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SECTION 011000 - SUMMARY 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Contract description. 
2. Work by Owner or other Work at the Site. 
3. Owner-furnished products. 
4. Contractor's use of Site and premises. 
5. Future work. 
6. Work sequence. 
7. Owner occupancy. 
8. Permits. 
9. Specification conventions. 

1.2 CONTRACT DESCRIPTION 

A. Work of the Project includes construction or alteration per the project drawings. 
1. Work is the replacement of four (4) ventilation units.  

B. Contract with Owner according to Conditions of Contract. 

1.3 WORK BY OWNER OR OTHERS 

A. Work associated with the Building Automation System is to be contracted with HCS 
Contractor and to be paid directly by HCS. Owner will coordinate the sequence of work 
under all contracts according to "Work Sequence" and "Contractor's Use of Site and 
Premises" Articles in this Section. 

B. Contractor to coordinate BAS work with Owner, Owner contractor and contractor’s 
forces. 

C. Work under this Contract includes: 
1. Work as indicated on Drawings and as specified in the Project Manual. 

D. Items noted NIC (Not in Contract) will be furnished and installed by Owner. 

1.4 OWNER-FURNISHED PRODUCTS 

A. Owner's Responsibilities: 
1. Arrange for and deliver Owner-reviewed Shop Drawings, Product Data, and 

Samples to Contractor. 
2. Arrange and pay for delivery to Site. 
3. Upon delivery, inspect products jointly with Contractor. 
4. Submit claims for transportation damage and replace damaged, defective, or 

deficient items. 
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5. Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 
1. Review Owner-reviewed Shop Drawings, Product Data, and Samples. 
2. Receive and unload products at Site; inspect for completeness or damage jointly 

with Owner. 
3. Handle, store, install, and finish products. 
4. Repair or replace items damaged after receipt. 

1.5 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Limit use of Site and premises to allow: 
1. Owner occupancy. 
2. Work by Owner. 

B. Construction Operations: Limited to areas indicated on Drawings. 
1. Noisy and Disruptive Operations (such as Use of Jack Hammers and Other Noisy 

Equipment): Not allowed in close proximity to existing building during regular hours 
of operation. Coordinate and schedule such operations with Owner to minimize 
disruptions. 

C. Utility Outages and Shutdown: 
1. Coordinate and schedule electrical and other utility outages with Owner. 
2. Outages: Allowed only at previously agreed upon times. In general, schedule 

outages at times when facility is not being used. 

D. Construction Plan: Before start of construction, submit three copies of construction plan 
regarding access to Work, use of Site, and utility outages for acceptance by Owner. 
After acceptance of plan, construction operations shall comply with accepted plan unless 
deviations are accepted by Owner in writing. 

1.6 PERMITS 

A. Obtain all permits and licenses required to perform the work required by the Contract 
Documents (Drawings, Specifications and Contract). 

1.7  SPECIFICATION LANGUAGE 

A. These Specifications are written in imperative mood and streamlined form. This 
imperative language is directed to Contractor unless specifically noted otherwise. The 
words "shall be" are included by inference where a colon (:) is used within sentences or 
phrases. 
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PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 012100 
 
ALLOWANCES PROCEDURES 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 

A. Construction Drawings, Technical Specifications, Addenda, and general provisions 
of the Contract, including Contract General Conditions and Supplementary 
General Conditions and other Division 1 Specification Sections, apply to this 
Section. 

 
1.2 SECTION INCLUDES 

A. Allowances indicated in the Bid Proposal Form to be included in Contract Amount. 
 1. Selected materials and equipment, and in some cases, their installation, 

are shown and specified in the Contract Documents by allowances. 
Allowances have been established in lieu of additional requirements and to 
defer selection of actual materials and equipment to a later date when 
additional information is available for evaluation. Additional requirements, if 
necessary, will be issued by change order. 

 2. Allowances may be used in lieu of metering for temporary construction site 
utility services or to reimburse project related work performed by University 
forces, for example, keying. 

 
1.3 RELATED SECTIONS 

A. Refer to product Specifications Sections identified in Allowance description. 
 

1.4 GENERAL REQUIREMENTS FOR ALLOWANCES 
A. Contractor shall submit cost data and other descriptive data to establish basis used 

by Contractor for determining costs in Contract Amount attributable to each 
Allowance. 

 
B. Any amount not fully consumed shall be adjusted by change order. 

 1. The Contractor will be credited for his actual cost of labor, materials, and 
other actual costs WITHOUT mark-up. 

 2. Any unused allowances shall be returned to the Owner using a credit 
change order for the full amount of the value unused. 

 3. Should the Contractor's actual costs exceed the specified allowance, the 
Contractor's Contract Amount will be adjusted by change order in 
accordance with Contract. 

 
 
PART 2 - PRODUCTS 
 
2.1 LUMP SUM ALLOWANCES 
 

A. Owners Contingency:  
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1. The Contractor shall include a contingency allowance of $50,000.00 in 
their proposal to provide all material, labor, and equipment necessary to 
design, permit, and installation of unknown conditions.     

2. Owner to determine the conditions and use of this allowance.  
 

PART 3 - EXECUTION 
 
3.1 SELECTION OF PRODUCTS 

A. Owner's Representative and Architect will: 
 1. Consult with Contractor for considerations to be given in selection of 

products, suppliers and qualified installers. 
 2. Make selection in consultation with HCS Facility staff.  Obtain written 

direction by HCS's Representative designating: 
  a. Product, color, design and finish. 
  b. Accessories and attachments. 
  c. Suppliers and qualified installers, as applicable. 
  d. Allowance amount to be included in Contract Amount. 
  e. Construction Contract warranty and manufacturer's guarantee 

provisions. 
 
B. Contractor shall: 

 1. Assist HCS Facility staff's Representative and Architect in determining 
qualified suppliers or installers. 

 2. Obtain proposals from suppliers and installers. 
 3. Make cost and constructability recommendations to Owner's 

Representative and Architect for consideration in product, supplier and 
qualified installer selections. 

 4. Notify Owner's Representative and Architect promptly of: 
  a. Reasonable objections Contractor may have against any supplier or 

party under consideration for installation. 
  b. Effects on Construction Schedule anticipated by selections under 

consideration. 
 
3.2 CONTRACTOR'S RESPONSIBILITIES 

A. Upon notification of selection, Contractor shall execute purchase agreement with 
designated supplier(s) and enter into contract with designated qualified installer(s), 
as applicable.   

 
B. Contractor shall make all arrangements for and submit shop drawings, product 

data and samples as required. 
 
C. Contractor shall make all arrangements for pick-up, delivery, handling and storage 

of products. 
 
D. Upon delivery, Contractor shall promptly inspect products for damage or defects.  

Should damage or defects be found, Contractor shall effect return, replacement or 
repair of products, as appropriate, and process claims for transportation damage. 
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E. Contractor shall apply, install and finish products in compliance with requirements 
of applicable Sections of Specifications. 

 
3.3 ADJUSTMENT COSTS 

A. Should the net cost of the Allowance be more or less than the amount included in 
the Contract Amount, the Contract Amount shall be adjusted in accordance with 
provisions of the Contract General Conditions and a Change Order shall be 
executed. 

 
 
 
 

END OF SECTION 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined 
in the bidding requirements that may be added to or deducted from the base bid amount if the 
Owner decides to accept a corresponding change either in the amount of construction to be 
completed or in the products, materials, equipment, systems, or installation methods described 
in the Contract Documents. 

1. Alternates described in this Section are part of the Work only if enumerated in the 
Agreement. 

2. The cost or credit for each alternate is the net addition to or deduction from the Contract 
Sum to incorporate alternates into the Work. No other adjustments are made to the 
Contract Sum. 

1.4 PROCEDURES 

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work 
of the alternate into Project. 

1. Include, as part of each alternate, miscellaneous devices, accessory objects, and similar 
items incidental to or required for a complete installation, whether or not indicated as part 
of alternate. 

2. Include, as part of the Base Bid and as part of the Alternative Bid the Owners 
Contingency allowance of $ 50,000.00  

B. Execute accepted alternates under the same conditions as other Work of the Contract. 

C. Schedule: A Part 3 "Schedule of Alternates" Article is included at the end of this Section. 
Specification Sections referenced in schedule contain requirements for materials necessary to 
achieve the work described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

A. Base Bid: To remove four (4) ventilation air units and replace with new Trane units with energy 
recovery ventilators and hot gas reheat humidity control as shown.  Adapter curbs will be used.  
Additionally, new gas piping to the units will be installed 

B. Alternate #1:  State the amount to DEDUCT from the base bid price to provide all Work as 
described in the Drawings and Specifications using Ventilation Air Units manufactured by 
Greenheck – Model RVE as shown. 

C. Alternate #2:  State the amount to ADD to the base bid price to provide factory training on the 
ventilation air unit components and operations.  For the purposes of pricing, training shall 
consist of a one-day session, 8 hours long and shall include all necessary training materials. 

 

END OF SECTION 012300 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 CONTRACT DOCUMENT 

A. The Contract Agreement with referenced attachments, technical specifications and 
drawings including all project addenda constitute the Scope of the Work. 

B. Specific project requirements are included in the Contract Agreement and contain, but 
may include more than the following: 

 
1. Pre-Construction Meeting 
2. Construction Management 
3. Conformance to applicable Codes and Laws 
4. Project Schedule 
5. SLED Background checks 
6. Submittals 
7. Record Drawings 
8. Quality Control 
9. Cut and Patching 
10. Jobsite Supervision 
11. Work site control and clean-up. 
12. Material testing and Inspections 
13. Warranties and Guarantees 
14. Traffic Control and Safety 

C. Important safety and specific Horry County School requirements are contained 
in the Contract Agreement and specifically Section 83 “Mandatory Safety and 
Conduct Requirements.”  

1.2 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Those work restrictions and limitations listed on the Scope of Work ( Exhibit A ) 
and the Contract Agreement. 

1.3 UTILITY USE AND CHARGES 

A. General:  Installation and removal of and use charges for temporary facilities shall be 
included in the Contract Sum unless specifically noted otherwise within the Scope of 
Work ( Exhibit A ) to the Contract Agreement.  Allow other entities to use temporary 
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services and facilities without cost, including, but not limited to, Owner's construction 
forces, Architect, testing agencies, and authorities having jurisdiction. 

B. Requirement for temporary utilities to be paid for by the Owner: 

 
1. Water and Sewer Service from Existing System:  Water from Owner's existing 

water system is available for use without metering and without payment of use 
charges.  Provide connections and extensions of services as required for 
construction operations at no cost to the Owner. 
 

2. Electric Power Service from Existing System:  Electric power from Owner's 
existing system is available for use without metering and without payment of use 
charges.  Provide connections and extensions of services as required for 
construction operations at no cost to the Owner.  
a. Electric Service:  Comply with NECA, NEMA, and UL standards and 

regulations for temporary electric service.  Install service to comply with 
NFPA 70.  

b. Tests and Inspections:  Arrange for authorities having jurisdiction to test 
and inspect each temporary utility before use.  Obtain required 
certifications and permits. 

1.4 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 
temporary electric service.  Install service to comply with NFPA 70. 

B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect 
each temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Engage Installer of each permanent service to 
assume responsibility for operation, maintenance, and protection of each permanent 
service during its use as a construction facility before Owner's acceptance, regardless 
of previously assigned responsibilities. 

1.6 DEFINITIONS 

A. Included within the Contract agreement and within each specific specification section. 

PART 2 - PRODUCTS  

2.1 TEMPORARY FENCING 

A. Chain-Link Fencing:  Minimum 2-inch , 0.148-inch-  thick, galvanized-steel, chain-link 
fabric fencing; minimum 6 feet  high with galvanized-steel pipe posts; minimum 2-3/8-
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inch-  OD line posts and 2-7/8-inch-  OD corner and pull posts, with 1-5/8-inch- OD top 
rails. 

B. Portable Chain-Link Fencing:  Minimum 2-inch , 0.148-inch-  thick, galvanized-steel, 
chain-link fabric fencing; minimum 6 feet  high with galvanized-steel pipe posts; 
minimum 2-3/8-inch- OD line posts and 2-7/8-inch-  OD corner and pull posts, with 1-
5/8-inch-  OD top and bottom rails.  Provide galvanized-steel bases for supporting 
posts. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, 
temperature controls, and foundations adequate for normal loading. 

B. Common-Use Field Office:  Of sufficient size to accommodate needs of Owner, 
Architect, and construction personnel office activities and to accommodate Project 
meetings specified in Contract agreement.  Keep office clean and orderly.   

C. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to 
accommodate materials and equipment for construction operations. 

1. Store combustible materials apart from building. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required 
by locations and classes of fire exposures. 

B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide 
vented, self-contained, liquid-propane-gas or fuel-oil heaters with individual space 
thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type 
heating units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a qualified 
testing agency acceptable to authorities having jurisdiction, and marked for 
intended location and application. 

3. Permanent HVAC System:  If Owner authorizes use of permanent HVAC system 
for temporary use during construction, provide filter with MERV of 8 at each 
return-air grille in system and remove at end of construction and clean HVAC 
system as required in Section 017700 "Closeout Procedures". 
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PART 3 - EXECUTION  

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum 
interference with performance of the Work.  Relocate and modify facilities as required 
by progress of the Work. 

1. Locate facilities to limit site disturbance. 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until 
facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service 
can be interrupted, if necessary, to make connections for temporary services. 

B. Water Service:  Connect to Owner's existing water service facilities.  Clean and 
maintain water service facilities in a condition acceptable to Owner.  At Substantial 
Completion, restore these facilities to condition existing before initial use. 

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use 
of construction personnel.  Comply with requirements of authorities having jurisdiction 
for type, number, location, operation, and maintenance of fixtures and facilities. 

D. Heating:  Provide temporary heating required by construction activities for curing or 
drying of completed installations or for protecting installed construction from adverse 
effects of low temperatures or high humidity.  Select equipment that will not have a 
harmful effect on completed installations or elements being installed. 

E. Electric Power Service:  Connect to Owner's existing electric power service.  Maintain 
equipment in a condition acceptable to Owner. 

F. Electric Power Service:  Provide electric power service and distribution system of 
sufficient size, capacity, and power characteristics required for construction operations. 

1. Install electric power service overhead unless otherwise indicated. 
2. Connect temporary service to Owner's existing power source, as directed by 

Owner. 

G. Lighting:  Provide temporary lighting with local switching that provides adequate 
illumination for construction operations, observations, inspections, and traffic 
conditions. 

1. Install and operate temporary lighting that fulfills security and protection 
requirements without operating entire system. 
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2. Install lighting for Project identification sign. 

H. Telephone Service:  Provide temporary telephone service in common-use facilities for 
use by all construction personnel 

1. Provide superintendent with cellular telephone or portable two-way radio for use 
when away from field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

B. Temporary Roads and Paved Areas:  Construct and maintain temporary roads and 
paved areas adequate for construction operations.  Locate temporary roads and paved 
areas within construction limits indicated on Drawings. 

1. Provide dust-control treatment that is nonpolluting and nontracking.  Reapply 
treatment as required to minimize dust. 

C. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and 
utilities. 

2. Maintain access for fire-fighting equipment and access to fire hydrants. 

D. Parking:  Provide temporary parking areas for construction personnel. 

E. Project Signs:  Provide Project signs as indicated.  Unauthorized signs are not 
permitted. 

1. Identification Signs:  Provide Project identification signs as indicated on 
Drawings. 

2. Temporary Signs:  Provide other signs as indicated and as required to inform 
public and individuals seeking entrance to Project. 

a. Provide temporary, directional signs for construction personnel and visitors. 

3. Maintain and touchup signs so they are legible at all times. 

F. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to 
handle waste from construction operations.  Comply with requirements of authorities 
having jurisdiction.   

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities:  Protect existing vegetation, equipment, structures, 
utilities, and other improvements at Project site and on adjacent properties, except 
those indicated to be removed or altered.  Repair damage to existing facilities. 
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B. Environmental Protection:  Provide protection, operate temporary facilities, and 
conduct construction as required to comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other 
undesirable effects. 

C. Stormwater Control:  Comply with requirements of authorities having jurisdiction.  
Provide barriers in and around excavations and subgrade construction to prevent 
flooding by runoff of stormwater from heavy rains. 

D. Tree and Plant Protection:  Install temporary fencing located as indicated or outside the 
drip line of trees to protect vegetation from damage from construction operations.  
Protect tree root systems from damage, flooding, and erosion. 

E. Pest Control:  Engage pest-control service to recommend practices to minimize 
attraction and harboring of rodents, roaches, and other pests and to perform 
extermination and control procedures at regular intervals so Project will be free of pests 
and their residues at Substantial Completion.  Perform control operations lawfully, 
using environmentally safe materials. 

F. Site Enclosure Fence:  Prior to commencing earthwork, furnish and install site 
enclosure fence in a manner that will prevent people and animals from easily entering 
site except by entrance gates. 

1. Extent of Fence:  As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations and / or as indicated on 
Drawings. 

2. Maintain security by limiting number of keys and restricting distribution to 
authorized personnel.  Furnish one set of keys to Owner. 

G. Security Enclosure and Lockup:  Install temporary enclosure around partially 
completed areas of construction.  Provide lockable entrances to prevent unauthorized 
entrance, vandalism, theft, and similar violations of security.  Lock entrances at end of 
each workday. 

H. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities 
having jurisdiction for erecting structurally adequate barricades, including warning 
signs and lighting. 

I. Temporary Egress:  Maintain temporary egress from existing occupied facilities as 
indicated and as required by authorities having jurisdiction. 

J. Covered Walkway:  Erect protective, covered walkway for passage of individuals 
through or adjacent to Project site.  Coordinate with entrance gates, other facilities, and 
obstructions.  Comply with regulations of authorities having jurisdiction and 
requirements indicated on Drawings. 

1. Construct covered walkways using scaffold or shoring framing. 
2. Provide overhead decking, protective enclosure walls, handrails, barricades, 

warning signs, exit signs, lights, safe and well-drained walkways, and similar 
provisions for protection and safe passage. 

3. Paint and maintain appearance of walkway for duration of the Work. 



Riverside Elementary (RSE) OAU Renovations 
 

PROJECT MANAGEMENT AND COORDINATION 013100 - 7 

K. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, 
and similar activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is incomplete, 
insulate temporary enclosures. 

L. Temporary Partitions:  Provide floor-to-ceiling dustproof partitions to limit dust and dirt 
migration and to separate areas occupied by Owner from fumes and noise. 

1. Construct dustproof partitions with gypsum wallboard with joints taped on 
occupied side, and fire-retardant-treated plywood on construction operations 
side. 

2. Construct dustproof partitions with two layers of 6-mil polyethylene sheet on each 
side.  Cover floor with two layers of 6-mil polyethylene sheet, extending sheets 
18 inches up the sidewalls.  Overlap and tape full length of joints.  Cover floor 
with fire-retardant-treated plywood. 

a. Construct vestibule and airlock at each entrance through temporary 
partition with not less than 48 inches between doors.  Maintain water-
dampened foot mats in vestibule. 

3. Where fire-resistance-rated temporary partitions are indicated or are required by 
authorities having jurisdiction, construct partitions according to the rated 
assemblies. 

4. Insulate partitions to control noise transmission to occupied areas. 
5. Seal joints and perimeter.  Equip partitions with gasketed dustproof doors and 

security locks where openings are required. 
6. Protect air-handling equipment. 
7. Provide walk-off mats at each entrance through temporary partition. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste 
and abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

C. Operate Project-identification-sign lighting daily from dusk until 12:00 midnight. 

D. Temporary Facility Changeover:  Do not change over from using temporary security 
and protection facilities to permanent facilities until Substantial Completion. 

E. Termination and Removal:  Remove each temporary facility when need for its service 
has ended, when it has been replaced by authorized use of a permanent facility, or no 
later than Substantial Completion.  Complete or, if necessary, restore permanent 
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construction that may have been delayed because of interference with temporary 
facility.  Repair damaged Work, clean exposed surfaces, and replace construction that 
cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of 
Contractor.  Owner reserves right to take possession of Project identification 
signs. 

2. Remove temporary roads and paved areas not intended for or acceptable for 
integration into permanent construction.  Where area is intended for landscape 
development, remove soil and aggregate fill that do not comply with requirements 
for fill or subsoil.  Remove materials contaminated with road oil, asphalt and 
other petrochemical compounds, and other substances that might impair growth 
of plant materials or lawns.  Repair or replace street paving, curbs, and sidewalks 
at temporary entrances, as required by authorities having jurisdiction. 

3. At Substantial Completion, repair, renovate, and clean permanent facilities used 
during construction period.  Comply with final cleaning requirements specified in 
Section 017700 "Closeout Procedures." 

END OF SECTION 013100 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing 
execution of the Work including, but not limited to, the following: 
1. Installation of the Work. 
2. Cutting and patching. 
3. Coordination of Owner-installed products. 
4. Progress cleaning. 
5. Starting and adjusting. 
6. Protection of installed construction. 

1.2 QUALITY ASSURANCE 

A. Other Construction Elements:  Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance 
or decreased operational life or safety 

B. Visual Elements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch exposed construction in a 
manner that would, in Architect's opinion, reduce the building's aesthetic qualities.  
Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 

C. Manufacturer's Installation Instructions:  Obtain and maintain on-site manufacturer's 
written recommendations and instructions for installation of products and equipment. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials for patching identical to in-place materials.  For 
exposed surfaces, use materials that visually match in-place adjacent surfaces to the 
fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when 
installed, will provide a match acceptable to Architect for the visual and functional 
performance of in-place materials. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning sitework, 
investigate and verify the existence and location of underground utilities, mechanical 
and electrical systems, and other construction affecting the Work. 

1. Before construction, verify the location and invert elevation at points of 
connection of sanitary sewer, storm sewer, and water-service piping; 
underground electrical services, and other utilities. 

2. Furnish location data for work related to Project that must be performed by public 
utilities serving Project site. 

B. Examination and Acceptance of Conditions:  Before proceeding with each component 
of the Work, examine substrates, areas, and conditions, with Installer or Applicator 
present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 

1. Examine roughing-in for mechanical and electrical systems to verify actual 
locations of connections before equipment and fixture installation. 

2. Examine walls, floors, and roofs for suitable conditions where products and 
systems are to be installed. 

3. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

C. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to local utility and to Owner that is 
necessary to adjust, move, or relocate existing utility structures, utility poles, lines, 
services, or other utility appurtenances located in or affected by construction.  
Coordinate with authorities having jurisdiction. 

B. Field Measurements:  Take field measurements as required to fit the Work properly.  
Recheck measurements before installing each product.  Where portions of the Work 
are indicated to fit to other construction, verify dimensions of other construction by field 
measurements before fabrication.  Coordinate fabrication schedule with construction 
progress to avoid delaying the Work. 

C. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

D. Review of Contract Documents and Field Conditions:  Immediately on discovery of the 
need for clarification of the Contract Documents caused by differing field conditions 
outside the control of Contractor, submit a request for information to Owner. 
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3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies 
are discovered, notify Engineer and Owner promptly. 

3.4 FIELD ENGINEERING 

A. Identification:  Owner will identify existing benchmarks, control points, and property 
corners. 

B. Reference Points:  Locate existing permanent benchmarks, control points, and similar 
reference points before beginning the Work.  Preserve and protect permanent 
benchmarks and control points during construction operations. 

1. Do not change or relocate existing benchmarks or control points without prior 
written approval of Architect or Owner.  Report lost or destroyed permanent 
benchmarks or control points promptly.   

2. Replace lost or destroyed permanent benchmarks and control points promptly.  
Base replacements on the original survey control points. 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without 
damage or deterioration at time of Substantial Completion. 

END OF SECTION 017300 
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SECTION 01 74 19 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Construction waste management plan. 
2. Construction waste recycling. 
3. Construction waste adaptive reuse. 

1.2 PLAN REQUIREMENTS 

A. Develop and implement construction waste management plan as approved by 
Architect/Engineer. 

B. Intent: 
1. Divert construction, demolition, and land-clearing debris from landfill disposal. 
2. Redirect recyclable material back to manufacturing process. 
3. Generate cost savings or increase minimal additional cost to Project for waste 

disposal. 

1.3 SUBMITTALS 

A. Construction Waste Management Plan: Submit construction waste management plan 
describing methods and procedures for implementation and monitoring compliance 
including the following: 
1. Transportation company hauling construction waste to waste processing facilities. 
2. Recycling and adaptive reuse processing facilities and waste type each facility will 

accept. 
3. Construction waste materials anticipated for recycling and adaptive reuse. 
4. On-Site sorting and Site storage methods. 

1.4 CONSTRUCTION WASTE MANAGEMENT PLAN 

A. Construction Waste Landfill Diversion: Minimum 50 percent by weight of construction 
waste materials for duration of Project through resale, recycling, or adaptive reuse. 

B. Implement construction waste management plan at start of construction. 

C. Review construction waste management plan at preconstruction meeting and progress 
meetings. 

D. Distribute approved construction waste management plan to Subcontractors and others 
affected by plan requirements. 

E. Oversee plan implementation, instruct construction personnel for plan compliance, and 
document plan results. 
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F. Purchase products to prevent waste by: 
1. Ensuring correct quantity of each material is delivered to Site. 
2. Choosing products with minimal or no packaging. 
3. Requiring suppliers to use returnable pallets or containers. 
4. Requiring suppliers to take or buy back rejected or unused items. 

1.5 CONSTRUCTION WASTE RECYCLING 

A. Use source separation method or comingling method suitable to sorting and processing 
method of selected recycling center. Dispose nonrecyclable trash separately into landfill. 

B. Source Separation Method: Recyclable materials separated from trash and sorted into 
separate bins or containers, identified by waste type, prior to transportation to recycling 
center. 

C. Comingling Method: Recyclable materials separated from trash and placed in unsorted 
bins or container for sorting at recycling center. 

D. Materials suggested for recycling include: 
1. Packing materials including paper, cardboard, foam plastic, and sheeting. 
2. Recyclable plastics. 
3. Organic plant debris. 
4. Earth materials. 
5. Native stone and granular fill. 
6. Asphalt and concrete paving. 
7. Wood with and without embedded nails and staples. 
8. Glass, clear and colored types. 
9. Metals. 
10. Gypsum products. 
11. Acoustical ceiling tile. 
12. Carpet. 
13. Equipment oil. 

1.6 CONSTRUCTION WASTE ADAPTIVE REUSE 

A. Arrange with processing facility for salvage of construction material and processing for 
reuse. Do not reuse construction materials on-Site except as allowed by 
Architect/Engineer. 

B. Materials suggested for adaptive reuse include: 
1. Concrete and crushed concrete. 
2. Masonry units. 
3. Lumber suitable for re-sawing or refinishing. 
4. Casework and millwork. 
5. Doors and door frames. 
6. Windows. 
7. Window glass and insulating glass units. 
8. Hardware. 
9. Acoustical ceiling tile. 
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10. Equipment and appliances. 
11. Fluorescent light fixtures and lamps. 
12. Incandescent light fixtures and lamps. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION 

3.1 CONSTRUCTION WASTE COLLECTION 

A. Collect construction waste materials in marked bins or containers and arrange for 
transportation to recycling centers or adaptive salvage and reuse processing facilities. 

B. Maintain recycling and adaptive reuse storage and collection area in orderly 
arrangement with materials separated to eliminate co-mingling of materials required to 
be delivered separately to waste processing facility. 

C. Store construction waste materials to prevent environmental pollution, fire hazards, 
hazards to persons and property, and contamination of stored materials. 

D. Cover construction waste materials subject to disintegration, evaporation, settling, or 
runoff to prevent polluting air, water, and soil. 

3.2 CONSTRUCTION WASTE DISPOSAL 

A. Deliver construction waste to waste processing facilities. Obtain receipt for deliveries. 

B. Dispose of construction waste not capable of being recycled or adaptively reused by 
delivery to landfill, incinerator, or other legal disposal facility. Obtain receipt for 
deliveries. 

END OF SECTION 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

1.2 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items:  Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items:  Final submittal at Final Completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release:  From all authorities having jurisdiction. 

B. Certificate of Insurance:  For continuing coverage. 

1.4 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items:  Prepare and submit a list of items to be 
completed and corrected (Contractor's punch list), indicating the value of each item on 
the list and reasons why the Work is incomplete. 

B. Submittals Prior to Substantial Completion:  Complete the following a minimum of 5 
days prior to requesting inspection for determining date of Substantial Completion.  List 
items below that are incomplete at time of request. 

 
1. Submit closeout submittals specified in other Division 01 Sections, including 

project record documents, operation and maintenance manuals, final completion 
construction photographic documentation, damage or settlement surveys, 
property surveys, and similar final record information. 

2. Submit closeout submittals specified in individual Sections, including specific 
warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 
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3. Submit changeover information related to Owner's occupancy, use, operation, 
and maintenance. 

C. Procedures Prior to Substantial Completion:  Complete the following a minimum of 5 
days prior to requesting inspection for determining date of Substantial Completion.  List 
items below that are incomplete at time of request. 
1. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
2. Complete final cleaning requirements, including touchup painting. 
3. Touch up and otherwise repair and restore marred exposed finishes to eliminate 

visual defects. 

D. Inspection:  Submit a written request for inspection to determine Substantial 
Completion a minimum of 5 days prior to date the work will be completed and ready for 
final inspection and tests.  On receipt of request, Architect, Engineer and Owner will 
either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect 
and Engineer will prepare the Certificate of Substantial Completion after inspection or 
will notify Contractor of items, either on Contractor's list or additional items identified by 
the Architect and Engineer, that must be completed or corrected before certificate will 
be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous 
inspections as incomplete is completed or corrected.  Contractor shall 
compensate Architect and Engineer at the firm’s standard billing rates for 
additional reinspections beyond the first. 

2. Results of completed inspection will form the basis of requirements for final 
completion. 

1.5 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion:  Before requesting final inspection for determining 
final completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: 
3. Certificate of Insurance:  Submit evidence of final, continuing insurance coverage 

complying with insurance requirements. 

B. Inspection:  Submit a written request for final inspection to determine acceptance a 
minimum of 5 days prior to date the work will be completed and ready for final 
inspection and tests.  Engineer will prepare a final Certificate for Payment after 
inspection or will notify Contractor of construction that must be completed or corrected 
before certificate will be issued. 
1. Reinspection:  Request reinspection when the Work identified in previous 

inspections as incomplete is completed or corrected. Contractor shall 
compensate Architect and Engineer at the firm’s standard billing rates for 
additional reinspections beyond the first.   
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1.6 SUBMITTAL OF PROJECT WARRANTIES 

A. Time of Submittal:  Submit written warranties on request of Owner for designated 
portions of the Work where commencement of warranties other than date of 
Substantial Completion is indicated, or when delay in submittal of warranties might limit 
Owner's rights under warranty. 

B. Provide additional copies of each warranty to include in operation and maintenance 
manuals. 

PART 2 - PRODUCTS 

2.1 NOT USED 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to 
comply with local laws and ordinances and Federal and local environmental and 
antipollution regulations. 

B. Cleaning:  Clean each surface or unit to condition expected in an average commercial 
building cleaning and maintenance program.  Comply with manufacturer's written 
instructions. 

C. Construction Waste Disposal:  Comply with waste disposal requirements specified. 

3.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations before requesting inspection for 
determination of Substantial Completion. 

B. Repair or remove and replace defective construction.  Repairing includes replacing 
defective parts, refinishing damaged surfaces, touching up with matching materials, 
and properly adjusting operating equipment.  Where damaged or worn items cannot be 
repaired or restored, provide replacements.  Remove and replace operating 
components that cannot be repaired. Restore damaged construction and permanent 
facilities used during construction to specified condition. 

END OF SECTION 017700 
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SECTION 017823 - OPERATION AND MAINTENANCE DATA 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for preparing operation 
and maintenance manuals, including the following: 

1. Operation and maintenance documentation directory. 
2. Emergency manuals. 
3. Operation manuals for systems, subsystems, and equipment. 
4. Product maintenance manuals. 
5. Systems and equipment maintenance manuals. 

1.3 CLOSEOUT SUBMITTALS 

A. Manual Content:  Operations and maintenance manual content is specified in individual 
Specification Sections to be reviewed at the time of Section submittals.  Submit 
reviewed manual content formatted and organized as required by this Section. 

B. Format:  Submit operations and maintenance manuals in the following format: 

1. PDF electronic file.  Assemble each manual into a composite electronically 
indexed file.  Submit on digital media acceptable to Architect. 

a. Name each indexed document file in composite electronic index with 
applicable item name.  Include a complete electronically linked operation 
and maintenance directory. 

b. Enable inserted reviewer comments on draft submittals. 

C. Initial Manual Submittal:  Submit draft copy of each manual at least 30 days before 
commencing demonstration and training.  Engineer will determine whether general 
scope and content of manual are acceptable. 

D. Final Manual Submittal:  Submit each manual in final form prior to requesting 
inspection for Substantial Completion and at least 15 days before commencing 
demonstration and training.   
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PART 2 - PRODUCTS 

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY 

A. Directory:  Prepare a single, comprehensive directory of emergency, operation, and 
maintenance data and materials, listing items and their location to facilitate ready 
access to desired information.  Include a section in the directory for each of the 
following: 

1. List of documents. 
2. List of systems. 
3. List of equipment. 
4. Table of contents. 

B. List of Systems and Subsystems:  List systems alphabetically.  Include references to 
operation and maintenance manuals that contain information about each system. 

C. List of Equipment:  List equipment for each system, organized alphabetically by 
system.  For pieces of equipment not part of system, list alphabetically in separate list. 

D. Tables of Contents:  Include a table of contents for each emergency, operation, and 
maintenance manual. 

E. Identification:  In the documentation directory and in each operation and maintenance 
manual, identify each system, subsystem, and piece of equipment with same 
designation used in the Contract Documents.  If no designation exists, assign a 
designation according to ASHRAE Guideline 4, "Preparation of Operating and 
Maintenance Documentation for Building Systems." 

2.2 REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE 
MANUALS 

A. Organization:  Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not part of a system.  Each manual shall contain the following materials, in 
the order listed: 

1. Title page. 
2. Table of contents. 
3. Manual contents. 

B. Title Page:  Include the following information: 

1. Subject matter included in manual. 
2. Name and address of Project. 
3. Name and address of Owner. 
4. Date of submittal. 
5. Name and contact information for Contractor. 
6. Name and contact information for Construction Manager. 
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7. Name and contact information for Architect. 
8. Name and contact information for Commissioning Authority. 
9. Names and contact information for major consultants to the Architect that 

designed the systems contained in the manuals. 
10. Cross-reference to related systems in other operation and maintenance manuals. 

C. Table of Contents:  List each product included in manual, identified by product name, 
indexed to the content of the volume, and cross-referenced to Specification Section 
number in Project Manual. 

1. If operation or maintenance documentation requires more than one volume to 
accommodate data, include comprehensive table of contents for all volumes in 
each volume of the set. 

D. Manual Contents:  Organize into sets of manageable size.  Arrange contents 
alphabetically by system, subsystem, and equipment.  If possible, assemble 
instructions for subsystems, equipment, and components of one system into a single 
binder. 

E. Manuals, Electronic Files:  Submit manuals in the form of a multiple file composite 
electronic PDF file for each manual type required. 

1. Electronic Files:  Use electronic files prepared by manufacturer where available.  
Where scanning of paper documents is required, configure scanned file for 
minimum readable file size. 

 
2. File Names and Bookmarks:  Enable bookmarking of individual documents based 

on file names.  Name document files to correspond to system, subsystem, and 
equipment names used in manual directory and table of contents.  Group 
documents for each system and subsystem into individual composite 
bookmarked files, then create composite manual, so that resulting bookmarks 
reflect the system, subsystem, and equipment names in a readily navigated file 
tree.  Configure electronic manual to display bookmark panel on opening file. 

F. Manuals, Paper Copy:  Submit manuals in the form of hard copy, bound and labeled 
volumes. 

1. Binders:  Heavy-duty, three-ring, vinyl-covered, loose-leaf binders, in thickness 
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with 
clear plastic sleeve on spine to hold label describing contents and with pockets 
inside covers to hold folded oversize sheets. 

a. If two or more binders are necessary to accommodate data of a system, 
organize data in each binder into groupings by subsystem and related 
components.  Cross-reference other binders if necessary to provide 
essential information for proper operation or maintenance of equipment or 
system. 

b. Identify each binder on front and spine, with printed title "OPERATION 
AND MAINTENANCE MANUAL," Project title or name, and subject matter 
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of contents, and indicate Specification Section number on bottom of 
spine.  Indicate volume number for multiple-volume sets. 

2. Dividers:  Heavy-paper dividers with plastic-covered tabs for each section of the 
manual.  Mark each tab to indicate contents.  Include typed list of products and 
major components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual. 

3. Protective Plastic Sleeves:  Transparent plastic sleeves designed to enclose 
diagnostic software storage media for computerized electronic equipment. 

4. Supplementary Text:  Prepared on 8-1/2-by-11-inch white bond paper. 
5. Drawings:  Attach reinforced, punched binder tabs on drawings and bind with 

text. 

a. If oversize drawings are necessary, fold drawings to same size as text 
pages and use as foldouts. 

b. If drawings are too large to be used as foldouts, fold and place drawings in 
labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

2.3 OPERATION MANUALS 

A. Content:  In addition to requirements in this Section, include operation data required in 
individual Specification Sections and the following information: 

1. System, subsystem, and equipment descriptions.  Use designations for systems 
and equipment indicated on Contract Documents. 

2. Performance and design criteria if Contractor has delegated design 
responsibility. 

3. Operating standards. 
4. Operating procedures. 
5. Operating logs. 
6. Wiring diagrams. 
7. Control diagrams. 
8. Piped system diagrams. 
9. Precautions against improper use. 
10. License requirements including inspection and renewal dates. 

B. Descriptions:  Include the following: 

1. Product name and model number.  Use designations for products indicated on 
Contract Documents. 

2. Manufacturer's name. 
3. Equipment identification with serial number of each component. 
4. Equipment function. 
5. Operating characteristics. 
6. Limiting conditions. 
7. Performance curves. 
8. Engineering data and tests. 
9. Complete nomenclature and number of replacement parts. 
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C. Operating Procedures:  Include the following, as applicable: 

1. Startup procedures. 
2. Equipment or system break-in procedures. 
3. Routine and normal operating instructions. 
4. Regulation and control procedures. 
5. Instructions on stopping. 
6. Normal shutdown instructions. 
7. Seasonal and weekend operating instructions. 
8. Required sequences for electric or electronic systems. 
9. Special operating instructions and procedures. 

D. Systems and Equipment Controls:  Describe the sequence of operation, and diagram 
controls as installed. 

E. Piped Systems:  Diagram piping as installed and identify color-coding where required 
for identification. 

2.4 PRODUCT MAINTENANCE MANUALS 

A. Content:  Organize manual into a separate section for each product, material, and 
finish.  Include source information, product information, maintenance procedures, 
repair materials and sources, and warranties and bonds, as described below. 

B. Source Information:  List each product included in manual, identified by product name 
and arranged to match manual's table of contents.  For each product, list name, 
address, and telephone number of Installer or supplier and maintenance service agent, 
and cross-reference Specification Section number and title in Project Manual and 
drawing or schedule designation or identifier where applicable. 

C. Product Information:  Include the following, as applicable: 

1. Product name and model number. 
2. Manufacturer's name. 
3. Color, pattern, and texture. 
4. Material and chemical composition. 
5. Reordering information for specially manufactured products. 

D. Maintenance Procedures:  Include manufacturer's written recommendations and the 
following: 

1. Inspection procedures. 
2. Types of cleaning agents to be used and methods of cleaning. 
3. List of cleaning agents and methods of cleaning detrimental to product. 
4. Schedule for routine cleaning and maintenance. 
5. Repair instructions. 

E. Repair Materials and Sources:  Include lists of materials and local sources of materials 
and related services. 
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F. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

2.5 SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS 

A. Content:  For each system, subsystem, and piece of equipment not part of a system, 
include source information, manufacturers' maintenance documentation, maintenance 
procedures, maintenance and service schedules, spare parts list and source 
information, maintenance service contracts, and warranty and bond information, as 
described below. 

B. Source Information:  List each system, subsystem, and piece of equipment included in 
manual, identified by product name and arranged to match manual's table of contents.  
For each product, list name, address, and telephone number of Installer or supplier and 
maintenance service agent, and cross-reference Specification Section number and title 
in Project Manual and drawing or schedule designation or identifier where applicable. 

C. Manufacturers' Maintenance Documentation:  Manufacturers' maintenance 
documentation including the following information for each component part or piece of 
equipment: 

1. Standard maintenance instructions and bulletins. 
2. Drawings, diagrams, and instructions required for maintenance, including 

disassembly and component removal, replacement, and assembly. 
3. Identification and nomenclature of parts and components. 
4. List of items recommended to be stocked as spare parts. 

D. Maintenance Procedures:  Include the following information and items that detail 
essential maintenance procedures: 

1. Test and inspection instructions. 
2. Troubleshooting guide. 
3. Precautions against improper maintenance. 
4. Disassembly; component removal, repair, and replacement; and reassembly 

instructions. 
5. Aligning, adjusting, and checking instructions. 
6. Demonstration and training video recording, if available.  Provide recording in 

commonly used digital format. 

E. Maintenance and Service Schedules:  Include service and lubrication requirements, list 
of required lubricants for equipment, and separate schedules for preventive and routine 
maintenance and service with standard time allotment. 

1. Scheduled Maintenance and Service:  Tabulate actions for daily, weekly, 
monthly, quarterly, semiannual, and annual frequencies. 

2. Maintenance and Service Record:  Include manufacturers' forms for recording 
maintenance. 
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F. Spare Parts List and Source Information:  Include lists of replacement and repair parts, 
with parts identified and cross-referenced to manufacturers' maintenance 
documentation and local sources of maintenance materials and related services. 

G. Maintenance Service Contracts:  Include copies of maintenance agreements with 
name and telephone number of service agent. 

H. Warranties and Bonds:  Include copies of warranties and bonds and lists of 
circumstances and conditions that would affect validity of warranties or bonds. 

1. Include procedures to follow and required notifications for warranty claims. 

PART 3 - EXECUTION 

3.1 MANUAL PREPARATION 

A. Operation and Maintenance Documentation Directory:  Prepare a separate manual that 
provides an organized reference to emergency, operation, and maintenance manuals. 

B. Emergency Manual:  Assemble a complete set of emergency information indicating 
procedures for use by emergency personnel and by Owner's operating personnel for 
types of emergencies indicated. 

C. Product Maintenance Manual:  Assemble a complete set of maintenance data 
indicating care and maintenance of each product, material, and finish incorporated into 
the Work. 

D. Operation and Maintenance Manuals:  Assemble a complete set of operation and 
maintenance data indicating operation and maintenance of each system, subsystem, 
and piece of equipment not part of a system. 

1. Engage a factory-authorized service representative to assemble and prepare 
information for each system, subsystem, and piece of equipment not part of a 
system. 

2. Prepare a separate manual for each system and subsystem, in the form of an 
instructional manual for use by Owner's operating personnel. 

E. Manufacturers' Data:  Where manuals contain manufacturers' standard printed data, 
include only sheets pertinent to product or component installed.  Mark each sheet to 
identify each product or component incorporated into the Work.  If data include more 
than one item in a tabular format, identify each item using appropriate references from 
the Contract Documents.  Identify data applicable to the Work and delete references to 
information not applicable. 

1. Prepare supplementary text if manufacturers' standard printed data are not 
available and where the information is necessary for proper operation and 
maintenance of equipment or systems. 
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F. Drawings:  Prepare drawings supplementing manufacturers' printed data to illustrate 
the relationship of component parts of equipment and systems and to illustrate control 
sequence and flow diagrams.  Coordinate these drawings with information contained in 
record Drawings to ensure correct illustration of completed installation. 

1. Do not use original project record documents as part of operation and 
maintenance manuals. 

2. Comply with requirements of newly prepared record Drawings in Section 017839 
"Project Record Documents." 

G. Comply with Section 017700 "Closeout Procedures" for schedule for submitting 
operation and maintenance documentation. 

END OF SECTION 017823 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for project record 
documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 
4. Miscellaneous record submittals. 

1.2 CLOSEOUT SUBMITTALS 

A. Record Drawings:   

1. Number of Copies:  Submit one set(s) of marked-up record prints. 

a. Final Submittal: 
1) Submit PDF electronic files of scanned record prints and one set of 

prints. 
2) Print each drawing, whether changes and additional information were 

recorded. 

B. Record Specifications:  Submit one paper copy and annotated PDF electronic file of 
Project's Specifications, including addenda and contract modifications. 

C. Record Product Data:  Submit one paper copy and annotated PDF electronic files 
and directories of each submittal. 

1. Where record Product Data are required as part of operation and maintenance 
manuals, submit duplicate marked-up Product Data as a component of manual. 

D. Miscellaneous Record Submittals:  See other Specification Sections for miscellaneous 
record-keeping requirements and submittals in connection with various construction 
activities.  Submit one paper copy and annotated PDF electronic files of each 
submittal. 
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PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings 
and Shop Drawings, incorporating new and revised drawings as modifications are 
issued. 

1. Preparation:  Mark record prints to show the actual installation where installation 
varies from that shown originally.  Require individual or entity who obtained 
record data, whether individual or entity is Installer, subcontractor, or similar 
entity, to provide information for preparation of corresponding marked-up record 
prints. 

a. Give particular attention to information on concealed elements that would 
be difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 
c. Record data as soon as possible after obtaining it. 
d. Record and check the markup before enclosing concealed installations. 

 

2. Mark the Contract Drawings and Shop Drawings completely and accurately.  Use 
personnel proficient at recording graphic information in production of marked-up 
record prints. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to 
distinguish between changes for different categories of the Work at same 
location. 

4. Mark important additional information that was either shown schematically or 
omitted from original Drawings. 

5. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where 
installation varies from that indicated in Specifications, addenda, and contract 
modifications. 

1. Give particular attention to information on concealed products and installations 
that cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, 
and equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information 
necessary to provide a record of selections made. 

4. For each principal product, indicate whether record Product Data has been 
submitted in operation and maintenance manuals instead of submitted as record 
Product Data. 

5. Note related Change Orders, record Product Data, and record Drawings where 
applicable. 
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B. Format:  Submit record Specifications as scanned PDF electronic file(s) of marked-
up paper copy of Specifications. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for 
project record document purposes.  Post changes and revisions to project record 
documents as they occur; do not wait until end of Project. 

B. Maintenance of Record Documents and Samples:  Store record documents and 
Samples in the field office apart from the Contract Documents used for construction.  
Do not use project record documents for construction purposes.  Maintain record 
documents in good order and in a clean, dry, legible condition, protected from 
deterioration and loss.  Provide access to project record documents for Engineer's and 
Owner's reference at all times work is being performed. 

END OF SECTION 017839 
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SECTION 017900 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for instructing Owner's 
personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 
3. Demonstration and training video recordings. 

1.3 INFORMATIONAL SUBMITTALS 

A. Instruction Program:  Submit outline of instructional program for demonstration and 
training, including a list of training modules and a schedule of proposed dates, times, 
length of instruction time, and instructors' names for each training module.  Include 
learning objective and outline for each training module. 

1. Indicate proposed training modules using manufacturer-produced demonstration 
and training video recordings for systems, equipment, and products in lieu of 
video recording of live instructional module. 

B. Attendance Record:  For each training module, submit list of participants and length of 
instruction time. 

C. Evaluations:  For each participant and for each training module, submit results and 
documentation of performance-based test. 

1.4 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required 
to minimize disrupting Owner's operations and to ensure availability of Owner's 
personnel. 

B. Coordinate instructors, including providing notification of dates, times, length of 
instruction time, and course content. 
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C. Coordinate content of training modules with content of approved emergency, operation, 
and maintenance manuals.  Do not submit instruction program until operation and 
maintenance data has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training 
modules for each system and for equipment not part of a system, as required by 
individual Specification Sections. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  
Include a description of specific skills and knowledge that participant is expected to 
master.  For each module, include instruction for the following as applicable to the 
system, equipment, or component: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the 
following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design 

responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation:  Review the following items in detail: 
a. Operations manuals. 
b. Maintenance manuals. 
c. Project record documents. 
d. Identification systems. 
e. Warranties and bonds. 
f. Maintenance service agreements and similar continuing commitments. 

3. Emergencies:  Include the following, as applicable: 

a. Instructions on meaning of warnings, trouble indications, and error 
messages. 

b. Instructions on stopping. 
c. Shutdown instructions for each type of emergency. 
d. Operating instructions for conditions outside of normal operating limits. 
e. Sequences for electric or electronic systems. 
f. Special operating instructions and procedures. 

4. Operations:  Include the following, as applicable: 



Riverside Elementary (RSE) OAU Renovations 
  

DEMONSTRATION AND TRAINING 017900 - 3 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

5. Adjustments:  Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

6. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

7. Maintenance:  Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

8. Repairs:  Include the following: 

a. Diagnosis instructions. 
b. Repair instructions. 
c. Disassembly; component removal, repair, and replacement; and 

reassembly instructions. 
d. Instructions for identifying parts and components. 
e. Review of spare parts needed for operation and maintenance. 
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PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and 
training module.  Assemble training modules into a training manual organized in 
coordination with requirements in Section 017823 "Operation and Maintenance Data." 

B. Set up instructional equipment at instruction location. 

3.2 INSTRUCTION 

A. Facilitator:  Engage a qualified facilitator to prepare instruction program and training 
modules, to coordinate instructors, and to coordinate between Contractor and Owner 
for number of participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and 
maintain systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 
3. Owner will furnish Contractor with names and positions of participants. 

C. Training Location and Reference Material:  Conduct training on-site in the completed 
and fully operational facility using the actual equipment in-place.  Conduct training 
using final operation and maintenance data submittals. 

3.3 DEMONSTRATION AND TRAINING VIDEO RECORDINGS 

A. General:  Engage a qualified commercial videographer to record demonstration and 
training video recordings.  Record each training module separately.  Include classroom 
instructions and demonstrations, board diagrams, and other visual aids, but not student 
practice. 

1. At beginning of each training module, record each chart containing learning 
objective and lesson outline. 

B. Video:  Provide minimum 640 x 480 video resolution converted to format file type 
acceptable to Owner, on electronic media. 

1. Electronic Media:  Read-only format compact disc acceptable to Owner, with 
commercial-grade graphic label. 

2. File Names:  Utilize file names based upon name of equipment generally 
described in video segment, as identified in Project specifications. 

3. Contractor and Installer Contact File:  Using appropriate software, create a file for 
inclusion on the Equipment Demonstration and Training DVD that describes the 
following for each Contractor involved on the Project, arranged according to 
Project table of contents: 
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a. Name of Contractor/Installer. 
b. Business address. 
c. Business phone number. 
d. Point of contact. 
e. E-mail address. 

C. Recording:  Mount camera on tripod before starting recording, unless otherwise 
necessary to adequately cover area of demonstration and training.  Display continuous 
running time. 

1. Film training session(s) in segments not to exceed 15 minutes. 

a. Produce segments to present a single significant piece of equipment per 
segment. 

b. Organize segments with multiple pieces of equipment to follow order of 
Project Manual table of contents. 

c. Where a training session on a particular piece of equipment exceeds 15 
minutes, stop filming and pause training session.  Begin training session 
again upon commencement of new filming segment. 

D. Light Levels:  Verify light levels are adequate to properly light equipment.  Verify 
equipment markings are clearly visible prior to recording. 

1. Furnish additional portable lighting as required. 

E. Preproduced Video Recordings:  Provide video recordings used as a component of 
training modules in same format as recordings of live training. 

END OF SECTION 017900 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 
2. Demolition and removal of selected site elements. 
3. Salvage of existing items to be reused or recycled. 

1.2 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of all items off-
site unless indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Carefully detach from existing construction, in a manner to 
prevent damage, and deliver to Owner ready for reuse. 

C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and 
reinstall where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be permanently 
removed and that are not otherwise indicated to be removed, removed and salvaged, 
or removed and reinstalled. 

1.3 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.4 PREINSTALLATION MEETINGS 

A. Predemolition Conference:  Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be selectively demolished. 
2. Review and finalize selective demolition schedule and verify availability of 

materials, demolition personnel, equipment, and facilities needed to make 
progress and avoid delays. 

3. Review requirements of work performed by other trades that rely on substrates 
exposed by selective demolition operations. 

4. Review areas where existing construction is to remain and requires protection. 



Riverside Elementary (RSE) OAU Renovations 
 

SELECTIVE DEMOLITION 024119 - 2 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For refrigerant recovery technician. 

B. Proposed Protection Measures:  Submit report, including drawings, that indicates the 
measures proposed for protecting individuals and property for dust control and, for 
noise control.  Indicate proposed locations and construction of barriers. 

C. Schedule of Selective Demolition Activities:  Indicate the following: 

1. Detailed sequence of selective demolition and removal work, with starting and 
ending dates for each activity.  Ensure Owner's building manager's on-site 
operations are uninterrupted. 

2. Interruption of utility services.  Indicate how long utility services will be 
interrupted. 

3. Coordination for shutoff, capping, and continuation of utility services. 
4. Coordination of Owner's continuing occupancy of portions of existing building and 

of Owner's partial occupancy of completed Work. 

D. Inventory:  Submit a list of items to be removed and salvaged and deliver to Owner 
prior to start of demolition. 

E. Predemolition Photographs or Video:  Show existing conditions of adjoining 
construction and site improvements, including finish surfaces, that might be 
misconstrued as damage caused by demolition operations.    Submit before Work 
begins. 

F. Statement of Refrigerant Recovery:  Signed by refrigerant recovery technician 
responsible for recovering refrigerant, stating that all refrigerant that was present was 
recovered and that recovery was performed according to EPA regulations.  Include 
name and address of technician and date refrigerant was recovered. 

G. Warranties:  Documentation indicated that existing warranties are still in effect after 
completion of selective demolition. 

1.6 CLOSEOUT SUBMITTALS 

A. Inventory:  Submit a list of items that have been removed and salvaged. 

1.7 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition 
area.  Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by 
Owner as far as practical. 

C. Notify Owner of discrepancies between existing conditions and Drawings before 
proceeding with selective demolition. 
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D. Hazardous Materials:  It is not expected that hazardous materials will be encountered 
in the Work. 
1. If suspected hazardous materials are encountered, do not disturb; immediately 

notify Architect and Owner.  Hazardous materials will be removed by Owner 
under a separate contract. 

E. Storage or sale of removed items or materials on-site is not permitted. 

F. Utility Service:  Maintain all existing utilities indicated to remain in service and protect 
them against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

PART 2 - PRODUCTS 

2.1 PEFORMANCE REQUIREMENTS 

A. Regulatory Requirements:  Comply with governing EPA notification regulations before 
beginning selective demolition.  Comply with hauling and disposal regulations of 
authorities having jurisdiction. 

B. Standards:  Comply with ANSI/ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective 
demolition operations. 

B. Review record documents of existing construction provided by Owner.  Owner does not 
guarantee that existing conditions are same as those indicated in record documents. 

C. Survey existing conditions and correlate with requirements indicated to determine 
extent of selective demolition required. 

D. When unanticipated mechanical, electrical, or structural elements that conflict with 
intended function or design are encountered, investigate and measure the nature and 
extent of conflict.  Promptly submit a written report to Architect. 

E. Survey of Existing Conditions:  Record existing conditions by use of preconstruction 
photographs. 
1. Inventory and record the condition of items to be removed and salvaged.  

Provide photographs of conditions that might be misconstrued as damage 
caused by salvage operations. 

2. Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of 
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measurements, materials, and construction details required to make exact 
reproduction. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain 
and protect them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned:  Locate, 
identify, disconnect, and seal or cap off indicated utility services and 
mechanical/electrical systems serving areas to be selectively demolished. 

1. Owner will arrange to shut off indicated services/systems when requested by 
Contractor. 

2. Arrange to shut off indicated utilities with utility companies. 
3. If services/systems are required to be removed, relocated, or abandoned, 

provide temporary services/systems that bypass area of selective demolition and 
that maintain continuity of services/systems to other parts of building. 

4. Disconnect, demolish, and remove fire-suppression systems, plumbing, and 
HVAC systems, equipment, and components indicated to be removed. 

a. Piping to Be Removed:  Remove portion of piping indicated to be removed 
and cap or plug remaining piping with same or compatible piping material. 

b. Piping to Be Abandoned in Place:  Drain piping and cap or plug piping with 
same or compatible piping material. 

c. Equipment to Be Removed:  Disconnect and cap services and remove 
equipment. 

d. Equipment to Be Removed and Reinstalled:  Disconnect and cap services 
and remove, clean, and store equipment; when appropriate, reinstall, 
reconnect, and make equipment operational. 

e. Equipment to Be Removed and Salvaged:  Disconnect and cap services 
and remove equipment and deliver to Owner. 

f. Ducts to Be Removed:  Remove portion of ducts indicated to be removed 
and plug remaining ducts with same or compatible ductwork material. 

g. Ducts to Be Abandoned in Place:  Cap or plug ducts with same or 
compatible ductwork material. 

C. Refrigerant:  Remove refrigerant from mechanical equipment to be selectively 
demolished according to 40 CFR 82 and regulations of authorities having jurisdiction. 

3.3 PREPARATION 

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-
removal operations to ensure minimum interference with roads, streets, walks, 
walkways, and other adjacent occupied and used facilities. 

1. Comply with requirements for access and protection specified in Section 013100 
"Project management and Coordination." 
 



Riverside Elementary (RSE) OAU Renovations 
 

SELECTIVE DEMOLITION 024119 - 5 

B. Temporary Facilities:  Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 

1. Provide protection to ensure safe passage of people around selective demolition 
area and to and from occupied portions of building. 

2. Protect walls, ceilings, floors, and other existing finish work that are to remain or 
that are exposed during selective demolition operations. 

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of 
construction and finishes to remain, and to prevent unexpected or uncontrolled 
movement or collapse of construction being demolished. 

1. Strengthen or add new supports when required during progress of selective 
demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by 
new construction and as indicated.  Use methods required to complete the Work within 
limitations of governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level.   
2. Neatly cut openings and holes plumb, square, and true to dimensions required.  

Use cutting methods least likely to damage construction to remain or adjoining 
construction.  Use hand tools or small power tools designed for sawing or 
grinding, not hammering and chopping, to minimize disturbance of adjacent 
surfaces.  Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain fire watch and 
portable fire-suppression devices during flame-cutting operations. 

5. Maintain adequate ventilation when using cutting torches. 
6. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 

materials and promptly dispose of off-site. 
7. Dispose of demolished items and materials promptly. 

B. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning.  Identify contents of containers. 
3. Store items in a secure area until delivery to Owner. 
4. Transport items to Owner's storage area off-site designated by Owner. 
5. Protect items from damage during transport and storage. 

C. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 
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2. Pack or crate items after cleaning and repairing.  Identify contents of containers. 
3. Protect items from damage during transport and storage. 
4. Reinstall items in locations indicated.  Comply with installation requirements for 

new materials and equipment.  Provide connections, supports, and 
miscellaneous materials necessary to make item functional for use indicated. 

D. Existing Items to Remain:  Protect construction indicated to remain against damage 
and soiling during selective demolition.  When permitted by Architect, items may be 
removed to a suitable, protected storage location during selective demolition and 
cleaned and reinstalled in their original locations after selective demolition operations 
are complete. 

3.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, 
reinstalled, or otherwise indicated to remain Owner's property, remove demolished 
materials from Project site and legally dispose of them in an-approved landfill. 

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent 

surfaces and areas. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of 
them. 

3.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by 
selective demolition operations.  Return adjacent areas to condition existing before 
selective demolition operations began. 

END OF SECTION 024119 


