

**SUPPLEMENTAL INFORMATION
ADDENDUM NO. 1**

PROJECT: RFQ No. 19-21-004 – F&I New HVAC – Central Learning Center
CONTACT: Fiona Charleton, Purchasing Agent
912-754-2159 fcharleton@effinghamcounty.org
DATE ISSUED: April 24, 2019

RFQ No. 19-21-004 dated April 9, 2019 is hereby amended as noted herein : BIDDER TO ACKNOWLEDGE RECEIPT OF ADDENDUM BY SIGNING ON THE SIGNATURE LINE BELOW AND INCLUDING A COPY WITH SUBMITTED BID. FAILURE TO DO SO MAY, AT THE OWNER’S DISCRETION, SUBJECT THE BIDDER TO DISQUALIFICATION

Page 4 of RFQ :

Replace the statement below:

By signing below, bidder agrees to complete all work before close of business on Friday June 28, 2019.

with:

By signing below, bidder agrees to complete as much of the project as possible before close of business on Friday June 28, 2019.

Page 14 of RFQ:

Replace the statement below:

DUE TO FISCAL YEAR END TIME CONSTRAINTS, ALL WORK IS TO BE COMPLETED BEFORE CLOSE OF BUSINESS ON FRIDAY JUNE 28, 2019.

with

DUE TO FISCAL YEAR END TIME CONSTRAINTS BIDDER AGREES TO COMPLETE AS MUCH OF THE PROJECT AS POSSIBLE BEFORE CLOSE OF BUSINESS ON FRIDAY JUNE 28, 2019.

Page 17 OF THE RFQ:

Replace the statement below:

DUE TO FISCAL YEAR END TIME CONSTRAINTS, ALL WORK IS TO BE COMPLETED BEFORE CLOSE OF BUSINESS ON FRIDAY JUNE 28, 2019

with

DUE TO FISCAL YEAR END TIME CONSTRAINTS, BIDDER AGREES TO COMPLETE AS MUCH OF THE PROJECT AS POSSIBLE BEFORE CLOSE OF BUSINESS ON FRIDAY JUNE 28, 2019

All other terms and conditions in RFQ 19-21-004 remain unchanged.

Effingham County reserves the right to reject any and all proposals, to waive any technicalities or irregularities and to award the offer based upon the most responsive, responsible submission.

Please sign receipt of this Addendum No. 1 below:

Print Name

Signature

Date

END OF ADDENDUM NO. 1