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PROJECT SUMMARY 
 
TR07 – ROUTE 29 INTELLIGENT TRANSPORTATION SYSTEMS IMPROVEMENTS WILL CONSIST 
OF STREETSCAPE AND SIGNAL IMPROVEMENTS AT THE THREE (3) INTERSECTIONS OF: ROUTE 
29/SPOUT RUN PKWY, ROUTE 29/N CLEVELAND ST, AND ROUTE 29/N ADAMS ST. WORK WILL 
INCLUDE CONSTRUCTION OF ROADWAY IMPROVEMENTS, PAVEMENT MARKING AND 
SIGNING, EROSION AND SEDIMENT CONTROLS, SIGNALIZATION UPGRADES, LANDSCAPING 
AND RELATED  SITE WORK, UTILITY WORK, AND ALL OTHER RELATED INCIDENTAL WORK 
DESCRIBED AND REQUIRED IN THE CONTRACT DOCUMENTS.     

 
The Contractor shall provide all resources to successfully perform the terms of this contract 
in accordance with project plans, and in compliance with Arlington County and Virginia 
Department Of Transportation (VDOT) Standards and Specifications.  The Contractor shall 
perform the work complete, in place, tested, and ready for continuous service. 

All work within the VDOT Right-Of-Way shall be performed in accordance with the VDOT 
Standards and Specifications, unless otherwise noted.  All work within the County Right-Of-
Way shall be in accordance with the Arlington County Standards and Specifications, unless 
otherwise noted. 
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SUPPLEMENTS TO THE GENERAL CONDITIONS 
 

These Conditions modify the Arlington County Construction General Conditions.  All 
provisions that are not modified or deleted by these Supplemental Conditions shall remain 
in full force and effect. 

The address system used in these Supplemental Conditions is the same as the address 
system used in the General Conditions, with the prefix “SC” added thereto.  

 

ARTICLE B – DRAWINGS, SPECIFICATIONS AND RELATED DATA 

SC-B.10 TESTS 

 Add the following new language to Paragraph B.10: 

All materials testing shall be in compliance with the Arlington County Materials Testing 
Specification Reference.  This document specifies the method and frequency of testing for 
Arlington County projects.  A copy of this document is included in the bid documents.  This 
shall be incidental to the work and no separate payment will be made. 

The Contractor shall engage the services of a geotechnical company, acceptable to both the 
County and VDOT, to conduct all materials testing per the County and VDOT Specifications. 

If it is observed that samples for testing are being improperly taken or that samples are 
being taken from an area that is not fully representative of all project conditions, then 
Contractor shall take and test additional samples at the County Project Officer’s request 
from areas designated by the County Project Officer and at the Contractor’s expense. 

In addition, the Contractor shall provide the County with unfettered site access as needed 
for VDOT/County personnel or VDOT/County consultants to enter the site, inspect, and 
perform any additional testing for any and all materials (including soil, concrete, asphalt, 
etc.). 

Compaction results must meet VDOT Specifications and be certified by a Geotechnical 
Engineer licensed in Virginia.  This work shall be at no cost to the County. 
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ARTICLE C – COUNTY, COUNTY PROJECT OFFICER, AND CONTRACTOR RELATIONS 

SC-C.1 STATUS OF COUNTY PROJECT OFFICER OR DESIGNEE 

  Add the following new language to Paragraph C.1: 

The County Project Officer will coordinate and consult with the VDOT Field Inspector as 
appropriate when working within the VDOT Right-Of-Way. 

SC-C.4 INSPECTION OF WORK 

Add the following new language to Paragraph C.4: 

The Contractor shall notify the Project Officer at least 3 working days prior to disturbing any 
existing, or installing any new, traffic signs, signals, or other traffic control devices.  The 
Contractor shall allow 3 working days for the inspection and approval of the premarkings 
prior to placing the permanent markings. 

SC-C.9 CONTRACTOR MANAGEMENT PERSONNEL 

 Add the following new language to Paragraph C.9: 

 Site Supervisor:   

 The Contractor shall have a qualified and experienced site supervisor who can clearly 
communicate technical matters on-site at all times when construction activity is occurring or 
when the site is not in a secure state. 

 Safety Project Officer:    

 The Contractor shall have at least one (1) employee certified by VDOT in Basic Work Zone 
Traffic Control on-site at all times that work is occurring and be responsible for the 
following: 

 Placement, maintenance, and removal of work zone traffic control devices, 
 Compliance with permit requirements and conditions, approved plans and 

specifications, the Virginia Work Area Protection Manual, and the Manual of Uniform 
Traffic Control Devices. 

 The flagger shall be certified in accordance with the VDOT Flagger Certification Program, the 
American Traffic Safety Services Association Flagger Certification Program or any other 
VDOT approved flagger program. The flagger shall have his/her certification card with them 
at all times while performing flagging activities. 

 The Contractor shall have at least one (1) employee certified in OSHA 10 on-site at all times 
that work is occurring.  The employee shall have served as a Project Safety Officer on at 
least three (3) prior projects.  If the contractor has multiple employees with these 
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requirements, the Contractor shall clearly identify which employee shall serve as the Project 
Safety Officer. 

 Environmental Project Officer: 

 For each task order, the Contractor shall have at least one (1) employee that has 
successfully completed the VDOT Erosion & Sediment Control Contractor Certification 
training.  The contractor employee shall be on-site during all land disturbance activities. The 
Contractor shall be responsible for ensuring compliance with all applicable local, State, and 
Federal erosion and sediment control regulations and permits during land disturbance 
activities.  

 If the Contractor proposes to deviate from the approved Erosion and Sediment Control Plan, 
it shall be the Contractor’s responsibility to coordinate and obtain approval from the County 
Project Officer prior to implementing any changes. 

SC-C.13 PROTECTION OF WORK AND PROPERTY 

 Add the following new language to Subparagraph C.13.c: 

 The Contractor shall be responsible for all damages caused by their construction activities.  
The Contractor shall perform or provide repairs, replacements, and restoration to all 
property that has been damaged resulting from construction operations performed by the 
Contractor, and shall meet the following requirements: 

1. Restore all areas to conditions that existed prior to construction.  Remove and Replace 
damaged items with items equal to or better than the damaged items. 

 

ARTICLE E – LEGAL RESPONSIBILITY AND PUBLIC SAFETY 

SC-E.1 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

Add the following new language at the end of E.1: 

When construction activity reaches in proximity to existing utilities, the trench(es) shall be 
opened a sufficient distance ahead of the work or test pits shall be made to verify the exact 
location and inverts of the utility to allow for possible changes in the line or grade as 
directed by the Project Officer.  This shall be incidental to the work and no separate 
payment shall be made. 

SC-E.2 PUBLIC CONVENIENCE 

 Add the following new language to Paragraph E.2: 
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The Contractor shall set up controls at the beginning of each work day and take down 
controls at the end of each work day for the duration of the project. At all times the 
Contractor shall maintain safe two-way vehicular traffic, and safe accessible pedestrian 
traffic in conformance with County and VDOT standards.   

At all times the Contractor shall use the personnel and traffic control signs and devices 
necessary to comply with the Virginia Work Area Protection Manual and Part VI of the 
"National Manual on Uniform Traffic Control Devices." The Contractor has sole responsibility 
for ensuring that its operations are conducted in a safe manner and notwithstanding any 
other provision to the contrary, shall fully indemnify Arlington County, its officers, agents 
and employees for any damage or injury related to traffic operations which is caused by 
negligent or otherwise improper or deficient performance under the Contract or 
nonperformance of the terms of the Contract. All personnel, signs, barricades and any other 
items necessary for the maintenance of traffic and safety shall be provided by the 
Contractor.  

When conditions warrant due to traffic volumes, patterns, or special events, the County may 
suspend or otherwise direct the Contractor's activities to protect the public and or the 
County's transportation network. 

When the project includes a VDOT and/or County approved Maintenance Of Traffic (MOT) 
Plan (or Plans), the Contractor shall strictly abide by this plan.  If the Contractor proposes to 
deviate from the approved MOT Plan for a County road, it shall be the Contractor’s 
responsibility to coordinate and obtain approval from the County Project Officer prior to 
implementing any changes.  If the Contractor proposes to deviate from the approved MOT 
Plan for a VDOT road, it shall be the Contractor’s responsibility to coordinate and obtain 
approval directly from VDOT prior to implementing any changes. 

Prior to any lane closures within the VDOT Right-of-Way, the County Project Officer and 
VDOT Field Inspector must be notified in advance of such lane closure in accordance with 
VDOT requirements. 

The Contractor shall not be entitled to any additional payment for changes to MOT which 
are the result of the Contractor’s work schedule or resource allocation, weather delays, or 
other factors not controlled by the County.   

Failure of the Contractor to correct any MOT deficiency immediately upon notification may 
result in the project being shut down until the deficiency is corrected, and a reduction from 
the amount of payment due in the amount of $1,000.00 per violation.  Repeated violations 
of this provision may result in contract termination. 

The Contractor shall install project information signs (size - 36”x48”) in at least two (2) 
different locations for each site.  Signs will be supplied by the County.  Sign posts and 
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incidentals necessary for a complete installation of the signs shall be furnished by the 
Contractor. Signs shall be installed at least two (2) weeks prior to the start of the 
construction.  The Contractor shall coordinate the location of the signs with the Project 
Officer.  After the project has been completed the Contractor shall remove and return the 
signs to the County Project Officer.  The cost for this work shall be considered incidental to 
other items within the Contract and no separate payment will be made. 

At the close of each work day, the area of work shall be confined to the smallest area 
possible, but in no event larger than the area designated in the Construction Documents, so 
that the maximum use of the street and sidewalk shall be restored and the hazard to traffic 
reduced to the minimum. 

The Contractor shall preserve all bus stops, including maintaining adequate accessibility 
through and adjacent to the construction for buses and their passengers. The Contractor 
shall not close, relocate, or otherwise modify a bus stop without prior request of the Project 
Officer. Any relocation or closure of a bus stop will require at least four weeks advance 
notice for coordination with the county's bus stop coordinator. 

 

SC-E.10 SITE CLEAN-UP AND WASTE DISPOSAL 

 Add the following new language to Paragraph E.10: 

The County’s Earth Products Recycling Yard (located at 4300 29th Street South, Arlington, 
VA) shall not be used on an as-needed basis for unspecified quantities of waste (due in part 
to the limited size of the Yard).  Although atypical, the Yard may be considered, on a case-
by-case basis, for disposal of specific types/quantities of waste from County construction 
projects.  In such cases disposal arrangements must be approved by the County Project 
Officer, be made in advance, depend on available space and the type/quantity of waste, and 
comply with certain requirements (for example, concrete shall be broken into pieces no 
longer than 24” in any dimension, contain less than 20% soil content, and be free of rebar). 

SC-E.11 STORMWATER POLLUTION PREVENTION PLAN (SWPPP) 

 Delete Paragraph 2. 
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ARTICLE F– PROGRESS AND COMPLETION OF THE WORK 

SC-F.2 TIME FOR COMPLETION 

 Delete Paragraph F.2 and replace with the following language:  

It is hereby understood and mutually agreed by and between the Contractor and the 
County that the Commencement Date, the rate of progress, and the Time for 
Completion of the Work to be done hereunder are essential conditions of the Contract. 
The Contractor agrees that the Work shall be started promptly upon receipt of a written 
Notice to Proceed in accordance with the accepted schedule.  Additional time shall not 
be allowed for holidays or weather delays except as allowed in the contract. 
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ARTICLE G– MEASUREMENT AND PAYMENT 

SC-G.1 PAYMENTS TO CONTRACTOR 

Delete Section G.1 and replace with the following language: 

The County will make partial payments, to the Contractor monthly on the basis of the 
Contractor’s written estimate of the work performed during the preceding calendar month 
as approved by the Project Officer or designee.  The Contractor’s application for payment 
shall indicate the amount of work completed to date in a format consistent with the 
accepted bid and as indicated below: 

a. Lump Sum: For lump sum contracts, the Contractor shall provide to the Project Officer a 
Schedule of Values, and the application for payment will reflect the Schedule of Values 
and the amount of work completed in those units 
 
For contracts that include multiple lump sum line items, the application for payment 
shall reflect the percentage of work completed for each lump sum item. If requested by 
the Project Officer, the Contractor shall provide a Schedule of Values for each lump sum 
line item in the contract. 
 

b. Unit Price: The schedule of unit prices in the accepted bid shall be used as the basis for 
preparing the estimates, and each partial payment shall represent the total value of all 
units of work completed, computed at the unit prices stated in the Contract, less the 
aggregate of previous payments. 
 
If Stipulated Price Items are included in the contract, Work on such Stipulated Price 
Items shall be carried out only upon written order by the Project Officer. The payment 
for a Stipulated Price Item shall be made by the County to the Contractor at the related 
unit price specified in the ‘Stipulated Price Items’ section of the Bid Form on the same 
basis as the payment for any other regular Bid Item. 

In addition to the amount of work completed to date, the application for payment shall 
indicate the aggregate of all previous payments for each line item and the total payment 
requested this period. 

The Contractor’s application for payment will not be reviewed or processed unless an 
updated schedule is attached. The pay application shall also contain a certification by the 
Contractor that due and payable amounts have been paid by the Contractor, including 
payments to subcontractors, for work which previous payment was received by the 
Contractor from the County. 
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Payments will be based on actual quantities and site measurements of the approved work 
taken in the field by the County Project Officer using the Contract Unit Prices. Any Work that 
is not shown on the approved plans that has not been previously authorized in writing by 
the Project Officer shall be at the Contractor’s expense, and at no cost to the County. 

No additional payment for any incidentals will be made unless specifically requested 
through, and authorized by, the County Project Officer prior to the work. Such 
determination of additional payment will be at the sole discretion of the County Project 
Officer, and will be based upon the determination that there exist exceptional conditions 
which will necessitate significant expenditures of material and/or labor above and beyond 
the typical installation conditions which could be anticipated in Arlington County. 
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SPECIAL CONDITIONS 
 

These Special Conditions include any project-specific requirements in addition to the 
General Condition, Supplementary Specifications, and the County Standards Referenced 
herein. 

 

 
1. CONSTRUCTION STANDARDS 

 All work shall conform to project plans and specifications along with the current edition of 
following County and VDOT construction standards and specifications: 

• The Arlington County Department of Environmental Services (DES) Bike Parking 
Standards, a copy of which may be downloaded at no charge from the internet 
at:   https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-
standards 

• The Arlington County Department of Environmental Services (DES) Construction 
Standards and Specifications, a copy of which may be downloaded at no charge from the 
internet at:  http://topics.arlingtonva.us/building/construction-standards-specifications/ 

• The Arlington County Department of Environmental Services (DES) Traffic Signal 
Specifications, a copy of which may be downloaded at no charge from the internet at:  
https://transportation.arlingtonva.us/traffic-signal-specification-updates/ 

• The Arlington County Department of Environmental Services (DES) Streetlight 
Specifications, a copy of which may be downloaded at no charge from the internet at: 
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-
specifications-updates/ 

• The Arlington County Department of Environmental Services (DES) Pavement Marking 
Specifications, a copy of which may be downloaded at no charge from the internet at:    
http://transportation.arlingtonva.us/streets/traffic-signals/ 

• The Arlington County Department of Parks and Recreation (DPR) Specifications, a copy of 
which may be downloaded at no charge from the internet at:  
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-
Standards 

• The Virginia Department of Transportation (VDOT) Road and Bridge Standards and 
Specifications, a copy of which may be downloaded at no charge from the internet at:     
http://www.virginiadot.org/business/const/spec-default.asp 

• The Virginia Work Area Protection Manual (WAPM), a copy of which may be downloaded 
at no charge from the internet at:  https://www.virginiadot.org/business/trafficeng-
WZS.asp 

• Manual on Uniform Traffic Control Devices(MUTCD), a copy of which may be downloaded 
at no charge from the internet at: 
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm 

https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
https://info.arlingtontransportationpartners.com/arlington-county-bike-parking-standards
http://topics.arlingtonva.us/building/construction-standards-specifications/
https://transportation.arlingtonva.us/traffic-signal-specification-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
https://transportation.arlingtonva.us/streets/street-lights/lighting-standards-specifications-updates/
http://transportation.arlingtonva.us/streets/traffic-signals/
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards
https://www.arlingtonva.us/Government/Departments/Parks-Recreation/About/Design-Standards
http://www.virginiadot.org/business/const/spec-default.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
https://www.virginiadot.org/business/trafficeng-WZS.asp
http://mutcd.fhwa.dot.gov/pdfs/2009r1r2/pdf_index.htm
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• The Arlington County Department of Environmental Services (DES) Dechlorination and 
Disposal Procedures, a copy of which may be downloaded at no charge from the internet 
at:  https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-
Chlorinated-Water 

• The Supplementary Specifications listed within the Contract.  
 

In case of a discrepancy, the following order of priority will apply, with the highest governing 
item appearing first and the least governing item appearing last: 

The Contract Bid Items  
Special Conditions  
Contract Drawings  
Supplemental Specifications 
Arlington County Construction Standards and Specifications   
External Agency Specifications 

2. PERMITS 

Permits required for the project include, but are not limited to: 

• County Land Disturbing Activities (LDA) permit 
• County Public Right-Of-Way (PROW) permit  
• County Transportation Right-Of-Way(TROW) permits  
• VDOT Land Use Permit 
 

All fees for County permits will be waived by Arlington County, and fees for non-County 
permits will be paid by Arlington County. 

The County will obtain the County LDA permit, the County RPA permit, VDOT Land Use 
permit, VDOT Open Cut permit, Virginia Stormwater Management Program (VSMP) Permit 
and then Northern Virginia Regional Park Authority (NVRPA) permits prior to the start of 
work.  The Contractor shall transfer the County LDA permit, VDOT Land Use Permit, VDOT 
Open Cut permit and the VSMP Permit in the Contractors name as the permittee and/or 
responsible party prior to the start of Work.  The Contractor shall complete and sign the 
VDOT forms and submit to the County Project Officer for submission to VDOT two weeks 
prior to the start of Work within VDOT ROW. 

The Contractor shall provide a Responsible Land Disturber (RLD) that meets all the required 
qualifications of the permits.  The Contractor shall complete and sign the RLD certificate and 
submit to the County Project Officer prior to the start of Work. 

 

https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-Chlorinated-Water
https://www.arlingtonva.us/Government/Programs/Water-Utilities/Discharging-Chlorinated-Water
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The Contractor shall obtain the County PROW permit, the County TROW permits and the 
County Water Meter and Fire Hydrant permits. The Contractor is responsible for 
investigating and satisfying all permit requirements for the above-mentioned permits. 

3. SPECIAL CONTRACTOR/SUBCONTRACTOR QUALIFICATIONS 

The Contractor shall have three years of construction contract experience conducting public 
works infrastructure and street improvement projects in an urban environment. The 
experience shall be work of similar size and scope, construction, re-construction, and 
maintenance.  

The Contractor obtained project experience shall consist of the following: 

• State and County streets 
• Curbs and gutters 
• Sidewalks and walkways 
• Driveway aprons 
• Storm sewer pipes and inlets 
• Wet Utilities 
• Pavement markings and signage 
• Electrical conduits 
• Traffic signals and Street lighting 
• Streetscapes and related site work 
• Low Impact Development including Biofilters and Bioretention 

The Contractor shall provide a complete list of projects completed within the last five (5) 
years with reference contact information for each project for Bidder qualification 
verification.  Failure to qualify according to the foregoing requirements will result in bid 
rejection by the Arlington County Purchasing Office.  The County will randomly contact at 
least five (5) of the references provided. 

4. STAKEOUT AND CUT-SHEETS 

The Contractor shall be responsible for laying out the work and shall retain a professional 
land surveyor licensed in the Commonwealth of Virginia to provide all necessary 
construction layouts and establish all control lines, grades, and elevation during 
construction.  The Contractor shall submit a copy of all cut-sheets for review, per the 
Arlington County Specifications.  All cut-sheets for layout and construction shall be provided 
as submittals at least seven (7) calendar days prior to construction of the work included on 
that cut-sheet.  The cost of all necessary surveying services shall be considered incidental to 
the work and no separate payment shall be made. 

5. WORK HOURS 
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The Contractor shall comply with normal daytime working hours as defined in the County 
Noise Control Ordinance unless otherwise defined by the project plans and specifications, or 
approved by the Project Officer. 

The Contractor shall comply with restricted working hours of 9:00 am to 3:00 pm when 
working in Arlington County arterial streets unless otherwise indicated on the Maintenance 
of Traffic Plans for each project.  

The Contractor shall comply with restricted working hours as defined by VDOT and as noted 
on the approved VDOT permit when working within the VDOT Right-Of-Way.  For restricted 
work hours in VDOT ROW, see attached “Lane Closure Guidelines in NOVA District”. The 
Contractor is responsible for satisfying all VDOT Permit requirements found at:  
http://www.virginiadot.org/business/fairfax-permits-main.asp. 

In addition, the County reserves the right to restrict working days and hours to 
accommodate special site conditions as required. 

6. GENERAL SITE SECURITY AND CONTROLS 

The Contractor is responsible for securing its work area for safety and security.  The 
Contractor shall confine its construction and presence to the Limits of Work, unless 
otherwise approved by the County Project Officer.   

The Contractor shall provide, erect, and maintain barricades, fences, and/or signage as 
required to protect the general public, workers, and adjoining properties at no additional 
cost to the County.  Before leaving the site at the end of each day, the Contractor shall 
replace any and all sections of the security fence or barricade moved or removed during 
work hours. 

The Contractor shall maintain clear vehicular access to existing driveways and entrances at 
all times unless such access is otherwise addressed on County-approved project plans, 
precluding concrete pouring and curing of such access points, unless otherwise directed by 
the County Project Officer.   

Homeowners shall be notified by the Contractor a minimum of fourteen (14) calendar days 
in advance of any driveway closure, and driveways can only be closed for a maximum of five 
(5) calendar days. 

The Contractor shall monitor parking of construction personnel’s private vehicles and 
ensure that the public has unobstructed access to and through parking areas. 

7. TRAFFIC SIGNALS AND STREETLIGHTS 

Materials and construction of the communications conduit, streetlights, and traffic signals 
shall abide by the latest versions of the ‘Arlington County Traffic Signal Specifications and 

http://www.virginiadot.org/business/fairfax-permits-main.asp
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Standards’ and ‘Arlington County Lighting Specifications and Standards.  All materials for 
these areas shall be approved by Arlington County Transportation Engineering and 
Operations Bureau.  The County Project Officer will facilitate the material specification 
submissions for review by the Transportation Engineering and Operations Bureau.  

Prior to removal of the existing signal equipment and materials, the Contractor shall meet 
with the Project Officer to verify which equipment will be returned to the County, when and 
where the returned equipment will be delivered, and which equipment will be disposed.  All 
costs associated with this shall be incidental to other items in the Contract. 

Installation of the proposed traffic signal equipment and intersection lighting will be 
measured and paid as a lump sum item. The “Traffic Signal Upgrade” lump sum item shall 
include all labor, materials, and equipment necessary to furnish and install the traffic signal 
infrastructure as shown in the associated Traffic Signal Plans and as identified in the Traffic 
Signal Standards and Specifications.  

As outlined in the bid line items under, “C8 Traffic Signal Work” section, only Traffic Signal 
Mast Arm Poles & Cabinet for the intersections will be provided by the County. It shall be the 
Contractor’s responsibility to pick up the aforementioned materials from the address 
provided to the Contractor within 15 days of Notice To Proceed (NTP) at no cost to the County. 
The Contractor shall be responsible for coordinating the pick up from the location and shall 
be responsible for safely transporting and storing the materials until the installation onsite. If 
the materials are damaged during the transport and/or storage at the Contractor’s facilities, 
it shall be the Contractor’s responsibility to procure the materials at no additional cost and to 
the satification of the County.  

Installation of electrical service for temporary services such as signals, streetlights, signal 
cabinets, construction trailers, or for equipment use are incidental to the contract. 

Intercepting existing streetlight conduits and splicing into existing cables are incidental to 
the contract. 

References to a CCTV camera shall mean to both furnish and install the CCTV camera, unless 
specifically excluded. 

As part of the luminaire installation, the Contractor shall install house-side shields in each 
fixture. These shields will be provided by the County.  If requested, the County will 
demonstrate how to install the shields.  The Contractor shall contact the Streetlights 
Operations Team Manager at (703) 228-6531 to obtain the shields prior to ordering any 
streetlight materials to ensure they will be available at the time of construction, and to 
request a demonstration on how to install the shields.  Failure to do so will be at the 
Contractor’s expense for time if construction is stopped because the shields are not 
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available.  The installation of the shields is considered incidental to the contract and no 
additional payments shall be made for this work. 
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