CONTRACT NUMBER: 30-19
SERVICES AGREEMENT BETWEEN OWNER AND CONSULTANT

RFQ #30-19 PROPANE GAS SERVICES

This Agreement is made and entered into this 13th day of January, 2020 by and between Dawson
County, a political subdivision of the State of Georgia, (hereinafter referred to as the "Owner") and,
Blossman Gas Incorporated of Georgia (hereinafter referred to as the "Consultant" or “Contractor”) under
seal for all professional services called for in the Dawson County Request for Quote #30-19 Propane Gas
Services and for furnishing materials, labor, and equipment necessary for job description as listed in the
specifications and proposed by the Consultant. Consultant or Contractor herein is a firm/individual in
which the County maintains a contract with for services.

In consideration of the mutual promises, covenants, and payment set forth herein and for other
good and valuable consideration, the County and Consultant agree to perform in accord with the terms of
this Agreement.

ARTICLE 1
THE CONTRACT AND THE CONTRACT DOCUMENTS
1.1 The Contract

1.1.1 The Contract between the Owner and the Consultant, consists of the Contract Documents and
shall be effective on the date this Agreement is executed by the last party to execute it. If any items in the
Contract conflict with the law of the State of Georgia law, law of the State of Georgia shall prevail.

1.2 The Contract Documents

1.2.1 The Contract Documents consist of this Document, the Request for Quote #30-19 Propane
Gas Services and all addenda, all Change Orders issued hereafter, and any other amendments executed by
the parties hereafter. Documents not enumerated in this paragraph are not Contract Documents and do not
form part of this Contract.

1.3 Entire Agreement

1.3.1 This Contract constitutes the entire and exclusive agreement between the Owner and the
Consultant with reference to the Scope of Work. Specifically, but without limitation, this Contract
supersede all prior written or oral communications, representations and negotiations, if any, between the
Owner and Consultant.

14 No Privity with Others

1.4.1 Nothing contained in this Contract shall create, or be interpreted to create, privity or any other
contractual agreement between the Owner and any person or entity other than the Consultant.

15 Intent and Interpretation

1.5.1 The intent of this Contract is to require complete, correct and timely execution of the Work.
Any work that may be required, implied or inferred by the Contract Documents, or any one or more of
them, as necessary to produce the intended result shall be provided by the Consultant for the Contract Price.
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1.5.2 This Contract is intended to be an integral whole and shall be interpreted as internally
consistent. What is required by any one Contract Document shall be considered as required by the Contract.

1.6 Ownership of Contract Documents

1.6.1 The Contract Documents, and each of them, shall remain the property of the Owner. The
Consultant shall have the right to keep one record set of the Contract Documents upon completion of the
work; provided, however, that in no event shall Consultant use, or permit to be used, any or all of such
Contract Documents on other work without the Owner's prior written authorization.

1.7 Unobligated Funds

1.7.1 - This Agreement shall terminate absolutely and without further obligation at such time as
appropriated and otherwise unobligated funds are no longer available to satisfy the obligations of the
County under this Agreement.

ARTICLE I
CONTRACT DEFINITIONS

The following terms shall have the following meanings whether in the singular or in the plural:

2.1 Agreement Execution. The Agreement Execution means the date both parties execute this
Agreement.

2.2 Contract. The word contract has the identical meaning as the word Agreement.

23 Contract Documents. The contract documents consist of this Agreement between the County and

the Consultant, the request for proposals, addenda issued before the execution of this Agreement, the
Consultant’s statement of proposal and required response forms, change orders and modifications issued
after execution of this Agreement, a written amendment to this Agreement signed by both parties, and a
supplemental Agreement in the form of change work order signed by both parties,

24 Contract Price. The contract price means the total monies, adjusted in accordance with any
provision set forth herein, payable to the Consultant pursuant to a change work order or a supplemental
Agreement.

2.5 Contract Time. The contract time means the period of time stated herein for completion of work.

2.6 Cost of Work. The cost of work means the fixed price or estimated cost necessary to perform the
work described in the scope of work or any change work order.

2.7 County. The County means Dawson County, Georgia, a political subdivision of the State of
Georgia.
2.8 Deliverables. Deliverables means all reports, drawings, plans, designs, and other documents

prepared by the Consultant identified in the scope of work as deliverable to the County.

2.9 Drawings. The drawings, if any, shall be the graphic and pictorial portions of the contract
documents whether completed or partially completed.
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2.10  Liaison. Liaison means the representative of the County who shall act as a liaison between the
County and the Consultant for all matters pertaining to this Agreement including review of Consultant’s
plans and work.

2.11  Multi-year Contract. Multi-year contract means a contract for the purchase of supplies or services
for more than one (1), but not more than five (5), fiscal years. A multi-year contract may provide that
performance under the contract during the second and subsequent years of the contract is contingent upon
the appropriation of funds, and (if it does so provide) may provide for a cancellation payment to be made
to the Consultant if appropriations are not made.

212 Project. Project means a task or set of tasks assigned pursuant to the Scope of Work and/or a
Change Work Order.

2.13  Specifications. Specifications mean the written technical provisions including all appendices
thereto, both general and specific, which form part of the contract documents.

2,14  Sub-consultant. A sub-consultant means any person, firm, partnership, joint venture, company,
corporation or entity with an Agreement with the Consultant or Consultant’s sub-consultants to provide
part of the work required by a change work order.

2.15  Change Work Order. A Change Work Order shall mean a written order to the Consultant executed
by the County, issued after execution of this Contract, authorizing and directing a change in the work or an
adjustment in the Contract Price or the Contract Time. The Contract Price and the Contract Time may be
changed only by Change Order.

2.16  Work. The work shall have the meaning sets forth in paragraph 3.1. hereof.

2.17  Term of Agreement. Term of Agreement means a fixed duration that the contract will be in effect.
The signing parties are obligated to adhere to the terms and conditions within the contract until the
expiration, or end date, of the contract or if the contract is terminated as specified herein.

ARTICLE III
THE WORK
3.1 Scope of Work

3.1.1 The Consultant shall perform all of the Work required, implied or reasonably inferable from this
Contract, all in accordance with scope of service, amendments and the Consultants response to the RFQ
document and in accordance with the with the terms of this agreement.

3.1.2  The term "Work" shall mean whatever is done by or required of the Consultant to perform and
complete its duties under this Contract, including the following: design of the whole or a designated portion
of the Project; furnishing of any required insurance; provision of required certifications and documentation
of associated testing results, if required in the RF Q; provision or furnishing of labor, supervision, services,
materials, supplies, equipment, fixtures, appliances, facilities, tools, transportation, storage, power, permits
and licenses required of the Consultant, fuel, heat, light, cooling and all other utilities as required by this
Contract. The work to be performed by the Consultant is generally described in Exhibit “A”:
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ARTICLE IV

CONTRACT TIME
4.1 Time and Liquidated Damages
4.1.1 The Consultant shall complete the work within time specified in the RFQ upon receipt of the
notice to proceed.
4.1.2 The Owner reserves the right to insert a liquidated damages provision in any change work
order.
4.2 Time is of the Essence
42.1 All limitations of time set forth in the Contract Documents are of the essence of this Contract.
ARTICLE V
CONTRACT PRICE
5.1 The Contract Price
5.1.1 The Offender as assigned by the Court shall pay the Contractor the fee calculated in accord with

“Exhibit B” and set forth in the project specified within as the Fee Proposal for RFQ.

5.2.1 The Consultant agrees that the Consultant shall not be compensated for customary overhead items
that are not referenced within “Exhibit B”.

ARTICLE VI
PERSONNEL OF THE CONSULTANT

6.1 Personnel

6.1.1 The Consultant shall employ and assign only qualified and competent personnel to perform any
service or task involved in the Project. The Consultant shall designate one such person as a Project Mana ger,
and the Project Manager shall be deemed to be the Consultant's authorized representative, who shall be
authorized to receive and accept any and all communications from the Owner.

6.1.2 The Consultant hereby agrees to replace any personnel or sub-consultant at no cost or penalty
to the Owner, if the Owner reasonably determines that the performance of any personnel sub-consultant is
unsatisfactory.

6.2 Personnel, Sub-Consultants and Suppliers

6.2.1 Terms of Subcontracts. All sub-contracts and purchase orders with sub-consultants shall afford

Consultant rights against the sub-consultant that correspond to those rights afforded to the Owner against
the Consultant in accord with the terms of this Agreement, including the right to suspend or terminate the
sub-contract. Further, the parties hereto agree that no relationship of agency or employment or otherwise
shall be created between the Owner and any sub-consultant of the Consultant, and the Consultant shall
insert a provision to this effect within all sub-contracts between the Consultant and any sub-consultant.
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6.2.2 The Consultant shall remain responsible to the County for all acts, defaults, omissions or
negligence of the Consultant’s sub-consultants and suppliers. At the term of this Contract, the Consultant
shall submit Exhibit “C” to the Purchasing Manager.

6.3 Notice of Personnel Changes

6.3.1 The Consultant key personnel identified within the statement of qualifications/proposal as
submitted with Consultant’s Technical Proposal shall not be changed or substituted without the prior written
approval of the Owner.

ARTICLE VII
THE OWNER
7.1 Information, Services and Things Required From Owner
7.1.1 The Owner shall furnish to the Consultant, at the time of executing this Contract, any and all

written and tangible material in its possession that are necessary to facilitate the completion of this project
in a timely manner, if any.

7.2 Right to Stop Work

7.2.1 If the Consultant fails or refuses to perform the work in accordance with this Contract, the
Owner may order the Consultant to stop the work, or any described portion thereof, until the cause for
stoppage has been corrected, no longer exists, or the Owner orders that work be resumed. In such event,
the Consultant shall immediately obey such order. The stop work order referenced herein must be in writing
and must specify in detail the alleged failure of the Consultant in accordance with the contract documents.

7.3 Suspension and Termination

7.3.1 If the County directs a suspension of performance because of no fault of the Consultant, then the
County agrees to pay the Consultant as full compensation for such suspension the Consultant’s reasonable
costs actually incurred and paid costs, of demobilization and remobilization, preserving and protecting work
in place, and storage of materials or equipment purchased for the project.

73.2 If the County lifts the suspension of performance, then the County shall notify the Consultant in
writing, and the Consultant shall promptly resume performance of the work order unless the Consultant has
exercised its right of termination.

7.4 Indemnification

7.4.1 To the extent permitted by law, Owner shall indemnify and hold harmless Contractor and its
respective officers, directors, contractors. agents and employees, from and against any and all claims,
suits, actions, proceedings, fines, penalties, losses, damages, liabilities, costs and expenses (including all
reasonable attomeys' fees and actual court costs) that arise from, out of, or are caused by any negligent act
or omission or any reckless or intentionally wrongful conduct of or by Contractor or its officers, directors,
or employees in connection with performance of or compliance with the duties required under this
Agreement.

1.5 Offender Paperwork
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7.5.1 The offender shall notify the Owner of any schedule irregularities in advance, to include
but not be limited to, visits with doctors and attorneys; the Owner will then be able to cross-
reference any violations that have been received and determine if there was an approved reason
for leaving any assigned zones.

7.5.2 The Owner shall have the offender complete proper paperwork showing his/her
understanding of the operation and safety requirements of the equipment. The Owner shall
maintain a copy of the information in its files and forward a copy to the Consultant. Customer
shall be responsible for all losses of and damages to the equipment caused in whole or in part by
the offenders.

ARTICLE VIII
THE CONSULTANT
8.1 The Consultant shall perform the work strictly in accordance with this Contract.
8.2 The Consultant shall supervise and direct the work using the Consultant's best skill, effort and

attention. The Consultant shall be responsible to the Owner for any and all acts or omissions of the
Consultant, its employees, and others engaged in the work on behalf of the Consultant.

8.3 Warranty

8.3.1 The Consultant warrants to the Owner that all labor furnished to progress the work under this
Contract will be competent to perform the tasks undertaken. All work not conforming to these requirements
may be considered defective. The Consultant shall use that degree of skill and care ordinarily exercised
under similar conditions by reputable members of Consultant’s profession practicing in the same or similar
locale at the time of performance and in compliance with the Project at issue.

8.4 The Consultant shall comply with all lawful requirements applicable to the work and shall give
and maintain any and all notices required by applicable law pertaining to the work.

8.5 Indemnity

8.5.1 The Consultant hereby agrees to indemnify and hold the County harmless to the fullest extent

permitted by law from any and all claims, liability, damages, loss, cost and expense of every type
whatsoever, including without limitation reasonable attorneys' fees and expenses in connection with the
Consultant’s performance of this Agreement, to the extent that the same results from the (1) negligent act,
error or omission or willful misconduct of the Consultant, Sub-Consultant, anyone directly or indirectly
employed by them or anyone for whose acts they may be liable, or (2) the breach by the Consultant of any
material provision of this Agreement.

85.1.2 The Consultant shall initiate a Notice of Claim or dispute against the Owner arising out of or
related to this Contract or any change work order issued pursuant to this contract through a written notice
submitted to the Owner. Such written notice shall be received by the Owner no later than seven (7) days
after the event or the first appearance of the circumstances causing the claim and shall set forth in detail all
known facts and circumstances supporting the claim. The Consultant hereby agrees and acknowledges that
if the Consultant fails to provide written notice of a claim as set forth herein, then such failure shall
constitute a waiver of any claim for additional compensation or time extension related thereto. In claims
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against any person or entity indemnified under this Paragraph 8.5 by an employee of the Consultant, a Sub-
Consultant, any one directly or indirectly employed by them or anyone for whose acts they may be liable,
the indemnification obligation under this Paragraph 8.5 shall not be limited by a limitation on amount or
type of damages, compensation or benefits payable by or for the Consultant or a Sub-Consultant under
workers' compensation acts, disability benefit acts or other employee benefit acts.

ARTICLE IX
CONTRACT ADMINISTRATION
9.1 Administration

9.1.1 The Dawson County Project Manager shall be the Owner's representative from the effective date
of this Contract until final payment has been made for work site operations. Any and all change orders must
be submitted through the Dawson County Sheriff’s Office to the County Manager. Acceptance of the change
order will be reflected on the project purchase order issued by the Purchasing Manager.

9.1.2. The Owner and the Consultant shall communicate with each other in the first instance through
the Project Manager for the project.

9.13 The Owner's Representative shall be the initial reviewer of the requirements of the drawings
and specifications and the judge of the performance by the Consultant.

9.14 The Owner's Representative shall have authority to reject work that is defective or does not
conform to the requirements of this Contract.

9.1.5 The Owner's Representative will review the Consultant's Applications for Payment and will
certify those amounts then due the Consultant as provided in this Contract.

9.1.6 The Owner's Representative, shall, upon request from the Consultant, conduct inspections to
determine the date of final completion, will receive records, written warranties and related documents
required by this contract and will issue a final Certificate for Payment upon compliance with the
requirements of this Contract.

9.2 Claims by the Consultant

9.2.1 All Consultant claims shall be initiated by written notice and claim to the Owner at the attention
the Purchasing Department. Such written notice and claim must be furnished within seven (7) days after
occurrence of the event or the first appearance of the condition giving rise to the claim.

9.2.2 Pending final resolution of any claim of the Consultant, the Consultant shall diligently proceed
with performance of this Contract and the Owner shall continue to make payments to the Consultant in
accordance with this Contract. The resolution of any claim under this paragraph 9.7 shall be reflected by a
Change Order executed by the Owner and the Consultant.

ARTICLE X
CHANGES IN THE WORK

10.1 Changes Permitted
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10.1.1 County’s Right to Order Changes. The County may unilaterally make changes in the services or
the work within the general scope of the project, which may consist of additions, deletions or revisions.
Any change order shall mean a written order to the Contractor executed by the Owner issued after the
execution of this Contract and Agreement authorizing and directing a change in services. The price and
time may be changed only through a change order. If the change order requires additional services or
directs the omission of certain services covered by this Contract, then an equitable adjustment in price shall
be made, but any claim for any such adjustment shall be asserted within thirty (30) days of receipt of the
written change order. Change Orders are to be processed through the Dawson County Project Manager with
the County Manager’s signature required as authorization. All Change Orders must be processed by the
County Purchasing Manager on the issued Project Purchase Order for record.

10.1.2 Changes in the work shall be performed under applicable provisions of this Contract and the
Consultant shall proceed promptly with such changes.

10.2 Change Order Defined

10.2.1 Change Order shall mean a written order to the Consultant executed by the Owner, issued after
execution of this Contract, authorizing and directing a change in the work or an adjustment in the Contract
Price or the Contract Time. The Contract Price and the Contract Time may be changed only by Change Order.
Acceptance of the change order will be reflected on the project purchase order issued by the Purchasing
Manager.

10.3 Changes in the Contract Price

10.3.1 Any change in the Contract Price resulting from a Change Order shall be determined as follows:
(a) by mutual agreement between the Owner and the Consultant as evidenced by (1) the change in the Contract
Price being set forth in the Change Order, (2) such change in the contract Price, together with any conditions
or requirements related thereto, being initialed by both parties and (3) the Consultant's execution of the Change
Order, or (b) if no mutual agreement occurs between the Owner and the Consultant, then as provided in
Subparagraph 11.3.2 below. Acceptance of the change order will be reflected on the project purchase order
issued by the Purchasing Manager.

10.3.2 If no mutual agreement occurs between the Owner and the Consultant as contemplated in
Subparagraph 11.3.1 above, the change in the Contract Price, if any, shall then be determined by the Owner
on the basis of the reasonable expenditures or savings of performing, deleting or revising the work
attributable to the change, including, in the case of an increase or decrease in the Contract Price, a
reasonable allowance for direct job site overhead and profit. In such case, the Consultant shall present, in
such form and with such content as the Owner requires an itemized accounting of such expenditures or
savings, plus appropriate supporting data for inclusion in a Change Order.

ARTICLE XI
CONTRACT TERMINATION
11.1 Termination by the Consultant

12.1.1 The Consultant may terminate this Agreement with the County by providing thirty (30) calendar
days written notice. The Consultant shall continue until completion of any outstanding work orders or other
ongoing projects unless otherwise agreed by the County, even if the Consultant must work to extend beyond
the effective date of termination.
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11.2 Termination by the Owner
11.2.1 Jor Convenience

11.2.1.1 ~ The Owner may for any reason whatsoever terminate performance under this Contract by the
Consultant for convenience. The Owner shall give written notice of such termination to the Consultant
specifying when termination becomes effective, which shall be a minimum of thirty (30) days from the
written notice.

11.2.1.2  The Consultant shall incur no further obligations in connection with the work and the
Consultant shall stop work when such termination becomes effective. The Consultant shall also terminate
outstanding orders and subcontracts. The Consultant shall settle the liabilities and claims arising out of the
termination of subcontracts and orders. The Owner may direct the Consultant to assign the Consultant's
right, title and interest under terminated orders or subcontracts to the Owner or its designee.

11.3.2 for Cause

11.3.2.1  If the Consultant persistently or repeatedly refuses or fails to prosecute the work in a timely
manner, supply enough properly skilled workers, supervisory personnel or proper equipment or materials,
or it fails to make prompt payment to Sub-Consultants or for materials or labor, or persistently disregards
laws, ordinances, rules, regulations or orders of any public authority having jurisdiction, or otherwise is
guilty of a substantial violation of a material provision of this Contract, then the Owner may by written
notice to the Consultant, without prejudice to any other right or remedy, terminate the employment of the
Consultant and take possession of the site and of all materials, equipment, tools, construction equipment
and machinery thereon owned by the Consultant and may finish the work by whatever methods it may deem
expedient. In such case, the Consultant shall not be entitled to receive any further payment until the work
is finished.

11.3.2.2  If the unpaid balance of the Contract Price exceeds the cost of finishing the work, such excess
shall be paid to the Consultant. If such costs exceed the unpaid balance, then the Consultant shall pay the
difference to the Owner. This obligation for payment shall survive the termination of the Contract.

11.3.2.3  In the event the employment of the Consultant is terminated by the Owner for cause pursuant
to subparagraph 12.2.2 and it is subsequently determined by a Court of competent jurisdiction that such
termination was without cause, such termination shall thereupon be deemed a Termination for Convenience
under Subparagraph 12.2.1 and the provisions of Subparagraph 12.2.1 shall apply.

ARTICLE XII
INSURANCE
12.1 Consultant's Insurance Requirements
12.1.1 The Consultant shall maintain in full force and effect at all times during the Contract period

Comprehensive General Liability in an amount equal to One Million ($1,000,000.00) Dollars; Automobile
Insurance in an amount equal to Five Hundred Thousand ($500,000) Dollars; Workers> Compensation as
mandated by Georgia law.

12.1.2 The Consultant shall provide to the Owner Certificates of Insurance naming the Owner as
additional insured party under the policy or policies of all Insurance as required by Paragraphs 13.1.1,
13.1.4 and 13.1.5.

RFQ #30-19 Propane Gas Services 9




12.1.3 The insurance policy or policies as aforesaid shall provide that thirty (30) days written notice be
given to the Owner prior to cancellation thereof.

12.1.4 The Consultant shall maintain in full force and effect at all times during the Contract period
Workers' Compensation Insurance as provided by Georgia law in such form as to protect Contractor and
the County with the County being named as an additional insured for any claims for damages or bodily
injury, including death and damage to property that may arise from acts or omissions of Contractor under
this Contract.

12.1.5 The Consultant shall maintain in full force and effect at all times during the Contract period all
other Professional Insurance policies as required in the RFQ document.

12.1.6  Contractor agrees to protect, defend, indemnify and hold harmless the County, the County’s
commissioners, agents and employees from and against any liability, damage, claim, including attorney
fees and expenses of litigation, suit, lien, and judgment for injuries to or death of any person or damage to
property or other rights of any person caused by the Contractor, the Contractor’s employees, servants,
agents or subcontractors. The Contractor’s obligation to protect, defend, indemnify, and hold harmless
extends to any claim for the alleged infringement of any patent, trademark, copyright, or any actual or
alleged unfair competition, disparagement of product or service, or other business tort or any actual or
alleged violation of trade regulations arising out of the performance of Contractor’s duties in accord with
this Contract, as well as any other claim. The Contractor shall maintain worker’s compensation and
comprehensive general liability insurance in such form as to protect Contractor and the County with the
County being named as an additional insured for any claims for damages or bodily injury, including death
and damage to property that may arise from acts or omissions of Contractor under this Contract.

ARTICLE XIII
MISCELLANEOUS
13.1 Governing Law

13.1.1 The parties agree that this Agreement shall be construed with and is to be governed by the law
of the State of Georgia and venue for any dispute shall be Dawson County, Georgia

13.2 Successors and Assigns

13.2.1 The Owner and Consultant bind themselves, their successors, assigns and legal representatives
to the other party hereto and to successors, assigns and legal representatives of such other party in respect
to covenants, agreements and obligations contained in this Contract. The Consultant shall not assign this
Contract without written consent of the Owner.

13.3 Severability

14.3.1 The parties agree that each of the provisions included in this Agreement is separate, distinct and
severable from the other and remaining provisions of this Agreement, and that the invalidity of any
provision shall not affect the validity of any other provision of this Agreement.

13.4 Merger

13.4.1  The parties agree that the terms of this Agreement, include the entire Agreement between the
parties and that no other representation either oral or written may be used to contradict the terms of this
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Agreement. If there is any conflict between the terms of the contract documents, the latter shall prevail
and take precedence.

13.5 Confidential Information

13.5.1 While performing services for the Owner, the Contractor shall not disclose any confidential business
information that may become known to the Contractor. Personnel acting on behalf of the Contractor shall
be instructed to not remove any of the Owner’s documents or materials and to not disclose any confidential
information to any persons other than Owner personnel, unless written authorization from the Owner is
provided.

All documents and materials prepared pursuant to the RFQ and this Contract shall, upon
payment of all amounts then due to Consultant, become the property of Dawson County. The Owner shall
have the unrestricted authority to publish, disclose, distribute and otherwise use, in whole or in part, any
reports, data, maps, or other materials prepared in accord with the terms of this Contract and Agreement in
order to complete the Project.

13.6 Litigation and Arbitration

13.6.1 The Owner and the Contractor agree to resolve through negotiation, mediation or arbitration any
disputes between the parties arising out of or relating to this Contract and Agreement. Ifthe parties do not
resolve the dispute through negotiation and do not agree to mediation, then arbitration shall be the exclusive
and final method of resolving any disputes related to this agreement. Arbitration proceedings shall be in
accord with O.C.G.A. § 9-9-1, the Georgia Arbitration Code. Venue for any litigation arising for arbitration
shall be the Superior Court of Dawson County, Georgia. A demand for arbitration shall be made within a
reasonable term after the claim, dispute or other matter in question occurs but, not later than one-hundred
eighty (180) days after such claim, dispute or other matter.

13.7 Condition Precedent — Litigation

13.7.1 This Contract shall be governed by the Laws of the State of Georgia. The Consultant hereby
agrees that as a condition precedent to the filing of any legal action against the Owner arising out of or
related to this Agreement, the Consultant shall first provide the Owner thirty (30) days’ written notice of
its intent to file such action. Such notice shall include an identification of the anticipated parties to the action
and a description of all anticipated claims and causes of action to be asserted.

13.8 Term of Agreement

14.8.1  Theterm of a Contract awarded as a result of the RFQ shall be from the time the Proposal is awarded
until delivery and acceptance of the work solicited by Dawson County.

13.9 Multi-year Contract

13.9.1 This Contract and Agreement shall be eligible for multi-year renewal and shall terminate
absolutely and without further obligation on the part of the Owner at the close of the calendar year in which
this Contract is executed and at the close of each succeeding calendar year for which the Contract may be
renewed. This Contract and Agreement effective date shall be January 1, 2020 — December 31, 2020 and
will be eligible for two (2) one (1) year renewal options.
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13.9.2 This Contract shall terminate immediately and absolutely at such time as appropriated and
otherwise unobligated funds are no longer available to satisfy the obligations of the County under the terms

of this Contract or any renewal.

13.10 Notices

13.10.1 Any notice to be given in accord with the terms hereof may be effected either by personal
delivery, by registered or certified mail, postage prepaid with return receipt requested, or by recognized
overnight delivery service. Notice shall be delivered as follows:

Owner:

Consultant:

Dawson County Board of Commissioner Blossman Gas Incorporated of Georgia

Attn: Melissa Hawk

25 Justice Way, Suite 2223
Dawsonville, GA 30534
Phone: 706-344-3500 ext. 42223

Email: mhawk@dawsoncounty.org

RFQ #30-19 Propane Gas Services

Attn: Jason Cantrell
2739 Highway 129S
Cleveland, GA 30528
Phone: 760-865-1797

Email: jeantrell@blossmangas.com

-Signature Page to Follow-

12




IN WITNESS WHEREOQF, the Undersigned have set th
below the signatures of their authorized representatives,

OWNER:
DAWSON COUNTY, GEORGIA

oD thard
T

Name:

Title: ( mm\q.. g -
P

Date: \-\\y- 1 020

Title: County Clerk
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eir hands and seals on the day and date appearing

CONTRACTOR:

Date: Ol l4"2()

Attest:

by: Annetle  Adams
Name:w{:nm adﬂm/b

Title: Branch Administrator




Exhibit “A”
Scope of Services

Specifications:

Establish a fixed rate for propane gas services under an annual contract. The successfil contractor
must provide all equipment, materials, tools, licenses, transportation, incidentals and labor to
provide propane gas to various County-owned locations on a “keep filled” basis on a regular service
schedule for all County owned tanks at 80%.

Equipment
Dawson County currently owns thirteen (13) tanks as described below:
* County Owned Tanks: Seven (7) one thousand (1,000) gallon tank; four (4) five hundred
(500) gallon tank; one (1) three hundred twenty-five (325) gallon tank and one (1) one-
hundred twenty (120) gallon tank

Note: Three of the four 500-gallon tanks serve our Radio Communications Shelters and
are un-manned facilities.
Service Hours:
Regular Working Hours
The Contractor will provide services during regular working hours Monday through Friday from
8:00 a.m. to 5:00 p.m.

Clean-up of Site:
The Contractor shall remove all unusable materials and debris from the premises at completion of
the work at each site.

Reporting Arrival/Departure
The Contractor shall report arrival to and departure from the job site to the designated representative
as informed when contacted for each service.

Personnel:
The Contractor’s personnel shall be recognizable to County staff by a company identification card
and/or company uniform. County staff will be given the name of the locksmith that is dispatched
to each service at the time of the request.

End of Exhibit “A”
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Exhibit “B”

LINE DESCRIPTION YEAR COST

TOTALFIXED COST PER GALLON |1 (INITIAL) $1.097
TOTAL FIXED COST PER GALLON |2 (RENEWAL OPTION) $1.097
TOTAL FIXED COST PER GALLON |3 (RENEWAL OPTION) $1.097

The propane tank location and serial number, size and address will follow.

ALL TANKS OWNED BY DAWSON COUNTY

RFQ #30-19 Propane Gas Services

Propane Tanks Location T(E:'::asclizti/ Address
Fire Station 3 #808954| 1000 Gallons  [951 Harmony Church Road, Dawsonville, GA 30534
Fire Station 4 #JF204176| 1000 Gallons |245 Emma Trace, Dawsonville, GA 30534
Fire Station 5 #JF04497( 1000 Gallons (8253 Kelly Bridge Road, Dawsonville, GA 30534
Fire Station 6 #P86353| 1000 Gallons |2142 Hubbard Road, Dawsonville, GA 30534
Fire Station 7 (500/training) #DD7728 | 1000 Gallons |170 Dawson Forest Road, Dawsonville, GA 30534
Equip Shelter (Repeater) ~ #3E045007| 500 Gallons  |City of Dawsonville, 168 JC Burt Road, Dawsonville, GA 30534
Equip Shelter (Repeater)  #1E044082 500 Gallons (868 Lumpkin Campground Road North, Dawsonville, GA 30534
Tower (Repeater) #1065966| 1000 Gallons |418 Amicalola Falls Lodge Drive, Dawsonville, GA 30534
Rock Creek #BB6247 500 Gallons 455 Martin Road, Dawsonville, GA 30534
Public Works 1000 Gallons |60 Transportation Lane, Dawsonville, GA 30534
Fleet Shop/Fuel Center #1324973 1000 Gallons |55 Transportation Lane, Dawsonville, GA 30534
Transfer Station 120 Gallons 110 Transportation Lane, Dawsonville, GA 30534
KH Long Building #3900815658 325 Gallons 189 Highway 53 West, Dawsonville, GA 30534
Fleet Shop #735789( 1000 Gallons |860 Highway 53 West, Dawsonville, GA 30534
War Hill #2E0005875 500 Gallons Warhill Park Road, Dawsonville, GA 30534

End of Exhibit “B”
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