

TASK ORDER APPROVAL FORM

CONTRACT #: C21-3027-IT

TASK ORDER #: 02

TASK ORDER AMOUNT: \$ 100,000.00

CONTRACT: C21-3027-IT
POWERCOMM USA, LLC
TELECOMMUNICAOINS MAINT FOR
OKALOOSA COUNTY
EXPIRES: 12/24/2023 W/2 1 YR RENEWALS

OFFERED BY CONSULTANT:


PowerComm USA, LLC
FIRM'S NAME

Mark L. Battle
REPRESENTATIVE'S PRINTED NAME


SIGNATURE

President/CEO 18 FEB 2022
TITLE DATE

**RECOMMENDED FOR APPROVAL
(Department Director)**

 Digitally signed by Dan Sambenedetto
Date: 2022.02.21 15:52:30 -06'00'

IT Director
TITLE

DATE

John Hofstad Digitally signed by John Hofstad
Date: 2022.02.22 14:29:10 -06'00'

COUNTY ADMINISTRATOR (if applicable)

DATE

**APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1**

Jeffrey A Hyde Digitally signed by Jeffrey A Hyde
Date: 2022.02.22 11:28:25 -06'00'

PURCHASING MANAGER
DATE

Faye Douglas Digitally signed by Faye Douglas
Date: 2022.02.22 11:52:42 -06'00'

OMB DIRECTOR/DATE
DATE

CHAIRMAN (if applicable)

DATE

Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3027-IT
Task Order 02

This Task Order is issued pursuant to the Agreement for Telecommunications Maintenance Fiber Optic Network dated December 15th, 2020, Between Okaloosa County, Florida and PowerComm USA, LLC, which is incorporated herein by this reference, with respect to:

Scope of Basic Services

For

Okaloosa County Information Technology Fiber Optic Maintenance

PURPOSE

The purpose of this Task Order is to authorize and direct the CONTRACTOR (PowerComm USA, LLC) to proceed with necessary installation, testing or maintenance services for the Okaloosa County Department of Information Technology (OWNER). The activities that are included are described in "Scope of Services."

SCOPE OF SERVICES

The CONTRACTOR (PowerComm USA, LLC) agrees to perform the technical and construction related services in accordance with contract C21-3027-IT dated December 15th, 2020 as requested and directed by the OWNER. Contractor shall not subcontract any services or work to be provided to County without the prior written approval of the County's Representative. No work on this task order will be performed during nights, after 5 PM local (CT), or weekends and county holidays, without the express written approval by the OWNER.

1. Emergency Response Level I, II or III as necessary to react quickly to scheduled or unscheduled fiber optic outages.
2. Furnishing and installing 2" conduit, pull boxes, splice enclosures, fiber optic cable, terminations, splices and troubleshooting and any other related materials, equipment or labor to properly maintain or extend the county fiber optic network on an as-needed basis.

COMPENSATION PROVISIONS

As compensation for providing the services under this Task Order, the OWNER shall pay the CONTRACTOR in accordance with the December 15th, 2020 agreement for the actual work completed and accepted by the OWNER. Invoicing must show specific quantities and grouped by each assigned task with sufficient detail to fully report results, conclusions, and recommendations as required. Each invoice will also show total to date and remainder under this task order.

The Not to Exceed (NTE) amount for this task order is: \$100,000.00

Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3027-IT
Task Order 02

PERIOD OF SERVICE

The schedule for the services provided under this task order shall be in accordance with the December 15th, 2020 agreement and will remain in effect until the NTE amount is reached or otherwise terminated by the OWNER.

AUTHORIZED REPRESENTATIVES

The Authorized Representatives designated below are authorized to act with respect to this Task Order. Communications between the parties shall be through the Authorized Representatives:

For OWNER:

For CONTRACTOR:

Dan Sambenedetto

Mark Battle

dsambenedetto@myokaloosa.com

mbattle@worldfiber.com

1250 Eglin Pkwy N Suite 303

5665 Shirlee Industrial Way

Shalimar, FL 32579

Alpharetta, GA 30004

850-651-7570, 850-200-5346

770-329-2870

Dan Sambenedetto

Mark L. Battle

REPRESENTATIVE'S PRINTED NAME

REPRESENTATIVE'S PRINTED NAME

 Digitally signed by Dan Sambenedetto
Date: 2022.02.21 15:52:49 -06'00'



SIGNATURE

SIGNATURE