

TASK ORDER APPROVA

CONTRACT #: C21-3028-IT

TASK ORDER #: 12

TASK ORDER AMOUNT: \$ 387,634.00

OFFERED BY CONSULTANT:

Williams Power & Signal

FIRM'S NAME

William C. Williams

REPRESENTATIVE'S PRINTED NAME

William C
Williams

Digitally signed by William
C Williams
Date: 2023.01.07
22:09:29 -05'00'


SIGNATURE

Owner

TITLE

DATE

**RECOMMENDED FOR APPROVAL
(Department Director)**


Director
Department of Information Technology
Okaloosa County Florida

Digitally signed by Dan
Sambenedetto
Date: 2023.01.09
08:30:48 -06'00'

SIGNATURE

IT Director

TITLE

01.09.2023

DATE

**APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1**

Jeffrey A Hyde

Digitally signed by Jeffrey A
Hyde
Date: 2023.01.09 08:55:01
-06'00'

PURCHASING MANAGER

01.09.2023

DATE

Faye Douglas

Digitally signed by Faye Douglas
Date: 2023.01.09 08:59:22 -06'00'

OMB DIRECTOR/DATE

01.09.2023

DATE

John Hofstad

Digitally signed by John Hofstad
Date: 2023.01.09 09:33:02
-06'00'

COUNTY ADMINISTRATOR (if applicable)

01.09.2023

DATE

CHAIRMAN (if applicable)

DATE

Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3028-IT
Task Order 12

This Task Order is issued pursuant to the Agreement for Telecommunications Maintenance Fiber Optic Network dated December 15, 2020. Between Okaloosa County, Florida (OWNER) and Williams Power & Signal, LLC, (CONTRACTOR) which is incorporated herein by this reference, with respect to:

Scope of Basic Services

For

Okaloosa County Information Technology Fiber Optic Maintenance

PURPOSE

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Williams Power & Signal, LLC) to proceed with the necessary installation, testing or maintenance services for the OWNER (Okaloosa County Department of Information Technology) to support the build out of the Okaloosa County Fiber Optic Network to the Okaloosa County School District, and to support general telecommunications related work as needed. The activities that are included are described in "Scope of Services."

SCOPE OF SERVICES

The CONTRACTOR (Williams Power & Signal, LLC) agrees to perform the technical and construction related services in accordance with contract C21-3028-IT dated December 15th, 2020 as requested and directed by the OWNER. Contractor shall not subcontract any services or work to be provided to the County without the prior written approval of the County's Representative. No work on this task order will be performed during nights, after 5 PM local (CT), or weekends or county holidays, without the express written approval by the OWNER.

1. Owner to provide FOC of appropriate count and all pull and splice boxes. Contractor will furnish and install 2" or other approved conduit, installation of FOC, and any other related materials (plugs etc.), equipment or labor to properly maintain or extend the county fiber optic network to each of the following Okaloosa County School locations. NTE amounts also include concrete removal and replacement including disposal. Lewis Elementary School will receive 2 X 2" conduits along John Sims to Addie Lewis Elementary. All others require 1x 2" conduit.

Number	School	\$ Not to Exceed (NTE)
1	Lewis Elementary	\$ 176,422
2	Longwood Elementary	\$ 121,002
3	Eglin Elementary	\$ 90,210
	Total \$ NTE	\$ 387,634.00

Project anticipated start date will be 03 February 2023 with completion anticipated 15 May 2023.

Okaloosa County Information Technology Fiber Optic Maintenance
Contract Number C21-3028-IT
Task Order 12

COMPENSATION PROVISIONS

As compensation for providing the services under this Task Order, the OWNER shall pay the CONTRACTOR in accordance with the December 15th, 2020 agreement for the actual work completed and accepted by the OWNER. Invoicing must show specific quantities and grouped by each assigned task with sufficient detail to fully report results, conclusions, and recommendations, as required. Each invoice will also show total to date and remainder under this task order.

The Not to Exceed (NTE) amount for this task order is: \$ 387,634.00

PERIOD OF SERVICE

The schedule for the services provided under this task order shall be in accordance with the December 15, 2020 agreement and will remain in effect until the NTE amount is reached or otherwise terminated by the OWNER.

AUTHORIZED REPRESENTATIVES

The Authorized Representatives designated below are authorized to act with respect to this Task Order. Communications between the parties shall be through the Authorized Representatives:

For OWNER:

Dan Sambenedetto
dsambenedetto@myokaloosa.com
1250 N. Eglin Pkwy, Suite 303
Shalimar, FL 32579
850-651-7570, 850-200-5346

For CONTRACTOR:


William C. Williams
bill@williamspowersignal.com
2483 South Hwy 16
Carrollton, GA 30116
770-328-0530

Dan Sambenedetto

William C. Williams

REPRESENTATIVE'S PRINTED NAME

REPRESENTATIVE'S PRINTED NAME

 Digitally signed by Dan Sambenedetto
Date: 2023.01.09 08:31:17 -06'00'
Director
Department of Information Technology
Okaloosa County Florida

William C Williams
Digitally signed by William C Williams
Date: 2023.01.07 22:11:30 -05'00'

SIGNATURE

SIGNATURE