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ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
2100 CLARENDON BOULEVARD, SUITE 500
ARLINGTON, VIRGINIA 22201

CONTRACT AWARD COVERPAGE

TO: RUMMEL, KLEPPER & KAHL (RK&K) DATE ISSUED: MAY 14, 2022
700 E PRATT STREET, SUITE 500 CONTRACT NO: 22-DES-RFP-387
BALTIMORE, MARYLAND 21202 CONTRACTTITLE:  CONSTRUCTION MANAGEMENT

SERVICES FOR COLUMBIA PIKE
MULTIMODAL PROJECT

THIS IS A NOTICE OF AWARD OF CONTRACT AND NOT AN ORDER. NO WORK IS AUTHORIZED UNTIL THE VENDOR
RECEIVES A VALID COUNTY PURCHASE ORDER ENCUMBERING CONTRACT FUNDS.

The contract documents consist of the terms and conditions of AGREEMENT No. 22-DES-RFP-387 including any attachments or
amendments thereto.

EFFECTIVE DATE: JUNE 1, 2022

EXPIRES: MAY 31, 2023

RENEWALS: THIS IS THE FIRST YEAR AWARD NOTICE OF A POSSIBLE FIVE-YEAR CONTRACT.
COMMODITY CODE(S): 95826

LIVING WAGE: N

ATTACHMENTS:
AGREEMENT No. 22-DES-RFP-387

EMPLOYEES NOT TO BENEFIT:
NO COUNTY EMPLOYEE SHALL RECEIVE ANY SHARE OR BENEFIT OF THIS CONTRACT NOT AVAILABLE TO THE GENERAL PUBLIC.

VENDOR CONTACT: MIRIAM KRONISCH VENDOR TEL. NO.: (703) 926-1058

EMAIL ADDRESS: MKRONISCH@RKK.COM

COUNTY CONTACT: ED SANDERS (DES — ENG DIV) COUNTY TEL. NO.: (703) 228-3606
COUNTY CONTACT EMAIL: ESANDERS@ARLINGTONVA.US

PURCHASING DIVISION AUTHORIZATION

Sy Gezachew Title Procurement Officer Date_June 1, 2022
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ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
2100 CLARENDON BOULEVARD, SUITE 500
ARLINGTON, VA 22201

AGREEMENT NO. 22-DES-RFP-387

THIS AGREEMENT is made, on 6/2/2022 , between Rummel, Klepper & Kahl, LLP (RK&K) 700 E

Pratt Street, Suite 500, Baltimore, Maryland 21202 (“Contractor”) a Maryland General Partnership
authorized to do business in the Commonwealth of Virginia, and the County Board of Arlington County,
Virginia (“County”). The County and the Contractor, for the consideration hereinafter specified, agree as
follows:

1. CONTRACT DOCUMENTS
The “Contract Documents” consist of:

This Agreement

Exhibit A — Scope of Work

Exhibit B — Contract Pricing

Exhibit C — Federal Transit Administration (FTA) Clauses and Certifications
Exhibit D — Disadvantaged Business Enterprises (DBE) Provisions and Forms
Exhibit E — Intent to Perform as a DBE Subcontractor for a Contract Award
Exhibit F — Evidence of Good Faith Efforts Form (Not applicable)

Exhibit G — Summary of Subcontractors/Subconsultants/Suppliers

Exhibit H— Contractor COVID-19 Vaccination Certification

Exhibit | — Contractor COVID-19 Vaccination Quarterly Compliance Certification

Where the terms and provisions of this Agreement vary from the terms and provisions of the other
Contract Documents, the terms and provisions of this Agreement will prevail over the other Contract
Documents, and the remaining Contract Documents will be complementary to each other. If there are any
conflicts, the most stringent terms or provisions will prevail.

The Contract Documents set forth the entire agreement between the County and the Contractor. The
County and the Contractor agree that no representative or agent of either party has made any
representation or promise with respect to the parties’ agreement that is not contained in the Contract
Documents. The Contract Documents may be referred to below as the “Contract” or the “Agreement”.

2. SCOPE OF WORK

The Contractor agrees to perform the services described in the Contract Documents (the “Work"). As
detailed in the “Scope of Work” (Exhibit A), the primary purpose of the Work is to provide construction
management services for the Columbia Pike Multi-modal Street Improvements and the Columbia Pike
Transit Stations projects. It will be the Contractor's responsibility, at its sole cost, to provide the specific
services set forth in the Contract Documents and sufficient services to fulfill the purposes of the Work.
Nothing in the Contract Documents limits the Contractor's responsibility to manage the details and
execution of the Work.
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3. PROJECT OFFICER

The performance of the Contractor is subject to the review and approval of the County Project Officer,
who will be appointed by the Director of the Arlington County department or agency requesting the Work
under this Contract.

4, CONTRACT TERM

Time is of the essence. The Work will commence on Jun 1, 2022 and must be completed no later than May
31, 2023 ("Initial Contract Term"), subject to any modifications provided in the Contract Documents. Upon
satisfactory performance by the Contractor the County may, through issuance of a bilateral Notice of
Renewal, authorize continuation of the Agreement under the same contract prices for not more than four
additional 12-month periods, from June 1, 2023 to May 31, 2027 (each a "Subsequent Contract Term").
The Initial Contract Term and any Subsequent Contract Term(s) are together the “Contract Term”.

5. CONTRACT AMOUNT

The County will pay the Contractor in accordance with the terms of the Payment section below and of
Exhibit B for the Contractor's completion of the Work as required by the Contract Documents. The
Contractor will complete the Work for the total amount specified in this section (“Contract Amount”).

The County will not compensate the Contractor for any goods or services beyond those included in Exhibit
A unless those additional goods or services are covered by a fully executed amendment to this Contract.
Additional services will be billed at the rates set forth in Exhibit B unless otherwise agreed by the parties
in writing.

6. CONTRACT PRICE ADJUSTMENTS

The hourly rates will remain firm until May 31, 2023 (“Price Adjustment Date”). To request a price
adjustment, the Contractor or the County must submit a written request to the other party not less than
90 days before the Price Adjustment Date. Adjustments to the Contract Amount/unit price(s) will not
exceed the percentage of change in the U.S. Department of Labor Consumer Price Index, All Items,
Unadjusted, Urban Areas (“CPI-U”) for the 12 months of statistics available at the time of the Contract’s
renewal.

Any Contract Amount/unit price(s) that result from this provision will become effective the day after the
Price Adjustment Date and will be binding for 12 months. The new Price Adjustment Date will be 12
months after the price adjustment.

If the Contractor and the County have not agreed on a requested adjustment by 30 days before the
Price Adjustment Date, the County may not renew the Contract, whether or not the County has
previously elected to renew the Contract’s term.

7. PAYMENT

The Contractor must submit invoices to the County’s Project Officer or Task Order Officer, who will either
approve the invoice or require corrections. The County will pay the Contractor within forty-five (45) days
after receipt of an invoice for completed work that is reasonable and allocable to the Contract and that
has been performed to the satisfaction of the Project Officer. The number of the County Purchase Order
pursuant to which goods or services have been delivered or performed must appear on all invoices.

If the County makes a partial payment, it will retain 5% of the estimate upon which the partial payment is
based until completion and final acceptance of the Work.
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8. REIMBURSABLE EXPENSES

Only reasonable project-related expenses identified in Exhibit B will be reimbursed. The Contractor will
charge allowed reimbursable expenses on a unit-price basis and must provide verified invoices. The total
amount paid for project-related expenses will not exceed the amount shown in Exhibit B.

9. * PAYMENT OF SUBCONTRACTORS
The Contractor is obligated to take one of the two following actions within seven days after receipt of
payment by the County for work performed by any subcontractor under this Contract:

a. Pay the subcontractor for the proportionate share of the total payment received from the County
attributable to the work performed by the subcontractor under this Contract; or

b. Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold all
or a part of the subcontractor's payment, with the reason for nonpayment.

The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor
to the subcontractor that remain unpaid after seven days following receipt by the Contractor of payment
from the County for work performed by the subcontractor under this Contract, except for amounts
withheld as allowed in subsection b., above. Unless otherwise provided under the terms of this Contract,
interest will accrue at the rate of 1% per month.

The Contractor must include in each of its subcontracts, if any are permitted, a provision requiring each
subcontractor to include or otherwise be subject to the same payment and interest requirements with
respect to each lower-tier subcontractor.

The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may not
be construed to be an obligation of the County. A Contract modification may not be made for the purpose
of providing reimbursement for such interest charge. A cost reimbursement claim may not include any
amount for reimbursement for such interest charge.

10. NO WAIVER OF RIGHTS
The County’s approval or acceptance of or payment for any goods or services under this Contract will not
waive any rights or causes of action arising out of the Contract.

11. * NON-APPROPRIATION

All payments by the County to the Contractor pursuant to this Contract are subject to the availability of
an annual appropriation for this purpose by the County Board of Arlington County, Virginia (“Board”). In
the event that the Board does not appropriate funds for the goods or services provided under this
Contract, the County will terminate the Contract, without termination charge or other liability to the
County, on the last day of the fiscal year or when the previous appropriation has been spent, whichever
event occurs first.

12. ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR

This Contract does not obligate the County to purchase a specific quantity of items or services during the
Contract Term. Any quantities that are included in the Contract Documents are the present expectations
of the County for the period of the Contract; and the County is under no obligation to buy that or any
amount as a result of having provided this estimate or of having had any normal or otherwise measurable
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requirement in the past. The County may require more goods and/or services than the estimated annual
guantities, and any such additional quantities will not give rise to any claim for compensation other than
at the unit prices and/or rates in the Contract.

The County does not guarantee that the Contractor will be the exclusive provider of the goods or services
covered by this Contract. The items or services covered by this Contract may be or become available under
other County contract(s), and the County may determine that it is in its best interest to procure the items
or services through those contract(s).

13. * COUNTY PURCHASE ORDER REQUIREMENT

County purchases are authorized only if the County issues a Purchase Order in advance of the transaction,
indicating that the ordering County agency has sufficient funds available to pay for the purchase. If the
Contractor provides goods or services without a signed County Purchase Order, it does so at its own risk
and expense. The County will not be liable for payment for any purchases made by its employees that are
not authorized by the County Purchasing Agent.

14. REPLACEMENT OF PERSONNEL AND SUBCONTRACTORS

The County has the right reasonably to reject staff or subcontractors whom the Contractor assigns to the
project. The Contractor must then provide replacement staff or subcontractors satisfactory to the County
in a timely manner and at no additional cost to the County. The day-to-day supervision and control of the
Contractor's and its subcontractors’ employees is the sole responsibility of the Contractor.

The Contractor may not replace key personnel or subcontractors identified in its proposal, including the
approved Project Manager, without the County’s written approval. The Contractor must submit any
request to remove or replace key personnel or subcontractors to the County Project Officer at least 15
calendar days in advance of the proposed action. The request must contain a detailed justification,
including identification of the proposed replacement and his or her qualifications.

If the approved Project Manager must be absent for an extended period, the Contractor must provide an
interim Project Manager, subject to the County’s written approval.

If the approved Project Manager resigns or is terminated by the Contractor, the Contractor will replace
the Project Manager with an individual with similar qualifications and experience, subject to the County’s
written approval.

15. * EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED
During the performance of its work pursuant to this Contract:

A. The Contractor will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, sexual orientation, gender identity, national origin, age,
disability or on any other basis prohibited by state law. The Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices setting
forth the provisions of this nondiscrimination clause.

B. Notices, advertisements, and solicitations placed in accordance with federal law, rule or
regulation will be deemed sufficient for meeting the requirements of this section.
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C. The Contractor will state in all solicitations or advertisements for employees that it places or
causes to be placed that such Contractor is an Equal Opportunity Employer.

D. The Contractor will comply with the provisions of the Americans with Disabilities Act of 1990
(“ADA”), which prohibits discrimination against individuals with disabilities in employment
and mandates that disabled individuals be provided access to publicly and privately provided
services and activities.

E. The Contractor must include the provisions of the foregoing paragraphs in every subcontract
or purchase order of more than $10,000.00 relating to this Contract so that the provisions will
be binding upon each subcontractor or vendor.

16. * EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED

In accordance with §2.2-4311.1 of the Code of Virginia, as amended, the Contractor must not during the
performance of this Contract knowingly employ an unauthorized alien, as that term is defined in the
federal Immigration Reform and Control Act of 1986.

17. * DRUG-FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR

During the performance of this Contract, the Contractor must: (i) provide a drug-free workplace for its
employees; (ii) post in conspicuous places, available to employees and applicants for employment, a
statement notifying employees that the unlawful manufacture, sale, distribution, dispensation,
possession, or use of a controlled substance or marijuana is prohibited in the Contractor's workplace and
specifying the actions that will be taken against employees for violating such prohibition; (iii) state in all
solicitations or advertisements for employees placed by or on behalf of the Contractor that the Contractor
maintains a drug-free workplace; and (iv) include the provisions of the foregoing clauses in every
subcontract or purchase order of more than $10,000.00 relating to this Contract so that the provisions
will be binding upon each subcontractor or vendor.

For the purposes of this section, "workplace" means the site(s) for the performance of the work required
by this Contract.

18. *SEXUAL HARASSMENT POLICY

If the Contractor employs more than five employees, the Contractor shall (i) provide annual training on
the Contractor's sexual harassment policy to all supervisors and employees providing services in the
Commonwealth, except such supervisors or employees that are required to complete sexual harassment
training provided by the Department of Human Resource Management, and (ii) post the Contractor's
sexual harassment policy in (a) a conspicuous public place in each building located in the Commonwealth
that the Contractor owns or leases for business purposes and (b) the Contractor's employee handbook.

19. SAFETY

The Contractor must ensure that it and its employees and subcontractors comply with all applicable local,
state, and federal policies, regulations and standards relating to safety and health, including the standards
of the Virginia Occupational Safety and Health program of the Department of Labor and Industry for
General Industry and for the Construction Industry and the applicable Federal Environmental Protection
Agency and Virginia Department of Environmental Quality standards.
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20. COVID-19 VACCINATION POLICY FOR CONTRACTORS

Due to the COVID-19 pandemic, the County has taken various steps to protect the welfare, health, safety
and comfort of the workforce and public at large. As part of these steps, the County has implemented
various requirements with respect to health and safety including policies with respect to social distancing,
the use of face-coverings and vaccine mandates. All County Contractors, entering County owned,
controlled, or leased facilities or facilities operated by a contractor if the services provided at that location
are exclusive to Arlington County Government or contractors with public facing responsibilities must
adopt these policies for implementation with their employees and subcontractors working on County
contracts.

Contractors are required to obtain and maintain the COVID-19 vaccine status of employees or
subcontractors, require any unvaccinated or not fully vaccinated employees to follow a weekly testing
protocol established by the Contractor to submit to weekly testing, and provide any accommodations as
required by law. Contractor should submit the certification of compliance to the Purchasing Agent at the
time of contract execution and within five working days of the end of each quarter (see Exhibits ). In
addition, all Contractor and subcontractor employees subject to the requirements of this section must
also comply with the County COVID-19 masking and social distancing protocols, as signed at each County
location.

It is recognized that the COVID-19 pandemic is an ongoing health crisis. As such, requirements with
respect to health and safety, including vaccines and face-coverings may change over time. Contractors

are expected to adhere to the County requirements as they evolve in response to the crisis.

For questions, the Contractor may email contractorvaccineinfo@arlingtonva.us.

21. TERMINATION

The County may terminate this Contract at any time as follows: (1) for cause, if, as determined by the
County, the Contractor is in breach or default or has failed to perform the Work satisfactorily; or (2) for
the convenience of the County.

Upon receipt of a notice of termination, the Contractor must not place any further orders or subcontracts
for materials, services, or facilities; must terminate all vendors and subcontracts, except as are necessary
for the completion of any portion of the Work that the County did not terminate; and must immediately
deliver all documents related to the terminated Work to the County.

Any purchases that the Contractor makes after the notice of termination will be the sole responsibility of
the Contractor unless the County has approved the purchases in writing as necessary for completion of

any portion of the Work that the County did not terminate.

If any court of competent jurisdiction finds a termination for cause by the County to be improper, then
the termination will be deemed a termination for convenience.

A. TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE

1. Termination for Unsatisfactory Performance. If the County determines that the Contractor
has failed to perform satisfactorily, then the County will give the Contractor written notice of
such failure(s) and the opportunity to cure them within 15 days or any other period specified
by the County (“Cure Period”). If the Contractor fails to cure within the Cure Period, the
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22.

County may terminate the Contract for failure to provide satisfactory performance by
providing written notice with a termination date. The Contractor must submit any request for
termination costs, with all supporting documentation, to the County Project Officer within 30
days after the expiration of the Cure Period. The County may accept or reject the request for
termination costs, in whole or in part, and may notify the Contractor of its decision within a
reasonable time.

In the event of termination by the County for failure to perform satisfactorily, the Contractor
must continue to provide its services as previously scheduled through the termination date,
and the County must continue to pay all fees and charges incurred through the termination
date.

Termination for Breach or Default. If the County terminates the Contract for default or breach
of any Contract provision or condition, then the termination will be immediate after notice of
termination to the Contractor (unless the County provides for an opportunity to cure), and
the Contractor will not be permitted to seek termination costs.

Upon any termination pursuant to this section, the Contractor will be liable to the County for
costs that the County must expend to complete the Work, including costs resulting from any
related delays and from unsatisfactory or non-compliant work performed by the Contractor
or its subcontractors. The County will deduct such costs from any amount due to the
Contractor; or if the County does not owe the Contractor, the Contractor must promptly pay
the costs within 15 days of a demand by the County. This section does not limit the County’s
recovery of any other damages to which it is entitled by law.

Except as otherwise directed by the County, the Contractor must stop work on the date of
receipt the notice of the termination.

B. TERMINATION FOR THE CONVENIENCE OF THE COUNTY

The County may terminate this Contract in whole or in part whenever the Purchasing Agent
determines that termination is in the County's best interest. The County will give the Contractor at
least 15 days’ notice in writing. The notice must specify the extent to which the Contract is terminated
and the effective termination date. The Contractor will be entitled to termination costs, plus any other
reasonable amounts that the parties might negotiate; but no amount will be allowed for anticipatory

Except as otherwise directed by the County, the Contractor must stop work on the date of receipt of
the notice of the termination.

INDEMNIFICATION (Note: Virginia law does not permit the County to indemnify others; cross

indemnity provisions are not acceptable to the County)

The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless
and indemnify the County and all of its elected and appointed officials, officers, current and former
employees, agents, departments, agencies, boards and commissions (collectively the “County
Indemnitees”) from and against any and all claims made by third parties for any and all losses, damages,
injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability, demands or
exposure resulting from, arising out of or in any way connected with the Contractor’s acts or omissions,
including the acts or omissions of its employees and/or subcontractors, in performance or
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nonperformance of the Contract. This duty to save, defend, hold harmless and indemnify will survive the
termination of this Contract. If the Contractor fails or refuses to fulfill its obligations contained in this
section, the Contractor must reimburse the County for any and all resulting payments and expenses,
including reasonable attorneys’ fees. The Contractor must pay such expenses upon demand by the
County, and failure to do so may result in the County withholding such amounts from any payments to
the Contractor under this Contract.

23. INTELLECTUAL PROPERTY INDEMNIFICATION

The Contractor warrants and guarantees that in providing services under this Contract neither the
Contractor nor any subcontractor is infringing on the intellectual property rights (including, but not limited
to, copyright, patent, mask, and trademark) of third parties.

If the Contractor or any of its employees or subcontractors uses any design, device, work or material that
is covered by patent or copyright, it is understood that the Contract Amount includes all royalties, licensing
fees, and any other costs arising from such use in connection with the Work under this Contract.

The Contractor covenants for itself, its employees and its subcontractors to save, defend, hold harmless,
and indemnify the County Indemnitees, as defined above, from and against any and all claims, losses,
damages, injuries, fines, penalties, costs (including court costs and attorneys’ fees), charges, liability or
exposure for infringement of or on account of any trademark, copyright, patented or unpatented
invention, process or article manufactured or used in the performance of this Contract. This duty to save,
defend, hold harmless and indemnify will survive the termination of this Contract. If the Contractor fails
or refuses to fulfill its obligations contained in this section, the Contractor must reimburse the County for
any and all resulting payments and expenses, including reasonable attorneys’ fees. The Contractor must
pay such expenses upon demand by the County, and failure to do so may result in the County withholding
such amounts from any payments to the Contractor under this Contract.

24, COPYRIGHT

By this Contract, the Contractor irrevocably transfers, assigns, sets over and conveys to the County all
rights, title, and interest, including the sole exclusive and complete copyright interest, in any and all
copyrightable works created pursuant to this Contract. The Contractor will execute any documents that
the County requests to formalize such transfer or assignment.

The rights granted to the County by this section are irrevocable and may not be rescinded or modified,
including in connection with or as a result of the termination of or a dispute concerning this Contract.

The Contractor may not use subcontractors or third parties to develop or provide input into any
copyrightable materials produced pursuant to this Contract without the County’s advance written
approval and unless the Contractor includes this Copyright provision in any contract or agreement with
such subcontractors or third parties related to this Contract.

25, OWNERSHIP OF WORK PRODUCT
This Contract does not confer on the Contractor any ownership rights or rights to use or disclose the
County’s data or inputs.

All work product, in any form, that results from this Contract is the property of the County and must be
provided or returned to the County upon completion, termination, or cancellation of this Contract. The
Contractor will not use or allow others to use the work product for any purpose other than performance
of this Contract without the written consent of the County.



DocuSign Envelope ID: 21AF2712-0F3A-43D9-A3DB-4BBE391AD530

The work product is confidential, and the Contractor may neither release the work product nor share its
contents. The Contractor will refer all inquiries regarding the status of any work product to the Project
Officer or to his or her designee. At the County's request, the Contractor will deliver all work product,
including hard copies of electronic files, to the Project Officer and will destroy all electronic files.

The Contractor must include the provisions of this section as part of any contract or agreement related to
this Contract into which it enters with subcontractors or other third parties.

The provisions of this section will survive any termination or cancellation of this Contract.

26. CONFIDENTIAL INFORMATION

The Contractor and its employees, agents and subcontractors will hold as confidential all County
information obtained under this Contract. Confidential information includes, but is not limited to,
nonpublic personal information; personal health information (PHI); social security numbers; addresses;
dates of birth; other contact information or medical information about a person; and information
pertaining to products, operations, systems, customers, prospective customers, techniques, intentions,
processes, plans and expertise. The Contractor must take reasonable measures to ensure that all of its
employees, agents and subcontractors are informed of and abide by this requirement.

27. * ETHICS IN PUBLIC CONTRACTING

This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as well
as all state and federal laws related to ethics, conflicts of interest or bribery, including the State and Local
Government Conflict of Interests Act (Code of Virginia § 2.2-3100 et seq.), the Virginia Governmental
Frauds Act (Code of Virginia § 18.2-498.1 et seq.) and Articles 2 and 3 of Chapter 10 of Title 18.2 of the
Code of Virginia, as amended (§ 18.2-438 et seq.). The Contractor certifies that its proposal was made
without collusion or fraud; that it has not offered or received any kickbacks or inducements from any
other offeror, supplier, manufacturer or subcontractor; and that it has not conferred on any public
employee having official responsibility for this procurement any payment, loan, subscription, advance,
deposit of money, services or anything of more than nominal value, present or promised, unless
consideration of substantially equal or greater value was exchanged.

28. * COUNTY EMPLOYEES
No Arlington County employee may share in any part of this Contract or receive any benefit from the
Contract that is not available to the general public.

29. FORCE MAJEURE

Neither party will be held responsible for failure to perform the duties and responsibilities imposed by
this Contract if such failure is due to a fire, riot, rebellion, natural disaster, war, act of terrorism or act of
God that is beyond the control of the party and that makes performance impossible or illegal, unless
otherwise specified in the Contract, provided that the affected party gives notice to the other party as
soon as practicable after the force majeure event, including reasonable detail and the expected duration
of the event’s effect on the party.
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30. * AUTHORITY TO TRANSACT BUSINESS

The Contractor must, pursuant to Code of Virginia § 2.2-4311.2, be and remain authorized to transact
business in the Commonwealth of Virginia during the entire term of this Contract. Otherwise, the Contract
is voidable at the sole option of and with no expense to the County.

31. * RELATION TO COUNTY

The Contractor is an independent contractor, and neither the Contractor nor its employees or
subcontractors will be considered employees, servants or agents of the County. The County will not be
responsible for any negligence or other wrongdoing by the Contractor or its employees, servants or
agents. The County will not withhold payments to the Contractor for any federal or state unemployment
taxes, federal or state income taxes or Social Security tax or for any other benefits. The County will not
provide to the Contractor any insurance coverage or other benefits, including workers' compensation.

32. ANTITRUST

The Contractor conveys, sells, assigns and transfers to the County all rights, title and interest in and to all
causes of action under state or federal antitrust laws that the Contractor may have relating to this
Contract.

33. REPORT STANDARDS

The Contractor must submit all written reports required by this Contract for advance review in a format
approved by the Project Officer. Reports must be accurate and grammatically correct and should not
contain spelling errors. The Contractor will bear the cost of correcting grammatical or spelling errors and
inaccurate report data and of other revisions that are required to bring the report(s) into compliance with
this section.

Whenever possible, reports must comply with the following guidelines:
e printed double-sided on at least 30% recycled-content and/or tree-free paper
e recyclable and/or easily removable covers or binders made from recycled materials (proposals
with glued bindings that meet all other requirements are acceptable)
e avoid use of plastic covers or dividers
e avoid unnecessary attachments or documents or superfluous use of paper (e.g., separate title
sheets or chapter dividers)

34. AUDIT

The Contractor must retain all books, records and other documents related to this Contract for at least
five years, or such period of time required by the County’s funding partner(s), if any, whichever is
greater, after the final payment and must allow the County or its authorized agents to examine the
documents during this period and during the Contract Term. The Contractor must provide any requested
documents to the County for examination within 15 days of the request, at the Contractor’s expense.
Should the County’s examination reveal any overcharging by the Contractor, the Contractor must, within
30 days of County’s request, reimburse the County for the overcharges and for the reasonable costs of
the County’s examination, including, but not limited to, the services of external audit firm and attorney’s
fees; or the County may deduct the overcharges and examination costs from any amount that the
County owes to the Contractor. If the Contractor wishes to destroy or dispose of any records related to
this Contract (including confidential records to which the County does not have ready access) within five
years after the final payment, or such period of time required by the County’s funding partner(s), if any,
whichever is greater, the Contractor must give the County at least 30 days’ notice and must not dispose
of the documents if the County objects.
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The Purchasing Agent may require the Contractor to demonstrate that it has the necessary facilities,
ability, and financial resources to comply with the Contract and furnish the service, material or goods
specified herein in a satisfactory manner at any time during the term of this Contract.

35. ASSIGNMENT
The Contractor may not assign, transfer, convey or otherwise dispose of any award or any of its rights,
obligations or interests under this Contract without the prior written consent of the County.

36. AMENDMENTS
This Contract may not be modified except by written amendment executed by persons duly authorized to
bind the Contractor and the County.

37. * ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES
Nothing in this Contract waives any provision of the Arlington County Purchasing Resolution, which is
incorporated herein by reference, or any applicable County policy.

38. * DISPUTE RESOLUTION

All disputes arising under this Agreement or concerning its interpretation, whether involving law or fact
and including but not limited to claims for additional work, compensation or time, and all claims for
alleged breach of contract must be submitted in writing to the Project Officer as soon as the basis for the
claim arises. In accordance with the Arlington County Purchasing Resolution, claims denied by the Project
Officer may be submitted to the County Manager in writing no later than 60 days after the final payment.
The time limit for a final written decision by the County Manager is 30 days. Procedures concerning
contractual claims, disputes, administrative appeals and protests are contained in the Arlington County
Purchasing Resolution. The Contractor must continue to work as scheduled pending a decision of the
Project Officer, County Manager, County Board or a court of law.

39. * APPLICABLE LAW, FORUM, VENUE AND JURISDICTION

This Contract is governed in all respects by the laws of the Commonwealth of Virginia; and the jurisdiction,
forum and venue for any litigation concerning the Contract or the Work is in the Circuit Court for Arlington
County, Virginia, and in no other court.

40. ARBITRATION
No claim arising under or related to this Contract may be subject to arbitration.

41. NONEXCLUSIVITY OF REMEDIES
All remedies available to the County under this Contract are cumulative, and no remedy will be exclusive
of any other at law or in equity.

42, NO WAIVER
The failure to exercise a right provided for in this Contract will not be a subsequent waiver of the same
right or of any other right.

43, SEVERABILITY

The sections, paragraphs, clauses, sentences, and phrases of this Contract are severable; and if any
section, paragraph, clause, sentence or phrase of this Contract is declared invalid by a court of competent
jurisdiction, the rest of the Contract will remain in effect.
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44. * ATTORNEY’S FEES

In the event that the County prevails in any legal action or proceeding brought by the County to enforce
any provision of this Contract, the Contractor will pay the County’s reasonable attorney’s fees and
expenses.

45, SURVIVAL OF TERMS

In addition to any statement that a specific term or paragraph survives the expiration or termination of
this Contract, the following sections also survive: INDEMNIFICATION; INTELLECTUAL PROPERTY
INDEMNIFICATION; RELATION TO COUNTY; OWNERSHIP OF WORK PRODUCT; AUDIT; COPYRIGHT;
DISPUTE RESOLUTION; APPLICABLE LAW AND JURISDICTION; ATTORNEY’S FEES, AND CONFIDENTIAL
INFORMATION.

46. HEADINGS
The section headings in this Contract are inserted only for convenience and do not affect the substance
of the Contract or limit the sections’ scope.

47. AMBIGUITIES

The parties and their counsel have participated fully in the drafting of this Agreement; and any rule that
ambiguities are to be resolved against the drafting party does not apply. The language in this Agreement
is to be interpreted as to its plain meaning and not strictly for or against any party.

48. NOTICES

Unless otherwise provided in writing, all legal notices and other communications required by this Contract
are deemed to have been given when either (a) delivered in person; (b) delivered by an agent, such as a
delivery service; or (c) deposited in the United States mail, postage prepaid, certified, or registered and
addressed as follows:

TO THE CONTRACTOR:

Miriam Krnoisch

RK&K

12600 Fair Lakes Circle, Suite 300
Fairfax, Virginia 22033

Phone: (703) 926 — 1058

Email: mkronisch@rkk.com

TO THE COUNTY:

Ed Sanders, Project Officer

DES, Engineering Bureau

2100 Clarendon Blvd., Suite 813
Arlington, VA 22201

Phone : (703) 228-3606

Email : esanders@arlingtonva.us

AND

Dr. Sharon T. Lewis, LL.M, MPS, VCO, CPPB


mailto:mkronisch@rkk.com
mailto:esanders@arlingtonva.us
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Purchasing Agent

Arlington County, Virginia

2100 Clarendon Boulevard, Suite 500
Arlington, Virginia 22201

Phone: (703) 228-3294

Email: slewisl@arlingtonva.us

TO COUNTY MANAGER’S OFFICE (FOR PROJECT CLAIMS):

Mark Schwartz, County Manager
Arlington County, Virginia

2100 Clarendon Boulevard, Suite 318
Arlington, Virginia 22201

49. ARLINGTON COUNTY BUSINESS LICENSES

The Contractor must comply with the provisions of Chapter 11 (“Licenses”) of the Arlington County Code,
if applicable. For information on the provisions of that Chapter and its applicability to this Contract, the
Contractor must contact the Arlington County Business License Division, Office of the Commissioner of
the Revenue, 2100 Clarendon Blvd., Suite 200, Arlington, Virginia, 22201, telephone number (703) 228-
3060.

50. * NON-DISCRIMINATION NOTICE
Arlington County does not discriminate against faith-based organizations.

51. ACCESSIBILITY OF WEB SITE

If any work performed under this Contract results in the design, development, or maintenance of or
responsibility for the content or format of any County web sites or for the County’s presence on third-
party web sites, the Contractor must perform such work in compliance with ADA.

52. INSURANCE REQUIREMENTS

Before beginning work under the Contract or any extension, the Contractor must provide to the County
Purchasing Agent a Certificate of Insurance indicating that the Contractor has in force at a minimum the
coverage below. The Contractor must maintain this coverage until the completion of the Contract or as
otherwise stated in the Contract Documents. All required insurance coverage must be acquired from
insurers that are authorized to do business in the Commonwealth of Virginia, with a rating of “A-“ or
better and a financial size of “Class VII” or better in the latest edition of the A.M. Best Co. Guides.

a. Workers Compensation - Virginia statutory workers compensation (W/C) coverage, including
Virginia benefits and employer’s liability with limits of $500,000/500,000/500,000. The County
will not accept W/C coverage issued by the Injured Worker's Insurance Fund, Towson, MD.

b. Commercial General Liability - $1,000,000 per occurrence, with $1,000,000 annual aggregate
covering all premises and operations and including personal injury, completed operations,
contractual liability, independent contractors, and products liability. The general aggregate limit
must apply to this Contract. Evidence of contractual liability coverage must be typed on the
certificate.



mailto:slewis1@arlingtonva.us
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c. Business Automobile Liability - $1,000,000 combined single-limit (owned, non-owned and
hired).
d. Professional Liability - The Contractor shall carry Errors and Omissions or Professional Liability

insurance which will pay for damages arising out of errors or omissions in the rendering, or
failure to render services or perform Work under the contract, in the amount of $2,000,000.

e. Additional Insured — The County and its officers, elected and appointed officials, employees and
agents must be listed as additional insureds on all policies except workers compensation and
automotive and professional liability; and the additional insured endorsement must be typed on
the certificate.

f. Cancellation - If there is a material change or reduction in or cancellation of any of the above
coverages during the Contract Term, the Contractor must notify the Purchasing Agent
immediately and must, with no lapse in coverage, obtain replacement coverage that is consistent
with the terms of this Contract. Not having the required insurance throughout the Contract Term
is grounds for termination of the Contract.

g. Claims-Made Coverage - Any “claims made” policy must remain in force, or the Contractor must
obtain an extended reporting endorsement, until the applicable statute of limitations for any
claims has expired.

h. Contract Identification - All insurance certificates must state this Contract's number and title.

The County Board of Arlington County, Virginia, is to be named in Additional Name Insured or a
Broad Form Contractual Endorsement may be added to the policy as respects any liability that
may arise out of or result from the handling of Work on this Project including specifically but
without limitation thereto, the indemnity provisions in the Agreement. Such policies will be
endorsed to provide that they are primary to an insurance carried by the County Board of
Arlington County, Virginia.

The Contractor must disclose to the County the amount of any deductible or self-insurance component
of any of the required policies. With the County’s approval, the Contractor may satisfy its obligations
under this section by self-insurance for all or any part of the insurance required, provided that the
Contractor can demonstrate sufficient financial capacity. In order to do so, the Contractor must provide
the County with its most recent actuarial report and a copy of its self-insurance resolution.

The County may request additional information to determine if the Contractor has the financial capacity
to meet its obligations under a deductible and may require a lower deductible; that funds equal to the
deductible be placed in escrow; a certificate of self-insurance; collateral; or another mechanism to
guarantee the amount of the deductible and ensure protection for the County.

The County’s acceptance or approval of any insurance will not relieve the Contractor from any liability or
obligation imposed by the Contract Documents.

The Contractor is responsible for the Work and for all materials, tools, equipment, appliances and
property used in connection with the Work. The Contractor assumes all risks for direct and indirect
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damage or injury to the property used or persons employed in connection with the Work and for of all
damage or injury to any person or property, wherever located, resulting from any action, omission,
commission, or operation under the Contract or in connection in any way whatsoever with the Work. The
Contractor’s insurance shall be the primary non-contributory insurance for any work performed under
this Contract.

The Contractor is as fully responsible to the County for the acts and omissions of its subcontractors and
of persons employed by them as it is for acts and omissions of persons whom the Contractor employs
directly.

53. GRANT FUNDED PROJECT

This work is funded in part by grants from the Virginia Department of Rail and Public Transportation
(DRPT) and regional funding from the Northern Virginia Transportation Authority (NVTA). The
Contractor is responsible for ensuring its compliance with all applicable DRPT and NVTA requirements
including the following:

A. The Contractor, their agents and employees shall comply with all covenants and provisions of the
Virginia Department of Rail and Public Transportation (DRPT) Master Agreement for the Use of
Commonwealth Transportation Funds with the County Board of Arlington County VA dated July
1, 2020 and shall be made expressly a part of any subcontracts executed by the Contractor and
shall be binding on all subcontractors, vendors, their agents and employees.

B. The Contractor shall name NVTA and its Bond Trustee, the Northern Virginia Transportation
Commission (NVTC) and its Bond Trustee, the Commonwealth of Virginia, the Commonwealth
Transportation Board (CTB), DRPT, the Virginia Department of Transportation and their officers,
employees and agents as additional insureds on Any insurance policy issued for the Work to be
performed, and present satisfactory evidence of insurance coverage before commencing with any
Work, so that they are protected for losses to the extent caused by the negligence or willful
misconduct of such entity or person, from third party claims that are directly related to or arise
out of: (a) any failure by the Contractor to comply with, to observe or to perform in any material
respect any of the covenants, obligations, agreements, terms or conditions in this Task, or any
breach by Contractor of its representations or warranties in this Task; (b) any actual or willful
misconduct or negligence of the Contractor, its employees or agents in direct connection with the
Work; (c) any actual or alleged patent or copyright infringement or other actual or alleged
improper appropriation or use of trade secrets, patents, proprietary information, know-how,
trademarked or service-marked materials, equipment devices or processes, copyright rights or
inventions by the Contractor in direct connection with the Work; (d) inverse condemnation,
trespass, nuisance or similar taking of harm to real property committed or caused by the
Contractor, its employees or agents in direct connection with the work; or (e) any assumed
liabilities.

C. The Contractor shall indemnify, defend and hold harmless, NVTC and its Bond Trustee, the
Commonwealth of Virginia, the CTB, VDOT, DRPT and their officers, agents, and employees of
these entities from and against any all damages, claims, suits, judgments, expenses, actions and
costs of every name and description, arising out of or resulting from any act or omission by the
Contractor, its subcontractors, agent or employees in the performance of the Work.

D. The obligations of this Section shall survive the termination or completion of the Contract.
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54. INCORPORATION OF FEDERAL TRANSIT _ADMINISTRATION
REQUIREMENTS

This Contract is subject to certain provisions required by the U.S. Department of Transportation as set
forth in FTA Circular 4220.1.F, which are attached as Exhibit C. Anything to the contrary notwithstanding,
all FTA mandated terms shall be deemed to control in the event of a conflict with any other provisions
contained in this Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse
to comply with any County requests which would cause the County to be in violation of the FTA terms and
conditions.

(FTA) PROVISIONS AND

The Contractor agrees to include this clause and Exhibit C in each subcontract financed in whole or in part
with the federal assistance provided by the FTA. Contractor further agrees that the clause shall not be
modified, except to identify the subcontractor who will be subject to its provisions.

55. COUNTERPARTS

This Agreement may be executed in one or more counterparts and all of such counterparts shall together
constitute one and the same instrument. Original signatures transmitted and received via facsimile or
other electronic transmission, (e.g., PDF or similar format) are true and valid signatures for all purposes
hereunder and shall be effective as delivery of a manually executed original counterpart.

56. CONTRACTOR PERFORMANCE EVALUATION

Arlington County will perform written evaluations of the Contractor’s performance at various intervals
throughout the term of this Contract. At a minimum, evaluations will be completed annually and at 50%
of contract completion and Sixty (60) calendar days prior to the Final Payment to the Contractor or upon
contract termination, whichever occurs sooner. The evaluations will address, at a minimum, the
Contractor’s work/performance, quality, cost controls, schedule, timeliness and sub-contractor
management. The Project Officer shall be responsible for completing the evaluations and providing a
copy to the Contractor and County Procurement Officer.

WITNESS these signatures:

THE COUNTY BOARD OF ARLINGTON
COUNTY, VIRGINIA

AUTHORIZED
SIGNATURE:

DocuSigned by:
(—DV. Slearsw. T (rwis
—

89B86B1AD301462...

NAME: Dr. Sharon T. Lewis

TITLE: Purchasing Agent

DATE: 6/2/2022

RUMMEL, KLEPPER & KAHL, LLP

AUTHORIZED
SIGNATURE:

(— DocuSigned by:

B ) 4443?91’EA2584F4...
Miriam Kronish
NAME:

Partner
TITLE:

DATE: 5/25/2022
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SCOPE OF SERVICES

The Contractor will provide Construction Management ("CM") services to the County for the Columbia
Pike Multimodal Street Improvements and Columbia Pike Transit Stations projects on a task order basis.
Work will be divided into individual tasks, with each task order assignment representing a construction
project. The County will not provide a field office for the Construction Manager; however, the
Construction Manager may have an assigned workspace within the Transportation Bureau.

PROJECT ASSIGNMENT PROCEDURES

As each segment or project becomes ready for construction, the contractor will receive a Scope of Work
(SOW) from the County that includes a project description, specifications/requirements and proposed
Period of Performance (schedule). Upon receipt of the Scope of Work, the Contractor shall submit a Cost
Proposal for review and approval by the Project Officer.

The cost proposal shall include assigned personnel, quantity (hours) for each assigned personnel, hourly
rates in accordance with Contract approved Price Schedule, and schedule that includes
commencement/completion of the project and deliverables.

The Contractor shall provide full construction management services through all phases of a project (Pre-
Construction Phase, Construction Phase, and Construction Close-Out Phase, to ensure the work is
performed in accordance with the contract plans, specifications, applicable codes, regulations, and
standards.

GENERAL REQUIREMENTS
The Contractor's responsibilities shall include but not be limited to:

1. Monitor safety of contractors, County employees, and the general public. This includes
providing access to essential areas for handicapped and emergency vehicle, barring
entrance(s) to construction area as indicated on the approved MOT plans and supplemental
contract documents, and ensure surrounding facilities and general neighborhood are free
from litter and debris;

2. Maintain compliance with the approved maintenance of traffic plans including maintaining
access to adjacent properties at all times;

3. Monitor project schedule and costs;

Monitor quality of workmanship;

5. Coordinate and advise the Project Officer of construction progress (schedule), unusual
disruptions, potential changes, potential change orders;

6. In conjunction with, and following approval from, the Project Officer, initiate actions to
mitigate activities that may lead to claims and/or stop work orders, to resolve potential
conflicts as promptly as possible;

7. Assist the Project Officer, if required, in reviewing of the Bid Summary transmitted to the
Project Officer from the Procurement Officer for the recommendation of award to a
contractor; and

8. Asrequired and in conjunction with the Project Officer, attend design project progress
meetings; project coordination meetings; and if applicable and/or required, Value Engineering
(VE) meetings or proposed contractor substitutions.
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9. Conduct regular unannounced field verifications for all Federal Transit Administration (FTA)
contract clauses, including but not limited to the Davis-Bacon Act, Buy America,
Disadvantaged Business Enterprises (DBE)/Small Business Enterprises (SBE) participation and
Civil Rights requirements.

10. Asrequired and in conjunction with the Project Officer, update construction progress reports
and information to be prepared by County Community Outreach personnel. Provide review and
edits to documents shared by Outreach personnel to ensure information made available to
citizens, residents, and all stakeholders is current and accurate.

A. PRE-CONSTRUCTION PHASE
The Contractor's responsibilities shall include but not be limited to:

1. Participation in the project planning and design team to advise the County on
the constructability, selection and availability of proposed materials and
cost/benefit analysis of proposed options.

2. Prepare cost estimates at various phases in the design process as requested by
the County Project Officer. Cost estimates shall be based on equipment and
material details and quantities consistent with the level of detail of the design
documents (i.e., conceptual, schematic, design development or final design)
and shall be presented in the Construction Specifications Institute (CSI) format.

Estimates shall include current market escalation rates to account for the
planned construction schedule start date.

3. Review of final design documents and drawings as to constructability, cost benefit
of options, and minimizing exposure to change orders through clarifying the
design intent and reporting the outcomes of the review to the County.

4. Provide assistance in marketing the project to the construction
industry and in the subsequent review of bids and bidder
qualifications.

5. Schedule and administer pre-construction meeting, and periodic progress
meetings. The contractor Shall submit agenda items to the project officer for periodic
progress meetings, make physical arrangement for meetings, and ascertain from the
meeting if the work is consistent with contract documents and construction schedules.

B. CONSTRUCTION PHASE
The Contractor's responsibilities shall include but not be limited to:

1. Act as the County's representative in monitoring construction progress, contractor(s) performance,
quality assurance and quality control (QA/QC), and other duties as assigned by the Project Officer to
ensure on-time project completion, within budget and compliance with contract documents;

2. Inconjunction with the County Project Officer, organize, attend and document all project-
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related meetings, including but not limited to bi-weekly progress meetings;

3. Prepare construction progress meeting agenda which should include, at a minimum, the
following:

a. Review of previous progress meeting minutes, safety, errors and omissions, work
performed to date, upcoming work scheduled, utility coordination (if applicable),
adjacent project coordination (if applicable), QA/QC, community outreach issues (if
applicable), Submittal Status Report, Requests for Information (RFI) Status Report,
potential Change Order(s), Change Order(s), construction field issues (if applicable) and
upcoming and next progress meetings schedule;

Prepare required Independent Cost Estimates for potential Change Orders;
Maintain Change Order log;

Prepare, evaluate and make recommendations on potential Change Orders for need,
appropriateness, and cost;

7. Perform Change Order negotiations with the general contractor and written responses;
Review general contractor-prepared construction schedules, schedule analysis, activity
durations, sequence, and critical path issues to determine if forecast projected completion
dates are realistic and consistent with scheduling specifications;

9. Analyze general contractor claims for time extension(s); delay claims; critical path impacts;
and alternative(s) to reduce schedule and critical path impacts;

10. Provide on-site construction inspection and management personnel as required by the
project;

11. Provide daily construction reports to the Project Officer including weather, manpower,
equipment, major issues, work completed;

12. Provide monthly project status reports including digital photographs to the County Project
Manager;

13. Assist the Project Officer conducting material performance, equipment and systems testing,
and coordination with the general contractor (if applicable) for inspection and testing;

14. Observe and review performance tests as required by specifications;

15. Assist the Project Officer with the issuance of short-term notifications and coordination for
closures and direct property impacts;

16. Maintain current project record set of documents, including posted drawings and
specifications reflecting any modifications, as-built records and drawings, hard copies of all
RFIs (including responses), submittals, and other project related correspondence for project
completion and close-out process;

17. Review the general contractor record set of drawings on a regular basis throughout the course
of the work to verify that all trades are properly recording field changes;

18. Review and make a payment recommendation on all monthly payment applications and
submit recommendation to the Project Officer.

19. Receive from the general contractor and maintain logs of relevant information regarding all
written RFI and submittals;

20. Maintain electronic and a paper file(s) of all RFls, responses and submittals as well as
coordinate with the appropriate design engineering personnel for review and responses;
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INSPECTIONS AND CONSTRUCTION MATERIALS TESTING SERVICES

The Contractor shall provide Inspections and Construction Materials Testing services which
shall include the following:

1. Written observations, tests, and inspections provided by the County Project Manager,
Construction Manager, general contractor(s), and Civil Engineer.

2. Reports shall include, but not be limited to:

Date issued

Project Title, Description, and Permit Number

Testing laboratory name, address, and telephone number Name of inspector
Location of observation, test inspection or sampling

Date and time of observation, test inspection or sampling

S o 0 T w

Weather conditions at the time of observation, test, inspection or sampling Results and
statement of compliance or non-compliance with plans and specifications, of
observation, test, inspection, or sampling

g. Allreports shall include the seal of the Engineer in Responsible Charge
h. Interpretation of test results when requested

3. The Contractor shall be responsible for the hiring of the testing laboratory and shall ensure
that the testing laboratory or its employees are not authorized to release, revoke, alter,
diminish or increase requirements of the plans, specifications and/or requirements of the
2006 Virginia Uniformed Statewide Building Code (USBC); approve, accept, disapprove or
reject any portion of the Work performed; or perform any of the general contractor or sub-
contractors duties. Testing laboratory and any associated subcontractors shall meet applicable
industry standards including ASTM E-329-93G. The Contractor shall provide detail and
verification regarding the ability to meet these standards. All testing equipment shall be
calibrated at intervals not to exceed 12 months by devices traceable to National Bureau of
Standards or accepted values of natural physical constants.

4. All Inspections and Construction Materials Testing shall be performed in accordance with the
requirements set forth in the Arlington County Construction Standards and Specifications
(latest edition), the Virginia Department of Transportation Road and Bridge Standards and
Specifications, 2006 Virginia Uniformed Statewide Building Code (USBC), and the International
Building Code (IBC) Chapter 17, as applicable.

5. Observations, testing and inspections shall be in accordance with the requirements set forth in
Arlington County Construction Standards and Specifications (latest edition), the Virginia
Department of Transportation Road and Bridge Standards and Specifications, 2006 Virginia
Uniformed Statewide Building Code (USBC), and the International Building Code (IBC) Chapter
17Chapter 17 of the 2009 IBC and pertinent sections of the USBC, as applicable.


https://www.dhcd.virginia.gov/sites/default/files/Docx/building-codes-regulations/archive-codes/2006/2006-virginia-construction-code.pdf
https://global.ihs.com/doc_detail.cfm?document_name=ASTM%20E329&item_s_key=00019816
https://www.virginiadot.org/business/resources/const/VDOT_2020_RB_Specs.pdf
https://www.virginiadot.org/business/resources/const/VDOT_2020_RB_Specs.pdf
https://codes.iccsafe.org/content/IBC2021P1/chapter-17-special-inspections-and-tests
https://codes.iccsafe.org/content/IBC2021P1/chapter-17-special-inspections-and-tests
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C. CLOSEOUT PHASE

1. This section establishes the Procedure for the closeout of a Capital Project. The contractor
shall manage under the direction of the Project Officer the project during construction as a
representative of the County.

2. Inconjunction with the Project Officer, monitor the preparation and completion of "punch
list" items for Substantial and Final Completion and close-out.

3. In conjunction with the Project Officer, receive completed as-built drawings, warranties,
operation &maintenance manuals, and other submittals required from the general contractor.
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1 | Job Class: Project Manager
Empl ID # Last Name, Suffix First Name, Mi Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
4425 Shah Khanjan Fairfax, VA S 68.00
Average: | S 68.00
2 | Job Class: Construciton Manager
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
6028 DilLiscia Eutimio, C Fairfax, VA S 65.72
7302 McGillin Eugene, P Fairfax, VA S 64.38
Average: | S 65.05
3 | Job Class: Estimator/Claims Support
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
4536 Gales Michael Washington, DC S 75.30
5709 Rubin Mitch Baltimore, MD S 85.36
6761 Payne Charles Virginia Beach, VA S 43.41
Average: | S 68.02

$ad61bdf0f77fSEFC7B35AE4BB478985C55846D10832DE . xIsx

1of6

July 8, 2014
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Job Class: Office/Field Engineer
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
5232 Stubenbordt Michelle, L Fairfax, VA S 45.51
6090 Taheri Elizabeth, M Fairfax, VA S 43.89
Average: S 44.70
Job Class: Construction Inspector Senior
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
6397 Bajimaya Shyam, K Fairfax, VA S 44.15
7033 Gaafar Ahmed, M Fairfax, VA S 43.91
5643 Pendleton Jeffrey, D Fairfax, VA S 45.73
Average: | S 44.60
Job Class: Construction Inspector
Empl ID # Last Name, Suffix First Name, Mi Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
7270 Hashimi Jalal, S Fairfax, VA S 32.50
6067 Lmghari Khedar Fairfax, VA S 36.17
Average: | S 34.34
Job Class: Steel Inspector
Empl ID # Last Name, Suffix First Name, Mi Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
6397 Bajimaya Shyam, K Fairfax, VA S 44.15
Average: | S 44.15
$ad61bdfOf77fSEFC7B35AE4BB478985C55846D10832DE.xlsx 20f6 July 8,2014
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8 | Job Class: Engineering Support
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
7414 Pantano Dawn Fairfax, VA S 76.93
4108 Poole Katherine DC S 77.25
7345 Mubbashir Ali Fairfax, VA S 53.00
7415 Morsy Omar Baltimore, MD S 55.00
Average: | S 65.55
9 | Job Class: Administrative Assistant
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
7305 Stubenbordt Shaana, K Fairfax, VA S 19.76
6174 Sharpe Vanessa, L Fairfax, VA S 33.78
Average: | S 26.77
10 | Job Class: Sr. Scheduling Specialist
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
4767 Hayek Matt Baltimore S 77.00
5024 Reilly Colin Richmond, VA S 54.60
Average: | S 65.80
$ad61bdfOf77fSEFC7B35AE4BB478985C55846D10832DE.xlsx 30of6 July 8, 2014
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BILLABLE RATE OVERTIME®
Negotiated Overhead | Overhead | Facilities Fee Direct Fixed Overtime
Position Direct Direct Rate Cost Cost Cap Base (Profit) Expenses Billable Billable
Classification Hourly Rate Labor 0.04% Rate 10.00% Rate Rate
Home Home
Project Manager S 68.00 | S 68.00 145.28% $98.79 $0.03 (S 166.82 | S 16.68 S 183.50
Construction Manager S 65.05 | S 65.05 116.28% $75.64 S 140.69 | S 14.07 | $ 11.00 | $ 165.76
Estimator/Claims Support S 68.02 | S 68.02 145.28% $98.82 S0.03 (S 166.87 | S 16.69 S 183.56
Office/Field Engineer S 4470 | S 44.70 116.28% $51.98 S 96.68 | $ 9.67 | S 11.00 | S 117341 S 139.69
Senior Construction Inspector (RK&K) S 4460 | S 44.60 116.28% $51.86 S 96.45 | S 9.65(S 11.00 | S 117.10| S 139.40
Construction Inspector (RK&K) S 3434 | S 34.34 116.28% $39.92 S 74.26 | S 743 1S 11.00 | $ 9269 ] S 109.85
Steel Inspector S 4415 | S 44.15 116.28% $51.34 S 95.49 | S 955|$ 11.00 | S 116.04] S 138.11
Engineering Support S 65.55 | $ 65.55 145.28% $95.22 $S0.03 | S 160.79 | $ 16.08 S 176.87
Administrative Assistant S 26.77 | S 26.77 145.28% $38.89 $0.01 | S 65.67 | $ 6.57 S 72241 S 85.62
Senior Scheduling Specialist S 65.80 | S 65.80 145.28% $95.59 $0.03 (S 161.42 | S 16.14 S 177.56
Scheduling Specialist S 4191 |S 41.91 145.28% $60.89 $0.02 | $ 102.81 (S 10.28 S 113.09
s - $0.00 $ - s - 3 N I i
$ - $0.00 $ -] R s A I n
$ - $0.00 $ - |$ - $ - 15 -
$ad61bdfOf77fSEFC7B35AE4BB478985C55846D10832DE.xlsx 40of 6 July 8, 2014
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ARLINGTON COUNTY GOVERNMENT
RFP NO. 22-DES-RFP-387 PRICE SCHEDULE

INAME AND ADDRESS OF FIRM

Rummel, Klepper & Kahl, LLP (RK&K) 12600 Fair Lakes Circle Suite 300 Fairfax, VA 22033
JPROJECT NUMBER(S) AND DESCRIPTION DATE
RFP No. 22-DES-RFP-387 Construction Management Services for the Columbia Pike Multi-Modal Street/Transit Improven| 4/13/2022
I. DIRECT COSTS FOR AUTHORITY USE ONLY
Work Classification No. Hours Rate / Hour Total No. Hours Rate / Hour Total
1. Project Manager $ 18350 | $ - $ -
2. Construction Manager $ 165.76 | $ - $ -
3. Estimator/Claims Support $ 18356 | $ - $ -
4. Office/Field Engineer $ 117.34 | $ - $ -
5. Senior Construction Inspector (RK&K) $ 117.10 | $ - $ -
6. Construction Inspector (RK&K) $ 92.69 | $ - $ -
7. Steel Inspector $ 116.04 | $ - $ -
8. Engineering Support $ 176.87 | $ = $ -
9. Administrative Assistant $ 7224 | $ - $ -
10. QA/QC Manager $ 17756 | $ - $ -
11. Construction Inspector (DMY) $ 94.27 | $ - $ -
12. Field Technician: Concrete/Soil/Foundation(DMY) $ 78.34| % - $ -
13. $ - $ -
14. $ - $ -
15. $ - $ -
TOTAL OF SECTION | | $ - $ -
II. CONTRACTOR IN-HOUSE REPRODUCTION COSTS $ $
Ill. MATERIALS AND SUPPLIES (Not included in G&A Costs) $ $
IV. INDIRECT COSTS (Furnish details)
1. Overhead on Direct Labor - Percentage 0.00%| $ - $
2. General and Administrative Costs (% Direct Labor) 0.00%| $ - $
A. Profit - % of All above Direct and Indirect Costs 0.00%] $ - $
TOTAL OF SECTION IV | $ - $ -
V. TOTAL OF SECTIONS |, II, Il AND IV (Subject to statutory cost limitation) $ - $ -
VI. REIMBURSABLE ITEMS (Give details)
1. Topographical Surveys $ $
2. Soil Borings $ $
3. Chemical, Mechanical, etc., Surveys $ $
4. Preparation of Technical Manuals $ $
5. Making Technical Studies/Investigations $ $
6. Travel, Per Diem (Number of Trips) $ $
7. Long Distance Telephone Costs $ $
8. Reproduction Costs (Where subcontracted) $ $
TOTAL OF SECTION VI | $ - $ -
VIl. PROPOSAL (TOTAL OF SECTIONS V AND VI) $ - $ -
JREMARKS (Identify by Section and Item Number, if applicable, if additional space is required, use separate blank sheet of paper.)
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1 | Job Class: Project Manager
Empl ID # Last Name, Suffix First Name, Mi Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:
2 | Job Class: Construction Manager
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Jefferson Jestine Baltimore, MD S 63.46
King Katrina Herndon, VA S 74.16
Mahajan Devendra Baltimore, MD S 66.95
Najm Serge Baltimore, MD S 65.03
Qazzaz Amanj Herndon, VA S 63.24
Torres Carlos Herndon, VA S 67.80
Average: | S 66.77
3 | Job Class: Estimator/Claims Support
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:

$0352baf09259$35995585F5A04D1BAEFFFF89C2245E18.xlsx
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4 | Job Class: Office/Field Engineer
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:
5 | Job Class: Construction Inspector Senior
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Garcia Anthony Herndon, VA S 49.94
Hamrick James Herndon, VA S 49.78
lacovelli Shawn Baltimore, MD S 50.26
Kidwell Matt Baltimore, MD S 45.00
Moore Elliott Washington, DC S 47.02
Tuholsky Mark Baltimore, MD S 50.41
Average: | S 48.74
6 | Job Class: Construction Inspector
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Adkins Roger Baltimore, MD S 28.00
Baker Jerrod Baltimore, MD S 36.00
Carter Kevin Washington, DC S 38.95
Guanzon Olimpio (Bob) Baltimore, MD S 28.97
Long Robert Herndon, VA S 37.19
Marinsek Joel Baltimore, MD S 37.11
Page Russel Baltimore, MD S 33.86
Average: | S 34.30 33.04
7 | Job Class: Steel Inspector
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:

$0352baf09259$35995585F5A04D1BAEFFFF89C2245E18.xlsx
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8 | Job Class: Engineering Support
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:
9 | Job Class: Administrative Assistant
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:
10 | Job Class: Sr. Scheduling Specialist
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
Average:

$0352baf09259$35995585F5A04D1BAEFFFF89C2245E18.xlsx
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BILLABLE RATE OVERTIME®
Negotiated Overhead | Overhead | Facilities Fee Direct Fixed Overtime
Position Direct Direct Rate Cost Cost Cap Base (Profit) Expenses Billable Billable
Classification Hourly Rate Labor 0.14% Rate 10.00% Rate Rate
Home Home
Project Manager
Construction Manager S 66.77 | S 66.77 93.22% $62.25 $0.09 | S 129.11 | S 1291 ]S 10.64 | S 152.66
Estimator/Claims Support
Office/Field Engineer
Senior Construction Inspector S 48.74 | S 48.74 93.22% $45.43 $S0.07 | S 94.23 | S 94215 1064 | S 11430 S 138.66
Construction Inspector S 33.04 S 33.04 93.22% $30.80 $S0.05 | S 63.89 | S 6.39 ]S 1064 | S 80.91] S 97.43
Steel Inspector
Engineering Support
Administrative Assistant
Senior Scheduling Specialist
Scheduling Specialist
$0352baf09259535995585F5A04D1BAEFFFF89C2245E18.xIsx 40f 6 July 8, 2014
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ARLINGTON COUNTY GOVERNMENT

RFP NO. 22-DES-RFP-387 PRICE SCHEDULE

INAME AND ADDRESS OF FIRM

JPROJECT NUMBER(S) AND DESCRIPTION

RFP No. 22-DES-RFP-387 Construction Management Services for the Columbia Pike Multi-Modal Street/Transit Improven]

DATE

I. DIRECT COSTS FOR AUTHORITY USE ONLY

Work Classification No. Hours Rate / Hour Total No. Hours

1. Project Manager

Rate / Hour

Total

2. Construction Manager 152.66

3. Estimator/Claims Support

4. Office/Field Engineer

5. Senior Construction Inspector 114.30

6. Construction Inspector 80.91

7. Steel Inspector

8. Engineering Support

9. Administrative Assistant

Bl ||| ]| e

10. QA/QC Manager

11.

12.

13.

14.

15.

TOTAL OF SECTION |

II. CONTRACTOR IN-HOUSE REPRODUCTION COSTS

'
P || ||| ||| ||| ||| |B B
'

Ill. MATERIALS AND SUPPLIES (Not included in G&A Costs)
IV. INDIRECT COSTS (Furnish details)

1. Overhead on Direct Labor - Percentage 0.00%

2. General and Administrative Costs (% Direct Labor) 0.00%

A. Profit - % of All above Direct and Indirect Costs 0.00%

TOTAL OF SECTION IV

Al || e
'

V. TOTAL OF SECTIONS I, II, lll AND IV (Subject to statutory cost limitation)
VI. REIMBURSABLE ITEMS (Give details)

1. Topographical Surveys

2. Soil Borings

3. Chemical, Mechanical, etc., Surveys

4. Preparation of Technical Manuals

6. Travel, Per Diem (Number of Trips)

7. Long Distance Telephone Costs

8. Reproduction Costs (Where subcontracted)

$
$
$
$
5. Making Technical Studies/Investigations $
$
$
$
$

TOTAL OF SECTION VI

VIl. PROPOSAL (TOTAL OF SECTIONS V AND VI) $ -

el |||l |||l |||

Al || e

Bl |||l ||| |

JREMARKS (Identify by Section and Item Number, if applicable, if additional space is required, use separate blank sheet of paper.)
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Construction Management Services for Columbia Pike Multimodal Street Improvements and Columbia Pike Transit Stations Projects

Subcontractor - Quinn Consulting Services, Inc.

2 | Job Class: Construciton Manager
Empl ID # Last Name, Suffix First Name, Ml Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
225 Kavanaugh Wesley, H Chantilly, VA S 58.75
100 Sylla Sadia (Ali) Chantilly, VA S 46.50
346 Wigginton Robert (Brian) Chantilly, VA S 57.00
Average: | S 54.08 54.08
5 | Job Class: Construction Inspector Senior
Empl ID # Last Name, Suffix First Name, Ml Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
66 Clatterbuck Craig, A Chantilly, VA S 45.39
237 Mehta Dinesh, K Chantilly, VA S 47.00
Average: | S 46.20 44.60
6 | Job Class: Construction Inspector
Empl ID # Last Name, Suffix First Name, MI Office Location Enter Hourly Wage Rate Negotiated/Capped Rates
289 Hummad Gimi Omar, | Chantilly, VA S 35.75
182 Sylla Alpha-Omar Chantilly, VA S 34.75
Average: | $ 35.25 34.34
QCS_Arlington County 22_DES_RFP_387 4-20-2022 lof3 July 8,2014
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BILLABLE RATE OVERTIME?
Negotiated Overhead | Overhead Facilities Fee Direct Fixed Overtime
Position Direct Direct Rate Cost Cost Cap Base (Profit) Expenses Billable Billable
Classification Hourly Rate Labor 0.00% Rate 10.00% Rate Rate
Home Home
2| Construction Manager (QCS) S 54.08 | S 54.08 117.20% $63.39 $0.00 | S 11747 | S 11.75 | $ 11.00 | $ 140.22
5] Senior Construction Inspector (QCS) S 44.60 | $ 44.60 117.20% $52.27 $0.00 | $ 96.87 | $ 9.69 | $ 11.00 | $ 117.56 | S 139.86
6] Construction Inspector (QCS) S 3434 | S 34.34 117.20% $40.25 $0.00 | S 7459 | S 746 S 11.00 | $ 93.05| S 110.22
14 $ - $0.00 $ - s - $ - 1 -
QCS_Arlington County 22_DES_RFP_387 4-20-2022 20f3 July 8, 2014
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ARLINGTON COUNTY GOVERNMENT

RFP NO. 22-DES-RFP-387

PRICE SCHEDULE

INAME AND ADDRESS OF FIRM
Quinn Consulting Services, Inc 14160 Newbrook Drive, Suite 220, Chantilly, VA 20151
|PROJECT NUMBER(S) AND DESCRIPTION DATE
RFP No. 22-DES-RFP-387 Construction Management Services for the Columbia Pike Multi-Modal Street/Transit Improvements
I. DIRECT COSTS FOR AUTHORITY USE ONLY
Work Classification No. Hours Rate / Hour Total No. Hours Rate / Hour Total
2. Construction Manager (QCS) $ 14022 | $ - $
5. Senior Construction Inspector (QCS) $ 11756 | $ - $
6. Construction Inspector (QCS) $ 93.05 | $ - $
TOTAL OF SECTION | #VALUE! $
Il. CONTRACTOR IN-HOUSE REPRODUCTION COSTS $ $
Ill. MATERIALS AND SUPPLIES (Not included in G&A Costs) $ $
IV. INDIRECT COSTS (Furnish details)
1. Overhead on Direct Labor - Percentage 0.00% #VALUE! $
2. General and Administrative Costs (% Direct Labor) 0.00% #VALUE! $
A. Profit - % of All above Direct and Indirect Costs 0.00% #VALUE! $
TOTAL OF SECTION IV #VALUE! $
V. TOTAL OF SECTIONS |, II, Ill AND IV (Subject to statutory cost limitation) #VALUE! $
VI. REIMBURSABLE ITEMS (Give details)
1. Topographical Surveys $ $
2. Soil Borings $ $
3. Chemical, Mechanical, etc., Surveys $ $
4. Preparation of Technical Manuals $ $
5. Making Technical Studies/Investigations $ $
6. Travel, Per Diem (Number of Trips) $ $
7. Long Distance Telephone Costs $ $
8. Reproduction Costs (Where subcontracted) $ $
TOTAL OF SECTION VI | $ - $
VIl. PROPOSAL (TOTAL OF SECTIONS V AND VI) #VALUE! $

IREMARKS (Identify by Section and Item Number, if applicable, if additional space is required, use separate blank sheet of paper.)
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EXHIBIT C

Required Federal Transit Administration (FTA) Contract Clauses and Certifications

Contract Subject to Federal Financial Assistance/Application of Provisions and Clauses

This project is funded in whole or in part by grants from the Federal Transit Administration (FTA) of the
United States Department of Transportation. The award The Contractor/Proposer is required to
comply with all terms and conditions prescribed for third-party contracts by the U.S. Department of
Transportation, Federal Transit Administration (FTA).

Contractor/Proposer is responsible for ensuring its compliance with all applicable FTA requirements.
Additionally, Contractor/Proposer is responsible for ensuring that subcontractors, at as many tiers of the
Project as required, perform in accordance with the terms, conditions, and specifications of the
contract, including all applicable FTA requirements.

Upon request of the County or FTA, Contractor/Proposer shall provide evidence of the steps it has taken
to ensure its compliance with the FTA requirements, as well as evidence of the steps it has taken to
ensure subcontractor performance, and/or submit evidence of subcontractor’s compliance at all tiers.

The following provisions and required contract clauses will be incorporated by reference in the Contract.
Some provisions and clauses require the contractor/proposer to execute and submit certain required
certifications with the contract, which are included herein. Failure to execute and submit required
certifications with the contract documents may render a contract null and void.

Clauses may not be listed in consecutive numerical order as only those provisions and required clauses
that apply to this contract/project have been referenced.
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1. FLY AMERICA REQUIREMENTS
49 U.S.C. § 40118
41 CFR Part 301-10

Applicability to Contracts

Applicable to the transportation of persons or property, by air, between a place in the U.S. and a place
outside the U.S., or between places outside the U.S., when the FTA will participate in the costs of such
air transportation.

Flow Down Requirements

The Fly America requirements flow down from FTA recipients and subrecipients to first tier contractors,
who are responsible for ensuring that lower tier contractors and subcontractors are in compliance.

Fly America- The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 CFR Part 301-10, which provide
that recipients and subrecipients of Federal funds and their contractors are required to use U.S. Flag air
carriers for U.S Government-financed international air travel and transportation of their personal effects
or property, to the extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign air carrier was
used, an appropriate certification or memorandum adequately explaining why service by a U.S. flag air
carrier was not available or why it was necessary to use a foreign air carrier and shall, in any event,
provide a certificate of compliance with the Fly America requirements. The Contractor agrees to include
the requirements of this section in all subcontracts that may involve international air transportation.

5. SEISMIC SAFETY REQUIREMENTS
42 U.S.C. 7701 et seq. 49
CFR Part 41

Applicability to Contracts
Applicable to all contracts for the construction of new buildings or additions to existing buildings.

Flow Down

The Seismic Safety requirements flow down from FTA recipients and subrecipients to first tier
contractors to assure compliance, with the applicable building standards for Seismic Safety, including
the work performed by all subcontractors.

Seismic Safety - The contractor agrees that any new building or addition to an existing building will be
designed and constructed in accordance with the standards for Seismic Safety required in Department
of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent
required by the regulation. The contractor also agrees to ensure that all work performed under this
contract including work performed by a subcontractor is in compliance with the standards required by
the Seismic Safety Regulations and the certification of compliance issued on the project.

The certificate entitled Seismic Safety- Certificate of Compliance (Attachment A) must be completed
and submitted with your bid/proposal.
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6. ENERGY CONSERVATION REQUIREMENTS
42 U.S.C. 6321 et seq.
49 CFR Part 18

Applicability to Contracts
Applicable to all contracts.

Flow Down
The Energy Conservation requirements extend to all third party contractors and their contracts at every
tier and subrecipients and their subagreements at every tier.

Energy Conservation - The contractor agrees to comply with mandatory standards and policies relating
to energy efficiency which are contained in the state energy conservation plan issued in compliance with
the Energy Policy and Conservation Act.

7. CLEAN WATER REQUIREMENTS
33 U.S.C. 1251

Applicability to Contracts
Applicable to all contracts and subcontracts exceeding $100,000.

Flow Down
The Clean Water requirements flow down to FTA recipients and subrecipients at every tier.

Clean Water - (1) The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The
Contractor agrees to report each violation to the County and understands and agrees that the County
will, in turn, report each violation as required to assure notification to FTA and the appropriate EPA
Regional Office.

(2) The Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or in part with Federal assistance provided by FTA.

10. LOBBYING
31 U.S.C. 1352
49 CFR Part 19
49 CFR Part 20

Applicability to Contracts
Applicable to all contracts exceeding $100,000.

Flow Down
The Lobbying requirements mandate the maximum flow down, pursuant to Byrd Anti-Lobbying
Amendment, 31 U.S.C. § 1352(b)(5) and 49 C.F.R. Part 19, Appendix A, Section 7.
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Mandatory Clause/Language
Clause and specific language therein are mandated by 49 CFR Part 19, Appendix A.

- Lobbying Certification and Disclosure of Lobbying Activities for third party contractors are mandated
by 31 U.S.C. 1352(b)(5), as amended by Section 10 of the Lobbying Disclosure Act of 1995, and DOT
implementing regulation, "New Restrictions on Lobbying," at 49 CFR § 20.110(d)

- Language in Lobbying Certification is mandated by 49 CFR Part 19, Appendix A, Section 7, which
provides that contractors file the certification required by 49 CFR Part 20, Appendix A.

- Use of "Disclosure of Lobbying Activities," Standard Form-LLL set forth in Appendix B of 49 CFR Part
20, as amended by "Government wide Guidance For New Restrictions on Lobbying," 61 Fed. Reg.
1413 (1/19/96) is mandated by 49 CFR Part 20, Appendix A.

Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, as amended by the Lobbying Disclosure Act of 1995,
P.L. 104-65 [to be codified at 2 U.S.C. § 1601, et seq.] - Contractors who apply or bid for an award of
$100,000 or more shall file the certification required by 49 CFR part 20, "New Restrictions on Lobbying."
Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay
any person or organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a member of
Congress in connection with obtaining any Federal contract, grant or any other award covered by 31
U.S.C. 1352. Each tier shall also disclose the name of any registrant under the Lobbying Disclosure Act of
1995 who has made lobbying contacts on its behalf with non-Federal funds with respect to that Federal
contract, grant or award covered by 31 U.S.C. 1352. Such disclosures are forwarded from tier to tier up
to the recipient.

The certificate entitled Certification Regarding Lobbying (Attachment B) must be completed and
returned with your bid/proposal.

11. ACCESS TO RECORDS AND REPORTS
49 U.S.C. 5325
18 CFR 18.36 (i)
49 CFR 633.17

Applicability to Contracts
Applicable to all contracts as listed below.

Flow Down
FTA does not require the inclusion of these requirements in subcontracts.

Access to Records - The following access to records requirements apply to this Contract:
1. Where the County is not a State but a local government and is the FTA Recipient or a subgrantee of

the FTA Recipient in accordance with 49 C.F.R. 18.36(i), the Contractor agrees to provide the County, the
FTA Administrator, the Comptroller General of the United States or any of their authorized
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representatives access to any books, documents, papers and records of the Contractor which are
directly pertinent to this contract for the purposes of making audits, examinations, excerpts and
transcriptions. Contractor also agrees, pursuant to 49 C.F.R. 633.17 to provide the FTA Administrator or
his authorized representatives including any PMO Contractor access to Contractor's records and
construction sites pertaining to a major capital project, defined at 49 U.S.C. 5302(a)1, which is receiving
federal financial assistance through the programs described at 49 U.S.C. 5307, 5309 or 5311.

2. Where the County which is the FTA Recipient or a subgrantee of the FTA Recipient in accordance with
49 U.S.C. 5325(a) enters into a contract for a capital project or improvement (defined at 49 U.S.C.
5302(a)1) through other than competitive bidding, the Contractor shall make available records related
to the contract to the County, the Secretary of the US Department of Transportation and the US
Comptroller General or any authorized officer or employee of any of them for the purposes of
conducting an audit and inspection.

3. The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever
or to copy excerpts and transcriptions as reasonably needed.

4. The Contractor agrees to maintain all books, records, accounts and reports required under this
contract for a period of not less than three (3) years after the date of termination or expiration of this
contract, except in the event of litigation or settlement of claims arising from the performance of this
contract, in which case Contractor agrees to maintain same until the County, the FTA Administrator, the
US Comptroller General, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related thereto. Reference 49 CFR 18.39(i)(11).

5. FTA does not require the inclusion of these requirements in subcontracts.

12. FEDERAL CHANGES
49 CFR Part 18

Applicability to Contracts
Applicable to all contracts.

Flow Down
The Federal Changes requirement flows down appropriately to each applicable changed requirement.

Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, policies,
procedures and directives, including without limitation those listed directly or by reference in the
Master Agreement between The County and FTA, as they may be amended or promulgated from time to
time during the term of this contract. Contractor's failure to so comply shall constitute a material breach
of this contract.
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14. CLEAN AIR
42 U.S.C. 7401 et seq
40 CFR 15.61
49 CFR Part 18

Applicability to Contracts
Applicable to all contracts exceeding $100,000.

Flow Down
The Clean Air requirements flow down to all subcontracts which exceed $100,000.

Clean Air - (1) The Contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. The Contractor agrees to
report each violation to the County and understands and agrees that the County will, in turn, report
each violation as required to assure notification to FTA and the appropriate EPA Regional Office.

(2) The Contractor also agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or in part with Federal assistance provided by FTA.

19. NO GOVERNMENT OBLIGATION TO THIRD PARTIES

Applicability to Contracts
Applicable to all contracts.

(1) The County and Contractor acknowledge and agree that, notwithstanding any concurrence by the
Federal Government in or approval of the solicitation or award of the underlying contract, absent the
express written consent by the Federal Government, the Federal Government is not a party to this
contract and shall not be subject to any obligations or liabilities to the County, Contractor, or any other
party (whether or not a party to that contract) pertaining to any matter resulting from the underlying
contract.

(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in part
with Federal assistance provided by FTA. Itis further agreed that the clause shall not be modified,
except to identify the subcontractor who will be subject to its provisions.

20. PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS AND RELATED ACTS
31 U.S.C. 3801 et seq.
49 CFR Part 31 18 U.S.C. 1001
49 U.S.C. 5307

Applicability to Contracts
Applicable to all contracts.

Flow Down
These requirements flow down to contractors and subcontractors who make, present, or submit
covered claims and statements.
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Program Fraud and False or Fraudulent Statements or Related Acts.

(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 1986, as
amended, 31 U.S.C. § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R.
Part 31, apply to its actions pertaining to this Project. Upon execution of the underlying contract, the
Contractor certifies or affirms the truthfulness and accuracy of any statement it has made, it makes, it
may make, or causes to be made, pertaining to the underlying contract or the FTA assisted project for
which this contract work is being performed. In addition to other penalties that may be applicable, the
Contractor further acknowledges that if it makes, or causes to be made, a false, fictitious, or fraudulent
claim, statement, submission, or certification, the Federal Government reserves the right to impose the
penalties of the Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal
Government deems appropriate.

(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or
fraudulent claim, statement, submission, or certification to the Federal Government under a contract
connected with a project that is financed in whole or in part with Federal assistance originally awarded
by FTA under the authority of 49 U.S.C. § 5307, the Government reserves the right to impose the
penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to the extent the Federal
Government deems appropriate.

(3) The Contractor agrees to include the above two clauses in each subcontract financed in whole or in
part with Federal assistance provided by FTA. Itis further agreed that the clauses shall not be modified,
except to identify the subcontractor who will be subject to the provisions.

21. TERMINATION
49 U.S.C. Part 18
FTA Circular 4220.1F

Applicability to Contracts
Applicable to all contracts exceeding $10,000.

Termination for Cause, Including Breach and Default; Cure

The Contract shall remain in force for the Contract Term or Subsequent Contract Term(s) and until the
County determines that all requirements and conditions have been satisfactorily met: the County has
accepted the Work, and thereafter until the Contractor has met all requirements and conditions relating
to the Work under the Contract Documents, including warranty and guarantee periods. However, the
County shall have the right to terminate this Contract sooner if the Contractor is in breach or default or
has failed to perform satisfactorily the Work required, as determined by the County in its discretion.

If the County determines that the Contractor has failed to perform satisfactorily, then the County will
give the Contractor written Notice of such failure/s and the opportunity to cure such failure/s at least
fifteen (15) days before termination of the Contract takes effect (“Cure Period”). If the Contractor fails
to cure within the Cure Period or as otherwise specified in the Notice, the Contract is terminated for the
Contractor’s failure to provide satisfactory Contract performance. Upon such termination, the
Contractor may apply for compensation for Contract services satisfactorily performed by the Contractor
and allocable to the Contract and accepted by the County prior to such termination unless otherwise
barred by the Contract (“Termination Costs”). Such request for Termination Costs, with all supporting
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documentation, must be submitted to the County Project Officer within fifteen (15) days after the
expiration of the Cure Period. The County may accept or reject, in whole or in part, the application for
Termination Costs and notify the Contractor of same within a reasonable time thereafter.

If the County terminates the Contract for default or breach of any Contract provision or condition, then
the termination shall be immediate after Notice from the County to the Contractor (unless the County in
its discretion provides for an opportunity to cure) and the Contractor shall not be permitted to seek
Termination Costs.

Upon any termination pursuant to this section, the Contractor shall be liable to the County for all costs
incurred by the County after the effective date of termination including costs required to be expended
by the County to complete the Work covered by the Contract, including costs of delay in completing the
Project or the cost of repairing or correcting any unsatisfactory or non-compliant work. Such costs shall
be either subtracted from any amount due the Contractor or shall be promptly paid by the Contractor to
the County upon demand by the County. Additionally, and notwithstanding any provision in this
Contract to the contrary, the Contactor is liable to the County (and the County shall be entitled to
recover) all damages to which the County is entitled by this Contract or by law, including and without
limitation, direct damages, indirect damages, consequential damages, delay damages, replacement
costs, refund of all sums paid by the County to the Contractor under the Contract and all attorney fees
and costs incurred by the County to enforce any provision of this Contract.

Except as otherwise directed by the County, the Contractor shall stop Work on the date of receipt of
Notice of the termination or other date specified in the Notice, place no further orders or subcontracts
for materials, services, or facilities except as are necessary for the completion of such portion of the
Work not terminated, and terminate all vendors and subcontracts and settle all outstanding liabilities
and claims.

In the event any termination for cause, default, or breach shall be found to be improper or invalid by
any court of competent jurisdiction then such termination shall be deemed to have been a termination
for convenience.

Termination for the Convenience of the County

The performance of work under this Contract may be terminated by the Purchasing Agent in whole or in
part whenever the Purchasing Agent shall determine that such termination is in the County's best
interest. Any such termination shall be effected by the delivery to the Contractor of a written notice of
termination at least fifteen (15) days before the date of termination, specifying the extent to which
performance of the work under this Contract is terminated and the date upon which such termination
becomes effective. The Contractor will be entitled to receive compensation for all Contract services
satisfactorily performed by the Contractor and allocable to the Contract and accepted by the County
prior to such termination and any other termination costs as negotiated by the parties, but no amount
shall be allowed for anticipatory profits.

After receipt of a notice of termination and except as otherwise directed, the Contractor shall stop all
work on the date of receipt of the notice of termination or other date specified in the notice; place no
further orders or subcontracts for materials, services or facilities except as are necessary for the
completion of such portion of the work not terminated; immediately transfer all documentation and
paperwork for terminated work to the County; and terminate all vendors and subcontracts and settle all
outstanding liabilities and claims.



DocuSign Envelope ID: 21AF2712-0F3A-43D9-A3DB-4BBE391AD530

22. GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NONPROCUREMENT)

Applicability to Contracts

The provisions of Part 29 apply to all contracts and subcontracts at any level expected to equal or
exceed $25,000 as well as any contract or subcontract (at any level) for Federally required auditing
services. 49 CFR 29.220(b).

The certificate entitled Certification Regarding Debarment, Suspension and Other Responsibility
Matters (Attachment C) must be completed and returned with your bid/proposal.

24. CIVIL RIGHTS REQUIREMENTS
29 U.S.C. § 623,42 U.S.C. § 2000
42 U.S.C. §6102,42 U.S.C. § 12112
42 U.S.C. §12132,49 U.S.C. § 5332
29 CFR Part 1630, 41 CFR Parts 60 et seq.

Applicability to Contracts
Applicable to all contracts.

Flow Down
The Civil Rights requirements flow down to all third party contractors and their contracts at every tier.

Civil Rights - The following requirements apply to the underlying contract:

(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d,
section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the
Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332,
the Contractor agrees that it will not discriminate against any employee or applicant for employment
because of race, color, creed, national origin, sex, age, or disability. In addition, the Contractor agrees to
comply with applicable Federal implementing regulations and other implementing requirements FTA
may issue.

(2) Equal Employment Opportunity - The following equal employment opportunity requirements apply
to the underlying contract:

(a) Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights Act, as
amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the Contractor agrees to
comply with all applicable equal employment opportunity requirements of U.S. Department of Labor
(U.S. DOL) regulations, "Office of Federal Contract Compliance Programs, Equal Employment
Opportunity, Department of Labor," 41 C.F.R. Parts 60 et seq., (which implement Executive Order No.
11246, "Equal Employment Opportunity," as amended by Executive Order No. 11375, "Amending
Executive Order 11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e note), and with
any applicable Federal statutes, executive orders, regulations, and Federal policies that may in the
future affect construction activities undertaken in the course of the Project. The Contractor agrees to
take affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, creed, national origin, sex, or age. Such action shall
include, but not be limited to, the following: employment, upgrading, demotion or transfer, recruitment
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or recruitment advertising, layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue.

(b) Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as
amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees to refrain
from discrimination against present and prospective employees for reason of age. In addition, the
Contractor agrees to comply with any implementing requirements FTA may issue.

(c) Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as amended, 42
U.S.C. § 12112, the Contractor agrees that it will comply with the requirements of U.S. Equal
Employment Opportunity Commission, "Regulations to Implement the Equal Employment Provisions of
the Americans with Disabilities Act," 29 C.F.R. Part 1630, pertaining to employment of persons with
disabilities. In addition, the Contractor agrees to comply with any implementing requirements FTA may
issue.

(3) The Contractor also agrees to include these requirements in each subcontract financed in whole or in
part with Federal assistance provided by FTA, modified only if necessary to identify the affected parties.

25. BREACHES AND DISPUTE RESOLUTION
49 CFR Part 18
FTA Circular 4220.1F

Applicability to Contracts
Applicable to all contracts exceeding $100,000.

Flow Down
The Breaches and Dispute Resolutions requirements flow down to all tiers.

Dispute Resolution

The Contract is governed in part by the applicable provisions of the Arlington County Purchasing
Resolution. The time limit for final written decision by the County Manager in the event of a contractual
dispute, as that term is defined in the Purchasing Resolution, is thirty (30) days. Procedures for
considering contractual claims, disputes, administrative appeals, and protests are contained in the
Purchasing Resolution, incorporated herein by reference, and available upon request from the Office of
the Purchasing Agent. Pending final determination of any dispute or claim hereunder, the Contractor
shall proceed diligently with the performance of the Work under the Contract.

Arbitration
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and any references
to arbitration are expressly deleted from the Contract.

28. DISADVANTAGED BUSINESS ENTERPRISE (DBE)
49 CFR Part 26

Applicability to Contracts
Applicable to all DOT-assisted contracting activities.
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Disadvantaged Business Enterprises

a. This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 26,
Participation by Disadvantaged Business Enterprises in Department of Transportation Financial
Assistance Programs. The national goal for participation of Disadvantaged Business Enterprises (DBE) is
10%. The County’s overall goal for DBE participation is 23.3 %. A separate contract goal has not been
established for this procurement.

b. The contractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26
in the award and administration of this DOT-assisted contract. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as The County deems appropriate. Each subcontract the contractor signs
with a subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)).

¢. The contractor will be required to report its DBE participation obtained through race-neutral means
throughout the period of performance.

d. The contractor is required to pay its subcontractors performing work related to this contract for
satisfactory performance of that work no later than seven (7) days after the contractor’s receipt of
payment for that work from the County. In addition, the Contractor is required to return any retainage
payments to those subcontractors within 30 days after the subcontractor’s work related to this contract
is satisfactorily completed.

e. The contractor must promptly notify the County, whenever a DBE subcontractor performing work
related to this contract is terminated or fails to complete its work, and must make good faith efforts to
engage another DBE subcontractor to perform at least the same amount of work. The contractor may
not terminate any DBE subcontractor and perform that work through its own forces or those of an
affiliate without prior written consent of the County.

30. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS
FTA Circular 4220.1F

Applicability to Contracts
Applicable to all contracts.

Flow Down
The incorporation of FTA terms has unlimited flow down.

Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in part,
certain Standard Terms and Conditions required by the USDOT, whether or not expressly set forth in the
preceding contract provisions. All contractual provisions required by USDOT, as set forth in FTA Circular
4220.1F, are hereby incorporated by reference. Anything to the contrary herein notwithstanding, all
FTA mandated terms shall be deemed to control in the event of a conflict with other provisions
contained in this Agreement. The Contractor shall not perform any act, fail to perform any act, or refuse
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to comply with any County requests which would cause the County to be in violation of the FTA terms
and conditions.

33. ACCESS FOR INDIVIDUALS WITH DISABILITIES

Applicability to Contracts
Applicable to all contracts.

The Contractor agrees to comply with 49 U.S.C. § 5301(d), which states the Federal policy that elderly
individuals and individuals with disabilities have the same right as other individuals to use public
transportation services and facilities, and that special efforts shall be made in planning and designing
those services and facilities to implement transportation accessibility rights for elderly individuals and
individuals with disabilities. The Contractor also agrees to comply with all applicable provisions of
section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794, which prohibits
discrimination on the basis of disability in the administration of programs or activities receiving Federal
financial assistance; with the Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§
12101 et seq., which requires that accessible facilities and services be made available to individuals with
disabilities; with the Architectural Barriers Act of 1968, as amended, 42 U.S.C. §§ 4151 et seq., which
requires that buildings and public accommodations be accessible to individuals with disabilities; and
with other laws and amendments thereto pertaining to access for individuals with disabilities that may
be applicable. In addition, the Contractor agrees to comply with applicable implementing Federal
regulations and any later amendments thereto, and agrees to follow applicable Federal implementing
directives, except to the extent FTA approves otherwise in writing.
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ATTACHMENT “A”

REQUIRED CERTIFICATIONS

SEISMIC SAFETY-CERTIFICATE OF COMPLIANCE
(To be submitted with a bid/proposal for the construction of new buildings or additions to existing
buildings.)

The contractor agrees that any new building or addition to an existing building will be designed and
constructed in accordance with the standards for Seismic Safety required in Department of
Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance to the extent
required by the regulation. The contractor also agrees to ensure that all work performed under this
contract including work performed by a subcontractor is in compliance with the standards required by
the Seismic Safety Regulations and the certification of compliance issued on the project.

Date March 4, 2022

/,/A/é( e Z,..___.._\

Company Name Rummel, Klepper & Kahl, LLP

Title Partner
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ATTACHMENT B
CERTIFICATION REGARDING LOBBYING PURSUANT TO 49 CFR PART 20
APPENDIX A, 49 CFR PART 20--CERTIFICATION REGARDING LOBBYING
(To be submitted with each bid or offer exceeding $100,000)

Certification for Contracts, Grants, Loans, and Cooperative Agreements
The undersigned [Contractor] certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for
making lobbying contacts to an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this Federal
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard
Form--LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions [as amended by
"Government wide Guidance for New Restrictions on Lobbying," 61 Fed. Reg. 1413 (1/19/96). Note:
Language in paragraph (2) herein has been modified in accordance with Section 10 of the Lobbying
Disclosure Act of 1995 (P.L. 104-65, to be codified at 2 U.S.C. 1601, et seq.)]

(3) The undersigned shall require that the language of this certification be included in the award
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants,
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act
of 1995). Any person who fails to file the required certification shall be subject to a civil penalty of not
less than $10,000 and not more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails
to file or amend a required certification or disclosure form shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such expenditure or failure.]

Rummel, Klepper
The Contractor, & Kahl, LLP , certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the Contractor understands and agrees

that yhe provisions of 31 U.S.C. A 3801, et seq., apply to this certification and disclosure, if any.
/L" ighature-of Contractor's Authorized Official

" Miriam Kronisch:PE, CcCM
Partner Name and Title of Contractor's Authorized Official

March 4, 2022 Date
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ATTACHMENT C
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS

(To be submitted with each bid or offer exceeding $25,000)

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is
required to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or
affiliates, as defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940
and 29.945.

The contractor is required to comply with 49 CFR 29, Subpart C and must include the
requirement to comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters
into.

By signing and submitting its bid or proposal, the bidder or proposer certifies as follows:

The certification in this clause is a material representation of fact relied upon by Arlington
County. Ifitis later determined that the bidder or proposer knowingly rendered an erroneous
certification, in addition to remedies available to Arlington County, the Federal Government
may pursue available remedies, including but not limited to suspension and/or debarment. The
bidder or proposer agrees to comply with the requirements of 49 CFR 29, Subpart C while this
offer is valid and throughout the period of any contract that may arise from this offer. The
bidder or proposer further agrees to include a provision requiring such compliance in its lower
tier covered transactions.

The prospective participant certifies to the best of its knowledge and belief that it and the principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or had a civil
judgment rendered against them or commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or contract
under a public transaction: violation of Federal or State antitrust statute or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property:

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity
(Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) of this
certification; and

(d) Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State, or local) terminated for cause or default.

| understand that a false statement on this certification may be grounds for rejection of this proposal or
termination of the award. In addition, under 18 USC Sec. 1001, a false statement may result in a fine of
up to $10,000 or imprisonment for up to 5 years, or both.
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Miriam Kronisch, PE, CCM | Partner

Typed Name & Title of Authorized Representative

ﬂﬂ_/g

Sljénature of Authorized Representative

March 4, 2022

Date

U I am unable to certify to the above statements.
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A.

EXHIBIT- D
DISADVANTAGED BUSINESS ENTERPRISES (DBE) PROVISIONS

DEFINITIONS AND INTERPRETATIONS

The County will utilize the following definitions to identify Disadvantaged Business Enterprise
(DBE) Program eligibility standards. The following definitions and any other definitions
related to the DBE program have the same meaning as defined in 49 CFR Part 26.

(1)

(2)

(3)

"Disadvantaged Business Enterprise" or "DBE" means a for profit small business concern:
(1) which is at least 51 percent owned by one or more socially or economically
disadvantaged individuals, or in the case of a corporation in which 51 percent of the stock
is owned by one or more such individuals; and (2) whose management and daily business
operation are controlled by one or more of the socially and economically disadvantaged
individuals who own it.

"Small Business Concern" means, with respect to firms seeking to participate as DBEs in
USDOT-assisted contracts, a small business as defined pursuant to Section 3 of the Small
Business Act and Small Business Administration regulations implementing it (13 CFR Part
121) that also does not exceed the cap on average annual gross receipts specified in
section 26.65(b).

"Socially and Economically Disadvantaged Individual" means any individual who is a
citizen (or lawfully admitted permanent resident) of the United States and includes any
individual in the following groups, members of which are rebuttably presumed to be
socially and economically disadvantaged:

(a) "Black Americans," which includes persons having origins in any of the Black racial
groups of Africa;

(b) "Hispanic Americans," which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South American, or other Spanish or Portuguese cultures
or origin, regardless of race;

(c) "Native Americans," which includes persons who are American Indians, Eskimos,
Aleuts, or Native Hawaiians;

(d) "Asian-Pacific Americans," which includes persons whose origins are from Japan,
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea),
Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S.
Trust Territories of the Pacific Islands, Republic of Palau, the Commonwealth of
the Northern Marianas Islands, Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru,
Federated States of Micronesia, or Hong Kong;

(e) "Subcontinent Asian Americans," which includes persons whose origins are from
India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal, or Sri Lanka;

(f) Non-minority American Women,;
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(g) "Tribally-owned concern" means any concern at least 51 percent owned by an
Indian tribe;

(h) "Any individual groups whose members are designated as socially and
economically disadvantaged by the Small Business Administration (SBA) at such
times as the SBA designation becomes effective; and

(i) Any individual who the County finds to be socially and economically
disadvantaged on a case-by-case basis.

(3) "USDOT" means the U.S. Department of Transportation including the Federal Transit
Administration (FTA).

(5) "Good Faith Efforts" means efforts to achieve a DBE goal or other requirement that, by
their scope, intensity and appropriateness to the objective, can reasonably be expected
to fulfill the DBE program requirement.

B. SMALL BUSINESS ENTERPRISE

The County’s Division of Transportation has a Small Business Enterprise (SBE) Program as part
of its DBE Program. The County provides race-neutral efforts to facilitate participation of
small businesses in its procurement process for federally assisted projects through the
FTA. Although there is no SBE goal for this procurement, SBE firms are encouraged to
participate, and Offerors are encouraged to seek SBE firms as subconsultants/subcontractors.

C. BANKS AND FINANCIAL INSTITUTIONS
The Contractor is encouraged to utilize the services of disadvantaged, minority and woman-
owned banks and financial institutions. The identity of such banks is available at:
https://www.occ.treas.gov/topics/consumers-and-communities/minority-
outreach/minority-depository-institutions-list.pdf.

D. CERTIFICATION AND DIRECTORY OF DBES
(1) All prospective DBEs must be certified through a Unified Certification Program (UCP). The
County recognizes certification by the Virginia Department of Small Business and Supplier
Diversity (DSBSD) and the Metropolitan Washington Airports Authority (MWAA).

(2) Each DBE firm will be verified as a certified DBE through one of the UCP Directories listed
above and they each maintain online DBE directories of all firms certified. These online
directories and appropriate forms to apply for DBE certification are available at the
following website addresses:

DSBSD’s website: https://www.sbsd.virginia.gov/certification-division/dbe/
MWAA’s  website: https://www.mwaa.com/topics/local-disadvantaged-business-

enterprise

(3) The eligibility of a DBE certified joint venture will be determined on a project-by-project
basis by the County.

(4) Offerors are reminded that only certified DBEs may participate in County contracts in such
capacities. If Offerors propose using a DBE not currently certified, it is strongly urged that


https://www.occ.treas.gov/topics/consumers-and-communities/minority-outreach/minority-depository-institutions-list.pdf
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E.

a UCP be contacted well in advance of the date set for receipt of offers in order to enable
review of the proposed DBE's eligibility.

DBE Modifications or Substitutions

This Provision applies to all modifications and substitutions under this Contract. The
Contractor will be required to comply with this Provision to the extent needed to achieve the
DBE goals agreed to at the time of contract award.

(1)

(2)

(3)

(4)

(5)

If a prime contractor wishes to terminate or substitute a DBE subcontractor listed as
fulfilling its contract goal, and then performs the work of the terminated DBE
subcontractor with its own forces, an affiliate, a non-DBE subcontractor or with another
DBE subcontractor, it must submit written documentation prior to the termination or
substitution of the DBE subcontractor to the Contracting Officer. This will include any
changes to items of work, material, services, or DBE firms that differ from those identified
on the Intent to Perform as a DBE Subcontractor form(s) (Exhibit C) on file with the
Contracting Officer. The Offeror/Contractor must provide any and all documentation and
information as may be requested with respect to the requested change.

The Offeror's/Contractor’s documentation shall include the specific reasons for the
proposed change. Specific reasons that are acceptable include but are not limited to: the
DBE was not able to perform; the DBE was unable to produce acceptable work; and/or
the DBE has submitted an unreasonable escalation in price. In the case of a DBE
subcontractor being substituted by another DBE subcontractor, the Contractor should
include the name, address, certification number and principal office of the proposed DBE
firm. After providing an opportunity to the County’s DBE Specialist to make a
recommendation, the Contracting Officer will approve or disapprove the change.

If the change involves a subcontractor substitution, the Offeror/Contractor must make
good faith effort to replace one DBE with another DBE. The substitute DBE firm must be
certified by a UCP in order for the Offeror/Contractor to receive credit toward fulfilling its
DBE participation goal for the contract. In the event that the Offeror/Contractor is unable
to contract with another DBE firm, good faith effort documentation must be provided to
the Contracting Officer describing the unsuccessful attempts to locate a substitute DBE.
In all situations, the Contractor may not terminate or substitute a DBE subcontractor
without the prior written consent of the Contracting Officer.

The Offeror/Contractor must submit a new Intent to Perform as a DBE Subcontractor form
for the substitute DBE firm(s) with the request for change, to verify that the new DBE
firm(s) is certified by a UCP. The Contracting Officer shall notify the Offeror/Contractor
in writing of his decision as expeditiously as possible. If the contract has been awarded
and the Contracting Officer approves the proposed substitution in writing, the Contractor
shall provide a copy of the executed subcontract agreement with the proposed DBE firm
to the Contracting Officer within ten (10) business days of its receipt of the substitution
approval.

If the change involves a modification, the Contractor must submit, if applicable, the Intent
to Perform as a DBE Subcontractor form specified for contract modifications for any DBE
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(6)

subcontractor affected by this change. This form may be obtained from the Contracting
Officer.

If the Contractor does not comply with this Provision, the County may elect to apply
contract remedies as defined in 49 CFR Part 26, or other contract remedies, as
appropriate. Additionally, the Contracting Officer may order that the profits from the
terminated portion of the DBE subcontract be forfeited by the Contractor.

F. DEMONSTRATION OF GOOD FAITH EFFORT

(1)

(2)

(3)

(4)

(5)

If an Offeror does not meet the DBE goal, it shall nevertheless be eligible for award of the
contract if it can demonstrate to the Contracting Officer that it has made a good faith
effort to meet the DBE goal. The Offeror shall submit to the County the Evidence of Good
Faith Efforts Form (Exhibit D) which documents the steps it has taken to solicit
participation from DBE firms. This form should be submitted when the initial response to
the County's solicitation is due. All contractors, including DBE prime contractors, are
required to submit good faith efforts documentation, if necessary. In evaluating an
Offeror's good faith effort submission, the County will only consider those documented
efforts that occurred prior to the good faith efforts determination.

In the event that a firm submitted by an Offeror in accordance with the requirements of
the Submission of DBE Utilization Forms and Related Documentation provision cannot be
certified, the Offeror will be notified and given an opportunity to substitute that firm with
a certified DBE firm. The Offeror will have ten (10) calendar days from the date of
notification to accomplish the substitution. In the event the Offeror is unable to contract
with another substitute DBE firm, the good faith efforts that the Offeror made in
attempting to contract with a substitute DBE firm must be documented to the Contracting
Officer at the end of the same ten (10) calendar day period.

The County will look not only at the different kinds of efforts that the Offeror has made,
but also the quantity and intensity of those efforts. Efforts that are merely pro forma are
not good faith efforts to meet the goal (even if they are sincerely motivated) if, given all
relevant circumstances, the Offeror's efforts could not reasonably be expected to
produce a level of DBE participation sufficient to meet the goal.

Offerors are reminded that the issue of whether or not the Offeror has met or exceeded
the established goal and/or demonstrated good faith efforts is considered a matter of the
Offeror's responsibility. The County will only award contracts to Offerors determined to
be responsible. The Contracting Officer, after affording the County's DBE personnel an
opportunity to make a recommendation, shall be responsible for determining the
sufficiency of an Offeror's good faith effort to meet contract goals.

An Offeror that the Contracting Officer determines is not responsible may request
administrative review and reconsideration under the County's Procurement Regulations.
As part of any reconsideration, if requested, the Offeror may elect to meet in person with
the County’s Purchasing Agent to discuss credit toward meeting the DBE goal or whether
the Offeror made adequate good faith efforts.
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G. OFFEROR'S DBE OBLIGATION
The Offeror's DBE Obligation is outlined in Section VIIIl — Federal Transit Administration
Clauses provision 28 entitled Disadvantaged Business Enterprise (DBE). The County has
established an overall goal of 23.3 percent race-neutral DBE participation on FTA-assisted
contracts.

H. PAYMENT DOCUMENTATION

Concurrently with the submission of each invoice or request for a progress payment under
this contract, the Contractor shall provide a breakdown of the amounts paid to DBEs identified
by the Contractor to participate in this contract. The breakdown shall be provided on the
attached Monthly DBE Subcontractor Progress Report form. As provided elsewhere in this
Contract, the County may withhold all or part of any payment otherwise due the Contractor
if the Contractor fails to submit the Monthly DBE Subcontractor Progress Report form and/or
make prompt payments to its subcontractors, suppliers, materialmen or laborers.

I.  SANCTIONS FOR NONCOMPLIANCE WITH THE COUNTY'S DBE PROGRAM PROVISIONS

Failure of the Contractor to carry out the County's DBE program provisions shall constitute a
breach of contract and may result in termination of the Contractor for default or such remedy
as the County may deem appropriate. The County reserves the right to apply legal and
contract remedies available under Federal, state and local law, including but not limited to,
responsibility determinations in future contracts, suspension and debarment procedures as
outlined in 49 CFR Part 29, and forfeiture of profits as provided for elsewhere. The County will
bring to the attention of the U.S. Department of Transportation any false, fraudulent, or
dishonest conduct in connection with the program, so that USDOT can take steps provided in
49 CFR Section 26.107.

J.  SUBMISSION OF DBE UTILIZATION FORMS AND RELATED DOCUMENTATION

(1) Each Offeror should submit  to the County a Summary of
Subcontractor/Subconsultant/Suppliers form (Exhibit E) subcontractor when the initial
response to the County's solicitation is due. If an Offeror does not meet the County’s DBE
participation goal, the Evidence of Good Faith Efforts form should also be submitted when
the initial response to the county’s solicitation is due. The submission of this information
is considered an issue of responsibility, and the County will not award a contract to any
Offeror who has not supplied this documentation.

(2) The Intent to Perform As A DBE Subcontractor form for each proposed subcontractor shall
constitute a representation by the Offeror to the County that it believes such firm is ready,
willing, and able to perform the work indicated. It shall also represent a commitment by
the Offeror that if it is awarded the contract, it will enter into a subcontract with such
subcontractor for the work described at the approximate price set forth in the Intent to
Perform As A DBE Subcontractor form.

(3) If the DBE Subcontractor participation changes after the forms have been submitted, but
prior to award of the contract, the Offeror will be required to immediately notify the
Contracting Officer of the changed amount and the reason(s) for the change. The
modification and substitutions of DBE firms that occur shall be governed by DBE
Modification or Substitutions provision of this Exhibit.
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(4) Except as authorized by the Contracting Officer, the successful Offeror shall enter into
formal agreements with the subcontracting firms shown in the submitted Intent to
Perform As A DBE Subcontractor form(s) within ten (10) business days after receipt of a
contract executed by the County. The successful Offeror (Contractor) shall provide the
Contracting Officer a copy of each agreement within three (3) business days of execution.

(5) If an Offeroris a DBE and lists itself on the Intent to Perform As A DBE Subcontractor form,
it is required to perform the work indicated with its own work force.
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EXHIBIT E
INTENT TO PERFORM AS A DBE SUBCONTRACTOR FOR A CONTRACT AWARD
All DBE subcontracting firms to be used on this solicitation must fill out this form.

DBE firms participating in Arlington County's contracting opportunities must have "current” certification status with a Unified
Certification Program (UCP) prior to award of this contract. If the County determines that the firm is not an eligible DBE firm for
Arlington County contracts and subcontracts, the prime contractor will be notified of the ineligibility of the listed firm. The submission
of this form is considered an issue of responsibility and the County will not award a contract to any Offeror who has not supplied this
documentation.

1. Arlington County Solicitation #: 22-DES-RFP-387

2. Name of DBE Subcontracting Firm__ Quinn Consulting Services, Inc

3. Has the DBE subcontractor been certified as a DBE by a UCP agency? _Y es

4. The DBE subcontractor is prepared to perform the following described work and/or supply the material listed in
connection with the above project (where applicable specify "supply” or "install" or both):

Construction Management and Construction Inspection
and at the following price § _1BD

BY: /‘,4,./14 7 DATE: 02 / 22 / 22
(Sig 4 nt or Authorized Agent)

Elizabeth Quinn Vicinski PHONE: _703-862-0411
{Print or Type - Name of Signature of Owner, President or Authorized Agent of DBE subcontracting firm)

DECLARATION OF PRIME CONTRACTOR

| HEREBY DECLARE AND AFFIRM that | am the Partner
(Title of Declarant)
Miriam Kronisch, PE, CCM

(Name of Prime Contractor)

and a duly authorized representative of

to make this declaration and that | have personally reviewed the material and facts set forth in this ntent to Perform As A DBE
subcontractor form. To the best of my knowledge, information and belief, the facts and representations contained in this form are
true, the owner or authorized agent of the subcontracting firm signed this form in the place indicated, and no material facts have been

omitted.

Except as authorized by the Contracting Officer, the undersigned will enter into a formal agreement with the listed DBE subcontracting
firm for work as indicated by this form within ten (10) business days after receipt of the contract executed by Arlington County. The
undersigned will provide the Contracting Officer a copy of that agreement within three (3) business days of execution.
The Prime Contractor designated the following person as their DBE Liaison Officer:

Miriam Kronisch, PE, CCM 703.259.3721

(Name-Please Print) (Phone)

Pursuant to 49 CFR Section 26.107, any person [entity] who makes a false or fraudulent statement in connection with participation of
a DBE in any USDQOT-assisted program or otherwise violates applicable Federal statutes and may be referred to the U.S. Department
of Transportation, and possibly the U.S. Department of Justice, for prosecution.

Name of DEW Miriam Kronisch, PE, CCM

Signature: o= //’
61

RFP No. 22-DES-RFP-387

Date: March 4, 2022
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EXHIBITE
INTENT TO PERFORM AS A DBE SUBCONTRACTOR FOR A CONTRACT AWARD
All DBE subcontracting firms to be used on this solicitation must fill out this form.

DBE firms participating in Arlington County’s contracting opportunities must have "current" certification status with a Unified
Certification Program (UCP) prior to award of this contract. If the County determines that the firm is not an eligible DBE firm for
Arlington County contracts and subcontracts, the prime contractor will be notified of the ineligibility of the listed firm. The submission
of this form is considered an issue of responsibility and the County will not award a contract to any Offeror who has not supplied this
documentation.

1. Arlington County Solicitation #: 22-DES-RFP-387

2. Name of DBE Subcontracting Firm PMY Engineering Consultants Inc.

3. Has the DBE subcontractor been certified as a DBE by a UCP agency? Yes

4. The DBE subcontractor is prepared to perform the following described work and/or supply the material listed in

connection with the above project (where applicable specify "supply" or "install" or both):

Perform material testing & inspections

and at the following price $__TBD

s
BY: ﬁ . DATE: 2 /22 ;2022
(Signature of DBE s?"]bcontracting Owner, President or Authorized Agent)
,‘.,

Weiyi Ma, PE - President and CEQ PHONE: 703.665.0586
(Print or Type - Name of Signature of Owner, President or Authorized Agent of DBE subcontracting firm)

DECLARATION OF PRIME CONTRACTOR

| HEREBY DECLARE AND AFFIRM that | am the Partner

(Title of Declarant)
Miriam Kronisch, PE, CCM

(Name of Prime Contractor)

and a duly authorized representative of

to make this declaration and that | have personally reviewed the material and facts set forth in this Intent to Perform As A DBE
subcontractor form. To the best of my knowledge, information and belief, the facts and representations contained in this form are
true, the owner or authorized agent of the subcontracting firm signed this form in the place indicated, and no material facts have been
omitted.

Except as authorized by the Contracting Officer, the undersigned will enter into a formal agreement with the listed DBE subcontracting
firm for work as indicated by this form within ten (10) business days after receipt of the contract executed by Arlington County. The
undersigned will provide the Contracting Officer a copy of that agreement within three (3) business days of execution.

The Prime Contractor designated the following person as their DBE Liaison Officer:

Miriam Kronisch, PE, CCM 703.259.3721

(Name-Please Print) (Phone)

Pursuant to 49 CFR Section 26.107, any person [entity] who makes a false or fraudulent statement in connection with participation of
a DBE in any USDQT-assisted program or otherwise violates applicable Federal statutes and may be referred to the U.S. Department
of Transportation, and possibly the U.S. Department of Justice, for prosecution.

Name of DGW: Miriam Kronisch, PE, CEM
Signature: Lt /Z Date: March 4, 2022
[ 4 S

61
RFP No. 22-DES-RFP-387
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EXHIBIT G
SUMMARY OF SUBCONTRACTORS/SUBCONSULTANTS/SUPPLIERS

Offerors shall provide information on all of their prospective subcontractor(s)/subconsultant(s)/ suppliers

who submit proposals in support of this solicitation. Use additional sheets as necessary.
Construction Management Services for Columbia Pike Multimodal
Project Name: Street Improvements and Columbia Pike Transit Stations Projects

Name of Prime Contractor: Rummel, Klepper & Kahl, LLP

NAMES AND ADDRESSES OF TYPE OF WORK TO BE ETHNICITY & PREVIOUS
SUBCONTRACTOR(S)/SUBCONSULTANT(S) PERFORMED GENDER OF OWNER
(PLEASE CIRCLE)

$ AMOUNT ON
CONTRACT

NAME: WSP USA Inc. TYPE OF WORK: Ethnicity:
Construction Management | -/Black American O less than

ADDRESS: 13530 Dulles Technology Drive, Suite 300 & Inspection OHispanic American | 200K
Herndon, VA 20171 AGE OF FIRM: 89 years |CINative American O $500K - $2
PHONE: 703.742.5980 OSubcont. Asian mil.
IS THE FIRM A American O $2 mil. - $5
AX: 703.742.5800 E-MAILL: CERTIFIED DBEBY A |DAsian Pacific s
Robert.Morris@wsp.com |UNIFIED American
CONTACT PERSON: CERTIFICATION [Non-Minority Woman |& more than $5
Robert A. Morris, PE, DBIA, ENV SP PROGRAM? X Other mil,
YES O NO X Nia

mil.

AME: Quinn Consulting Services, Inc. TYPE OF WORK: Ethnicity: B it
Construction Management |[Black American [
DRESS: 14160 Newbrook Drive, Suite 220 & Inspection Hispanic American F00K
Chantilly, VA 20151 AGE OF FIRM: 23 years |[Native American O $500K - $2
HONE: 703.818.0721 [J Subcont. Asian mil.
IS THE FIRM A American O $2 mil. - $5
AX: N/A E-MAIL: CERTIFIED DBE BY A [ Asian Pacific i ’
emerkin@quinn-consulting.com | UNIFIED American
CONTACT PERSON: CERTIFICATION ENon-Minority Woman | more than $5
B Wil PROGRAM? 0 Other mil.

YES @ NO O

mil.

AME: DMY Engineering Consultants, Inc. TYPE OF WORK: Ethnicity: O less than

Inspection & Laboratory/ | (IBlack American
DRESS: 4170 Lafeyette Center Drive, Suite 500 Materials Testing [Hispanic American §500K

Chantilly, VA 20151 AGE OF FIRM: |3 years |ONative American O $500K - $2

PHONE: 703.665.0586 U Subcont. Asian mil.
IS THE FIRM A American $2 mil. - $5

AX: 301.768.4169 E-MAIL: CERTIFIED DBE BY THE | ®Asian Pacific . '
wma@dmyec.com UNIFIED CERTFICATION | American
CONTACT PERSON: PROGRAM? [Non-Minority Woman | more than $5
Weiyi Ma, PE YES K NO O 0 Other mil.

mil.

Print Name and Title of Person Completing this Form: Miriam Kranisch, PE, CCM | Partner

1k Date: March 4, 2022

\t

Signature:

65
RFP No. 22-DES-RFP-387
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EXHIBIT H

CONTRACTOR COVID-19 VACCINATION CERTIFICATION

[ 1 hereby certify that all RK&K employees and subcontractors who will be working on Contract No.
22-DES-RFP-387 are fully vaccinated against COVID-19, being tested on a weekly basis, or are exempt
pursuant to a valid reasonable accommodation under state or federal law.

Please do not include any of your employees’ medical documentation, including vaccination records
or test results.

5/25/2022
Date:

DocuSigned by:

Signature: 774 ,%_

L4443391 EA25B4F4...
Miriam Kronish

Printed Name:

) Partner
Title:
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EXHIBIT |

CONTRACTOR COVID-19 VACCINATION QUARTERLY COMPLIANCE CERTIFICATION

By Email: Please complete the report below and return it to: contractorvaccineinfo@arlingtonva.us.

[ 1 hereby certify that all RK&K employees and subcontractors working on Contract No. 22-DES-RFP-
387 are fully vaccinated against COVID-19, being tested on a weekly basis, or are exempt pursuant to a
valid reasonable accommodation under state or federal law.

Please do not include any of your employees’ medical documentation, including vaccination records
or test results.

5/25/2022
Date:

DocuSigned by:

Signature: 2 /] —
s

4443391EA2584'5|41.. - -
riam Kronish Partner
Printed Name and Title:

RK&K
Company Name:

Company Address:
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