

TASK ORDER APPROVAL FORM

CONTRACT #: C21-3083-TDD

TASK ORDER #: 1

TASK ORDER AMOUNT: \$ \$317,356.00

CONTRACT#: C21-3083-TDD
H.G. HARDERS & SON, INC.
ARTIFICAL REEF TRANSPORTATION &
DEPLOYMENT SERVICES
EXPIRES: 05/31/2024

OFFERED BY CONSULTANT:

H.G. Harders & Son, Inc.

FIRM'S NAME

Jacob Harders

REPRESENTATIVE'S PRINTED NAME

SIGNATURE

Secretary/Treasurer

TITLE

7/14/21
DATE

RECOMMENDED FOR APPROVAL
(Department Director)

Charlotte
Dunwoody

Jennifer
Adams

Digitally signed by
Jennifer Adams
Date: 2021.07.26
08:28:38 -05'00'

SIGNATURE

TDD Director

TITLE

DATE

John Hofstad

Digitally signed by John
Hofstad
Date: 2021.07.26
14:44:41 -05'00'

COUNTY ADMINISTRATOR (if applicable)

DATE

Revised January 21, 2020

APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1

Jeffrey A
Hyde

Digitally signed by Jeffrey
A Hyde
Date: 2021.07.26
08:17:23 -05'00'

PURCHASING MANAGER

DATE

Faye
Douglas

Digitally signed by Faye
Douglas
Date: 2021.07.26
14:20:00 -05'00'

OMB DIRECTOR/DATE

DATE

Carolyn P. Kachel
CHAIRMAN (if applicable)

DATE

7/27/21



H. G. HARDERS & SON, INC.
GENERAL CONTRACTOR
5521 EAST HIGHWAY 98
PANAMA CITY, FLORIDA 32404-7296

TELEPHONE
(850) 874-1500
FAX
(850) 871-4669

March 26, 2021

Mr. Alex Fogg
Coastal Resource Manager
Okaloosa County, FL
1540 Miracle Strip Parkway
Fort Walton Beach, FL 32548

RE: Artificial Reef Transportation & Deployment Services
RFP TDD 73-20

Gentlemen:

Per your request, we are proposing to provide the necessary services to transport and deploy secondary use materials located at 30°28.175'N, 86°37.441'W (Okaloosa County, FL staging yard) into a pre-approved artificial reef site located within fifteen miles of East Pass-Destin, FL. We propose to handle and deploy the bulk of material witnessed during our site meeting on 12/1/20, according to the following pricing and terms:

Transport & Deploy Reef Materials (1 Lump Sum = \$317,356)

- ✓ Includes handling and deployment of culvert pipes, small cylinders, chicken coops, ½ pipes, utility boxes, misc. steel pieces, small concrete slabs, and pyramids.
- ✓ All work to be conducted according to H. G. Harders & Son, Inc Technical Approach as detailed in RFP TDD73-20.

Additional Qualifications

- ✓ Not included: transportation and/or deployment of exceptionally large objects that cannot be trucked on a non-permitted load.
- ✓ The timing of this service shall be based on a mutually acceptable Notice to Proceed date and project completion date.
- ✓ This proposal is based on deploying in up to three reef locations, all within fifteen miles of Destin, FL – East Pass.
- ✓ Payment & performance bond is not included but can be provided for an additional fee of 1.5%.

Thank you for the opportunity to work with you on this project. Please call if you have any questions or need further clarification.

Sincerely,

Jacob Harders
H. G. Harders & Son, Inc.

Charlotte Dunworth

Subject: FW: Contract executed
Attachments: Contract C21-3083-TDD Task Order 1.pdf

From: jharders@hgharders.com <jharders@hgharders.com>
Sent: Thursday, July 22, 2021 10:54 AM
To: Alex Fogg <afogg@myokaloosa.com>
Subject: RE: Contract executed

Alex,

That is correct. This is based on three barge trips for the material on hand. The slight increase is due to the irregular material sizes. Let me know if you have any questions.

Thanks!

Jacob Harders



From: Alex Fogg <afogg@myokaloosa.com>
Sent: Wednesday, July 21, 2021 11:01 AM
To: 'jharders@hgharders.com' <jharders@hgharders.com>
Subject: RE: Contract executed

Jacob,

The TO bounced back. It has to tie back to what's in the contract. I thought that the flat rate was acceptable but it turns out there just isn't a mechanism for that.

So, do you suspect this will be three barge loads?

3 barge loads x \$101,542 x 1.042 = \$317,356.

The 4.2% rate bump is acceptable due to the irregular material sizes.

Thoughts?