ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
2100 CLARENDON BOULEVARD, SUITE 500
ARLINGTON, VIRGINIA 22201

NOTICE OF AWARD OF CONTRACT

TO:

DATE ISSUED: March 1, 2016
Volkert, Inc.
6225 Brandon Avenue, Suite 540, CURRENT CONTRACT NO: 614-14
Springfield, VA 22150 DES/Engineering — Bridge
Design and Rehabilitation
CONTRACT TITLE: Services
PRIOR CONTRACT NO:

THIS IS A NOTICE OF AWARD OF CONTRACT AND NOT AN ORDER. NO WORK IS AUTHORIZED UNTIL THE
VENDOR RECEIVES A VALID COUNTY PURCHASE ORDER ENCUMBERING CONTRACT FUNDS.

Your firm is awarded the above referenced contract in accordance with the response submitted by you on May 19, 2015.
The contract term covered by this Notice of Award is effective IMMEDIATELY and expires on January 31, 2017.

This is the FIRST year award notice of a possible FIVE year contract.

The contract documents consist of the terms and conditions of Agreement No. 614-14 including any exhibits, attached or
amendments thereto.

CONTRACT PRICING:
1) REFER TO ATTACHMENT A TO AGREEMENT No. 614-14
2) PRICING FIRM UNTIL JANUARY 31, 2017. OPTIONAL PRICE INCREASE THEREAFTER BASED ON AUGUST CPI-U.

ATTACHMENTS:
1) AGREEMENT No. 614-14

EMPLOYEES NOT TO BENEFIT:

NO COUNTY EMPLOYEE SHALL RECEIVE ANY SHARE OR BENEFIT OF THIS CONTRACT NOT AVAILABLE TO THE GENERAL
PUBLIC.

VENDOR CONTACT: _David McDonald TELEPHONE NO.: 703-642-8107
EMAIL ADDRESS: David.mcdonald@volkert.com
COUNTY CONTACT: _Ravinder Singh TELEPHONE NO.: 703-228-3661
EMAIL ADDRESS: rksingh@arlingtonva.us
CONTRACT AUTHORIZATION DISTRIBUTION
‘ VENDOR: 1
Krystyna Heple#, CPPB Date

Procurement Officer



ARLINGTON COUNTY, VIRGINIA
OFFICE OF THE PURCHASING AGENT
SUITE 500, 2100 CLARENDON BOULEVARD
ARLINGTON, VA 22201

AGREEMENT NO. 614-14

This Agreement (hereinafter “Agreement”) is made, on the date of execution by the County, between
Volkert, Inc., 6225 Brandon Avenue, Suite 540, Springfield, VA 22150 {“Contractor”) an Alabama
corporation authorized to do business in the Commonwealth of Virginia, and the County Board of
Arlington County, Virginia {“County”). The County and the Contractor, for the consideration hereinafter
specified, agree as follows:

1. CONTRACT DOCUMENTS
The Contract Documents consist of the following:

Agreement No. 614-14
Attachment A - Scope of Services
Attachment B — Contract Pricing

Where the terms and provisions of this Agreement vary from the terms and provisions of the other
Contract Documents, the terms and provisions of this Agreement shall prevail over the other Contract
Documents and the remaining Contract Documents shall be complementary to each other and if
there are any conflicts the most stringent terms or provisions shall prevail.

The Contract Documents set forth the entire agreement between the County and the Contractor.
The County and the Contractor agree that no representative or agent of either of them has made any
representation or promise with respect to the parties’ agreement which is not contained in the
Contract Documents, The Contract Documenis may be referred to herein below as the “Contract” or
the "Agreement”.

2. SCOPE OF WORK
The Contractor agrees to perform the services described in the Contract Documents (hereinafter “the
Work”). The primary purpose of the Work is to provide engineering services for various County
bridge projects. The Contract Documents set forth the minimum waork estimated by the County and
the Contractor to be necessary to complete the Work. [t shall be the Contractor’s responsibility, at its
sole cost, to provide the specific services sufficient to fulfill the purposes of Work set forth in the
Contract Documents. Nothing in the Contract Documents shall be construed to limit the Contractor’s
responsibility to manage the details and execution of the Work.

3. CONTRACT TERM
The Work shall commence upon execution of this Agreement by the County and shall continue until
January 31, 2017 ("Initial Contract Term"), subject to any modifications as provided for in the
Contract Documents. Upon satisfactory performance by the Contractor and with the concurrence of
the Contractor, the County may, through issuance of an amendment executed by the parties,
authorize continued operations of the Contractor under the same contract unit prices for not more
than four (4) additional twelve {12) month periods (from February 1, 2017 until January 31, 2021)
{each such period shall be referred to as a "Subsequent Contract Term").
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6.

CONTRACT AMOUNT

The County will pay the Contractor in accordance with the terms of the Payment paragraph below,
and Attachment B for the Contractor's completion of the Work described and required in the
Contract Documents. The Contractor agrees that it shall complete the Work for the total amount
specified in this section ("Contract Amount”} unless such amount is modified as provided in this
Agreement.

The Contractor shall not be compensated for any goods or services provided except those included in
Attachment A and included in the Contract Amount unless those goods or services are covered by a
written amendment to this Contract signed by the County and the Contractor, and a County Purchase
Order is issued covering the expected cost of such services.

Additional services agreed upon by the parties will be billed at the rates set forth in Attachment B
unless otherwise agreed by the parties in writing.

PRICE ADJUSTMENTS

The Contract unit prices shall remain firm for the Initial Contract Term Possible hourly rate increases
for any one or more Subsequent Contract Terms, if the County elects to extend the Contract, shall be
negotiated by the County and the Contractor, and shall become effective on the start date of the next
Subseguent Contract Term. Increases shall apply to the Contract base rates oniy, and shall not exceed
the percentage of change in the U.S. Department of Labor, Consumer Price Index, All ltems,
Unadjusted, Urban Areas (“CPI-U") for the twelve {12) month period ending in August of each year of
the Contract.

If the Contractor and the County do not agree on unit prices by the thirtieth (30th} calendar day prior
to the final day of the Initial Contract Term or any Subsequent Contract Term, the County may in its
sole discretion terminate the Contract.

PAYMENT

The Contractor shall submit invoices for individual Work assignments to the County Project Officer
monthly. Each invoice shall include the County Purchase Order number and the task for which time is
being charged by the Contractor’'s employee.

Payment will be made by the County to the Contractor within thirty (30} days after receipt of an
invoice for work done which is reasonable and allocable to the Contract and which has been
performed to the satisfaction of the Project Officer. Amounts on invoices shall not include amounts
allocated to tasks (as shown in Attachment A) on which no work has been done. The Project Officer
will either approve the invoice or require corrections.

DESIGN NOT-TO-EXCEED PROJECT COST

If requested on a project, the Contractor shall provide to the County a cost estimate that will be used
by the County when obtaining competitive construction bids that shall not exceed the Contractor’s
final cost estimate by more than ten percent {10%). This amount shall be referred to as the Not-to-
Exceed Project Cost. If the cost estimate indicates a potential problem in securing a bid within the
Not-to-Exceed Project Cost, the Contractor shall notify and work with the County prior to the
issuance of a competitive procurement to redefine the design so that the estimated cost of
construction does not exceed the Not-to-Exceed Project Cost.
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If the lowest competitive bid exceeds the Not-to-Exceed Project Cost, and the County's negotiations
with the lowest responsible hidder fail to result in a price within the Not-to-Exceed Project Cost, the
Contractor shall provide cost estimates based on revised construction drawings and specifications at
no additional cost to the County for a re-bid that will result in competitive bids that fall within the
Not-to-Exceed Project Cost.

The Contractor's final cost estimate shall be commensurate with the level of design approved by the
County, as requested by the County.

STANDARD OF CARE

In the perfoarmance or furnishing of professional services hereunder, the Contractor shall ensure that
it and all its agents and employees exercise the degree of skill and care normally accepted and
procedures by members of the same profession currently practicing under similar conditions in the
same locality {“Customary Standard of Care”).

RESPONSIBILITY OF THE CONTRACTOR

The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all materials produced and other services furnished by the Contractor under this
Agreement. The Contractor shall, without additional compensation, correct, or revise any errors or
deficiencies in the Work as defined in Attachment A (Scope of Services) or services provided, which
are discovered within a twelve-month period of final completion of Work.

RESPONSIBILITY FOR CLAIMS AND LIABILITIES

The County's review, approval, or acceptance of any services required under this Contract shall not be
construed to operate as a waiver by the County of any rights or of any cause of action arising out of the
Contract. The Contractor shall be and remains liable to the County for the accuracy and competency of
plans, specifications, or other documents, within the Customary Standard of Care.

ADA COMPLIANCE

The Contractor shall ensure that all services provided under this Agreement are completed in
accordance with the requirements of the Americans with Disabilities Act {ADA), and any other
applicable regulations and standards. The parties agree that ADA compliance is a vital part of this
contract.

The Contractor shall monitor Work performed by the construction contractor during the construction
phase, and inform the County and construction contractor of any Work performed that does not
conform with the ADA or other applicable requirements, to enable corrective action to be taken.

The Contractor shall defend and hold the County harmless from any expense or liability arising from
the Contractor's non-compliance with accessibility requirements under the ADA, and other applicable
regulations and standards, under this Agreement. The Contractor shall be responsible for all costs
related to permitting delays, redesign, corrective Work, and litigation relating to such non-
compliance.

Neither the Arlington County Inspection Services Division, nor any County staff and/or their third
party inspection services, are responsible for verifying the design is in compliance with Contract
Documents, the ADA, or other applicable requirements.
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6.

PROJECT OFFICER

The performance of the Contractor is subject to the review and approval of the County Project
Officer ("Project Officer”) who shall be appointed by the Director of the Arlington County department
or agency requesting the work under this Contract. However, it shall be the responsibility of the
Contractor to manage the details of the execution and performance of its work pursuant to the
Contract Documents.

ADJUSTMENTS FOR CHANGE IN SCOPE

The County may order changes in the Wark within the general scope of the Work consisting of
additions, deletions or other revisions. No claim may be made by the Contractor that the scope of the
work or that the Contractor's services have been changed requiring adjustments to the amount of
compensation due the Contractor unless such adjustments have been made by a written amendment
to the Contract signed by the County and the Contractor. If the Contractor believes that any
particular work is not within the scope of the Work or is a material change or otherwise will call for
more compensation to the Contractor, the Contractor must immediately notify the Project Officer
after the change or event occurs and within ten (10) calendar days thereafter must provide written
notice to the Project Officer. The Contractor's notice must provide to the Project Officer the amount
of additional compensation claimed, together with the basis therefor and documentation supporting
the claimed amount. The Contractor will not be compensated for performing any work unless a
proposal complying with this paragraph has been submitted in the time specified above and a written
Contract amendment has been signed by the County and the Contractor and a County purchase
order is issued covering the cost of the services to be provided pursuant to the amendment.

REIMBURSABLE EXPENSES

No expenses except those identified in Attachment B are allowed under this Contract. All
reimbursable expenses require prior written approval of the County and the issuance of a County
purchase order detailing the specific expenses to be incurred by the Contractor and their estimated
amount. Payment for approved reimbursable expenses will be made within thirty {30} days after
receipt by the Project Officer of a correct invoice identifying the nature of the expense. Reimbursable
expenses allowed shall be charged to the County on a unit price basis at the Contractor's cost. All
amounts paid for reimbursable expenses shall be considered part of the Contract Amount.

REIMBURSABLE TRAVEL-RELATED EXPENSES

No reimbursable travel-related expenses shall be allowed for employees of firms located within the
greater Baltimore-Washington Metropolitan Area, as defined by the United States Office of
Management and Budget (OMB).

PAYMENT OF SUBCONTRACTORS

The Contractor is obligated to take one of the two following actions within seven {7} days after
receipt of amounts paid to the Contractor by the County for work performed by any subcontractor
under this Contract:

A. Pay the subcontractor for the proportionate share of the total payment received from the
County attributable to the work performed by the subcontractor under this Contract; or

B. Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold
all or a part of the subcontractor's payment with the reason for nonpayment. The Contractor
is obligated to pay interest to the subcontractor on all amounts owed by the Contractor to
the subcontractor that remain unpaid after seven (7} days following receipt by the Contractor
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of payment from the County for work performed by the subcontractor under this Contract,
except for amounts withheld as allowed in subsection b., above. Unless otherwise provided
under the terms of this Contract, interest shall accrue at the rate of one percent {1%) per
month.

The Contractor shall include in each of its subcontracts, if any are permitted, a provisicn requiring
each subcontractor to include or otherwise be subject to the same payment and interest
requirements with respect to each lower tier subcontractor.

The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may
not be construed to be an obligation of the County. A Contract modification may not be made for the
purpose of providing reimbursement for such interest charge. A cost reimbursement claim may not
include any amount for reimbursement for such interest charge.

NON-APPROPRIATION

All funds for payments by the County to the Contractor pursuant to this Contract are subject to the
availability of an annual appropriation for this purpose by the County Board of Arlington County,
Virginia. In the event of non-appropriation of funds by the County Board of Arlington County, Virginia
for the goods or services provided under this Contract or substitutes for such goods or services which
are as advanced or more advanced in their technology, the County will terminate the Contract,
without termination charge or other lizbility to the County, on the last day of the then current fiscal
year or when the appropriation made for the then current year for the services covered by this
Contract is spent, whichever event occurs first. If funds are not appropriated at any time for the
continuation of this Contract, cancellation will be accepted by the Contractor on thirty (30) days prior
written notice, but failure to give such notice shall be of no effect and the County shall not be
obligated under this Contract beyond the date of termination specified in the County’s written notice.

ESTIMATED QUANTITIES/NON-EXCLUSIVITY OF CONTRACTOR

During the Contract Term, the Contractor will furnish all of the goods or services described in the
Contract Documents, if so requested by the County. The County will have no obligation to the
Contractor if no, or fewer, items or services are required or requested by the County. Any quantities
which are included in the Contract Documents are the present expectations of those who are
planning for the County for the period of the Contract. The amount is only an estimate and the
Contractor understands and agrees that the County is under no obligation to the Contractor to buy
that amount, or any amount as a result of having provided this estimate or of having had any normal
or otherwise measurable requirement in the past. The Contractor further understands that the
County may require goods and/or services in excess of the estimated annual contract amount and
that such excess shall not give rise to any claim for compensation other than at the unit prices and/or
rates sef forth in this Contract. Further, the items or services covered by this contract may be
available or become available under other County contracts, and in anzalyzing its needs, the County
may determines that it is in its best interest to procure the items or services through such another
contract. Therefore, the County does not guarantee that the Contracter will be the exclusive provider
of the goods or services covered by this contract.

COUNTY PURCHASE ORDER REQUIREMENT

County purchases are authorized only if 2 County Purchase Order is issued in advance of the
transaction, indicating that the ordering agency has sufficient funds available to pay for the purchase.
Such a Purchase Order is to be provided to the Contractor by the ordering agency. The County will
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not be liable for payment for any purchases made by its employees without appropriate purchase
authorization issued by the County Purchasing Agent. If the Contractor provides goods or services
without a signed County Purchase Order, it does so at its own risk and expense.

PROJECT STAFF

The County will have the right of reasonable rejection and approval of staff or subcontractors
assigned to the project by the Contractor through the duration of the contract. If the County
reasonably rejects staff or subcontractors pursuant to this section, the Contractor must provide
replacement staff or subcontractors satisfactory to the County in a timely manner and at no
additional cost to the County. The day-to-day supervision and control of the Contractor's employees,
and employees of any of its subcontractors, shall be the sole responsibility of the Contractor.

SUPERVISION BY CONTRACTOR

The Contractor shall at all times enforce strict discipline and good order among the workers
performing under this Contract, and shall not employ on the work any person not reasonably
proficient in the work assigned.

EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED
Puring the performance of this Contract, the Contractor agrees as follows:

A, The Contractor will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin, age, disability or any other basis
prohibited by state law related to discrimination in employment except where there is a
bona fide occupational qualification reasonably necessary to the normal operation of the
Contractor. The Contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

B.  The Contractor, in all solicitations or advertisements for employees placed by or on behalf
of the Contractor, will state that such Contractor is an Equal Opportunity Employer.

C. Notices, advertisements and solicitations placed in accordance with federal law, rule or
regulation shall be deemed sufficient for the purpose of meeting the requirements of this
section.

0.  The Contractor will comply with the provisions of the Americans with Disabilities Act of
1990 which prohibits discrimination against individuals with disabilities in employment and
mandates their full participation in both publicly and privately provided services and
activities.

E.  The Contractor will include the provisions of the foregoing paragraphs in every subcontract
or purchase order of over $10,000, so that the provisions will be binding upon each
subcontractor or vendor.

EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED

In accordance with §2.2-4311.1 of the Code of Virginia, as amended, the Contractor acknowledges
that it does not, and shall not during the performance of this Contract for goods and/or services in
the Commonwealth, knowingly employ an unauthorized alien as that term is defined in the federal
Immigration Reform and Centrol Act of 1986.
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DRUG-FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR

During the performance of this Contract, the Contractor agrees to (i) provide a drug-free workplace
for the Contractor's employees; (ii) post in conspicuous places, available to employees and applicants
for employment, a statement notifying employees that the unlawful manufacture, sale, distribution,
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the
Contractor's workplace and specifying the actions that will be taken against employees for violations
of such prohibition; {iii} state in all solicitations or advertisements for employees placed by or on
behalf of the Contractor that the Contractor maintains a drug-free workplace; and (iv) include the
provisions of the foregoing clauses in every subcontract or purchase order of over $10,000, so that
the provisions will be binding upon each subcontractor or vendor.

For the purposes of this section, "drug-free workplace” means a site for the performance of work
done in connection with a specific contract awarded to a contractor by Arlington County in
accordance with the Arlington County Purchasing Resolution, the employees of which Contractor are
prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, possession or
use of any controlled substance or marijuana during the performance of the contract.

SAFETY

The Contractor shall comply with, and ensure that the Contractor's employees and subcontractors
comply with, all current applicable local, state and federal policies, regulations and standards relating
to safety and health, including, by way of illustration and not limitation, the standards of the Virginia
Occupational Safety and Health program of the Department of Labor and Industry for General
Industry and for the Construction Industry, the Federal Environmental Protection Agency standards
and the applicable standards of the Virginia Department of Environmental Quality.

The Contractor shall provide, or cause to be provided, all technical expertise, qualified personnel,
equipment, tools and material to safely accomplish the work specified to be performed by the
Contractor and subcontractor(s).

The Contractor shall identify to the County Project Officer at least one {1} on-site person who is the
Contractor's competent, qualified, and authorized person on the worksite and who is, by training or
experience, familiar with and trained in policies, regulations and standards applicable to the work
being performed. The competent, qualified and authorized person must be capable of identifying
existing and predictable hazards in the surroundings or working conditions which are unsanitary,
hazardous or dangerous to employees, shall be capable of ensuring that applicable safety regulations
are complied with, and shall have the authority and responsibility to take prompt corrective
measures, which may include removal of the Contractor's personnel from the work site.

The Contractor shall provide to the County, at the County's request, a copy of the Contractor's
written safety policies and safety procedures applicable to the scope of work. Failure to provide this
information within seven (7} days of the County's request may result in cancellation of this Contract.

TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE

The Contract shall remain in force for the Initial Contract Term or any Subsequent Contract Term(s)
and until the County determines that all of the following requirements and conditions have been
satisfactorily met: the County has accepted the Work, and thereafter until the Contractor has met all
requirements and conditions relating to the Work under the Contract Documents, including warranty
and guarantee periods. However, the County shall have the right to terminate this Contract sooner if
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the Contractor is in breach or default or has failed to perform satisfactorily the Work required, as
determined by the County in its discretion,

If the County determines that the Contractor has failed to perform satisfactorily, then the County will
give the Contractor written notice of such failure(s) and the opportunity to cure such failure(s) within
at least fifteen (15) days before termination of the Contract takes effect {“Cure Period”). If the
Contractor fails to cure within the Cure Period or as otherwise specified in the notice, the Contract
may be terminated for the Contractor's failure to provide satisfactory Contract performance. Upon
such termination, the Contractor may apply for compensation for Contract services satisfactorily
performed by the Contractor, allocable to the Contract and accepted by the County prior to such
termination unless otherwise barred by the Contract (“Termination Costs”). In order to be
considered, such request for Termination Costs, with all supporting documentation, must be
submitted to the County Project Officer within fifteen (15) days after the expiration of the Cure
Period. The County may accept or reject, in whole or in part, the application for Termination Costs
and notify the Contractor of same within a reasonable time thereafter.

If the County terminates the Contract for default or breach of any Contract provision or condition,
then the termination shall be immediate after notice from the County to the Contractor {unless the
County in its discretion provides for an opportunity to cure) and the Contractor shall not be permitted
to seek Termination Costs.

Upon any termination pursuant to this section, the Contractor shall be liable to the County for all
costs incurred by the County after the effective date of termination, including costs required to be
expended by the County to complete the Work covered by the Contract, including costs of delay in
completing the Work or the cost of repairing or correcting any unsatisfactory or non-compliant work
performed or provided by the Contractor or its subcontractors. Such costs shall be either deducted
from any amount due the Contractor or shall be promptly paid by the Contractor to the County upon
demand by the County. Additionally, and notwithstanding any provision in this Contract to the
contrary, the Contractor is liable to the County, and the County shall be entitled to recover, all
damages to which the County is entitled by this Contract or by law, including, and without limitation,
direct damages, indirect damages, consequential damages, delay damages, replacement costs,
refund of all sums paid by the County to the Contractor under the Contract and all attorney fees and
costs incurred by the County to enforce any provision of this Contract.

Except as otherwise directed by the County in the notice, the Contractor shall stop work on the date
of receipt of notice of the termination or other date specified in the notice, place no further orders or
subcontracts for materials, services, or facilities except as are necessary for the completion of such
portion of the Work not terminated, and terminate all vendors and subcontracts and settle all
outstanding liabilities and claims. Any purchases after the date of terminaticn contained in the notice
shall be the sole responsibility of the Contractor.

In the event any termination for cause, default, or breach shall be found to be improper or invalid by
any court of competent jurisdiction then such termination shall be deemed to have been a
termination for convenience.

27. TERMINATION FOR THE CONVENIENCE OF THE COUNTY
The performance of work under this Contract may be terminated by the County’s Purchasing Agent in
whole or in part whenever the Purchasing Agent shall determine that such termination is in the
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County's best interest. Any such termination shall be effected by the delivery to the Contractor of a
written notice of termination at Jeast fifteen (15) days before the date of termination, specifying the
extent to which performance of the work under this Contract is terminated and the date upon which
such termination becomes effective. The Contractor will be entitled to receive compensation for all
Contract services satisfactorily performed by the Contractor and allocable to the Contract and
accepted by the County prior to such termination and any other reasonable termination costs as
negotiated by the parties, but no amount shall be allowed for anticipatory profits.

After receipt of a notice of termination and except as otherwise directed, the Contractor shall stop all
designated work on the date of receipt of the notice of termination or other date specified in the
notice; place no further orders or subcontracts for materials, services or facilities except as are
necessary for the completion of such portion of the work not terminated; immediately transfer all
documentation and paperwork for terminated work to the County; and terminate all vendors and
subcontracts and settle all outstanding liabilities and claims.

INDEMNIFICATION

The Contractor covenants for itself, its employees, and subcontractors to save, defend, hold harmless
and indemnify the County, and all of its elected and appointed officials, officers, current and former
employees, agents, departments, agencies, boards, and commissions {collectively the “County” for
purposes of this section) from and against any and all claims made by third parties or by the County
for any and all losses, damages, injuries, fines, penalties, costs (including court costs and attorney's
fees), charges, liability, demands or exposure, however caused, resulting from, arising out of, or in
any way connected with the Contractor's acts or omissions, including the acts or omissions of its
employees and/or subcontractors, in performance or nonperformance of the work called for by the
Contract Documents. This duty to save, defend, hold harmless and indemnify shall survive the
termination of this Contract. If, after notice by the County, the Contractor fails or refuses to fulfill its
obligations contained in this section, the Contractor shall be liable for and reimburse the County for
any and all expenses, including but not limited to, reasonable attorney’s fees incurred and any
settlements or payments made. The Contractor shall pay such expenses upon demand by the County
and failure to do so may result in such amounts being withheld from any amounts due to Contractor
under this Contract.

INTELLECTUAL PROPERTY INDEMNIFICATION

The Contractor warrants and guarantees that no intellectual property rights {including, but not
limited to, copyright, patent, mask rights and trademark) of third parties are infringed or in any
manner involved in or related to the services provided hereunder. The Contractor further covenants
for itself, its employees, and subcontractors to save, defend, hold harmless, and indemnify the
County, and all of its officers, officials, departments, agencies, agents, and employees from and
against any and alt claims, losses, damages, injuries, fines, penalties, costs {including court costs and
attorney's fees), charges, liability, or exposure, however caused, for or on account of any trademark,
copyright, patented or unpatented invention, process, or article manufactured or used in the
performance of this Contract, including its use by the County. If the Contractor, or any of its
employees or subcontractors, uses any design, device, work, or materials covered by letters patent or
copyright, it is mutually agreed and understood, without exception, that the Contract Amount
includes all royalties, licensing fees, and any other costs arising from the use of such design, device,
work, or materials in any way involved with the Work. This duty to save, defend, hold harmless and
indemnify shall survive the termination of this Contract. If, after Notice by the County, the Contractor
fails or refuses to fulfill its obligations contained in this section, the Contractor shall be liable for and
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reimburse the County for any and all expenses, including but not limited to, reasonable attorney's
fees incurred and any settlements or payments made. The Contractor shall pay such expenses upon
demand by the County and failure to do so may result in such amounts being withheld from any
amounts due to Contractor under this Contract,

COPYRIGHT

The Contractor hereby irrevocably transfers, assigns, sets over and conveys to the County all right,
title and interest, including the sole exclusive and complete copyright interest, in any and all
copyrightable works created pursuant to this Contract. The Contractor further agrees to execute such
documents as the County may request to effect such transfer or assignment.

Further, the Contractor agrees that the rights granted to the County by this paragraph are
irrevocable. Notwithstanding anything else in this Contract, the Contractor's remedy in the event of
termination of or dispute over the terms of this Contract shall not include any right to rescind,
terminate or otherwise revoke or invalidate in any way the rights conferred pursuant to the
provisions of this paragraph. Similarly, no termination of this Contract shall have the effect of
rescinding, terminating or otherwise invalidating the rights acquired pursuant to the provisions of this
"Copyright" paragraph.

The use of subcontractors or third parties in developing or creating input into any copyrightable
materials produced as a part of this Contract is prohibited unless the County approves the use of such
subcontractors or third parties in advance and such subcontractors or third parties agree to include
the provisions of this paragraph as part of any contract they enter into with the Contractor for work
related to work pursuant to this Contract.

OWNERSHIP AND RETURN OF RECORDS
This Contract confers no ownership rights to the Contractor nor any rights or interests to use or
disclose the County's data or inputs.

The Contractor agrees that all drawings, specifications, blueprints, data, information, findings,
memoranda, correspondence, documents or records of any type, whether written or oral or
electronic, and all documents generated by the Contractor or its subcontractors as a result of the
County's request for services under this Contract, are the exclusive property of the County ("Record"
or "Records"), and all such Records shall be provided to and/or returned to County upon completion,
termination, or cancellation of this Contract. The Contractor shall not use, willingly allow, or cause
such materials to be used for any other purpose other than performance of all obligations under the
Contract without the written consent of the County. Additionally, the Contractor agrees that the
Records are confidential records and neither the Records nor their contents shall be released by the
Contractor, its subcontractors, or other third parties; nor shall their contents be disclosed to any
person other than the Project Officer or his or her designee. The Contracter agrees that all oral or
written inquiries from any person or entity regarding the status of any Record generated as a result of
the existence of this Contract shall be referred to the Project Officer or his or her designee for
response. At the County's request, the Contractor shall deliver all Records te the Project Officer,
including "hard copies” of computer records, and at the County's request, shall destroy all computer
records created as a result of the County's request for services pursuant to this Contract.
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The Contractor agrees to include the provisions of this section as part of any contract or agreement
the Contractor enters into with subcontractors or other third parties for work related to work
pursuant to this Contract.

No termination of this Contract shall have the effect of rescinding, terminating or otherwise
invalidating this section of the Contract.

CONFIDENTIAL INFORMATION

The Contractor, and its employees, agents, and subcontractors, hereby agree to hold as confidential
all County information obtained as a results of its Work under this Contract. Confidential information
includes, but is not limited to, nonpublic personal information, personaily identifiable health
information, social security numbers, addresses, dates of birth, other contact information or medical
information about a person, information pertaining to products, operations, systems, customers,
prospective customers, techniques, intentions, processes, plans, expertise and any information
entrusted to any affiliate of the parties. The Contractor shall take reasonable measures to ensure that
all of its employees, agents, and subcontractors are informed of, and abide by, this requirement.

ETHICS IN PUBLIC CONTRACTING

This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as
well as any state or federal law related to ethics, conflicts of interest, or bribery, including by way of
illustration and not limitation, the State and Local Government Conflict of Interests Act (Code of
Virginia § 2.2-3100 et seq.}, the Virginia Governmental Frauds Act (Code of Virginia § 18.2-498.1 et
seq.), and Articles 2 and 3 of Chapter 10 of Title 18.2 of the Code of Virginia, as amended {§ 18.2-438
et seq.). The Contractor certifies that its offer was made without collusion or fraud and that it has not
offered or received any kickbacks or inducements from any other offeror, supplier, manufacturer, or
subcontractor and that it has not conferred on any public employee having official responsibility for
this procurement any payment, loan, subscription, advance, deposit of money, services, or anything
of more than nominal value, present or promised unless consideration of substantially equal or
greater value was exchanged.

COUNTY EMPLOYEES

No employee of Arlington County, Virginia, shall be admitted to any share in any part of this Contract
or to any benefit that may arise therefrom which is not available to the general public.

FORCE MAIEURE

The Contractor shall not be held responsible for failure to perform the duties and responsibilities
imposed by this Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, or an
act of God beyond control of the Contractor, and outside and beyond the scope of the Contractor's
then current, by industry standards, disaster plan, that make performance impossible or illegal, unless
otherwise specified in the Contract.

The County shall not be held responsible for failure to perform its duties and responsibilities imposed
by the Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, or an act of God
beyond control of the County that make performance impossible or illegal, unless otherwise specified
in the Contract.
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36.

37.

38.

3s.

40,

AUTHORITY TO TRANSACT BUSINESS

The Contractor shall pursuant to Code of Virginia § 2.2-4311.2, be and remain authorized to transact
business in the Commonwealth of Virginia during the Initial Term and any Subsequent Contract
Termis) of this Contract. A contract entered into by a Contractor in violation of this requirement is
voidable, without any cost or expense, at the sole option of the County.

RELATION TO COUNTY

The Contractor is an independent Contractor and neither the Contractor nor its employees or
subcontractors will, under any circumstances, be considered employees, servants or agents of the
County. The County will not be legally responsible for any negligence or other wrongdoing by the
Contractor, its employees, servants or agents. The County will not withhold payments to the
Contractor for any federal or state unemployment taxes, federal or state income taxes, Social Security
tax, or any other amounts for benefits to the Contractor. Furthermore, the County will not provide to
the Contractor any insurance coverage or other benefits, including workers' compensation, normally
provided by the County for its employees.

ANTITRUST

By entering into this Contract, the Contractor conveys, sells, assigns and transfers to the County all
rights, title, and interest in and to all causes of action the Contractor may now have or hereafter
acquire under the antitrust laws of the United States or the Commonwealth of Virginia, relating to the
goods or services purchased or acquired by the County under this Contract.

REPORT STANDARDS

Reports or written material prepared by the Contractor in response o the requirements of this
Contract or a request of the Project Officer shall, unless otherwise provided for in the Contract, meet
standards of professional writing established for the type of report or written material provided, shall
be thoroughly researched for accuracy of content, shall be grammatically correct and not contain
spelling errors, shall be submitted in a format approved in advance by the Project Officer, and shall be
submitted for advance review and comment by the Project Officer. The cost of correcting
grammatical errors, correcting report data, or other revisions required to bring the report or written
material into compliance with these requirements shall be borne by the Contractor.

When submitting documents to the County, the Contractor shall comply with the following
guidelines:

e All submittals and copies shall be printed on at least thirty percent {30%) recycled-content
and/or tree-free paper;

o All copies shall be double-sided;
* Report covers or binders shall be recyclable, made from recycted materials, and/or easily

removable to allow for recycling of report pages {reports with glued bindings that meet all
other requirements are acceptable);

¢ The use of plastic covers or dividers should be avoided; and
¢ Unnecessary attachments or documents not specifically asked for should not be submitted, and
superfluous use of paper (e.g. separate title sheets or chapter dividers) should be avoided.

AUDIT
The Contractor must retain all books, records and other documents related to this Contract for at
least five (5) years after final payment and must allow the County or its authorized agents to examine
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41.

42,

43,

45,

any of the above documents during this pericd and during the Initial Contract Term and any
Subsequent Contract Term. The Contractor must provide any requested documents to the County for
examination within 15 days of the request, at the Contractor's expense. Should the County's
examination reveal any overcharging by the Contractor, the Contractor must reimburse the County
for the overcharges and for the reasonable costs of the County’s examination; or the County may
deduct the overcharges and examination costs from any amount that the County owes to the
Contractor. If the Contractor wishes to destroy or dispose of records (including confidential records
to which the County does not have ready access) within five (5) years after final payment, the
Contractor must give the County at least thirty {30) days’ notice and must not dispose of the
documents if the County objects.

ASSIGNMENT

The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of any award, or any or
all of its rights, obligations, or interests under this Contract, without the prior written consent of the
County.

AMENDMENTS
This Contract shall not be amended except by written amendment executed by persons duly
authorized to bind the Contractor and the County.

ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES
Notwithstanding any provision to the contrary herein, no provision of the Arlington County
Purchasing Resolution or any applicable County policy is waived in whole or in part.

. DISPUTE RESOLUTION

All disputes arising under this Agreement, or its interpretation, whether involving law or fact, or extra
work, or extra compensation or time, and all claims for alleged breach of Contract shall be submitted
to the Project Officer for decision at the time of the occurrence or beginning of the work upon which
the claim is based, whichever occurs first. Any such claims shall state the facts surrounding it in
sufficient detail to identify it together with its character and scope. In accordance with the Arlington
County Purchasing Resolution, ciaims denied by the Project Officer may be submitted to the County
Manager in writing no later than sixty {60) days after final payment. The time limit for final written
decision by the County Manager in the event of a contractual dispute, as that term is defined in the
Arlington County Purchasing Resolution, is 30 days. Procedures for considering contractual claims,
disputes, administrative appeals, and protests are cantained in the Purchasing Resolution, which is
incorporated herein by reference. A copy of the Arlington County Purchasing Resolution is available
upon request from the Office of the Purchasing Agent. The Contractor shzall not cause a delay in the
Work pending a decision of the Project Officer, County Manager, County Board, or a court.

APPLICABLE LAW, FORUM, VENUE AND JURISDICTION

This Contract and the work performed hereunder shall be governed in all respects by the laws of the
Commonwealth of Virginia and the jurisdiction, forum, and venue for any litigation with respect
thereto shall be in the Circuit Court for Arlington County, Virginia, and in no other court. In
performing the Work under this Contract, the Contractor shall comply with applicable federal, state,
and local laws, ordinances and regulations.
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46,

47.

48.

49,

50.

51,

52.

53.

54,

ARBITRATION
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and any
references to arbitration are expressly deleted from the Contract.

NONEXCLUSIVITY OF REMEDIES
All remedies available to the County under this Contract are cumulative, and no such remedy shall be
exclusive of any other remedy available to the County at law or in equity.

NO WAIVER
The failure of either party to exercise in any respect a right provided for in this Contract shall not be
deemed to be a subsequent waiver of the same right or any other right.

SEVERABILITY

The sections, paragraphs, sentences, clauses and phrases of this Contract are severable, and if any
phrase, clause, sentence, paragraph or section of this Contract shall be declared invalid by a court of
competent jurisdiction, such invalidity shall not affect any of the remaining phrases, clauses,
sentences, paragraphs and sections of this Contract.

NO WAIVER OF SOVEREIGN IMMUNITY

Notwithstanding any other provision of this Contract, nothing in this Contract or any action taken by
the County pursuant to this Contract shall constitute or be construed as a waiver of either the
sovereign or governmental immunity of the County. The parties intend for this provision to be read as
broadly as possible.]

SURVIVAL OF TERMS

In addition to any numbered section in this Agreement which specifically state that the term or
paragraph survives the expiration of termination of this Contract, the following sections if included in
this Contract also survive: INDEMNIFICATION; RELATION TO COUNTY; OWNERSHIP AND RETURN OF
RECORDS; AUDIT; COPYRIGHT; INTELLECTUAL PROPERTY INDEMNIFICATION; WARRANTY; AND
CONFIDENTIAL INFORMATION.

HEADINGS

The section headings in this Contract are inserted only for convenience and are not to be construed
as part of this Contract or a limitation on the scope of the particular section to which the heading
precedes.

AMBIGLITIES

Each party and its counsel have participated fully in the review and revision of this Agreement. Any
rule of construction to the effect that ambiguities are to be resolved against the drafting party shall
not apply in interpreting this Agreement. The language in this Agreement shall be interpreted as to its
fair meaning and not strictly for or against any party.

NOTICES

Unless otherwise provided herein, all notices and other communications required by this Contract
shall be deemed to have been given when made in writing and either (a) delivered in person, (b)
delivered to an agent, such as an overnight or similar delivery service, or {c) deposited in the United
States mail, postage prepaid, certified or registered, addressed as follows:
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TO THE CONTRACTOR:

Dennis C. Maorrison, Senior Vice President
Volkert, Inc.

6225 Brandon Avenue, Suite 540
Springfield, VA 22150

TO THE COUNTY:

Ravinder Singh, Project Officer
Arlington County, Virginia

2100 Clarendon Boulevard, Suite 813
Arlington, Virginia 22201

AND

Michael E. Bevis, Purchasing Agent
Arlington County, Virginia

2100 Clarendon Boulevard, Suite S00
Arlington, Virginia 22201

55. NON-DISCRIMINATION NOTICE

Arlington County does not discriminate against faith-based organizations.

56. INSURANCE REQUIREMENTS
The Contractor shall provide to the County Purchasing Agent a Certificate of Insurance indicating that
the Contractor has in force the coverage below prior to the start of any Work under this Contract and
upon any contract extension. The Contractor agrees to maintain such insurance until the completion
of this Contract or as otherwise stated in the Contract Documents. All required insurance coverages
must be acquired from insurers authorized to do business in the Commonwealth of Virginia, with a
rating of “A-" or better and a financial size of “Class VII” or better in the latest edition of the A.M. Best
Co. Guides, and acceptable to the County. The minirmum insurance coverage shall be:

a.

Workers Compensation — Virginia Statutory Workers Compensation {(W/C) coverage including
Virginia benefits and employers liability with limits of $100,000/100,000/500,000.

The County will not accept W/C coverage issued by the Injured Worker’s Insurance Fund,
Towson, MD.

Commercial General Liability - $1,000,000 combined single limit coverage with $2,000,000
general aggregate covering all premises and operations and including Personal Injury,
Completed Operations, Contractual Liability, Independent Contractors, and Products Liability.
The general aggregate limit shall apply to this Contract. Evidence of Contractual Liability
coverage shall be typed on the certificate.

Business Automobile Liability - $1,000,000 Combined Single Limit {Owned, non-owned and
hired).

The Contractor shall carry Errors and Omissions or Professional Liability insurance which will
pay for injuries arising out of errors or omissions in the rendering, or failure to render
services or perform Work under the contract, in the amount of $1,000,000.

Additional Insured - Arlington County, and its officers, elected and appointed officials,
employees, and agents shall be named as an additional insureds on all policies except
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Workers Compensation and Auto and Professional Liability; and evidence of the Additional
Insured endorsement shall be typed on the certificate.

f. Cancellation — All insurance policies required by this Contract shall be endorsed to include the
following provision: “It is agreed that this policy is not subject to cancellation or nonrenewal
until thirty (30} days prior written notice has been given to the Purchasing Agent, Arlington
County, Virginia.” If there is a material change or reduction in coverage the Contractor shall
notify the Purchasing Agent immediately upon Contractor’s notification from the insurer. Any
policy on which the Contractor has received notification from an insurer that the policy has or
will be cancelled or materially changed or reduced must be replaced with another policy
consistent with the terms of this Contract, and the County notified of the replacement, in
such a manner that there is no lapse in coverage. Not having the required insurance
throughout the Contract Term is grounds for termination of the Contract.

g. Anyinsurance coverage thatis placed as a “claims made” policy must remain valid and in
force, or the Contractor must obtain an extended reporting endorsement consistent with the
terms of this Contract, until the applicable statute of limitations has expired, such date as
determined to begin running from the date of the Contractor’s receipt of final payment.

h. Contract Identification — The insurance certificate shall state this Contract’s number and title.

The Contractor must disclose the amount of any deductible or self insurance component applicable
to the General Liability, Automobile Liability, Professional Liability, Intellectual Property or any other
policies required herein, if any. The County reserves the right to request additional information to
determine if the Contractor has the financial capacity to meet its obligations under a deductible.
Thereafter, at its option, the County may require a lower deductible, funds equal to the deductible be
placed in escrow, a certificate of self-insurance, collateral, or other mechanism in the amount of the
deductible to ensure protection for the County.

The Contractor shall require all subcontractors to maintain during the term of this Contract,
Commercial General Liability insurance, Business Automobile Liability insurance, and Workers’
Compensation insurance in the same form and manner as specified for the Contractor. The
Contractor shall furnish subcontractors’ certificates of insurance to the County immediately upon
request by the County.

No acceptance or approval of any insurance by the County shall be construed as relieving or excusing
the Contractor from any liability or obligation imposed upon the Contractor by the provisions of the
Contract Documents,

The Contractor shall be responsible for the work performed under the Contract Documents and every
part thereof, and for all materials, tools, equipment, appliances, and property of any description used
in connection with the work. The Cantractor assumes all risks for direct and indirect damage or injury
to the property or persons used or employed on or in connection with the Work contracted for, and
of all damage or injury to any person or property wherever located, resulting from any action,
omission, commission or operation under the Contract, or in connection in any way whatsoever with
the contracted work.

The Contractor shall be as fully responsible to the County for the acts and omissions of its
subcontractors and of persons employed by them as it is for acts and omissions of persons directly
employed by it.
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Notwithstanding any of the above, the Contractor may satisfy its obligations under this section by
means of self insurance for all or any part of the insurance required, provided that the Contractor can
demonstrate financial capacity and the alternative coverages are submitted to and acceptable to the
County. The Contractor must also provide its most recent actuarial report and provide a copy of its
self insurance resolution to determine the adequacy of the insurance funding.

WITNESS these signatures:

THE COUNTY BOARD OF ARLINGTON VOLKERT, INC.
COUNTY, VIRGINIA

AUTHORIZED : AUTHORIZED -
SIGNATURE: ’ﬁégﬁw SIGNATURE: QM\MQ“/{‘M Daa

NAME: F“ MICHAEL E. BEVIS NAME AND )
TITLE: PURCHASING AGENT 7ree:. Deonis C. Morrison, P.E-
T Sr- Vice Pres.dendt
DATE: Z/ Z.S'/ZO!é DATE: 2-12-16
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AGREEMENT No. 614-14
ATTACHMENT A

SCOPE OF SERVICES

SCOPE OF WORK

The Work under this Contract shall include, but not be limited to, developing new design plans, estimates,
special provisions for bridges in Arlington County; and providing safety inspections and load ratings per
the Code of Federal Regulations 23 Part 650, Subpart C - National Bridge Inspection Standards (NBIS) and
the FHWA Bridge Inspector’s Reference Manual for various types of bridge structures and other bridge-
related structures within Arlington County. Services also may include review of shop drawings, minor
surveying, maintenance of traffic plans and minor roadway design to tie into existing roadways.

1.

If a bridge replacement is involved, NBIS inspections and bridge deck evaluations may be required
to evaluate current structure conditions. Inspections shall include, but shall not be limited to,
fatigue prone details, pin and hanger assemblies and fracture critical members utilizing non-
destructive-testing methods.

In some instances diving services for inspection, analysis, and recommendations of repairs on the
submerged substructures of bridges may be required at various locations throughout the County.
The Contractor shall provide personnel and equipment necessary to perform underwater
inspection of the bridge substructures. The quality of inspection shall allow the Contractor to
assess the general physical condition of the submerged bridge substructures and/or areas subject
to frequent wetting by wave or tidal action. Underwater assessment shall include, but shall not
be limited to, underwater inspection, engineering analysis of existing conditions, engineering
calculations, recommendations and follow-up action and documentation of findings. In areas with
salt water and/or brackish water, a minimum of 10% of each substructure element shall be
cleaned of marine growth to provide for an accurate assessment. The Contractor shall document
underwater areas with severe defects using color photographs and/or video. The photographs
and/or video shall be included in a format approved by the County as part of the final inspection
report.

All bridge inspection reports shall provide the general condition ratings in accordance with NBIS,
and provide condition state data for each bridge element in accordance with the provisions of the
User manual for AASHTOWare Pontis version 4.4 or any revisions to same which become
effective during the life of this Contract.

If an economic feasibility study of repair vs, replacement determines that repairs are required,
the Contractor may be required to prepare plans for the structure repairs. Hydraulic, hydrologic
and scour analysis, preparations of permit drawings, geologic borings and analysis, and
temporary sign and signal plans may be required. The Contractor shall have the capacity to
provide Context Sensitive Solutions to bridges, retaining walls {MSE and cantilever) and
Soundwalls by developing aesthetic features to enhance the final product. The Contractor must
have sufficient staff capable or responding to the County’s needs with little advanced notice and
on very tight time schedules.
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5. Structure load ratings (when required) and all bridge inspections shall be performed in
accordance with the requirements of NBIS and the Virginia Department of Transportation (VDOT)
Structure and Bridge Division Instructional and IIM S&B 86 and any addendums issued. Structure
load ratings shall be completed using Virtis, and when it is not possible to use Virtis, other
programs can be used with prior approval by the County. The Contractor shall also perform
element level bridge inspections in accordance with 23 CFR 500 (C), Management and Monitoring
Systems, and the Virginia Department of Transportation Element Data Collection Manual.

6. The Contractor may be required to prepare draft bid documentation for use by the Arlington
County Purchasing Office for solicitation of contracts for rehabilitation and enhancement of the
assigned bridge that that may include any of the following:

s Bid documents for Purchasing Office

- Scope of work,

- Construction plans,

- Specifications, including special provisions,

- Shop drawings,

- Traffic control plans (MOT),

- Bid form, to include pricing sheet in Excel format,

- Engineer’s estimate (for cost of the work),

- Assistance with prebid meeting,

- Assistance with design interpretation and responding to bidders' questions.
& Post-bid documents

- Bid tabulation for evaluating bid prices,

- Analysis of variances between engineer’s cost estimate and bid prices received.
» Pre-construction documents

- Letters and other documents for planning and Notice to Proceed,

- PowerPoint presentations for pre-construction meetings,

- Recommended approval of shop drawings.

. PROJECT ASSIGNMENTS

Individual project assignments shall not exceed Five Hundred Thousand Dollars {$500,000). The County
reserves the right to issue separate solicitation(s) for any project(s) for which the County Purchasing
Agent determines that a separate solicitation{s) will be in the best interest of the County. The sum of all
assignment fees in any given contract year shall not exceed $1,000,000. The County reserves the right to
not assign any work under these contracts.

For all bridge design project assignments, the following procedure shall apply:

1. For each assignment, the County Project Officer will identify the bridge covered by the
assignment and provide to the Contractor the following documentation:

a) Scope of work including deliverables,

b} Inspection report(s) to identify and quantify various types of deterioration as well as items
that should be installed to enhance the appearance and functionality of the bridge; for
example installing lights and guard railing {if available), and

c) Copies of the bridge plans (if available).
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The Contractor shall within seven {7} calendar days submit to the Project Officer a Project
Proposal. At a minimum, the Project Proposal shall include a written proposal for the assignment,
including a time schedule and a cost proposal {using the hourly Contract Rates). The Contractor
shall not proceed with any work until the proposal is accepted in writing by the County Project
Officer.

The County within thirty (30) calendar days will review the Project Proposal submitted by the
Contractor, and either approves it as is or send it to the Contractor for modification.

The Contractor shall resubmit the modified Project Proposal within seven (7} calendar days of
receipt of County’s revision request.

The County will issue a written Notice to Proceed (NTP) for the accepted Project Proposal.

Once the County has issued a Notice to Proceed, the Contractor shall begin work within seven {7)
calendar days.

The work is to be accomplished utilizing computerized design and drafting systems compatible
with the County’s automated design and drafting systems. The County’s roadway design and
drafting system is AUTODESK CIVIL 3D.

For each assignment, the Contractor shall provide to the County Project Officer all required
printed copies (color, or black and white, as applicable) of documents, and the electronic native
and PDF format files on two {2) rewritable CD’s. These documents shall include all reports,
presentations, plans, and all types of bindings, maps, and all other applicable documents required
under this contract.

The documents shall be submitted in plastic ring-type (GBC® or equal) binding, with an index and
applicable tab separators.

For all bridge inspection project assignments, the following procedure shall apply.

The County will provide the Contractor with all applicable and available bridge inspection reports for all
County-owned bridges immediately after the Contract award. The Contractor will be responsible for
ensuring that all inspections are completed in accordance with the Federal frequency requirements of full
inspection every four (4) years and reinspection at the two {2) year interval in between.

The Contractor shall provide to the County Project Officer an inspection plan and schedule for all County-
owned bridges within thirty {30) calendar days of receipt of the County's bridge inspection reports. The
Contractor shall update the plan and schedule every two (2) years; such updated plan will be due to the
County Project Officer no later than on the anniversary date of the Contract.

1.

For each assignment, the County Project Officer will identify the bridge covered by the
assignment and provide to the Contractor the following documentation:

a) Scope of work including deliverables,

b) Previous inspection report(s) {if available),

c} Copies of the bridge plans {if available).
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2. The Contractor shall within fifteen {15) calendar days submit to the Project Officer a Project
Proposal. At a minimum, the Project Proposal shall include a written proposal for the assignment,
including a time schedule and a cost proposal {using the hourly Contract Rates). The Contractor
shall not proceed with any work until the proposal is accepted in writing by the County Project
Officer.

3. The County within thirty (30) calendar days will review the Project Proposal submitted by the
Contractor, and either approves it as is or send it to the Contractor for modification.

4, The Contractor shall resubmit the modified Project Proposal within seven {7) calendar days of
receipt of County’s revision request.

5. The County will issue a NTP within 15 calendar days for the accepted Project Proposal.

6. Once the County has issued a Notice to Proceed, the Contractor shall begin work within seven (7)
calendar days.

7. For each assignment, the Contractor shall provide to VDOT and the County Project Officer all
required printed copies (color, or black and white, as applicable) of documents, and the
electronic native and POF format files on two {2) rewritable CD's. These documents shall include
all reports, all types of bindings and all other applicable documents required under this Contract.
Note: The Contractor shall furnish all access equipment, test equipment and traffic control
required to perform bridge inspections. The Contractor will select access equipment that is most
economical for the specific structure.

8. The documents shall be submitted in plastic ring-type {GBC® or equal) binding, with an index and
applicable tab separators.

. UALITY CONTROL / QUALITY ASSURANCE

The Contractor shall be responsible for the professional and technical accuracy and coordination of all
designs, drawings, specifications, cost estimates, and other work or materials furnished. The Contractor
shall perform a Quality Assurance review of the working drawings prior to submitting the working
drawings to the County.

The following checklists and guidance for QA/QC reviews and coordination of plans and specifications
shall be followed:

e The working drawing documents submitted shall represent a reasonable and cost effective
engineering solution for the scope of work and construction budget constraints in the
Contractor contract. All work must conform to current criteria, guides, codes and standards
established by the County, and shall conform to good engineering practices.

o All elements of submittal shall be checked by the Contractor and such check should be made
by persons other than those preparing the materials and by professional personnel trained in
that specific discipline.
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¢ The Contractor shall be responsible for the technical accuracy and coordination of all designs,
drawings and specifications. This includes overlaying the plans to coordinate the locations of
work in the various disciplines. The intersections of components of various disciplines shall be
checked for conflicts and to assure that adequate space exists for the material to be installed
where shown on the documents.

e The Contractor shall perform a quality assurance review for both the technical accuracy and
discipline coordination. Such items as section, detail, and note references to other sheets,
and major dimensions shall be checked.

s Sections, details and dimensions must be in sufficient quantity, clarity and detail to allow the
bidder to understand what is expected, to make takeoffs of material types and quantities,
and the preparation of shop drawings and execution of the construction.

e The first sheet of the plans and specifications submitted to the County for working drawings
review shall contain the following statement signed by the responsible Contractor: “A Quality
Control/Quality Assurance check has been made on this project’s documents and corrections
have been made. The undersigned states that these plans and specifications submitted for
review are complete.”

Iv. CONTRACTOR'S PERSONNEL

The Contractor must provide all services required under this Contract in-house, with the exception of the
provision of geotechnical reports, testing, drilling, surveying, and underwater inspection services, which
can be subcontracted.

The key personnel and sub-contractors submitted by the Contractor in its Proposal and thereafter
accepted by County not be replaced, substituted or augmented without prior written approval of the
County. Arequest to replace, remove, or substitute any key personnel or subcontractor for any reason,
shall be provided to the County Project Officer at least fifteen (15) calendar days in advance of such
proposed replacement, removal, or substitution and the request shall contain sufficient justification,
including identification of the proposed replacement or substitute and their qualifications, in sufficient
detail to permit evaluation by the County.

Additionally, the Contractor shall not remove or replace the approved Project Manager without written
approval by the County. In cases of the approved Project Manager's prolonged iliness or other extended
leave of absence, the Contractor shall provide an interim Project Manager, subject to County’s approval,

In the event of the Project Manager's resignation or termination from the Contractor's employment, the
Contractor shall replace the Project Manager with an individual with similar qualifications and experience
and only with the County’s prior written approval.

If a specific project or task may require the services of a specialized sub-contractor not on the approved
sub-contractors list, the County Project Officer may authorize the use of such specialty sub-contractors at
hourly rates comparable to the ones of the Prime Firm, if in his or her judgment that service is necessary
for the successful completion of the project. Hourly rates of such sub-contractor will be negotiated
between the County and the Contractor prior to authorizing any work.

The County will have the right of reasonable rejection and approval of other staff or subcontractors
assigned to the projects by the Contractor through the duration of the Contract. If the County reasonably
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rejects staff or subcontractors pursuant to this section, the Contractor must provide replacement staff or
subcontractors satisfactory to the County in a timely manner and at no additional cost to the County. The
day-to-day supervision and control of the Contractor’s employees, and employees of any of its
subcontractors, shall be the sole responsibility of the Contractor.

The Contractor must meet the following minimum qualifications requirements for individuals conducting
bridge inspections under the National Bridge Inspection Standards, Section 650.307:

a} The individual in charge of the organizational unit that has been delegated the responsibilities for
bridge inspection, reporting, and inventory shall possess the following minimum qualifications
{Project Manager):

{1} Be a registered professional engineer; or

{2) Be qualified for registration as a professional engineer under the laws of the State of
Virginia; or

(3} Have a minimum of 10 years’ experience in bridge inspection assignments in a
responsible capacity and have completed a comprehensive training course based on the
current version of the Bridge Inspector’s Training Manual developed by a joint Federal-
State task force.

{b) Anindividual in charge of a bridge inspection team shall possess the following minimum

qualifications:

{1} Have the qualifications specified in items {1) or (2} of paragraph (a) of this section; or

{2) Have a minimum of 5 years’ experience in bridge inspection assignments in a responsible
capacity and have completed a comprehensive training course based on the current
version of the Bridge Inspector’s Training Manual developed by a joint Federal-State task
force; or

{3} Current certification as a Level Ill or |V Bridge Safety Inspector under the National Society
of Professional Engineer’s program for National Certification in Engineering Technologies
(NICET) is an alternate acceptable means for establishing that a bridge inspection team
leader is qualified.

(c) The individuals performing the bridge inspections in the field shall possess the following
minimum qualifications:

(1)} Have the qualifications specified in items (1) or (3) of paragraph (b} of this section; or

{2) Have a minimum of 2 years’ experience in bridge inspection assignments in a responsible
capacity and have completed a comprehensive training course based on the current
version of the Bridge Inspector’s Training Manual developed by a joint Federal-State task
force.

At least one (1} person identified under (a), {b} or {c) above must be a licensed professicnal engineer
in the Commonwealth of Virginia. Such person must be a full time permanent employee of the prime
Contractor.

23
Agreement No. 614-14



AGREEMENT No. 614-14
ATTACHMENT B

CONTRACT PRICING

The services under this Contract will be paid for using fully loaded hourly rates for the positions included
in the Contractor Staff paragraph of the Scope of Work. Those rates shall include all costs and expenses of
providing to the County the services described in this Contract,

No reimbursable business-related expenses are permitted under this Contract, including, but not limited
to, travel, parking, mileage, meals, printing or office supplies. Only time spent by the Contractor’s
employees at the work site will qualify for payment.

The County will reimburse the Contractor for the use of heavy equipment, drones, traffic controls and
other exceptional measures, if required to perform the work under this Contract, and approved in
advance by the County Project Officer.

No overtime pay will be allowed under this Contract.

The County will pay (or reimburse the Contractor at Contractor’s cost, as required) for all required permit
and inspection fees.

Labor Categories Base Rate Overhead Profit Fully Loaded
Project Manager ) 7484 |S 10849 |S 1833 | S 201.66
Team Lead S 4059 |$ 58.84 | S 9.94 |$ 109.37
Bridge Inspector S 3006 | S 4357 |S 7.36 | S 81.00
Senior Engineer S 52.80 |5 76.54 |5 1293 | § 142.27
Engineer $ 3441 |S 4988 S 8.43 |$ 92.72
CADD Manager S 5482 |S 79.47 | % 1343 | § 147.72
CADD Technician $ 3343 |$ 4846 (S 8.19 |$ 90.08
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