

TASK ORDER APPROVAL FORM

CONTRACT #: C20-2905-WS

TASK ORDER #: 07

TASK ORDER AMOUNT: \$89,588.93

CONTRACT: C20-2905-WS
GATOR BORING & TRENCHING, INC
SUBSURFACE UTILITY BORING
EXPIRES: 01/06/2023 W/2 1 YR RENEWAL

OFFERED BY CONSULTANT:

GATOR BORING & TRENCHING, INC.

FIRM'S NAME

LISA J LYONS

REPRESENTATIVE'S PRINTED NAME



SIGNATURE

PRESIDENT

TITLE

5/19/22
DATE

RECOMMENDED FOR APPROVAL
(Department Director)

APPROVED BY OKALOOSA COUNTY
(Per Purchasing Manual) Table 1

Mark Wise

Digitally signed by Mark Wise
DN: cn=Mark Wise, o=Okaloosa County Water &
Sewer, ou=markwise@myokaloosa.com, c=US
Date: 2022.05.23 13:43:00 -0500

Jeff Littrell

WATER & SEWER DIRECTOR

TITLE

5/23/2022

DATE

Jeffrey A Hyde

Digitally signed by Jeffrey A Hyde
Date: 2022.05.24 14:23:41 -0500

Jeff Hyde, PURCHASING MANAGER

DATE

Faye Douglas

Digitally signed by Faye Douglas
Date: 2022.05.24 18:57:21 -0500

Faye Douglas, OMB Director

DATE

John Hofstad

Digitally signed by John Hofstad
Date: 2022.05.25 08:23:46 -0500

John Hofstad

COUNTY ADMINISTRATOR (if applicable)

DATE

Mel Ponder

Chairman, Board of County Commissioners

DATE

Revised January 21, 2022

TASK ORDER 07

THIS TASK ORDER IS ISSUED PURSUANT TO THE AGREEMENT FOR MISCELLANEOUS SUBSURFACE UTILITY BORES DATED JANUARY 10, 2020, BETWEEN THE COUNTY OF OKALOOSA COUNTY, FLORIDA AND GATOR BORING & TRENCHING, INC., WHICH IS INCORPORATED HEREIN BY THIS REFERENCE, WITH RESPECT TO

Scope of Basic Services for Okaloosa County Water and Sewer System Miscellaneous Subsurface Utility Bores

Article A. Purpose:

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Gator Boring & Trenching, Inc.) to proceed with construction services for providing subsurface utility boring and utility installations services for the Okaloosa County Water and Sewer Department (OWNER) in accordance with contract C20 - 2905 - WS, dated January 10, 2020. The activities that are included are described in "Article B. Scope of Services."

Article B. Scope of Services:

The CONTRACTOR agrees to perform technical and construction related services in accordance with contract C20 - 2905 - WS, Section 00700, Article 7, dated January 10, 2020, that has been identified for Okaloosa County Water and Sewer System Subsurface Utility Bore Projects (PROJECT), as requested by the Owner's representative. The services that the CONTRACTOR agrees to furnish as part of this Task Order include, but are not limited to locating, verifying the location, excavation, material, boring, backfill, compaction, site restoration, erosion control, traffic control, record documentation and other associated work as referenced in the contract specifications. CONTRACTOR will have the appropriate equipment for the magnitude of these bores and will accomplish the specific work shown on HDR Engineering, December, 2021.

Article C. Compensation Provisions:

Scope will be billed to actual quantities installed, not-to-exceed the following

Job name: Crestview Bypass Watermain Relocation

Directional Bore & Place 240' 8" HDPE, DIPS DR11 (<250') @ \$57.10/ LF	\$ 13,704.00
Directional Bore & Place 580' 14" HDPE, DIPS DR11 (>250') @ \$119.70/ LF	\$ 69,426.00
Butt Fused HDPE Pipe Adapter HDPE to MJ (reducing)	
8" HDPE x 6" HDPE @ \$1,617.08/ pair 1 Pair	\$ 1,617.08
14" HDPE x 12" HDPE @ \$2,717.65/pair 1 Pair	\$ 2,717.65
Mobilization (60,000.00 and up)	\$ 1,000.00
Seed & Mulch @ 1.18 per sq yard @ 100 SY	\$ 118.00
Hay Bales @ \$11.18 per bale @ 40 Bales	\$ 447.20
Silt Fence @ \$5.59 per foot @ 100 LF	\$ 559.00
Total	\$ 89,588.93

As compensation for providing the services described within this Task Order, the OWNER shall pay the CONTRACTOR in accordance with Article 6 of the January 10, 2020 Agreement, based on the CONTRACTOR's Bid Proposal Sheets for the actual work completed and accepted by the OWNER on the PROJECT.

Article D. Period of Service:



The schedule for the PROJECT within this Task Order shall be in accordance with Article 4 of the January 10, 2020 Agreement, and as follows:

- The authorization to proceed is upon execution of Task Order.
- PROJECT termination is by January 06, 2023

Article E. Authorized Representatives:

The Authorized Representatives designated below are authorized to act with respect to this Task Order per Section 00700, Article 2, Sub-Section 2.04 of Contract C20 – 2905 - WS. Communications between the parties shall be through the Authorized Representatives:

For OWNER	For CONTRACTOR
Name: Jeremy Williams OCWS Engineering	Name: Eric R Lyons Vice President
Address: 1804 Lewis Turner Boulevard, Suite 300 Fort Walton, FL 32547	Address: 1800 Blackbird Lane Pensacola, FL 32534
Telephone: (850) 609-5058	Telephone: (850) 477-0742

For Okaloosa County Water & Sewer:	For Gator Boring & Trenching, Inc.:
 Mark Wise <small>Digitally signed by Mark Wise DN: cn=Mark Wise, o=Okaloosa County Water & Sewer, ou, email=mmwise@ocwsokaloosa.com, c=US Date: 2022.05.23 13:43:30 -0500</small>	 Name: Lisa J Lyons, President
Name: Jeff Littrell	

***** End *****