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ITB No. 16‐192‐ITB 

  ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

2100 CLARENDON BOULEVARD, SUITE 500 
ARLINGTON, VA 22201 

(703) 228‐3410 
 
 

INVITATION TO BID NO. 16‐192‐ITB 
 

SEALED BIDS WILL BE RECEIVED IN HAND IN THE OFFICE OF THE BID CLERK, SUITE 511, 2100 CLARENDON 
BOULEVARD, ARLINGTON, VIRGINIA 22201, UNTIL 2:00 P.M. ON THE 18TH DAY OF FEBRUARY 2016 FOR:  
 

PROVISION OF ASPHALT‐IN‐PLACE AND MILLING SERVICES (ASPHALT PLANING, GRINDING AND EDGE 
CUTTING) ON AS‐NEEDED BASIS FOR UP TO A FIVE‐YEAR PERIOD FOR ARLINGTON COUNTY STREETS, 

PARKING LOTS, TENNIS COURTS, BASKETBALL COURTS AND TRAILS. 
 
At the time, date and place stated above, bids will be publicly opened. 
 
Bid Surety in the amount of not less two hundred and fifty thousand dollars ($250,000.00) must be 
submitted with the bid. Performance and Payment Bonds in the amount of 100% of the award will be 
required of the successful bidder. 

 
Arlington County reserves the right to reject any and all bids, cancel this solicitation, and to waive any 
informalities or irregularities in procedure. A bidder’s submission of a bid indicates acceptance of these 
terms. 
 
 
            Arlington County, Virginia 
            Office of the Purchasing Agent 
 
            Igor Scherbakov 
            Procurement Officer 

ischerbakov@arlingtonva.us 
           
          

 
NOTICE: ANY BIDDER ORGANIZED AS A STOCK OR NONSTOCK CORPORATION, LIMITED LIABILITY 
COMPANY, BUSINESS TRUST, OR LIMITED PARTNERSHIP OR REGISTERED AS A LIMITED LIABILITY 
PARTNERSHIP MUST BE AUTHORIZED TO TRANSACT BUSINESS IN THE COMMONWEALTH OF VIRGINIA 
PRIOR TO SUBMITTING A BID (REFER TO AUTHORITY TO TRANSACT BUSINESS SECTION IN THE 
SOLICITATION FOR FURTHER INFORMATION) 
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I. INSTRUCTIONS TO BIDDERS 
 
 
1. ADDITIONAL INFORMATION 
All communications relating to this solicitation shall be submitted via e‐mail to Igor Schebakov in the 
Office of the Purchasing Agent, at ischerbakov@arlingtonva.us. For a question to be considered, the 
subject line of the e‐mail must state the following: ITB No. 16‐192‐ITB Questions. Questions should be 
succinct and must include the submitter’s name, title, company name, company address, and telephone 
number. Prior to the award of a contract resulting from this solicitation, bidders are prohibited from 
contacting any County staff other than those assigned to the Office of the Purchasing Agent. 
 
NO QUESTIONS WILL BE CONSIDERED IF THEY ARE SUBMITTED WITHIN THE SEVEN (7) CALENDAR DAYS 
IMMEDIATELY PRECEDING THE DEADLINE FOR RECEIPT OF BIDS. 
 
If any questions or responses require revisions to this solicitation as it was originally published, such 
revisions will be by formal Addendum only. Bidders are cautioned that any written, electronic, or oral 
representations made by any County representative or other person that appear to change materially any 
portion of the solicitation shall not be relied upon unless subsequently ratified by a written Addendum to 
this solicitation issued by the Office of the Purchasing Agent.  
 
2. COMPETITION INTENDED 
It is the County's intent that this solicitation promotes competition. It shall be the bidder's responsibility 
to advise Arlington County if any language, requirements or specifications restrict or limit the purchase to 
a single source. Such notification must be received by the Arlington County Purchasing Agent not later 
than fifteen (15) calendar days prior to the date and time set for bid opening. A review of such 
notifications will be made and the bidder notified of the results of the review. 
 
3. BID FORM SUBMISSION 
The required Bid Form is provided in the solicitation. One (1) fully‐completed Bid Form with an original 
longhand signature, and a photocopy of the signed original (two (2) copies total), shall be submitted by 
hand, in a sealed envelope or package, to the Office of the Bid Clerk, Suite 511, 2100 Clarendon 
Boulevard, Arlington, Virginia, 22201, no later than the date and time deadline specified in the Invitation 
to Bid above. Timely submission is solely the responsibility of the bidder. Bid Forms received after the 
specified date and time will be rejected. The exterior of the envelope or package shall indicate the name 
of the bidder, the scheduled bid opening date and time, and the number of the Invitation to Bid. Bids 
submitted by facsimile or electronically will not be accepted. 
 
A bidder’s failure to submit a bid with a fully‐completed Bid Form, using the Bid Form provided in this 
solicitation, shall be cause for rejection of that bidder’s bid. A bid will be rejected if its corresponding Bid 
Form is not signed in the designated space by a person authorized to legally bind the bidder.  
 
Modification of or additions to the Bid Form may be cause for rejection of the bid; however, Arlington 
County reserves the right to decide, on a case by case basis, in its sole discretion, whether or not to reject 
such a bid as nonresponsive. As a precondition to bid acceptance, Arlington County may, in its sole 
discretion, request that the bidder withdraw or modify any such modifications or additions which do not 
affect quality, quantity, price, or delivery. Bids and all documents related to this solicitation submitted to 
Arlington County by a bidder or a prospective bidder shall, upon receipt by Arlington County, become the 
property of the County. 
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4. BIDDER CERTIFICATION 
Submission of a signed Bid Form is certification by the respective bidder that it is registered with the 
Virginia State Corporation Commission, if applicable, it is the legal entity authorized to enter into an 
agreement with the County, and that it will accept any award made to it as a result of the submission. 
 
5. ERRORS IN EXTENSION 
Where the unit price and the extension price are at variance, the unit price will prevail. 
 
6. EXCEPTIONS 
Bidders taking exception to any part or section of this solicitation, including, by way of illustration and not 
limitation, the Contract Documents, Contract Terms and Conditions, General Conditions, Specifications, 
the Special Conditions, and any attachments or references thereto, shall indicate such exceptions on the 
Bid Forms. Failure to indicate any exceptions shall be interpreted as the bidder's intent to fully comply 
with the solicitation as written. However, conditional or qualified bids with such exceptions, unless 
specifically allowed in the solicitation, are subject to rejection in whole or in part as nonresponsive. 
 
7. NONCONFORMING TERMS AND CONDITIONS 
If the bidder submits with its bid alternate terms and conditions that do not conform to the terms and 
conditions in this solicitation, the bid will be subject to rejection for nonresponsiveness. The County 
reserves the right to permit the bidder to withdraw nonconforming terms and conditions from its bid 
prior to a determination by the County of nonresponsiveness as a result of the submission of 
nonconforming terms and conditions. 
 
8. EXPENSES INCURRED IN PREPARING BID 
Arlington County accepts no responsibility for any expense incurred by any bidder in the preparation and 
presentation of a bid. All expenses related to a bid are the sole responsibility of the bidder. 
 
9. BIDDER INVESTIGATIONS 
Before submitting a bid, each bidder must make all investigations and examinations necessary to 
ascertain all conditions and requirements affecting the full performance of the contract and to verify any 
representations made by the County that the bidder will rely upon. No pleas of ignorance of such 
conditions and requirements resulting from failure to make such investigations and examinations will 
relieve the successful bidder from its obligation to comply in every detail with all provisions and 
requirements of the contract documents or will be accepted as a basis for any claim whatsoever for any 
monetary consideration on the part of the successful bidder. 
 
10. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
Each bidder acknowledges by submitting a bid that it has taken steps reasonably necessary to ascertain 
the nature and locations of the Work of the solicitation, and that it has investigated and satisfied itself as 
to the general and local conditions and factors which can affect the work or its cost, including but not 
limited to: 

a. conditions bearing upon transportation, disposal, handling, and storage of materials; 
b. the availability of labor, water, electric power, and roads; 
c. uncertainties of weather, river stage, tides, or similar physical conditions at the site; 
d. the conformation and conditions of the ground; and 
e. the character of equipment and facilities needed before and during work performance. 
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Each bidder also acknowledges that it has satisfied itself as to the character, quality, and quantity of 
surface and subsurface materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work publicly or otherwise available, 
as well as from the drawings and specifications made a part of this solicitation.  Any failure of a bidder to 
take the actions described and acknowledged in this paragraph will not relieve the bidder from 
responsibility for estimating properly the difficulty and cost of successfully performing the work without 
additional expense to the County. 

 
The locations of existing utilities, including underground utilities, which may affect the work are indicated 
on the drawings or in the specifications insofar as their existence and location were known at the time of 
preparation of the drawings.  However, nothing in these drawings or specifications shall be construed as a 
guarantee that such utilities are in the location indicated or that they actually exist, or that other utilities 
are not within the area of operations.  The bidder shall make all necessary investigations to determine the 
existence and locations of such utilities.  The bidder will be held responsible for any damage to and 
maintenance and protection of existing utilities and structures, of both public and private ownership.  
However, if it is determined that such existing utility lines or structures require relocation or 
reconstruction or any other work beyond normal protection or as called for in the Contract Documents, 
then such additional work will be ordered under the terms of the clause entitled “Changes in Work”. 

 
The County assumes no responsibility for any conclusions or interpretations made by the bidder based on 
the information made available by the County.  The County assumes no responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any 
of its officers or agents before the execution of the contract, unless that understanding or representation 
is expressly stated in the Contract. 
 
11. INCOMPLETE DOCUMENTS 
Each bidder is responsible for having determined the accuracy and/or completeness of the solicitation 
documents upon which it relied in making its bid, and has an affirmative obligation to notify the Arlington 
County Purchasing Agent immediately upon discovery of an apparent or suspected inaccuracy, error in, or 
omission of any pages, drawings, sections, or addenda whose omission from the documents was 
apparent from a reference or page numbering or other indication in the solicitation documents. 
 
If a potential bidder downloaded an electronic version of the solicitation documents, that potential bidder 
is responsible for determining the accuracy and/or completeness of the electronic documents. 
 
If the successful bidder proceeds with any activity that may be affected by an inaccuracy, error in, or 
omission in the solicitation documents of which it is aware but has not notified the Arlington County 
Purchasing Agent, the bidder hereby agrees to perform any activity described in the missing or 
incomplete documents at bidder’s sole expense and at no additional cost to Arlington County. 
 
12. ERRONEOUS OR OTHERWISE COMPROMISED REQUIREMENTS 
Each bidder is responsible for having determined the feasibility of the work required, and shall notify the 
County Purchasing Agent immediately upon any discovery of any apparent erroneous, contradictory, 
incomplete, or infeasible requirements or directions contained in the Solicitation Documents. If a bidder 
fails to notify the County of such conditions immediately upon discovery, the bidder assumes all 
responsibility for any and all work required to satisfy the contract requirements at no additional cost to 
the County and within the Contract Term. 
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13. QUALIFICATION OF BIDDERS 
Each bidder may be required, before the award of any contract, to show to the complete satisfaction of 
the Purchasing Agent that it has the necessary facilities, ability, and financial resources to comply with the 
contract and furnish the service, material or goods specified herein in a satisfactory manner. Each bidder 
may also be required to provide past history and references which will enable the Purchasing Agent to be 
satisfied as to the bidder's qualifications. Failure to qualify according to the foregoing requirements will 
result in bid rejection by Arlington County. 
 
14. DEBARMENT STATUS 
The bidder shall indicate in the space provided on the Bid Form, whether or not it, or any of its principals, 
is/are currently debarred from submitting bids to Arlington County, Virginia, or any other state or political 
subdivision, and whether or not it is an agent of any person or entity that is currently debarred from 
submitting bids to Arlington County, Virginia, or any other state or political subdivision. An affirmative 
response may be considered grounds for rejection of the bid. 
 
15. ALTERNATE BID 
Bidders who have other items they wish to offer in lieu of, or in addition to, what is required by this 
solicitation shall submit a separate bid clearly marked “ALTERNATE BID”. Alternate bids will be 
automatically deemed nonresponsive and will not be considered for award. Such bids will, however, be 
examined prior to awarding the contract contemplated herein and may result in either cancellation of all 
bids in order to permit rewriting of the solicitation to include the alternate item in a rebid or the alternate 
item may be considered for future requirements. 
 
16. INFORMALITIES 
Arlington County reserves the right to waive minor defects or variations from the exact requirements of 
the solicitation in a bid insofar as those defects or variations do not affect the price, quality, quantity, or 
delivery schedule of the services being procured. If insufficient information is submitted for Arlington 
County to properly evaluate the bid by a bidder; Arlington County reserves the right to require such 
additional information as it may deem necessary after the bid opening time and date, provided that the 
information requested does not change the price, quality, quantity, or delivery schedule for the services 
being procured. 
 
17. NEW MATERIAL 
Unless otherwise provided for in this solicitation, the bidder represents and warrants that the goods, 
materials, supplies, or components offered to the County under this bid solicitation are new, not used or 
reconditioned, and are not of such age or so deteriorated as to impair their usefulness or safety and that 
the goods, materials, supplies, or components offered are current production models of the respective 
manufacturer.  If the bidder believes that furnishing used or reconditioned goods, materials, supplies or 
components will be in the County's interest, the bidder shall so notify the County Purchasing Agent in 
writing no later than fifteen (15) calendar days prior to the date set for opening of bids.  The notice shall 
include the reasons for the request and any benefits which may accrue to the County if the Purchasing 
Agent authorizes the bidding of used or reconditioned goods, materials, supplies or components. 
 
18. ESTIMATED QUANTITIES/NON‐EXCLUSIVITY OF CONTRACTOR ACKNOWLEDGEMENT 
Bidders acknowledge that the contract that will be entered into as a result of this solicitation will not 
obligate the County to purchase a specific quantity of items or services during the Contract Term.  Any 
quantities which are included in the Contract Documents are the present expectations of those who are 
planning for the County for the period of the Contract.  The amount is only an estimate and the 
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Contractor understands and agrees that the County is under no obligation to the Contractor to buy that 
amount, or any amount as a result of having provided this estimate or of having had any normal or 
otherwise measurable requirement in the past. Bidders further understand that the County may require 
goods and/or services in excess of the estimated annual contract amount and that such excess shall not 
give rise to any claim for compensation other than at the unit prices and/or rates set forth in the resulting 
Contract.  Further, bidders acknowledge that the items or services covered by this contract may be 
available or become available under other County contract(s), and that in analyzing its needs, the County 
may determine that it is in its best interest to procure the items or services through such other 
contract(s). Therefore, the County does not guarantee that the Contractor will be the exclusive provider 
of the goods or services covered by the resulting contract.  
 
19. ARLINGTON COUNTY BUSINESS LICENSES 
The successful bidder must comply with the provisions of Chapter 11 (“Licenses”) of the Arlington County 
Code, if applicable. For information on the provisions of that Chapter and its applicability to this 
solicitation, contact the Arlington County Business License Division, Office of the Commissioner of the 
Revenue, 2100 Clarendon Blvd., Suite 200, Arlington, Virginia, 22201, telephone number (703) 228‐3060. 
 
20. AUTHORITY TO TRANSACT BUSINESS 
Any bidder organized as a stock or nonstock corporation, limited liability company, business trust, or 
limited partnership or registered as a registered limited liability partnership shall be authorized to 
transact business in the Commonwealth of Virginia as a domestic or foreign business entity if so required 
by Title 13.1 or Title 50 of the Code of Virginia, or as otherwise required by law. The proper and full legal 
name of the firm or entity and the identification number issued to the bidder by the Virginia State 
Corporation Commission must be written in the space provided on the Bid Form. Any bidder that is not 
required to be authorized to transact business in Virginia shall include in its bid a statement describing 
why the bidder is not required to be so authorized. The County may require a firm to provide 
documentation prior to award which: 1) clearly identifies the complete name and legal form of the firm or 
entity (i.e. corporation, limited partnership, etc.), and 2) establishes that the firm or entity is authorized 
by the State Corporation Commission to transact business in the Commonwealth of Virginia. Failure of a 
prospective and/or successful bidder to provide such documentation shall be grounds for rejection of the 
bid or cancellation of the award. For further information refer to the Commonwealth of Virginia State 
Corporation Commission website at: www.scc.virginia.gov. 
 
21. VIRGINIA CONTRACTOR LICENSE 
For all work that is classified as being performed by "Contractors" as defined by the Virginia State Board 
for Contractors, a Class A, B, or C License is required. If a bidder fails to obtain this license prior to 
submission of bid, the bid shall not be considered.  
 
If a contract for performing or managing construction, removal, repair or improvements is for $120,000 
or more, or if the total value of all such construction, removal, repair, or improvements undertaken by 
the bidder within any twelve month period is $750,000 or more, the bidder is required under Title 54.1, 
Chapter 11, Code of Virginia, as amended, to be licensed as a "CLASS A CONTRACTOR."  
 
If a contract for performing or managing construction, removal, repair or improvements is for $10,000 or 
more, but less than $120,000, or if the total value of all such construction, removal, repair, or 
improvements undertaken by the bidder within any twelve month period is $150,000 or more, but less 
than $750,000, the bidder is required under Title 54.1, Chapter 11, Code of Virginia, as amended, to be 
licensed as a "CLASS B CONTRACTOR."  
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If a contract for performing construction, removal, repair or improvements is for $1,000 or more, but no 
more than $10,000 or if the total value of all such construction, removal, repair, or improvements 
undertaken by the bidder within any twelve month period is less than $150,000, the bidder is required 
under Title 54.1, Chapter 11, Code of Virginia, as amended, to be licensed as a "CLASS C CONTRACTOR." 
Class C contractors shall not include electrical, plumbing, and heating, ventilation and air conditioning 
contractors. 
 
For further information, contact the State Board for Contractors, 2 South Ninth Street, Richmond, VA 
23219, (804) 367‐8511.  
 
22. BID WITHDRAWAL PRIOR TO BID OPENING 
No bid can be withdrawn after it is filed with the Bid Clerk unless the bidder makes a request in writing to 
the Purchasing Agent prior to the time set for the opening of bids.  
 
23. WITHDRAWAL OF BID FROM CONSIDERATION AFTER BID OPENING 
After the opening of a bid, a bidder may withdraw its bid from consideration if the price of the bid is 
substantially lower than other bids due solely to a mistake therein, provided the bid is submitted in good 
faith, the mistake is a clerical mistake as opposed to a judgment mistake, and is actually due to an 
unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material made 
directly in the compilation of the bid, which unintentional error or unintentional omission can be clearly 
shown by objective evidence drawn from inspection of original work papers, documents and materials 
used in the preparation of the bid sought to be withdrawn. No partial withdrawals of bids will be 
permitted after the time and date set for the bid opening. The bidder must give notice in writing to the 
Arlington County Purchasing Agent of a claim of right to withdraw a bid and provide all original work 
papers, documents and other materials used in the preparation of the bid sought to be withdrawn, within 
two (2) business days after the date of bid opening. A bid may also be withdrawn if the County fails to 
award or issue a notice of intent to award the bid within ninety (90) days after the date fixed for opening 
bids. 
 
24. PARKING 
At most County government facilities, parking for contractors’ vehicles is not provided by the County. A 
contractor is responsible for the payment of any parking charges or fines resulting from illegal parking at 
any worksite(s). 
 
25. TRADE SECRETS OR PROPRIETARY INFORMATION 
Trade secrets or proprietary information that is submitted by a bidder or contractor in connection with a 
procurement transaction or prequalification application submitted pursuant to subsection 4‐101(2) of the 
Arlington County Purchasing Resolution may be exempted from public disclosure under the Virginia 
Freedom of Information Act (“VFOIA”). However, the bidder or contractor must invoke the protection of 
this subsection prior to or upon submission of the data or other materials, and must identify clearly and in 
writing, on the Bid Form, the data or other materials sought to be protected and state the reasons why 
protection is necessary and falls within the exceptions to the VFOIA. It is the bidder’s sole responsibility to 
defend such exemptions if challenged in a court of competent jurisdiction. 
 
26. INTEREST IN MORE THAN ONE BID AND COLLUSION 
Multiple bids received in response to this solicitation from an individual, firm, partnership, corporation, 
affiliate, or association under the same or different names will be rejected. Reasonable grounds for 
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believing that a bidder is interested in more than one (1) bid for a solicitation both as a bidder and as a 
subcontractor for another bidder will result in rejection of all bids in which the bidder is interested. 
However, a firm acting only as a subcontractor may be included as a subcontractor for two (2) or more 
bidders submitting a bid for the work. Any or all bids may be rejected if reasonable grounds exist for 
believing that collusion exists among any bidders. Bidders rejected under the above provisions shall be 
disqualified if they respond to a re‐solicitation for the same work. 
 
27. METHOD OF AWARD 
The County will make two awards as a result of this solicitation. Work will be split geographically into Task 
Area #1 (Northern Section of the County [N‐1 – N‐12]) and Task Area #2 (Southern Section of the County 
[S‐1 – S‐8]. Arlington Boulevard (Rt. 50) is the dividing line between the two Task Areas. Task Area 1 will 
be awarded to the lowest responsible and responsive bidder, and Task Area #2 will be awarded to the 
second lowest responsible and responsive bidder.  
 
The lowest bidder will be determined by a pre‐determined, sealed formula based on estimated 
quantities. This formula will be unsealed at the bid opening, and become a public record at that time. 
 
28. INSURANCE REQUIREMENTS 
Each bidder must review the insurance requirements section carefully with its insurance agent or broker 
prior to submitting a bid to ensure they can provide the specific coverage requirements and limits 
applicable to this solicitation. If the bidder is not able to meet the insurance requirements of the 
solicitation, alternate insurance coverage satisfactory to Arlington County may be proposed by the bidder 
and considered by the County. Written requests for consideration of alternate coverage must be received 
by the County Purchasing Agent at least ten (10) working days prior to the date set for receipt of bids. If 
the County denies the request for alternate coverage, the coverage required by the Insurance 
Requirements section must be provided. If the County permits alternate coverage, an amendment to the 
Insurance Checklist will be issued prior to the time and date set for receipt of bids. The insurance 
requirements herein shall neither operate as a limitation of the Contractor’s liability to the County nor as 
a limitation of the Contractor’s duty of indemnification, as set forth in this solicitation and any resulting 
Contract. 
 
29. SURETY REQUIRED 
 

A. BID SURETY: 
A fully completed and properly executed original Bid Bond, cashier's check, certified check, 
money order, or cash escrow in the amount two hundred and fifty thousand dollars ($250,000) 
made payable to the Treasurer of Arlington County shall accompany each bid.  The Bid Surety of 
all bidders may be retained until after the award to the successful bidder is made.  The Bid Surety 
of the successful bidder shall be retained until completion of the Contract or the posting of a 
Performance Bond, whichever occurs sooner.  A bid submitted without a bid surety, or with a bid 
surety in an amount less than the required amount, shall be rejected. 
 

B. FAILURE TO EXECUTE: 
The failure to accept an award and file acceptable Performance and Payment Bonds within fifteen 
(15) days after notice of intent to award shall be just cause for cancellation of the award and the 
forfeiture of the Bid Surety to the County as liquidated damages.  Award may then be made to 
the next lowest responsive and responsible bidder. 
 



 

10 
ITB No. 16‐192‐ITB 

C. PERFORMANCE SURETY: 
A fully completed and properly executed original Performance Bond in the amount of 100% of 
the amount of the bid will be required of the successful bidder to ensure satisfactory completion 
of the work.  The bond shall be a corporate surety bond issued by a surety company authorized to 
do business in the Commonwealth of Virginia and acceptable to the County.  Where applicable, 
the Performance Bond shall be renewable annually in the original amount through the 
completion of the Contract, including all warranty and guarantee periods. 
 

D. PAYMENT BOND: 
A fully completed and properly executed original Payment Bond in the amount of 100% of the 
amount of the bid, conditioned upon the payment of all persons who have and fulfill contracts for 
the Contractor for performing labor, providing equipment, or providing material in the 
performance of the work provided for in the Contract, shall be required of the successful bidder.  
The Bond shall be a corporate surety bond issued by a surety company authorized to do business 
in the Commonwealth of Virginia and acceptable to the County.  Where applicable, the Payment 
Bond shall be renewable annually in the original amount for the duration of the Contract Term. 
 

E. ALTERNATE SURETY: 
If approved by the County Attorney, a bidder may furnish a personal bond, property bond, or 
bank or saving and loan association's letter of credit on certain designated funds in the face 
amount required for the bid bond, payment bond or performance bond.  Approval shall be 
granted only upon a determination by the County that the alternative form of security proffered 
affords protection to the County equivalent to a corporate surety's bond. 

 
30. OPTIONAL ESCROW AGREEMENT 
If the successful bidder so elects, the bidder may utilize an escrow account for utilization of the retainage 
funds pursuant to § 2.2‐4334 of the Code of Virginia. The bidder must indicate on the Bid Form whether 
or not it elects the escrow account procedure.  

 
31. EXECUTION OF AGREEMENT 
Within fifteen (15) calendar days after the Agreement forms are presented by the County to the 
successful Bidder for signature, the Contractor shall deliver to the County Purchasing Agent three (3) 
copies of the executed Agreement.  Within the same fifteen (15) day period, the Contractor shall deliver 
to the County Purchasing Agent executed performance and payment bonds, if such are required in the 
solicitation, and the required certificate of insurance.  The failure of the Contractor to execute the 
Agreement and to supply any required bonds and certificate, within the stipulated fifteen (15) day period, 
or within such extended period as the County Purchasing Agent may grant, shall constitute a default, and 
the County may award the Contract to the next lowest responsive and responsible bidder or solicit new 
bids.  The County may then charge against the Contractor the difference between the amount of the 
Contract award and the amount for which a Contract is subsequently executed, up to the total amount of 
the Contractor's bid security.   
 
32. NOTICE OF DECISION TO AWARD 
When the County has made a decision to award a contract, an e‐mail with a Notice of Decision to Award 
will be sent to all bidders, using the e‐mail address provided in the Bid Form. 
 
33. DETERMINATION OF RESPONSIBILITY  OF BIDDERS 

In order to be considered responsible, each bidder will be required, before the award of contract, to 
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show to the complete satisfaction of the County that it has the necessary facilities, ability, and 
financial resources to comply with the contract and furnish the service, material or goods specified 
herein in a satisfactory manner. Each bidder who does not operate their own asphalt plant will be 
required to show to the County which asphalt plant they are receiving material from, the distance in 
miles and time to the County line (due to VDOT regulation‐ 2007 Road & Bridge Specifications 
Section 315.04(B) Table III‐2 on asphalt temperature), the capacity of that asphalt plant, and if that 
asphalt plant has a minimum required tonnage for Saturday operations. Each bidder will also be 
required to provide past history and references which will enable the County Project Officer and 
County Purchasing Agent to be satisfied as to the bidder's qualifications.  Failure to qualify according 
to the foregoing requirements will result in bid rejection by Arlington County. 
 

34. MINIMUM BIDDER QUALIFICATIONS  
 
In order to be considered responsible, Bidders must meet the following Minimum Qualifications: 
 

 Bidders must have a minimum of five (5) years of experience with providing paving and 
milling services. 

 Bidders must have successfully completed a minimum of one contract with a value of at 
least $1,000,000 within the last five (5) years. 

 
 Bidders shall submit supporting documentation with the bid, including names and contact 

information of references who can validate the documentation. 
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 II. SPECIAL CONDITIONS 
 

A. GENERAL REQUIREMENTS: 
The Contractor shall be responsible for the provision of all necessary and proper manpower, 
paving equipment, milling equipment, and traffic control signs and devices, supervision, and 
material to perform asphalt in‐place and milling (asphalt planning, grinding and edge cutting) on 
an as needed basis for County streets, parking lots, tennis courts, basketball courts, and trails. 
 
The Contractor shall have two (2) milling crews and two (2) paving crews available at all  times 
during the milling/paving season. County milling/paving season begins on April 1st and ends on 
October 31st. The County may limit the number of crews to one milling and one paving crew at 
times to allow for proper oversight and balancing of work. The Contractor may use a 
subcontractor to meet this requirement.  
 
Before any performance of paving or milling can begin under the contract, the Contractor shall 
submit to the Project Officer the on‐site foreman’s and the quality assurance/quality control 
technician’s VDOT Asphalt Field Level II certifications, in accordance with VDOT Special Provision 
Copied Notes and Special Provisions Supplemental Specifications (page 159 paragraph 2).   

 
The Work required under this contract shall be subject to compliance with the 2007 edition of 
VDOT Road and Bridge Specifications, Sections 106, 109, 210, 211, 246, 310, and 315. Also VDOT 
Special Provision Copied Notes, Special Provisions Supplement Specifications, and VDOT Virginia 
Work Area Protection Manual‐Standards and Guidelines for Temporary Traffic Control and 
current edition of Arlington County DES Standard Specifications.  
 
Unless otherwise instructed by the Project Officer Paving and Milling operations shall begin no 
earlier than 7:00 AM on weekdays, and 10:00AM on weekends and holidays. Paving and Milling 
operations shall end at 4:00PM on Fridays and 3:00PM on any day which the next day is a County 
holiday. Contractor will be given a schedule of County holidays for each contract term, but typical 
paving season holidays include Memorial Day weekend, 4th of July and Labor Day weekend. All 
paving/milling equipment shall be shut down and parked safely by the above times. On weekdays, 
paving will be allowed to continue as necessary until 6 or 7 PM, but typically it is expected daily 
activities would wrap up by 5 PM.  Earlier stop times will be required for arterial streets, typically 
3 PM, with determinations made by the County Project Officer prior to commencing work for the 
day. On rare occasions night work will be authorized. Night work shall not be subject to an 
increase in rates. 
 
During night work operations, horns from paving/milling equipment and haul trucks are not 
allowed to be used, unless there is an emergency. If the County Project Officer or their designee 
sees/hears horns being used during night work operations, they will stop work for the remainder 
of the shift and will reject any asphalt tickets or milling paperwork for that day.  
 
The Contractor shall ensure all crew members (including visitors and supervisors) are wearing the 
proper Personal Protection Equipment (PPE) (including‐ hard hat, high visible apparel (i.e. safety 
vest), steel toe boots, long pants, safety glasses and hearing protection (when using cutting 
equipment)). Upon first violation, the County Project Officer will have the right to stop work if 
anyone inside the work zone violates the PPE requirements until the violation is corrected. Upon 
a second violation by the same individual, the County Project Officer will have the right to remove 
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the individuals involved from the County work site for one (1) week, and upon subsequent 
violation, for the remainder of the paving/milling season. 
 
The Contractor shall provide the following equipment:  

 Milling machine (seven (7) foot head for all full mill and four (4) foot head for all edge 
milling (edge milling is defined a 6 feet pass on each curb side of the street),  

 Paver Screed (twelve (12) foot or better for any arterial streets and a ten (10) foot or 
better for any residential streets),  

 Breakdown Roller,  

 Finish Roller,  

 Sweeper Truck, and  

 Skid Steer.  
 

All Haul Trucks must be equipped with a waterproof, tear‐resistant tarpaulin (Holes in tarp are 
unacceptable). The contractor shall have a Tack Truck on‐site at all times during asphalt 
placement, a breakdown roller and finish roller must be on‐site and working properly at all times 
during asphalt placement.  

 
A “Low Boy” Tractor Trailer shall be on‐site within one (1) hour of calling for a move to a different 
location. 
 
The Contractor shall ensure all trash is picked up and properly discarded at the end of each work 
day. Arlington County will have the right to charge the Contractor the actual costs related to 
removing any trash or debris left by the Contractor. Repeated violations will be grounds for 
termination of the contract for non‐performance. 

 
B. SPECIAL PROVISIONS, BALL COURTS AND TRAILS 

Ball court surfaces shall be milled to a point no closer than one (1) foot from the fence line.  
Prices bid for milling ball courts shall include the cost of hand milling, if needed, to mill the area 
up to one foot from the fence line.   
 
Asphalt Trails are four, six, eight, ten or twelve feet wide and four inches deep.  The County will 
be responsible for any sub‐base preparation required in trail installations. 

 
C. TYPES OF ASPHALT 

Bidders are required to submit bids for both reclaimed and new asphalt.  The County estimates 
that 95% of the asphalt used will be reclaimed asphalt, 5% will be new asphalt. Either type of 
asphalt shall be provided and installed in accordance with VDOT Road and Bridge Specifications 
Section 211, VDOT Special Provision Copied Notes and Special Provisions Supplemental 
Specifications. 

 
D. TACK COAT 

A Tack Coat shall be required between the base and the bituminous paving mixture and between 
courses of bituminous paving mixtures. Adjacent concrete, asphalt concrete, resident driveway 
surfaces show minimal evidence and white or yellow pavement marking shall show no visible 
evidence of tracking of asphalt tack material at the end of the product shift. Tracking of the tack 
material on pavement marking will require the Contractor to immediately restore the marking to 
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their original pre‐track condition. Build‐up of the tacking material on existing pavement surfaces 
or resident driveways shall be removed by the Contractor immediately.  In accordance with VDOT 
Road and Bridge Specifications Section 310, VDOT Special Provision Copied Notes and Special 
Provisions Supplemental Specifications (page 106 paragraph 10). The cost of the tack coat shall 
be included in the base price for the asphalt types detailed in the Bid Form.  

 
E. EDGE MILLING AND FULL MILLING 

Any type of grinding, milling or planning is acceptable as long as the work does not violate any 
County noise, pollution or other laws. Proper work zones are to be set up in accordance with 
VDOT‐ Virginia Work Area Protection Manual‐ Standards and Guidelines for Temporary Traffic 
Control. 
 
The Contractor needs to have the proper milling machine for each project. The following is the 
proper milling machine for each project: seven (7) foot head or larger for all full milling projects 
and a four (4)foot head for any edge milling project (edge milling is defined as two (2) passes on 
each curb side of the street). 
 
Bidders shall submit a unit price for full milling in square yards for one‐half to three inches of 
cutting depth.  The County may require the Contractor to provide full milling in depths in excess 
of three inches on a per square yard per inch basis; the price paid shall be calculated from the per 
inch/square yard price in accordance with the increments of ordered cutting depth. 
 
Bidders shall submit unit price for edge milling, one‐half to three inches deep at curb or traverse 
joint tapering to 0" at 6 feet, per linear foot.  The County may require the Contractor to provide 
edge milling in depths in excess of three inches on a per inch basis in accordance with the 
increments of ordered cutting depth.  Traverse joints shall be measured and paid per linear foot 
(L.F.).  The Contractor shall, when cutting transverse joints, devote particular attention to cutting 
to a maximum of 1‐1/2" depth.  Where this limit is exceeded, the Contractor shall feather the 
joint before leaving the site.  The Contractor is required to survey the street prior to milling to 
locate existing structures, which may be covered or otherwise hidden from view.  The use of 
metal detectors is the preferred method for the location of these hidden utilities. 
 
All joints will be cut and ready for the asphalt crew before the County Project Officer, or 
designee, will sign the completed worksheet for that day. The contractor’s milling crew will mill to 
the mark that the County Project Officer painted on the asphalt; failure will result in the 
contractor re‐milling to that mark and the County will not be charged for any cost in re‐milling to 
that mark.  
 
When a Contractor performs milling on roadways specified to be milled to a depth of 2 inches of 
less, the Contractor shall mill only the amount of pavement which can be paved back within 14 
CALENDAR DAYS of completion of milling the roadway or portion of roadway, in accordance with 
VDOT Special Provision Copied Notes and Special Provisions Supplemental Specifications (page 
108 paragraph 2). Failure to pave milled road within 14 days will result in liquidated damages 
assessed per Liquidated Damages paragraph of Terms and Conditions. 

 
The Contractor shall clean‐up and remove all milling material as detailed in Paragraph G of Special 
Conditions titled “Cleanup”. Completed worksheets for each day will be signed after all cleanup is 
done to the standard of the County Project Officer or their designee and inspected by the County 
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Project Officer or their designee. Payments will be made for ordered milling depth only. 
 
Section 15‐7 of the Arlington County Code makes it unlawful to run a propulsion engine of a 
commercial motor vehicle for more than three minutes when the vehicle is parked, left 
unattended, or is stopped for other than traffic or maintenance reasons. The Contractor shall 
comply with this and all other applicable laws and regulations. 

 
F. ADJUSTMENT OF EXISTING UTILITIES  

The Contractor shall adjust existing utility frames and covers and check water valves for 
cleanliness and workability as directed by the Project Officer.  The County has the responsibility 
to adjust structures of utilities on roads not maintained by the County.  Therefore, the Contractor 
may be directed to provide utility adjustment service as described herein on roads not to be 
paved under the Contract. 
 
Prior to resurfacing the roadway, the Contractor shall inspect and adjust all utility frame and 
covers.  In the event a new frame and cover is required, the County, or affected utility, will supply 
the needed item, and the Contractor shall dispose of the old frame and cover in a scrap metal 
recycling facility.  The Contractor may use scrap metal containers at the Arlington County Trades 
Center designated by the County Project Officer for disposal of said items. 
 
The Contractor shall, immediately after adjusting any utility frame and cover, feather all such 
adjusted utilities from existing pavement to within 1.5" from the top of the adjusted utility frame 
and cover. 
 
Adjustment of existing utilities will be measured and paid for in units, using either of the following 
two methods: 

 
1. METHOD 1 

The price bid shall include removal of existing frame and cover, adjusting and reinstalling 
frame and cover, grout, brick, bituminous concrete, type BM‐25A to replace the patch to 
within 1.5" of the top of the adjusted utility, feathering and all materials, labor, tools and 
incidentals necessary to complete the work. 

 
2. METHOD 2 

The price bid shall include removal of existing cover, installation of a utility adjustment 
ring (the County may require rings in height of 1" to 2‐1/2" as determined in the County's 
sole discretion) and replacement of the existing cover or new cover provided by the 
County.  The price also shall include patching with bituminous concrete, type BM‐25A to 
within 1.5" of the top of the adjusted utility, feathering and all materials, labor, tools and 
incidentals necessary to complete the work. 

 
The County Project Officer will direct the Contractor which method shall be used on an 
assignment.  A combination of both methods may be used on one assignment. 
 
The County reserves the right to delete the utility adjustment part of this contract if the prices 
received are considered excessive.   
 
Washington Gas Light will supply gas box risers and paving contractor will install.  Cost for this 
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item to be included in price per ton of asphalt. 
 

G. CLEANUP 
Before final acceptance of work on any assignment for that day, the Contractor shall clean all 
ground of excess pavement and milling materials, debris and rubbish.  The work site shall be left 
in a neat and orderly condition. The Contractor shall provide for this purpose a vacuum sweeping 
truck to be on the site during the milling and paving operations. 
 
No piles of asphalt, millings, or cleanup debris will be left overnight for any reason. If the 
contractor does leave any piles of asphalt, millings, or cleanup debris overnight, the following 
workday the contractor will clean up the site and will not be allow to place any asphalt or do any 
milling for that day. The County Project Officer will inspect the work site daily to ensure 
compliance. 
 
The Contractor shall provide inlet protection at inlets existing at low points on a street being 
milled, sufficient to prevent milling debris from entering the inlet.  The sufficiency of the 
protection shall be at the judgment of the County Project Officer.  The cost for this item shall be 
included in the unit bid price per ton of asphalt. 

 
H. CONTRACT PERFORMANCE 

The County reserves the right to inspect all operations under this contract and to withhold 
payment for any work performed which is considered not in accordance with specifications.  
Payments withheld for this reason will be released upon receipt of satisfactory evidence (site 
inspection by County   Project Officer) that the work has been corrected to the County's 
satisfaction.  Inspections shall occur within 48 hours of completion of any aspect of work under 
the contract and correction shall be done within 24 hours of notice to Contractor at no additional 
cost to the County.  Failure to correct any deficiency in the 24 hour period shall result in 
cancellation of the contractor's charge for the square footage  of the work found deficient.  
Repeated violations of this provision (more than four call‐backs within any calendar month) may 
result in cancellation of the contract for non‐performance.  Telephonic notice to the Contractor 
shall be considered adequate and acceptable notice to enforce this provision. 
 
At the end of each day the County Project Officer will collect all milling and asphalt load 
tickets/worksheets. If any asphalt load tickets are missing, those load tickets will be subtracted 
from the total tonnage of that day.     
 
Tickets for delivered asphalt must include the following: 
a. Contractor’s Name 

b. Arlington County – Printed on Ticket 

c. Contract Number 

d. Date of Delivery 

e. Time of Dispatch 

f. Load Number 

g. Material Delivered 

h. Detailed description of where site material is being delivered to (i.e – Arlington County – N. 

Barton St) 

i. Quantity 
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I. MAINTENANCE OF TRAFFIC 

The Contractor shall conduct its operation in a manner that will ensure that traffic will be 
uninterrupted except as approved by the County.  At the close of each work day, the area of work 
shall be confined to the smallest area possible so that the maximum use of the street will be 
restored and the hazard to traffic reduced to the minimum.  No excavation shall remain open 
within the roadway without the approval of the County except when the excavation can be safely 
bridged with the use of steel plates or other materials acceptable to the County.  When areas of 
excavation outside of the roadway do remain open, the area shall be barricaded and warning 
signs shall be posted. 
 
At all times, the Contractor shall use sufficient workers and traffic control signs and devices 
necessary to comply with VDOT‐ Virginia Work Area Protection Manual‐ Standards and Guidelines 
for Temporary Traffic Control. During the progress of the work when the street may be 
obstructed to any extent by construction equipment or construction operations, in addition to 
the signs and barricades, special workers equipped with red flags shall be designated by the 
Contractor to direct traffic.  These workers so designated shall not be assigned to any other 
duties while engaged in directing traffic.  The Contractor has sole responsibility for ensuring that 
its operations are conducted in a safe manner and not withstanding any other provision to the 
contrary, shall fully indemnify Arlington County, its officers, agents and employees for any 
damage or injury related to traffic operations which is caused by negligent or otherwise improper 
or deficient performance under the contract or nonperformance of the terms of the contract.  All 
personnel, signs, barricades and any other items necessary for the maintenance of traffic and 
safety shall be provided by the Contractor. In accordance with VDOT‐ Virginia Work Area 
Protection Manual‐ Standards and Guidelines for Temporary Traffic Control. The County must 
have a hard copy of the flaggers’ VDOT Basic Work Zone Control Training and Flagger 
certifications before any paving or milling can start. No separate payment shall be made by the 
County for this work.  All costs of this work are included by the Contractor as part of the contract 
price. 
 
The plan for the maintenance of traffic during any assignment under this project shall be in 
accordance with the above and as directed by the County Project Officer.  
 
For any arterial milling/paving projects the Contractor must submit a traffic control plan via email 
to the County Project Officer seven (7) days prior to any work starting. 

 
J. TRAFFIC CONTROL 

The County will furnish and post temporary "NO PARKING" signs on all assigned streets. The 
Contractor shall remove and legally dispose of all "NO PARKING" signs upon completion of each 
assignment.  Cost for this item shall be included in the bid price per ton of asphalt. 
 
The County Project Officer will inspect the work zone every day to ensure it is set up in 
accordance with VDOT‐Virginia Work Area Protection Manual‐ Standards and Guidelines for 
Temporary Traffic Control. If they find any issues that cannot be corrected quickly, they will either 
stop the work until the issue is corrected or shutdown for the remainder of the shift. 
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All traffic control devices and signs will be in accordance with VDOT‐ Virginia Work Area 
Protection Manual‐ Standards and Guidelines for Temporary Traffic Control.  

 
K. PROGRESS OF WORK 

Before the start of work under this contract (approximately during the first week of April 2016), 
the County will schedule a pre‐construction conference with the Contractor. Two weeks prior to 
this conference, the County will provide to the Contractor an initial list of work assignments 
planned for the contract along with an estimated number of County blocks per task to be 
completed. 
 
The estimated total number of County blocks for the 2016 milling/paving contract is three 
hundred ninety (390) County blocks/660,953 square yards. 
 
The Contractor shall commence scheduled work by April 1, 2016 and complete work on all 
assignments by August 31, 2016. The Contractor shall meet all monthly goals set below. No time 
extensions for delays caused by the County will be allowed unless the duration exceeds seven 
days.  No time extensions will be allowed for delay claims because of normal and seasonal 
weather conditions considered typical for a given month in accordance with the National Oceanic 
and Atmospheric Administration thirty year means for National Airport.  
   
Task Area #1 (Northern section of the County [N‐1 – N‐12]) will have an estimated total number 
of two hundred seventy (270) blocks of streets.  Contractor shall complete a minimum of fifty‐
four (54) blocks per month to fulfill the contract requirements.   Shall the Contractor fail in 
meeting the minimum of fifty‐four (54) County blocks a month, the County will send the 
Contractor a written notice of non‐performance. Upon the second such notice Contractor, the 
County will have a right to re‐assign to a third party any and all of the unfinished work scheduled 
for that term. Any difference in cost arising from this substitution shall be the responsibility of the 
Contractor.  
      
 
Task Area #2 (Southern section of the County [S‐1 – S‐8]) will have an estimated total number of 
one hundred twenty (120) blocks of streets.  Contractor shall complete a minimum of twenty four 
(24) blocks per month to fulfill the contract requirements. Shall the Contractor fail in meeting the 
minimum of twenty four (24) County blocks a month, the County will send the Contractor a 
written notice of non‐performance. Upon the second such notice Contractor, the County will 
have a right to re‐assign to a third party any and all of the unfinished work scheduled for that 
term. Any difference in cost arising from this substitution shall be the responsibility of the 
Contractor.  
 
The County Project Officer shall, prior to the start of any work for a given week, submit to the 
Contractor a proposed weekly schedule of streets in the order that it anticipates working on 
them.  The weekly schedule may be used by the County to notify businesses and residents who 
may be affected by the work schedule.  The County will, whenever possible, in updating the 
planned work assignments, attempt to make any new assignments in the same geographic area 
as the original assignments, except for priority work (i.e. Schools, Soil Reclamation). 
 
The County reserves the right to assign the Contractor additional work (non‐planned) as needed. 
Any non‐panned work will count towards completing the performance milestones. The 



 

19 
ITB No. 16‐192‐ITB 

Contractor shall start the work on these additional assignments within 30 days of the notification. 
This additional work shall not be counted against the contractor’s progress requirements. 
 
The Contractor shall not stop the progress of work on an assignment, unless a written request 
stating the reasons for such interruption is approved by the County Project Officer.  The County 
Project Officer may verbally request the Contractor to stop work on an assignment temporarily 
(for a period of up to five days) at any stage.  In such case, the Contractor shall stop work 
immediately and resume operations within two calendar days of notification from the County to 
resume work.  
 

 
L. SCHEDULING OF WORK 

Scheduling of milling, utility adjustment and paving operations is a shared responsibility of the 
County Project Officer and Contractor.  The Contractor shall mill, adjust utilities and pave each 
individual street within 14 CALENDAR DAYS from the start of work under the assignment. No time 
extensions for delays caused by the County will be allowed unless the duration exceeds seven 
days.  No time extensions will be allowed for delay claims because of normal and seasonal 
weather conditions considered typical for a given month in accordance with the National Oceanic 
and Atmospheric Administration thirty year means for National Airport.  
 
During the performance of the work, the Contractor shall identify the causes for any delays 
attributable to conditions deemed to be beyond the Contractor's control.  These causes shall be 
identified in terms of operations affected and significant dates that encompass the periods of 
delay.  The Contractor shall submit such information to the County Project Officer within 7 
CALENDAR DAYS of determining the need for delay, to make an evaluation of the claim for delay. 
(Contractor not having proper or non‐working equipment would not be a delay beyond the 
contractor’s control). The Contractor should have all proper and working milling, paving, and 
utility adjustment equipment on‐site  that is required to complete the work scheduled for the 
day. 

 
M. TESTING 

The Contractor shall provide the quality assurance measures and tests as specified in Sections 
211.05, 211.07, 211.08, 211.10, and 315.05(e) of the 2007 edition of VDOT Road and Bridge 
Specifications.  The cost for this item shall be included in bid price per ton of asphalt. The County 
Project Officer will need a copy of the test results at the close of business each day from the 
quality assurance technician who is on‐site running analyses on the asphalt. The County may 
sample materials or mixtures, or sample the completed pavement. The Contractor shall 
cooperate with the Project Officer in obtaining these samples. 
 

N. TEMPORARY MARKING 
The County Project Officer will require that the Contractor, upon completion of work on 
thoroughfare and collector streets that do not have a median, provide temporary marking of such 
street. All county crosswalks shall be outlined with temporary marking. The Contractor shall 
provide and install 12‐inch, yellow or white temporary marking tape (3‐M Brand Yellow No. 5161, 
White No. 516, or equivalent), as directed by the Project Officer. The Contractor shall provide and 
install the tape within 24 hours of the Project Officer's request.  The tape shall be installed in 12‐
inch strips, placed at 20 ft. intervals, or as directed by the Project Officer.  Bidders shall indicate 
their unit price (per linear foot) for the provision and installation of the tape. 
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FOLLOWING THIS PAGE IS THE AGREEMENT THAT WILL BE ENTERED INTO BETWEEN THE COUNTY AND 
THE CONTRACTOR. THE AGREEMENT IS PART OF THIS SOLICITATION. THIS AGREEMENT IS SUBJECT TO 
REVIEW BY THE COUNTY ATTORNEY PRIOR TO BEING SUBMITTED FOR CONTRACTOR'S SIGNATURE. 
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IV. AGREEMENT AND CONTRACT TERMS AND CONDITIONS 
 
 

ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

SUITE 500, 2100 CLARENDON BOULEVARD 
ARLINGTON, VA 22201 

 
 

AGREEMENT NO. 16‐192‐ITB 
 
 
THIS AGREEMENT is made, on the date of execution by the County, between ______________________ 
(“Contractor”) a __[Insert Name of State]__ [Corporation, General Partnership, Limited Liability Company, 
etc.] authorized to do business in the Commonwealth of Virginia, and the County Board of Arlington 
County, Virginia (County). The County and the Contractor, for the consideration hereinafter specified, 
agree as follows: 
 
1. CONTRACT DOCUMENTS 
The Contract Documents consist of: 
 

 Agreement No. 16‐192‐ITB, and all modifications properly incorporated into the Agreement 

 Attachment A – Arlington County Invitation to Bid No. 16‐192‐ITB, including General Conditions 
and Special Conditions 

 Attachment B – The Arlington County Department of Environmental Services’ Construction 
Standards and Specifications, Current Edition 

 Attachment C – Virginia Department of Transportation Road & Bridge Specifications, 2007 Edition 

 Attachment D – Unit price bid of the Contractor  
 
Where the terms and provisions of this Agreement vary from the terms and provisions of the other 
Contract Documents, the terms and provisions of this Agreement shall prevail over the other Contract 
Documents. 
 
Attachments A, B, and C are considered complementary documents, what is in one shall be considered as 
in all; where the terms of these Contract Documents vary the most stringent shall apply; and Attachments 
A, B, and C shall prevail over Attachment D.  
 
The Contract Documents set forth the entire Agreement between the County and the Contractor. The 
County and the Contractor agree that no representative or agent of either of them has made any 
representation or promise with respect to the parties’ Agreement which is not contained in the Contract 
Documents. The Contract Documents may be referred to herein as the “Contract” or “Agreement.”  
 
2. PROJECT OFFICER 
The performance of the Contractor is subject to the general control, review and approval of the County 
Project Officer, who shall be appointed by the Director of the Arlington County Department of 
Environmental Services or designee. The Contractor shall not comply with requests and/or orders issued 
by other than the Project Officer or designee. However, it shall be the responsibility of the Contractor to 
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manage the details of the execution and performance of its Work under this Agreement. Where the term 
"Engineer" is used in the Contract Documents, it shall be interpreted to mean "Project Officer". 
  
3. SCOPE OF WORK 
The Contractor will furnish all labor, materials, and equipment for the provision of asphalt in‐place and 
milling (asphalt planning, grinding and edge cutting) on an as needed basis for the County streets, parking 
lots, tennis courts, basketball courts, and trails  described and required in the Contract Documents 
(hereinafter “the Work"). The Work shall be performed according to the standards established by the 
Contract Documents read together as a single specification. It shall be the obligation of the Contractor to 
obtain clarification from the Project Officer concerning any questions about or conflicts in the 
specifications, drawings and construction notes in a timely way so as not to delay the progress of the 
Work. The Contract Documents set forth the minimum Work estimated by the County and the Contractor 
to be necessary to complete the Work. It shall be the Contractor's responsibility, at solely the Contractor's 
cost, to provide sufficient services to fulfill the purposes of the Work. Nothing in the Contract Documents 
shall be construed to limit the Contractor's responsibility to manage the details and execution of its Work. 
 
4. CONTRACT TERM 
The Work shall commence upon execution of this Agreement by the County and shall be completed no 
later than December 31, 2016 ("Initial Contract Term"), subject to any modifications as provided for in the 
Contract Documents.  Upon satisfactory performance by the Contractor and with the concurrence of the 
Contractor, the County may authorize continued operations of the Contractor under the same contract 
unit prices for not more than four (4) additional twelve (12) month periods. (Each such period shall be 
referred to as a "Subsequent Contract Term"). 

 
5. CONTRACT AMOUNT 
 
The County will pay the Contractor according to the prices shown in Attachment D for each assignment, 
subject to the terms and conditions of the Agreement and provided the Work is performed to the 
satisfaction of and is accepted by the Project Officer. The Contract Amount includes all of the Contractor's 
costs and fees (profit) and is inclusive of all anticipated or known site conditions, anticipated or known 
materials, labor, and equipment costs, or any other costs which should reasonably have been expected by 
the Contract Documents. 

 
6. PRICE ADJUSTMENT 
The Contract unit prices for provision of labor, equipment and material other than asphalt mix shall 
remain firm for the Initial Contract Term. If the County elects to renew this Contract, to request a price 
adjustment, the Contractor or the County must submit a written request for price adjustment to the 
other party not less than 60 days before the end of the Initial Contract Term or any Subsequent Contract 
Term. Any price adjustments will be based on the changes in the U.S. Department of Labor, Consumer 
Price Index, All Items, Unadjusted, (“CPI‐U”) for the twelve (12) month period ending in November of 
each year of the Contract. 
 
The prices for asphalt mix used in the performance of the contract shall be adjusted monthly throughout 
the Contract in the following manner. 
 
Bidders shall submit with their bid the current VDOT approved job mix formula list. 
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If the difference between the base and current indices for PG 64‐22 is 10% or more upward or 
downward, the Contractor may adjust the unit prices used in calculation of an invoice using adjustment 
indices published each month by the Commonwealth of Virginia. In case of upward movement of the 
asphalt index, the Contractor is entitled to the price differential. In case of downward movement of the 
index, the Contractor shall give the County a credit in the price adjustment on their invoices. 
The base asphalt index month shall be December 2015.   
 
The Contractor shall determine the number of tons of PG 64‐22 used for the referenced month by 
applying the Contractor's state approved job mix formula to the quantity and types of asphalt covered by 
the invoice. 
 
The Contractor may adjust the invoice to indicate the change in price of the PG 64‐22 from the "base" 
index month (December 2015) to the state‐published "current" index for the month covered by the 
invoice.  The price change shall equal the number of tons of PG 64‐22 times the dollar difference in the 
base and current indices.  The Contractor shall submit with the adjusted invoice a copy of their working 
papers that shows the calculations supporting the adjustment and a copy of the published indices used 
for that calculation. 
 
Any unit price(s) that result from this provision will become effective the day after the end of the Initial 
Contract Term or any Subsequent Contract Term and will be binding until the County or the Contractor 
request a price adjustment in accordance with the process described above.  
 
If the Contractor and the County have not agreed on a requested adjustment by 30 days before the end of 
the Contract Term or any Subsequent Contract Term, the County may terminate the Contract, whether or 
not the County has previously elected to extend the Contract Term.  
 
7. PAYMENT TERMS 
Payment terms will be recorded by the County as net thirty (30) days. The County will pay the Contractor 
within thirty (30) calendar days after the date of receipt of a correct, as determined by the Project Officer, 
invoice approved by the Project Officer describing completed work which is reasonable and allocable to 
the Contract, or the date of receipt of the entire order, or the date of acceptance of the Work which 
meets the Contract requirements, whichever is later. Payments will be made by the County for goods or 
services furnished, delivered, inspected, and accepted upon receipt of invoices submitted on the date of 
delivery of service, subject to applicable payment terms. Along with the invoice, the Contractor shall 
provide all corresponding backup documentation for all materials and work in place for that invoice.  This 
includes; asphalt tickets, milling quantity sheets, utility adjustment quantity sheets, etc.  If any asphalt 
tickets and/or quantity sheets are not provided, the associated quantities will be deducted from the 
invoice.    The number of the County Purchase Order pursuant to which authority services have been 
performed shall appear on all invoices. Invoices shall be submitted in duplicate. Unless otherwise 
specified herein, payment shall not be made prior to delivery and acceptance of the entire Work by the 
County. 
 
8. PAYMENT OF SUBCONTRACTORS 
The Contractor is obligated to take one of the two following actions within seven (7) calendar days after 
receipt of amounts paid to the Contractor by the County for work performed by any subcontractor under 
this Contract: 
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a.  Pay the subcontractor for the proportionate share of the total payment received from the County 
attributable to the work performed by the subcontractor under this Contract; or 

 
b.  Notify the County and the subcontractor, in writing, of the Contractor's intention to withhold all 

or a part of the subcontractor's payment with the reason for nonpayment. 
 
The Contractor is obligated to pay interest to the subcontractor on all amounts owed by the Contractor to 
the subcontractor that remain unpaid after seven (7) calendar days following receipt by the Contractor of 
payment from the County for work performed by the subcontractor under this Contract, except for 
amounts withheld as allowed in subsection b., above. Unless otherwise provided under the terms of this 
Contract, interest shall accrue at the rate of one percent (1%) per month. 
 
The Contractor shall include in each of its subcontracts, if any are permitted, a provision requiring each 
subcontractor to include or otherwise be subject to the same payment and interest requirements as 
those contained herein with respect to each lower‐tier subcontractor. 
 
The Contractor's obligation to pay an interest charge to a subcontractor pursuant to this section may not 
be construed to be an obligation of the County. A Contract modification may not be made for the 
purpose of providing reimbursement for such interest charge. A cost reimbursement claim may not 
include any amount for reimbursement for such interest charge. 
 
 
9. LIQUIDATED DAMAGES 
The County and the Contractor agree that damages for failure to complete paving of any site within 14 
calendar days from that site being milled are not susceptible to exact determination but that $250 per 
calendar day per milled site is in proportion to the actual loss that the County would suffer from such 
delay. Therefore, the Contractor will pay the County on demand $250 per site for each and every calendar 
day over 14 days that the road remains milled but unpaved as damages caused by such delay and not as a 
penalty. The County shall be entitled to deduct liquidated damages against any sums owed by the County 
to the Contractor under this Contract. The Contractor hereby waives any defense to the validity of any 
liquidated damages stated in this Agreement as they may appear on grounds that such liquidated 
damages are void as penalties or are not reasonably related to actual damages. 
 
10. ADJUSTMENTS FOR CHANGE IN SCOPE 
The County may order changes in the Work within the general scope of the work consisting of additions, 
deletions or other revisions. No claim may be made by the Contractor that the scope of the project or of 
the Contractor's services has been changed requiring adjustments to the amount of compensation due 
the Contractor unless such adjustments have been made by a written amendment to the Contract signed 
by the County and the Contractor. If the Contractor believes that any particular work is not within the 
scope of the work or is a material change or otherwise will call for more compensation to the Contractor, 
the Contractor must notify the Project Officer immediately after the change or event occurs and within 
ten (10) calendar days thereafter must provide written notice to the Project Officer. The Contractor’s 
notice must provide to the Project Officer the amount of additional compensation claimed, together with 
the basis therefor and documentation supporting the claimed amount. The Contractor will not be 
compensated for performing any work unless a proposal complying with this paragraph has been 
submitted in the time specified above and a written Contract amendment has been signed by the County 
and the Contractor and a County Purchase Order is issued covering the cost of the services to be provided 
pursuant to the amendment. 
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11. NON‐APPROPRIATION  
All funds for payments by the County to the Contractor pursuant to this Contract are subject to the 
availability of an annual appropriation for this purpose by the County Board of Arlington County, Virginia. 
In the event of non‐appropriation of funds by the County Board of Arlington County, Virginia for the 
services provided under this Contract or substitutes for such services which are as advanced or more 
advanced in their technology, the County will terminate the Contract, without termination charge or 
other liability to the County, on the last day of the then‐current fiscal year or when the appropriation 
made for the then‐current year for the services covered by this Contract is spent, whichever event occurs 
first. If funds are not appropriated at any time for the continuation of this Contract, cancellation will be 
accepted by the Contractor on thirty (30) days prior written notice, but failure to give such notice shall be 
of no effect and the County shall not be obligated under this Contract beyond the date of termination 
specified in the County’s written notice. 
 
12. ESTIMATED QUANTITIES/NON‐EXCLUSIVITY OF CONTRACTOR 
During the Contract Term, the Contractor will furnish all of the goods or services described in the 
Contract Documents, if so requested by the County. The County will have no obligation to the Contractor 
if no, or fewer, items or services are required or requested by the County. Any quantities which are 
included in the Contract Documents are the present expectations of those who are planning for the 
County for the period of the Contract. The amount is only an estimate and the Contractor understands 
and agrees that the County is under no obligation to the Contractor to buy that amount, or any amount 
as a result of having provided this estimate or of having had any normal or otherwise measurable 
requirement in the past. The Contractor further understands that the County may require goods and/or 
services in excess of the estimated annual contract amount and that such excess shall not give rise to any 
claim for compensation other than at the unit prices and/or rates set forth in this Contract. Further, the 
items or services covered by this contract may be available or become available under other County 
contracts, and in analyzing its needs, the County may determines that it is in its best interest to procure 
the items or services through such another contract. Therefore, the County does not guarantee that the 
Contractor will be the exclusive provider of the goods or services covered by this contract. 
 
13. COUNTY PURCHASE ORDER REQUIREMENT 
County purchases are authorized only if a County Purchase Order is issued in advance of the transaction, 
indicating that the ordering agency has sufficient funds available to pay for the purchase. Such a Purchase 
Order is to be provided to the Contractor by the ordering agency. The County will not be liable for 
payment for any purchases made by its employees without appropriate purchase authorization issued by 
the County Purchasing Agent. If the Contractor provides goods or services without a signed County 
Purchase Order, it does so at its own risk and expense.  
 
14. LIEN 
It is expressly agreed that after any payment has been made by the County either to the Contractor or to 
any subcontractor, laborer, or any other person for work done, or labor or material supplied under the 
Contract, the County will have a lien upon all material delivered to the site either by the Contractor or any 
subcontractor, or for the Contractor, which is to be used in the performance of the Contract. 
 
15. EMPLOYMENT DISCRIMINATION BY CONTRACTOR PROHIBITED 
During the performance of its Work pursuant to this Contract, the Contractor agrees as follows: 
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a.  The Contractor will not discriminate against any employee or applicant for employment 
because of race, religion, color, sex, national origin, age, disability, or any other basis 
prohibited by state law related to discrimination in employment except where there is a bona 
fide occupational qualification reasonably necessary to the normal operation of the 
Contractor. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices setting forth the provisions of this nondiscrimination 
clause. 

 
b.  The Contractor, in all solicitations or advertisements for employees placed by or on behalf of 

the Contractor, will state that such Contractor is an Equal Opportunity Employer. 
 
c.  Notices, advertisements and solicitations placed in accordance with federal law, rule or 

regulation shall be deemed sufficient for the purpose of meeting the requirements of this 
section. 

 
d.  The Contractor will comply with the provisions of the Americans with Disabilities Act of 1990 

which prohibits discrimination against individuals with disabilities in employment, and 
mandates their full participation in both publicly and privately‐provided services and 
activities. 

 
e.  The Contractor will include the provisions of the foregoing paragraphs in every subcontract or 

purchase order of over $10,000.00, so that the provisions will be binding upon each 
subcontractor or vendor. 

 
16. EMPLOYMENT OF UNAUTHORIZED ALIENS PROHIBITED 
In accordance with § 2.2‐4311.1 of the Code of Virginia, as amended, the Contractor acknowledges that it 
does not, and shall not during the performance of this Contract for goods and/or services in the 
Commonwealth, knowingly employ an unauthorized alien as that term is defined in the federal 
Immigration Reform and Control Act of 1986. 
 
17. DRUG‐FREE WORKPLACE TO BE MAINTAINED BY CONTRACTOR 
During the performance of this Contract, the Contractor agrees to (i) provide a drug‐free workplace for 
the Contractor’s employees; (ii) post in conspicuous places, available to employees and applicants for 
employment, a statement notifying employees that the unlawful manufacture, sale, distribution, 
dispensation, possession, or use of a controlled substance or marijuana is prohibited in the Contractor's 
workplace, and specifying the actions that will be taken against employees for violations of such 
prohibition; (iii) state in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor that the Contractor maintains a drug‐free workplace; and (iv) include the provisions of the 
foregoing clauses in every subcontract or purchase order of over $10,000.00 relating to this Contract, so 
that the provisions will be binding upon each subcontractor or vendor. 
 
For the purposes of this section, "drug‐free workplace" means a site for the performance of work done in 
connection with a specific contract awarded to a contractor by Arlington County in accordance with the 
Arlington County Purchasing Resolution, the employees of which Contractor are prohibited from engaging 
in the unlawful manufacture, sale, distribution, dispensation, possession or use of any controlled 
substance or marijuana during the performance of the contract. 
 
18. PROJECT STAFF 
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The County will, throughout the Contract Term and any renewal term, have the right of reasonable 
rejection and approval of staff or subcontractors assigned to the Work by the Contractor. If the County 
reasonably rejects staff or subcontractors, the Contractor must provide replacement staff or 
subcontractors satisfactory to the County in a timely manner and at no additional cost to the County. The 
day‐to‐day supervision and control of the Contractor's employees shall be solely the responsibility of the 
Contractor. 
 
19. FAILURE TO DELIVER 
In case of failure to deliver goods or services in accordance with the Contract terms and conditions, the 
County, after due oral or written notice, may procure the goods or services from other sources and hold 
the Contractor responsible for any resulting additional purchase and administrative costs; provided, that 
if public necessity requires the use of materials or supplies not conforming to the specifications, they may 
be accepted and payment therefore shall be made at a reduction in price to be determined solely by the 
County. This remedy shall be in addition to any other remedies, which the County may have. The County 
shall be entitled to offset such costs against any sums owed by the County to the Contractor. 
 
20. UNSATISFACTORY WORK  
If any of the work done, or material, goods, or equipment provided, by the Contractor is unsatisfactory to 
the County, the Contractor shall, on being notified by the County, immediately remove at the 
Contractor's expense such unsatisfactory work, material, goods, or equipment and replace the same with 
work, material, goods, or equipment satisfactory to the County. In the event the Contractor fails within 
fifteen (15) calendar days after receipt of written notice to remove improper or unsuitable work, 
material, goods, or equipment and replace it with suitable and satisfactory work, material, goods, or 
equipment, the County shall have the right, but not the obligation, to remove or replace the rejected 
work, material, goods, or equipment at the expense of the Contractor. This paragraph applies during the 
Contract term and during any warranty or guarantee period. At its discretion, the County shall be entitled 
to offset such expense against any sums owed by the County to the Contractor under this Contract. If the 
Project Officer and the County deem it expedient not to require correction or replacement of the work 
which has not been done in accordance with the Contract, an appropriate adjustment to the Contract 
Amount may be made therefor. 
 
21. TERMINATION FOR CAUSE, INCLUDING BREACH AND DEFAULT; CURE 
The County shall have the right to terminate this Contract prior to the end of the Contract Term if the 
Contractor is in breach or default or has failed to perform satisfactorily the Work required, as determined 
by the County in its discretion. 
 
If the County determines that the Contractor has failed to perform satisfactorily, then the County will give 
the Contractor written notice of such failure(s) and the opportunity to cure such failure(s) at least fifteen 
(15) calendar days before termination of the Contract takes effect (“Cure Period”). If the Contractor fails 
to cure within the Cure Period or as otherwise specified in the notice, the Contract may be terminated for 
the Contractor’s failure to provide satisfactory Contract performance. Upon such termination, the 
Contractor may apply for compensation for Contract services satisfactorily performed by the Contractor 
and allocable to the Contract and accepted by the County prior to such termination unless otherwise 
barred by the Contract (“Termination Costs”). In order to be considered, such request for Termination 
Costs, with all supporting documentation, must be submitted to the County Project Officer within fifteen 
(15) calendar days after the expiration of the Cure Period. The County may accept or reject, in whole or in 
part, the application for Termination Costs and notify the Contractor of same within a reasonable time 
thereafter. 
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If the County terminates the Contract for default or breach of any Contract provision or condition, then 
the termination shall be immediate after notice from the County to the Contractor (unless the County in 
its discretion provides for an opportunity to cure) and the Contractor shall not be permitted to seek 
Termination Costs. 
 
Upon any termination pursuant to this section, the Contractor shall be liable to the County for all costs 
incurred by the County after the effective date of termination, including costs required to be expended by 
the County to complete the Work covered by the Contract, including costs of delay in completing the 
Work or the cost of repairing or correcting any unsatisfactory or non‐compliant work performed or 
provided by the Contractor or its subcontractors. Such costs shall be either deducted from any amount 
due the Contractor or shall be promptly paid by the Contractor to the County upon demand by the 
County. Additionally, and notwithstanding any provision in this Contract to the contrary, the Contactor is 
liable to the County, and the County shall be entitled to recover, all damages to which the County is 
entitled by this Contract or by law, including and without limitation, direct damages, indirect damages, 
consequential damages, delay damages, replacement costs, refund of all sums paid by the County to the 
Contractor under the Contract and all attorney fees and costs incurred by the County to enforce any 
provision of this Contract. 
 
Except as otherwise directed by the County in the notice, the Contractor shall stop work on the date of 
receipt of notice of the termination or other date specified in the notice, place no further orders or 
subcontracts for materials, services, or facilities except as are necessary for the completion of such 
portion of the Work not terminated, and terminate all vendors and subcontracts and settle all 
outstanding liabilities and claims. Any purchases after the date of termination contained in the notice 
shall be the sole responsibility of the Contractor. 
 
In the event any termination for cause, default, or breach shall be found to be improper or invalid by any 
court of competent jurisdiction then such termination shall be deemed to have been a termination for 
convenience. 
 
22.  TERMINATION FOR THE CONVENIENCE OF THE COUNTY 
The performance of Work under this Contract may be terminated by the County Purchasing Agent in 
whole or in part whenever the Purchasing Agent shall determine that such termination is in the County's 
best interest. Any such termination shall be effected by the delivery to the Contractor of a written notice 
of termination at least fifteen (15) calendar days before the date of termination, specifying the extent to 
which performance of the work under this Contract is terminated and the date upon which such 
termination becomes effective. The Contractor will be entitled to receive compensation for all Contract 
services satisfactorily performed by the Contractor and allocable to the Contract and accepted by the 
County prior to such termination and any other reasonable termination costs as negotiated by the 
parties, but no amount shall be allowed for anticipatory profits. 
 
After receipt of a notice of termination and except as otherwise directed, the Contractor shall stop all 
designated work on the date of receipt of the notice of termination or other date specified in the notice; 
place no further orders or subcontracts for materials, services or facilities except as are necessary for the 
completion of such portion of the work not terminated; immediately transfer all documentation and 
paperwork for terminated work to the County; and terminate all vendors and subcontracts and settle all 
outstanding liabilities and claims. 
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23. INDEMNIFICATION 
The Contractor covenants for itself, its employees, and subcontractors to save, defend, hold harmless and 
indemnify the County, and all of its elected and appointed officials, officers, current and former 
employees, agents, departments, agencies, boards, and commissions (collectively the “County” for 
purposes of this section) from and against any and all claims made by third parties or by the County for 
any and all losses, damages, injuries, fines, penalties, costs (including court costs and attorney’s fees), 
charges, liability, demands or exposure, however caused, resulting from, arising out of, or in any way 
connected with the Contractor’s acts or omissions, including the acts or omissions of its employees 
and/or subcontractors, in performance or nonperformance of the work called for by the Contract 
Documents. This duty to save, defend, hold harmless and indemnify shall survive the termination of this 
Contract. If, after notice by the County, the Contractor fails or refuses to fulfill its obligations contained in 
this section, the Contractor shall be liable for and reimburse the County for any and all expenses, 
including but not limited to, reasonable attorneys’ fees incurred and any settlements or payments made. 
The Contractor shall pay such expenses upon demand by the county and failure to do so may result in 
such amounts being withheld from any amounts due to Contractor under this Contract. 
 
24. INTELLECTUAL PROPERTY INDEMNIFICATION 
The Contractor warrants and guarantees that no intellectual property rights (including, but not limited to, 
copyright, patent, mask rights and trademark) of third parties are infringed or in any manner involved in 
or related to the services provided hereunder. 
 
The Contractor further covenants for itself, its employees, and subcontractors to save, defend, hold 
harmless, and indemnify the County, and all of its officers, officials, departments, agencies, agents, and 
employees from and against any and all claims, losses, damages, injuries, fines, penalties, costs (including 
court costs and attorney's fees), charges, liability, or exposure, however caused, for or on account of any 
trademark, copyright, patented or unpatented invention, process, or article manufactured or used in the 
performance of this Contract, including its use by the County. If the Contractor, or any of its employees or 
subcontractors, uses any design, device, work, or materials covered by letters patent or copyright, it is 
mutually agreed and understood, without exception, that the Contract Amount includes all royalties, 
licensing fees, and any other costs arising from the use of such design, device, work, or materials in any 
way involved with the Work. This duty to save, defend, hold harmless and indemnify shall survive the 
termination of this Contract. If, after Notice by the County, the Contractor fails or refuses to fulfill its 
obligations contained in this section, the Contractor shall be liable for and reimburse the County for any 
and all expenses, including but not limited to, reasonable attorneys’ fees incurred and any settlements or 
payments made. The Contractor shall pay such expenses upon demand by the County and failure to do so 
may result in such amounts being withheld from any amounts due to Contractor under this Contract. 
 
25. COPYRIGHT 
The Contractor hereby irrevocably transfers, assigns, sets over and conveys to the County all right, title 
and interest, including the sole exclusive and complete copyright interest, in any and all copyrightable 
works created pursuant to this Contract. The Contractor further agrees to execute such documents as the 
County may request to effect such transfer or assignment. 
 
Further, the Contractor agrees that the rights granted to the County by this paragraph are irrevocable. 
Notwithstanding anything else in this Contract, the Contractor's remedy in the event of termination of or 
dispute over the terms of this Contract shall not include any right to rescind, terminate or otherwise 
revoke or invalidate in any way the rights conferred pursuant to the provisions of this paragraph. 
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Similarly, no termination of this Contract shall have the effect of rescinding, terminating or otherwise 
invalidating the rights acquired pursuant to the provisions of this "Copyright" paragraph. 
 
The use of subcontractors or third parties in developing or creating input into any copyrightable materials 
produced as a part of this Contract is prohibited unless the County approves the use of such 
subcontractors or third parties in advance and such subcontractors or third parties agree to include the 
provisions of this paragraph as part of any contract they enter into with the Contractor for work related 
to work pursuant to this Contract. 
 
26. OWNERSHIP AND RETURN OF RECORDS 
This Contract confers no ownership rights to the Contractor nor any rights or interests to use or to 
disclose the County’s data or inputs. 
 
The Contractor agrees that all drawings, specifications, blueprints, data, information, findings, 
memoranda, correspondence, documents or records of any type, whether written or oral or electronic, 
and all documents generated by the Contractor or its subcontractors as a result of the County's request 
for services under this Contract, are the exclusive property of the County ("Record" or "Records"), and all 
such Records shall be provided to and/or returned to County upon completion, termination, or 
cancellation of this Contract. The Contractor shall not use, willingly allow, or cause such materials to be 
used for any other purpose other than performance of all obligations under the Contract without the 
written consent of the County. Additionally, the Contractor agrees that the Records are confidential 
records and neither the Records nor their contents shall be released by the Contractor, its 
subcontractors, or other third parties; nor shall their contents be disclosed to any person other than the 
Project Officer or his or her designee. The Contractor agrees that all oral or written inquiries from any 
person or entity regarding the status of any Record generated as a result of the existence of this Contract 
shall be referred to the Project Officer or his or her designee for response. At the County's request, the 
Contractor shall deliver all Records to the Project Officer, including "hard copies" of computer records, 
and at the County's request, shall destroy all computer records created as a result of the County's request 
for services pursuant to this Contract. 
 
The Contractor agrees to include the provisions of this section as part of any contract or agreement the 
Contractor enters into with subcontractors or other third parties for work related to work pursuant to this 
Contract. 
 
No termination of this Contract shall have the effect of rescinding, terminating or otherwise invalidating 
this section of the Contract.  
 
27. CONFIDENTIAL INFORMATION 
The Contractor, and its employees, agents, and subcontractors, hereby agree to hold as confidential all 
County information obtained as a results of its Work under this Contract. Confidential information 
includes, but is not limited to, nonpublic personal information, personally identifiable health information, 
social security numbers, addresses, dates of birth, other contact information or medical information 
about a person, information pertaining to products, operations, systems, customers, prospective 
customers, techniques, intentions, processes, plans, expertise and any information entrusted to any 
affiliate of the parties. The Contractor shall take reasonable measures to ensure that all of its employees, 
agents, and subcontractors are informed of, and abide by, this requirement. 
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28. ETHICS IN PUBLIC CONTRACTING 
This Contract incorporates by reference Article 9 of the Arlington County Purchasing Resolution, as well as 
any state or federal law related to ethics, conflicts of interest, or bribery, including, by way of illustration 
and not limitation, the State and Local Government Conflict of Interests Act (Code of Virginia § 2.2‐3100 
et seq.), the Virginia Governmental Frauds Act(Code of Virginia § 18.2‐498.1 et seq.), and Articles 2 and 3 
of Chapter 10 of Title 18.2 of the Code of Virginia, as amended (§ 18.2‐438 et seq.). The Contractor 
certifies that its offer was made without collusion or fraud and that it has not offered or received any 
kickbacks or inducements from any other bidder, supplier, manufacturer, or subcontractor and that it has 
not conferred on any public employee having official responsibility for this procurement any payment, 
loan, subscription, advance, deposit of money, services, or anything of more than nominal value, present 
or promised unless consideration of substantially equal or greater value was exchanged. 
 
29. COUNTY EMPLOYEES 
No employee of Arlington County, Virginia, shall be admitted to any share in any part of this Contract or 
to any benefit that may arise therefrom which is not available to the general public. 
 
30. FORCE MAJEURE 
The Contractor shall not be held responsible for failure to perform the duties and responsibilities imposed 
by this Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or 
an act of God beyond the control of the Contractor and outside and beyond the scope of the Contractor’s 
then‐current, by industry standards, disaster plan that make performance impossible or illegal, unless 
otherwise specified in the Contract. 
 
The County shall not be held responsible for failure to perform its duties and responsibilities imposed by 
the Contract if such failure is due to fires, riots, rebellions, natural disasters, wars, acts of terrorism, or an 
act of God beyond the control of the County that make performance impossible or illegal, unless 
otherwise specified in the Contract. 
 
31. AUTHORITY TO TRANSACT BUSINESS 
The Contractor shall, pursuant to Code of Virginia §§ 2.2‐4311.2, be and remain authorized to transact 
business in the Commonwealth of Virginia during the Initial Term and any Subsequent Contract Term(s) of 
this Contract. A contract entered into by a Contractor in violation of this requirement is voidable, without 
cost or expense, at the sole option of the County. 
 
32. RELATION TO THE COUNTY 
The Contractor is an independent contractor, and neither the Contractor nor its employees or 
subcontractors will, under any circumstances, be considered employees, servants or agents of the 
County. The County will not be legally responsible for any negligence or other wrongdoing by the 
Contractor, its employees, servants or agents. The County will not withhold payments to the Contractor 
for any federal or state unemployment taxes, federal or state income taxes, Social Security tax, or any 
other amounts for benefits to the Contractor. Furthermore, the County will not provide to the Contractor 
any insurance coverage or other benefits, including workers' compensation, normally provided by the 
County for its employees. 
 
33. ANTITRUST 
By entering into this Contract, the Contractor conveys, sells, assigns and transfers to the County all rights, 
title, and interest in and to all causes of action the Contractor may now have or hereafter acquire under 
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the antitrust laws of the United States or the Commonwealth of Virginia, relating to the goods or services 
purchased or acquired by the County under this Contract. 
 
34. REPORT STANDARDS 
Reports or written material prepared by the Contractor in response to the requirements of this Contract 
or a request of the Project Officer shall, unless otherwise provided for in the Contract, meet standards of 
professional writing established for the type of report or written material provided, shall be thoroughly 
researched for accuracy of content, shall be grammatically correct and not contain spelling errors, shall 
be submitted in a format approved in advance by the Project Officer, and shall be submitted for advance 
review and comment by the Project Officer. The cost of correcting grammatical errors, correcting report 
data, or other revisions required to bring the report or written material into compliance with these 
requirements shall be borne by the Contractor. 
 
When submitting documents to the County, the Contractor shall comply with the following guidelines: 
 

 All submittals and copies shall be printed on at least thirty percent (30%) recycled‐content and/or 
tree‐free paper; 

 All copies shall be double‐sided; 

 Report covers or binders shall be recyclable, made from recycled materials, and/or easily 
removable to allow for recycling of report pages (reports with glued bindings that meet all other 
requirements are acceptable); 

 The use of plastic covers or dividers should be avoided; and 

 Unnecessary attachments or documents not specifically asked for should not be submitted, and 
superfluous use of paper (e.g. separate title sheets or chapter dividers) should be avoided. 

 
35. AUDIT 
The Contractor must retain all books, records and other documents related to this Contract for at least 
five years after the final payment and must allow the County or its authorized agents to examine the 
documents during this period and during the Contract Term. The Contractor must provide any requested 
documents to the County for examination within 15 days of the request at Contractor’s expense. Should 
the County’s examination reveal any overcharging by the Contractor, the Contractor must reimburse the 
County for the overcharges and for the reasonable costs of the County’s examination; or the County may 
deduct the overcharges and examination costs from any amount that the County owes to the Contractor. 
If the Contractor wishes to destroy or dispose of any records related to this Contract (including 
confidential records to which the County does not have ready access) within five years after the final 
payment, the Contractor must give the County at least 30 days’ notice, and the Contractor must not 
dispose of the documents if the County objects.  
 
36. ASSIGNMENT 
The Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of any award, or any or all 
of its rights, obligations, or interests under this Contract, without the prior written consent of the County. 
 
37. AMENDMENTS 
Unless otherwise specified herein, this Contract shall not be modified except by written amendment 
executed by persons duly authorized to bind the Contractor and the County. 
 
38. ARLINGTON COUNTY PURCHASING RESOLUTION AND COUNTY POLICIES 
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Notwithstanding any provision to the contrary herein, no provision of the Arlington County Purchasing 
Resolution or any applicable County policy is waived in whole or in part. 
 
39. DISPUTE RESOLUTION 
All disputes arising under this Agreement, or its interpretation, whether involving law or fact, extra work 
or extra compensation or time, and all claims for alleged breach of Contract shall be submitted in writing 
to the Project Officer for decision at the time of the occurrence or beginning of the work upon which the 
claim is based, whichever occurs first. Any such claims shall state the facts surrounding it in sufficient 
detail to identify it together with its character and scope. In accordance with the Arlington County 
Purchasing Resolution, claims denied by the Project Officer may be submitted to the County Manager in 
writing no later than sixty (60) days after final payment. The time limit for final written decision by the 
County Manager in the event of a contractual dispute, as that term is defined in the Arlington County 
Purchasing Resolution, is thirty (30) days. Procedures for considering contractual claims, disputes, 
administrative appeals, and protests are contained in the Purchasing Resolution, which is incorporated 
herein by reference. A copy of the Arlington County Purchasing Resolution is available upon request from 
the Office of the Purchasing Agent. The Contractor shall not cause a delay in the Work pending any 
decision of the Project Officer, County Manager, County Board, or a court of law. 
 
40. APPLICABLE LAW, FORUM, VENUE, AND JURISDICTION 
This Contract and the work performed hereunder shall be governed in all respects by the laws of the 
Commonwealth of Virginia, and the jurisdiction, forum, and venue for any litigation with respect hereto 
shall be in the Circuit Court for Arlington County, Virginia, and in no other court. In performing the Work 
under this Contract, the Contractor shall comply with applicable federal, state, and local laws, ordinances 
and regulations. 
 
41. ARBITRATION 
It is expressly agreed that nothing under the Contract shall be subject to arbitration, and that any 
references to arbitration are expressly deleted from the Contract. 
 
42. NONEXCLUSIVITY OF REMEDIES  
All remedies available to the County under this Contract are cumulative, and no such remedy shall be 
exclusive of any other remedy available to the County at law or in equity. 
 
43. NO WAIVER 
The failure of either party to exercise in any respect a right provided for in this Contract shall not be 
deemed to be a subsequent waiver of the same right or any other right. 
 
44. SEVERABILITY 
The sections, paragraphs, sentences, clauses and phrases of this Contract are severable, and if any 
phrase, clause, sentence, paragraph or section of this Contract shall be declared invalid by a court of 
competent jurisdiction, such invalidity shall not affect any of the remaining phrases, clauses, sentences, 
paragraphs and sections of this Contract. 
 
45. NO WAIVER OF SOVEREIGN IMMUNITY 
Notwithstanding any other provision of this Contract, nothing in this Contract or any action taken by the 
County pursuant to this Contract shall constitute or be construed as a waiver of either the sovereign or 
governmental immunity of the County. The parties intend for this provision to be read as broadly as 
possible. 
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46. SURVIVAL OF TERMS 
In addition to any numbered section in this Agreement which specifically state that the term or paragraph 
survives the expiration of termination of this Contract, the following sections if included in this Contract 
also survive: INDEMNIFICATION; RELATION TO THE COUNTY; OWNERSHIP AND RETURN OF RECORDS; 
AUDIT; COPYRIGHT; INTELLECTUAL PROPERTY INDEMNIFICATION; WARRANTY; AND CONFIDENTIAL 
INFORMATION. 
 
47. HEADINGS  
The section headings in this Contract are inserted only for convenience and are not to be construed as 
part of this Contract or a limitation on the scope of the particular section to which the heading precedes.  
  
48. AMBIGUITIES  
Each party and its counsel have participated fully in the review and revision of this Agreement. Any rule of 
construction to the effect that ambiguities are to be resolved against the drafting party shall not apply in 
interpreting this Agreement. The language in this Agreement shall be interpreted as to its fair meaning 
and not strictly for or against any party.  
 
49. NOTICES 
Unless otherwise provided herein, all notices and other communications required by this Contract shall 
be deemed to have been given when made in writing and either (a) delivered in person, (b) delivered by 
an agent, such as an overnight or similar delivery service, or (c) deposited in the United States mail, 
postage prepaid, certified or registered, addressed as follows: 

 
TO THE CONTRACTOR:  
                 
                 
                 
                 
 
TO THE COUNTY: 
 
          ______, Project Officer   
                 
                 
                 
 
AND 
 
Michael E. Bevis, Purchasing Agent 
Arlington County, Virginia 
2100 Clarendon Boulevard, Suite 500 
Arlington, Virginia 22201 
 

50. NON‐DISCRIMINATION NOTICE 
Arlington County does not discriminate against faith‐based organizations. 
 
51. INSURANCE, PAYMENT AND PERFORMANCE BONDS  
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The Contractor shall maintain the required insurance coverage and payment and performance bonds 
through completion of the Contract, including all warranty and guarantee periods.  
 
 
WITNESS these signatures: 
 
 
THE COUNTY BOARD OF ARLINGTON    CONTRACTOR 
COUNTY, VIRGINIA         
     
 
 
AUTHORIZED          AUTHORIZED 
SIGNATURE: __________________________  SIGNATURE: _____________________________  
 
NAME AND   MICHAEL E. BEVIS    NAME AND  
TITLE:     PURCHASING AGENT    TITLE:           _____________________________ 
 
 
DATE:        ___________________________  DATE:          ______________________________ 
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V. ARLINGTON COUNTY DES ENGINEERING PROJECT GENERAL CONDITIONS 

 
 

A. INTRODUCTION TO TERMS 
 
 

1. DEFINITIONS 
 

a. The term “Award Date” means the date of execution of the Agreement by the Purchasing 
Agent.   

 
b. The term “Business Day” shall refer to any day that the County is open for general 

business. 
 

c. The term “Calendar Day” means any day of twenty‐four hours measured from midnight 
to the next midnight.  Included are weekends and holidays. When the term “Day” is used 
it shall be assumed to refer to a Calendar Day unless otherwise specified. 

 
d. The term “Change Order” means a written order to Contractor, signed by the County and 

the Contractor, which authorizes a change in the Work, or an adjustment in the Contract 
Amount, and/or the Contract Term issued after execution of the Agreement.  

 
e. The term "Commencement Date" means the date on which the Contract Term will 

commence for the Contractor to begin to perform his obligations under the Contract 
Documents as provided in the Notice to Proceed.   

 
f. The term "Contract Documents" means the Agreement and all the documents and 

Exhibits identified therein which shall include the Drawings and the Specifications and all 
modifications thereto properly incorporated in the Contract 

 
1) The term "Agreement" means the completed and signed form of Contract 

agreement. 
 

2) The term "Contract Drawings" means all drawings and construction notes which 
show the locations, character, dimensions, and details of the Work pertaining to 
the Contract. 

 
3) The term "Specifications" means and shall include the Supplementary 

Specifications, the Special Conditions, the Technical Specifications, and all written 
agreements and instructions pertaining to the performance of the Work.  

 
a) The term "Technical Specifications" means the applicable technical 

specifications contained in the current edition of the Arlington County 
Department of Environmental Services, Standards and Specifications. 

 
b) The term “Supplementary Specifications” means any specifications 

included in the Contract Documents which modify, nullify, or add to the 
Technical Specifications for requirements or conditions peculiar to this 
contract. 

 
c) The term "Special Conditions" means the written statements modifying 

or supplementing the General Conditions for requirements or conditions 
peculiar to the Contract. 
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g. The terms "County" and "Contractor" shall mean the respective parties to the Contract.  
They shall be treated throughout the Contract Documents as though each were of the 
singular number and masculine gender.  Only one Contractor is recognized as a party to 
this Contract. 

 
h. The term "Engineer" means the Director, Department of Environmental Services, 

Arlington County, or designee.  The designee may be identified as either the County's 
appointed Project Officer or a contractor employed by the County to perform 
construction services or project oversight. 
 

i. The term “Final Acceptance” shall mean the date on which the County issues the final 
payment for the Work.   
 

j. The term “Final Completion” shall mean the condition when the County agrees that all 
the Work has been fully completed in accordance with the Contract Documents and is 
acceptable. The County determines whether Final Completion has been accomplished 
after its representatives conduct a final walkthrough inspection of the project to verify 
the condition after notification by the Contractor. The date of the Final Completion of the 
Work under the Contract is the date on which Final Completion is accomplished. 
 

k. The term "Force Majeure" means fire, riot, rebellion, natural disaster, wars, or an act of 
God.  Rain, wind, snow, temperature or other natural phenomenon of normal intensity 
for the locality shall not be construed as a Force Majeure under this definition. 
 

l. “Notice to Proceed” shall mean a written notice given by the County to the Contractor 
specifying the Commencement Date. 
 

m. The term “Project” means the entire proposed construction to be executed as stipulated 
in the Contract Documents. 
 

n. The term "Project Officer" means the County Project Officer assigned by the Director of 
the County Department responsible for the project, or the Director’s designee.  When a 
designee to act on behalf of the Project Officer is used by the County, the name of the 
designee and the duties and authority of such designee will be identified in the Contract 
Documents or in a written notice to the Contractor from the Project Officer responsible 
for the project.  The designee may be a professional architect or engineer or other 
person employed by the County to perform construction services administration, design 
services, or project oversight. 
 

o. The term “Stipulated Price Item” means and includes an item of Work, unanticipated or 
of unknown quantity at the time of issuance of the solicitation for a Bid and determined 
to be executed, based on the actual field conditions during the progress of Work under 
the Contract. The Unit Price for the  “Stipulated Price Item”, as identified in the 
“Stipulated Price Items” section of the Bid Form, is predetermined by the County as the 
current reasonably workable rate for the Item inclusive of all necessary labor, equipment, 
materials, overheads (provision and installation), and the contractor’s profit.  
 

p. The term "Subcontractor", as employed herein, shall include only those having a direct 
contract with the Contractor, and it shall include those who furnish material worked to a 
special design according to the plans and specifications for this Work but shall not include 
those who merely furnish material not so worked. 
 

q. The term "Work" shall mean the services and tasks performed under this Contract 
including, but not limited to, furnishing labor, and furnishing and installing materials and 
equipment required to complete the Project as specified in the Contract Documents.  
 

r. "Written notice" shall be deemed to have been duly served if a) delivered in person to 
the individual or to the member of the firm or to an officer of the corporation for whom 
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it is intended, or b) delivered to an agent, such as overnight or similar delivery service, or 
c) deposited in the United States mail, postage prepaid, certified or registered addressed 
to the last known address of such other party. 

 
 
 

B. DRAWINGS, SPECIFICATIONS AND RELATED DATA 
 

1. INTENT OF THE DRAWINGS AND SPECIFICATIONS 
 
a. It is understood that, except as otherwise specifically stated in the Contract Documents, 

the Contractor shall provide and pay for all materials, labor, tools, equipment, water, 
water haulage, light power, transportation, superintendence, temporary construction of 
all kinds, and other services and facilities of every nature whatsoever that are necessary 
to execute and deliver the Work, complete and usable within the scope of the Contract 
with all parts in working order, and all connections properly made. 

 
b. The general character and scope of the Work are illustrated by the Drawings and listed in 

the Specifications.  Any additional drawings and other instructions deemed necessary by 
the Project Officer will be furnished to the Contractor when required for the Work and 
shall become incorporated into the Contract Documents. 

 
c. Unless otherwise specifically noted, the word "similar" where it occurs in the Drawings, 

shall be interpreted in its general sense and not as meaning identical, and all details shall 
be worked out in relation to their locations and their connection with other parts of the 
Work. 

 
d. Where "as shown", "as indicated" "as detailed", or words of similar import are used, it 

shall be understood that the direction, requirements, permission, approval or acceptance 
of the Project Officer is intended unless stated otherwise.  As used herein, "provide" shall 
be understood to mean "provide complete in place", that is, "furnish and install".   

 
e. Materials or work described in words which, so applied, have a well‐known technical or 

trade meaning, shall be held to refer to the recognized technical or trade meaning. 
 
f. The Contract Documents are complementary, and what is called for by any one shall be 

as binding as if called for by all.  Figured dimensions on the plans shall be used in 
preference to scaling the Drawings.  In case of conflict between small and large scale 
drawings, the large scale drawings shall govern. 

 
2. DISCREPANCIES AND ERRORS 

If the Contractor discovers any discrepancies between the Drawings and Specifications and 
the site conditions or any errors or omissions in the Drawings or Specifications, the 
Contractor shall at once report them in writing to the Project officer.  If the Contractor 
proceeds with any work that may be affected by such discrepancies, errors, or omissions, 
after their discovery, but before their clarification, such work shall be at the Contractor's sole 
risk and expense and such work may not be the basis of any Claim for Extra Cost. 

 
3. DIFFERING SITE CONDITIONS 

The Contractor shall, within twenty‐four hours after becoming aware of differing site 
conditions, and before the conditions are disturbed, give a written notice to the Project 
Officer of subsurface or latent physical conditions at the site which differ materially from 
those indicated in this Contract, or previously unknown physical conditions discovered at the 
site of an unusual nature and which differ materially from those ordinarily expected to be 
encountered at the site. 
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The Project Officer will investigate the site conditions within two (2) business days after 
receiving the notice. If the conditions do materially differ to the extent that an increase or 
decrease would result in the Contractor's cost of the work, or the time required for 
performing any part of the work under the contract, an equitable adjustment may be made 
under this clause and the Contract modified in writing accordingly. 
 
No request by the Contractor for an adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required.  If the Contractor 
proceeds with any work that may be affected by such differing site conditions before giving 
notice to the Project Officer as set forth herein, such work shall be at the Contractor’s sole 
risk and expense.   

 
4. COPIES FURNISHED 

Except as provided for otherwise, copies of the Drawings and Specifications reasonably 
necessary for the execution of the Work will be furnished to the Contractor.  A limit of five 
(5) copies each of the Contract Drawings and Specifications will be provided to the 
Contractor without charge. 

 
5. DOCUMENTS ON THE JOB SITE 

The Contractor shall keep on the site of the project a copy of the Drawings, Specifications, 
Permits, and all other applicable documents including all authorized revisions, and shall at all 
times give the County and its authorized representatives access thereto. 

 
6. OWNERSHIP OF DRAWINGS AND SPECIFICATIONS 

All Drawings and Specifications and copies thereof furnished by the County are the property 
of the County and shall not be used on other projects.  Upon completion of the project, all 
copies of the Drawings and Specifications except the signed Contract sets shall be returned 
to the Project Officer. 

 
7. SUBMITTALS 

Submittals shall be processed per the Specifications unless otherwise specified. 
 

8. TESTS 
Any specified laboratory tests of materials and finished articles shall be made by bureaus, 
laboratories or agencies approved by the Project Officer and the certified reports of such 
tests shall be submitted to the Project Officer.  All costs in connection with the testing shall 
be borne by the Contractor.  Failure of any material to pass the specified tests or any test 
performed by the Project Officer, will be sufficient cause for refusal to consider, under this 
Contract, any further materials of the same brand or make of that material.  Samples of 
various materials delivered on the site or in place may be taken by the Project Officer for 
testing.  Samples failing to meet the Contract requirements will automatically void previous 
approvals of the items tested. 

 
9. MATERIALS AND EQUIPMENT LIST 

 
a. At least ten (10) calendar days before the Commencement Date specified in the Notice to 

Proceed, the Contractor shall submit to the Project Officer for approval a complete list of 
materials and equipment proposed for use in connection with the Project.  Partial lists 
submitted from time to time will not be considered unless specifically approved by the 
Project Officer. 

 
b. After any material or piece of equipment has been approved, no change in brand or 

make will be permitted unless satisfactory written evidence is presented to prove that 
the manufacturer cannot make scheduled delivery of the approved material, or that 
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material delivered has been rejected and the substitution of a suitable material is an 
urgent necessity, or that other conditions have become apparent which indicate that 
approval of such other material is in the best interest of the County. 

 
10. SURVEYS AND CONTROLS 

Unless otherwise stated, the County will provide horizontal and vertical reference points 
necessary for the Contractor to proceed with the Work. The Contractor shall carefully 
preserve all reference points, and in the case of destruction thereof by the Contractor or 
due to the negligence of the Contractor or of any subcontractor, the Contractor shall be 
responsible for expense and damage resulting therefrom and shall be responsible for any 
mistakes or construction errors that may be caused by the loss or disturbance of such 
reference points. The Contractor shall be responsible for laying out the Work and shall retain 
a professional land surveyor licensed in the Commonwealth of Virginia to survey and provide 
all necessary construction layouts and to establish all control lines, grades, and elevations 
during construction.  

 
11. AS‐BUILT DRAWINGS 

As‐built drawings shall be the responsibility of the Contractor.  The Contractor shall maintain 
and mark up one (1) set of prints of the applicable Contract drawings to portray as‐built 
construction.  The prints shall be neatly and clearly marked to show all variations between 
the Work actually provided and that indicated on the Contract Drawings, and all utilities 
encountered in the Work.  All drafting shall conform to good drafting practice and shall 
include such supplementary notes, legends and details as may be necessary for legibility and 
clear portrayal of the as‐built construction.  These drawings shall be submitted with every 
payment request.  At the completion of the Project and prior to request for Final Payment, 
the Contractor shall turn over to the Project Officer a complete set of As‐Built drawings. 

 
 

C. COUNTY, PROJECT OFFICER, AND CONTRACTOR RELATIONS 
 

1. STATUS OF PROJECT OFFICER 
The Project Officer shall be the County's representative during the construction period.  The 
Project Officer shall have authority to suspend the Work whenever such suspension may be 
necessary in the responsible opinion of the Project Officer.  The Project Officer shall also 
have authority to reject all work and materials that do not conform to the Contract and to 
decide questions that arise in the execution of the Work. 

 
2. PROJECT OFFICER'S DECISIONS 

The Project Officer will, within a reasonable time, make decisions on all matters relating to 
the execution and progress of the Work. 

 
3. LIMITATION ON COUNTY’S RESPONSIBILITIES 

Except as modified by the Contract Documents, the County shall not supervise, direct, or 
have control or authority over, nor be responsible for:  the Contractor’s means, methods, 
techniques, sequences or procedures of construction; the safety precautions and programs 
related to safety; or the Contractor’s failure to perform or furnish the Work in accordance 
with the Contract Documents.   

 
4. DISPUTES 

 
a. All disputes or claims arising under this Contract or its interpretation, whether involving 

law or fact or both, for extra work, and all claims for alleged breach of Contract shall be 
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submitted in writing to the Project Officer as set forth in these General Conditions.   Such 
claims must set forth in detail the amount of the claim, and shall state the facts 
surrounding it in sufficient detail to identify it together with its character and scope. 

 
b. Claims denied by the Project Officer shall be processed in accordance with the 

procedures outlined in Sections 7‐107, Contractual Disputes and 7‐108, Legal Actions of 
the Arlington County Purchasing Resolution and the Dispute Resolution paragraph in the 
Agreement. 

 
c. The Contractor shall not cause a delay in the work pending a decision of the Project 

Officer, County Manager, County Board, or court, except by prior written approval of the 
Project Officer. 

 
5. INSPECTION OF WORK 

The Engineer and representatives of any public authority having jurisdiction shall, at all 
times, have access to the Work while in progress.  The Contractor shall provide suitable 
facilities for such access and for proper observation of the Work and shall conduct all special 
tests required by the specifications, the Engineer's instructions, and any laws, ordinances or 
the regulations of any public authority applicable to the Work.  Nothing in this section shall 
abrogate or otherwise limit or relieve the Contractor’s independent duty to inspect the 
Work. 

 
6. INSPECTION OF MATERIALS 

All articles, materials, and supplies purchased by the Contractor for the Work are subject to 
inspection by the Project Officer upon delivery to the site and during manufacturing or 
fabrication.  The County reserves the right to return for full credit, at the risk and expense of 
the Contractor, all or part of the articles, materials, or supplies furnished contrary to 
specifications and instructions.  Nothing in this section shall abrogate or otherwise limit or 
relieve the Contractor’s independent duty to inspect the materials. 

 
7. EXAMINATION OF COMPLETED WORK 

If the Engineer requests it, the Contractor, at any time before acceptance of the Work, shall 
remove or uncover such portions of the finished work as may be directed.  After 
examination, the Contractor shall restore said portions of the work to the standard required 
by the Specifications.  Should the work thus exposed or examined prove acceptable, then 
the uncovering or removing, and the replacing of the covering or making good of the parts 
removed shall be paid for as extra work, but should the work so exposed or examined prove 
unacceptable, then the uncovering, removing, restoration, and/or replacing shall be at the 
Contractor's expense. 

 
8. RIGHT TO SUSPEND WORK 

The County shall have the authority to suspend the Work, in whole or in part, for such 
periods and such reasons as the County may deem necessary or desirable.  Any such 
suspension shall be in writing to the Contractor and the Contractor shall obey such order 
immediately and not resume the Work until so ordered in writing by the County.  The 
Contractor may be entitled to an extension of the Contract Term or an increase in the 
Contract Amount subject to the terms of the Contract Documents.  If the suspension of 
Work is caused by the County’s belief that non‐conforming work is being installed, and 
subsequent investigation proves that the Work was non‐conforming, the Contractor shall 
not be awarded additional time or costs.   

 
9. SUPERINTENDENCE BY CONTRACTOR 

The Contractor shall keep a competent superintendent and any necessary assistants on the 
Work at all times during its progress and such persons shall be satisfactory to the Engineer.  
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The superintendent shall not be changed except on the Engineer's determination the 
superintendent is no longer satisfactory or except with the consent of the Engineer where 
the superintendent proves to be unsatisfactory to the Contractor and ceases to be in the 
Contractor's employment.  The superintendent shall represent the Contractor in the 
Contractor's absence and all directions given to him shall be as binding as if given to the 
Contractor.  In general, instructions by the Engineer shall be confirmed in writing, and always 
upon written request from the Contractor. 
 
The Contractor shall at all times enforce strict discipline and        good order among the 
workers performing under this Contract,          and shall not employ on the Work any person 
not reasonably proficient in the Work assigned.      

 
10. LANDS BY COUNTY 

The County shall provide the lands shown on the Drawings upon which the Work under the 
Contract is to be performed and to be used for rights of way and for access.  In case all of the 
lands, rights‐of‐way or easements have not been obtained as herein contemplated before 
construction begins, the Contractor shall begin its work on such lands and rights‐of‐way as 
the County may have previously acquired. 

 
11. LANDS BY CONTRACTOR 

If the Contractor requires additional land for temporary construction facilities and for 
storage of materials and equipment other than the areas available on the site or right‐of‐
way, or as otherwise furnished by the County, the Contractor shall provide such other lands 
and access thereto entirely at the Contractor's own expense and without liability to the 
County.  The Contractor shall not enter upon private property for any purpose without 
written permission. 

 
12. SEPARATE CONTRACTS 

 
a. The County reserves the right to let other contracts in connection with this Project.  The 

Contractor shall afford other contractors reasonable access to the Project, including the 
opportunity for the delivery and storage of their materials and the execution of their 
work, and shall properly connect and coordinate its work with the work of other such 
contractors. 
 

b. If any part of the Contractor's work depends, for proper execution or results, upon the 
work of any other contractor, the Contractor shall inspect and promptly report to the 
Project Officer any defects in such work that renders it unsuitable for such proper 
execution and results.  The Contractor's failure to so inspect and report shall constitute 
an acceptance of the other contractor's work as fit and proper for the reception of the 
Contractor's work, except as to defects which may develop in other contractor's work 
after its execution. 
 

c. If the Contractor or any of the Contractor's subcontractors or employees cause loss or 
damage to any separate contractor on the Work, the Contractor agrees to settle or make 
every effort to settle or compromise with such separate contractor.  If such separate 
contractor sues the County on account of any loss so sustained, the County shall notify 
the Contractor, who shall indemnify and save the County harmless against any expense, 
claim or judgment arising therefrom, including reasonable attorney's fees. 

 
13. SUBCONTRACTS 

 
a. Unless otherwise specified, the Contractor shall, within fifteen (15) calendar days after 

execution of the Contract by the County provide the Project Officer, in writing, the names 
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of all subcontractors proposed for the principal parts of the Work and for such others as 
the Project Officer may direct and shall not employ any that the Project Officer may, 
within a reasonable time, object to as incompetent or unfit after an appropriate 
determination of the subcontractor's ability.  No proposed subcontractor will be 
disapproved except for cause. 

 
b. The Contractor shall make no substitutions for any subcontractor previously 

selected/approved unless first submitted to the County for approval. 
 

c. The Contractor shall be as fully responsible to the County for the acts and omissions of 
the Contractor's subcontractors as the Contractor is for the acts and omissions of persons 
directly employed by him. 
 

d. The Contractor shall cause appropriate provisions to be inserted in all subcontracts 
relative to the Work to bind subcontractors to the Contractor by the terms of the General 
Conditions of the Contract, Special provisions and other documents comprising the 
Contract insofar as such documents are applicable to the work of subcontractors. 
 

e. Nothing contained in the Contract shall be construed to create any contractual relation 
between any subcontractor and the County, nor shall it establish any obligation on the 
part of the County to pay to, or see to the payment of any sums to any subcontractor. 

 
14. ELIMINATED ITEMS 

The Project Officer may, upon written notice to the Contractor, eliminate item(s) from the 
Contract.  Payment will not be made for such item(s) so eliminated; except that the 
Contractor will be compensated for the actual cost of any work performed for the 
installation of such item(s) and the net cost of materials purchased before the item(s) was 
eliminated from the Contract, including freight and tax costs, as evidenced by invoice.  If the 
County notifies the Contractor of such elimination at least fifteen (15) calendar days prior to 
scheduled installation of such item(s), then no additional compensation will be made for 
overhead or anticipated profit. 

 
 

D. MATERIALS AND WORKMANSHIP 
 

1. MATERIALS FURNISHED BY THE CONTRACTOR 
Unless otherwise specified, all materials and equipment incorporated in the Work under the 
Contract shall be new.  All workmanship shall be accomplished by persons qualified in the 
respective trades. 

 
2. IBC AND VUSBCREQUIREMENTS 

The Contractor certifies that all material supplied or used under this Contract meets all current 
International Building Code (IBC) requirements and the requirements of the Virginia Uniform Statewide 
Building Code (VUSBC); and further certifies that, if the material delivered or used in the performance of 
the work is found to be deficient in any of the applicable state or national code requirements, all costs 
necessary to bring the material into compliance with the requirements shall be borne by the Contractor.  
The County shall be entitled to offset such costs against any sums owed by the County to the Contractor 
under this Contract. 
 

3. ADA COMPLIANCE 
The Contractor shall ensure that all Work performed under this Agreement is completed in 
accordance with the Contract Documents, including Work intended to meet the accessibility 
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requirements of the Americans with Disabilities Act (ADA), and any other applicable 
regulations and standards.  

 
The Contractor is not required to ascertain whether the Contract Documents meet ADA 
design standards and guidelines, or other applicable regulations and standards. However, 
should the Contractor discover any non‐conformity with such requirements, the Contractor 
shall immediately inform the County and its design consultant, if applicable, to allow for 
corrective action. 

 
The Contractor shall defend and hold the County harmless from any expense or liability 
arising from the Contractor’s non‐compliance in meeting its obligations herein.  The 
Contractor shall be responsible for all costs related to permitting delays, redesign, corrective 
Work, and litigation relating to such non‐compliance. 

 
Neither the Arlington County Inspection Services Division, nor any County staff and/or their 
third party inspection services, are responsible for inspecting the Work to ensure it is 
completed in accordance with Contract Documents, the ADA, or other applicable 
requirements. 

 
4. MANUFACTURER'S DIRECTIONS 

Manufactured articles, material, and equipment shall be applied, installed, connected, 
erected, used, cleaned, and conditioned in accordance with the manufacturer's directions as 
approved by the Engineer, unless herein specified to the contrary. 

 
5. WARRANTY  

All material provided to the County shall be fully guaranteed by the Contractor against 
manufacturing defects within the period of the manufacturer's standard warranty. The 
Contractor shall provide all manufacturer’s warranties to the Project Officer by the date of 
Final Completion.  Such defects shall be corrected by the Contractor at no expense to the 
County.  
 
All work is guaranteed by the Contractor against defects resulting from the use of inferior or 
faulty materials, or inferior or faulty workmanship, or work not in accordance with the 
requirements of the Contract Documents for one (1) year from the date of Final Acceptance 
of the work by the County in addition to and irrespective of any manufacturer's or supplier's 
warranty.  No date other than the date of Final Acceptance shall govern the effective date of 
the Guaranty, unless that date is agreed upon by the County and the Contractor in advance 
and in a signed writing.  The Contractor shall promptly correct any defective work or 
materials after receipt of a written notice from the County to do so.  If the Contractor fails to 
proceed promptly or use its best efforts and due diligence to complete such compliance as 
quickly as possible, the County may have the materials or work corrected and the Contractor 
and its Sureties shall be liable for all expenses and costs incurred by the County.   
Nothing in this section shall be construed to establish a period of limitations with respect to 
other obligations the Contractor may have under this Contract.   

 
6. INSPECTION, ACCEPTANCE AND TITLE OF MATERIALS 

Inspection and acceptance by the County will be at the work site in Arlington County, 
Virginia and within five (5) business days of delivery unless otherwise provided for in the 
Contract.  The County will not inspect, accept, or pay for any materials stored off‐site by the 
Contractor.  Title and risk of loss or damage to all items shall be the responsibility of the 
Contractor until Final Acceptance by the County.  The County's right of inspection shall not 
be deemed to relieve the Contractor of its obligation to ensure that all articles, materials and 
supplies are consistent with specifications and instructions and are fit for their intended use.  
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The County reserves the right to conduct any tests or inspections it may deem advisable to 
assure that goods or services conform to the specification.  The Contractor shall be 
responsible for maintaining all materials and supplies in the condition in which they were 
accepted until they are used in the work. 

 
7. CONTRACTOR'S TITLE TO MATERIALS 

No materials or supplies for the Work shall be purchased by the Contractor or any 
subcontractor subject to any chattel mortgage or under a conditional sale or other 
agreement by which an interest is retained by the seller.  The Contractor warrants that it has 
good title to, and that it will require all subcontractors to warrant that they have good title 
to, all materials and supplies for which the Contractor invoices for payment. 

 
8. TITLE TO MATERIALS AND WORK COVERED BY PARTIAL PAYMENTS 

All material and work covered by partial payments made by the County will become the 
property solely of the County at the time the partial payment is made.  However, risk of loss 
or damage to all items shall be the responsibility of the Contractor until Final Acceptance by 
the County.  This provision will not be construed as relieving the Contractor from having sole 
responsibility for all materials and work upon which payments have been made and for the 
restoration of any damaged work or replacement or repair at the County’s option of any 
damaged materials.  This provision will not be construed as a waiver of the County’s right to 
require fulfillment of all terms of the Agreement, including full rights under the terms of the 
Warranty provisions of the Agreement, nor shall payment indicate acceptance of the 
materials or work. 

 
9. CUTTING, PATCHING, AND DIGGING 

The Contractor shall do all cutting, fitting, or patching of the Contractor's work that may be 
required to make its several parts come together properly and fit it to receive or be received 
by work of other contractors as shown upon or reasonably implied by the Drawings and 
Specifications for the completed project and shall make good after them as the Project 
Officer may direct.  The Contractor shall not endanger any work by cutting, digging, or 
otherwise, and shall not cut or alter the work of any other contract except with the consent 
of the Project Officer. 
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10. REJECTED WORK AND MATERIALS 
 

a. All materials which do not conform to the requirements of the Contract Documents, are 
not equal to samples approved by the Project Officer, or are in any way unsatisfactory or 
unsuited to the purpose for which they are intended, shall be rejected.  Any defective 
work, whether the result of poor workmanship, use of defective materials, damage 
through carelessness or any other cause shall be removed and the work shall be re‐
executed by the Contractor at no cost to the County.  The fact that the Project Officer 
may have previously overlooked such defective work shall not constitute acceptance of 
any part of it. 

 
b. If the Contractor fails to proceed at once with the replacement of rejected material 

and/or the correction of defective workmanship, when notified to do so by the Project 
Officer, the County may, by contract or otherwise, replace such material or correct such 
workmanship and charge the cost to the Contractor. This clause applies during the 
Contract Term and during any warranty or guarantee period. 

 
c. If the Project Officer and County deem it expedient not to require correction of work 

which has been damaged or not done in accordance with the Contract, an appropriate 
adjustment to the Contract Price may be made therefor. 

 
11. OSHA REQUIREMENTS 

The Contractor certifies that all material supplied or used under this Contract meets all 
Occupational Safety and Health Administration (O.S.H.A.) requirements, both Federal and 
those of the Commonwealth of Virginia; and further certifies that, if the material delivered 
or used in the performance of the work is found to be deficient in any of the applicable state 
or federal occupational safety and health requirements, all costs necessary to bring the 
material into compliance with the requirements shall be borne by the Contractor.   

 
12. HAZARDOUS MATERIALS 

Arlington County is subject to the Hazard Communication Standard, 29 CFR §1910.1200 
(Standard).  The Contractor agrees that it will provide or cause to be provided Material 
Safety Data Sheets (“MSDS”) required under the Standard for all hazardous materials 
supplied to the County or used in the performance of the work.  Such MSDS shall be 
delivered to the County no later than the time of actual delivery of any hazardous materials 
to the County or use of such material in the performance of work under the Contract by the 
Contractor or its subcontractors, whichever occurs first.  Container labeling meeting the 
requirements of the Standard shall be appropriately affixed to the shipping or internal 
containers.  The County reserves the right to refuse shipments of hazardous materials not 
appropriately labeled, or when MSDS have not been received prior to or at the time of 
receipt of the shipment for use by the County or for use by the Contractor in the 
performance of the Contract, or whenever the material is delivered in a manner inconsistent 
with any applicable law or regulation.  Any expenses incurred due to the refusal or rejection 
of MSDS are the responsibility of the Contractor.  The Contractor shall comply with all 
federal, state, and local laws governing the storage, transportation, and use of toxic and 
hazardous materials. 

 
13. HAZARDOUS WASTE 

Hazardous Waste Generator/Hazardous Waste Disposal:  The County Board of Arlington 
County, Virginia and the Contractor shall be listed as Co‐generators. The Contractor shall 
assume all the duties pertaining to the waste Generator, including signing the Waste 
Shipment Record ("WSR") and manifest.  The Contractor shall supply the County Project 
Officer with the executed original Owner's Copy of the WSR, as required by applicable 
regulatory agencies within 35 days from the time the waste was accepted by the initial 
waste transporter, and prior to request for final payment.  A separate WSR shall be 
submitted for each shipment to the disposal site. 
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Delayed Waste Shipment Records:  The Contractor shall report in writing to the EPA Region 
III office within 45 days if an executed copy of the WSR is not received from the operator of 
the disposal site.  The report to the EPA regional office shall include a copy of the original 
WSR and a cover letter signed by the Contractor stating the efforts taken to locate the 
hazardous waste shipment and the results of those efforts. 

 
Temporary Hazardous Waste Storage Prohibited:  The Contractor shall not temporarily store 
hazardous waste unless pre‐approved by the County.  If so approved, hazardous waste 
stored off‐site in a temporary facility shall be monitored and records shall be kept on the 
number of containers, size, and weight.  The Contractor shall inform the County when the 
hazardous waste is to be transported to the final disposal site.  The County has the right to 
inspect the temporary site at any time.  The Contractor shall submit copies of all relevant 
manifests, Waste Shipment Record(s), and landfill receipts to the County Project Officer 
prior to the request for final payment.  All paperwork shall be signed by the Contractor and 
disposal site operator as required. 

 
14. ASBESTOS 

Whenever and wherever during the course of performing any work under this Contract the 
Contractor discovers the presence of asbestos or suspects that asbestos is present, the 
Contractor shall stop work immediately, secure the area, notify the County Project Officer 
immediately and await positive identification of the suspect material.  During the downtime 
in such a case, the Contractor shall not disturb any surrounding surfaces but shall protect 
the area with suitable dust covers.  In the event the Contractor is delayed due to the 
discovery of asbestos or suspected asbestos, then a mutually agreed extension of time to 
perform the work shall be allowed the Contractor but without additional compensation due 
to the time extension.  Work will not proceed without an Asbestos‐Related Work 
Authorization executed by the County Asbestos Program Manager. 

 
15. PROHIBITION AGAINST ASBESTOS CONTAINING MATERIALS 

No goods or equipment provided to the County or construction material installed shall 
contain asbestos.  If a Contractor or supplier provides or installs any goods, equipment, 
supplies, or materials that contain asbestos in violation of this prohibition, the Contractor 
shall be responsible for all costs related to the immediate removal and legal disposal of the 
goods, equipment or materials containing asbestos.  The Contractor shall be responsible for 
all goods, equipment, supplies or materials installed or provided by any of its employees, 
agents or subcontractors in connection with the work under this contract.  The Contractor 
also shall reimburse to the County all costs of such goods, equipment, supplies or materials 
installed.   If the Contractor fails to remove and legally dispose of the asbestos‐containing 
goods, equipment or construction materials within ninety (90) days from the date of notice 
by the County, the County shall remove and dispose of the asbestos‐containing goods, 
equipment or construction materials at the Contractor's expense.  The County shall be 
entitled to offset such expenses against any sums owed by the Contractor to the County 
under this Contract. 

 
 

E. LEGAL RESPONSIBILITY AND PUBLIC SAFETY 
 
1. MAINTENANCE OF TRAFFIC 

The Contractor shall conduct its operations in a manner that will ensure that all modes of 
traffic will be uninterrupted except as approved by the County.  At the close of each work 
day, the area of work shall be confined to the smallest area possible, but in no event larger 
than the area designated in the Construction Documents, so that the maximum use of the 
street and sidewalk will be restored and the hazard to traffic reduced to the minimum.  No 
excavation shall remain open within the roadway or sidewalk without the approval of the 
County except when the excavation can be safely bridged with the use of steel plates or 
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other materials acceptable to the County.  When areas of excavation do remain open, the 
area shall be barricaded and warning signs shall be posted.  Approved safety barriers may be 
required. 
 
At all times the Contractor shall use the personnel and traffic control signs and devices 
necessary to comply with Part VI of the "National Manual on Uniform Traffic Control 
Devices."  During the progress of the work when the street may be obstructed to any extent 
by construction equipment or construction operations, in addition to the signs and 
barricades, special workers, equipped with VDOT required "STOP\SLOW" double sided traffic 
control paddles, shall be designated by the Contractor to direct traffic.  These workers so 
designated shall not be assigned to any other duties while engaged in directing traffic.  The 
Contractor has sole responsibility for ensuring that its operations are conducted in a safe 
manner and notwithstanding any other provision to the contrary, shall fully indemnify 
Arlington County, its officers, agents and employees for any damage or injury related to 
traffic operations which is caused by negligent or otherwise improper or deficient 
performance under the Contract or nonperformance of the terms of the Contract.  All 
personnel, signs, barricades and any other items necessary for the maintenance of traffic 
and safety shall be provided by the Contractor.  No separate payment shall be made by the 
County for Maintenance of Traffic, unless otherwise specified.   

 
2. SAFETY AND ACCIDENT PREVENTION 

The Contractor shall comply with, and ensure that the Contractor's employees and 
subcontractors comply with, all current applicable local, state and federal policies, 
regulations and standards relating to safety and health, including, by way of illustration and 
not limitation, the standards of the Virginia Occupational Safety and Health program of the 
Department of Labor and Industry for General Industry and for the Construction Industry, 
the Federal Environmental Protection Agency Standards and the applicable standards of the 
Virginia Department of Environmental Quality. 

 
The Contractor shall provide, or cause to be provided, all technical expertise, qualified 
personnel, equipment, tools and material to safely accomplish the work specified to be 
performed by the Contractor and subcontractor(s).  

 
The Contractor shall identify to the County Project Officer at least one on‐site person who is 
the Contractor's competent, qualified, and authorized person on the worksite and who is, by 
training or experience, familiar with policies, regulations and standards applicable to the 
work being performed.  The competent, qualified and authorized person must be capable of 
identifying existing and predictable hazards in the surroundings or working conditions which 
are unsanitary, hazardous or dangerous to employees, shall be capable of ensuring that 
applicable safety regulations are complied with, and shall have the authority and 
responsibility to take prompt corrective measures, which may include removal of the 
Contractor's personnel from the work site. 

  
The Contractor shall provide to the County, at the County's request, a copy of the 
Contractor's written safety policies and safety procedures applicable to the scope of work.  
Failure to provide this information within seven (7) calendar days of the County's request 
may result in cancellation of the Contract. 
 
The Contractor shall exercise proper precaution at all times for the protection of persons 
and property and shall be responsible for all injury to persons and damage to property either 
on or off the site, which occur as a result of the Contractor's prosecution of the Work.   
The Contractor shall take or cause to be taken such additional safety and health measures as 
the County may determine to be reasonably necessary.  Machinery, equipment, and all 
hazards shall be guarded in accordance with the safety provisions of the "Manual of 
Accident Prevention" published by the Associated General Contractors of America, Inc., to 
the extent that such provisions are not in conflict with applicable local laws.  The Contractor 
is directed to the "Rules and Regulations Governing Construction, Demolition and All 
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Excavation" and adopted by the Safety Codes Commission of Virginia, 1966, or latest edition, 
covering requirements for shoring, bracing, and sheet piling of trench excavations. 

 
3. OVERHEAD HIGH VOLTAGE LINES SAFETY ACT 

If any work required herein will be performed within ten (10) feet of an overhead high 
voltage line, the provisions of Virginia Statute 59.1‐406, et. seq., "Overhead High Voltage 
Line Safety Act" (Act) shall apply.  The "person or contractor responsible for the work to be 
done", as that term is used in the Act, will be interpreted to mean the Contractor.  The 
Contractor shall notify the owner or operator of the high voltage line in the manner 
prescribed in Section 59.1‐411 of the Act in sufficient time prior to the time work is to be 
commenced to avoid any delays in the work.  The County will not pay for lost time, profits, 
or permit any extension of the work for any delays caused by the failure of the Contractor to 
make such arrangements in a timely manner.  All costs for the work shall be paid by the 
Contractor.  The County shall reimburse the Contractor for the actual reasonable cost paid 
to the owner or operator of the high voltage line by the Contractor on presentation to the 
County by the Contractor of original invoices from the owner or operator of the high voltage 
line in the same manner as for other Contractor invoices submitted for work performed.  
Retention, if applicable to the Contract shall not be withheld from the payment to the 
Contractor by the County.  No processing, administrative, or other charges above the actual 
amount charged by the owner or operator of the high voltage line shall be paid to the 
Contractor by the County. 

 
4. SANITARY PROVISIONS 

The Contractor shall provide and maintain such sanitary accommodations for the use of the 
Contractor's employees and those of its subcontractors as may be necessary to comply with 
the requirements and regulations of the local and State departments of health and where 
additional accommodations are necessary to maintain a reasonably sanitary environment, 
then such additional accommodations shall be made as determined by the Project Officer. 

 
5. DAMAGES CAUSED BY WORK 

Any damage resulting from work performed under this Contract shall be repaired to the 
County's satisfaction at the Contractor's expense. 

 
 

F. PROGRESS AND COMPLETION OF THE WORK 
 

1. NOTICE TO PROCEED 
Within thirty (30) calendar days of the Award Date, the Contractor shall be given written 
Notice to Proceed with the Work.  Such Notice to Proceed shall state the date on which the 
Work is to be commenced, and every calendar day thereafter shall be counted in computing 
the actual Time for Completion. 

 
2. TIME FOR COMPLETION 

It is hereby understood and mutually agreed by and between the Contractor and the County 
that the Commencement Date, the rate of progress, and the Time for Completion of the 
Work to be done hereunder are essential conditions of the Contract.  The Contractor agrees 
that the Work shall be started promptly upon the Commencement Date and shall be 
prosecuted regularly, diligently, and uninterruptedly at a rate of progress that will ensure full 
completion thereof in the shortest length of time consistent with good workmanship. 

 
3. SCHEDULE OF COMPLETION 

Unless otherwise specified, the Contractor shall within 10 business days after the Award 
Date, or prior to the pre‐construction meeting, whichever occurs first, submit schedules 
which show the order in which the Contractor proposes to carry on the Work, with dates for 
starting and completing the various activities of the Work.  The Project Officer will review 
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the schedule to verify compliance with the Contract requirements, and when accepted, such 
schedules shall govern the Work.  The Contractor shall submit an updated schedule monthly 
with the request for partial payment.  Review and acceptance by the County of the 
Contractor’s schedule of completion shall in no way relieve the Contractor of its 
responsibility to complete the Work within the contract time. 

 
4. USE OF COMPLETED PORTIONS 

The County shall have the right to take possession of and use any completed or partially 
completed portions of the Work, notwithstanding that the time for completing the entire 
Work or such portions may not have expired; but taking such possession and use shall not be 
deemed an acceptance of any work not done in accordance with the Contract Documents.  If 
the Contractor claims that such prior use increases the cost or delays, the completion of 
remaining work, or causes refinishing of completed work, the Contractor may submit a claim 
for compensation or extension of time or both. 

 
 
 

G. MEASUREMENT AND PAYMENT 
 

1. PAYMENTS TO CONTRACTOR 
The County will make partial payments, to the Contractor monthly on the basis of the 
Contractor’s written estimate of the work performed during the preceding calendar month 
as approved by the Project Officer.   
 
The Contractor’s application for payment will not be reviewed or processed unless an 
updated schedule is attached.  The pay application shall also contain a certification by the 
Contractor that due and payable amounts have been paid by the Contractor, including 
payments to subcontractors, for work which previous payment was received by the 
Contractor from the County. 
 
The Contractor’s application for payment shall indicate the amount of work completed to 
date in a format consistent with the accepted bid and as indicated below: 

 
a. Lump Sum:  If required by this Contract, the Contractor shall provide to the Project 

Officer a Schedule of Values for each Lump Sum item in the Contract, and the 
application for payment will reflect the schedule of values and the amount of work 
completed in those units. 

 
Otherwise, the application for payment shall reflect the percentage of work completed 
for each lump sum item. 

 
b. Unit Price:  The schedule of unit prices in the accepted bid shall be used as the basis for 

preparing the estimates, and each partial payment shall represent the total value of all 
units of work completed, computed at the unit prices stated in the Contract, less the 
aggregate of previous payments. 

 
In addition to the amount of work completed to date, the application for payment shall 
indicate the aggregate of all previous payments for each line item, the retainage 
previously withheld, and the total payment requested this period. 

 
2. PAYMENT FOR MATERIALS ON SITE 

When requested in writing by the Contractor, payment allowances may be made for 
material secured for use on the Project and secured at the project site.  Such payments will 
only be made for materials scheduled for incorporation into the work within sixty (60) days. 
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3. STIPULATED PRICE ITEMS 

Work on Stipulated Price Items shall be carried out only upon written order by the Project 
Officer. The payment for a Stipulated Price Item shall be made by the County to the 
Contractor at the related Unit Price specified in the ‘Stipulated Price Items’ section of the Bid 
Form on the same basis as the payment for any other regular Bid Item.   

 
4. PAYMENTS WITHHELD 

The Project Officer may withhold or, on account of subsequently discovered evidence, nullify 
the whole or a part of any certificate for payment to the extent necessary to protect the 
County from loss on account of defective work not remedied. 
 
Any such withholding shall not result in any liability to the Contractor for damages. 

 
5. COUNTY ORDERED CHANGES IN WORK 

The County, without invalidating the Contract, may order extra work or make changes by 
addition, deletion or revision in the Work, with the Contract Amount being adjusted 
accordingly if applicable.  All such work shall be executed under the conditions of the original 
Contract, except that any claim for modification of the Contract Term caused thereby may 
be adjusted at the time of ordering such change. 
 

a.  The Project Officer shall have authority to make minor changes in the Work by verbal order 
when such changes do not involve extra cost and are not inconsistent with the purpose of the 
Project.  Otherwise, except in an emergency endangering life or property, no extra work or 
change shall be made unless in pursuance of a written order from the County signed by the 
Project Officer and no claim for an addition to the Contract Sum shall be valid unless so ordered. 

 
b. Unit Price Items:  The County expressly reserves the right, except as may be otherwise 

specifically limited, to increase or decrease quantities of work for which the Contractor 
provided a unit price in the bid form as the County deems necessary or desirable to 
complete the Work covered in this Contract.  Increases in such quantities shall be 
performed by the Contractor at the cost provided in the bid form.   

 
c. Other Work:  Any change in work which is not covered by Unit Prices in the bid form shall 

be determined in one or more of the following ways: (a) by estimate and acceptance by 
the County in a lump sum; (b) by cost and fixed fee; or (c) by any other method 
permitted under the Arlington County Purchasing Resolution. 

 
d. If none of the aforementioned methods is agreed upon the Contractor shall proceed with 

the work provided the Contractor receives an order as above per the conditions outlined 
under Force Account Work below. 

 
6. FORCE ACCOUNT WORK 

A Force Account may be used at the County’s discretion and only when the County cannot 
firmly establish an applicable and acceptable estimate for the cost of the work because the 
level of effort necessary to perform and complete the work cannot be reasonably estimated 
or anticipated but can only be determined by performing the work.  Because of the 
significant burden on the County to monitor and control the work, Force Account work is not 
a preferred method, and it shall be the responsibility of the Contractor to provide all 
necessary documentation and justification of costs.  The rates for labor, equipment and 
materials to be used in cases of work performed on a force account basis will be 
compensated as documented below.  No costs other than those explicitly listed below shall 
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be allowed:  
 

a. Labor: Before any Force Account work begins, the Contractor shall submit for 
approval to the Project Officer the proposed hourly rates and associated labor costs 
(benefits and payroll burden) for all laborers and forepersons to be engaged in the 
work.  The number of laborers and forepersons engaged in the work will be subject 
to regulation by the Project Officer and shall not exceed the number that the Project 
officer deems most practical and economical for the work.  For all labor and 
forepersons in direct charge of the force account work, excluding general 
superintendence, compensation will be as follows: 

 
1) Certified Pay Rate: The Contractor will receive the actual rate of wage or 

scale as set forth in his most recent payroll for each classification of laborers, 
and forepersons who are in direct charge of the specific operation. The time 
allowed for payment will be the number of hours such workers are actually 
engaged in the work. If overtime work is authorized by the County, payment 
will be at the normal overtime rate set forth in the Contractor’s most recent 
payroll.  

 
2) Benefits: The Contractor will be entitled to receive the actual cost for any 

fringe benefits that are regularly provided to the classes of laborers and 
forepersons engaged in the work and that are not included in the certified 
pay rate. 

 
3) Payroll Burden: The Contractor will be entitled to receive the actual cost for 

all costs associated with required payroll taxes and payroll benefits not 
covered in (ii) above, including: 

 Social Security Tax 
 Medicare Tax 

 Unemployment Tax 

 Worker’s Compensation Insurance 

 Contractor’s Public Liability Insurance 
 Contractor’s Property Damage Liability Insurance 

 
4) If the Contractor is unable to provide the necessary documentation for 

Benefits and Payroll Burden as identified above, the Contractor will be 
entitled to an additive of 20% of the Certified Hourly Pay Rate as full and final 
compensation for Benefits and Payroll Burdens 

 
5) Overhead and Profit:  The Contractor will be entitled to an additive of 10% on 

all properly documented and approved costs established in paragraphs i, ii, 
iii, and iv for all administrative, overhead, and profit associated with labor 
costs. 

 
6) Subsistence and lodging allowances may be allowed by the Project Officer at 

the actual and documented costs for lodging and meals if the following 
conditions are met and the applicable rates and authorization for such costs 
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are established prior to beginning the work.  No additives for overhead, 
administrative, profit, or any other costs will be permitted for subsistence 
and lodging.  
 

a) The specific Force Account work is outside the scope of the original 
contract, requires mobilization of a separate crew not intended to be 
used on the original contract, and the Contractor’s base location is 
more than 50 miles from the work site, or 
 

b) Forces which have been working on the Contract will be used for the 
Force Account work and have been routinely staying overnight 
during the life of the project, and the Force Account Work will 
warrant an extension of the contract time, and the distance from the 
Contractor’s base location to the work site is more than 50 miles 

 
b. Materials: The Contractor will receive the actual cost of materials accepted by the 

Engineer that are delivered and used for the work including taxes, transportation, 
and handling charges paid by the Contractor, not including labor and equipment 
rentals as herein set forth, to which 15 percent (15%) of the cost will be added for 
administration and profit. The Contractor shall make every reasonable effort to take 
advantage of trade discounts offered by material suppliers. Any discount received 
shall pass through to the County. Salvageable temporary construction materials will 
be retained by the County, or their appropriate salvage value shall be credited to the 
County, at the County’s discretion. 
 

c. Equipment: For all equipment other than small tools, the Contractor will be entitled 
to rental rates as established herein, and agreed to in writing before the work is 
begun.  Transportation costs directly attributable to Force Account work will be as 
stated below.  Small tools will be considered any equipment which has a new cost of 
$1000 or less, and will not be eligible for any compensation.  The Contractor shall 
provide the Project Officer a list of all equipment to be used in the work. For each 
piece of equipment, the list shall include the serial number; date of manufacture; 
location from which equipment will be transported; and, for rental equipment, the 
rental rate and name of the company from which it is rented. The number and types 
of equipment engaged in the work will be subject to regulation by the Project Officer 
as deemed to be the most practical and economical for the work.  No compensation 
will be allowed for equipment which is inoperable due to mechanical failure.  
Compensation for equipment shall be as follows: 
 

1) Hourly Base Equipment Rental Rates (Owned Equipment) – For 
equipment authorized for use in the Force Account work that is owned 
by the Contractor, the Contractor shall be entitled to an Hourly Base 
Rental Rate as detailed in the following paragraphs.  The Hourly Base 
Rental Rate for Contractor owned equipment will not exceed 1/176 of 
the monthly rates of the schedule shown in the Rental Rate Blue Book 
modified in accordance with the Rental Rate Blue Book rate adjustment 
tables that are current at the time the force account is authorized.  The 
rates for equipment not listed in the Rental Rate Blue Book schedule shall 
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not exceed the hourly rate being paid for such equipment by the 
Contractor at the time of the force account authorization. In the absence 
of such rates, prevailing rates being paid in the area where the 
authorized work is to be performed shall be used. 
 

2) Hourly Base Equipment Rental Rates (Rented Equipment) – If the 
Contractor does not possess or have readily available equipment 
necessary for performing the force account work and such equipment is 
rented from a source other than a company that is an affiliate of the 
Contractor, payment will be based on actual invoice rates when the rates 
are reasonably in line with established rental rates for the equipment in 
question and are approved by the Project Officer. 
 

3) Hourly Operating Rates – Hourly Operating Rates shall be as established 
in the Blue Book estimated operating cost per hour.  This operating cost 
will be full compensation for fuel, lubricants, repairs, servicing (greasing, 
fueling, and oiling), small tools, and any and all incidentals.  If rental rates 
for the equipment being used in the work are not listed in the Blue Book 
or otherwise readily available, the Hourly Operating Cost will be 15% of 
the established Hourly Base Rental Rate.  If invoices for Rental 
Equipment include the furnishing of fuel, lubricants, repair, and servicing, 
then the Contractor will not be entitled to any Hourly Operating costs for 
that equipment. 

 
4) Equipment Usage  Equipment usage will be measured by time in hours of 

actual time engaged in the performance of the work.  The Contractor 
shall be entitled to the applicable Hourly Base Equipment Rental Rate 
and Hourly Operating Rate for all approved Equipment Usage. 

 
5) Equipment Standby – Standby time is defined as the period of time 

equipment authorized for Force Account work by the Project Officer is 
available on‐site for the work but is idle for reasons not the fault of the 
Contractor or normally associated with the efficient and necessary use of 
that equipment in the overall operation of the work at hand. Hourly rates 
for Contractor owned equipment on standby, will be at 50 percent (50%) 
of the rate paid for equipment performing work. Operating costs will not 
be allowed for equipment on Standby. When equipment is performing 
work less than 40 hours for any given week and is on standby, payment 
for standby time will be allowed for up to 40 hours, minus hours 
performing work. Payment for Standby will be allowed only for working 
days.  Payment for Standby will not be made for the time that equipment 
is on the project in excess of 24 hours prior to its actual performance in 
the force account work. 

 
6) Transporting Costs – When it is necessary to obtain equipment 

exclusively for Force Account work from sources beyond the project 
limits and the Project Officer authorizes the transporting of such 
equipment to the Project site, the cost of transporting the equipment 
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will be allowed as an expense.  Where the transport requires the use for 
a hauling unit, the allowable expense will consist only of the actual cost 
incurred for the use of the hauling equipment, or the applicable Blue 
Book cost, whichever is less.  When equipment is transferred under its 
own power, the allowable Transporting cost shall be 50% of the Hourly 
Base Equipment Rental Rate. 

 
7) Overhead and Profit – The Contractor shall be entitled to an additive of 

10% on all appropriate and approved Equipment Rental, Operating, and 
Transporting costs as defined above.  
 

d. Subcontracting: The Contractor shall receive the cost of work performed by a 
subcontractor as determined in (a), (b), and (c) above.  In addition, the Contractor 
will be allowed an allowance per the schedule below for administrative costs and 
profit. 

 

Total Cost of Subcontract Work:  Rate Schedule 

$0 ‐ $10,000  10% 

> $10,000  $1,000 + 5 % above $10,000 

 
e. Other Costs: The Contractor shall not be entitled to any costs associated with Force 

Account Work other than those specifically identified in this section. 
 

f. Statements: Payments will not be made for work performed on a force account basis 
until the Contractor has furnished the Project Officer duplicate itemized statements 
of all costs of such work detailed as follows: 

 
1) Payroll indicating name, classification, date, daily hours, total hours, rate, and 

extension of each laborer, foreperson 

2) Designation, dates, daily hours, total hours, rental rate, and extension for 
each unit of equipment 

3) Quantities of materials, prices, and extensions 

4) Transportation of materials 

5) Statements shall be accompanied and supported by invoices for all materials 
used and transportation charges. However, if materials used on the Force 
Account work are not specifically purchased for such work but are taken 
from the Contractor’s stock, then in lieu of the invoices, the Contractor shall 
furnish an affidavit certifying that such materials were taken from his stock; 
that the quantity claimed was actually used; and that the price, 
transportation, and handling claimed represented his actual cost. 

 
7. CLAIMS FOR EXTRA COST 

If the Contractor claims that any event will give rise to a claim for an increase in the Contract 
Amount or instructions by the Project Officer, by drawings or otherwise, will incur the 
Contractor extra cost under this Contract, then, except in emergencies endangering life or 
property, the Contractor shall give written notice thereof before proceeding to execute the 
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work.  Said notice shall be given promptly enough to avoid delaying the work and in no 
instance later than ten (10) calendar days after the event or receipt of such instruction.  The 
Contractor’s notice must provide to the Project Officer the amount of additional 
compensation claimed, together with the basis therefor and documentation supporting the 
claimed amount.  No such claim shall be valid unless so made.  If the Project Officer agrees 
that such instructions involve extra cost to the Contractor, any additional compensation will 
determined by one of the methods provided in “Changes in Work” above.    The Contractor 
may not present as Extra Cost any claims which relate to any erroneous, contradictory or 
incomplete or infeasible requirements or directions in the Contract Documents that 
Contractor discovered during the bidding process but failed to report to the County, unless 
such erroneous, contradictory or incomplete or infeasible requirements or directions could 
only be ascertained upon commencement of the Work. 

 
8. EXTENSIONS OF TIME FOR COMPLETION AND CLAIMS FOR DAMAGES – CONDITIONS OTHER 

THAN WEATHER  
The Contractor's relief for any claim for delay, other than Force Majeure, and which is 
caused by entities or conditions fully outside the control of the Contractor, subcontractors, 
Suppliers, and any other persons or firms associated in any with the Contractor, shall be an 
extension of the Contract Term and/or the Contractor's direct costs which result from the 
delay, but only to the extent any damages for delay were actually caused by the County or 
others.  The Contractor’s written notice shall specify the nature of the delay claimed, the 
cause of the delay, and the impact of the delay on the Contractor’s work schedule.   

 
If the Contractor is entitled to compensation for delay as described above and where there is 
no change in the Work, the Contractor will be entitled to actual costs incurred as provided in 
“Force Account Work” above. 
 
No extension of the Contract Term will be granted for any delay unless the Contractor 
demonstrates the claimed delay directly impacts the critical path of the Work, and any float 
has been consumed. 
 
The Contractor shall not be entitled to any Contract adjustments (Term or Cost) unless the 
Contractor notifies the County of the delay and the cause of such delay in writing within two 
(2)_ business days of the onset of the delay.  The Contractor’s complete submittal for a time 
extension and any claimed damages shall be submitted no later than thirty (30) calendar 
days after cessation of the delay or within such longer period as the County may agree in 
writing to allow.  The Contractor’s full submittal to the County shall specify the nature of the 
delay claimed by the Contractor, the cause of the delay, the impact of the delay on the 
Contractor’s Work schedule, and all supporting documentation. 
 
The Contractor's sole relief on any claims for delay which is reasonable, or not caused by the 
acts of omissions of the County, or due to causes not within the County’s control, or caused 
by Force Majeure shall be an extension of the Contract Term provided the Contractor gave 
the Project Officer timely written notice at the inception of such delay. 

 
If the Contractor submits a claim for damages pursuant to this Section, the Contractor shall 
be liable to the County for a percentage of all costs incurred by the County in investigating, 
analyzing, negotiating and litigating the claim, which percentage shall be equal to the 
percentage of the Contractor’s total delay claim that is determined through litigation to be 
false or to have no basis in law or fact. (Virginia Code §2.2‐4335).  

 
9. EXTENSIONS OF CONTRACT TERM – WEATHER DELAYS 

The Contract Term will not be extended due to inclement weather conditions which are 
normal, as defined below, for Arlington County.  The Contract Term includes an allowance 
for workdays (based on five (5) day workweek) which according to historical data may not be 
suitable for construction work.  The Contractor may request extension to the Contract Term 
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if it can demonstrate unusual and disruptive weather conditions per the requirements 
below: 

 
a. That one or more of the Weather Conditions listed below was encountered; and, 

b. The occurrence of the Weather Condition(s) resulted in an inability to prosecute 
work which would have otherwise been performed on the day(s) the Weather 
Condition(s) occurred; and, 

c. The work which was not able to be completed was on the Critical Path and could not 
be completed only due to the Weather Condition(s) claimed. 

 
The Contractor must provide notice of delay to the Project Officer no later than five (5) 
calendar days after the onset of the delay which satisfies the criteria listed above.  A fully 
documented claim for a time extension under this section shall be submitted no later 
than thirty (30) calendar days after the cessation of the delay.  It shall be the Contractor’s 
responsibility solely to provide the necessary documentation to satisfy the Project Officer 
that the Weather Condition(s) claimed were encountered. 
 
The Project Officer will determine the Contractor’s entitlement to an extension of the 
Contract Term.  A time extension of no more than one (1) day will be granted for one (1) 
day of lost work which satisfies the requirements above, regardless of the number of 
Weather Conditions encountered.  The Contractor’s sole relief shall be an extension of 
the Contract Term and no claim for an increase in Contract Amount will be allowed. 
 
The Weather Conditions listed below will be the only basis for consideration by the 
County, based upon the requirements listed above, as an extension of the Contract Term 
due to inclement weather or weather‐related site conditions. 
 
Weather Condition #1: Unusually Heavy Precipitation  ‐ Figure 1 illustrates the anticipated 
monthly inclement weather due to precipitation (Rain Days).  If the number of days with 
precipitation in excess of 0.10”, as recorded at Washington Reagan National Airport, 
exceeds the anticipated Rain Days, the Contractor will be entitled to an extension of one 
(1) day on the Contract Term for every day in excess of the Rain Days illustrated in Figure 
1.  The anticipated value of Rain Days for partial months at the beginning and end of the 
Contract shall be evaluated on a pro‐rated basis. 
 

FIGURE 1 
Avg days with precipitation of 0.1” or more 

Jan  Feb  Mar  Apr  May  Jun  Jul  Aug  Sep  Oct  Nov  Dec 

7  6  7  6  8  6  7  6  6  5  6  6 

 
Condition #2: Temperature – The Contractor may be entitled to an additional day for 
every day that the recorded high temperature at Washington Reagan National Airport is 
32 degrees Fahrenheit or less, that has not already been claimed under Weather 
Condition #1 above. 

 
10. RELEASE OF LIENS 

The County, before making any payment including Final Payment, shall require the 
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Contractor to furnish a complete release of all liens arising out of this Contract, or receipts in 
full in lieu thereof, and if required in either case, an affidavit that so far as the Contractor has 
knowledge or information, the releases and receipts include all the labor and material for 
which a lien could be filed.  The Contractor may, if any subcontractor refuses to furnish a 
release or receipt in full, furnish a bond satisfactory to the County, to indemnify him against 
any lien.  If any lien remains unsatisfied after all payments have been made, the Contractor 
shall refund to the County all money that the latter may be compelled to pay in discharging 
such lien.  However, the County may make payments in part or in full to the Contractor 
without requiring the releases or receipts, and the payments so made shall not impair the 
obligations of any Surety or Sureties on any bond or bonds furnished under this Contract. 

 
11. FINAL PAYMENT 

After the Contractor has completed all work and corrections to the satisfaction of the 
Project Officer and delivered all maintenance and operating instructions, schedules, 
quantities, bonds, certificates of inspection maintenance record documents, and other items 
required as final payment submittal documents, the Contractor may make application for 
final payment following the procedure for progress payments.  The Final Application for 
Payment shall be accompanied by all documents required in the Contract, including a 
complete and signed copy of the Final Payment Release Form as follows: 

 
RELEASE AND REQUEST FOR FINAL PAYMENT 

 
CONTRACT NUMBER:              CONTRACTOR NAME:        

 
FINAL PAYMENT AMOUNT:                

  
The Contractor hereby requests final payment in the amount indicated on the above 
referenced Contract.  The Contractor agrees that its acceptance of final payment releases 
and forever discharges Arlington County and its officers, employees, servants and agents 
from any and all actions, claims, demands and liability of whatever nature now existing or 
which may hereafter arise as a result of or in connection with the above referenced 
Contract. 

 
The Contractor certifies that all of the debts for labor, materials, and equipment incurred 
in connection with the above referenced Contract have been fully paid.     

 
AUTHORIZED SIGNATURE                 DATE ________________ 
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VI. INSURANCE REQUIREMENTS 
 
 

Review this section carefully with your insurance agent or broker prior to submitting a bid or proposal. 
See the Insurance Checklist (part of the Bid or Proposal Forms) for specific coverages applicable to this 
Contract. The term "Contract," as used in this section, shall mean the fully executed Agreement covering 
the work entered into between the County and the Contractor. 
 
 
1. General 
 
1.1   The Contractor shall provide insurance as specified in the Insurance Checklist found on the last 

page of the bid or proposal form. 
 
1.2   The Contract with the Contractor will not be executed by the County until the Contractor has 

obtained, at its own expense, all of the insurance called for hereunder and such insurance has 
been approved by the County; additionally, the Contractor shall not allow any subcontractor to 
start work on any subcontract until all insurance required of the subcontractor has been so 
obtained and approved by the Contractor. The Contractor shall submit to the County Purchasing 
Agent copies of all required endorsements and documentation of coverage consistent with the 
requirements herein or, alternately, at the County's request, certified copies of the required 
insurance policies in compliance with the insurance requirements. All endorsements and 
documentation shall state this Contract’s number and title.  

 
1.3   The Contractor shall require all subcontractors to maintain during the term of this Agreement, 

Commercial General Liability insurance, Business Automobile Liability insurance, and Workers' 
Compensation, Employers' Liability insurance, or any other insurance required by the Contract in 
the same manner and form as specified for the Contractor. The Contractor shall furnish 
subcontractors' evidence of insurance and copies of endorsements to the County Purchasing 
Agent immediately upon request by the County and/or prior to the subcontractor’s performance 
of work related to this Contract.  

 
1.4   If there is a material change or reduction in coverage, nonrenewal of any insurance coverage or 

cancellation of any insurance coverage required by this contract, the Contractor shall notify the 
Purchasing Agent immediately. It is the Contractor’s responsibility to notify the County upon 
receipt of a notice indicating that the policy will not be renewed or will be materially changed. 
Any policy on which the Contractor has received notification from an insurer that the policy has 
or will be cancelled or materially changed or reduced must be immediately replaced with another 
policy consistent with the terms of this Contract and in such a manner that there is no lapse in 
coverage, and the County immediately notified of the replacement. Not having the required 
insurance throughout the Contract Term is considered a material breach of this Contract and 
grounds for termination. The Contractor shall also obtain an endorsement providing to the 
County thirty (30) days advance notice of cancellation or nonrenewal (ten days for nonpayment 
of premium. A copy of that endorsement shall be provided to the County Purchasing Agent prior 
to the execution of this Contract or any Contract extension thereafter. 
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1.5   No acceptance and/or approval of any insurance by the County shall be construed as relieving or 
excusing the Contractor, any surety, or any bond, from any liability or obligation imposed under 
this Agreement. 

 
1.6   Arlington County, and its officers, elected and appointed officials, employees, and agents are to 

be named as additional insureds under all coverages except Workers' Compensation, Professional 
Liability, and Automobile Liability, and the endorsement must clearly identify the County as an 
additional insured permitted to enjoy all the benefits under the applicable policy of insurance. 
The certified policy, if requested, must so state coverage afforded under this paragraph shall be 
primary as respects the County, its officers, elected and appointed officials, agents and 
employees. The following definition of the term "County" applies to all policies issued under the 
Contract and to all applicable endorsements: 

 
"The County Board of Arlington County and any affiliated or subsidiary Board, 
Authority, Committee, or Independent Agency (including those newly constituted), 
provided that such affiliated or subsidiary Board, Authority, Committee, or 
Independent Agency is either a Body Politic created by the County Board of Arlington 
County, Virginia, or one in which controlling interest is vested in Arlington County; 
and Arlington County Constitutional Officers." 

 
1.7   The Contractor shall be responsible for the work performed under the Contract Documents and 

every part thereof, and for all materials, tools, equipment, appliances, and property of any 
description used in connection with the work. The Contractor assumes all risks for direct and 
indirect damage or injury to the property or persons used or employed on or in connection with 
the Work contracted for, and of all damage or injury to any person or property wherever located, 
resulting from any action, omission, commission or operation under the Contract, or in 
connection in any way whatsoever with the contracted work.  

 
1.8   The insurance coverage required shall remain in force throughout the Contract Term or as 

otherwise stated in the Contract Documents or these Insurance Requirements. If the Contractor 
fails to provide acceptable evidence of current insurance within seven (7) days of written notice 
at any time during the Contract Term, the County shall have the absolute right to terminate the 
Contract without any further obligation to the Contractor.  

 
1.9   Contractual and other liability insurance provided under this Contract shall not contain a 

supervision, inspection or engineering services exclusion that would preclude the County from 
supervising or inspecting the work as to the end result. The Contractor shall assume all on‐the‐job 
responsibilities as to the control of persons directly employed by it and of the subcontractors and 
any persons employed by the subcontractor. 

 
1.10   If any policy contains a warranty stating that coverage is null and void (or words to that effect) if 

the Contractor does not comply with the most stringent regulations governing the work, such 
policy shall be modified so that coverage shall be afforded in all cases except for the Contractor’s 
willful or intentional noncompliance with applicable government regulations. 

 
1.11   All policies shall include the following language: “The insolvency or bankruptcy of the insured or 

of the insured’s estate will not relieve the insurance company of its obligations under this policy.” 
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1.12   All policy forms must “Pay on behalf of” rather than “Indemnify” the insured. 
 
1.13   Nothing contained in these Insurance Requirements or the Contract Documents shall be 

construed as creating any contractual relationship between any subcontractor and the County. 
The Contractor shall be as fully responsible to the County for the acts and omissions of its 
subcontractors and of persons employed by them as it is for acts and omissions of persons 
directly employed by it. 

 
1.14   Precaution shall be exercised by the Contractor at all times for the protection of persons, 

(including employees) and property. All existing structures, utilities, roads, services, trees and 
shrubbery shall be protected against damage or interruption of service at all times by the 
Contractor and its subcontractors during the term of the Contract, and the Contractor shall be 
held responsible for any damage to property occurring by reason of its work under the Contract. 

 
1.15   For any claims related to this work, The Contractor’s insurance shall be deemed primary and non‐

contributory to all other applicable coverage and in particular with respect to Arlington County, 
its representatives, officials, employees, and agents. Any insurance or self‐insurance maintained 
by Arlington County shall be excess and noncontributory of the Contractor’s insurance. The 
Contractor shall waive its right of subrogation for all insurance claims. 

 
1.16   If the Contractor does not meet the insurance requirements set forth by the Contract 

Documents, alternate insurance coverage or self‐insurance, satisfactory to the Purchasing Agent, 
may be considered. Written requests for consideration of alternate coverages including the 
Contractor’s most recent actuarial report and a copy of its self‐insurance resolution to determine 
the adequacy of the insurance funding must be received by the County Purchasing Agent at least 
ten (10) working days prior to the date set for receipt of bids or proposals. If the County denies 
the request for alternate coverages, the specified coverages will be required to be submitted. If 
the County permits alternate coverage, an amendment to the Insurance Requirements will be 
prepared and distributed prior to the time and date set for receipt of bids or proposals. 

 
1.17   All required insurance coverages must be acquired from insurers authorized to do business in the 

Commonwealth of Virginia and acceptable to the County. The insurers must also have a 
policyholders' with a rating of “A‐VII” in the latest edition of the A.M. Best Co.’s Insurance 
Reports, unless the County grants specific approval for an exception, in the same manner as 
described in 1.16 above. 

 
1.18   The Contractor shall be responsible for payment of any deductibles applicable to the coverages. 
 
1.19   The Contractor must disclose the amount of any deductible or self‐insurance component 

applicable to the General Liability, Automobile Liability, Professional Liability, Intellectual Property 
or any other policies, if any. The County reserves the right to request additional information to 
determine if the Contractor has the financial capacity to meet its obligations under a deductible. 
Thereafter, at its option, the County may require a lower deductible, funds equal to the 
deductible be placed in escrow, a certificate of self‐insurance, collateral, or other mechanism in 
the amount of the deductible to ensure additional protection for the County.  
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2. Contractor's Insurance: 
 
2.1   The Contractor shall purchase the following insurance coverages, including the terms, provisions 

and limits shown in the Insurance Checklist. 
 

2.1.1   Commercial General Liability ‐ Such Commercial General Liability policy shall include 
any or all of the following as indicated on the Checklist: 

 
i.  General aggregate limit is to apply per project; 
 
ii  Premises/Operations; 
 
iii.  Actions of Independent Contractors; 
 
iv.  Products/Completed Operations to be maintained for five (5) years after 

completion of the Work; 
 
v.  Contractual Liability, including protection for the Contractor from claims arising 

out of liability assumed under this Contract; 
 
vi.  Personal Injury Liability including, including but not limited to, coverage for 

offenses related to employment and copyright infringement;  
 
vii.  Explosion, Collapse, or Underground (XCU) hazards. 

 
2.1.2   Business Automobile Liability, including coverage for any owned, hired, or non‐owned 

motor vehicles, Uninsured Motorists coverage, and automobile contractual liability. 
 
2.1.3   Workers' Compensation ‐ statutory benefits as required by Virginia law or the U.S. 

Longshoremen's and Harbor Workers' Compensation Act, or other laws as required by 
labor union agreements, including standard Other States coverage; Employers' Liability 
coverage. The policy shall not contain any provision or definition which would serve to 
eliminate third party action over claims, including exclusion for bodily injury to an 
employee of the insured, employees of the premises owner, or employees of the 
general contractor to which the insured is subcontracted; or employees of the 
insured’s subcontractor. 

 
2.1.4  General Environmental Remediation Projects 
  

In addition to the Insurance Requirements specified in the general provision or 
elsewhere in the Contract Documents, the Contractor shall not commence work under 
this Contract until all insurance as required hereafter has been obtained, and certified 
copies, naming the County as an additional insured, of such insurance have been 
submitted and accepted by the Purchasing Agent. 

 
i.  An environmental remediation contractor or subcontractor shall be 

responsible for purchasing and maintaining Business Automobile Liability 
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insurance and Workers' Compensation insurance as described in 2.1.2 and 
2.1.3. 

 
ii.  Acceptance by Arlington County of insurance submitted by the Contractor does 

not relieve or decrease in any manner the liability of the Contractor for 
performance of environmental remediation Work under the Contract. 

 
iii.  The Contractor is responsible for any losses, claims, and costs of any kind, 

which exceed the Contractor’s limits of liability, or which may be outside the 
coverage scope of the policies. The limits and coverage requirements may be 
revised at the option of the Arlington County Risk Manager. The requirements 
outlined shall in no way be construed to limit or eliminate the liability of the 
Contractor, which arises from performance of work under the Contract. 

 
2.1.5   Contractors Pollution Liability (CPL) Policy 

 
i.   Minimum liability limits required shall be $1,000,000 Per Loss and $2,000,000 

Total All Losses, including, but not limited to, property damage, bodily injury, 
loss of use, and clean up costs. 

 
ii.  Limits must be dedicated to work performed under this Contract only, unless 

prior approval by the Arlington County Risk Manager has been obtained. The 
policy of insurance shall contain or be endorsed to include the following: 

 
a.   Pollution coverage as respects asbestos, lead, and PCB’s. 
 
b.   “Covered Operations” designated by the CPL policy must specifically 

include all work performed under this contract. (This would include and 
not be limited to excavation, off‐site incineration of soils, demolition, 
asbestos abatement, drum removal and disposal, in‐situ vapor 
extraction, etc.) and exclusions or limitations affecting work performed 
under this contract must be deleted. (i.e., lead, asbestos, pollution, 
testing, underground storage tanks, radioactive matter, etc.) 

 
c.  Contractor must comply with all applicable DOT and EPA requirements. 
 
d.   Premises/Operations. 
 
e.   Broad form property damage. 
 
f.  Products/Completed Operations coverage for a minimum of five (5) 

years after Final Payment. 
 
g.  Contractual liability coverage in accordance with ISO policy form CG 00 

01 11 85. Modifications to the standard provision will not be acceptable 
if they serve to reduce coverage. 

 
h.  Cross liability/severability of interest. 
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i.  The scope of work and all related activities under this Contract shall be 

scheduled as “Covered Operations” under this policy. 
 
j.  Coverage is included on behalf of the insured for covered claims arising 

out of the actions of independent contractors. If insured is utilizing 
subcontractors, the CPL policy must use “By or On behalf of” language 
with regards to coverage. 

 
k.  Loading and unloading exclusions must be amended so as to include 

coverage for mobile equipment and automobiles. 
 
3. Commercial General or other Liability Insurance ‐ Claims‐made Basis: 
 
3.1   If Commercial General or other liability insurance purchased by the Contractor has been issued 

on a claims‐made basis, the Contractor must comply with the following additional conditions. The 
limits of liability and the extensions to be included as described in the Insurance Checklist remain 
the same. The Contractor must either: 

 
i.  Agree to provide insurance, copies of the endorsement and certified documentation 

evidencing the above coverages and naming the County as an additional insured for a 
period of five (5) years after final payment under the Contract. Such documentation shall 
evidence a retroactive date, no later than the beginning of the Contractors or 
subcontractors' work under this Contract, or 

 
ii.  Purchase an extended (minimum five [5] years) reporting period endorsement for the 

policy or policies in force during the term of this Contract and evidence the purchase of this 
extended reporting period endorsement by means of a copy of the endorsement itself. The 
extended reporting period will begin upon final payment under the Contract.  
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VII. ATTACHMENTS AND FORMS 
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ARLINGTON COUNTY, VIRGINIA 
OFFICE OF THE PURCHASING AGENT 

 
INVITATION TO BID NO.16‐192‐ITB 

 
 

B I D    F O R M 
 

SUBMIT TWO (2) FULLY‐COMPLETED AND SIGNED BID FORMS TO THE OFFICE OF THE BID CLERK, SUITE 511, 
2100 CLARENDON BLVD., ARLINGTON, VIRGINIA 22201 (ONE FORM SHALL CONTAIN AN ORIGINAL 
LONGHAND SIGNATURE; THE OTHER SHALL BE A PHOTOCOPY OF THE SIGNED ORIGINAL) 

 
BIDS WILL BE OPENED AT 2:00 P.M., ON 18th OF FEBRUARY, 2016 

 
FOR PROVIDING PAVING AND MILLING SERVICES IN ACCORDANCE WITH THE SPECIFICATIONS, TERMS 
AND CONDITIONS OF THIS SOLICITATION 
 

 
THE UNDERSIGNED UNDERSTANDS AND ACKNOWLEDGES THE FOLLOWING: 
 
THE OFFICIAL, TRUE, AND COMPLETE COPY OF THE SOLICITATION DOCUMENTS, WHICH SHALL 
INCLUDE ALL ADDENDUMS THERETO, IS THE ELECTRONIC COPY OF THE SOLICITATION DOCUMENTS 
PROVIDED AT THE COUNTY’S WEBSITE (HTTP://BUDGET.ARLINGTONVA.US/PURCHASING). 
 
EACH BIDDER IS RESPONSIBLE FOR DETERMINING THE ACCURACY AND COMPLETENESS OF ALL 
SOLICITATION DOCUMENTS THEY RECEIVE, INCLUDING DOCUMENTS OBTAINED FROM THE COUNTY 
AND DOCUMENTS OBTAINED FROM ALL OTHER SOURCES.  
 

 
The undersigned certifies that (Bidder Name)___________________________ 
is currently registered with the Virginia State Board of Contractors as required by the Code of Virginia. 
Certificate Number _________________ for a Class ____ License was issued on the ________day of 
_____________, 20____. The undersigned further certifies that the registration fee and all renewal fees 
required under law have been paid. The Contractor agrees to furnish all necessary labor, equipment, 
materials, and all things necessary to perform the work as set forth in accordance with the plans and 
specifications at the following prices: (All prices include provision and installation). 
 
The undersigned acknowledges receipt of the following Addendums: 
   
     ADDENDUM A     DATE:____________   INITIAL:____________ 
 
    ADDENDUM B     DATE:____________   INITIAL:____________ 
 
    ADDENDUM C     DATE:____________   INITIAL:____________ 
 
BIDDER NAME:             
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BID FORM, PAGE 2 OF 8 

 
FOR PROVIDING PAVING AND MILLING SERVICES IN ACCORDANCE WITH THE SPECIFICATIONS, TERMS 
AND CONDITIONS OF THIS SOLICITATION 
 
1. MINIMUM BIDDER QUALIFICATIONS  

 
By signing the Bid Form, Bidder certifies to meeting the following minimum qualifications: 
 

 Bidder have a minimum of five (5) years of experience with providing paving and milling 
services. 

 Bidder have successfully completed a minimum of one contract with a value of at least 
$1,000,000 within the last five (5) years. 

 
 Bidders shall submit supporting documentation to show that minimum qualifications are met, 

including names and contact information of references who can validate the documentation. 
 
2. BIDDERS SHAL SUBMIT WITH THE BID THE CURRENT VDOT APPROVED JOB MIX FORMULA LIST. 
 
3. LIQUIDATED DAMAGES:       $250.00 PER DAY  
 
4. UNIT PRICES 
 

A. STREETS AND PARKING LOTS ASPHALT IN PLACE (NEW ASPHALT WILL BE USED ONLY FOR SPECIAL 
PROJECTS.) 

#  ASPHALT TYPE  LOCATIONS UNIT COST PER TON IN PLACE

RECLAIMED NEW

1  SM‐9.5A 
 
 

STREETS $ $ 

2  SM‐9.5A 
 
 

Parking lots $ $ 

4  SM‐12.5D  
 
 

STREETS $ $ 

5  IM‐19.0A 
 
 

STREETS $ $ 

6  IM‐19.0A 
 
 

Parking lots $ $ 

1  BM‐25A 
 
 

STREETS $ $ 

2  BM‐25A 
 
 

Parking lots $ $ 

 
 
BIDDER’S NAME:                     
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BID FORM, PAGE 3 OF 8 
 

B. STREETS AND PARKING LOTS EDGE MILLING AND FULL MILLING  
 

#  DESCRIPTION PRICE UNIT
1  FULL MILLING, 1" to 3" DEPTH (ROADWAY) 

 
 

$
 

PER S.Y. 

2  FULL MILLING IN EXCESS OF 2" DEPTH 
(ROADWAY) 

$
 
 

PER S.Y. PER INCH 

3  EDGE MILLING, 0" to 3” DEPTH (EDGE MILLING 
IS DEFINED AS 6FT WIDE PASS ON BOTH SIDES 
OF THE CURB [ROADWAY]) 

$ PER L.F. 

4  FULL MILLING IN EXCESS OF 3” DEPTH 
(ROADWAY RECLAMATION) 
 

$ PER S.Y. 

 
 

C. UTILITY ADJUSTMENTS 
 

#  ADJUST EXISTING UTILITIES METHOD 1 METHOD 2

1  WATER VALVE BOXES 6" & 8" 
 
 

$ $ 

2  WATER VAULT 36" 
 
 

$ $ 

3  SANITARY SEWER 24" 
 
 

$ $ 

4  SANITARY SEWER 36" 
 
 

$ $ 

5  STORM SEWER 24" 
 
 

$ $ 

6  GRATE INLET 26" & 47"  
 
 

$ $ 

7  VIRGINIA POWER/PEPCO 30" 
 
 

$ $ 

 
 
 
 
 
 
BIDDER’S NAME:                   
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BID FORM, PAGE 4 OF 8 
 

D. BALL COURTS AND BIKE TRAILS ASPHALT IN‐PLACE 
 

#  ASPHALT TYPE  LOCATIONS UNIT COST PER TON IN PLACE

RECLAIMED NEW

1  SM‐9.5A 
 
 

BALL COURTS $ $ 

2  SM‐9.5A 
 
 

4' & 6' TRAILS $ $ 

3  SM‐9.5A 
 
 

8', 10' & 12' TRAILS $ $ 

4  BM‐25A 
 
 

BALL COURTS $ $ 

5  BM‐25A 
 
 

4' & 6' TRAILS $ $ 

6  BM‐25A 
 
 

8', 10' & 12' TRAILS $ $ 

 
 

E. BALL COURTS AND BIKE TRAILS EDGE CUTTING AND MILLING 
 

#  DESCRIPTION PRICE UNIT
1  MILLING BALL COURTS, 1" to 3” DEPTH 

 
 

$ PER S.Y. 

2  MILLING BALL COURTS IN EXCESS OF 3" DEPTH 
 
 

$ PER S.Y. 

 
 

F. TEMPORARY MARKING‐ 
 

1. PROVIDE/INSTALL 12" TEMPORARY MARKING TAPE: $    _ PER L.F. 

 
 
 
 
BIDDER’S NAME:                   
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BID FORM, PAGE 5 OF 8 
 
THE UNDERSIGNED (INITIAL ONE ENTRY) ELECTS____, DOES NOT ELECT___, TO USE THE ESCROW 
PROCEDURES DESCRIBED IN SECTION 11‐56.1 OF THE VIRGINIA PUBLIC PROCUREMENT ACT. 
 
TRADE SECRETS OR PROPRIETARY INFORMATION: 
Trade secrets or proprietary information submitted by an bidder in connection with a procurement 
transaction shall not be subject to public disclosure under the Virginia Freedom of Information Act. 
However, Section 4‐111 of the Arlington County Purchasing Resolution states that the bidder must invoke 
the protection of this section prior to or upon submission of the data or other materials, and must 
identify the data or other materials to be protected and state the reasons why protection is necessary. 
 

Please mark one: 
 

( )   No, the bid I have submitted does not contain any trade secrets and/or proprietary 
information. 

 
( )   Yes, the bid I have submitted does contain trade secrets and/or proprietary information. 

 
If Yes, you must clearly identify below the exact data or other materials to be protected 
and list all applicable page numbers of the bid containing such data or materials: 

 
___________________________________________________________ 

 
___________________________________________________________ 
 
___________________________________________________________ 

 
___________________________________________________________ 

 
State the specific reason(s) why protection is necessary: 

 
___________________________________________________________ 
 
___________________________________________________________ 
 
___________________________________________________________ 

 
___________________________________________________________ 

 
If you fail to identify the data or other materials to be protected and state the reasons why protection is 
necessary in the space provided above, you will not have invoked the protection of Section 4‐111 of the 
Purchasing Resolution. Accordingly, effective upon the award of contract, the bid will be open for public 
inspection consistent with applicable law. 
 
BIDDER NAME:         
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BID FORM, PAGE 6 OF 8 
 
CERTIFICATION OF NON‐COLLUSION: The undersigned certifies that this bid is not the result of, or 
affected by, any act of collusion with another person(under Virginia Code Section 59.1‐68.6 et seq.), 
engaged in the same line of business or commerce; or any act of fraud punishable under Article 1.1 of the 
Virginia Governmental Frauds Act (Va. Code §18.2‐498.1 et seq.). 
 
CERTIFICATION OF UNDERSTANDING OF THE CONTRACT DOCUMENTS: The undersigned affirms that he 
has carefully examined all of the Solicitation Documents and that there are no erroneous, contradictory, 
incomplete or infeasible requirements or directions apparent in the Bid. The undersigned agrees to waive 
any claims in any way associated with any such erroneous, contradictory, incomplete or infeasible 
requirements or directions unless  
such requirements could only reasonably be uncovered during the course of the Work.  
 
CONTACT PERSON AND MAILING ADDRESS FOR DELIVERY OF NOTICES 
Provide the name and address of the person designated by the Bidder to receive notices and other 
communications (Refer to section headed Notices in the Contract Terms and Conditions of this 
solicitation for further details): 
 
 

NAME:   ___________________________________________________________ 
 
ADDRESS:   ___________________________________________________________ 
 
  ___________________________________________________________ 
 
E‐MAIL:   ___________________________________________________________ 

 
 
THE PROPER LEGAL NAME OF THE FIRM OR ENTITY SUBMITTING THIS BID MUST BE WRITTEN IN THE SPACE 
PROVIDED BELOW. THIS BID FORM, AND ALL OTHER DOCUMENTS REQUIRED BY THE INVITATION TO BID TO 
BE SUBMITTED WITH THIS BID FORM, INCLUDING, BUT NOT LIMITED TO ALL ISSUED ADDENDUMS, MUST 
BE FULLY AND ACCURATELY COMPLETED AND SIGNED BELOW BY A PERSON AUTHORIZED TO LEGALLY BIND 
THE BIDDER, OR THE BID MAY BE REJECTED: 
 
 
AUTHORIZED SIGNATURE:   _______________             
 
PRINT NAME AND TITLE:   _______________               
 
INDICATE THE NAME AND CONTACT INFORMATION OF THE PERSON WHO CAN RESPOND 
AUTHORITATIVELY TO ANY QUESTIONS REGARDING THIS BID (I.E. PROJECT MANAGER): 
 
NAME (PRINTED):         _________  TEL. NO.:          
 
E‐MAIL ADDRESS:   _____________________  __  FAX. NO.:_________________________ 
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BID FORM, PAGE 7 OF 8 
 
 

SUBMITTED BY: (LEGAL NAME OF FIRM) 
 

 

ADDRESS: 
 

 

CITY/STATE/ZIP: 
 

 

TELEPHONE NO: 
 

  FACSIMILE NO.:   

 VA. CONTRACTOR LICENSE #: 
 

 
THIS FIRM IS A: • INSERT NAME OF STATE ____________________________ 
___ CORPORATION, ___ GENERAL PARTNERSHIP, ___ LIMITED PARTNERSHIP, 
___ UNINCORPORATED ASSOCIATION, ___ LIMITED LIABILITY COMPANY, 

___ SOLE PROPRIETORSHIP 
 

IS FIRM AUTHORIZED TO TRANSACT BUSINESS IN THE COMMONWEALTH OF VA? 
 

 

IDENTIFICATION NO. ISSUED TO THE FIRM BY THE SCC: 
 

ANY BIDDER EXEMPT FROM SCC AUTHORIZATION REQUIREMENT SHALL INCLUDE A STATEMENT WITH 
ITS BID WHY THEY ARE NOT REQUIRED TO BE SO AUTHORIZED 

IS YOUR FIRM CURRENTLY DEBARRED FROM SUBMITTING BIDS TO ARLINGTON COUNTY, 
VIRGINIA, OR ANY OTHER STATE OR POLITICAL SUBDIVISION? 

 

BIDDER STATUS: 
 

MINORITY OWNED:    WOMAN OWNED:    NEITHER:   
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BID FORM, PAGE 8 OF 8 
INSURANCE CHECKLIST 

CERTIFICATE OF INSURANCE MUST SHOW ALL COVERAGE AND ENDORSEMENTS MARKED "X". 
COVERAGES REQUIRED               COVERAGE MINIMUM(S) 
_X_1. Workers' Compensation .................................................................................................. Statutory limits of Virginia 
_X_2. Employer's Liability ......................................  $100,000 accident, $100,000 disease, $500,000 disease policy limit 
_X_3. Commercial General Liability ..................... $1,000,000 CSL BI/PD each occurrence, $2 Million annual aggregate 
_X_4. Premises/Operations ...................................... $500,000 CSL BI/PD each occurrence, $1 Million annual aggregate 
_X_5. Automobile Liability ............................................................... $1 Million BI/PD each accident, Uninsured Motorist 
_X_6. Owned/Hired/Non‐Owned Vehicles ..................................... $1 Million BI/PD each accident, Uninsured Motorist 
_X_7. Independent Contractors ............................... $500,000 CSL BI/PD each occurrence, $1 Million annual aggregate 
_X_8. Products Liability ............................................ $500,000 CSL BI/PD each occurrence, $1 Million annual aggregate 
_X_9. Completed Operations ................................... $500,000 CSL BI/PD each occurrence, $1 Million annual aggregate 
_X_10. Contractual Liability (Must be shown on Certificate) ................................ $500,000 CSL BI/PD each occurrence, 

$1 Million annual aggregate 
__11. Personal and Advertising Injury Liability. ............................ $1 Million each offense, $1 Million annual aggregate 
__12. Umbrella Liability ................................................... $1 Million Bodily Injury, Property Damage and Personal Injury 
_X_13. Per Project Aggregate 
__14. Professional Liability 
   a. Architects and Engineers ............................................................................. $1 Million per occurrence/claim 
   b. Asbestos Removal Liability ........................................................................... $2 Million per occurrence/claim 
   c. Medical Malpractice ..................................................................................... $1 Million per occurrence/claim 
   d. Medical Professional Liability............................................ $ Limits as set forth in Virginia Code 8.01.581.15 
__15. Miscellaneous E&O ................................................................................................ $1 Million per occurrence/claim 
__16. Motor Carrier Act End. (MCS‐90) .......................................... $1 Million BI/PD each accident, Uninsured Motorist 
__17. Motor Cargo Insurance 
__18. Garage Liability ............................................................ $1 Million Bodily Injury, Property Damage per occurrence 
__19. Garagekeepers Liability ................................................................... $500,000 Comprehensive, $500,000 Collision 
__20. Inland Marine‐Bailee's Insurance ................................................................................... $____________________ 
__21. Moving and Rigging Floater ..................................................................................................... Endorsement to CGL 
__22. Crime and Employee Dishonesty Coverage ................................................................... $____________________ 
__23. Builder's Risk .................................. Provide Coverage in the full amount of Contract, including any amendments 
_X_24. XCU Coverage ........................................................................................................................ Endorsement to CGL 
__25. USL&H ................................................................................................................................. Federal Statutory Limits 
_X_26. Carrier Rating shall be A.M. Best Co.'s Rating of A‐VII or better or equivalent 
_X_27. Notice of Cancellation, nonrenewal or material change in coverage shall be provided to County at least 30 days 

prior to action. 
_X_28.  The  County  shall  be  an  Additional  Insured  on  all  policies  except Workers  Compensation  and  Auto  and 

Professional Liability. 
_X_29. Certificate of Insurance shall show Bid Number and Bid Title. 
__30. OTHER INSURANCE REQUIRED:                
 
INSURANCE AGENT'S STATEMENT:  
I have reviewed the above requirements with the bidder named below and have advised the bidder of required 
coverages not provided through this agency.  
 
AGENCY NAME:             AUTH. SIGNATURE:         
 
BIDDER'S STATEMENT:  
If awarded the Contract, I will comply with all Contract insurance requirements. 
 
BIDDER NAME:             AUTH. SIGNATURE:         
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ESCROW AGREEMENT 
 
The following pages contain the escrow agreement authorized by 2.2‐4334 of the Code of Virginia. Its 
use is at the Contractor's option. If the Contractor elects to use the escrow procedures, indicate by 
completing the applicable section of the Bid Form. If the Contractor indicates that it elects to use the 
escrow procedures, the Contractor must submit the completed escrow agreement to the County, 
signed by all parties except the County, no later than fifteen (15) days after the date of the notice of 
award or intent to award issued by the County Purchasing Agent. Escrow agreements received after 
that time will not be considered. 
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ESCROW AGREEMENT 
 
THIS AGREEMENT, made and entered into on the date of execution of this agreement by the County by, 
between and among the County Board of Arlington, Virginia (County),          
                   (Contractor), and 
__________________________________ (Name of Bank) ,          
  (Address of Bank), a trust company, bank, or savings and loan institution with its principal office 
located in the Commonwealth of Virginia (hereinafter referred to collectively as Bank) and (Surety) 
provides: 
 
I.  The County and the Contractor have entered into a Contract with respect to (Contract). This 

Agreement is pursuant to, but in no way amends or modifies, the Contract. Payments made 
hereunder or the release of funds from escrow shall not be deemed approval or acceptance of 
performance by the Contractor. 

 
II.  In order to assure full and satisfactory performance by the Contractor of its obligations under the 

Contract, the County is required thereby to retain certain amounts otherwise due the Contractor. 
The Contractor has, with the approval of the County, elected to have these retained amounts 
held in escrow by the Bank. This agreement sets forth the terms of the escrow. The Bank shall not 
be deemed a party to, bound by, or required to inquire into the terms of, the Contract or any 
other instrument or agreement between the County and the Contractor. 

 
III.  The County shall from time to time pursuant to its Contract pay to the Bank amounts retained by 

it under the Contract. Except as to amounts actually withdrawn from escrow by the County, the 
Contractor shall look solely to the Bank for the payment of funds retained under the Contract and 
paid by the County to the Bank. 

 
  The risk of loss by diminution of the principal of any funds invested under the terms of this 

Contract shall be solely upon the Contractor. 
 
  Funds and securities held by the Bank pursuant to this Escrow Agreement shall not be subject to 

levy, garnishment, attachment, lien, or other process whatsoever. Contractor agrees not to 
assign, pledge, discount, sell or otherwise transfer or dispose of his interest in the escrow account 
or any part thereof, except to the Surety. 

 
IV.  Upon receipt of checks or warrants drawn by the County and made payable to it as escrow agent, 

the Bank shall promptly notify the Contractor, negotiate the same and deposit or invest and 
reinvest the proceeds in approved securities in accordance with the written instructions of the 
Contractor. In no event shall the Bank invest the escrowed funds in any security not approved. 

 
V.  The following securities, and none other, are approved securities for all purposes of this 

Agreement: 
 

(1)  United States Treasury Bonds, United States Treasury Notes, United States Treasury 
Certificates of Indebtedness or United States Treasury Bills, 

 
(2)  Bonds, notes and other evidences of indebtedness unconditionally guaranteed as to the 

payment of principal and interest by the United States, 
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(3)  Bonds or notes of the Commonwealth of Virginia, 
 
(4)  Bonds of any political subdivision of the Commonwealth of Virginia, if such bonds carried, 

at the time of purchase by the Bank or deposit by the Contractor, a Standard and Poor's 
or Moody's Investors Service rating of at least "A", and 

 
(5)  Certificates of deposit issued by commercial Banks located within the Commonwealth, 

including, but not limited to, those insured by the Bank and its affiliates. 
 
(6)  Any bonds, notes, or other evidences of indebtedness listed in Sections (1) through (3) 

may be purchased pursuant to a repurchase agreement with a bank, within or without 
the Commonwealth of Virginia having a combined capital, surplus and undivided profit of 
not less than $25,000,000, provided the obligation of the Bank to repurchase is within 
the time limitations established for investments as set forth herein. The repurchase 
agreement shall be considered a purchase of such securities even if title, and/or 
possession of such securities is not transferred to the Escrow Agent, so long as the 
repurchase obligation of the Bank is collaterized by the securities themselves, and the 
securities have on the date of the repurchase agreement a fair market value equal to at 
least 100% of the amount of the repurchase obligation of the Bank, and the securities are 
held by a third party, and segregated from other securities owned by the Bank. 

 
  No security is approved hereunder which matures more than five years after the date of its 

purchase by the Bank or deposit by the Contractor. 
 
VI.  The Contractor may from time to time withdraw the whole or any portion of the escrowed funds 

by depositing with the Bank approved securities in an amount equal to, or in excess of, the 
amount so withdrawn. Any securities so deposited or withdrawn shall be valued at such time of 
deposit or withdrawal at the lower of par or market value, the latter as determined by the Bank. 
Any securities so deposited shall thereupon become a part of the escrowed fund. 

 
  Upon receipt of a direction signed by the County Comptroller, the Bank shall pay the principal of 

the fund, or any specified amount thereof, to the Treasurer of Arlington County, Virginia for the 
account of the County. Such payment shall be made in cash as soon as is practicable after receipt 
of the direction. 

 
  Upon receipt of a direction signed by the County Comptroller, the Bank shall pay and deliver the 

principal of the fund, or any specified amount thereof, to the Contractor, in cash or in kind, as 
may be specified by the Contractor. Such payment and delivery shall be made as soon as is 
practicable after receipt of the direction. 

 
VII.  For its services hereunder the Bank shall be entitled to a reasonable fee in accordance with its 

published schedule of fees or as may be agreed upon by the Bank and the Contractor. Such fee 
and any other costs of administration of this Agreement shall be paid from the income earned 
upon the escrowed fund and, if such income is not sufficient to pay the same, by the Contractor. 

 
VIII.  The net income earned and received upon the principal of the escrowed fund shall be paid over 

to the Contractor in quarterly or more frequent installments. Until so paid or applied to pay the 
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Bank's fee or any other costs of administration, such income shall be deemed a part of the 
principal of the fund. 

 
IX.  The Surety undertakes no obligation hereby but joins in this Agreement for the sole purpose of 

acknowledging that its obligations as surety for the Contractor's performance of the contract are 
not affected hereby. 

 
 
WITNESS the following: 
 
 
____________________________________________________ , CONTRACTOR  
  
By: ________________________________________________ (Officer/Partner/Owner) 
   
Date: ______________________________________________          
 
 
Bank Attest: _________________________________________ (Bank Officer) 
 
Bank: ______________________________________________        
 
By: ________________________________________________ (Vice President) 
 
Date: ______________________________________________        
 
 
Surety Attest:________________________________________ (Surety Company)   
 
By: ________________________________________________ (Resident Virginia Agent)  
 
___________________________________________________ (Address) 
 
Date: ______________________________________________         
 
By: ________________________________________________ (Attorney in fact) 
 
Date: ______________________________________________ 
       
 
THE COUNTY BOARD OF ARLINGTON COUNTY, VIRGINIA  
 
By: ________________________________________________ (Purchasing Agent) 
  
Date: ______________________________________________ 
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