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SKYLIGHT REPAIR PROJECT PoLIce DEPARTMENT CONTRACT

Skylight Repair Project Police Department (the “Contract”) is entered between the Village of Buffalo Grove
(hereinafter the “Village” or “Owner™), an Illinois home-rule unit of government, and _Otto Baum Company, #nc

(hereinafter the “Contractor”) on this _26thday of _September, 2022 (the “Effective
Date”). The Village and the Contractor are hereinafter sometimes collectively referred to as the “Parties” and
individually as a “Party”.

RECITALS

WHEREAS, the Village has solicited bids for the Work (defined below), Contractor has submitted a bid for
the Work and Village has selected Contractor for the Work based on their bid; and

WHEREAS, the Contractor wishes to enter into this Contract with the Village and the Village wishes to enter
into this Contract with the Contractor for the Work;

NOW THEREFORE, for and in consideration of the mutual covenants and promises herein contained, the
adequacy and sufficiency of which are hereby acknowledged by the Parties, it is agreed as follows:

ARTICLE | - WORK TO BE DONE BY THE CONTRACTOR

The Village does hereby hire and contract with the Contractor to provide all the labor, equipment, materials
and/or services described more thoroughly on Contract Exhibit A (the “Work™) which is incorporated into the
Contract by this reference.

ARTICLE Il - CONTRACT DOCUMENTS

The following exhibits are attached hereto and incorporated herein by this reference:

Contract Exhibit A — Description of the Work
Contract Exhibit B — Schedule of Prices
Contract Exhibit C — Performance Bond
Contract Exhibit D — Partial Lien Waiver
Contract Exhibit E — Final Lien Waiver

If any term or provision of this Contract shall conflict with any term or provision of the exhibits referenced
above, the terms and provisions of the exhibit shall control.

ARTICLE 11l - CONTRACT AMOUNT

The Village agrees to pay the Contractor for the proper and timely performance of the Work in strict
accordance with this Contract as detailed in Contract Exhibit B (the “Schedule of Prices”) Unless explicitly provided
otherwise in this Contract, the detailed sums shall be the full and exclusive compensation owed to the Contractor for
the Work; and Contractor may not seek additional payments from the Village.

The Village of Buffalo Grove reserves the right to reject a proposed price increase and terminate the
Contract.
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ARTICLE IV - APPLICATION FOR PAYMENT

The Contractor shall be paid at most once a month and only after providing the Village the following:
1. Anexecuted and notarized Contractor’s Sworn Statement in a form similar to AIA G702 or AIA G703;
2. Either a partial or final lien waiver from every subcontractor, sub-subcontractor, or materialman in
substantially the same form as attached here as Contract Exhibit D and Contract ExhibitE;
3. Certified payroll necessary for the Prevailing Wage Act; and

All payments under this Contract must be approved by the Village’s Board at regularly scheduled meetings. The
Village reserves the right to request any receipts, invoices, proof of payments as the Village, in its sole discretion,
may deem necessary to justify the payment requested prior to paying the requested payment. The Contractor shall
furnish with his final application for payment a Final Lien Waiver from itself and, if not already provided, from
every subcontractor and materialman of the Work.

The Contractor acknowledges that the Village is a unit of local government and that all payments under the Contract
are subject to the Local Government Prompt Payment Act, 50 ILCS 505 et seq. To that extent, the Village shall
have forty-five calendar (45) days from receipt of a bill or invoice to pay the same before it is considered late under
the Contract. Interest, if any, charged for any late payments will be subject to the interest rate caps specified in the
Prompt Payment Act.

ARTICLE V - CONTRACT TIME

The Contractor shall fully, and not substantially, complete all the Work and the Work shall be accepted by the
Director of Public Works, provided that acceptance by the Director of Public Works shall not be unreasonably
delayed, on or before 10/31/2022.

If the Contractor shall fail to complete the work within the Contract Time which shall include any proper
extension granted by the Village, the Contractor shall pay to the Village an amount equal to Seven Hundred
Fifty dollars ($750) per calendar day for each day past the Contract Time until final acceptance by the Village,
as liquidated damages and not as a penalty.

Termination of Contract. The Contract may be terminated, in whole or in part, by either party if the other
party substantially fails to fulfill its obligations under the Contract through no fault of the terminating party; or the
Village may terminate the Contract, in whole or in part, for its convenience. However, no such termination may
be affected unless the terminating party gives the other party: (1) not less than thirty (30) calendar days
written notice by certified mail of intent to terminate, and (2) an opportunity for a meeting with the
terminating party before termination.

ARTICLE VI - PERFORMANCE BOND

The Contractor shall provide the Village with a performance bond in substantially the same form as on
Contract Exhibit C (the “Performance Bond”) prior to Contractor beginning any Work and within 10 calendar days
of the Notice of Award sent to the Contractor.
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ARTICLE VII - ACCIDENT PREVENTION

The Contractor shall exercise every precaution at all times to protect itself, the property of the Village and the
property of others. The safety provision of all applicable laws and ordinances shall be strictly observed by the
Contractor at all times. Any practice deemed hazardous or dangerous by the Director of Public Works or his authorized
representatives shall be immediately discontinued by the Contractor upon receipt of instructions from the Director of
Public Works or his authorized representatives. To the fullest extent permitted by law, the Contractor shall be solely
responsible for all safety-related matters.

ARTICLE VIII - INDEMNIFICATION

To the fullest extent permitted by law, the Contractor agrees to defend, pay on behalf of, indemnify, and hold
harmless the Village, its elected and appointed officials, agents, employees and volunteers and others working on
behalf of the Village against any and all claims, demands, suits or loss, including all costs connected therewith, and
for any damages which may be asserted, claimed or recovered against or from the Village, its elected and appointed
officials, agents, employees and volunteers and others working on behalf of the Village, by reason of personal injury,
including bodily injury and death, and/or property damage, whether damage to property of the Village or of a third
party, including loss of use thereof, which arises out of or is in any way connected or associated with the Contract and
the Work.

ARTICLE IX - INSURANCE

Contractor shall procure and maintain, for the duration of the Contract and any maintenance period,
insurance against claims for injuries to persons or damages to property, which may arise from or in connection with
the performance of the work hereunder by the Contractor, his agents, representatives, employees or subcontractors.

A. Minimum Scope of Insurance: Coverage shall be at least as broad as:

Insurance Services Office Commercial General Liability occurrence form CG 0001 with the Village of
Buffalo Grove named as additional insured on a primary and non-contributory basis. This primary, non-
contributory additional insured coverage shall be confirmed through the following required policy
endorsements: ISO Additional Insured Endorsement CG 20 10 or CG 20 26 and CG 20 01 04 13

1. Insurance Services Office Commercial General Liability occurrence form CG 0001 with the Village named
as additional insured, on a form at least as broad as the ISO Additional Insured Endorsement CG 2010 and
CG 2026

2. Insurance Service Office Business Auto Liability coverage form number CA 0001, Symbol 01 "Any Auto."

3. Workers' Compensation as required by the Labor Code of the State of Illinois and Employers' Liability
insurance.

4. Owners and Contractors Protective | iahility (ﬂ(“D) pnlir\\j/ with-the Vi!!agﬂ of Buffalo-Grove asinsured

5. Builder Risk Property Coverage with Village as loss payee
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B. Minimum Limits of Insurance: Contractor shall maintain limits no lessthan:

1.

Commercial General Liability: $1,000,000 combined single limit per occurrence for bodily injury, personal
injury and property damage. The general aggregate shall be twice the required occurrence limit. Minimum
General Aggregate shall be no less than $2,000,000 or a project/contract specific aggregate of$1,000,000.
Business Automobile Liability: $1,000,000 combined single limit per accident for bodily injury and
property damage.

Workers' Compensation and Employers' Liability: Workers' Compensation coverage with statutory limits
and Employers' Liability limits of $500,000 per accident.

Builder's Risk: Shall insure against "All Risk™" of physical damage, including water damage (flood and
hydrostatic pressure not excluded), on a completed replacement cost basis.

C. Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the Village. At the option
of the Village, either: the insurer shall reduce or eliminate such deductibles or self-insured retentions as it
respects the Village, its officials, agents, employees and volunteers; or the Contractor shall procure a bond
guaranteeing payment of losses and related investigation, claim administration and defense expenses.

D. Other Insurance Provisions

The policies are to contain, or be endorsed to contain, the following provisions:

General Liability and Automobile Liability Coverages:

a. The Village, its officials, agents, employees and volunteers are to be covered as insureds as
respects: liability arising out of activities performed by or on behalf of the Contractor; products and
completed operations of the Contractor; premises owned, leased or used by the Contractor; or
automobiles owned, leased, hired or borrowed by the Contractor. The coverage shall contain no
special limitations on the scope of protection afforded to the Village, its officials, agents, employees
and volunteers.

The Contractor's insurance coverage shall be primary and non-contributory as respects the Village, its
officials, agents, employees and volunteers. Any insurance or self-insurance maintained by the Village, its
officials, agents, employees and volunteers shall be excess of Contractor's insurance and shall not contribute
with it.

Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the
Village, its officials, agents, employees and volunteers.

The Contractor's insurance shall contain a Severability of Interests/Cross Liability clause or language
stating that Contractor's insurance shall apply separately to each insured against whom claim is made or
suit is brought, except with respect to the limits of the insurer's liability.

If any commercial general liability insurance is being provided under an excess or umbrella liability policy
that does not “follow form,” then the Contractor shall be required to name the Village, its officials,
employees, agents and volunteers as additional insureds

All general liability coverages shall be provided on an occurrence policy form. Claims-made general
liability policies will not be accepted.

The contractor and all subcontractors hereby agree to waive any limitation as to the amount of contribution
recoverable against them by the Village. This specifically includes any limitation imposed by any state
statute, regulation, or case law including any Workers’ Compensation Act provision that applies a limitation
to the amount recoverable in contribution such as Kotecki v. Cyclops Welding.
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E. All Coverages:

1. No Waiver. Under no circumstances shall the Village be deemed to have waived any of the insurance
requirements of this Contract by any act or omission, including, but not limitedto:
a. Allowing work by Contractor or any subcontractor to start before receipt of Certificates of
Insurance and Additional Insured Endorsements.
b. Failure to examine, or to demand correction of any deficiency, of any Certificate of Insurance and
Additional Insured Endorsement received.
2. Each insurance policy required shall have the Village expressly endorsed onto the policy as a Cancellation
Notice Recipient. Should any of the policies be cancelled before the expiration date thereof, notice will be
delivered in accordance with the policy provisions.

F. Acceptability of Insurers

Insurance is to be placed with insurers with a Best's rating of no less than A-, VI and licensed to do business
in the State of Illinois.

G. Verification of Coverage

Contractor shall furnish the Village with certificates of insurance naming the Village, its officials,
agents, employees, and volunteers as additional insured's and with original endorsements, affecting
coverage required herein. The certificates and endorsements for each insurance policy are to be signed by
a person authorized by that insurer to bind coverage on its behalf. The certificates and endorsements are to
be received and approved by the Village before any work commences. The Village reserves the right to
request full certified copies of the insurance policies and endorsements.

The Certificate of Insurance shall state the Village of Buffalo Grove has been endorsed as an “additional
insured” by the Vendor’s insurance carrier. Specifically, this Certificate must include the following
language: “The Village of Buffalo Grove, and it’s respective elected and appointed officials,
employees, agents, consultants, attorneys and representatives, are, and have been endorsed, as an

additional insured under the above reference policy number on a primary and non-
contributory basis for general liability and automobile liability coverage for the duration of the
agreement term.”

H. Subcontractors
Contractor shall include all subcontractors as insured's under its policies or shall furnish separate certificates
and endorsements for each subcontractor. All coverage's for subcontractors shall be subject to all of the
requirements stated herein.

I. Assumption of Liability

The contractor assumes liability for all injury to or death of any person or persons including employees of
the contractor, any subcontractor, any supplier or any other person and assumes liability for all damage to
property sustained by any person or persons occasioned by or in any way arising out of any work performed
pursuant to the Contract.
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J. Workers' Compensation and Employers' Liability Coverage

The insurer shall agree to waive all rights of subrogation against the Village of Buffalo Grove, its officials,
employees, agents and volunteers for losses arising from work performed by Contractor for the
municipality.

K. Failure to Comply

In the event the Contractor fails to obtain or maintain any insurance coverage’s required under this
contract, The Village may purchase such insurance coverage’s and charge the expense thereof to the
Contractor.

ARTICLE X - CERTIFICATE OF AUTHORITY AND SURETY CERTIFICATE

The Contractor shall furnish the Village with a current Certificate of Authority or Surety Certificate issued
by the Illinois Department of Insurance for the bonding company and insurance company they are using. In lieu of
a Certificate of Authority of Surety Certificate, the Contractor may provide certificate of good standing from the
Illinois Department of Insurance’s website.

ARTICLE X1 - COPYRIGHTS AND LICENSES

The Contractor agrees that all documents of any kind whatsoever, and in whatever medium expressed,
prepared by the Contractor and the Contractor’s consultants in connection with the Work (collectively, the
“Documents™) or otherwise pursuant to this Contract and all rights therein (including trademarks, trade names,
rights or use, copyrights and/or other proprietary rights) shall be and remain the sole property of the Village
(regardless of whether the Village or the Contractor terminates this Contract for any reason whatsoever). The
Contractor hereby agrees that the Documents are or shall be deemed to be “Works for Hire” within the meaning of
Section 101 of the Copyright Act, and the Contractor hereby assigns to the Village all right, title and interest therein.
Notwithstanding, the Contractor shall indemnify and hold harmless the Village, its appointed and elected officials,
employees, agents and volunteers from and against all claims, damages, losses, and expenses (including attorneys’
fees and court and arbitration costs) arising out of any infringement of patent rights or copyrights incident to the
Documents and the Work.
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ARTICLE XII - NOTICE

All notices, demands, requests, consents, approvals and other communications required or permitted to be
given hereunder (a “Notice™) shall be in writing and shall be deemed effective three (3) business days after mailing
if mailed by certified mail with return receipt requested and immediately if served personally, and shall be addressed
to the following:

IF TO THE VILLAGE: Village of Buffalo Grove
51 Raupp Blvd
Buffalo Grove, IL 60089
ATTN: Director of Public Works

IF TO THE CONTRACTOR: _Otto Baum Company, Inc

866 N. Main St.
Morton, IL 61550
ATTN:

ARTICLE XIIl - CHANGE ORDERS

If the Village requests any change to the Work the Village shall do so by delivering Notice of the same
to the Contractor and the change requested by the Village shall be effective upon receipt of the Notice by the
Contractor. The Contractor may propose a change to the Work by delivering Notice of the proposed change along
with a description of the changes full effect on the Work to the Village; provided, such requested change shall
not be deemed accepted until the Village has delivered to the Contractor Notice of the same. Prior to approving
a proposed change to the Work by the Contractor, the Village may request such additional documentation as it
deems necessary to investigate the proposed change. The Contractor shall be responsible for informing all its
employees and subcontractors of any changes to the Work, whether such change is requested by the Contractor
or the Village.

ARTICLE X1V - NOTICE OF STARTING WORK

The Contractor shall provide Notice to the Village prior to the Contractor, or its employees or
subcontractors, starting the Work or any phase of the Work.

ARTICLE XV - SEQUENCE OF THE WORK

The Director of Public Works shall have the power to direct the order and sequence of the Work. On any
major portion of the Work, all accessories shall be set coincident with the main construction. Payment for major
portions of the Work may be withheld until proper completion of accessories.


amberlady
Typewritten Text
Otto Baum Company, Inc
866 N. Main St.
Morton, IL 61550


VoBG-2022-22

ARTICLE XVI - SUPERVISION

The Director of Public Works shall have override power to superintend and direct the Work, and the
Contractor shall perform all of the Work herein specified to the satisfaction, approval and acceptance of the Director
of Public Works. The Contractor shall have at all times a competent foreman or superintendent at the Work’s site,
who shall have full authority to act for the Contractor and to receive and execute orders from the Director of Public
Works, and any instructions given to such superintendent or person, executing work for the Contractor, shall be
binding on the Contractor as though it was personally given to the Contractor.

ARTICLE XVII - STANDARD OF WORK AND WORKERS

The Contractor shall employ competent staff and shall discharge, at the request of the Director of Public
Works, any incompetent, unfaithful, abusive or disorderly workers in its employ. Where experts or skilled workers
must be employed, only expert or skilled workers shall be employed.

ARTICLE XVIII - CONDITIONS OF THE WORK SITE

The Contractor shall provide and maintain such sanitary accommodations for the use of its employees as
may be necessary to comply with the State and local Board of Health requirements. Public nuisances will not be
permitted. The Contractor shall leave said Work’s site(s) in the best possible condition to the complete satisfaction
of the Director of Public Works. No vehicles of any kind shall be placed, parked, or operated upon any grass areas
at any time except as authorized by the Director of Public Works or his authorized representative. Further, the
Contractor shall exercise every precaution for the protection of all persons and all property. The safety provisions
of all-applicable laws and ordinances shall be strictly observed. Any practice hazardous in the opinion of the
Director of Public Works or his authorized representatives shall be immediately discontinued by the Contractor
upon his receipt of instructions from the Director of Public Works or his authorized representative. To the maximum
extent permitted by law, the Contractor shall be responsible for all safety-related matters.

ARTICLE XIX-WARRANTY PERIOD

All material and workmanship shall be warranted and guaranteed according to manufacturer’s
recommendation after inspection and approval by the Director of Public Works or his designated representative.
All work performed by the Contractor shall be warranted by the Contractor following completion and final
acceptance of the Work for a period of twenty-four (24) months from the date of final, and not substantial,
completion.

ARTICLE XX - ACCIDENTS

In the event of any accident of any kind that involves the general public or property of the Village or a third
party, the Contractor shall immediately notify the Director of Public Works by phone as well as provide Notice of
the same. The Notice shall include a full accounting of all details of the accident. The Contractor shall furnish the
Village with copies of all reports of such accidents at the same time that the reports are forwarded to any other
interested parties.
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ARTICLE XXI —NO ASSIGNMENT

If the Contractor sublets or assigns any part of the Work then the Contractor shall not under any
circumstances be relieved of its liabilities hereunder. All transactions of the Village shall be with the Contractor.
Subcontractors shall be recognized only in the capacity of employees or workmen and shall be subject to the same
requirements as to character and competence. The Contractor shall not assign, transfer, convey, sell or otherwise
dispose of the whole or any part of this Contract to any person, firm or corporation without written consent of the
Director of Public Works or his authorized representative.

ARTICLE XXII1 —DEFAULT

The following shall constitute a default an “Event of Default” by the Contractor under this Contract:

A. If the Contractor shall fail to strictly observe or perform one or more of the terms, conditions, covenants
and agreements of this Contract;

B. If there shall be placed on any property owned by the Village any mechanics’, materialmens’ or suppliers’
lien;

C. If there shall be instituted any proceeding against the Contractor seeking liquidation, dissolution or similar
relief and the same shall not be dismissed within forty-five (45) calendar days;

D. If there shall be appointed any trustee, receiver or liquidator of the Contractor and such appointment shall
not have been vacated within forty-five (45) calendar days; and

E. If the Contractor fails to maintain or obtain any and all permits, licenses and the like, if any, required by
the Village, State or Federal governments for the Work.

Upon any Event of Default the Village shall have the option of (i) terminating the Contract; (ii) pursuing any remedy
available to it at law or in equity; or (iii) pursuing both simultaneously. In addition, upon an Event of Default, the
Village may withhold payments due to the Contractor until it has hired a replacement of the Contractor and deducted
all costs of hiring a replacement.

ARTICLE XXIII -DELAYS

The Contractor shall not be liable in damages for delays in performance when such delay is the result of
fire, flood, strike, acts of God, or by any other circumstances which are beyond the control of the Contractor;
provided, however, under such circumstances the Village may, at its option, cancel the Contract.

ARTICLE XXIV - COMPLIANCE WITH LAWS

The Contractor shall comply with all applicable laws, regulations and rules promulgated by any federal,
state, local, or other governmental authority or regulatory body pertaining to all aspects of the Work, now in effect,
or which may become in effect during the performance of the Work. The scope of the laws, regulations, and rules
referred to in this paragraph includes, but is in no way limited to, the Illinois Human Rights Act, Illinois Equal Pay
Act of 2003, Occupational Safety & Health Act along with the standards and regulations promulgated pursuant
thereto (including but not limited to those safety requirements involving work on elevated platforms), all forms of
traffic regulations, public utility, Interstate and Intrastate Commerce Commission regulations, Workers’
Compensation Laws, Public Construction Bond Act, Public Works Preference Act, Employment of Illinois Workers
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on Public Works Act, USA Security Act, federal Social Security Act (and any of its titles), and any other law, rule
or regulation of the Illinois Department of Labor, Department of Transportation, Illinois Environmental Protection
Act, Illinois Department of Natural Resources, Illinois Department of Human Rights, Human Rights Commission,
EEOC, and the Village of Buffalo Grove. Notwithstanding the following, the Contractor shall particularly note
that:

A NO DISCRIMINATION - The Contractor shall comply with the provisions of the Illinois Public
Works Employment Discrimination Act and the Illinois Human Rights Act/Equal Opportunity Clause which,
pursuant to lllinois law, are deemed to be part of this Contract.

B. FREEDOM OF INFORMATION - The Contractor agrees to furnish all documentation related
to the Contract, the Work and any documentation related to the Village required under an Illinois Freedom of
Information Act (ILCS 140/1 et. seq.) (“FOIA”) request within five (5) calendar days after the Village issues Notice
of such request to the Contractor. The Contractor agrees to defend, indemnify and hold harmless the Village, and
agrees to pay all reasonable costs connected therewith (including, but not limited to attorney’s and witness fees,
filing fees and any other expenses) for the Village to defend any and all causes, actions, causes of action, disputes,
prosecutions, or conflicts arising from Contractor’s actual or alleged violation of FOIA or the Contractor’s failure
to furnish all documentation related to a FOIA request within five (5) calendar days after Notice from the Village
for the same. Furthermore, should the Contractor request that the Village utilize a lawful exemption under FOIA
in relation to any FOIA request thereby denying that request, Contractor agrees to pay all costs connected therewith
(such as attorneys' and witness fees, filing fees and any other expenses) to defend the denial of the request. This
defense shall include, but not be limited to, any challenged or appealed denials of FOIA requests to either the Illinois
Attorney General or a court of competent jurisdiction.

C. ILLINOISWORKERS ON PUBLIC WORKS ACT - To the extent applicable, the Contractor shall
comply with the Illinois Workers on Public Works Act, 30 ILCS 570/1 et seq., and shall provide to the Village any
supporting documentation necessary to show such compliance.

D. NOT A BLOCKED PERSON - The Contractor affirms and covenants that neither the Contractor
nor any individual employed by the Contractor for this Work or under this Contract is a person forbidden from
doing business with a unit of local government under Executive Order No. 13224 (Sept 23, 2001), 66 Fed.Reg.
49,079 (Sept 23, 2001) or is a person registered on the Specially Designated Nationals and Blocked Persons List.
The Contractor shall indemnify the Village from all costs associated with failure to comply with this paragraph.

E. SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS ACT - The Contractor knows,
understands and acknowledges its obligations under the Substance Abuse Prevention on Public Works Act (820
ILCS 265/1 et seq.), and shall comply and require all subcontractors and lower tiered contractors to comply with
the requirements and provisions thereof.

F. PREVAILING WAGE ACT - The Village is an Illinois unit of local government and the Work

hereunder is subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01, etseq.

Pursuant to PA 100-1177 the Illinois Department of Labor (IDOL) has activated an electronic database
(Payroll Portal) capable of accepting and retaining certified payrolls submitted under the State of Illinois
Prevailing Wage Act (820 ILCS/130/1). All contractors and subcontractors completing work for the Village of
Buffalo Grove pursuant to the Act must submit all certified payroll through the IDOL Payroll Portal.

Consequently, the Contractor and each subcontractor shall submit with their application for payment(s) the
email certification received from their IDOL Payroll Portal submittal with each of their pay requests. Any delay
in processing the payments due to a lack of aforementioned email certification shall not be an event of default by
the Village and shall not excuse any delay by the Contractor who shall proceed with the Work as if no delay in
payment has occurred. The Contractor and Village shall agree to take any further steps not outlined above to
ensure compliance with the Prevailing Wage Act. Upon two business days’ Notice, the Contractor and each
subcontractor shall make available to the Village their records to confirm compliance with the Prevailing Wage
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Act. Finally, to ensure compliance with Prevailing Wage Act, the Contractor and each subcontractor shall keep
for a period of not less than 5 years after the Work has been completed records of all laborers, mechanics, and other
workers employed by them for the Work; the records shall include each worker’s name, address, telephone
number, classification or classifications, the hourly wages paid in each period, the number of hours worked each
day, the starting and ending times of work each day and, when available, last four digits of the social security
number.

Current rates can be located on the Illinois Department of Labor website.
https://www?2.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx

ARTICLE XXV - NO WAIVER OF RIGHTS

A waiver by the Village of any Event of Default or any term of provision of this Contract shall not be a

waiver of the same Event of Default, another Event of Default or any other term or provision of this Contract.

ARTICLE XXVI - CONTROLLING LAW AND VENUE

This Contract is entered into in the State of Illinois, for work to be performed in the State of Illinois and

shall be governed by and construed in accordance with the laws of the State of Illinois. Any legal matters or dispute
shall be resolved in the Circuit Court of Cook County and the Parties hereby submit to the jurisdiction of such
Circuit Court. This Contract shall be construed without regard to any presumption or other rule requiring
construction against the Party causing the Contract to be drafted.

ARTICLE XXVII - MISCELLANEQOUS

A

B.

AMENDMENT - This Contract may be amended only in writing executed by both Parties.

NO RECORDING - This Contract, or a memorandum thereof, may not be recorded in any form by either
Party. If either Party records this Contract, or a memorandum thereof, they shall immediately file a release
of the same.

COUNTERPARTS - This Contract may be executed by the Parties in any any number of counterparts,
each of which shall be deemed an original, but all of which together shall constitute an original instrument.

SECTION HEADINGS - The headings in the Contract are intended for convenience only and shall not
be taken into consideration in any construction or interpretation of the Contract.

NO THIRD-PARTY BENEFICIARIES - This Contract does not confer any rights or benefits on any
third party.

BINDING EFFECT - This Contract shall be binding and inure to the benefit of the Parties hereto, their
respective legal representatives, heirs and successors-in-interest.

ENTIRE AGREEMENT - This Contract supersedes all prior agreements and understandings and
constitutes the entire understanding between the Parties relating to the subject matter hereof.

. SEVERABILITY - If any term, condition or provision of the Contract is adjudicated invalid or

unenforceable, the remainder of the Contract shall not be affected and shall remain in full force and effect,
to the fullest extent permitted by law.
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I. TORT IMMUNITY DEFENSES - Nothing contained in this Contract is intended to constitute nor shall
constitute a waiver of the rights, defenses, and immunities provided or available to the Village under the
Local Governmental and Governmental Employees Tort Immunity Act, 745 ILCS 10 ef seq.

J. CALENDAR DAYS AND TIME. Unless otherwise provided in this Contract, any reference in this
Contract to “day” or “days™ shall mean calendar days and not business days. If the date for giving of any
notice required to be given, or the performance of any obligation, under this Contract falls on a Saturday,
Sunday or federal holiday, then the notice or obligation may be given or performed on the next business
day after that Saturday, Sunday or federal holiday.

K. COUNTERPARTS - This Contract may be executed by the Parties in any number of counterparts, each
of which shall be deemed an original, but all of which together shall constitute an original instrument.

IN WITNESS WHEREOF, the Parties hereto have caused the Contract to be executed as of the Effective Date.
Otto Baum Company, Inc.

Village of Buffalo Grove, Company

an Illinois home-rule unit of government [Anllinois  company]

A4 o A6 cmm—
Name: Dane Bra agg Name:

Title: Village Manager Title: President
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CONTRACT EXHIBIT D - PARTIAL LIEN WAIVER

FARTIAL LIEN WAIVER
STATE OF ILLINOIS

COUNTY OF

TO WHOM IT MAY COMCERM:

WHEREAS the undersigned has been employed by
o finnish

for the premmses known as
of which 15 the owner.
THE wmdersigned. for and in consideration of
(%

) Dollars, and other good and valuable considerations, the receipt whereof 15 hereby acknowledged, dofes) hereby warve and release
any and all hen or claim of, or nght to, hen, under the staiutes of the State of Nllineis, relating o mechanics' liens, with respect to
and on sad above-desemibed premmses, and the mmprovements thereon, and on the matenal, fictores, apparatus or machmery
fiurmzhed and on the moneys, fimds or other considerations due or to become due from the owner, on account of all bbor, services,
material fixhoes, apparatus or mechmery, firmished fo fhos date by the undermigmed for the above-descmbed premmses,
INCLUDING EXTERAS *

DATE COMPANY NAME
ADDEESS
SIGNATURE AND TITLE

YEXTEAS INCLUDE BUT ARE NOT LIMITED TO CHANGE ORDERS, BOTH ORAL AND WEITTEN, TO THE CONTRACT

CONTRACTOR'S AFFIDAVIT

STATE OF ILIINOIS
COUNTY OF
TO WHOM IT MAY COMNCERN:

THE UNDERSIGNED, (NAME) BEING DULY SWORN, DEPOSES
AND SAYS THAT HE OF. SHE IS (POSITION) OF
(COMPANY NAME) WHO IS THE
CONTEACTOR. FUENISHING WORE ON THE BUILDING
LOCATED AT
OWHNED BY
That the total amount of the confract melading extras* 15 § on whach he or she has mecenved payment of
5 prior fo this payment. That all warvers are true, comect and gemuime and debvered uncondibonally and that

there 15 no claam either legal or equitable to defeat the validity of sad waners. That the following are the names and addresses of all
partes who have fimmshed or delvered matenal or labor, or both, for said work and all parbies having contracts or sub contracts for

specific portions of said work or for matenal entenng mnto the constuchon thereof and the amount due or to become due to each, and
that the reny: menboned inchde all labor and material required to complete said work according to plans and specifications:

COMTRALT PRICE AMOUNT THIS BALANCE
NAMES AND ADDRESSES WHAT FOR. RO EXTRAS® PAID PAYMENT DUE

TOTAL LABDE AND MATERTAL INCLUDING EXTRAS* TO COMPLETE.

That there are no other contracts for said work outstanding, and that there is nothing due or to becomes due to any person for material labor
or other work of any kind done or to be done upon or in comnection with said work other than sbove stated.

DATE SIGNATURE:
SUBSCRIBED AMD SWOFN TO BEFORE ME THIS DAY OF

*EXTRAS INCLUDE BUT ARE NOT LIMITED TO CHANGE
ORDEERS, BOTH ORAL AND WEITTEK, TO THE CONTRACT. MOTARY FUBLIC

11
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CONTRACT EXHIBIT E - FINAL LIEN WAIVER

FINAL WAIVER OF LTEN
STATE OF ILLINCIS
COUNTY OF
TO WHOMIT MAY CONCERN:
to firmsh
for the premmses known as

THE wndersigned for and m considerahion of
(3 Dollars, and other pood and valable considerations, the receipt whereof is hereby acknowledged.
doles) hereby warve and release amy and all lien or claim of, or nght to, hen under the statutes of the State of Ilinoes, relafing
to mechames' hens, with respect to and on sa1d above-desmmbed premmses, and the mprovenents thereon, and on the materal.
fichures, appmmsmmad:u:m-_'.rﬁ:rmslmd. and on the moneys, fimds or other conuiderations due ar to become due from the
w_unmnfa]llabm services, material fixhores, apparatus or machimery, heretofore frmshed . or wihach may be
fimmshed at any tme heveafter, by the undernizned for the above-desenbed presmses, INCLUUDING EXTEAS *
DATE COMPANY NAME

ADDRESS

SIGNATURE AND TITLE

*EXTREAS INCLUDE BUT ARE NOT LIMITED TO CHANGE ORDERS, BOTH ORAL AND WEITTEN, TO THE CONTREACT
CONTRACTOR'S AFFIDAVIT

STATE OF ILLINOIS
COUNTY OF
TO WHOMIT MAY CONCERN:

THE UNDERSIGMED, (MAME) BEING DULY SWORN, DEPOSES
AND SAYS THAT HE OR. SHE IS (POSITION) OF
(COMPANY NAME) WHO IS THE
CONTRACTOR FURNISHING WORE ON THE BUILDING
LOCATED AT
OWHED BY
That the total ammmt of the contract inchiding extras® iz § on which he or she ha=s recerved payment of

there 1= no claim erther lepal or equtable to defeat the validity of smd warvers. That the followimg are the names and addmeszes
of all parties who have fimmshed or delrvered matenal or labor, or both, for sad work and all parties having confracts or sub
contracts for specific portions of said work or for material entering mito the construction thereof and the amount due or o
become due to each, and that the fems mentioned mclude all labor and matenal required to conplete said work according o
plans and specifications:

HNAMES AND ADDRESSES WHAT FOR c T p_,q_]]?JNT PAYMENT B ]::I'LTEEE

TOTAL LABOF. AND MATEFTAL INCLUDING EXTRAS*

That there are po other confracts for sd work outstanding, and that there 15 nothine due or to become due to amy person for
matenal labor or other work of any kind done or to be done upon or in connection with sand work other than above stated.

DATE SIGNATURE;

SUBSCEIBED AND SWOEFN TO BEFORE ME THIS DAY OF

*EXTRAS INCLUDE BUT ARE NOT LIMITED TO CHANGE
ORDEERS, BOTH OFAL AND WEITTEN, TO THE CONTEACT. NOTARY FUBLIC

12
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CONTRACT EXHIBIT A - DESCRIPTION OF THE WORK

[Description of the Work]



Industrial Roofing Services, Inc.
13000 West Silver Spring Drive
Butler, Wisconsin 53007
Phone: (262) 432-0500
Fax: (262) 432-0504
www.irsroof.com

TECHNICAL SPECIFICATIONS

for

SKYLIGHT REPAIR PROJECT

POLICE DEPARTMENT
IRS JOB# 17926

Located at
46 RAUPP BOULEVARD
BUFFALO GROVE, ILLINOIS
Prepared for
Village of Buffalo Grove

50 Raupp Boulevard
Buffalo Grove, IL 60089

"Asset Management Consultants"
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SPECIAL INSTRUCTIONS TO BIDDERS

PART 1 - GENERAL

1.01 EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS

A.

Each Bidder is responsible for the following:

1. Careful and diligent review by a competent person of each part of the Contract
Documents, including the Divisions of the Specifications and parts of the Drawings that
are not directly applicable to the Work on which the Bidder is submitting its bid. By
submitting its bid, each Bidder represents and agrees, based upon its careful and diligent
review of the Contract Documents, that it is not aware of any conflicts, inconsistencies,
errors or omissions in the Contract Documents for which it has not notified the Design
Professional in writing at least 7 days prior to the bid opening. If there are any such
conflicts, inconsistencies, errors or omissions in the Contract Documents, the Bidder (i)
will provide the labor, equipment or materials of the better quality or greater quantity of
Work; and/or (ii) will comply with the more stringent requirements. The Bidder will not be
entitled to any additional compensation for any conflicts, inconsistencies, errors or
omissions that would have been discovered by such careful and diligent review, unless it
has given prior written notice to Design Professional

2. Careful and diligent inspection and examination by a competent person of the entire site
and the surrounding area, including all parts of the site applicable to the Work for which it
is submitting its bid, including location, condition and layout of the site and the location of
utilities, and carefully correlate the results of the inspection with the requirements of the
Contract Documents. The Bidder’s bid must include all costs attributable to site and
surrounding area conditions that would have been discovered by such careful and
diligent inspection and examination of the site and the surrounding area, and the Bidder
will not be entitled to any Change Order, additional compensation, or additional time on
account of such conditions.

3. Be familiar with the existing conditions in the material and labor markets, as well as the
conditions related to the Work. The fact that a bid is submitted will be construed by the
Owner as an agreement by the Bidder to carry out the improvements in full conformance
with the Specifications and other Contract Documents, notwithstanding the existing
conditions.

4, Attend the pre-bid meeting; if applicable. Failure of a Bidder to attend the pre-bid
meeting, if such failure results in the Bidder not fully being familiar with the existing
conditions and Project Requirements, shall not be considered a basis for additional
compensation to the successful Bidder for the Work.

1.02 EXAMINATION

A.

D.

Each bidder shall visit and carefully examine the proposed work and fully acquaint themselves
with conditions relating to construction and labor so that they may fully understand the facilities,
difficulties and restrictions attending the execution of the work included under the Contract.

Bidders shall thoroughly examine and be familiar with the drawings, specifications and other
contract documents.

Should a bidder find discrepancies in or omissions from the drawings or documents, or should he
be in doubt as to their meaning, he shall at once notify the Consultant, at least five (5) days
before bids are due, who will send written instructions in the form of an addendum to all bidders.
Neither the Owner nor the Consultant will be responsible for any oral instructions.

It is the responsibility of each bidder to become familiar with the site and documents; no extras
will be approved for conditions that could be reasonably determined at the time of bidding.

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 00 21 13 -1 Special Instructions to Bidders Police Department
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1.08 SPECIFICATION TECHNIQUES

A. Format:

1.

These specifications are written in imperative and streamlined form and are directed to
the Contractor unless specifically noted otherwise.

2. The words "shall be" shall be inferred where a colon (:) is used within phrases or

sentences.
B. Definitions:

1. The word "furnish” shall mean to purchase, supply, and deliver to the project site,
elevation, and location, those materials and/or services which are necessary for the
completion of the Work.

2. The word "install" shall mean to place and integrate materials into position for their
designed use.

3. The word "provide” shall mean furnish and install.

4, The word "manufacturer" shall mean the manufacturer or private-labeler of the material,

PART 2 - PRODUCTS

which are to be integrated into the Work.

A. Not Used.

PART 3 - EXECUTION

A. Not Used.

Skylight Repair Project
IRS Project 17926

END OF SECTION

Village of Buffalo Grove
00 21 13 - 2 Special Instructions to Bidders Police Department
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SUMMARY OF WORK

PART 1 - GENERAL

1.01 PROJECT OVERVIEW

A.

The Work consists of repairs to the existing skylight cluster at the Police Department in Buffalo
Grove, Wisconsin for the Village of Buffalo Grove.

The Work includes:
1. Wet-sealing the entire skylight system, as further described below.
2. Modifications to the existing sill flashing at all lower edges of the skylight system.

PART 2 - PRODUCTS

201 SYSTEM COMPONENTS

A.

E.

Sealant primer and bond breaker(s), as needed.
Dow Corning 795 silicone sealant
Dow Corning 123 silicone seal extrusion

24 gauge prefinished galvanized sheet metal
1. Gasketed, stainless-steel, self-tapping sheet metal screws

Miscellaneous accessories.

2.02 COMPONENTS SUPPLIED BY OWNER

A.

None.

PART 3 - EXECUTION

3.01 WORK PERFORMED BY CONTRACTOR

A. Wet-sealing
1. At all glass-to-frame joints:
a. Prepare joints to receive new sealant installation per the Construction Drawings.
1) Clean joints to remove all existing sealants, debris, etc...
2) Prime joints with Dow Corning 1200 OS Primer
b. Install Dow Corning 795 Silicone Sealant.
2. At all frame-to-frame section joints (corners, valleys):
a. Install Dow Corning 123 silicone tape over all joints, per manufacturer’s written
instructions.
B. Sheet metal modifications:
1. At all bottom edges (sill) of the skylight system, modify the existing sheet metal
termination as shown in the Construction Drawings
a. When removing a portion of the existing sill flashing, use a sheet metal nibblers
to create a clean cut edge.
2. New sheet metal shall be fabricated with 24 gauge pre-finished galvanized sheet metal.
C. All repairs are to be constructed in strict accordance with the Construction Drawings provided.
Skylight Repair Project Village of Buffalo Grove

IRS Project 17926 011100-1 Summary of Work Police Department
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A. The Contractor shall include, in his bid, any and all costs incurred in complying with the intent of
the Construction Drawings.

3.02 INCLUSIONS

END OF SECTION

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 011100-2 Summary of Work Police Department
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APPLICATIONS FOR PAYMENT

PART 1 - GENERAL
1.01 DESCRIPTION

A. This section describes the procedures and submittal requirements regarding Unit Pricing, Change
Orders, and Application for Payment requests to the Owner.

1.02 PROGRESS PAYMENTS

A. Time and materials (T&M) pricing:
1. The Time & Material Rate submitted by the Contractor shall be considered fixed and
inclusive of overhead and profit.
2. Repair of latent defects or the execution of additional work for which unit prices were not
submitted:
a. Dollars, per man-hour, for labor.
b. Percentage mark-up over purchase price for materials furnished.
B. Change Orders:
1. The Contractor shall be responsible for initiating the request for Change Order, on the
forms provided by or acceptable to the Consultant, to include:
a. A summary of the approved Unit Pricing (include copies of approved Unit Pricing
forms), on a weekly basis.
b. A description of the approved change in the Work, within one (1) week of
initiation.
2. The Consultant will review the Change Order requests and forward them with his

recommendation to the Owner; copies approved by the Consultant and Owner will be
returned to the Contractor.

3. The Contractor shall submit the approved Change Order forms in conjunction with an
Application for Payment form, including the total of the approved Change Orders.
4. Change Orders shall be considered valid only if:
a. Submitted in writing on the proper Change Order form.
b. Approved by signatures of both the Consultant and the Owner.
C. Application for Payment:
1. The Contractor shall submit:
a. Completed Application for Payment, on standard AlA formats or on IRS forms, in
triplicate.
b. Contractor’s original invoice.
C. Subcontractor’s material and/or labor Waivers of Lien, where applicable, to
match the amount requested.
d. Written justification for payment of materials not in-place by means of supplier
invoices, bills of lading, Waivers of Lien, etc.
2. The Contractor shall submit Application for Payment, on a periodic basis or as

determined in the Agreement, to:
Industrial Roofing Services, Inc.
13000 West Silver Spring Drive
Butler, WI 53007

EMAIL — office@irsroof.com

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 012500-1 Applications for Payment Police Department
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3. The Consultant shall review the Application for Payment and either:
a. Approve the requested amount as a representation that the Work has progressed
to the point indicated and, that to the best of his knowledge, information and
belief, the quality of the Work is in accordance with the Contract Documents, or;

b. Revise the amount requested to an amount for which he is able to make such
representation to the Owner.
C. Notify the contractor in writing of the applications rejection due to error and/or
incompleteness
4. Payments will be reviewed, approved, and submitted to the Owner with the Consultants

recommendations on a timely basis.

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 012500-2 Applications for Payment Police Department
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ALTERNATES, ALLOWANCES AND SUBSTITUTIONS

PART 1 - GENERAL

1.01

1.02

1.038

1.04

DESCRIPTION

A.

This section identifies each voluntary and/or mandatory Alternate, by number, and describes the
basic changes to be incorporated into the Work; only if that Alternate is made a part of the Work
by acceptance by the Owner in the Agreement.

This section also includes the Contractor’s options in selecting products or requesting the
acceptance of substitute products.

This section also specifies Allowances — monetary amounts (or materials) to be included in the
Contractor’s bid prices — which will be used to cover change orders, unit pricing, deteriorated
material replacement and/or other intangibles during the course of the Work.

RELATED REQUIREMENTS

A.

Bidding Documents: Method of quotation for each Alternate, and the basis of the Owner's
acceptance of Alternates.

Referenced sections of these specifications, or drawing details, which stipulate the products and
methods necessary to achieve the Work for each Alternate, as described below.

Coordination of related work and modification of surrounding work of the Base Bid, as required to
properly integrate the work of each Alternate, to provide the Work as required by the Contract
Documents.

DESCRIPTION OF ALTERNATES

A.

None.

PRODUCT OPTIONS AND SUBSTITUTIONS

A.

B.

Contractor's product options:

1. If products are specified only by reference standard, any product which meets that
standard, by any manufacturer, shall be used.

2. If several products are specified by name or manufacturer, any of the listed products may
be used.

3. If only one product is specified by name or manufacturer, that product shall be used, or
the Contractor shall submit a request for substitution, as specified below, for a product
that meets or exceeds the quality standards of the listed product.

4. If product list is followed by “Approved equal”, the Contractor may use any of the listed
products or shall submit his “or equal” for consideration, following the substitution
procedure, as specified below.

Substitutions:

1. During the Bidding process, the Consultant may consider written requests from Bidders
for substitute products in place of those specified. If the Consultant deems the substitute
product to be worthy of approval, it will be incorporated as such into an Addendum to all
Bidders. Requests for substitutions shall include data as listed below and shall be
received at least five (5) business days prior to the bid due date.

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 013000-1 Alternates, Allowances and Substitutions Police Department
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2. Submit requests substitution, supported with complete data, drawings and/or appropriate
samples as necessary to show compliance with the intent of the Contract Documents,
including:

a. Product description, performance, and test data, and applicable reference
standards.
b. If applicable, a letter from a substitute manufacturer that indicates the following:
1) Manufacturer has reviewed and approved the specifications and
drawings, as they relate to the use of their products.
2) Manufacturer confirms the specified system (including requirements of

the drawings, installation methods specified, and other products) is
acceptable to the manufacturer.
3) Upon installation of the specified system, by an approved applicator, the
manufacturer will issue the specified warranty.
C. Name, address, date of installation and Owner contact of similar projects on
which the product was used.
d. Changes required in other elements of the Work as a result of incorporation of
the substitute product.
e. Effect on the anticipated construction schedule, if any.
Cost of incorporation of the proposed substitution regardless of whether the
Contract Sum is affected or not.

—h

C. Contractor’s representation: a request for substitution constitutes a representation that the

Contractor:

1. Has investigated and determined that the proposed substitute product is equal or
superior, in all respects, to the specified product.

2. Will provide the same warranty as specified if substitute products are utilized.

3. Will coordinate the incorporation of the proposed substitution in the Work

4, Will modify other portions of the Work, as may be required, to complete the project in
accordance with the intent of the Contract Documents.

5. Waive all future claims for added costs to the Contract, over and above those approved

by the Owner that may be caused by use of the substitute product.

D. Substitutions will not be considered if:
1. They are indicated or implied on shop drawings or product data submittals, except as
described above.
2. The substitute product is considered, in the opinion of the Consultant, to be outside of the
general classifications of the specified product.
3. Approval of the substitution would require substantial revisions to the Contract
Documents.
E. Contractor shall not order or install substitute products without Written Notice of Acceptance of

the request for substitution by the Consultant and the Owner. Submission of the Substitution
Request Form does not in any way constitute approval. If the substitution is not approved, the
rejection shall be considered final and the Contractor shall furnish a specified product.

1.05 CONSTRUCTION ALLOWANCE

A. None.

1.01 MATERIAL PRICE CHANGE ALLOWANCE

A. None.

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 013000 -2 Alternates, Allowances and Substitutions Police Department
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PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 01 30 00 - 3 Alternates, Allowances and Substitutions Police Department
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PROJECT MEETINGS

PART 1 - GENERAL

1.01

1.02

1.038

DESCRIPTION

A.

This section provides information regarding the Consultant’'s scheduled project meetings.

PRE-BID MEETING

A.

If applicable, a pre-bid meeting will be held, at the project site, at the date/time designated in the
bid invitation.

Representatives of all prospective Bidders shall meet with the Consultant to review the existing
conditions on the project site.

The Consultant will, as a minimum, address the following items at the pre-bid meeting:
Introduction of key project personnel;

The general project scope, including site walkover;

The requirements of Section 00 21 13 — “Instructions to Bidders”;
The bid(s) to be included,;

The Bid due date;

The Owner’s intended project construction schedule;

Required project warranties;

Any special requirements;

Anticipated construction facilities:

a. Use of the site and restrictions, if any;

b. Temporary services and controls.

CoNoORA~WNE

PRE-CONSTRUCTION CONFERENCE

A.

Within ten (10) days after Consultants receipt and approval of required project submittals
Contractor shall provide Consultant with written notice of his intent to start the work.

Within ten (10) days after receipt of Contractors written notice of his intent to start the work
Consultant will schedule a formal pre-construction conference to be held at the project site, at a
time designated by the Consultant.

Representatives of the Contractor and his subcontractors, including the project superintendent
and foreman, shall attend the pre-construction conference with the Consultant and a
representative of the Owner.

The Consultant will, as a minimum, address the following items at the pre-construction meeting:

1. Designation of key personnel and their duties;

2. The channels for project communication;

3. Review of the project Scope of Work;

4 The anticipated project construction schedule, showing timeframe for start and
completion of each portion of the Work;

5. Review of material list (Contractor shall provide an updated list if changes were made

from initial submittal);

Review of sequencing for critical areas of the Work;

The requirements for approving and processing of Unit Pricing and Change Orders;

Job site conditions and requirements:

a. Use of site and restrictions;

© N

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 013119-1 Project Meetings Police Department



b. Temporary services and controls;
c. Existing facilities and maintenance of operation;
d. Daily completion procedures, such as night seals;
e. Emergency weather-seal protections;

9. Notification procedures;

10. Expectations of the Owner and IRS;

11. Quality control of new work.

PART 2 - PRODUCTS
A. Not Used.

PART 3 - EXECUTION

A. Not Used.

Skylight Repair Project
IRS Project 17926

END OF SECTION
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PART 1 - GENERAL

1.01 DESCRIPTION

IRS
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SUBMITTAL PROCEDURES

A. This section provides requirements for project submittals and guidelines for submittals, by the
Contractor or his Subcontractor, of shop drawings and other submittals as requested in the
Project Documents.

1.02 SUBMISSION REQUIREMENTS

A. Submittals listed below shall be delivered to the Consultant as soon as possible after Contract
Award, but no later than ten (10) days prior to Contractor’s intent to start work, and/or a minimum
of five (5) days before approval is needed to order materials.

B. Accompany submittals with transmittal letter, containing:

1. Date.

2. Project title and IRS Job number.

3. Contractor's name and address.

4 Notification of deviations from Contract Documents, if any.

C. Required Submittal items:

1. Insurance Certificate: Original copy, with the Owner as certificate holder and the
Consultant (and any other entities specified) named as Additional Insureds.

2. Performance and Payment Bonds: If required by Owner.

3. Materials: List of major products proposed for use, with name of manufacturer, trade
name or model number of product or materials (final list may be provided at the pre-
construction meeting if changing between specified products). Submit product data
sheets, printed information, installation instructions, catalog cuts, or material color charts.

4, Safety Data Sheets: Provide copies of SDS for each product that will be brought on-site.

5. Project Schedule: Provide a breakdown of the project schedule timetable by each major
portion of the work. As a minimum, include start and completion dates for each required
task.

6. Schedule of Values: Provide a breakdown of project cost by each major portion of the
Work such as mobilization, tear-off/temporary roof, insulation/membrane, flashings, sheet
metal, etc. DO NOT list only material and labor.

7. Sheet Metal Color Charts: Original, standard color charts, for selection by the Owner.
This selection may not be made during the submittal approval process.

8. Warranty: Submit a sample copy of the applicable manufacturer’s warranty as well as a
copy of the completed application for warranty.

9. Project Contacts: Provide all necessary contact numbers (cellular, pager, etc.) for key

personnel involved in the project. Include after-hours contact name and home telephone
number in case of emergency. Also provide subcontractors’ names, addresses, contact
names, and phone/fax numbers, if applicable.

1.08 CONTRACTOR RESPONSIBILITIES

A. The Contractor shall review the shop drawings, product data and samples prior to submission.
The Contractor shall initial, sign, or stamp the submittals to certify his review and acceptance.

B. Verification of existing field measurements and conditions is the SOLE responsibility of the
Contractor.

Skylight Repair Project

IRS Project 17926

Village of Buffalo Grove
013300-1 Submittal Procedures Police Department
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C. The Contractor's responsibility for errors and omissions in submittals is not relieved by the
Consultant’s review or acceptance of submittals.

D. Clearly indicate, in the submittals, any deviations from the requirements of the Project Documents
caused by acceptance of substitutions, negotiations with the Owner after the Bid, etc. Any
changes to the Project Documents must be confirmed by written Change Order.

E. The Contractor shall not begin work prior to receipt of the approved submittals from the
Consultant.

1.04 DISTRIBUTION OF SUBMITTALS

A. The Consultant will retain three (3) copies of approved or approved-as-noted submittals, two for
IRS office use, and one for the Owner, and will return the remaining copies to the Contractor.

B. The Contractor shall be responsible for distributing submittals which carry the Consultant’s
approval, as required for construction or fabrication, to the project Superintendent,
Subcontractors, and material suppliers or distributors.

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION

Skylight Repair Project Village of Buffalo Grove
IRS Project 17926 01 3300-2 Submittal Procedures Police Department
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QUALITY CONTROL

PART 1 - GENERAL

1.01 DESCRIPTION

A. This section provides requirements for the standards of quality for materials and workmanship for

this project.
1.02 GENERAL

A. The Contractor shall maintain quality control over his employees, suppliers, manufacturer’s

products, services and site conditions to produce work of specified quality.
1.03 WORKMANSHIP

A. Comply with recognized industry standards, except where specifications indicate more rigid
standards or more precise workmanship.

B. Perform the Work with personnel qualified to produce workmanship of specified quality.

1.04  APPLICATION QUALITY CONTROL

A. The Contractor shall be experienced in all aspects of the type of work being performed.

B. The Contractor shall be approved, by the product/system manufacturer, to install the specified
roof system prior to the commencement of the Work. The Contractor shall also be certified to
procure the specified warranty.

C. The Contractor shall, at all times, have a complete set of Project Documents, including
specifications, drawings, SDS sheets and approved submittals for his use and reference, on the
project site. The site superintendent shall produce these Project Documents upon request of
either the Owner or the Consultant. Failure to do so will result in a violation of Iltem 1.07 of this
Section.

1.05 MANUFACTURER'S FIELD SERVICES

A. Product Manufacturer(s) shall make available, upon request, qualified personnel to observe field
conditions, conditions of surfaces and installation and quality of workmanship.

B. The product manufacturer shall make qualified personnel available to make necessary
recommendations during the course of the project, and to perform a final review of the Work, if
requested.

C. The manufacturer’s representative shall submit a copy of his written report to the Consultant,
listing observations and recommendations.

1.06 CONSTRUCTION OBSERVATION

A. Construction observation shall be conducted by the Consultant on a periodic basis, as
determined by agreement with the Owner. If the Contractor is cited for non-compliance with the
specifications during the course of a site visit, all parties shall be notified with a copy of the
observation report.
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B. In the event that the Contractor is cited for the same non-compliance item twice, or any three
items total, the Owner may employ the Consultant to provide more frequent observation or full-
time observation, to ensure compliance with the Project Documents. The cost of these additional
visits may be deducted, in whole or in part, from the Contractor's final contract amount.

PART 2 - PRODUCTS
A. Not Used.
PART 3 PART 3 - EXECUTION

A. Not Used.

END OF SECTION
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01 50 00

SITE CONDITIONS AND CONTROLS

PART 1 - GENERAL
1.01 DESCRIPTION

A. This section provides requirements for the Contractor’s operations at the project site, including
use of existing facilities and utilities, delivery and storage of materials and equipment and controls
affecting work operations.

1.02 SECURITY AND ACCESS

A. Security: follow the Owner’s procedures and requirements, as established during the pre-
construction conference.

B. Maintenance of access and operations:

1. During the performance of the Work, the Owner shall continue to perform his normal
operations in the building. The Contractor shall maintain access to Owner-occupied
areas at all times.

2. Schedule demolition and roofing work with the Owner in such a manner as to allow his
normal operations to continue without interruption.

C. Maintenance of existing services:

1. The Contractor shall, during the performance of the Work, not adversely affect the
temperature and humidity of the building interior; dust and debris shall be controlled to
prevent interference with normal operations.

2. Notify the Owner a minimum of three (3) days prior to each required interruption of
mechanical or electrical services in building. Such interruptions shall occur only when,
and for the length of time, approved by the Owner.

D. Building access:

1. Access to the building’s interior shall be restricted to investigating leaks and performing
portions of the Work which requires such interior access. The Contractor shall not have
access to the building’s interior during non-business hours unless previously arranged
with the Owner.

2. All access to the project site shall be by way of exterior means provided by the
Contractor.
3. Restrict construction traffic over adjacent areas as designated by the Owner during the

pre-construction conference.

1.08 MATERIAL STORAGE AND HANDLING

A. Store materials on-site where specified in Section 01 60 00 - “Materials and Equipment.” Do not
use any portion of the building interior for storage, unless specifically approved by the Owner.

B. Stored materials shall be available for review by the Owner or Consultant at all times.

C. Handle all materials properly and in original cartons or containers to prevent damage. Provide for
all necessary rigging of materials and equipment supplied to the project site.

1.04  SANITARY FACILITIES

A. The Contractor shall provide adequate, temporary chemical toilets for use by his employees. The
toilets shall be in place at the project site when the Work is commenced.
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B. Upon completion of the Work, remove these facilities and all traces thereof.
1.05 TEMPORARY WATER
A. The Contractor shall make arrangements with the Owner for water as required during the
performance of the Work.
B. The Owner shall be responsible for the cost of the water supply.
C. The Contractor shall be responsible for providing hoses necessary for conveyance.
1.06 TEMPORARY ELECTRICAL POWER
A. The Contractor shall make arrangements for electrical service, as necessary for completion of the
Work, as established during the pre-construction conference.
B. In the event that the Owner agrees to provide access to electrical service, he shall pay all energy
charges for power and/or lighting used by the Contractor.
1.07 ENVIRONMENTAL CONDITIONS
A. Do not work in rain or snow, or in the presence of visible precipitation.
B. Do not install materials marked “Keep from Freezing” when daily temperatures are predicted to
fall below 40°F.
C. Do not perform masonry work unless the temperature is above 35°F and rising. Make provisions
to protect masonry work from freezing for a period of forty-eight (48) hours after completion.
Remove any masonry work that has been exposed to freezing within forty-eight (48) hours of
completion.
1.08 DEBRIS REMOVAL
A. Remove debris promptly from work areas each day. Do not allow piled debris to accumulate.
B. All removed material, unless specifically noted for retention by the Owner, becomes the property
of the Contractor.
C. Do not allow debris to enter roof drains, storm sewers, catch basins, etc.
D. Provide at site, prior to commencing removal of debris, a dumpster or dump truck to be located
adjacent to the building where directed by the Owner.
E. Protect the building surfaces at set-up and debris removal areas. Take all precautions necessary
to prevent the scattering of debris during operations.
F. Remove dumpster or dump truck from the premises when full and dispose of at an approved
dumping or refuse area.
G. Upon job completion, dumpster or dump truck and set-up area protection shall be removed from
premises. All spilled or scattered debris shall be cleaned up immediately.
1.09 PARKING FACILITIES
A. The Owner shall provide vehicle parking assignments and/or restrictions for the Contractor to the
extent established during the pre-construction conference.
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A. In the event of rain during performance of the Work, make work watertight and immediately
inspect the interior of the building for leaks. The Contractor shall continue to check on the
watertight status of the work on a 24-hour basis.

1.10 LEAK (WATER) DAMAGE CONTROL

B. Coordinate procedures with the Owner for access to the building during non-business hours for
emergency work.

C. If leaks are discovered during rains. Immediately notify the Owner of leak condition and perform
emergency repairs on the work to stop leaks.

1.11 CLEANING

A. The Contractor shall remove all spillage, overspray, or collections of dust or debris, and repair
any damage inflicted on Owner-occupied spaces during the course of the Work.

B. As soon as work on an area is complete, clean up all surfaces, remove equipment, materials and
debris, and restore to a condition suitable for use by the Owner as quickly as possible.

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION
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01 60 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL
1.01 DESCRIPTION

A. This section includes general requirements for delivery, storage and handling of products to be
used in the Work.

1.02 GENERAL

A. Materials to be incorporated into the Work:
1. Shall conform to applicable specifications and standards.
2. Shall comply with the size, make, type and quality specified or shall be substitute
products as specifically approved, in writing, by the Consultant.
3. Fabricated products:
a. Fabricate and assemble in accordance with recognized industry standards.
b. Shall conform to the dimensions and configuration shown or specified or in

accordance with approved shop drawing submittals.

B. Materials shall not be used for purposes other than those for which they are designed, unless
otherwise specified.

1.03 REUSE OF EXISTING MATERIALS
A. Except as specifically indicated in the Construction Drawings or in Section 01 11 00 - “Summary

of Work,” materials and equipment removed from the existing construction shall not be utilized in
the completed Work.

B. Where materials and equipment are specifically indicated to be reused in the Work:
1. Use special care in removal, handling, storage and reinstallation, to assure adequate and
proper function in the completed Work.
2. The Contractor shall be responsible for transportation, storage and handling of products

which require off-site storage, restoration or renovation.
1.04 MANUFACTURER'S INSTRUCTIONS

A. Where Project Documents require that the installation of work shall comply with the
manufacturer's printed instructions, obtain and distribute copies of those instructions to all parties
involved in the installation, including two copies to the Consultant.

1. Maintain one set of complete instructions at the project site until completion of the work.
2. Include copies of the printed instructions with the appropriate Product Data submittal.

B. Handle, install, connect, clean, condition and adjust products in strict accordance with such
instructions, and in conformity with specified requirements.
1. Should existing conditions or specified requirements conflict, in any way, with the
manufacturer's instructions, request clarification from the Consultant. Failure to notify the
Consultant shall be grounds for rejection of the completed work.
2. Do not proceed with work without clear instructions.
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1.05 TRANSPORTATION AND HANDLING

A. Arrange for delivery of materials in accordance with construction schedules; coordinate to avoid
conflict with sequencing of the Work and conditions at the project site.
1. When being transported to the project site by the Contractor, cover and protect materials
in transit against entrance of dirt and/or weather damage.
2. Deliver materials in undamaged condition, in manufacturer's original containers or
packaging, with identifying labels intact and legible.
3. Immediately upon delivery, inspect shipments to assure compliance with requirements of

the Project Documents and approved submittals, and to assure that materials are
properly protected and undamaged.

B. Handle all materials properly and in original cartons or containers to prevent damage.

C. Provide equipment and personnel to handle materials using methods necessary to prevent soiling
or damage to products or packaging.

1.06 STORAGE OF MATERIALS

A. Stored materials shall be available for review by the Owner or Consultant at all times.

B. Store rolled goods on ends only. Discard rolls which have been flattened, creased, or otherwise
damaged.

C. Do not use any portion of the building interior for storage, unless specifically approved by the
Owner.
1. Disperse materials on rooftop to avoid concentrated loading of structure.
2. Do not place materials on hewly completed roofing or on areas of roofing not included in

the Work.

D. Stack insulation and roll goods on pallets; neatly stack wood on dunnage. Do not stack pallets.

E. Store pallets of new steel roof deck with one end elevated to provide drainage.

F. Completely cover the top and sides of materials with tarpaulin. Secure tarpaulin to prevent blow-
off.

G. Materials which, in the judgment of the Consultant, have been damaged, contaminated or
improperly stored shall be immediately removed from the project site and replaced with new
materials.

PART 2 - PRODUCTS
A. Not Used.
PART 3 - EXECUTION

A. Not Used.

END OF SECTION
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01 70 00

CONTRACT CLOSE-OUT AND WARRANTIES

A. This section includes requirements for specific administrative procedures, close-out submittals,
warranties and other forms to be used at the final completion of the Work.

1.02 CLOSE-OUT PROCEDURES

A. When the Contractor considers the Work complete, he shall submit Written Notice to the

Consultant that:

1. He has reviewed the Project Documents and inspected the project for compliance with
them;

2. He certifies that the Work has been completed in accordance with the Project
Documents; and

3. He certifies that the project is complete, to his satisfaction, and is ready for the Final
Review.

B. The Consultant will perform the Final Review after receipt of the Contractor's Written Notice of
project completion.

1. If the Consultant considers the Work to be complete and in accordance with the
requirements of the Project Documents he shall notify the Contractor to produce the
Contract Close-out submittals, as described below.

2. If the Consultant considers the Work to be incomplete or not in accordance with the
requirements of Project Documents:

a. He shall notify the Contractor, in writing, of the deficiencies.

b. The Contractor shall take immediate steps to remedy the identified deficiencies,
and shall make the Work ready for re-review.

C. The Contractor shall submit a second Written Notice to the Consultant
confirming that the identified deficiencies have been remedied.

d. The Consultant shall review the Work and, if complete, shall notify the Contractor
to produce the Contract Close-out Submittals.

3. Should the Consultant be required to perform a third review of the Work due to the failure

of the Contractor to correct previously-identified deficiencies, the Owner may retain, from
moneys due the Contractor, such amount as necessary to compensate the Consultant for
additional visits.

1.03  FINAL CLEANING

A. Perform project clean-up prior to the Final Review:

1. Clean surfaces, gutters, downspouts and drainage system free from foreign matter and
debris.

2. Remove all grease, mastics, adhesives, bitumen or other foreign materials from sight-
exposed exterior surfaces of the building.

3. Repair, patch and touch up marred surfaces to match adjacent finishes.

4. Remove all waste and surplus material, rubbish, and construction facilities from the
project site.

5. Repair the grounds and landscaping in accordance with Section 01 74 29 - “Grounds
Repair.”

6. Prior leaving the project site, conduct a thorough review of the work surfaces and all

Skylight Repair Project
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1.04 CLOSE-OUT SUBMITTALS AND WARRANTIES

A. Guarantees, Warranties and Bonds:

1.

The Contractor shall, upon project completion provide the following original warranty

documents to the Consultant for the delivery to the Owner:

a. After the Consultant’'s acceptance, the Contractor shall deliver to the Consultant
each manufacturer warranty required by individual Sections of the Project
Specifications, to be effective once complete payment has been received by both
the Contractor and material suppliers.

b. Contractors two (2) year workmanship warranty for labor and materials.

C. Contractors five (5) year sealants warranty for labor and materials associated
with the application of sealants.

B. Certification:

1.

Lien Waivers: The Contractor shall submit final Waivers of Lien including those from
subcontractors, material suppliers, or any other parties that may have lien rights against
the property of the Owner, including a list of those parties. All waivers of lien shall be
verified and duly executed befor