TASK ORDER APPROVAL FORM

CONTRACT #: <u>C21-3028-IT</u>	
TASK ORDER #:	
TASK ORDER AMOUNT: \$100,000.00	
OFFERED BY CONSULTANT:	
Williams Power & Signal, LLC FIRM'S NAME	
William C. Williams REPRESENTATIVE'S PRINTED NAME	
SIGNATURE WIlliams C Williams Williams	igned by Williams C 11.11.04 15:13:56 -04'00'
Owner	DATE
RECOMMENDED FOR APPROVAL (Department Director)	APPROVED BY OKALOOSA COUNTY (Per Purchasing Manual) Table 1
Digitally signed by Dan Sambenedetto Date: 2021.11.04 16:22.01 -05'00'	Jeffrey A Hyde Date: 2021.11.05 07:27:13
SIGNATURE	PURCHASING MANAGER
IT Director TITLE	DATE Digitally signed by Faye Faye Douglas Date: 2021.11.05 09:44:10
DATE	OMB DIRECTOR/DATE
John Hofstad Date: 2021.11.05 10:39:53	DATE
COUNTY ADMINISTRATOR (if applicable)	CHAIRMAN (if applicable)
DATE	DATE

Revised January 21, 2020

1

Okaloosa County Information Technology Fiber Optic Maintenance Contract Number C21-3028-IT Task Order 06

This Task Order is issued pursuant to the Agreement for Telecommunications Maintenance Fiber Optic Network dated December 15th, 2020, Between Okaloosa County, Florida and Williams Power & Signal, LLC, which is incorporated herein by this reference, with respect to:

Scope of Basic Services

For

Okaloosa County Information Technology Fiber Optic Maintenance

PURPOSE

The purpose of this Task Order is to authorize and direct the CONTRACTOR (Williams Power & Signal, LLC) to proceed with necessary installation, testing or maintenance services for the Okaloosa County Department of Information Technology (OWNER). The activities that are included are described in "Scope of Services."

SCOPE OF SERVICES

The CONTRACTOR (Williams Power & Signal, LLC) agrees to perform the technical and construction related services in accordance with contract C21-3028-IT dated December 15th, 2020 as requested and directed by the OWNER. Contractor shall not subcontract any services or work to be provided to County without the prior written approval of the County's Representative. No work on this task order will be performed during nights, after 5 PM local (CT), or weekends and county holidays, without the express written approval by the OWNER.

- 1. Emergency Response Level I, II or III as necessary to react quickly to scheduled or unscheduled fiber optic outages.
- Furnishing and installing 2" conduit, pull boxes, splice enclosures, fiber optic cable, terminations, splices and troubleshooting and any other related materials, equipment or labor to properly maintain or extend the county fiber optic network on an as-needed basis.

COMPENSATION PROVISIONS

As compensation for providing the services under this Task Order, the OWNER shall pay the CONTRACTOR in accordance with the December 15th, 2020 agreement for the actual work completed and accepted by the OWNER. Invoicing must show specific quantities and grouped by each assigned task with sufficient detail to fully report results, conclusions, and recommendations as required. Each invoice will also show total to date and remainder under this task order.

The Not to Exceed (NTE) amount for this task order is: \$100,000.00

Okaloosa County Information Technology Fiber Optic Maintenance Contract Number C21-3028-IT Task Order 06

PERIOD OF SERVICE

The schedule for the services provided under this task order shall be in accordance with the December 15th, 2020 agreement and will remain in effect until the NTE amount is reached or otherwise terminated by the OWNER.

AUTHORIZED REPRESENTATIVES

The Authorized Representatives designated below are authorized to act with respect to this Task Order. Communications between the parties shall be through the Authorized Representatives:

For OWNER:	For CONTRACTOR:
Dan Sambenedetto	William C. Williams
dsambenedetto@myokaloosa.com	bill@williamspowersignal.com
1250 Eglin Pkwy N Suite 303	2483 South Hwy. 16
Shalimar, FL 32579	Carrollton, GA 30116
850-651-7570, 850-200-5346	770-328-0530
Dan Sambenedetto	William C. Williams
REPRESENTATIVE'S PRINTED NAME	REPRESENTATIVE'S PRINTED NAME
Digitally signed by Dan Sambenedetto Date: 2021.11.04 16:22:45 -05'00'	Williams C Williams Date: 2021.11.04 15:14:24 -04'00'
SIGNATURE	SIGNATURE