
JACKSON COUNTY HISTORIC COURTHOUSE UPPER LEVEL RESTORATION BCB1705 
 
 

SUMMARY 01100 - 1 

SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work phases. 
4. Work under other contracts. 
5. Use of premises. 
6. Work restrictions. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Upper Level Interior Restoration 

1. Project Location:  85 Washington Street, Jefferson, Georgia 

B. Owner:  Jackson County Board of Commissioners 

1. Owner’s Representative:  Myrna Yarbrough, Jackson County Purchasing Agent 

C. Architect:  Mr. H. Eugene Barrington 

D. The Work consists of the following: 
 

 1. The Project Scope is limited to sections First Floor where specifically noted, the upper level floor,  
  balcony and attic.    
 
 2. Remove all existing mechanical equipment, ductwork, piping, wiring, plumbing and associated  
  support items to whatever extent encountered. 
 
 3. Restore Plaster Walls in Corridors and Stairs. 
 
 4. Furr and provide GWB on all existing interior walls not scheduled to be restored. 
 
 5. Provide suspended GWB ceiling and stamped metal ceiling panels and trim where indicated. 
 
 6. Repair and restore all interior doors, casings and trim. Provide new doors where indicated.   
  Remove, catalog and turn over to Owner all existing doors and door hardware except    
  hinges which are to remain. Provide new doors and hardware as indicated. 
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 7. Provide new wood casings, stools and trim at windows. Provide new window hardware as   
  indicated. 
 
 8. Clean, level and repair existing marble floor in main stairway. 
 
 9. Expose, strip, repair or replace wood flooring as indicated. 
 
 10. Provide new plumbing as indicated. 
 
 11. Provide new electrical system, lighting and devices as indicated. 
  
 12. Provide new HVAC systems as indicated. 
 
 13. Provide new elevator as indicated. 

1.4 TYPE OF CONTRACT 

A. The Work of this Project will be constructed under a single prime contract. 

1.5 WORK PHASES 

A. The Work shall be conducted in a single phase. 

1.6 WORK UNDER OTHER CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be carried 
out smoothly, without interfering with or delaying work under this Contract.  Coordinate the Work 
of this Contract with work performed under separate contracts. 

B. Preceding Work: 

1. A copy of the Hazardous Material Survey is available upon request. 

2. A copy of the Hazardous Material Abatement Report is available upon request. 

1.7 PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations, including 
use of Project site, during construction period. 

B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  The Owner will occupy a portion of the site during the work of this 
contract. 

2. Driveways and Entrances:  Keep driveways, loading areas, and entrances serving 
premises clear and available at all times.  Do not use these areas for storage of 
materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
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b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Use of Existing Building:  Maintain existing building in a weathertight condition throughout 
construction period.  Repair damage caused by construction operations as directed by the 
Architect.  Protect building during construction period by means of temporary closures at all 
unprotected openings. Temporary closures must be secured by compression methods. No 
temporary nailed, screwed or bolted attachments of any nature to the historic structure will be 
permitted. 

D. Hazardous Materials: The Owner has an Environmental Engineering company available to test 
suspected hazardous materials. If any suspected hazardous materials are encountered that are 
not identified on the Environmental Study and have not been previously tested or abated, the 
Contractor will immediately notify the Owner and the Architect before proceeding. 

E. Contractor’s construction access is limited to the pair of windows in Vestibule 200. Remove the 
existing windows and frames. Store in a protected location for the duration of the construction 
activities. Reinstall upon Substantial Completion. 

 1. Provide scaffolding from the areaway/ mechanical equipment court for workman access  
  and material deliveries. 

 2. Coordinate deliveries with the Owner for temporary street closures. 

 3. Provide temporary, weathertight, secure closure at the window opening. 

 4. Protect the exterior granite window sill from damage. 

 5. Protect the existing exterior walls from damage. The exterior wall is constructed with   
  unique hand-made concrete blocks. Damaged blocks will be replaced. 

 6. The exterior walls are coated with a custom colored lime wash. If the walls are damaged,  
  the lime wash cannot be touched up. The entire wall surface must recoated from edge to  
  edge with sufficient coats of lime wash to obscure any damaged area. 

 7. All materials and equipment will be delivered to the work area through this access. If any  
  material or equipment cannot physically be furnished through the construction access,  
  coordinate delivery with the Owner. All portions of the finished, existing building will be  
  protected from any damage. Most of the existing lower level construction is historic. Any  
  damage will be repaired to the historic restoration standards of the National Park Service, 
  Historic Preservation Standards and the Georgia Department of Natural Resources,   
  Historic Preservation Division Standards. There will be no exceptions. 

1.8 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed during normal business working hours 
of 7:00 a.m. to 6:00 p.m., Monday through Friday, except as otherwise approved in advance by 
the Owner. 

1. Weekend Hours:  Weekend work will not be permitted except as otherwise approved in 
advance by the Owner. 

2. Early Morning Hours:  No Early morning work will be permitted. 
3. If the Contractor needs to temporarily close any road adjacent to the site, arrangements 

must be made in advance and coordinated with the Owner. Do not close or otherwise 



JACKSON COUNTY HISTORIC COURTHOUSE UPPER LEVEL RESTORATION BCB1705 
 
 

SUMMARY 01100 - 4 

restrict the flow of traffic around the property without the Owner’s knowledge and 
consent. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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