JACKSON COUNTY HISTORIC COURTHOUSE UPPER LEVEL RESTORATION BCB1705

SECTION 01770 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout, including,
but not limited to, the following:

Inspection procedures.

Project Record Documents.
Operation and maintenance manuals.
Warranties.

Instruction of Owner's personnel.
Final cleaning.
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Related Sections include the following:

1. Division 1 Section "Payment Procedures" for requirements for Applications for Payment for
Substantial and Final Completion.

2. Division 1 Section "Execution Requirements" for progress cleaning of Project site.

3. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for

products of those Sections.

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the
list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals,
damage or settlement surveys, property surveys, and similar final record information.

6. Delivertools, spare parts, extra materials, and similar items to location designated by Owner.
Label with manufacturer's name and model number where applicable.

7. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's

personnel of changeover in security provisions.

Complete startup testing of systems.

Submit test/adjust/balance records.

0. Terminate and remove temporary facilities from Project site, along with mockups,
construction tools, and similar elements.

11.  Advise Owner of changeover in heat and other utilities.
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1.4

1.5

12. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

13.  Complete final cleaning requirements, including touchup painting.

14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.
Architect will prepare the Certificate of Substantial Completion after inspection or will notify
Contractor of items, either on Contractor's list or additional items identified by Architect, that must
be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for Final Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment
Procedures."
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be

completed or corrected (punch list), endorsed and dated by Architect. The certified copy of
the list shall state that each item has been completed or otherwise resolved for acceptance.
3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.
Submit pest-control final inspection report and warranty.
Instruct Owner's personnel in operation, adjustment, and maintenance of products,
equipment, and systems.
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Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction
that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Preparation: Submit three copies of list. Include name and identification of each space and area
affected by construction operations for incomplete items and items needing correction including, if
necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

Project name.

Date.

Name of Architect.
Name of Contractor.
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1.6

e. Page number.

PROJECT RECORD DOCUMENTS

General: Do not use Project Record Documents for construction purposes. Protect Project Record
Documents from deterioration and loss. Provide access to Project Record Documents for
Architect's reference during normal working hours.

Record Drawings: Maintain and submit one set of blue- or black-line white prints of Contract
Drawings and Shop Drawings.

1. Mark Record Prints to show the actual installation where installation varies from that shown
originally. Require individual or entity who obtained record data, whether individual or entity
is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that cannot be readily
identified and recorded later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the markup
before enclosing concealed installations.

d. Mark Contract Drawings or Shop Drawings, whichever is most capable of showing

actual physical conditions, completely and accurately. Where Shop Drawings are
marked, show cross-reference on Contract Drawings.

2. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between
changes for different categories of the Work at the same location.

3. Mark important additional information that was either shown schematically or omitted from
original Drawings.

4, Note Construction Change Directive numbers, Change Order numbers, alternate numbers,

and similar identification where applicable.

5. Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location. Organize into manageable sets; bind each set with
durable paper cover sheets. Include identification on cover sheets.

Record Specifications: Submit one copy of Project's Specifications, including addenda and contract
modifications. Mark copy to indicate the actual product installation where installation varies from
that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that cannot
be readily identified and recorded later.

2. Mark copy with the proprietary name and model number of products, materials, and
equipment furnished, including substitutions and product options selected.

3. Note related Change Orders, Record Drawings, where applicable.

Record Product Data: Submit one copy of each Product Data submittal. Mark one set to indicate
the actual product installation where installation varies substantially from that indicated in Product
Data.

1. Give particular attention to information on concealed products and installations that cannot
be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orders, Record Drawings, where applicable.

Miscellaneous Record Submittals: Assemble miscellaneous records required by other Specification
Sections for miscellaneous record keeping and submittal in connection with actual performance of
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the Work. Bind or file miscellaneous records and identify each, ready for continued use and
reference.
1.7 OPERATION AND MAINTENANCE MANUALS
A. Assemble a complete set of operation and maintenance data indicating the operation and
maintenance of each system, subsystem, and piece of equipment not part of a system. Include

operation and maintenance data required in individual Specification Sections and as follows:

1. Operation Data:

a. Emergency instructions and procedures.
b. System, subsystem, and equipment descriptions, including operating standards.
C. Operating procedures, including startup, shutdown, seasonal, and weekend
operations.
d. Description of controls and sequence of operations.
e. Piping diagrams.
2. Maintenance Data:
a. Manufacturer's information, including list of spare parts.
b. Name, address, and telephone number of Installer or supplier.
C. Maintenance procedures.
d. Maintenance and service schedules for preventive and routine maintenance.
e. Maintenance record forms.
f. Sources of spare parts and maintenance materials.
g. Copies of maintenance service agreements.
h. Copies of warranties and bonds.

B. Organize operation and maintenance manuals into suitable sets of manageable size. Bind and
index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to
accommodate contents, with pocket inside the covers to receive folded oversized sheets. |dentify
each binder on front and spine with the printed title "OPERATION AND MAINTENANCE MANUAL,"
Project name, and subject matter of contents.

1.8 WARRANTIES

A. Submittal Time: Submit written warranties on request of Architect for designated portions of the
Work where commencement of warranties other than date of Substantial Completion is indicated.

B. Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated
portions of the Work that are completed and occupied or used by Owner during construction period
by separate agreement with Contractor.

C. Organize warranty documents into an orderly sequence based on the table of contents of the
Project Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness
as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab

to identify the product or installation. Provide a typed description of the product or
installation, including the name of the product and the name, address, and telephone number
of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Contractor.
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D.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health
or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

3.2

A

B.

A

B.

DEMONSTRATION AND TRAINING

Instruction: Instruct Owner's personnel to adjust, operate, and maintain systems, subsystems, and
equipment not part of a system.

1. Provide instructors experienced in operation and maintenance procedures.

2. Provide instruction at mutually agreed-on times. For equipment that requires seasonal
operation, provide similar instruction at the start of each season.

3. Schedule training with Owner with at least seven days' advance notice.

4. Coordinate instructors, including providing notification of dates, times, length of instruction,

and course content.

Program Structure: Develop an instruction program that includes individual training modules for
each system and equipment not part of a system, as required by individual Specification Sections.
For each training module, develop a learning objective and teaching outline. Include instruction for
the following:

System design and operational philosophy.
Review of documentation.

Operations.

Adjustments.

Troubleshooting.

Maintenance.

Repair.
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FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with
local laws and ordinances and Federal and local environmental and antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and maintenance
program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:
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a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.

d. Remove tools, construction equipment, machinery, and surplus material from Project
site.

e. Remove snow and ice to provide safe access to building.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free

of stains, films, and similar foreign substances. Avoid disturbing natural weathering
of exterior surfaces. Restore reflective surfaces to their original condition.

g. Remove debris and surface dust from limited access spaces, including roofs,
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
h. Sweep concrete floors broom clean in unoccupied spaces.

i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo
if visible soil or stains remain.

j. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other noticeable, vision-obscuring materials.
Replace chipped or broken glass and other damaged transparent materials. Polish
mirrors and glass, taking care not to scratch surfaces.

k. Remove labels that are not permanent.

l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that
already show evidence of repair or restoration.

1) Do not paint over or remove "UL" and similar labels, including mechanical and
electrical nameplates.

m. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and
similar equipment. Remove excess lubrication, paint and mortar droppings, and other
foreign substances.

n. Replace parts subject to unusual operating conditions.

o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting
from water exposure.

p. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces
of diffusers, registers, and grills.

q. Clean ducts, blowers, and coils if units were operated without filters during
construction.

r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and
defective and noisy starters in fluorescent and mercury vapor fixtures to comply with
requirements for new fixtures.

S. Leave Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid
Project of rodents, insects, and other pests. Prepare a report.

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous materials
into drainage systems. Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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