
ADDENDUM NO.    1 

              

 

 

  BID NO:             R171253_____                  _ ____                                                                                             

 

DATE OF BID OPENING:       June 15th 2018 ________________                     

 

TIME:   2:00 PM                  _                                                                                        

 

DEPARTMENT:     Industrial Development Board ____________________         

 

COMMODITY:        RFP/VW Closure Line Revisions__ Re-Bid_____________                                 

 

 

Revisions to Project Manual and added documents 

1. Replace Page 30 with attached  

2. Attendance to Pre-Bid attached 

 

 

Pre-bid Items Discussed 

1. Contractor will be responsible to remove all material not reused 

from site. 

2. Pay special attention to the requirements in Chapter 6 when 

submitting. General Contractor’s license required and 

Identification (201-1) to be on the front of the proposal. All other 

affidavits are required. 

3. Make sure to fill out the cost sheet in Chapter 7 fully. 

4. Decking material will be provided by VW, but Fasteners will be 

contractor’s responsibility. 

 

 

 

 
  

 

 

(SIGNED)_________________________________________________________ 

 

COMPANY:_______________________________________________________ 

 

 

PLEASE SIGN ONE (1) COPY OF ADDENDUM AND RETURN TO THE 

PURCHASING DEPARTMENT with your bid or by fax to 423-757-7201 or 

e-mail to dtalley@chattanooga.gov or mail to Purchasing (Attn: Debbie Talley), 101 

E. 11th St., Chattanooga, TN 37402).  RETAIN A COPY FOR YOUR FILES. 

mailto:dtalley@chattanooga.gov
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2.0  Schedule 

Activities Date 

Post Rebid on City’s Website 5/31/2018 

Pre-Bid 10 am VW Conference Center 6/8/2018 

Bid Questions Cut off 6/11/2018 

Last Addendum 6/13/2018 

Bids Due 6/15/2018 

Tech Evaluation/Negotiation/recommendation VW 6/25/2018 

  

 

IDB Award 7/2/2018 

PO 7/2/2018 

Installation Start Date (VW Scheduled Shutdown Start) 7/15/2018 

Platform Modifications Completion Due Date 9/23/2018 

Electrical Scope Completion Date (Weekend work only) 9/23/2018 

Completion of Full Scope of Work 12/30/2018 

 
 




