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1 Instruction to Proposers 
 

 
In accordance with the Invitation to  bid labor and materials required to complete the project to Garland/ 
DBS Utilizing the Omnia Purchasing cooperative on behalf of Kendall County,

 
the

 
Proposal

 
form

 
must

 

be

 

submitted

 

in

 

accordance

 

with

 

the following:
 

 

PROPOSAL
 
DUE

 
DATE:

  
2-22-2022

 
 

1.
   

Proposals
 
can

 
be

 
submit

 
in

 
one

 
of

 
the

 
following

 
two

 
formats

 
using

 
the

 
Proposal

 
forms

 
as

 
provided

 

herein:
 

a.   E-mail proposals to: DBSbids@garlandind.com  
b.   Fax proposals to: (216) 883-2055 
 

2.   If you have any questions regarding the Proposal documents, please call Shawn Browning at 
#331-216-9115

    
 

 
3.   Coordination with the Owner, as specified hereinafter, shall be made exclusively through the 

General Contractor’s Representative: Shawn Browning at #331-216-9115. 
 
4.   Proposal Bonds are not required for this project.  Performance and Payment Bonds will not be 

required if awarded the project.  Performance and payment bonds will be provided by 
Garland/DBS, Inc., herein referred to as “General Contractor” for the project. 

 
5.   Time is of the essence prior to contract signing, the number of consecutive working days 

necessary for the completion of the project shall be established by both parties.  The Contractor 
agrees that failure to complete the scope of work within that stipulated period shall result in the 
assessment liquidated damages in the amount of $300 per day past a date to be agreed upon 
during the pre-construction conference. 

 

6.  It is the General Contractor’s intention to remit payment of approved invoice amounts within forty-

five (45) days of General Contractor’s acceptance.  Deductions may be made for unapproved 

amounts invoiced and/or any penalties or damages incurred by the Owner or General Contractor. 

 

7.   The final invoice for retention will be paid upon the General Contractor’s receipt of final payment 

by the Owner. 

 

8.   All Invoices must be submitted to General Contractor on AIA G702/G703 invoice forms or 

approved equal. 

 

9.   The contractor shall be prepared to submit a Certificate of Insurance with the Owner and General 

Contractor identified as the additional insured in accordance with the requirements as outlined in 

the Supplementary Conditions. 

 

10. The Contractor shall be responsible for any building permits required by the City of  

Yorkville and  must  comply  with  all  local,  State,  and  Federal  requirements.    
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11. Once  the  project  is  awarded  the  start  date  will be no later than  9/6/2022  and  the  

contractor

 

must continue to work, full-time and with a sufficient workforce able to faithfully 

prosecute

 

the

 

Work until final completion is issued by the General Contractor.  Roofing must 

be

 

performed

 

in

 

logical sequence and in accordance with the specification documents as 

provided

 

herein,

 

deviations will only be allowed under direction of the General Contractor or 

Owner.

 
 

12.

 

One

 

Proposal

 

sheet

 

shall

 

be

 

completed

 

in

 

full

 

for

 

all

 

buildings

 

in

 

scope.

  

Unit

 

costs

 

must

 

be

 

provided

 

for

 

additional

 

/

 

optional

 

repair

 

items

 

to

 

be

 

completed

 

on

 

various

 

buildings.

   

Any

 

expected

 

latent

 

or

 

concealed

 

site

 

conditions

 

should

 

be

 

identified

 

upfront

 

with

 

unit

 

pricing.

 

 

13.

 

Proposers

 

are

 

reminded

 

that

 

the

 

General

 

Contractor

 

is

 

purchasing

 

the

 

Garland

 

roof

 

system

 

materials

 

for

 

this

 

project.

  

Proposers

 

should

 

adjust

 

profit

 

and

 

overhead

 

accordingly

 

as

 

they

 

are

 

not

 

incurring

 

the

 

expense

 

of

 

the

 

materials,

 

but

 

will

 

still

 

need

 

to

 

handle

 

the

 

materials

 

and

 

load

 

the

 

roof

 

once

 

the

 

materials

 

arrive

 

to

 

the

 

site.

 

 

14.

 

Proposers

 

are

 

reminded

 

that

 

the

 

freight

 

for

 

the

 

General

 

Contractor

 

supplied

 

materials

 

will

 

be

 

paid

 

for

 

by

 

the

 

General

 

Contractor

 

and

 

will

 

not

 

be

 

an

 

expense

 

to

 

the

 

Proposer.

 
 

15.

 

Proposers

 

are

 

reminded

 

that

 

sales

 

or

 

use

 

tax

 

on

 

the

 

General

 

Contractor

 

supplied

 

materials

 

will

 

be

 

paid

 

for

 

by

 

the

 

General

 

Contractor

 

and

 

will

 

not

 

be

 

an

 

expense

 

to

 

the

 

Proposer.

 
 

16.

 

Proposers

 

are

 

responsible

 

for

 

all

 

materials

 

not

 

supplied

 

by

 

the

 

General

 

Contractor,

 

as

 

well

 

as,

 

the

 

costs,

 

freight,

 

and

 

sales

 

or

 

use

 

taxes,

 

if

 

applicable.
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2 Proposal Forms 
 

 

Proposer must completely fill-out the following Proposal forms and submit them via the following 
methods: 

1.   E-mail Proposals to: DBSbids@garlandind.com 
2.   Fax Proposals to: (216) 883-2055 

 
Proposers should use best efforts to identify potential latent or concealed site conditions 
and provide unit costs for them in the appropriate section of the Proposal documents as to 
establish pricing for what may be unforeseen site conditions upfront. 

 

 

PLEASE DOUBLE CHECK YOUR PRICING TO BE AS COMPETITIVE AS 
POSSIBLE: 

 

 

1.  The General Contractor is purchasing the Garland roof system materials for this project. 

a.  Adjust profit and overhead accordingly as you are not incurring the 

expense of the materials 

b.  Account for the handling, storage and staging of the Garland materials in 

your price 

2.  The General Contractor is responsible for paying the freight associated with the 

Garland roof system materials. 

a.  Remove any associated freight on Garland material from your price 

3.         The General Contractor is responsible for paying the sales or use tax on the 

       Garland roof system materials. 

 a.  Do not include sales and use tax , if applicable, for the Garland Roof 

  System Materials in your price 

b.  Include all other materials not supplied by the General Contractor, as    

well as, the costs, freight, and sales or use taxes associated with them. 

4.  The General Contractor is providing Performance and Payment Bonds if the project 

is awarded. 

a.  Do not include the costs of performance and payment bonds in your 

price. 
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Garland/DBS, Inc. 

3800 East 91st Street 

Cleveland, OH 44105 

 

 

 
 

 
 

 

 

Return this Worksheet To: dbsbids@garlandind.com  or (216) 883-2055 (Fax) 

 
 

Submission of this form acknowledges receipt and acceptance of: 

1. All standard Garland details and specifications. 

2. Prevailing Wage Rates; if applicable 

3. Project specific specifications, drawings, and details. 

4. Subcontractor is       

      

responsible for purchase of Garland and non Garland materials. 
 

5.

 

All

 

on-site tradesmen must have a background check

 

and valid I-9 certificates

 

on file.

 

These 

documents

 

for review upon request.

 

6.

 

Default payment terms

 

are 2% at 10 days, Net 45 Days

 

7.

 

DBS

 

will

 

purchase Garland Material

 

based on the

 

material

 

quantities

 

provided herein.

 

Additional

 

Garland Materials

 

or other manufacturer’s

 

materials

 

necessary

 

to 

complete the project will

 

be the Subcontractor’s

 

obligation.

 

8.

 

Proposal

 

bonds

 

are 

 

not

 

required from

 

the Subcontractor for this

 

project.

 

9.

 

Performance and Payment bonds

 

will

 

be provided by

 

DBS

 

and are 

 

not

 

the

 

Subcontractor’s

 

responsibility.

 

10.

 
Workmanship Warranties

 

will 

 

not

 

extend beyond five (5)

 

years.

 

Submit

 

with

 

this Project Cost proposal:

 

1.

 

Garland Material

 

List with all

 

quantities, unit sizes, &

 

coverage rates

 

(Subcontractors

 

are 

responsible to obtain material

 

lists, data sheets, and

 

product costs

 

from

 

Garland Rep)

 

2.

 

Any

 

qualifications/exclusion to

 

Subcontractor's

 

price proposal.

 

Awarded subcontractor must submit: 

  

1.

 

Site Specific

 

Safety

 

Plan and OSHA 300 log.

 

2.

 

Equipment list and

 

selected Waste Hauler’s

 

License (State or Local).

 

3.

 

Certificate of

 

Insurance –

 

listing Garland/DBS, Inc. and

 

the project Owner 

as

 

additional

 

insured’s.

 

4.

 

All

 

licenses

 

and permits.

 

5.

 

Tax

 

exempt status

 

and sales

 

tax

 

requirements.

 
 
 
 

CONTRACTOR'S NAME: 
 

 

ADDRESS (CITY, STATE, & ZIP CODE): 
 
 

TELEPHONE: CELL: 
 

 

CONTACT PERSON: 

CONTACT E-MAIL ADDRESS: 

PROJECT NAME:     
 

 

ADDRESS (CITY, STATE, & ZIP CODE):  
 

 
Total Labor $:   

 

 
GARLAND REPRESENTATIVE:            

 

 

PROJECT SQUARE FOOTAGE:            

  

             

                         

Shawn Browning 

      Please note: Shingles and color boards are to be shown to the client by the Subcontractor 
for selection. 

                  

       

      

     

    

   Y   807 John St.             orkville, IL 60560

Approx:  4500 sq ft             

Kendall County Courthouse



 
 

 
 

Garland/DBS, Inc. 

3800 East 91st Street 

Cleveland, OH 44105 

Return this Worksheet To: 
 

CONTRACTOR'S NAME: 

dbsbids@garlandind.com  (216) 883-2055 (Fax) or 

DBS PROPOSAL #: 

 

 

 
SUBCONTRACTOR AFFIRMATION: 

 

Does your proposal comply with Garland’s standard published application procedures? 
 

YES NO 
 

Does your proposal comply with Garland’s standard published details? 
 

YES NO 
 

Is your proposal based upon DBS’s Continuing Services Agreement? 
 

YES NO 
 

Is your proposal based upon DBS Inc’s General Conditions & Acknowledgements (Page1)? 
 

YES NO 

SUBCONTRACTOR CLASSIFICATION (Check All That Apply): 

Minority Owned Business Veteran-Owned Business (VOB) 
 

 

Women-Owned Business (WOB) Service-Disabled VOB 
 

 

Small Business HUBZone Business 
 

 

Large Business (None of the Above) 8(a) Certified Business 
 

 

Alaskan Native Tribal-Owned Business Native American Tribal-Owned Business 
 

 

PROPOSAL BREAKDOWN BY KEY COMPONENTS: 
 

NON-GARLAND ROOF MATERIALS: 

ROOFING  LABOR (include profit): 

      
 
 

    

PERMITS: 

SALES TAX - NON-GARLAND MTLS: 
 

 
 
 

TOTAL  SUBCONTRACTOR  PROPOSAL  PRICE :  $  -  
 

 
 
 

GARLAND MATERIALS BY DBS: $ -  

Alternate 1 Roofing Labor and non garland materials:

Alternate 1 Roofing Labor and non garland materials:



 
 

 
 

Garland/DBS, Inc. 

3800 East 91st Street 

Cleveland, OH 44105 

Return this Worksheet To: 
 

CONTRACTOR'S NAME: 

dbsProposals@garlandind
.com  

(216) 883-2055 (Fax) or 

DBS PROPOSAL #:  

 

 

 

SUBCONTRACTOR QUOTE MUST BE GOOD FOR 120 DAYS. IF SUBCONTRACTOR 

CAN HOLD PRICING FOR LONGER, PLEASE FILL-IN TOTAL NUMBER OF DAYS: 
 

DAYS 
 

 
PROPOSALS WILL BE EVALUATED ON A COMBINATION OF THE BASE PROPOSAL 

PROPOSAL, RESPONSIVENESS TO THE PROPOSAL DOCUMENTS, AND MARK-UP FOR 

UNANTICIPATED CHANGE ORDERS, PLEASE PROVIDE YOUR CHANGE ORDER MARK-

UPS BELOW: 
 

OVERHEAD PROFIT 
 

 

PROJECT DETAILS & MEASUREMENTS: 
 

Total Roof Square Footage: # of Roof Areas: 
 
 

Roof Height (# of Stories): # of Roof Drains: 
 
 

Roof Deck Type: Square Footage of Flashings: 
 
 

# of Scuppers: # of Roof Penetrations: 
 
 

Current Roof Slope: # of Roof Levels: 
 
 

Anticipated Working Days: Anticipated Start Date: 
 
 
 



Garland/DBS, Inc. 

3800 East 91st Street 

Cleveland, OH 44105 

 

 

 
 

 
 

 

  

  
 

  
 

 
 

  

  

  

  

  

  

 

 

 
 

Return this Worksheet To: 
 

CONTRACTOR'S NAME: 

dbsbids@garlandind.com  or (216) 883-2055 (Fax) 

 

   DBS PROPOSAL #:  
 

 
LINE ITEM PRICING FOR ANTICIPATED UNFORESEEN SITE CONDITIONS: 

 

LINE ITEM DESCRIPTION 
PRICE PER 

UNIT 

 

 
 

UNIT SIZE 

 
 

 

 
 

CERTIFICATION OF PROPOSAL INFORMATION: 
 
 
 

I certify that I have reviewed and stand behind our Cost Proposal and Garland material quantities. 

I have incorporated the application procedures, project details and specifications, Continuing 

Service Agreement, and insurance requirements, in their entirety, into our cost proposal. This 

Cost Proposal includes all costs necessary to complete this project. 
 
 

Contractor Name: 
 

 
Responsible Party's 

Name & Title: 
 

 

Responsible Party's 

Signature: 

 

 

  

  

  

  

 
 

  

  

  

  

 

     

    

 

  

 

  

 Soil Stacks  

    Additional  Insulation replacement 

 RRubber boot eplacement 

  

  

Drain replacement 

Pipe support replacement



Garland/DBS, Inc. 

3800 East 91st Street 

Cleveland, OH 44105 

 

 

 
 

 
 

 

 
 

Return this Worksheet To: 
 

CONTRACTOR'S NAME: 

dbsbids@garlandind.com  or (216) 883-2055 (Fax) 

 

 

DBS PROPOSAL #:  
 

 
GARLAND MATERIAL LIST & SUBCONTRACTOR's REQUIRED QUANTITIES 

 
 

        PRODUCT NAME & DESCRIPTION  
QUANTITY 

REQUIRED 

 

 

  

 

    

  
 

 

  
 

 

 

 

   

   

    

    

    

    

   

    

   

   

   

   

   

   

 
 

 

      

    

  

    

      

         

          

  

   

  

      

     

     

     
    

     

   
  

      
     

   

         

      

     

  

     

 

 

  

 

  

EPDM

 

.60

 

Mil

 

10x100'

 

Black

  

 

   
     

  

     

      

    

          

     

   

   

   

 

  

    

 

         

        

   

       

 

 

    

     

   

     
        

    

     

  

1/2''

 

Primed

 

Dens

 

Deck

Neoprene

 

Bonding

 

Adhesive

 

5

 

gal

 

pal

 12"

 

Coverstrip

 

50'

 

Roll

 

    

Base Bid

    



 

 

 
 

 
 

 

 

  

 

   
 
 
 
 

3  Prevailing  Wage  Requirements  
 

 
This  project  requires  the  use  of Kendall    County  Prevailing Wages Rates as per the accordance  with  
the  Illinois  Prevailing  Wage  Act  (Illinois  Compiled  Statutes,  Chapter  820,  par.  130-1  to  130-12 ).
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CONTINUING SERVICES AGREEMENT BETWEEN CONTRACTOR 
AND SUBCONTRACTOR FOR

 

PROJECTS

 
 
THIS

 

AGREEMENT made  this 22nd   

 

  day

 

of  February,  2022  between  Garland/DBS  and  the  awarded  subcontractor.  

  
 

CONTRACTOR: Garland/DBS, Inc. 
3800 East 91st Street 
Cleveland, OH  44105 

 
SUBCONTRACTOR: 

 

 
 
 
 

For services in connection with Contractor’s Projects under this Continuing 

Services Contract. All notice to the parties shall be given at the above address. 

The term of the Agreement shall be the twelve (12) consecutive month’s period following the proper 
execution of the Agreement, with an option for an additional twelve (12) months renewal term, if so 
agreed in writing by both parties. 

 
ARTICLE 1 

DEFINITIONS 
 

1.1 Agreement:  means this continuing services contract and general conditions for the 
completion of the Contractor’s minor construction projects where the basis of payment is 
the cost of the work plus Subcontractor’s overhead and profit, not to exceed twenty 
(20%) percent. 

 
1.2 Architect/Engineer:  means the licensed architect, architect/engineer or engineer, and its 

consultants, retained by the Contractor to perform design services for the Project on 
behalf of the Contractor. 

 
1.3 Change Order:  means work, or performance schedule criteria that is different from the 

original scope-of- work. 
 

1.4 Contract Documents:  consist of this Agreement, the drawings, specifications, exhibits, 
attachments and 

Contractor issued Purchase Orders as they relate to the Work. 
 

1.5 Contractor: is the independent contractor person or entity identified in this Agreement and 
includes the 

Contractor's Representative. 
 

1.6 Day:  means work day during the Contractor’s normal hours of operation unless otherwise 
specifically defined. 

 
1.7 Defective Work:  is any portion of the Work that is not in conformance with the Contract 
Documents. 
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1.8 Material Supplier:  is a person or entity retained by the Contractor and/or Subcontractor to 

provide material and/or equipment for the Work. 
 
1.9 Others:  means other contractors, material suppliers and persons at the Work Site who are 

not employed by the Contractor and/or Contractor's subcontractors. 
 

1.10 Owner: is the person, or entity that owns the real property at the work site for which the 
work is being performed, and includes the Owner’s Representative. 

 
1.11 Contractor’s Project Criteria: the scope-of-work developed by or for the Owner describing the 

Contractor’s design and construction requirements and objectives for the Project, including 
budgetary and time constraints, submittal requirements and other requirements governing the 
Subcontractor’s performance of the Work.  Contractor’s Project Criteria may include 
conceptual estimates, conceptual schedule and other Project-specific technical materials and 
requirements needed to define the scope-of-work. 

 
1.12 Project:  is the project and/or subproject scope-of-work defining the improvements required by 

the Owner, including budgetary and time criteria for each Project issued by individual 
Purchase Order from the Contractor for which the Subcontractor is to perform Work under 
this Agreement. 

 
1.13       Performance Schedule:  is the document prepared by the Contractor that specifies the dates 

on which the Subcontractor plans to begin and complete various parts of the Work, including 
dates which information and approvals are required from the Owner. 

 
1.14 Subcontractor: is a person or entity retained by the Contractor as an independent contractor 

to provide labor, materials, equipment and/or services necessary to complete a specific 
portion of the Work.  The term Subcontractor does not include the architect/engineer. 

 
1.15 Substantial Completion:  the date when the Work is sufficiently complete in accordance with 

the Contract Documents so that the Owner can use or utilized the Work for which it is 
intended. 

 
1.16 Sub-subcontractor:  is a person or entity that has an agreement with a Subcontractor to 

perform any portion of the Work. 
 

1.17 Work:  means all planning, design, construction and other services necessary or incidental to 
fulfill the scope-of-work defined by the Contractor’s individual Purchase Order for a specific 
Project in accordance with this Agreement and the other Contract Documents. The Work may 
refer to the whole Project or only a part of the Project if work is also being performed by the 
Owner or Others. 

 
1.18 Work site:  means the location where the Work is to be performed. 

 

 
ARTICLE 2 

GENREAL PROVISIONS 
 

2.1 Contractor and Subcontractor agree to furnish its best skill and judgment and to proceed 
with the Projects on the basis of mutual trust, good faith and fair dealing.   Contractor and 
Subcontractor shall endeavor to promote harmony and cooperation among all Project 
participants. 

 
2.2 Subcontractor agrees to comply with all required licenses, permits and inspections as 

required by the authority having jurisdiction over the Work. 
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2.3 Subcontractor represents that it is an independent contractor and that in its performance of the 

Work it shall act as an independent contractor. 
 

2.4 Neither Subcontractor nor any of its agents or employees shall act on behalf of or in the 
name of the Contractor or Owner except as provided in the Agreement or unless authorized 
in writing by Contractor’s Representative. 

2.5 Contractor and Subcontractor will work as a team through the planning and construction phases 
of the Project. 

 

2.6 Contractor reserves the right to inspect and audit Subcontractor's records pertaining to the 
Project, before, during and up to eighteen (18) months after completion of this contract. 

 
2.7 This Agreement is solely for the benefit of the parties, represents the entire and 

integrated agreement between the parties, and supersedes all prior negotiations, 
representations or agreements, either oral or written.  This Agreement and each and 
every provision thereof are for the exclusive benefit of the Contractor and Subcontractor 
and not for the benefit of any third party except to the extent expressly provided in this 
Agreement. 

 
2.8 Where this Agreement is silent, the requirements of the plans and specifications will prevail.  
This 

Agreement may be amended only by written instrument signed by the Contractor and the 
Subcontractor. 

 
2.9         All Contract Documents related to the Purchase Order, any Change Order to the Purchase 

Order, the Purchase Order and any correspondence related to the Work shall be 
identified by the GCI Contract Number for this Agreement. 

 

 
ARTICLE 3 
PAYMENT 

 
3.1 Subcontractor's basic services under the Agreement shall include all labor, tools, materials, 

equipment and all other incidentals necessary to provide a completed sub-project with 
workmanship of the highest quality by industry standards. Construction services for Projects 
shall be provided on a sub-project bases, which will be executed by Contractor Purchase 
Order(s) for each Sub-Project. The Purchase Order(s) shall be considered part of the 
Contract Documents.  Subcontractor shall submit a cost proposal for each Sub- Project.  
Should the Contractor and Subcontractor not reach a Price agreement on any Sub-Project, 
the Contractor reserves the right to cease negotiations with the Subcontractor for that Sub-
Project and perform the work by other means without affecting this Agreement or any other 
Sub-Project. 

 
3.2 Contractor shall administer design and construction management phase services as provided by 
the 

Contract Documents and the Purchase Order for each individual Sub-Project, which shall 
define the Scope- of-Work for the Sub-Project. 

 
3.3 For each Sub-Project, the Subcontractor shall commence work within ten (10) working days 

after receipt of the Purchase Order as authorization of Notice to Proceed from the Contractor.  
Subcontractor shall submit for Contractor’s review and approval a schedule-of-values for all of 
the Sub-Project Work.  The Schedule- of-Values will: (a) subdivide the Work into its respective 
parts, (b) include values for all items comprising the Work, including but not limited to general 
conditions, and (c) serve as the basis for progress payments made to Subcontractor 
throughout the work. 
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3.4 On or before the 25th day of the month, Subcontractor shall submit for Contractor’s review and 
approval its Application for Payment requesting payment for all Work performed and projected 
through to the end of the month.  The Application for Payment shall be accompanied by an 
updated Schedule-of-Values. Subcontractor Application and Certification for Payment 

received by the Contractor after the 25th of the month shall not be process for payment until 
the next months pay application submission to the Owner. Notwithstanding anything to the 
contrary in the Contract Documents, Contractor shall pay Subcontractor all undisputed 

amounts in an Application for Payment no later than the 25th day of the following month.. 
 
3.5 The Application for Payment may not request payment for equipment and materials not yet 

incorporated into the Project. 
 

3.6 Subcontractor shall not bill for defective work until the work has been re-inspected and accepted 
by the Contractor. 

 

3.7      The Application for Payment shall constitute Subcontractor's representation that the Work 
has been performed consistent with the Contract Documents; and has progressed to the 
point indicated in the Application for Payment. 

 
3.8 Payment hereunder will not be evidence of or construed to be proper performance or progress 

of the Work. 
 

3.9 On or before the date established in Sections 3.3 and 3.4 of this Agreement, Contractor shall 
pay Subcontractor all amounts properly due.  If Contractor determines that Subcontractor is 
not entitled to all or part of an Application for Payment, Contractor will notify Subcontractor in 
writing at least five (5) days prior to the date payment is due. The notice shall indicate the 
specific amounts Contractor intends to withhold, the reasons and contractual basis for the 
withholding, and the specific measure Subcontractor must take to rectify Contractor’s 
concerns. Subcontractor will attempt to resolve Contractor’s concerns prior to the date 
payment is due. If the parties cannot resolve such concerns, Contractor may pursue its rights 
under the Contract Documents. 

 
3.10 If Contractor fails to pay Subcontractor any undisputed amount that becomes due, 

Subcontractor, in addition to all other remedies provided in the Contract Documents or at 
law, may stop Work after proper notification to the Contractor that a problem exists.  Proper 
notification shall be defined as; Subcontractor must provide Contractor with written notice, 
served by certified mail to Contactor, defining the problem 
that exists and the Subcontractor’s intent to stop work. If  Contractor does not cure the 
problem within a ten (10) day period, Subcontractor must provide Contractor with written 
notice, served by certified mail to Contractor of Subcontractor’s intent to stop work.  If 
Contractor does not cure the problem within an additional ten (10) day period, Subcontractor 
may stop work. In such case, Subcontractor may be entitled 
to make a claim for adjustment to the Contract Price and Contract Time(s) to the extent it has 
been adversely impacted by such stoppage, provided that the Contractor is solely responsible 
for failure to make payment to Subcontractor. 

 
3.11 Subcontractor shall not stop work for reason of payments withheld in whole or in part, or for 

failure of the Contractor to make payment to the Subcontractor for applications for payment 

submitted after the 25th of the month, or for disputes as identified in Article 13. 

 
3.12 Subcontractor shall not stop work for reason of payments withheld in whole or in part for 

extra work performed by Subcontractor without a properly executed Change Order to 
the Purchase Order. 
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3.13 As a condition for payment and in addition to Contractor’s receipt of a Final Application for 
Payment for the Sub-Project, Subcontractor shall provide the following information: 

 
1. An affidavit that there are no claims, obligations or liens outstanding or unsatisfied 

for labor, services, material, equipment, taxes or other items performed, furnished 
or incurred for or in connection with the Work which in any way affect Contractor’s 
interests. 

2. A general release executed by Subcontractor waiving, upon receipt of final 
payment by Subcontractor, all claims, except those claims previously made to 
Contractor and remaining unsettled at the time of final payment. 

3. If applicable, consent of Subcontractor's surety to final payment. 
4. All operating manuals, warranties and other deliverables required by the Contract 

Documents. 

 
3.14 The acceptance by Subcontractor of the final payment under this Subcontract Agreement 

shall constitute and operate as a release to Owner and indemnity for all claims and liabilities 

to Subcontractor, its representatives, subcontractors, and assigns as well as for any 

additional compensation or payment related to any and all things done or furnished with 

respect to the services rendered by Subcontractor under, or in connection with, this 

Subcontract Agreement.  However, final payment shall in no way relieve the Subcontractor 

of liability for its obligations or for faulty or defective work discovered after final payment. 

 

The final payment shall be due within forty (40) days after all of the conditions precedent 

required under this section have been satisfied. 
 

 
ARTICLE 4 

TIME 
 

4.1 Subcontractor agrees that it will commence performance of the Work and achieve the 
Contract Time(s) in accordance with the Sub-Project Purchase Order.. 

 
4.2 If Subcontractor is delayed in the performance of the Work due to acts, omissions, conditions, 

events, or circumstances beyond its control, the Contract Time(s) for performance shall be 
reasonably extended by Change Order to the Purchase Order. By way of example, events 
that will entitle Subcontractor to an extension of the Contract Time(s) include, but not limited 
to, acts or omissions of Owner or anyone not under Contractor’s control (including separate 
contractors), changes in the Work, Differing Site Conditions, Hazardous Conditions, wars, 
fires, floods, labor disputes, unusual delay in transportation, epidemics, earthquakes, adverse 
weather conditions not reasonably anticipated, and other acts of God. 

 
4.3        Owner Caused Delay:  Contractor shall not be obligated or liable to Subcontractor for payment 

or extension of time due to Owner caused delays beyond the extent of recovery by the 
Contractor from the Owner in the form of a properly executed Change Order in accordance with 
Article 5 of the Agreement. 

 
4.4 Subcontractor shall notify Contractor when it believes the Work or the extent permitted in the 

Contract Documents, a portion of the Work, is substantially completed.  Within five (5) days of 
Contractor’s receipt of Subcontractor's notice, Contractor and Subcontractor will jointly 
inspect such Work to verify that it is substantially completed in accordance with the Contract 
Documents and prepare the Contractor’s Punch- List to the Subcontractor. If Contractor 
determines that such Work is substantially completed, Subcontractor shall submit Final 
Application for Payment. 
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4.5 Upon Substantial Completion of the entire Work or, if applicable, any portion of the Work, 
Contractor shall release Subcontractor all retained amounts related, as applicable, to the entire 
Work or completed portion of the Work, less any amount equal to the reasonable value of all 
remaining or incomplete items of Work as noted in the Contractor’s Punch-List to the 
Subcontractor. 

 

 
ARTICLE 5 

CHANGES TO THE CONTRACT PRICE AND TIME 
 

5.1 A Change Order to the Purchase Order is a written instrument issued after execution of 
the Agreement signed by Owner and Contractor, stating their agreement upon all of the 
following: 

 
.1 The scope of the change in the Work. 

 
.2 The amount of the adjustment to the Contract Price. 

 
.3 The extent of the adjustment to the Contract Time(s). 

 
5.2         All changes in the Work authorized by applicable Change Order shall be performed under 

the applicable conditions of the Contract Documents.  Contractor and Subcontractor shall 
negotiate in good faith and as expeditiously as possible the appropriate adjustments for such 
changes. 

 

5.3     Subcontractor shall not make change or any addition to the work except upon receipt by the 
Contractor of a signed Change Order to the Purchase Order from the Contractor authorizing 
such a change or addition. No claims for an extra to the contract price shall be valid unless so 
authorized 

 
5.4 The increase or decrease in the Purchase Order/Contract Price resulting from a change in the 

Work shall be determined by one or more of the following methods: 
 

.1 Unit prices subsequently agreed to between parties. 
 

.2 Lump sum price, mutually agreed to between parties. 
 

.3 Cost, fees, and other markups mutually agree to between parties. 
 

5.5 In any emergency affecting the safety of persons and/or property, Subcontractor shall act, at 
its discretion, to prevent threatened damage, injury or loss.  Any change in the Purchase 
Order/Contract Price and/or Contract Time(s) on account of emergency work shall be 
determined as provided in this Article 5.4. 

 
5.6 Change orders shall be prepared by the Subcontractor and submitted to the Contractor 

along with backup documentation to include, but not limited to, material, labor, equipment, 
tools, taxes, insurance, and all incidentals to provide a compete and working systems. 

 
5.7 The Contractor shall be the only party authorized to request the Subcontractor to perform 

extra work in accordance with Article 5 of the Agreement.  Any extra work performed by 
the Subcontractor prior to receiving a properly executed Change Order shall be 
considered incidental and no adjustments will be made to the Subcontract Amount or 
Time. 

 
 
 

  
        Kendall County 2022

Courthouse Roofing Project 



 
 

 
 

 
  

  
 

 

 

 
 

5.8       If Contractor and Subcontractor disagree upon whether Subcontractor is entitled to be paid for 
any services required by Owner, or if there are any other disagreements over the Scope-of-
Work or proposed changes to the Work, Contractor and Subcontractor shall resolve 
disagreement pursuant to Article 13 hereof. 

 

 
ARITCLE 6 

LEGAL REQUIREMENTS 

 
6.1 Subcontractor shall perform the Work in accordance with all Legal Requirements and 

shall provide all notices applicable to the Work as required by the Legal Requirements. 
 

6.2 Subcontractor and sub-subcontractors shall comply with all Legal Requirements relating to 
safety, as well as any Owner-specific safety requirements set forth in the Contract 
Documents, provided that such Owner- specific requirements do not violate any applicable 
Legal Requirements. Subcontractor will immediately report any safety-related injury, loss 
damage or accident arising from the Work to the extent mandated by Legal Requirements, to 
Contractor and all government or quasi-government authorities having jurisdiction over 
safety-related matters involving the Project or the Work. 

 
6.3 This Agreement is executed in the state where the Contractor’s office set forth on page one 

is located and will be interpreted in accordance with the laws of that state. 
 
 

ARTICLE 7 
GOVERNMENT COMPLIANCE, APPROVALS AND PERMITS 

 
7.1 Subcontractor shall give notices, pay all fees, permits and comply with all laws, 

ordinances, rules and regulations bearing on the conduct of work. 
 

7.2  Subcontractor shall obtain and pay for all government charges and inspection fees required 
for the execution of the Work by any government or quasi-government entity having 
jurisdiction over the Project. Contractor shall reimburse Subcontractor for direct costs 
associated with obtaining such government charges and inspection fees. 

 
7.3 All state and local licenses will be required by Subcontractor and Sub-Subcontractors prior to 

commencement of the work. Subcontractor shall provide Contractor with a current copy of 
all licenses at the time that the Purchase Order for the Sub-Project is executed. 

 
7.4 Subcontractor shall conform to the requirements as designated by the United States Federal 

Governments, Occupational Safety and Health Administration (O.S.H.A). 
 

7.5 If Subcontractor or their sub-subcontractors on the site use hazardous substances which by 
law would have required the employer to notify its employees, they shall, prior to harmful 
exposure of any employee to such substance, give written notice of the chemical composition 
thereof in sufficient detail and provide proper employee training to employees to comply with 
such laws. 

 
7.6 Subcontractor must comply with all state, federal and local taxes.  Subcontractor accepts sole 

and exclusive responsibility for any and all state and federal taxes with respect to Social 
Security, old age benefits, unemployment benefits, withholdings taxes, sales taxes, and 
worker's compensation premiums. 
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ARTICLE 8 
SUBCONTRACTOR’S RESPONIBILITIES 

 
8.1 Unless otherwise provided in the Contract Documents imputing the responsibility to Owner, a 

separate contractor or others, Subcontractor shall provide through itself the necessary 
supervision, labor, inspections, material, equipment, machinery, and temporary facilities to 
permit Subcontractor to complete the Project consistent with the Contract Documents. 

 
8.2 Subcontractor shall abid  by  all rules  created  by the  Owner.  Subcontractor  must contract the 

Contractor for specific information  regarding the  rules  governing all operations  of  the project.
 

 
8.3 Subcontractor acknowledges receipt of the contract documents, to include but not necessarily 

limited to the Sub-Project Purchase Order, Project Manual, and/or plans and specifications. 
 

8.4 The Project Manual shall contain Supplemental Conditions that are job specific and 
incorporated as a contract document by reference to this Agreement. 

 
8.5 The Subcontractor accepts responsibility for the visual inspection of conditions that could 

affect the Subcontractor’s Work at the Project site, and based on that inspection 
acknowledges its responsibility to satisfactorily perform the Subcontractor’s Work without 
additional expense to the Contractor.  The Subcontractor shall promptly report any 
discrepancies between its observations and the Contract Documents to the Contractor. 

 
8.6 Subcontractor shall perform all construction activities efficiently.  Subcontractor shall supply 

trained workmen with the requisite expertise, skill and competence, in proper numbers, 
including scheduling and laying out the work, so that the Work will be started and completed 
in a professional manner to satisfy the requirements of the Contract Documents. 

 
8.7 Subcontractor shall be solely responsible for the accuracy of all measurements and for 

estimating the material quantities required to satisfy the contract documents, plans and 
specifications. Drawings provided are for reference only, quantities must be field verified prior 
to providing Subcontractor's pricing to Contractor. 

 
8.8  

Location of any and All Temporary Facilities must be approved by the County  
Representative,

 
such as

 
storage

 
sheds,

 
water,

 
heat, light, power, toilets, hoists, elevators, 

scaffolding,
 

cold
 

weather protection,
 

ventilation,
 

pumps,
 

watchman
 

service, etc.,
 

required
 

in
 

performing
 

the work will
 

be furnished by
 

Subcontractor unless otherwise
 

provided for 
by

 
Contractor and identified

 
in the Contract

 
Documents.

 
 

8.9 In connection with its furnishing of temporary facilities indicated, Contractor shall not be 
liable for conditions beyond the control of Contractor, which may interrupt, delay or 
otherwise interfere with the availability of such facilities to Subcontractor. Unless otherwise 
expressly indicated, the temporary facilities furnished by Contractor will not be for the 
exclusive use of Subcontractor, but will be shared by others performing work in the Project.  
Contractor, therefore, reserves the exclusive right to schedule the use of any facilities in 
accordance with its determinations as to the needs of the Project, and will incur no liability 
as a result thereof. 

 
8.10 If either party from time to time furnishes the other a crane, hoisting equipment or other 

machinery or equipment, with or without an operator, for such party’s exclusive use, then the 
using party will at all times furnish adequate and competent supervision and direction 
therefore and will be fully liable and responsible for safe and proper care, use and custody of 
such machinery and equipment. 
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8.11 Subcontractor assumes responsibility to Contractor for proper performance of the Work of 
Subcontractor’s employees, vendors and sub-subcontractors and any acts and omissions in 
connection with such performance.  Nothing in the Contract Documents is intended or 
deemed to create legal or contractual relationship between Contractor and any vendor, 
equipment provider, material supplier or sub- subcontractor, including but not limited to any 
third party beneficiary rights. 

 
8.12 Subcontractor shall not subcontract any of the Work without prior written approval from the 

Contractor. 
 

8.13 Subcontractor shall coordinate the activities of all employees of Subcontractor and sub-
subcontractors. If Contractor performs other work on the Project or at the Site with separate 
subcontractors under Contractor’s control, Subcontractor agrees to reasonably cooperate 
and coordinate its activities with those of such separate contractors so that the Project can 
be completed in an orderly and coordinated manner without unreasonable disruption. 

 
8.14 Subcontractor shall keep the Work Site reasonably free from construction materials not 

incorporated into the Work, debris, trash and construction waste to permit Subcontractor to 
perform its construction services efficiently, safely and without interfering with the use of 
adjacent land areas.  Upon completion of the days Work, Subcontractor shall remove all 
debris, trash, construction waste, materials, equipment, machinery and tools arising from the 
Work or applicable portion thereof to permit Owner the use of the Project for its intended 
purpose. 

 
8.15 If the Subcontractor refuses at any time to remove the debris and left over construction 

materials from the premises, or to keep the working area clean, such cleaning and disposal 
will be completed by the Contractor and deducted from the balance due the Subcontractor. 

 8.16
 

All materials shall be
 
stored and protected against

 
weather, vandalism,

 
and

 
theft.

 
Any 

materials found to be
 
damaged or

 
missing shall be replaced

 
by the

 
Subcontractor at no cost 

to the Contractor.
 

 
8.17

 
Contractor will not be

 
liable

 
or responsible

 
for loss

 
or

 
damage to the equipment, tools, 

facilities, scaffolds or other personal property owned, rented or used by Subcontractor, or
 
its

 agents,
 
employees

 
or

 
servants, in the performance of the

 
Work.

 
Subcontractor

 
will

 
maintain

 such insurance
 
and will take

 
such protective action

 
as it deems desirable with

 
respect to 

such property.
 
Contractor will not be

 
liable

 
or responsible

 
for any loss or

 
damage to

 
the

 Work, and Subcontractor
 
will

 
be

 
responsible for the correction or restoration of any such loss 

or
 
damage to

 
the

 
Work or to

 
the work of Contractor or any

 
other subcontractor, resulting from

 the operations
 
or activities of Subcontractor, or

 
its subcontractors, agents, employees or 

servants hereunder.
 

 8.18
 

Subcontractor
 
shall take

 
necessary precautions

 
to protect the

 
Work of others

 
from

 
loss

 
or 

damage. 
 
Should the

 
Subcontractor

 
cause

 
damage

 
to the

 
Work or property of the

 
Owner,

 
the

 Contractor or
 
others,

 
the Subcontractor

 
shall promptly remedy such

 
damage

 
to

 
the

 satisfaction
 
of the

 
Contractor,

 
or the

 
Contractor may remedy the

 
damage

 
and

 
deduct its

 
cost

 from
 
any amounts

 
due

 
or

 
to become due

 
the

 
Subcontractor, unless

 
such costs

 
are

 
recovered

 under
 
applicable property

 
insurance.

 
 8.19

 
Subcontractor shall protect all grounds, copings,

 
pavings and exterior of all buildings

 
where

 work will be performed.
 

 8.20
 

Subcontractor shall protect the Owner's facility from
 
water

 
infiltration.

 
Damage caused by 

water infiltration resulting
 
from

 
the failure

 
of

 
Subcontractor to secure

 
each day's work in

 
a
 weather tight manner, will be corrected

 
at the Subcontractor's expense.  Included as 
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damages will be all labor costs incurred by the Owner as a result of such water infiltration.



 
 

 
 

 
  

  
 

 

 

                 
 

 
8.21 The Contractor may direct the Subcontractor to uncover portions of the Subcontractor’s Work 

for inspection by the Contractor at any time.  The Subcontractor is required to uncover such 
work whether or not the Contractor or Owner had requested to inspect the Subcontractor’s 
Work prior to it being covered. Except as provided in the paragraph above, this Agreement 
shall be adjusted by change order for the cost and time of uncovering and restoring any work 
which is uncovered for inspection and proves to be installed in accordance with the 
Subcontract Documents, provided the Contractor had not previously instructed the 
Subcontractor to leave the work uncovered.  If the Subcontractor uncovers work pursuant to a 
directive issued by the Contractor, and such work upon inspection does not comply with the 
Subcontract Documents, the Subcontractor shall be responsible for all costs and time of 
uncovering, correcting and restoring the 
work so as to make it conform to the Subcontract Documents. If the Contractor or some 
other entity for which the Subcontractor is not responsible caused the nonconforming 
condition, the Contractor shall be required to adjust the Sub-Project Purchase Order by 
Change Order for all such costs and time. 

 
8.22 Subcontractor shall promptly remove  any work that does not meet the requirements of the 

contract documents, plans and specifications or is incorrectly installed or otherwise 
disapproved by the Contractor’s Representative as failing to meet the intent of the contract 
documents, plans and specifications. Subcontractor shall promptly replace and such work 
without expense to the Contractor and shall bear the cost of making good all work of other 
subcontractors, or the Owner, destroyed by such removal or replacement. 

 
8.23 Acceptability of completed work will be based on Subcontractor's work conformance to 

the contract requirements.  Contractor shall not be responsible for Subcontractor's 
errors or omissions. 

 
8.24 If Contractor deems it unacceptable to have Subcontractor correct work that has been 

incorrectly done, a deduction from the Sub-Project Purchase Order Price shall be agreed 
upon therefore.  Such a deduction from Purchase Order price shall in no way affect 
Subcontractor's responsibility for defects that may occur nor Subcontractor's ability for 
correcting them, and damage caused by them. 

 

8.25 Subcontractor is required to cooperate with the hierarchy of construction sequencing and 
coordinate their activities to not interfere with Contractor’s work and/or Contractor 
Subcontractor’s Work to enable Contractor to timely complete the Project Work consistent 
with the Contract Documents. 

 
8.26 Subcontractor shall plan and conduct the operations of the work so that each section started 

on one day is complete and thoroughly protected before the close of work for that day. 
 

8.27 If Owner or any other person or entity asserts a claim or institutes a suit, action or 
proceeding against Contractor involving the manner or sufficiency of the performance of the 
Work, upon request of Contractor, Subcontractor will promptly assume the defense of such 
claim, suit, action, or proceeding, at Subcontractor’s sole expense, and Subcontractor will 
indemnify and hold harmless Contractor and its agents, employees and servant, from and 
against liability, loss, damage or expense (including attorney’s fees, expert witness fees, 
court cost, and similar costs) arising out of or relating to such claim, suit, action or 
proceeding. 

 
8.28 Subcontractor agrees that One Hundred Dollars and No/Cents ($100.00) of the Sub-Project 

Purchase Order Price constitutes the separate consideration for Subcontractor’s indemnity 
pursuant to the provisions and payment paid in the first application for payment. 
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8.29 Subcontractor acknowledges that Contractor has a zero tolerance policy regarding substance 

abuse, profane language and harassment by Subcontractor’s employees and/or sub-
subcontractors.  Subcontractor shall immediately remove from Work Site any employee and/or 
sub-subcontractor that Contractor’s Representative deems to be disruptive to the work 
environment and/or objectionable to the Owner’s Representative. 

 

 
ARTICLE 9 
WARRANTY 

 
9.1 Subcontractor warrants to Contractor and Owner that the construction, including all materials 

and equipment furnished as part of the construction, shall be new unless specified in the 
Contract Documents, of good quality, in conformance with the Contract Documents and free 
of defects in material and workmanship.  Subcontractor warranty obligation excludes defects 
caused by abuse, alterations, or failure to maintain the Work by persons other than 
Contractor or anyone for whose acts Contractor may be liable. Nothing in this warranty shall 
provide Owner with greater warranty rights than set forth in this section or the Contract 
Documents. Subcontractor will provide Contractor, on behalf of the Owner, with all 
manufacturers' warranties upon Final Completion of the Sub-Project. 

 
9.2 Subcontractor agrees to correct any Work that is found to be not in conformance with the 

Contract Documents, including that part of the Work subject to Section 8.1 hereof, within a 
period of two years from the date of Substantial Completion of the Work or any portion of the 
Work, or within such longer period to the extent required by the Contract Documents. 

 
9.3 Subcontractor shall guarantee all labor and materials for five (5) years from the date of final 

payment to the Subcontractor by the Contractor.  Subcontractor shall promptly respond to and 
make repairs during the warranty period in accordance with the terms and conditions of the 
Manufacturer's material warranty and the contract documents, including any damage done to 
the Owner's property due to such defects. 

 
9.4 Subcontractor shall, within two (2) days of receipt of written notice from Contractor that the 

Work is not in conformance with the Contract Documents, take meaningful steps to commence 
correction of such nonconforming Work, including the removal and replacement of the 
nonconforming Work and any damage caused to other parts of the Work affected by the 
nonconforming Work. 

 

9.5 The five-year period referenced in Section 9.2 above applies only to Subcontractor's 
obligation to correct nonconforming Work and is not intended to constitute a period of 
limitations for any other rights or remedies Contractor may have regarding Subcontractor’s 
other obligations under the Contract Documents. 

 
ARTICLE 10 

CONTRACTOR’S RESPONSIBILIES 
 

10.1 Contractor shall, throughout the performance of the Work, cooperate with Subcontractor 
and perform its responsibilities, obligations and services in a timely manner to facilitate 
Subcontractor's timely and efficient performance of the Work and to prevent delay or 
interfere with Subcontractor's performance of its obligations under the Contract 
Documents. 

 
10.2 Contractor agrees to furnish planning, design phase, construction administration and 

management services and to use its best efforts to complete the Projects in an expeditious 
and economical manner consistent with the interests of the Owner. 
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10.3 Contractor shall provide timely reviews and approvals of interim design submissions 

and construction documents consistent with the turn-around times set forth in 
Contractor's performance schedule. 

 
10.4 Contractor’s Representative shall be responsible for providing Owner-supplied information 

and approvals in a timely manner to permit Subcontractor to fulfill its obligations under the 
Contract Documents. Contractor’s Representative shall also provide Subcontractor with 
prompt notice if it observes any failure on the part of Subcontractor to fulfill its contractual 
obligations, including any errors, omissions or defects in the performance of the Work. 

10.5 Contractor is responsible for all work performed on the Project or at the Site by separate 
contractors under Contractor’s control. Contractor shall contractually require its separate 
contractors to cooperate with the hierarchy of construction sequencing, and coordinate their 
activities to not interfere with the Subcontractor’s work to enable Subcontractor to timely 
complete the Work consistent with the Contract Documents. 

 

 
ARTICLE 11 

HAZARDOUS CONDITIONS AND 
DIFFERING SITE CONDITIONS 

 
11.1 Unless otherwise expressly provided in the       

S

 the Contractor is responsible for arranging a “J.U.L.I.E’s” to identify 
underground utilities that may be compromised by Cranes, Lifts, Scaffolding, ladders, etc.

ubcontractor

 

in not

 

responsible for any

 

Hazardous Conditions encountered at the Site.  
Upon encountering any Hazardous Conditions,

 

Subcontractor

 

will stop

 

Work

 

immediately in

 

the affected

 

area

 

and duly notify

 

Contractor

 

and, if required by

 

Legal Requirements, notify all 
government or quasi-government entities with jurisdiction over

 

the

 

Sub-Project

 

or

 

Site.

 
 

11.2

 

Upon receiving

 

notice

 

of the

 

presence

 

of suspected

 

Hazardous

 

Conditions, Contractor

 

shall 
notify

 

Owner.

 

Owner shall take the necessary

 

measures

 

required

 

to

 

ensure

 

that the

 

Hazardous Conditions 
are

 

remediated or rendered harmless. 

 

Such necessary measures

 

shall include Owner

 

retaining qualified

 

independent experts

 

to:

 

(a)

 

ascertain whether Hazardous

 

Conditions

 

have 
actually been encountered,

 

and if

 

they have

 

been encountered; and
 

(b)
 

prescribe the
 

remedial measures that Owner must take either to remove the Hazardous Conditions
 

or
 

render the

 

Hazardous

 

Conditions harmless.

 
 

11.3
 

Subcontractor shall be
 
obligated

 
to resume Work

 
at the

 
affected area

 
of the Sub-Project

 
only 

after
 
Owner’s expert

 
provides Contractor

 
with

 
written

 
certification

 
that:

 
(a) the Hazardous 

Conditions
 
have

 
been removed or rendered harmless; and (b) all necessary approvals

 
have 

been obtained from
 
all government and quasi-

 
government entities having jurisdiction over

 
the 

Sub-Project or Site. 
 
Contractor will provide

 
Subcontractor with written notice to

 
proceed with

 

the work.
 

11.4
 

Subcontractor will be entitled,
 
in

 
accordance with

 
the terms of this

 
Agreement, to

 
an

 

adjustment in
 
its Contract

 
Price

 
and/or to

 
an

 
adjustment in

 
its

 
Contract

 
Time(s)

 
to the

 
extent 

Subcontractor
 
cost and/or

 
time of performance have

 
been adversely affected

 
by the

 

presence of Hazardous Conditions.
 

 

11.5
 

To
 
the fullest extent

 
permitted

 
by law, Subcontractor

 
shall indemnify,

 
defend and hold 

harmless Contractor, Design
 
Consultants,

 
Subcontractors, anyone

 
employed directly or

 

indirectly by any
 
of them,

 
and their officers, directors, employees and

 
agents, from

 
and

 
against

 

any and all claims, losses,
 
damages, liabilities and expenses,

 
including

 
attorney's fees

 
and

 

expenses,
 
arising

 
out

 
of or

 
resulting

 
from

 
the

 
presence,

 
removal or

 
remediation

 
of Hazardous

 

Conditions
 
at the

 
Site.
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11.6 Concealed or latent physical conditions at the Site that: (a) materially differ from the 
conditions indicated in the Contract Documents; or (b) are of an unusual nature differing 
materially from the conditions ordinarily encountered and generally recognized as inherent in 
the Work are collectively referred to and defined herein as "Differing Site Conditions."  If 
Subcontractor encounters a Differing Site Condition, Subcontractor shall immediately notify 
Contractor. Subcontractor may be entitled to an adjustment in the Contract Price and/or 
Contract Time(s) to the extent Contractor’s cost and/or time of performance are 
compensated by Owner for the adverse impact by the Differing Site Condition. 

 
11.7 Upon encountering a Differing Site Condition and proper notification by Subcontractor to 

Contractor, Contractor shall provide prompt notice to Owner of such condition, which 
notice shall not be later than two (2) days after such condition has been encountered.  
Contractor shall, to the extent reasonably permitted, provide such notice before the 
Differing Site Condition has been substantially disturbed or altered. 

 

 
ARTICLE 12 

INSURANCE AND BONDS 
 

12.1 Subcontractor is responsible for procuring and maintaining from insurance companies 
authorized to do business in the state in which the Project is located, and with a minimum 
rating set forth in the Agreement, the following insurance coverages for certain claims which 
may arise from or out of the performance of the Work and obligations under the Contract 
Documents: 

 
.1 Coverage for claims arising under workers' compensation, disability and other 

similar employee benefit laws applicable to the Work. 
 

.2 Coverage for claims by Subcontractor's employee for bodily injury, sickness, disease, or 
death. 

 
.3 Coverage for claims by any person other than Subcontractor's employees for 

bodily injury, sickness, disease, or death. 
 

.4 Coverage for usual personal injury liability claims for damages sustained by a person 
as a direct or indirect result of Subcontractor's employment of the person, or sustained 
by any other person. 

 
.5 Coverage for claims for damages (other than to the Work) because of injury to or 

destruction of tangible property, including loss of use. 
 

.6 Coverage for claims of damages because of personal injury or death, or property 
damage resulting from ownership, use and maintenance of any motor vehicle. 

 
.7 Coverage for contractual liability claims arising out of Subcontractors obligations under 

Section 11 hereof. 
 

12.2 Subcontractor's liability insurance required by Section 12 above shall be written for the 
coverage amounts set forth in the Article 12.3 and shall include completed operations 
insurance for the period of time set forth in the Agreements. 
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12.3 Subcontractor shall maintain the following insurance: 

 
(a)  Worker's Compensation and Employer's Liability Insurance affording: 

 
(1) Protection under the Worker's  Compensation Law of the State in which the work is 

performed must meet or exceed conditions; 
and 

(2) Employer's Liability protection subject to a minimum limit of $1,000,000. 
 

(b)  Comprehensive General Liability Insurance in amounts not less than: 
Contractual Liability Insurance – to cover the obligations of the Subcontractor with 
minimum limits as required for Commercial General Liability Insurance. 

 
Products Comp/Ops Aggregate $3,000,000 
Personal Injury  $3,000,000 per person (including bodily 
injury) $3,000,000 per occurrence  
Medical Expenses (any one person) $5,000 per occurrence 
Fire Damage (any one fire) $500,000 per occurrence 
Property Damage $3,000,000 per occurrence 

 
(c)  Comprehensive Automobile Liability Insurance in the following  amounts: 

Automobile Liability Insurance – for all vehicles used in performance of the work, whether 
owned, hired, or non-owned with minimum limits of $1,000,000 Combined Single Limit. 
Bodily Injury $1,000,000 per person 

$1,000,000 per occurrence 
Property Damage $1,000,000 per occurrence 

 
12.4 The Certificate of Insurance furnished by Subcontractor as evidence of the insurance 

maintained by Subcontractor shall include a clause obligating the Insurer to give Contractor 
thirty (30) days prior written notice of cancellation of any material change in the insurance. 

 
12.5     Subcontractor is required to file Certificates of Insurance properly completed and signed by an 

authorized insurance company representative before their work commences on the job or job 
site.  No monies will be paid to Subcontractor until the acceptable certificates are on file with 
Contractor. 

 
12.6      Subcontractor's liability insurance set forth in Section 12 shall specifically delete any 

design-build or similar exclusions that could compromise coverages  because of the 
design-build delivery of the Sub- Project. 

 
12.7 Prior to commencing any construction phase services, Subcontractor shall provide 

Contractor with certificates evidencing that: (a) all insurance obligations required by the 
Contract Documents are in full force and in effect and will remain in effect for the duration  
required by the Contract Documents; and (b) no insurance coverage will be canceled, 
renewal refused, or materially changed unless written notice is provided to Contractor at 
least thirty (30) days prior to such change. 

 

12.8 Any loss covered under Subcontractor’s property insurance shall be adjusted and made 
payable to Owner and Contractor as trustees for the insured as their interests may appear.  
All insurance proceeds received as a result of any loss will be placed in a separate account 
and distributed in accordance with such agreement as the interested parties may reach.  Any 
disagreement concerning the distribution of any proceeds will be resolved in accordance with 
Article 13. 
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AGREEMENT FORM – STIPULATED SUM 

 

 

THIS Agreement is entered into the day and year first set forth below between KENDALL COUNTY, 

ILLINOIS (hereinafter “Kendall County”), with its principal place of business at 111 W. Fox St., Yorkville, 

Illinois, 60560, (hereinafter “Garland Company”), Garland/ DBS with its principal place of business at 

3800 E. 91st St. Cleveland, OH 44105 and _________________________ (hereinafter referred to as 

“Subcontractor”) with its principal place of business at ______________________________.  In 

consideration of the mutual covenants hereinafter set forth, and other good and valuable consideration, the 

parties hereto agree as follows: 

1. Effective Date & Term: This Agreement shall be effective as of its execution and continue until the 

2022 Courthouse  Roofing Project for Kendall County has been completed or as terminated by either 

party pursuant to the terms in the Agreement. 

2. The Work: Contractor will provide Kendall County with construction, labor, materials and services 

for the 2022 Roofing Project – Courthouse facility for Kendall County in accordance with the 

following documents (the Contract Documents): 

a. The Drawings, as listed in the Drawing Index, Sheet, prepared by Garland/ DBS Project Manager.  

b. The Bidding Requirements: Invitation to Bid, Notice to Bidders, and Instructions to Bidders, as 

incorporated in the Invitation to Bid dated ________2022. 
c. The Bid Form and bid submittals as submitted by the Subcontractor with its bid.  

d. The General Requirements, Division 1 and Specification Divisions as contained in the Project 

Manual , as prepared  by the Garland / DBS Project  Manager  dated  2022 , along  with 

mechanical specifications as noted in the drawing set. 

e. The Addenda: Addendum ________ dated ________, ___ pages and ______ drawings, Addendum 

#_______ dated ______, _______ pages and ______ drawings.  

3. Modifications: All changes or adjustments to this Agreement, including but not limited to any increase 

or decrease of the scope of the work performed or adjustment in the Contract Sum and Contract Time, 

must be in writing, signed by both parties to the Agreement.      

4. Payment: In consideration for Contractor providing the Work, to the satisfaction of Kendall County, 

as set forth in this Agreement, Kendall County agrees to pay the Contract Sum of  

________________ Dollars ($_____________), which includes Base bid ($__________), Project 

Allowance ($_________) for _______________, and Alternate _______to _____________________, 

__________________ as shown on the bid drawing _______ ($_____________). Subcontractor must 

present an Application for Payment to Kendall County, attn.: KCFM Director, kcfm@co.kendall.il.us 

804 W. John St. Suite B. Yorkville, IL 60560 for certification of the amount due, in accordance with 

Contract Documents.  The total amount due shall be paid in accordance with the Local Government 

Prompt Payment Act, 50 ILCS 505/1, et seq. Kendall County reserves the right to reject any portion of 

the invoice that is outside the scope of the approved work or outside the scope of any additional 

approved work.  

5. Time:  The Contractor  shall achieve Substantial  Completion  of the Work by September   30, 2022, and 

shall  achieve  Final  Completion  within  30 calendar  days thereafter . Time shall  be changed  only by 

written agreements signed by both parties.  

6. Indemnification: Contractor shall indemnify, hold harmless and defend with counsel of Kendall 

County’s own choosing, Kendall County, its past, present and future elected officials, department 

heads, employees, insurers, and agents (hereinafter collectively referred to as “Releases”) from and 

against all liability, claims, suits, causes of action, demands, proceedings, set-offs, liens, attachments, 

debts, expenses, judgments, or other liabilities including costs, reasonable fees and expense of defense, 

arising from any loss, damage, injury, death, or loss or damage to property, of whatsoever kind or nature 



as well as for any breach of any covenant in the Agreement or ancillary documents and any breach by 

Contractor of any representations or warranties made within the contract documents (collectively, the 

“Claims”), to the extent such Claims result from the performance of this Agreement contract by 

Contractor or those Claims are due to any act or omission, neglect, willful acts, errors, omissions or 

misconduct of SubContractor in its performance under this Agreement.   Nothing contained herein shall 

be construed as prohibiting Kendall County, its past, present, and future elected officials, officers, 

employees, board members, and agents from defending through the selection and use of their own 

agents, attorneys and experts, any claims, suits, demands, proceedings and actions brought against 

them. Pursuant to 55 ILCS 5/3-9005, any attorney representing Kendall County, under this paragraph, 

shall be approved by the Kendall County State’s Attorney and shall be appointed as a Special Assistant 

State’s Attorney. Kendall County’s participation in its defense shall not remove Contractor’s duty to 

indemnify and hold the Kendall County harmless as set forth above. Kendall County does not waive its 

defenses or immunities under the Local Government and Government Employee Tort Immunity Act. 

(745 ILCS 10.1 et seq.) by reason of indemnification or insurance. Indemnification obligations shall 

survive the termination of this Agreement.  

7. Bonds: Subcontractor must furnish, supply and deliver a payment bond in the amount of 100% of the 

Contract Sum to Kendall County pursuant to the requirements of the Public Construction Bond Act, 30 

ILCS 550/1 et seq. 

8. Insurance: Subcontractor will obtain and continue in force, during the term of this Agreement, all 

insurance as set forth herein.  All coverage shall be placed with insurers authorized to conduct business 

in Illinois with a current A.M. Best’s rating of no less than A:VII.  Each insurance policy shall not be 

cancelled or changed without thirty (30) calendar day’s prior written notice, given by the insurance 

carrier to Kendall County & Garland/ DBS at the address set forth herein.    

All coverage shall be at least as broad as the following: 

  Commercial General Liability (“CGL”):  Insurance Services Office Form CG 00 01 

covering CGL on an “occurrence” basis, including products and completed operations, property 

damage, bodily injury and personal & advertising injury with limits no less than $1,000,000 per 

occurrence. If a general aggregate limit applies, either the general aggregate limit shall apply separately 

to this project/location (ISO CG 25 03 or 25 04) or the general aggregate limit shall be $2,000,000.   

  Umbrella/Excess Liability: Limits of liability equal to or greater than $5,000,000 per 

occurrence and $5,000,000 in aggregate. 

  Automobile Liability:  Insurance Services Office Form Number CA 0001 covering, Code 

1 (any auto), or if Contractor has no owned autos, Code 8 (hired) and 9 (non-owned), with limit no less 

than $1,000,000 per accident for bodily injury and property damage. 

  Workers’ Compensation Insurance: Insurance as required by the State of Illinois, with 

Statutory Limits, and Employer’s Liability Insurance with limit of no less than $1,000,000 per accident 

for bodily injury or disease. 

If Contractor maintains broader coverage and/or higher limits than the minimums shown above, 

Kendall County shall be entitled to the broader coverage and/or the higher limits maintained by 

Contractor. Any available insurance proceeds in excess of the specified minimum limits of insurance 

and coverage shall be available to Kendall County. 

Kendall County and its, past, present, and future its officers, officials, employees, and volunteers are to 

be covered as additional insureds on the CGL policy with respect to liability arising out of work or 

operations performed by or on behalf of Contractor including materials, parts, or equipment furnished 

in connection with such work or operations. General liability coverage can be provided in the form of 



an endorsement to Contractor’s insurance (at least as broad as ISO Form CG 20 10 11 85 or both CG 

20 10, CG 20 26, CG 20 33, or CG 20 38; and CG 20 37 forms if later revisions used).     

For any claims related to this contract, Subcontractor’s insurance coverage shall be primary insurance 

coverage at least as broad as ISO CG 20 01 04 13 with respect to Kendall County, its past present and 

future officers, officials, employees, and volunteers. Any insurance maintained by Kendall County, its 

past present or future officers, officials, employees, or volunteers shall be excess of Contractor’s 

insurance and shall not contribute with it. 

Subcontractor hereby grants to Kendall County and its, past, present, and future its officers, officials, 

employees, and volunteers a waiver of any right to subrogation which any insurer of said Subcontractor 

may acquire against Kendall County by virtue of the payment of any loss under such insurance.  

Subcontractor agrees to obtain any endorsement that may be necessary to affect this waiver of 

subrogation, but this provision applies regardless of whether or not Kendall County has received a 

waiver of subrogation endorsement from the insurer. 

If any of the required policies provide coverage on a claims-made basis, (1) the Retroactive Date must 

be shown and must be before the date of the contract or the beginning of contract work, (2) insurance 

must be maintained and evidence of insurance must be provided for at least five (5) years after 

completion of the contract of work, and (3) if coverage is canceled or non-renewed, and not replaced 

with another claims-made policy form with a Retroactive Date prior to the contract effective date, 

Subcontractor must purchase “extended reporting” coverage for a minimum of five (5) years after 

completion of contract work.   

Subcontractor shall furnish Kendall County with original Certificates of Insurance including all 

required amendatory endorsements (or copies of the applicable policy language effecting coverage 

required by this clause) and a copy of the Declarations and Endorsement Page of the CGL policy listing 

all policy endorsements to Kendall County before work begins. However, failure to obtain the required 

documents prior to the work beginning shall not waive Subcontractor’s obligation to provide them.  

Kendall County reserves the right to require complete, certified copies of all required insurance policies, 

including endorsements required by these specifications, at any time.   

Subcontractor shall require and verify that all subcontractors maintain insurance meeting all the 

requirements stated herein, and Subcontractor shall ensure that Kendall County is an additional insured 

on insurance required from subcontractors. 

9. Property Damage: All loss or damage arising out of the nature of the work performed by Subcontractor 

including, but not limited to any damage caused to Contractor’s equipment during the performance of 

said work shall be sustained at Subcontractor’s expense. Subcontractor shall also be held responsible 

for any and all damage caused by Subcontractor in the performance of services under this Agreement.  

Any damage caused by Subcontractor to the County’s parking lots, islands, sidewalks, buildings, and/or 

other Kendall County property may be repaired by Kendall County, in its sole discretion, and either 

deducted from the payment owed to the Subcontractor or billed to General Contractor, at Kendall 

County’s discretion.  

10. Independent Contractor: Subcontractor is an Independent Subcontractor and is not an employee of, 

partner of, agent of, or in a joint venture with Kendall County.  Subcontractor understands and agrees 

that Subcontractor is solely responsible for paying all wages, benefits and any other compensation due 

and owing to Subcontractor’s officers, employees, and agents for the performance of services set forth 

in the Agreement.  Subcontractor further understands and agrees that Subcontractor is solely 

responsible for making all required payroll deductions and other tax and wage withholdings pursuant 

to state and federal law for Subcontractor’s officers, employees and/or agents who perform services as 

set forth in the Agreement.  Subcontractor also acknowledges its obligation to obtain appropriate 

insurance coverage for the benefit of Subcontractor, Subcontractor’s officers, employees and agents 



and agrees that Kendall County is not responsible for providing any insurance coverage for the benefit 

of Subcontractor, Subcontractor’s officers, employees and agents.  Subcontractor hereby indemnifies 

and agrees to waive any right to recover alleged damages, penalties, interest, fees (including attorneys’ 

fees), and/or costs from Kendall County, its board members, officials, employees, insurers, and agents 

for any alleged injuries that Contractor, its officers, employees and/or agents may sustain while 

performing services under the Agreement.  

11. Non-Appropriation:  In the event Kendall County is in default under the Agreement because funds 

are not appropriated for a fiscal period subsequent to the one in which the Agreement was entered into 

which are sufficient to satisfy all or part of the County’s obligations under this Agreement during said 

fiscal period, the County agrees to provide prompt written notice of said occurrence to Subcontractor.  

In the event of a default due to non-appropriation of funds, Contractor and/or Kendall County has the 

right to terminate the Agreement upon providing thirty (30) calendar days written notice to the other 

party.  No additional payments, penalties and/or early termination charges shall be required upon 

termination of the Agreement. 

12. Termination: Notwithstanding any other provision of this Agreement, this Agreement may be 

terminated by Kendall County upon written notice delivered to Contractor at least thirty (30) calendar 

days prior to the effective date of termination.  Kendall County shall reimburse Subcontractor for any 

work completed prior to the termination date.  Upon receipt of a termination notice, Subcontractor shall 

immediately comply with its terms and take all reasonable steps to minimize the costs associated with 

termination of services.  Kendall County shall not be liable for those costs and expenses resulting from 

Subcontractor’s failure to mitigate such losses.  Further, Kendall County shall not be responsible for 

salaries, overhead, and fees accrued after the Agreement’s termination.  Kendall County shall not be 

liable for any other additional payments, penalties, and/or early termination charges. 

13. Warranties:  Subcontractor warrants to Kendall County that all construction and related services 

provided shall be performed in a good and workman like manner, in accordance with the terms of the 

Contract Documents, and all applicable laws, codes, regulations and other requirements, including 

safety standards.  All services to be undertaken by Contractor shall be carried out by competent and 

properly trained personnel of Contractor to the highest standards and to the satisfaction of Kendall 

County.  All services, materials and components shall conform to relevant manufacturers’ and 

equipment suppliers’ specifications, and all materials and spare parts shall be obtained from the original 

equipment manufacturers or from suppliers approved by them.  No warranties implied or explicit may 

be waived or denied. 

14. Kotecki Waiver:  General Contractor (and any subcontractor into whose subcontract this clause is 

incorporated) agrees to assume the entire liability for all personal injury claims suffered by its own 

employees, asserted by persons allegedly injured on the Project; waives any limitation of liability 

defense based upon the Worker's Compensation Act, court interpretations of said Act or otherwise; and 

to the fullest extent permitted by law, agrees to indemnify and hold harmless and defend Kendall 

County, Illinois and its past, present and future board members, elected officials, employees, agents 

and consultants (the "Indemnitees") from and against all such loss, expense, damage or injury, including 

reasonable attorneys' fees, that the Indemnitees may sustain as a result of such claims, except to the 

extent that Illinois law prohibits indemnity for the Indemnitees' own negligence. Indemnitees are 

designated and recognized as explicit third-party beneficiaries of the Kotecki Waiver within the general 

contract and all subcontracts entered into in furtherance of the general contract. 

15. Assignment: Neither party shall assign, sublet, sell, or transfer its interest in this Agreement without 

the prior written consent of the other. 

16. Confidentiality: It is understood and agreed to by Subcontractor that all contracts entered into by a 

government body, such as Kendall County, are open to public review and as such will be on file with 



the County Clerk’s office and may be released pursuant to the Illinois Freedom of Information Act (5 

ILCS 140, et seq.). 

17. Notice: Any notice required or permitted to be given pursuant to this Agreement shall be duly given if 

sent by fax, certified mail, or courier service and received, in the case of notice to Kendall County, 

KCFM, Attention: Director, Facilities Management, 804 John Street, Suite B, Yorkville, Illinois, 

60560, fax (630) 553-4125, with copy sent to: State’s Attorney, Attention: Eric Weis, 807 John Street, 

Yorkville, Illinois, 60560, fax (630) 553-4204.  And, in the case of Contractor, to 

_________________________________., _____________________, Phone: (____) _________, Fax: 

(______) _______________. 

18. Force Majeure:  Neither party will be responsible to the other for damage, loss, injury, or interruption 

of work if the damage, loss, injury, or interruption of work is caused solely by conditions that are 

beyond the reasonable control of the parties, and without the intentional misconduct or negligence, of 

that party (hereinafter referred to as a “force majeure event”).  To the extent not within the control of 

either party, such force majeure events include: acts of God, acts of any governmental authorities, fire, 

explosions or other casualties, vandalism, and riots or war. A party claiming a force majeure event (“the 

claiming party”) shall promptly notify the other party in writing, describing the nature and estimated 

duration of the claiming party’s inability to perform due to the force majeure event.  The claiming party 

with all reasonable dispatch will remedy the cause of such inability to perform.    

19. Certification: Subcontractor certifies that Subcontractor, its parent companies, subsidiaries, and 

affiliates are not barred from entering into this Agreement as a result of a violation of either 720 ILCS 

5/33E-3 or 5/33E-4 (bid rigging or bid rotating) or as a result of a violation of 820 ILCS 130/1 et seq. 

(the Illinois Prevailing Wage Act). 

Subcontractor further certifies by signing the Agreement that Subcontractor, its parent companies, 

subsidiaries, and affiliates have not been convicted of, or are not barred for attempting to rig bids, price-

fixing or attempting to fix prices as defined in the Sherman Anti-Trust Act and Clayton Act. 15 U.S.C. 

§ 1 et seq.; and has not been convicted of or barred for bribery or attempting to bribe an officer or 

employee of a unit of state or local government or school district in the State of Illinois in that Officer’s 

or employee’s official capacity. Nor has Subcontractor made an admission of guilt of such conduct that 

is a matter of record, nor has any official, officer, agent, or employee of the company been so convicted 

nor made such an admission. 

20. Compliance with State and Federal Laws: Subcontractor agrees to comply with all applicable 

federal, state and local laws and regulatory requirements and to secure such licenses as may be required 

for its employees and to conduct business in the state, municipality, county and location. Such 

obligation includes, but is not limited to, environmental laws, civil rights laws, prevailing wage laws, 

and labor laws. 

21. Equal Opportunity/Non-Discrimination: The General Contractor and any Subcontractors will not 

discriminate against any employee or applicant for employment because of race, color, religion, sex, 

ancestry, national origin, place of birth, age or handicap unrelated to bona fide occupational 

qualifications. Subcontractor, its officers, employees, and agents agree not to commit unlawful 

discrimination and agree to comply with all applicable provisions of the Illinois Human Rights Act, 

Title VII of the Civil Rights Act of 1964, as amended, the Americans with Disabilities Act, the Age 

Discrimination in Employment Act, Section 504 of the Federal Rehabilitation Act, and all applicable 

rules and regulations.   

22. Prevailing Wage:  This contract calls for the construction of a “public work” within the meaning of 

the Illinois Prevailing Wage Act, 820 ILCS 130/.01 et seq. (“the Act”).  The Act requires contractors 

and subcontractors to pay laborers, workers and mechanics performing services on public works 

projects no less than the current “prevailing rate of wages” (hourly cash wages plus fringe benefits) in 



the county where the work is performed.  The Illinois Department of Labor (“Department”) publishes 

the prevailing wage rates on its website at http://labor.illinois.gov/.  The Department revises the 

prevailing wage rates and the contractor/subcontract has an obligation to check the Department’s 

website for revisions to prevailing wage rates.  For information regarding current prevailing wage rates, 

please refer to the Department’s website.  All contractors and subcontractors rendering services under 

this contract must comply with all requirements of the Act, including, but not limited to, all wage 

requirements and notice and record keeping duties. 

23. Employment of Illinois Workers on Public Works Act:  If at the time the Agreement is executed, or 

if during the term of the Agreement, there is a period of excessive unemployment in Illinois as defined 

in the Employment of Illinois Workers on Public Works Act, 30 ILCS 570/0.01 et seq., (hereinafter 

referred to as “the Act”), Subcontractor, its consultants, subcontractors and agents agree to employ 

Illinois laborers on this Project in accordance with the Act.  Subcontractor understands that the Act 

defines (a) “period of excessive unemployment” as “as any month following two consecutive calendar 

months during which the level of unemployment in the State of Illinois has exceeded  5%, as measured 

by the United States Bureau of Labor Statistics in its monthly publication of employment and 

unemployment figures,” and (b) "Illinois laborer" as “any person who has resided in Illinois for at least 

thirty (30) calendar days and intends to become or remain an Illinois resident.”  See 30 ILCS 570/1.  

Contractor understands and agrees that its failure to comply with this provision of the Agreement may 

result in immediate termination of the Agreement.   

24. Conflict of Interest: Both parties affirm no Kendall County officer or elected official has a direct or 

indirect pecuniary interest in Contractor or this Agreement, or, if any Kendall County officer or elected 

official does have a direct or indirect pecuniary interest in Contractor or this Agreement, that interest, 

and the procedure followed to effectuate this Agreement has and will comply with 50 ILCS 105/3.  

25. Remedies: In any action with respect to this Agreement, the Parties are free to pursue any legal 

remedies at law or in equity.  If Kendall County is required to take legal action to enforce performance 

of any of the terms, provisions, covenants and conditions of this Agreement, and by reason thereof, 

Kendall County is required to use the services of an attorney, then Kendall County shall be entitled to 

reasonable attorneys’ fees, court costs, expenses, and expert witness fees incurred by Kendall County 

pertaining thereto and in enforcement of any remedy, including costs and fees relating to any appeal. 

26. Waiver: The Parties' waiver of any term, condition, or covenant or breach of any term, condition, or 

covenant, shall not constitute a waiver of any other term, condition, or covenant, or the breach thereof. 

27. Background Checks/Security:   Subcontractor shall exercise general and overall control of its officers, 

employees and/or agents.  Subcontractor agrees that no one shall be assigned to perform work at 

Kendall County’s facilities on behalf of General Contractor, Contractor’s consultants, subcontractors 

and their respective officers, employees, agents and assigns unless Contractor has completed a criminal 

background investigation for each individual to be performing work at the site.  In the event that the 

individual’s criminal background investigation reveals that the individual has a conviction record that 

has not been sealed, expunged, or impounded under Section 5.2 of the Criminal Identification Act, 

Contractor agrees that the individual shall not be assigned to perform work on or at Kendall County’s 

facilities absent prior written consent from Kendall County.  Kendall County, at any time, for any 

reason and in Kendall County’s sole discretion, may require General Contractor and/or Contractor’s 

consultants, and/or subcontractors to remove any individual from performing any further work under 

this Agreement. 

Subcontractor understands, and agrees, that any person who takes into, or out of, or attempts to take 

into, or out of, a correctional facility, or the grounds belonging to or adjacent to the correctional facility, 

any item not specifically authorized by the correctional facility, such as contraband, shall be prosecuted. 

All persons, including employees and visitors, entering upon such premises are subject to routine 

searches of their persons, vehicles, property and/or packages. Contraband shall include, but not be 



limited to, any dangerous drug, narcotic drug, intoxicating liquor, deadly weapon, dangerous 

instrument, ammunition, explosive or any other article whose use of or possession of would endanger 

the safety, security or preservation of order in a correctional facility or any persons therein.  Company 

further agrees that it shall notify correctional facility personnel of the loss or breakage of any tools and 

equipment while within the facility. 

28. MSDS:  When applicable, Subcontractor shall furnish Material Safety Data Sheets for their products, 

in compliance with the Illinois Toxic Substance Disclosure to Employee Act, Safety Inspection and 

Education Act & “Right to Know” law, 820 ILCS 255/1 et seq., 820 ILCS 220/0.01 et seq. and 820 

ILCS 225/0.1 et seq.  

29. Counterparts: This Agreement may be executed in counterparts (including facsimile signatures), each 

of which shall be deemed to be an original and both of which shall constitute one and the same 

Agreement. 

30. Waiver of Lien: Subcontractor hereby waives any claim of lien against subject premises on behalf of 

Subcontractor, its officers, insurers, employees, agents, suppliers and/or subcontractors employed by 

this Agreement.  Upon completion of the work and as a condition prior to payment in full, Contractor 

shall tender to Kendall County a final waiver of lien for all subcontractors and/or suppliers. 

31. Occupational Safety and Health Act: The General Contractor and any Subcontractors shall comply 

with all the provisions of the Federal Occupational Safety and Health Act of 1970 (84 Stat. 1590), as 

amended. 

32. Drug Free Workplace: General Contractor and its consultants, employees, contractors, 

subcontractors, and agents agree to comply with all provisions of the Substance Abuse Prevention on 

Public Works Act, 820 ILCS 265/1 et seq. and the Illinois Drug Free Workplace Act, 30 ILCS 580/1 et 

seq. 

33. Default: The Agreement may be canceled or annulled by Kendall County in whole or in part by written 

notice of default to the Subcontractor upon nonperformance or violation of ITB and/or Agreement’s 

terms. Failure of the Contractor to deliver services within the time stipulated in its offer, unless extended 

in writing by Kendall County, shall constitute an Agreement default. 

34. Governing Law & Venue: This Agreement shall be construed in accordance with the law and 

Constitution of the State of Illinois and if any provision is invalid for any reason such invalidations 

shall not render invalid other provisions which can be given effect without the invalid provision. 

Notwithstanding any other provision to the contrary, venue in all legal proceedings between the parties 

shall be in the Circuit Court of Kendall County, Illinois, Twenty-Third Judicial Circuit, State of Illinois. 

35. Entire Agreement:  This Agreement, together with the Contract Documents referenced in paragraph 

2 above, represents the entire agreement between the parties and there are no other promises or 

conditions in any other agreement whether oral or written.  This Agreement, together with the Contract 

Documents, supersedes any prior written or oral agreements between the parties and may not be 

modified except in writing acknowledged by both parties.  

 

36. Taxes: Kendall County is exempt from federal excise and transportation taxes. Kendall County is also 

exempt from payment of Illinois Sales Tax. TAX EXEMPTION IDENTIFICATION NUMBER: E9995-

9003-07. The County agrees to notify Contractor promptly in the event of a change in its tax-exempt status. 

No submitted bids can include any amounts of money for these taxes. 

37. Authority to Execute Agreement:  The Kendall County and Contractor each hereby warrant and 

represent that their respective signatures set forth below have been and are on the date of this 

Agreement duly authorized by all necessary and appropriate corporate and/or governmental action to 

execute this Agreement. 



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $
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 5.EPDM Adhered Specification 

  

                               
 

 
 

 

PART 1 GENERAL 

 

1.01 DESCRIPTION 

 

A. The Kendall County Courthouse is located at 807 W. John St.  in Yorkville, IL.  Shawn Browning, Project 

Manager/Coordinator, is the General Contractor on behalf of Kendall County and may be contacted regarding 

any questions regarding the project or Pre-Bid information, phone 331-216-9115. 

 

B. The project consists of installing Viking Products Group, Inc. EPDM (black) Design "A" Fully Adhered 

Roofing System as outlined below:   

 

Apply the Fully Adhered EPDM Roofing System in conjunction with existing Polyisocyanurate after tear off of 

the existing EPDM roof to expose the Polyisocyanurate and adding ½’ primed dens deck for verification of 

suitable substrate as specified in this specification. 

 

1.02 EXTENT OF WORK 

 

A. Provide all labor, material, tools, equipment, and supervision necessary to complete the installation of a EPDM  

.060 inch thick non-reinforced EPDM membrane Fully Adhered Roofing System including flashings and 

insulation as specified herein and as indicated on the drawings in accordance with the manufacturer's most 

current specifications and details. 

 

B. The roofing contractor shall be fully knowledgeable of all requirements of the contract documents and shall 

make themselves aware of all job site conditions that will affect their work. 

 

C. The roofing contractor shall confirm all given information and advise the building owner, prior to bid, of any 

conflicts that will affect their cost proposal. 

 

D. No substitutes allowed.  

 

 

1.03 SUBMITTALS 

 

A. Prior to starting work, the roofing contractor must submit the following: 

 

1. Shop drawings showing layout, details of construction and identification of materials. 

 

2. Sample of the manufacturer's Membrane System Warranty. 

 

3. Submit a letter of certification from the manufacturer which certifies the roofing contractor is 

authorized to install the manufacturer's roofing system and lists foremen who have received training 

from the manufacturer along with the dates training was received. 

 

4. Certification of the manufacturer's warranty reserve. 

 

B. Upon completion of the installed work, submit copies of the manufacturer's final inspection to the specifier prior 

to the issuance of the manufacturer's warranty. 
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1.04 PRODUCT DELIVERY, STORAGE AND HANDLING 

 

A. Deliver materials to the job site in the manufacturer's original, unopened containers or wrappings with the 

manufacturer's name, brand name and installation instructions intact and legible.  Deliver in sufficient quantity 

to permit work to continue without interruption. 

 

B. Comply with the manufacturer's written instructions for proper material storage. 

 

1. Store materials, except membrane, between 60F and 80F in dry areas protected from water and 

direct sunlight.  If exposed to lower temperature, restore to 60F minimum temperature before using. 

 

2. Store materials containing solvents in dry, well ventilated spaces with proper fire and safety 

precautions.  Keep lids on tight.  Use before expiration of their shelf life. 

 

C. Insulation must be on pallets, off the ground and tightly covered with waterproof materials. 

 

D. Any materials which are found to be damaged shall be removed and replaced at the applicator's expense. 

 

1.05 WORK SEQUENCE 

 

A. Schedule and execute work to prevent leaks and excessive traffic on completed roof sections.  Care should be 

exercised to provide protection for the interior of the building and to ensure water does not flow beneath any 

completed sections of the membrane system. 

 

B. Do not disrupt activities in occupied spaces. 

 

1.06 USE OF THE PREMISES 

 

A. Before beginning work, the roofing contractor must secure approval from the building owner's representative for 

the following: 

 

1. Areas permitted for personnel parking. 

2. Access to the site. 

3. Areas permitted for storage of materials and debris. 

4. Areas permitted for the location of cranes, hoists and chutes for loading and unloading materials to and 

from the roof. 

              5.              Tempory facilities will not be available at the job site.  The roofing contractor shall be responsible for 

              the provision and maintenance of portable toilets or their equal. 

 

 

B. Interior stairs or elevators may not be used for removing debris or delivering materials, except as authorized by 

the facilities manager or designee. 

 

 

1.07 EXISTING CONDITIONS 

 

If discrepancies are discovered between the existing conditions and those noted on the drawings, immediately notify the 

General Contractor for approval prior to commencing with the work.  Necessary steps shall be taken to make the building 

watertight until the discrepancies are resolved. 

 

1.08 PRE-CONSTRUCTION CONFERENCE 

 

A. A pre-construction meeting will be held at the job site tentative on 7/19/21 at 9am.  Contact the owner's 

representative, Dan Polvere at (630-636-8999) if there are any questions. 

 

B. Prior to bid submittal, the roofing contractor should schedule a job site inspection to observe actual conditions 

and verify all dimensions on the roof.  The job site inspection may occur on the day of the pre-bid meeting.  No 
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access to the roof  after the pre-bid meeting. 

 

C. Bids must be forwarded to the following address no later than 2pm on 6/30 to Garland/ DBS at 

DBSbids@garlandind.com  

 

 

D.           Conditions which are not shown on the details or drawings should be indicated on a copy of the drawing and 

included with bid submittal if necessary to clarify any conditions not shown. 

 

1.09 TEMPORARY FACILITIES AND CONTROLS 

 

A. Temporary Utilities: 

 

1. Water, power for construction purposes and lighting (are not) available at the site and (will not) be 

made available to the roofing contractor. 

 

2. Provide all hoses, valves and connections for water from source designated by the owner when made 

available. 

 

 

B. Building Site: 

 

1. The roofing contractor shall use reasonable care and responsibility to protect the building and site 

against damages.  The contractor shall be responsible for the correction of any damage incurred as a 

result of the performance of the contract. 

 

2. The roofing contractor shall remove all debris from the job site in a timely and legally acceptable 

manner so as to not detract from the aesthetics or the functions of the building. 

 

C. Security: 

 

Obey the owner's requirements for personnel identification, inspection and other security measures which 

includes background checks for all onsite construction employees. Access to the roof will be via the exterior 

only.                                   

 

1.10 JOB SITE PROTECTION 

 

A. The roofing contractor shall adequately protect building, paved areas, service drives, lawn, shrubs, trees, etc. 

from damage while performing the required work.  Provide canvas, boards and sheet metal (properly secured) as 

necessary for protection and remove protection material at completion.  The contractor shall repair or be 

responsible for costs to repair all property damaged during the roofing application. 

 

B. During the roofing contractor's performance of the work, the building owner will continue to occupy the existing 

building.  The contractor shall take precautions to prevent the spread of dust and debris, particularly where such 

material may sift into the building.  The roofing contractor shall provide labor and materials to construct, 

maintain and remove necessary temporary enclosures to prevent dust or debris in the construction area(s) from 

entering the remainder of the building. 

 

C. Do not overload any portion of the building, either by use of or placement of equipment, storage of debris, or 

storage of materials. 

 

D. Protect against fire and flame spread.  Maintain proper and adequate fire extinguishers. 

 

E. Take precautions to prevent drains from clogging during the roofing application.  Remove debris at the 

completion of each day's work and clean drains, if required.  At completion, test drains to ensure the system is 

free running and drains are watertight.  Remove strainers and plug drains in areas where work is in progress.  

Install flags or other telltales on plugs.  Remove plugs each night and screen drain. 
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F. Store moisture susceptible materials above ground and protect with waterproof coverings. 

 

G. Remove all traces of piled bulk materials and return the job site to its original condition upon completion of the 

work. 

 

1.11 SAFETY 

 

The roofing contractor shall be responsible for all means and methods as they relate to safety and shall comply with all 

applicable local, state and federal requirements that are safety related.  Safety shall be the responsibility of the roofing 

contractor.  All related personnel shall be instructed daily to be mindful of the full time requirement to maintain a safe 

environment for the facility's occupants including staff, visitors, customers and the occurrence of the general public on or 

near the site. 

 

1.12 WORKMANSHIP 

 

A. Applicators installing new roof, flashing and related work shall be factory trained and approved by the 

manufacturer they are representing. 

 

B. All work shall be of highest quality and in strict accordance with the manufacturer's published specifications and 

to the building owner's satisfaction. 

 

C. There shall be a supervisor on the job site at all times while work is in progress. 

 

1.13 QUALITY ASSURANCE 

 

A. The manufacturer must have a minimum of 20 years experience in the manufacturing of vulcanized thermal set 

sheeting. 

 

B. Unless otherwise noted in this specification, the roofing contractor must strictly comply with the manufacturer's 

current specifications and details. 

 

C. The roofing system must be installed by an applicator authorized and trained by the manufacturer in compliance 

with shop drawings as approved by the manufacturer.  The roofing applicator shall be thoroughly experienced 

and upon request be able to provide evidence of having at least five (5) years successful experience installing 

single-ply EPDM roofing systems and having installed at least 2 roofing application or several similar systems 

of equal or greater size within one year. 

 

D. Provide adequate number of experienced workmen regularly engaged in this type of work who are skilled in the 

application techniques of the materials specified.  Provide at least one thoroughly trained and experienced 

superintendent on the job at all times roofing work is in progress. 

 

E. There shall be no deviations made from this specification or the approved shop drawings without the prior 

written approval of the specifier.  Any deviation from the manufacturer's installation procedures must be 

supported by a written certification on the manufacturer's letterhead and presented for the specifier's 

consideration. 

 

F. Upon completion of the installation, the applicator shall arrange for an inspection to be made by a non-sales 

technical representative of the membrane manufacturer in order to determine whether or not corrective work 

will be required before the warranty will be issued.  Notify the building owner seventy-two (72) hours prior to 

the manufacturer's final inspection. 

 

1.14 JOB CONDITIONS, CAUTIONS AND WARNINGS 

 

Refer to Viking Products Group, Inc. Design "A" Fully Adhered Roofing System specification, Part II - Application, for 

General Job Site Considerations. 

 

A. Safety Data Sheets (SDS) must be on location at all times during the transportation, storage and application of 

materials. 
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B. When positioning membrane sheets, exercise care to locate all field splices away from low spots and out of 

drain sumps.  All field splices should be shingled to prevent bucking of water. 

 

C. When loading materials onto the roof, the Authorized Roofing Applicator must comply with the requirements of 

the building owner to prevent overloading and possible disturbance to the building structure. 

 

D. Proceed with roofing work only when weather conditions are in compliance with the manufacturer's 

recommended limitations, and when conditions will permit the work to proceed in accordance with the 

manufacturer's requirements and recommendations. 

 

E. Proceed with work so new roofing materials are not subject to construction traffic.  When necessary, new roof 

sections shall be protected and inspected upon completion for possible damage. 

 

F. Provide protection, such as 3/4 inch thick plywood, for all roof areas exposed to traffic during construction. 

Plywood must be smooth and free of fasteners and splinters. 

 

G. The surface on which the insulation or roofing membrane is to be applied shall be clean, smooth, dry, and free 

of projections or contaminants that would prevent proper application of or be incompatible with the new 

installation, such as fins, sharp edges, foreign materials, oil and grease. 

 

H. New roofing shall be complete and weathertight at the end of the work day. 

 

I. Contaminants such as grease, fats and oils shall not be allowed to come in direct contact with the roofing 

membrane. 

 

1.15 WARRANTY 

 

A. Provide manufacturer's (15 year) Membrane System Warranty covering both labor and material.  The maximum 

wind speed coverage shall be peak gusts of 55 mph measured at 10 meters above ground level. 

 

 B. Pro-rated System Warranties shall not be accepted. 

 

C. Evidence of the manufacturer's warranty reserve shall be included as part of the project submittals for the 

specifier's approval. 

 

 

PART 2 PRODUCTS 

 

2.01 GENERAL 

 

A. All components of the specified roofing system shall be products of Viking Products Goup, Inc. or accepted by 

General Contractor as compatible. 

 

B. Unless otherwise approved by the specifier and accepted by the membrane manufacturer, all products (including 

insulation, fasteners, fastening plates and edgings) must be manufactured and supplied by the roofing system 

manufacturer and covered by the warranty. 

 

2.02 MEMBRANE 

 

Furnish  EPDM (Ethylene, Propylene, Diene Terpolymer) in the largest sheet possible. The membrane shall conform to 

the minimum physical properties of ASTM D4637.  When a 10 foot wide membrane is to be used, the membrane shall be 

manufactured in a single panel with no factory splices to reduce splice intersections. 

 

2.03 INSULATION/UNDERLAYMENT 

 

A. When applicable, insulation shall be installed in multiple layers.  The first and second layer of insulation shall 
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be mechanically fastened or adhered to the substrate in accordance with the manufacturer's published 

specifications. 

 

B. Insulation shall be approved PolyISO.  Minimum R-value required is going to match existing 

 

2.04 ADHESIVES AND CLEANERS 

 

All products shall be furnished by Viking Products Group, Inc. and specifically formulated for the intended purpose. 

 

A. Bonding Adhesive:  (Neoprene Bonding) 

 

B. Splicing Cement:  Buytl Splicing Cement 

 

C. Splice Tape and Primer:  Splice Tape and Primer Splice Wash. 

 

D. Cleaning Solvent: Splice Cleaner or Weathered Membrane Cleaner. 

 

E. External seam sealant: Pliobond Lap Sealant 

 

F. Sealer:  Pliobond Pourable Sealer 

 

G. Insulation adhesive: DeckGrabber E HR Insulation Adhesive 

 

2.05 FASTENERS AND PLATES 

 

To be used for mechanical attachment of insulation and to provide additional membrane securement:  

 

A. Fasteners:  A threaded, black epoxy electro-deposition coated fastener used with steel and wood roof decks. 

 

B. Insulation Fastening Plates:  A 3 inch diameter FM approved metal plate used for insulation attachment. 

 

C. Seam Fastening Plates:  A 2 inch diameter FM approved metal plate used in conjunction with RUSS or with 

EPDM membrane for membrane securement.   

 

D. SA Perimeter Strip:  A 6 inch wide, 100 foot long strip of RubberTite reinforced EPDM membrane. 

The 6 inch wide Perimeter Strip shall be utilized horizontally or vertically (in conjunction with Seam 

Fastening Plates) below the EPDM membrane for additional membrane securement. 

 

2.06 METAL EDGING AND MEMBRANE TERMINATIONS 

 

 

Termination Bar:  a 1 inch wide and .098 inch thick extruded aluminum bar pre-punched 6 inches on center; 

incorporates a sealant ledge to support Lap Sealant and provide increased stability for membrane terminations. 

 

 

2.08 OTHER MATERIALS 

 

 Metal Counterflashing  

 

 

PART 3 EXECUTION 

 

3.01 GENERAL 

 

A. Comply with the manufacturer's published instructions for the installation of the membrane roofing system 

including proper substrate preparation, jobsite considerations and weather restrictions. 
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B. Position sheets to accommodate contours of the roof deck and shingle splices to avoid bucking water. 

 

3.02 INSULATION PLACEMENT (if needed) 

 

A. Install insulation or membrane underlayment over the substrate with boards butted tightly together with no joints 

or gaps greater than 1/4 inch.  Stagger joints both horizontally and vertically if multiple layers are provided. 

 

B. Secure insulation to the substrate with the required mechanical fasteners or Insualtion Adhesive in accordance 

with the manufacturer's specifications. 

 

3.03 MEMBRANE PLACEMENT AND BONDING 

 

A. Unroll and position membrane without stretching.  Allow the membrane to relax for approximately 1/2 hour 

before bonding.  Fold the sheet back onto itself so half the underside of the membrane is exposed. 

 

B. Apply the Bonding Adhesive in accordance with the manufacturer's published instructions, to both the underside 

of the membrane and the substrate.  Allow the adhesive to dry until it is tacky but will not string or stick to a dry 

finger touch. 

 

1. Roll the coated membrane into the coated substrate while avoiding wrinkles.  Brush down the bonded 

half of the membrane sheet with a soft bristle push broom to achieve maximum contact. 

 

2. Fold back the unbonded half of the membrane sheet and repeat the bonding procedure. 

 

C. Install adjoining membrane sheets in the same manner, overlapping edges approximately 4 inches.  Do not apply 

bonding adhesive to the splice area. 

 

3.04 MEMBRANE SPLICING (Adhesive Splice) 

 

A. Fold the top sheet back and clean the dry splice area (minimum 3 inches wide) of both membrane sheets by 

scrubbing with clean natural fiber rags saturated with Splice Cleaner or Primer/Splice Wash. 

 

B. Apply Splice Adhesive in accordance with the manufacturer's specifications and roll the top sheet onto the 

mating surface. 

 

C. Roll the splice with a 2 inch wide steel roller and wait at least 2 hours before applying Lap Sealant to the splice 

edge following the manufacturer's requirements. 

 

3.05 MEMBRANE SPLICING (Tape Splice) 

 

A. Overlap adjacent sheets and mark a line 1/2 inch out from the top sheet. 

 

B. Fold the top sheet back and clean the dry splice area (minimum 2-1/2 inches wide) of both membrane sheets wi 

th Sure-Seal Primer as required by the membrane manufacturer. 

 

C. Where Splice Tape to bottom sheet with the edge of the release film along the marked line.  Press tape onto the 

sheet using hand pressure.  Overlap tape roll ends a minimum of 1 inch. 

 

D. Remove the release film and press the top sheet onto the tape using hand pressure. 

 

E. Roll the seam toward the splice edge with a 2 inch wide steel roller. 

 

F. Install a 6 inch wide section of Pressure-Sensitive Flashing over all field splice intersections and seal edges of 

flashing with Lap Sealant. 

 

G. The use of Lap Sealant with tape splices is optional except at tape overlaps and cut edges of reinforced 

membrane where Lap Sealant is required. 

 



 
  

3.06 FLASHING 

 

A. Wall and curb flashing shall be cured EPDM membrane.  Continue the deck membrane as wall flashing where 

practicable. 

 

B. Follow manufacturer's typical flashing procedures for all wall, curb, and penetration flashing including metal 

edging/coping and roof drain applications. 

 

 

3.08 DAILY SEAL 

 

A. On phased roofing, when the completion of flashings and terminations is not achieved by the end of the work 

day, a daily seal must be performed to temporarily close the membrane to prevent water infiltration. 

 

B. Use Pliobond Pourable Sealer or other acceptable membrane seal in accordance with the manufacturer's 

requirements. 

 

3.09 CLEAN UP 

 

A. Perform daily clean-up to collect all wrappings, empty containers, paper, and other debris from the project site.  

Upon completion, all debris must be disposed of in a legally acceptable manner. 

 

B. Prior to the manufacturer's inspection for warranty, the applicator must perform a pre-inspection to review all 

work and to verify all flashing has been completed as well as the application of all caulking. 

 

 

 END OF SPECIFICATION 
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6. Scope of Work, Details, & Drawings

Kendall County 2022
Courthouse Roofing Project



          

          

            

            

   

                
 

        

          

             

                               

                   

         

          

  

   

      
       
  

7.411 PREFORMED METAL ROOF PANELS.

7.550 SINGLE-PLY, BALLASTED ROOFING SYSTEM.

7.556 SINGLE-PLY ROOFING MATERIAL: RIGID INSULATION; TAPERED.

7.562 SINGLE-PLY ROOFING ACCESSORY: CONCRETE WALKWAY PAVER.

7.571 PATCH EXISTING ROOFING.

7.572 NEW ROOF PENETRATION THROUGH EXISTING ROOF CURB; PROVIDE NEW COUNTERFLASHING AS REQUIRED PER NRCA
STANDARD DETAILS.

7.631 METAL GUTTER: MATERIAL, THICKNESS AND FINISH AS SPECIFIED.

7.632 METAL DOWNSPOUT: MATERIAL, THICKNESS AND FINISH AS SPECIFIED.

7.635 METAL DOWNSPOUT ACCESSORY: PRECAST CONCRETE SPLASH PAD.

7.715 OVERFLOW SCUPPER: 8"W X 4”H; CONSTRUCT IN ACCORDANCE WITH ARCHITECTURAL SHEET METAL MANUAL FIGURE 1-30.

7.717 SCUPPER THROUGH WALL: 8"W X 8”H; CONSTRUCT IN ACCORDANCE WITH WITH ARCHITECTURAL SHEET METAL

15.012 ROOF DRAIN ASSEMBLY

8.620 DOMED UNIT SKYLIGHT: SIZE AS INDICATED.

8.621 DOMED UNIT SKYLIGHT ACCESSORY: INSULATED ROOF CURB. 8.630 METAL-FRAMED SKYLIGHT.

KEYNOTES

Kendall County 2022
Courthouse Roofing Project
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ALL

 

DAMAGE

 

CREATED

 

DUE

 

TO

 

CONSTRUCTION.

5. CONTRACTOR

 

IS

 

RESPONSIBLE

 

FOR

 

CONTAINMENT

 

AND

 

CLEANING

 

OF

 

CONSTRUCTION

 

DUST

 

AND

 

DEBRIS

 

DURING

 

AND

 

AFTER

 

ANY

 

DEMOLITION

 

OR

 

INSTALLMENT

 

OF

 

WORK.

6. PROTECT

 

EXISTING

 

ROOFTOP

 

MECHANICAL

 

UNITS

 

AND

 

ASSOCIATED

 

PIPING

 

DURING

 

ALL

 

WORK.

7. SWEEP

 

ALL

 

ROOF

 

SURFACES

 

TO

 

REMOVE

 

ALL

 

DEBRIS

 

AND

 

DIRT

 

FOR

 

SMOOTH

 

ROOFING

 

AREA

 

PRIOR

 

TO

 

INSTALLATION

 

OF

 

SINGLE

 

PLY

 

ROOFING

 

SYSTEM.

NEW

 

ROOF

 

SYSTEM:

 

INCLUDES

 

SINGLE

 

PLY

 

MEMBRANE

 

ON

 

1/2"

 

INSULATION

 

RECOVER

 

BOARD

 

OVER

 

EXISTING

 

ROOF

 

MEMBRANE.

 

FASTEN

 

1/2"

 

INSULATION

 

RECOVER

 

BOARD

 

THRU

 

EXISTING

 

ROOFING

 

SYSTEM

 

TO

 

THE

 

EXISTING

 

METAL

 

DECK.

1.

2.

ROOF

 

PLAN

 

GENERAL

 

NOTES:

FIELD

 

VERIFY

 

ALL

 

EXISTING

 

CONDITIONS.

4.

5.

6.

3.

7. TEST

 

ROOF

 

DRAIN

 

AFTER

 

COMPLETION

 

OF

 

ROOF

 

WORK.

MECHANICAL

 

ITEM

 

LOCATIONS

 

ARE

 

SHOWN

 

FOR

 

REFERENCE

 

ONLY.

 

CONTRACTOR

 

TO

 

FIELD

 

VERIFY

 

EXACT

 

LOCATIONS.

CONTRACTOR

 

IS

 

RESPONSIBLE

 

FOR

 

MAINTAINING

 

AN

 

INSULATED,

 

WEATHERTIGHT

 

ENCLOSURE

 

FOR

 

THE

 

DURATION

 

OF

 

CONSTRUCTION.

CONTRACTOR

 

RESPONSIBLE

 

FOR

 

REPAIRING

 

ANY

 

BUILDING

 

AND

 

SITE

 

DAMAGE

 

FROM

 

CONSTRUCTION

 

ACTIVITIES

 

TO

 

ORIGINAL

 

CONDITION.

INSPECT

 

EXISTING

 

ROOF

 

FOR

 

ANY

 

WET

 

INSULATION

 

AND

 

RUSTED

 

/

 

UNSOUND

 

METAL

 

DECK,

 

REPLACE

 

WITH

 

LIKE

 

MATERIAL

 

ON

 

UNIT

 

PRICE

 

BASIS.

ROOF

 

PLAN

 

KEY

 

NOTES:

1 EXISTING

 

SHEET

 

METAL

 

COPING

 

TO

 

BE

 

REMOVED
AND

 

REPLACED

 

TO

 

ALLOW

 

FOR

 

INSTALLATION

 

OF
NEW

 

MEMBRANE.

 

NEW

 

TO

 

MATCH

 

EXISTING

 

PROFILE.

2 CAREFULLY

 

REMOVE

 

EXISTING

 

SHEET

 

METAL
COPING

 

AND

 

REINSTALLED

 

TO

 

ALLOW

 

FOR
INSTALLATION

 

OF

 

NEW

 

MEMBRANE.

3 PROVIDE

 

WALKWAY

 

PAD

 

AND

 

SPLASHBLOCKS

 

AT
DOWNSPOUT

 

DISCHARGE.

4 EXISTING

 

ROOF

 

DRAIN

 

LOCATIONS

 

- ADJUST

 

HEIGHT
/

 

PROVIDE

 

EXTENSION

 

AS

 

REQUIRED

 

TO

 

MATCH

 

NEW
INSULATION

 

/

 

RECOVER

 

BOARD

 

THICKNESS.

5 DISCONNECT,

 

REMOVE

 

AND

 

REINSTALL

 

AND
RECONNECT

 

EXIST.

 

HVAC

 

UNIT.

 

RAISE

 

CURB,

 

SEE

 

E5
/

 

A1.11,

 

PROVIDE

 

METAL

 

COUNTERFLASHING.
CONTRACTOR

 

RESPONSIBLE

 

FOR

 

EXTENSION

 

OF
DUCTWORK,

 

GAS

 

AND

 

/

 

OR

 

ELECTRICAL,

 

AS

 

OCCURS.

6 REMOVE

 

EXISTING

 

LIGHTNING

 

PROTECTION

 

AND
REINSTALL.

 

REMOVAL

 

AND

 

REINSTALLATION

 

SHALL
BE

 

BY

 

CERTIFIED

 

LIGHTNING

 

PROTECTION
CONTRACTOR.

7 RUN

 

MEMBRANE

 

UP

 

THE

 

FACE

 

OF

 

WALL

 

BELOW
EXISTING

 

GFRC

 

MOLDING

 

CAP

 

AND

 

SEAL.

8 PROVIDE

 

PREFINISHED

 

METAL

 

END

 

WALL

 

FLASHING,
COPING

 

END

 

AND

 

CORNER

 

EDGE

 

PIECE

 

AS
REQUIRED.

 

PROVIDE

 

SEALANT

 

FOR

 

A

 

COMPLETE
WEATHERTIGHT

 

SYSTEM.

±
 6

" 
M

A
T

C
H

 E
X

IS
T

.

EXISTING MASONRY WALL TO 
REMAIN

EXISTING DECKING TO REMAIN

EXISTING RIGID INSULATION TO 
REMAIN

.

EXISTING  MEMBRANE TO 
REMAIN

ROOF SYSTEM:
SEE E1 / A1.11

EXISTING BLOCKING TO REMAIN. 
IF DAMAGED PROVIDE NEW

PREFINISHED METAL COPING 
TRIM  & CONT. CONCEALED 

CLIP, COLOR TO MATCH EXIST.

PROVIDE COVER STRIP 
MEMBRANE

EXTEND ELASTIC FLASHING UP 
FACE OF BLOCK AND BEYOND 

EDGE OF BLOCKING

REINSTALL EXIST. LIGHTNING 
PROTECTION

EXISTING MEMBRANE TO 
REMAIN

EXISTING RIGID INSULATION TO 
REMAIN

.

EXISTING DECKING TO REMAIN

PROVIDE COVER STRIP 
MEMBRANE OVER EXIST. AND 

NEW AND SEAL

ROOF SYSTEM:
SINGLE-PLY ROOF SYSTEM
1/2" INSULATION RECOVER 

BOARD

REDISTRIBUTE EXIST. BALLAST 

EXISTING

 

MASONRY

 

WALL

 

TO

 

REMAIN

EXISTING

 

DECKING

 

TO

 

REMAIN

EXISTING

 

RIGID

 

INSULATION

 

TO

 

REMAIN

.

EXISTING

  

MEMBRANE

 

TO

 

REMAIN

ROOF

 

SYSTEM:
SEE

 

E1

 

/

 

A1.11

EXISTING

 

BLOCKING

 

TO

 

REMAIN.

 

IF

 

DAMAGED

 

PROVIDE

 

NEW

PREFINISHED

 

METAL

 

COPING

 

TRIM

  

&

 

CONT.

 

CONCEALED

 

CLIP,

 

COLOR

 

TO

 

MATCH

 

EXIST.

CONT.

 

CAULK

EXISTING

 

GFRC

 

MOLDING

  

TO

 

REMAIN

±

 

3
"

 

M
A

T
C

H

 

E
X

IS
T

.

3
"

EXTEND

 

ELASTIC

 

FLASHING

 

UP

 

FACE

 

OF

 

BLOCK

 

AND

 

BEYOND

 

EDGE

 

OF

 

BLOCKING

SLOPE

EXISTING MASONRY WALL TO 
REMAIN

EXISTING DECKING TO REMAIN

EXISTING RIGID INSULATION TO 
REMAIN

EXISTING MEMBRANE TO 
REMAIN

ROOF SYSTEM: SEE E1 / A1.11

FLASHING MEMBRANE

2-PIECE SM. COUNTER 
FLASHING

TERMINATION BAR AND SEAL

CAREFULLY PULL BACK 
EXISTING SM TO ALLOW FOR 
INSTALLATION OF 2-PIECE 
COUNTERFLASHING

EXISTING WEEP VENT

.

EXISTING MASONRY WALL TO 
REMAIN

EXISTING DECKING TO REMAIN

EXISTING RIGID INSULATION TO 
REMAIN

.

EXISTING MEMBRANE TO 
REMAIN

ROOF SYSTEM: SEE E1 / A1.11

EXTEND ELASTIC FLASHING UP 
FACE OF BLOCK AND BEYOND 

EDGE OF WOOD BLOCKING
OVER EXIST. ADJACENT ROOF 

MEMBRANE AND SEAL

EXIST. BLOCKING / WALL, VIF 

CAREFULLY REMOVE EXISTING  
S.M. COPING AND REINSTALLED 

EXISTING ROOF TO REMAIN

NEW CONT. CONCEALED CLIP 

.

REDISTRIBUTE EXIST. BALLAST

EXIST. BLOCKING TO REMAIN 

REINSTALL EXIST. LIGHTNING 
PROTECTION

REPLACE

 

ROOF

 

DRAIN

 

BASKET

TAPERED

 

INSULATION

EDGE

 

OF

 

DRAIN

REMOVE

 

EXISTIG

 

INSULATION

 

AROUND
ROOF

 

DRAIN.

 

INSTALL

 

NEW

 

TAPERED

 

INSULATION

 

AND

 

COVER

 

BOARD

 

AT

 

A

 

SLOPE
OF

 

1/2"

 

PER

 

1'-0"

1'-0". 1'-0".

1
'-
0

".
1

'-
0

".

CUT

 

EXISTING

 

MEMBRANE

 

AT

 

45°.

 

EXTEND
CUT

 

6"

 

BEYOND

 

NEW

 

INSULATION.

 

FOLD
BACK

 

EXISTING

 

MEMBRANE

 

UNTIL

 

NEW
TAPERED

 

INSULATION

 

IS

 

INSTALLED

1/2"=1'-0"

1
/2

"=
1

'-
0
"

1
/2

"=
1

'-
0
"

1/2"=1'-0"

B5
A1.11

_______

REPLACE

 

ROOF

 

DRAIN

 

BASKET

EXISTING

 

MEMBRANE

 

TO

 

REMAIN

WATER

 

STOP

 

MASTIC,

 

CONTINUOUS

ROOF

 

SYSTEM:

 

SEE

 

E1

 

/

 

A1.11

EXISTING

 

ROOF

 

&

 

STRUCTURE

 

AS

 

OCCURS

 

- SEE

 

ROOF

 

PLAN

LC

  

DRAIN

EXISTING

 

INSULATION.

 

VERIFY

 

THICKNESS
IN

 

FIELD

NEW

 

INSULATION

REPLACE

 

MISSING

 

OR

 

DAMAGE

 

ROOF

 

DRAIN

 

FLASHING

 

CLAMPS

 

AND

 

HARDWARE

EXISTING

 

INSULATION

 

TO

 

REMAIN

ATTACHMENT

 

PER

 

ROOFING

 

MFR

 

REQUIREMENTS

ROOF

 

SYSTEM

 

SEE

 

E1

 

/

 

A1.11

STAINLESS

 

STEEL

 

CLAMPING

 

RING

PREFORMED

 

PIPE

 

FLASHING

 

BOOT

PREFORMED

 

PIPE

 

FLASHING

 

BOOT

EXISTING

 

VENT

 

STACK

ELASTOMERIC

 

SEALANT

FILL

 

VOIDS

 

W/

 

URETHANE

 

FOAM

 

INSULATION

1
'-
0
"

 

M
IN

VARIES

STRUCTURE

 

AS

 

OCCURS

EXISTING

 

MEMBRANE

 

TO

 

REMAIN

EXISTING

 

ROOF

 

CURB

 

- VERIFY

 

HEIGHT

 

IN

 

FIELD

ELASTIC

 

FLASHING

 

WRAPPED

 

OVER

 

CURB

DISCONNECT,

 

REMOVE

 

AND

 

REINSTALL

 

EXISTING

 

EQUIPMENT

EXISTING

 

RIGID

 

INSULATION

 

TO

 

REMAIN

BLOCKING

 

AS

 

REQUIRED

S.M.

 

COUNTER

 

FLASHING

STRUCTURE

 

AS

 

OCCURS

CONT.

 

BEAD

 

OF

 

SEALANT

 

OVER

 

FASTENER

A
B

O
V

E

 

F
IN

 

R
O

O
F

8
"

 

M
IN

.

EXISTING

 

MEMBRANE

 

TO

 

REMAIN

ROOF

 

SYSTEM:

 

SEE

 

E1

 

/

 

A1.11

PREFINISHED METAL CAP 
TRIM - PROVIDE FULL 
MASTIC BED BETWEEN CAP 
AND METAL BACK-UP

PROVIDE SEALANT AT 
COPING SPLICE

PREFINISHED METAL BACK-
UP - MATCH TRIM FINISH

0
1 1/2" = 1'-0"

COPING DETAIL
E2

1/2' 1'

0
1 1/2" = 1'-0"

TRANSITION DETAIL
E1

1/2' 1'

0
1

 

1/2"

 

=

 

1'-0"

COPING

 

DETAIL
E4

1/2' 1'

0
1 1/2" = 1'-0"

WALL TERMINATION DETAIL
F5

1/2' 1'0
1 1/2" = 1'-0"

COPING DETAIL
F4

1/2' 1'

0
3/8"

 

=

 

1'-0"

ROOF

 

DRAIN

 

TYPICAL

 

SUMP

 

PUMP
A5

2' 4'

0
3/4"

 

=

 

1'-0"

ROOF

 

DRAIN

 

SUMP

 

SECTION
B5

1' 2'

0
1

 

1/2"

 

=

 

1'-0"

ROOF

 

VENT
C5

1/2' 1'

0
1

 

1/2"

 

=

 

1'-0"

CURB

 

DETAIL
E5

1/2' 1'

NOT TO SCALE

COPING DETAIL - NTS
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Kendall County 2021
Courthouse Roofing Project

Kendall County 2022
Courthouse Roofing Project



PART 1 — GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

A. The following brief description is not intended to totally define the scope of work. Refer to the
contract documents for an entire description of the project scope.

B.1 The successful Proposer shall provide labor, Garland and non-Garland materials to
install a

 

restoration coating

The general scope of work is as follows: Kendall
 

County
 

Courthouse
 

Roof
 
Recover
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Kendall County 2022

Courthouse Roofing Project

Garlands Viking EPDM Fully Adhered Roofing System
1. Stage and mobilize equipment & material
2. Vac off existing ballasted river rock
3. Cut existing membrane into 10' strips and completely remove
4. (per Nuclear Scan) replace wet Insulation
5. Re-using existing Insulation- mechanically fasten existing insulation.
6. Install 1/2" Recovery board- dens deck and set in Garlands Insu-lock adhesive
7.Fully Adhere and install 60 mil NEW EPDM membrane in neoprene adhesive 8
.  Install  3x3  drain  sumps  with  new  leed  
9. Install all new flashings in neoprene adhesive
10. Install all new termination bar and surface mounted counter flashings
11. Apply Garlands Rust Go Primer and Paint for rust inhibiting paint for reglets 12
.  3-days  prior  to  completion  conduct  on  site  walk  thru  with  owners  representative  
for punch out list.
13. Complete punch out list.
14. Full clean/ sweep of all construction debris.

           
                

   
         
                  

 
            

  
     



C. Contractor’s duties:

1. Except as otherwise specifically excluded, provide and pay for:

a.

b.

c.

d.

e.

Labor, equipment and required safety equipment.

Tools,

 

construction

 

equipment

 

and

 

machinery.

 

Water,

 

heat

 

and

 

utilities

 

required

 

for

 

construction

 

(if

 

applicable).

 

Other

 

facilities

 

and

 

services

 

necessary

 

for

 

proper

 

execution

 

and

 

completion

 

of

 

the

 

work,

 

including

 

proper

 

disposal

 

of

 

removed

 

roofing

 

and

 

waste.

   

Products

 

used

 

for

 

the

 

completion

 

of

 

the

 

project.

          

                

                   
 

                 
   

                 

                 
   

      

      
Pay legally required sales, consumer and use taxes (if applicable).

Pay

 

Prevailing

 

wage

 

rates

 

in

 

compliance

 

with

  

 Kendall County

 

rates,

 

and

 
provide

 
certified

 

payroll

 

documentation

 

to

 

the

 

Owner

 

upon

 

request.

 

3.
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 Kendall County 2022
Courthouse Roofing Project



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

 
 

Roof Diagnostic Survey For: 

Kendall County Courthouse 

807 John St. 

Yorkville, IL 60560 

Understanding Building Roof Infrared Imagery & Nuclear Surveys 

Nuclear Readings:  1-8 = Dry, 9 & Above = Wet 

        

 



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

 

Understanding Nuclear Surveys 

A nuclear roof moisture survey is the only effective method for locating areas of wet insulation within a ballasted 
roof system or multi-layered roof assembly.  A nuclear gauge is used to detect varying levels of hydrogen ions 

within the roof system, with hydrogen being most abundant in wet materials.  Readings are taken in conjunction 
with physical sampling to determine a baseline reading for dry materials.  Typically readings are taken on a 
10’x10’ grid pattern and transferred to a scaled roof plan showing a visual representation of the wet areas.  
Readings over the dry baseline benchmark indicate damp to wet materials, with moisture content increasing with 
higher readings. 

Inspector:  Len Simkins                          Phone: (231) 590-9899 

This report provides the inspector’s opinion of the condition of the elements inspected.  The findings are based 

on a limited time/scope inspection performed according to the terms of Infrared Roofing Technologies and in a 
manner consistent with property inspection industry standards.  The inspection is limited to readily accessible 
systems or components of the property.  No guarantees are implied with respect to future deficiencies or 
conditions.  No engineering, geological, design, environmental, biological, health related or code compliance 
evaluations of the property were performed.  The information in this report was prepared exclusively for the 
named client and/or their authorized representative.  The report, including supplemental information and 
addenda should be reviewed in its entirety. 

Comments: Overall the roof was dry which is detailed in the report.  I would recommend regularly cleaning your 

drains and removing the debris off the roof itself.  Thank you for allowing Infrared Roofing Technologies to 

perform a Nuclear inspection of your facility.  If you have any questions please do not hesitate to call or e-mail 

me. 

Thanks again – Len Simkins 

RSO & Level 2 Thermographer 



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

 

 

 



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

Overview Photos  

  



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

Overview Photos  

  



 

2149 Potter Rd. E. 
Traverse City, MI 49696 

231.590.9899 
www.irtroofing.com 

Core Report 

 

Core #1 – Metal Deck, 3” ISO, Ballasted EPDM - Dry 

 

Core #2 – Metal Deck, 3” ISO, Ballasted EPDM - Dry 

 

 

 

 


