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SECTION  00010 

INVITATION FOR BIDS 

Time Line: Invitation for Bid #22-088 

Item Date Time Location 

Advertised Date of Issue: Tuesday, November 22 2022 n/a n/a 
Pre-Bid Conference & Site 

Inspection: 
Voluntary-Friday, December 9, 

2022 
10:00 AM 

ET 
ON 

SITE† 
Deadline for Questions:  Thursday, December 15, 2022 3:00PM ET n/a 
Bid Delivery Cut-Off Time: Wednesday, December 28, 2022 3:00PM ET Electronic 
*Bid Opening and Tabulation: Wednesday, December 28, 2022 3:00PM ET Hybrid* 

*At the time of this posting, bid openings may be performed virtually, in-person, or by a hybrid method,

see above location for method specified.  A virtual meeting link will be posted under the bid number

before the bid opening time so that members of the public may attend the meeting virtually.  Vendors

may also now attend the meeting in person at the Georgetown County Historic Courthouse, Purchasing

Conference Room, 129 Screven St., Suite 239, 29440.

† Andrews Recreation Center, 209 S. Maple Ave., Andrews, SC 29510.

TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

GEORGETOWN, SOUTH CAROLINA 

BID NUMBER   22-088 

All bids must be submitted electronically through the Purchasing Department’s Vendor Registry 

webpage. Please click on the following link http://www.georgetowncountysc.org/172/Purchasing 

for instructions on how to submit bids electronically through this system.  As always, 

emailed/faxed bids will not be accepted.  Your bid must be submitted electronically through 

Georgetown County's Purchasing Vendor Registry page to ensure it remains sealed until the 

scheduled bid opening date and time. 

Any scheduled bid openings will still be opened at the designated date and time as listed in the 

bid document or related addendum. However, at the time of this bid issuance, these bid openings 

may be conducted virtually, in-person, or by a hybrid method (both virtually and in person).  See 

the timeline on page 3 for location and method specified.  As always, bid openings will be 

accompanied by at least one witness and bid tabulation results will be posted online for the 

public’s viewing after the bid opening.  

Purchasing Contacts: Nancy Silver 

Phone   (843)545-3076 

Fax:  (843)545-3500

E-mail: nsilver@gtcounty.org 

This solicitation does not commit Georgetown County to award a contract, to pay any cost incurred 

in the preparation of the bid, or to procure or contract for goods or services.  It is the responsibility 

of each bidder to see that they submit their bids on or before, the date and time specified for the 

bid opening.  No bid will be accepted thereafter.  Georgetown County reserves the right to reject 

any or all bids and to waive any informalities and technicalities in the bid process. 
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1) Project Description:

BASE BID:

The Base Bid includes all components of the Project that pertain to site work to entail the civil and 

landscape portions of the Town of Andrews Drainage Improvements - Phase 2 plans.  The project 

is intended to start in Jan 2023. The major components of the Base Bid include: 

Clearing and grubbing, storm drain system installation, utilities, grading, paving, and 

landscaping.  The project involves demolishing portions of the existing drainage system and 

construction of a new larger conveyance system.  The County will purchase the 36”, 48”, 60” and 

72” RCP required for the project, the contractor is responsible for purchasing all other pipes and 

structures.  The contractor will be responsible for installation of the County Purchase storm 

drainage pipes as well as all other drainage structures for the project.  

Contractor shall provide bricking of outfall hole for option #1 Myrtle Road Improvements during 

main pipe construction.  

ALTERNATE / BID OPTION 1: 

Bid Option 1 includes drainage improvements along Myrtle Road.  The contractor shall demolish 

the existing drainage structures and sidewalk and install new pipe and sidewalk.  The alternate also 

requires relocation of an existing gravity sewer main and also a sewer force main.  

2) The work performed under this Contract shall include, but may not be limited to: the furnishing of

all labor, materials, equipment and services, whether specifically mentioned or not, that is required

to complete the Construction of the Work of the project.  SCDOT Technical Specifications as

referenced throughout the bid document can be found at the following website:

https://www.scdot.org/business/road-technical-specs.aspx.

3) Grant Requirements:

This project is receiving partial funding from the Federal Emergency Management Agency

(FEMA) under the Hazard Mitigation Grant Program (HMGP) and partially funded by the South

Carolina office of Resilience (SCOR) Community Development Block Grant-Mitigation (CDBG-

MIT).

Due to the nature of funding for this project, the County’s local vendor preference will be waived

for this solicitation.

The awarded Contractor and their sub-contractors shall conform to all FEMA and SCOR policies

and procedures as if written out in full.  All activities will be completed in strict compliance with

Federal, State and Local rules and regulations.

The Contractor shall immediately notify the Engineer and Owner in writing of any discrepancies

between the above referenced standards and other parts of the documents, and shall proceed with

all portions of the work affected by such discrepancies as directed by the Engineer and Owner.

4) A Pre-Bid Meeting & Site Inspection will be held at the Andrews Recreation Center on Friday,

December 9 at 10:00 AM Eastern Time. This meeting is voluntary (not mandatory) but attendance

is strongly encouraged. We will meet in the Andrews Recreation Center conference room located

at 209 S. Maple St., Andrews, SC 29510.  Free Parking is available at the facility.  The purpose of

the meeting is to help answer any questions bidders may have regarding the project.  The County’s

official responses will be provided after the meeting via addendum.
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5) Site Inspection:   
 

a) The bidder is expected to have become familiar with and take into consideration, site 

conditions which may affect the work and to check all dimensions at the site. 

 

b) Each bidder shall acquaint themselves thoroughly as to the character and nature of the work 

to be done.  Each bidder furthermore shall make a careful examination of the site of the 

work and inform themselves fully as to the difficulties to be encountered in performance 

of the work, the facilities for delivering, storing and placing materials and equipment and 

other conditions relating to construction and labor. 

 

c) The bidder shall examine the premises and the site and compare them with any applicable 

drawings and specifications.  He/she shall familiarize themselves with the existing 

conditions such as obstructive area levels and any problems related to erecting the required 

systems. 

 

d) No plea of ignorance of conditions that exist or may hereafter exist on the site of the work, 

or difficulties that may be encountered in the execution of the work, as a result of failure 

to make necessary investigations and examinations, will be accepted as an excuse for any 

failure or omission on the part of the Contractor to fulfill in every detail all the requirements 

of the contract documents and to complete the work for the consideration set forth therein, 

or as a basis for any claim whatsoever. 

 

e) Insofar as possible, the Contractor, in carrying out his/her work, must employ such methods 

or means as will not cause interruption of or interference with the work of any other 

Contractor, or County personnel at the site. 

 

f) When boring data is provided by the Owner, the Bidder shall assume responsibility for any 

conclusions he/she may draw from such data. (S)he may employ his/her own consultants 

to analyze available information and shall be responsible for any conclusions drawn from 

that information.  The cost of such employment shall be borne solely by the Bidder.   

 

6) Bid Security/Bid Bonding: 

 

a) Each bid must be accompanied by a Bid Bond, or by a certified check payable to 

Georgetown County, SC, for an amount equal to five per-cent (5%) of the total base 

bid as a guarantee that if the bid is accepted, the required Contract will be executed 

within fifteen (15) days after receipt of written notice of formal award of Contract.  

Bids not including such a bid bond will not be considered.  Any certified checks received 

will be returned to unsuccessful vendors after award of Bid. 

 

b) The successful proposer must provide a Performance Bond from a surety company 

qualified to do business under the laws of the State of South Carolina in the amount of 

100 percent (100%) of the contract amount, within fifteen (15) days the after receipt 

of written notice of formal award of the Contract.   

 

c) The successful offeror must provide a Payment and Material Bond from a surety 

company qualified to do business under the laws of the State of South Carolina in the 

amount of 100 percent (100%) of the contract amount, within fifteen (15) days after 

receipt of written notice of formal award of Contract. 
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d) Should any Surety on the Construction Contract be determined unsatisfactory at any 

time by the Owner, notice will be given the Contractor who shall immediately provide 

a new Surety, satisfactory to the Owner and at no additional cost to the Owner. The 

Contract shall not be operative nor will any payments be due or paid until approval of 

the bonds has been made by the Owner.  

 

e) The Bidder shall require the Attorney-in-Fact who executes the required bonds, on 

behalf of the Surety, to affix thereto a certified and current copy of his Power of 

Attorney, indicating the monetary limit of such power. 

 

f) The cost of the bonds shall be included in the construction portion of the base bid. 
 

7) Allowances:  

There will be a pipe bedding compaction (density) testing allowance of $12,000 and an asphalt 

testing allowance of $6,000 for this project. 
 

8) Permits: 

Permits have been provided by the County.   

 

9) Geotechnical Report: 

There is no geotechnical report available for this project.   

 

10) Retainage: 
Retainage, in the amount of ten percent (10%) of the value of construction costs incurred 

for the project, shall be withheld until the project has been completed to the satisfaction 

of Owner.   
 

11) Each proposer shall respond as provided more specifically herein, Section 00100, Instructions to 

Bidders.  Proposals or amendments to proposals received after the proposal deadline will be 

classified as “Late Proposals” and will not be accepted.  The Respondent shall sign his / her 

proposal correctly.  All offers shall be entered in ink or typewritten.  Proposals may be rejected if 

any omissions, alteration of form, additions not called for, or any irregularities of any kind are 

shown.   

 

12) Throughout this Project Manual all references to the “Owner” shall mean the County of 

Georgetown, SC or its Designated Representative. 
 

13) The Project has been designed by Stantec Consulting Services Inc. whose office is located 

at 4969 Centre Pointe Drive, Suite 200, North Charleston SC 29418-6952 and who will act 

as ENGINEER in connection with completion of the Work in accordance with the Contract 

Documents. 
 

14) The Construction Contract will be awarded to the firm or team of firms submitting the lowest and 

most responsive and responsible proposal as determined by the County.  Georgetown County 

reserves the right to reject any and all proposals for any reason at any time prior to execution of the 

Contract.  It further reserves the right to waive any and all technicalities and formalities in the 

proposal process as well as accept in whole or in part such proposal or proposals where it deems it 

advisable in protection of the best interests of the County and to hold all proposals for examination 

for a period not to exceed ninety (90) calendar days.  The selected Contractor is encouraged to 

utilize, to the extent possible, local firms and trades from within Georgetown County. 
 

END OF SECTION 00010 
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SECTION 00100 

 INSTRUCTIONS TO BIDDERS 

TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

Bid# 22-088 

 

These are general instructions and conditions that accompany each bid package. If more 

specific instructions are given in the individual bid package, those instructions should 

prevail. 

 

1. Submission of Questions 

Questions must be submitted in writing via electronic mail, facsimile or postal mail to the 

Issuing Officer no later than the “Deadline for Questions” cutoff identified in the Bid 

Timeline on page four (4) in order to generate an official answer.  All written questions will 

receive an official written response from the Georgetown County Purchasing Office (GCPO) 

and will become addenda to the solicitation.   

 

GCPO reserves the right to reject or deny any requests made by the provider.   

 

Impromptu, unwritten questions are permitted and verbal answers may be provided, but are 

only intended as general direction and will not represent the official GCPO position.  The 

only official position of GCPO is that which is stated in writing and issued in the solicitation 

as addenda thereto.   

 

No other means of communication, whether oral or written, shall be construed as a formal or 

official response/statement and may not be relied upon.   SEND QUESTIONS TO: 

 

Nancy Silver, Purchasing Officer 

Post Office Box 421270, Georgetown, SC  29442-4200 

            Fax: (843) 545-3500 

            Email:  nsilver@gtcounty.org 

 

2. Electronic sealed bids for to provide TOWN OF ANDREWS DRAINAGE 

IMPROVEMENTS-PHASE 2 shall be received via the County’s Vendor Registry webpage 

until the cut-off time shown in the bid timeline on page four (4) of this document.  Bids will 

then be promptly opened at the designated time by the Buyer.  Bids that are not received 

prior to the stated opening date and time will be considered NON RESPONSIVE.  An 

official authorized to bind the offer must sign all proposals submitted. 

 

3. Inclement Weather/Closure of County Courthouse 

Due to the current COVID-19 situation, County offices at the time of this bid posting remain 

open but may be limited to the public.  Bid openings at the time of this issuance are being 

conducted virtually or hybrid and may occur from an alternate secure and/or remote location 

as needed.  A virtual meeting link will be posted under the bid number before the bid opening 

time so that members of the public may attend the meeting virtually. 
 

4. This solicitation does not commit Georgetown County to award a contract, to pay any cost 

incurred in the preparation of the bid, or to procure or contract for goods or services.  It is the 

responsibility of each bidder to see that the Georgetown County Purchasing Office receives 
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bids on, or before, the date and time specified for the bid opening.  No bid will be accepted 

thereafter.  The County assumes no responsibility for delivery of bids that are mailed.  

Georgetown County reserves the right to reject any or all bids and to waive any informalities 

and technicalities in the bid process. 

 

5. NON EXCLUSIVITY 

Nothing herein is intended nor shall be construed as creating any exclusive arrangement with 

Contractor.  Any resulting contract shall not restrict the County from acquiring similar, equal 

or like goods and/or services from other entities or sources, when Staff determines internally 

that this resulting action is in the best interest of Georgetown County.   

 

6. No Bidder may submit more than one bid.  Multiple bids for different manufacturers but 

represented by the same firm will not be accepted.  Bids offered directly from manufacturers 

shall indicate if a local dealer/representative will be involved. 

 

7. Definitions: 

a) The terms “Proposer”, “Offeror”, “Vendor” or “Bidder” refer to those parties who are 

submitting sealed responses for the work set forth in this document to the OWNER, as 

distinct from a sub-bidder who provides a bid to the Bidder. The term “Contractor” refers 

to the successful Bidder.   

 

b) The term “Drainage Improvements” or “Work” refers to the complete set of services as 

specified in this document, in every aspect.  

 

c) The terms “Owner” and “County” refer to the County of Georgetown, South Carolina.   

 

d) Where the words “shall” or “must” are used, it signifies an absolute minimum function or 

capacity that, if not satisfied, may result in disqualification. 

 

e) Where the words “should”, “may”, or “is desirable” are used, it signifies desirable, but 

not mandatory functions or capacities. Bidders who are able to provide these functions or 

capacities may be evaluated more favorably that those who cannot. 

 

8. Correction or Withdrawal of Bids; Cancellation of Awards 

An offeror must submit in writing a request to either correct or withdraw a bid to the 

Procurement Officer.  Each written request must document the fact that the offeror’s mistake 

is clearly an error that will cause him substantial loss. 

a) Correction of awards :  An offeror shall not be permitted to correct a bid mistake after 

bid opening that would cause such offeror to have the low bid unless the mistake in the 

judgment of the Procurement Officer is clearly evident from examining the bid 

document; for example, extension of unit prices or errors in addition. 

b) Cancellation of awards prior to performance:   When it is determined after an award has 

been issued but before performance has begun that Georgetown County’s requirements 

for the goods or services have changed or have not been met, the award or contract may 

be canceled and either re-awarded or a new solicitation issued. 
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9. Faxed or E-mailed bids will not be accepted by Georgetown County.  Electronic bid

submissions must be submitted through the Georgetown County Purchasing Vendor

Registry page to ensure they remain sealed until the scheduled bid opening date and time.

10. If you need any reasonable accommodation for any type of disability in order to participate

in this procurement, please contact the purchasing office as soon as possible.

11. Title VI of the Civil Rights Act of 1964:  Georgetown County hereby gives public notice that

it is the policy of the agency to assure full compliance with Title VI of the Civil Rights Act

of 1964, the Civil Rights Restoration Act of 1987, Executive Order 12898 on Environmental

Justice, and related statutes and regulations in all programs and activities. Title VI requires

that no person in the United States of America shall, on the grounds of race, color, or national

origin, be excluded from the participation in, be denied the benefits of, or be otherwise

subjected to discrimination under any program or activity for which Georgetown County

receives federal financial assistance. Any person who believes they have been aggrieved by

an unlawful discriminatory practice under Title VI has a right to file a formal complaint with

Georgetown County. Any such complaint must be in writing and filed with Georgetown

County’s Title VI Coordinator within one hundred and eighty (180) days following the date

of the alleged discriminatory occurrence. For more information, or to obtain a Title VI

Discriminatory Complaint Form, please see our website at

http://www.gtcounty.org/about/faqs.html.

12. Any deviations from the specifications or modification of this bid and any extra or incidental

work or reductions in work shall be set forth in writing and signed by both parties prior to

making such change.  Any increase or decrease in the bid price resulting from such change

shall be included in writing.

13. Exceptions: The bidder shall list on a separate sheet of paper any variations from, or

exceptions to, the conditions and specifications of this bid.  This sheet shall be labeled

“Exception(s) to Bid Conditions and Specifications,” and shall be attached to the bid.   When

Proposers find instances where they must take exception with certain requirements or

specifications of the bid, all exceptions shall be clearly identified.  Written explanations shall

include the scope of the exceptions, the ramifications of the exceptions for the County of

Georgetown, and a description of the advantage to be gained or disadvantages to be incurred

by the County as a result of these exceptions.  If none, write “NONE”.

14. Georgetown County reserves the right to reject any or all bids, and to waive as an informality

any irregularities contained in any bid as may be deemed in the best interest of the County.

Georgetown County further reserves the right to reject any bid submitted, at its sole option,

that the vendor may not be able to meet the service requirements of the bid.

15. Publicity releases: contractor agrees not to refer to award of any resulting contract in

commercial advertising in such a manner as to state or imply that the products or services

provided are endorsed or preferred by the user.

16. Material Safety Data Sheets:  The County of Georgetown will not receive any materials,

products, or chemicals which may be hazardous to an employee's health unless accompanied by

a Material Data Sheet when received.
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17. Ownership of Copyright: All right, title and interest in all copyrightable materials which 

vendor shall create in the performance of its obligations hereunder shall be the property of the 

procurer.  Vendor agrees to assign and hereby does assign any and all interest it has in and to 

such material to procurer.  Vendor agrees, upon the request of procurer to execute all papers 

and perform all other such acts necessary to assist procurer to obtain and register copyrights 

on such materials.  Where applicable, works of authorship created by the vendor in the 

performance of its obligations hereunder, shall be considered “works for hire” as defined in 

the U.S. Copyright Act. 

 

18. Ownership of Documents: Any reports, studies, photographs, negatives or other documents 

prepared by vendor in the performance of its obligations shall be the exclusive property of the 

procurer and all such material shall be remitted to the procurer by the vendor upon completion, 

termination or cancellation of this order.  Vendor shall not use, willingly allow or cause to have 

such material used for any purpose other than performance of its obligations under this order 

without the prior written consent of the procurer. 

 

19. Affirmative Action:  The contractor will take affirmative action in complying with all Federal 

and State requirements concerning fair employment and employment of the handicapped, and 

concerning the treatment of all employees, without regard or discrimination by reason of age, 

race, color, religion, sex, national origin or physical handicap. The following are incorporated 

herein by reference: 41 C.F.R. 60-1.4, 60-250.4 and 60-741.4. 

20. Inclusion and participation of disadvantaged, small, and local business entities is strongly 

encouraged, but minimum participation standards are not in effect for this project.  

 

21. All Construction Contracts Over $2,000: 

A. Davis-Bacon Requirements.  These contracts need to include a provision for compliance 

with the Davis-Bacon Act (40 USC 276a to a—7) and the Department of Labor 

implementing regulations (29 CFR Part 5).  Under this Act, Contractors are required to 

include the contract provisions in Section 5.5 (a) of 29 CFR Part 5, and to pay wages to 

laborers and mechanics at a rate not less than the minimum wages specified in the wage 

determination made by the Secretary of Labor.  In addition, Contractors shall be required 

to pay wages not less than the minimum wages specified in the wage determination made 

by the Secretary of Labor.  In addition, Contractors shall be required to pay wages not 

less often than once a week.  Current Wage Determination for Georgetown County in 

South Carolina is available on-line at:  http://www.wdol.gov/dba.aspx#14 

 

B. Contract Work Hours and Safety Standard Act Requirements.  The contracts must include 

a provision for compliance with Sections 103 and 107 of the Contract Work Hours and 

Safety Standards Act (40 USC 327-330) as supplemented by the Department of Labor 

regulations (29 CFR Part 5).  Under Section 103 of the Act, each Contractor shall be 

required to compute the wages of every mechanic and laborer on the basis of a standard 

workweek of 40 hours.  Work in excess of the standard workweek is permissible provided 

that the worker is compensated at a rate not less than one times the basic rate of pay for 

all hours worked in excess of 40 hours in the workweek.  Section 107 of the Act is 

applicable to construction work and provides that no laborer of mechanic shall be 

required to work in surroundings or under working conditions which are unsanitary, 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 11 of 163

http://www.wdol.gov/dba.aspx#14


 

   

hazardous, or dangerous to health and safety as determined under construction, safety 

and health standards promulgated by the Secretary of Labor.  These requirements do not 

apply to the purchases of supplies, materials, or articles ordinarily available on the open 

market, or contracts for transportation or transmission of intelligence. 

 

C. Copeland “Anti-Kickback” Act Requirements.  All construction contracts over $2,000.00 

must include a provision for compliance with the Copeland “Anti-Kickback” Act (18 

U.S.C. 874) as supplemented in Department of Labor regulations (29 CFR Part 3).  This 

act provides that each Contractor shall be prohibited from inducing, by any means, 

persons employed in the construction, completion, or repaid of public work to give up 

any part of their compensation.   

 

22. Bidders must clearly mark as "confidential" each part of their bid which they consider to be 

proprietary information that could be exempt from disclosure under section 30-4-40, Code of 

Laws of South Carolina 1976, as amended (Freedom of Information Act).  If any part is 

designated as confidential, there must be attached to that part an explanation of how this 

information fits within one or more categories listed in section 30-4-40.  The County reserves 

the right to determine whether this information should be exempt from disclosure and no 

legal action may be brought against the County or its agents for its determination in this 

regard. 

 

23. CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The contractor certifies that the vendor(s) will provide a “drug-free workplace” as that term 

is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, 

by the complying with the requirements set forth in title 44, Chapter 107. 

 

24. Certification of Non-Segregated Facilities 

The federally-assisted construction contractor certifies that he does not maintain or provide, 

for his employees, any segregated facilities at any of his establishments and that he does not 

permit his employees to perform their services at any location, under his control, where 

segregated facilities are maintained. The federally-assisted construction contractor certifies 

that he will not maintain or provide, for his employees, segregated facilities at any of his 

establishments and that he will not permit his employees to perform their services at any 

location under his control where segregated facilities are maintained. The federally-assisted 

construction contractor agrees that a breach of this certification is a violation of the Equal 

Opportunity Clause in this Contract. 

 

As used in this certification, the term "segregated facilities" means any waiting rooms, work 

areas, restrooms, and washrooms, restaurants and other eating areas, time clocks, locker 

rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 

entertainment areas, transportation, and housing facilities provided for employees which are 

segregated on the basis of race, color, religion, or national origin because of habit, local 

custom, or any other reason. The federally assisted construction contractor agrees that 

(except where he has obtained identical certifications from proposed subcontractors for 

specific time periods) he will obtain identical certifications from proposed subcontractor s 

prior to the award of subcontracts exceeding $10,000 which are not exempt from the 

provisions of the Equal Opportunity Clause and that he will retain such certifications in his 

files. 
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25. Nothing herein is intended to exclude any responsible vendor, his product or service or in any 

way restrain or restrict competition. On the contrary, all responsible vendors are encouraged 

to bid and their bids are solicited. 

 

26. Acknowledgement of Addenda 

Each contractor is responsible to verify the number of total addenda issued prior to bid. 

Failure to acknowledge all addenda may disqualify the bidder.  All addenda are posted 

by the County at the website located at www.georgetowncountysc.org, select “Purchasing” 

and “Current Bids”. It is each proposer’s responsibility to verify that all addenda have been 

received and acknowledged.   

 

27. Form and Style of Bids 

a) Bids in the form of sealed proposals for the Construction of the Project will be received until 

the time and the date stated in Section 00010, Notice to Bidders. 

 

b) The Bid shall be submitted on the Bid Form provided; no other form is acceptable. 

 

c) The successful Bidder will be required to provide verified breakdown of costs of all services 

and work in a manner acceptable to the Owner. 

 
d) All blanks on the Bid Form shall be filled in, either typed or printed in ink.  The person 

signing the bid shall initial all corrections or erasures. 
 

e) Where so indicated on the Bid Form, the Bid Sum shall be expressed in both words and           

figures; in case of a discrepancy between the two, the Sums expressed in words shall govern. 

 

f) Bid unit price on quantity specified -- extend and show total.  In case of errors in extension, unit 

prices shall govern.   

 

g) Bidder shall quote all Alternates in the Bidding Documents.  If Bidder fails to bid on all 

Alternates, then his/her Bid may be considered irregular, non-responsive and may be 

disqualified. 

 

h) Bids containing qualifications will be considered irregular, non-responsive and may be   

disqualified. 

 

i) A Bid Form submitted by a partnership shall list the names of all partners and shall be signed 

in the partnership name by one of the members of the partnership who is authorized to sign for 

the partnership. 

 

j) A Bid Form submitted by a corporation shall be executed in the legal name of the corporation, 

followed by the state of incorporation and signed by the President or Vice President or other 

authorized officer.  The name of each person signing the Bid Form shall be typed or printed 

below the signature. 

 

k) When the person signing for a corporation is other than the President or Vice President and 

when requested by the Owner, a resolution or other satisfactory evidence of the authority of 

the officer signing in behalf of the corporation shall be furnished for the Owner's records.  The 

name of each person signing the Bid Form shall be typed or printed below the signature.        
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28. This Invitation for Bid covers the estimated requirements to provide TOWN OF ANDREWS 

DRAINAGE IMPROVEMENTS-PHASE 2 for the Georgetown County Capital Projects and 

Stormwater Departments.  The purpose is to establish a Construction Contract with firm 

pricing and delivery. 

 

29. PRICE ESCALATION/DE-ESCALATION: 

 Prices are to remain firm for the first contract period. In subsequent terms, the contractor may 

request, in writing at least sixty (60) days in advance of the contract ending date, an 

increase/decrease. Should the County elect to exercise the option to renew the contract for 

additional year(s), the contract prices for the additional years shall not exceed the percentage 

increase/decrease of the "Services" category of the CPI-W SECTION OF THE 

COMSUMER PRICE INDEX of the United States Bureau of Labor Statistics for the latest 

twelve month for which statistics are available.  Should the price change be granted and the 

County elects to renew the contract, the purchase order will reflect the changes. 

 
30. Bids must be made on Proposal or Bid Form furnished or will be rejected. Proposals shall 

be typewritten or written in ink on the form prepared by the County.  The person signing 
the bid shall initial all corrections or erasures. 

 

31. Insurance 

 The successful bidder shall procure, maintain, and provide proof of, insurance coverage for 

injuries to persons and/or property damage as may arise from or in conjunction with, the work 

performed on behalf of the County by the bidder, his agents, representatives, employees or 

subcontractors.  Proof of coverage as contained herein shall be submitted fifteen (15) days 

prior to the commencement of work and such coverage shall be maintained by the bidder for 

the duration of the contract period; for occurrence policies.   

 a. General Liability 

  Coverage shall be as broad as:  Comprehensive General Liability endorsed to 

include Broad Form, Commercial General Liability form including 

Products/Completed Operations. 

  1. Minimum Limits 

   General Liability: 

   $1,000,000 General Aggregate Limit  

    $1,000,000 Products & Completed Operations 

   $1,000,000 Personal and Advertising Injury  

   $1,000,000 Each Occurrence Limit 

   $50,000    Fire Damage Limit 

   $5,000     Medical Expense Limit 

 b. Automobile Liability 

  Coverage sufficient to cover all vehicles owned, used, or hired by the bidder, his 

agents, representatives, employees or subcontractors. 

  1. Minimum Limits 

   Automobile Liability: 
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   $1,000,000 Combined Single Limit  

   $1,000,000 Each Occurrence Limit 

   $5,000     Medical Expense Limit 

 c. Workers' Compensation 

  Limits as required by the Workers' Compensation Act of SC.  Employers Liability, 

$1,000,000. 

 d. Owners' & Contractors' Protective Liability 

  Policy will be in name of County.  Minimum limits required are $1,000,000. 

 e. Professional Liability (a/k/a  Errors and Omissions) 

  N/A. 

 f. Coverage Provisions 

  1. All deductibles or self-insured retention shall appear on the certificate(s). 

  2. The County of Georgetown, its officers/ officials, employees, agents and 

volunteers shall be added as "additional insured" as their interests may 

appear.  This provision does not apply to Professional Liability or Workers' 

Compensation/Employers' Liability. 

  3. The offeror's insurance shall be primary over any applicable insurance or 

self-insurance maintained by the County. 

  4. Shall provide 30 days written notice to the County before any cancellation, 

suspension, or void of coverage in whole or part, where such provision is 

reasonable. 

  5. All coverage for subcontractors of the bidder shall be subject to all of the 

requirements stated herein. 

6. All deductibles or self-insured retention shall appear on the certificate(s) 

and shall be subject to approval by the County.  At the option of the County, 

either; the insurer shall reduce or eliminate such deductible or self-insured 

retention; or the bidder shall be required to procure a bond guaranteeing 

payment of losses and related claims expenses. 

7. Failure to comply with any reporting provisions of the policy(s) shall not 

affect coverage provided the County, its officers/officials, agents, 

employees and volunteers. 

8. The insurer shall agree to waive all rights of subrogation against the County, 

its' officers/officials, agents, employees or volunteers for any act, omission 

or condition of premises which the parties may be held liable by reason of 

negligence. 

  9. The bidder shall furnish the County certificates of insurance including 

endorsements affecting coverage.  The certificates are to be signed by a 

person authorized by the insurance company(s) to bind coverage on its' 

behalf, if executed by a broker, notarized copy of authorization to bind, or 

certify coverage must be attached. 
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10. All insurance shall be placed with insurers maintaining an A.M. Best rating

of no less than an A:VII. If A.M. Best rating is less than A:VII, approval

must be received from County's Risk Officer.

32. Workman’s Compensation Coverage

Georgetown County, SC will require each contractor and service provider to maintain on file

with the purchasing officer, a current Certificate of Insurance showing limits as required by 

the Workers' Compensation Act of SC:  Employers Liability, $1,000,000. 

The law also recognizes "statutory employees." These are employees who work for a 

subcontractor who may be working for a business or another contractor. Employers should 

inquire whether or not a subcontractor working for them has workers' compensation 

insurance, regardless of the number of employees employed by the subcontractor. If the 

subcontractor does not, the subcontractor's injured employees would be covered under the 

employer's workers' compensation insurance.  If the subcontractor does not carry workers' 

compensation insurance, then the owner or the principal contractor would be liable just as 

if the subcontractor's employee was one of their employees. 

For answers to additional questions, visit the SC Worker’s Compensation Commission 

website, at: 

http://www.wcc.sc.gov/Pages/FrequentlyAskedQuestions.aspx#emp1 

33. Hold Harmless Clause

The Contractor shall, during the term of the contract including any warranty period, indemnify,

defend, and hold harmless the County, its officials, employees, agents, and representatives

thereof from all suits, actions, or claims of any kind, including attorney's fees, brought on

account of any personal injuries, damages, or violations of rights, sustained by any person or

property in consequence of any neglect in safeguarding contract work or on account of any act

or omission by the contractor or his employees, or from any claims or amounts arising from

violation of any law, bylaw, ordinance, regulation or decree.  The vendor agrees that this clause

shall include claims involving infringement of patent or copyright.

34. Condition of Items

 All items shall be new, in first class condition, including containers suitable for shipment and

storage, unless otherwise indicated herein.  Verbal agreements to the contrary will not be

recognized.

35. Workmanship and Inspection

All work under this contract shall be performed in a skillful and workmanlike manner.  The

County may, in writing, require the Contractor to remove any employee from work that the

County deems incompetent or careless.

Further, the County may, from time to time, make inspections of the work performed under this

contract.  Any inspection by the County does not relieve the Contractor from any responsibility

regarding defects or other failures to meet the contract requirements.
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36. Progress Payments  

 Contractor's Application for Payment shall be submitted to the Owner on the County’s pay 

application form, AIA Document, or such other form as may be mutually agreed upon.  The period 

covered by each Application for Payment shall be not less than one calendar month.  The Owner shall 

make progress payments to the Contractor on undisputed amounts certified by the Architect within 

twenty-one (21) days from receipt of the Application for Payment by the Owner in accordance with 

Title 29, Chapter 6 of the Code of Laws of South Carolina, 1976, as amended.   

 

37. South Carolina Sales Tax 

 The County of Georgetown, SC is not exempt and pays the appropriate SC sales tax on all 

applicable purchases.   

 

38. Assignment of Contract 

 This contract may not be assigned in whole or part without the written consent of the 

Purchasing Officer. 

 

39. Termination 

 Subject to the provisions below, the contract may be terminated by the County upon sixty (60) 

days advance written notice to the other party; but if any work or service hereunder is in 

progress, but not completed as of the date of termination, then this contract may be extended 

upon written approval of the County until said work or services are completed and accepted. 

  a. Termination for Convenience 

 In the event that this contract is terminated or canceled upon request and for the 

convenience of the County, without the required sixty (60) days advance written 

notice, then the County shall negotiate reasonable termination costs, if applicable. 

  b. Termination for Cause 

 Termination by the County for cause, default or negligence on the part of the 

contractor shall be excluded from the foregoing provision; termination costs, if any, 

shall not apply.  The sixty (60) days advance notice requirement is waived in the 

event of Termination for Cause. 

c. Non-Appropriation:  

  It is understood and agreed by the parties that in the event funds are not appropriated 

in the current fiscal year or any subsequent fiscal years, this contract will become 

null and void and the County will only be required to pay for services completed to 

the satisfaction of the County. 

 

40. Default 

In case of default by the contractor, for any reason whatsoever, the County may procure the 

goods or services from another source and hold the contractor responsible for any resulting 

excess cost and may seek other remedies under law 

41. Severability 

 In the event that any provision shall be adjudged or decreed to be invalid, such ruling shall not 

invalidate the entire Agreement but shall pertain only to the provision in question and the 

remaining provisions shall continue to be valid, binding and in full force and effect. 

42. Applicable Laws 
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This Agreement sha1l be governed by and construed in accordance with the laws of the State 
of South Carolina, U.S.A.  
 

43. Claims and Disputes: 
 All claims, disputes and other matters in question between parties arising out of, or relating 

to, this Agreement, or the breach thereof, shall be decided in the Circuit Court of the 
Fifteenth Judicial circuit in Georgetown County, South Carolina.  By executing this 
Agreement, all parties specifically consent to venue and jurisdiction in Georgetown County, 
South Carolina and waive any right to contest jurisdiction and venue in said Court. 

 
44. Rights of County 
 The County reserves the right to reject all or any part of any bid, waive informalities and award 

the contract to the lowest responsive and responsible bidder to best serve the interest of the 

County. 

45. Award of Bid 

 In determining the lowest responsive and responsible bidder, in addition to price, there shall be 

considered the following: 

(a) The ability, capacity and skill of the bidder to perform the contract. 

(b) Whether the bidder can perform the contract within the time specified, without delay of 

interference. 

(c) The character, integrity, reputation, judgment, experience and efficiency of the bidder. 

(d) The quality of performance on previous contracts. 

(e) The previous and existing compliance by the bidder with laws and ordinances relating to the 

contract. 

 

46. Notice of Award 

 A Notice of Intent to Award will be mailed to all respondents. 

 

47. Protest 

 Bidders may refer to Sections 2-67, 2-73, and 2-74 of Ordinance #20-32, also known as the 

Georgetown County, South Carolina Purchasing Policy to determine their remedies concerning 

this competitive process.  The failure to be awarded a bid shall not be valid grounds for protest.  

48. Debarment 

By submitting a bid, the offeror certifies to the best of its knowledge and belief, that it and its 

principals, sub-contractors and assigns are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from covered transactions by any 

Federal, State or local  department or agency  A copy of the County's debarment procedure in 

accordance with Section 2-68 of Ordinance #20-32, also known as the Georgetown County, 

South Carolina Purchasing Policy is available upon request.   
 

49. Firm Pricing for County Acceptance 

 Bid price must be firm for County acceptance for 90 days from bid opening date.   

50. Brand Name or Equal: 

(a)     The use of a “Brand Name Only” specification is for the purpose of describing the sole item 

that will satisfy the county’s requirements.  Bids offering alternate products will be 

declared non-responsive. 
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(b)      The use of a “Brand Name Or Equal“ specification is for the purpose of describing the standard 

of quality, performance and characteristics desired and is not intended to limit or restrict 

competition.  An item shall be considered to be substantially equivalent, or “equal” to the 

specified brand in the opinion of the Chief Procurement Officer, the County can reasonably 

anticipate sufficiently similar quality, capacity, durability, performance, utility and productivity 

as provided by the specified brand. 

(c)  The use of a “Brand Name Or Approved Equal” specification with a reference to a brand  

  name or model number does not preclude an offer of a comparable or better product, if full 

  specifications and descriptive literature are provided for the product.  Bidder shall submit 

  a Substitution Request form for a proposed equal to Purchasing at least ten (10) days prior to the 

  bid opening date and time to allow Georgetown County to make a determination of equality to 

  the brand specified.  If the county approves the proposed equal, an amendment to the bid will 

  be issued specifically identifying the item as an approved equivalent.  Failure to provide such 

  specifications and descriptive literature may be cause for rejection of the offer. 

 

51. Substitutions and Product Options 
Written requests for changes in products, materials, equipment and methods of construction required 

by the Contract Documents shall be submitted to the Owner prior to effecting such requested changes. 

 

52. Mobilization After Notice to Proceed 

 Bid must show the number of days required to mobilize after receiving a Notice to Proceed under normal 

conditions.  Failure to state delivery time obligates bidder to complete delivery in fourteen (14) calendar 

days.  Unrealistically short or long delivery promised may cause bid to be disregarded.  Consistent failure 

to meet delivery promises without valid reason may be cause for removal from bid list.   

 

53. Permits 

Permits to be provided by the County to the awarded bidder. 

 

54. Environmental Management: 

 Vendor/Supplier/Contractor will be responsible for complying with all federal, state and local 

environmental regulations relating to transportation, handling, storage, spillage and any other aspect 

of providing the services specified herein, as applicable. 

 

55. Bid Tabulation Results 

 Vendors wishing to view the bid tabulation results may visit the Georgetown County, SC web-site at:  

http://www.georgetowncountysc.org.  Select “Bid Opportunities” from the Quick Links box, then “Bids 

Under Review” and double click the link under the individual bid listing. 

 

56. The Bidder hereby certifies that he or she has carefully examined all of the Documents for the project, 

has carefully and thoroughly reviewed this Request for Bid/Quotation, has inspected the location of 

the project (if applicable), and understands the nature and scope of the work to be done; and that this 

Bid is based upon the terms, specifications, requirements, and conditions of the Request for Bid/ 

Documents.  The Bidder further agrees that the performance time specified is a reasonable time, 

having carefully considered the nature and scope of the project as aforesaid. 

 

57. Any attempt by the vendor to influence the opinion of County Staff or County Council by discussion, 

promotion, advertising, misrepresentation of the submittal or purchasing process or any procedure to 

promote their offer will constitute a violation of the vendor submittal conditions and will cause the 

vendor’s submittal to be declared null and void. 
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58. Apparent omission of a detailed description concerning any point, shall be regarded as meaning the best 

commercial practice is to prevail and that only material and workmanship of the finest quality are to be 

used. 

 

59. Response Clarification 

Georgetown County reserves the right to request additional written or oral information from Bidders in 

order to obtain clarification of their Responses. 

 

60. Due to state funding involvement in this project, the County’s normal local preference will be waived. 

 

61. Bidding Documents 

a) Each Bidder shall carefully examine the Bidding and Contract Documents, General Requirements, 

Drawings and Technical Specifications and all addenda or other revisions and thoroughly 

familiarize themselves with the detailed requirements prior to submitting a Bid. Bidders shall 

promptly notify the Owner in writing of any ambiguity, inconsistency, error or omission, which 

they may discover upon examination of the Bidding and Contract Documents, Project Site and / or 

local conditions. The Owner shall make such interpretations, corrections or changes to the Bidding 

Documents and   will reply to all questions submitted by the Bidders. The Owner will log all 

responses and issue an addendum as may be appropriate. The Owner will not be responsible for 

any oral instructions and / or responses.  Interpretations, corrections or changes made in any other 

manner will not be binding.  All addenda sent to Bidders will become a part of the Bidding and 

Contract Documents.  All inquiries shall be directed in writing or transmitted by facsimile to the 

office of the Owner.  No allowance will be made after Bids are received due to oversight and / or 

error by bidder. 
 

b) Each Bidder shall carefully review the Table of Contents and the List of Drawings in the Project 

Manual to determine if any instrument is missing from the Bidding Documents. Bidders shall 

promptly notify the Owner, in writing, of any discrepancy. 
 

c) Addenda will be mailed or faxed to all Bidders.  Copies of Addenda will be made available for 

inspection at the office of the County Purchasing Officer.  Prior to submitting a Bid each Bidder 

shall ascertain that he/she has received all Addenda issued. 
 

d) Owner does not assume any responsibility for errors, omissions or misinterpretations resulting from 

the Bidder’s use of incomplete Bidding Documents. 
 

62. Liquidated Damages 
  Refer to The Project Manual, Vol. 1, Division 1, Section 01100, Summary of Work.  

 

63. Retainage  

Retainage, in the amount of ten percent (10%) of the value of construction costs incurred for 

the project, shall be withheld until the project has been completed to the satisfaction of 

Owner.   

 

 

 

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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SECTION 00200 

Intent to Respond 
 

REF:  Bid# 22-088, TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

 

If your company intends to respond to this solicitation, please complete and promptly return this 

form to assure that you can be included on the mailing list to receive all addenda regarding this 

project.   

 

It is not necessary to return any other portion of the bid documents if you are not bidding. 

 

Failure to return the Intent to Respond shall not be sufficient cause to rule a submittal as non-

responsive; nor does the return of the form obligate an interested party to submit a response.  

Georgetown County’s efforts to directly provide interested parties with addenda or additional 

information are provided as a courtesy only, and do not alleviate the respondent from their 

obligation to verify they have received and considered all addenda.  All addenda are published 

and available on the county website at www.gtcounty.org select “Bid Opportunities” under 

Quick Links, then click on the “View Current Bid Solicitations” link. 

 Our firm does intend on responding to this solicitation.  

 Our firm does not intend on responding to this solicitation.  

Company Name:  _________________________________________________________  

Address: ________________________________________________________________  

________________________________________________________________________  

Contact Person: ___________________________________________________________  

Telephone:_______________________________________________________________  

FAX: ___________________________________________________________________  

E-Mail: _________________________________________________________________  

How did you hear about this opportunity? ______________________________________  

Reason if not responding: ___________________________________________________  

Please return this completed form to Nancy Silver, Purchasing Officer 

 by e-mail to nsilver@gtcounty.org 

 or by FAX  to (843)545-3500.  

 

[END OF SECTION 00200] 
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MATERIAL SUBSTITUTION REQUEST 

 

Bid# 22-088, TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

Date:        

We hereby submit for your review the following PRODUCT SUBSTITUTION of the specified 

material for the above listed project.  

Section:             

Paragraph:             

Specified Material:            

              

Attached is complete technical data of the PRODUCT SUBSTITUTION, highlighted or 

underlined for easy reading, including laboratory test, as necessary, in duplicate.  Included is 

complete information on changes to the Project Manual Documents required by the proposed  

PRODUCT SUBSTITUTION for its proper installation.  

 

A) The Trade Contractor, under whose transmittal this information is sent, has reviewed the 

PRODUCT SUBSTITUTION and agrees it is applicable to this project in the location described 

and agrees to warrant/guarantee the use of the PRODUCT SUBSTITUTION in the same manner 

he would the Specified Product.  

Yes  No 

If not, explain:             

 
B) Does the PRODUCT SUBSTITUTION affect the dimensions shown on the Drawings in 

ANY WAY? 

Yes  No 

If so, how?              

 

C) Does the undersigned have the approval of the Manufacturer/Supplier to pay for any 

changes to the building design, including engineering and detailing costs, caused by the 

requested PRODUCT SUBSTITUTION? 

Yes  No 

 If so, to what extent?            
 

D)  What effect does the PRODUCT SUBSTITUTION acceptance have on other trades?  

None  Don't Know  As follows: 
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E) Difference between proposed PRODUCT SUBSTITUTION and the Specified Product? 

BE SPECIFIC IN DESCRIPTION.  (ASTM No., Size, Gauge, Material, Color Availability, 

Construction)  

________________________________________________________________________ 

________________________________________________________________________ 

 (Attach additional pages as required)  

 

F) Manufacturer's guarantees and warranties of the PRODUCT SUBSTITUTION and the 

Specified Product?  

  Same   Different (Explain)  

              

 
G) What is the cost differential of the PRODUCT SUBSTITUTION in comparison to the 

Specified Product?  

 Same   Less Expensive by $    More Expensive by $   

 

I) The PRODUCT SUBSTITUTION has been verified by the undersigned with the 

Manufacturer/Supplier as meeting or exceeding the specifications of the Specified item.  

 Yes  No   Waiting for answer.  

 

THE UNDERSIGNED Trade Contractor states that the function, appearance, and quality of the 

PRODUCT SUBSTITUTION are equivalent or superior to the specified item.  In addition, I, as 

the Trade Contractor will assume all responsibility for any impact or delay the review and 

evaluation of the alternate product may cause.  Your approval of the Substitute Product in no 

way will relieve me as the Trade Contractor of my responsibilities to conform with all 

requirements of the Contract Documents.  

 

Submitted By:             

     Signature     Printed 

 

FOR USE BY ARCHITECT/ENGINEER: 

RECEIVED TOO LATE  NOT ACCEPTED  APPROVED AS NOTED  

FOR BIDDING ONLY, FINAL APPROVAL SUBJECT TO SUBMITTAL DATA IN ACCORDANCE WITH 

REQUIREMENTS OF CONTRACT DOCUMENTS.  

 

DATE:        

PRINTED NAME:           

SIGNATURE:           
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ELECTRONIC DOCUMENT TRANSFER 

AGREEMENT 

 
 

Project: Town of Andrews Drainage Improvements-

Phase 2 

Date:    

Client: Georgetown County Bid No. 22-088   

Location: Andrews, SC 

 

    

Company Requesting Files:     

Person Requesting Files:     

Description of Files:     

Reason for Requesting Files: 

 

    

1. The requested electronic file(s) (the “Files”) remain the property of Stantec. 

2. No warranties or guarantees are made that the Files represent or reflect the complete scope of work 

and/or as-built condition. 

3. Stantec assumes no responsibility for data files supplied in electronic format. Such data is being 

provided as a courtesy only. 

4. Company receiving the Files and users thereof accept full responsibility for verifying the accuracy 

and completeness of the Files and shall indemnify and hold Stantec, its officers, employees, 

consultants and agents harmless from any claims or damages arising from the use of the Files. 

5. The use of Files to alter or revise the scope of work is not permitted unless authorized by change 

orders. 

6. In the event that drawing Files transferred electronically contain electronic copies of permits or 

professional seals, the Files shall be immediately returned to Stantec and all copies thereof destroyed. 

7. No use shall be made of the Files for any purpose other than that for which they were originally 

intended without the express written consent of Stantec. 

8. No retransmission of the Files in any form to any third party is permitted unless authorized in writing 

by 

Stantec. 
 

Having read and understood the above, and in consideration of Stantec providing e-copies, 

the undersigned agrees to be bound by the terms hereof. 

 
 

Print Name and Title   

Signature of Company’s Authorized Representative  Date 

Signature of Stantec Project Manager Authorizing Release  Date 

 

The above requested files will only be released upon receipt by Stantec of an original of this agreement signed by a 

duly authorized representative of the company requesting the files. Stantec reserves the right to deny any request for 

copies of electronic files. 
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EXHIBIT A 

 

SECTION 00300 

MANDATORY BID SUBMITTAL FORM 

 

BID #22-088, TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

 
The undersigned, having visited the site of the Work and having familiarized themselves with local 

conditions affecting the design and cost of the work and with all requirements of the proposed Contract 

Documents, and duly issued Addenda to said documents, as acknowledged herein, propose to furnish and 

perform all labor, materials, necessary tools, expendable equipment, and all utility and transportation 

services necessary to perform and complete in a workmanlike manner all work required by said documents 

and Addenda. 

 

1) Firm Name:              

 

2) Bidder / Proposer agrees to perform all of the work described in the specifications, including any 

allowances, and shown on the drawings, for the sum of: 

 

   TOTAL BASE BID: 

 

 __________________________________________________ $ __________________________ 

 (words shall govern) 

 

 

3)    ALTERNATE #1 / BID OPTION 1: 

 

 __________________________________________________ $ __________________________ 

 (words shall govern) 

 

4) For additional work authorized after signing the Contract, the amount of overhead and the amount of 

profit to be added to base costs of labor and materials shall be (10%) total for overhead and profit on 

work performed by the Contractor’s own forces and (15%) total on work by Subcontractors. 

 

5) COMPLETION DATE:  Contractor must conform to Division 0, Section 00750, Summary Schedule 

and Key Milestones. 

 

6) LIQUIDATED DAMAGES:  Liquidated damages for this project shall be $500.00 per calendar day 

for Contractor’s failure to complete any key milestone by the Substantial Completion date. Refer to 

Division 1, Section 01100, Summary of Work. 

 

7) The undersigned affirms that in making such Bid, neither he /she nor any company that they may 

represent, nor anyone in behalf of him / her or their company, directly or indirectly, has entered into 

any combination, collusion, undertaking or agreement with any other Bidder or Bidders to maintain the 

prices of said work, or any compact to prevent any other Bidder or Bidders from Bidding on said 

Contract or work and further affirms that such bid is made without regard or reference to any other 

Bidder or Proposer and without any agreement or understanding or combination either directly or 

indirectly with any other person or persons with reference to such Bidding in any way or manner 

whatsoever. 
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8) The undersigned, when notified of the acceptance of this Bid proposal, does hereby agree to enter into 

a Contract with the Owner within five (5) calendar days from the date of the Notice of Award, for the 

execution of the work described within the period of time allocated, and he / she shall give a 

Performance Bond and Payment Bond, with good and sufficient surety. 

 

9) The undersigned further agrees that if awarded the Contract he /she will commence the work within ten 

(10) calendar days after the date of the Notice of Award and that he / she will complete the work in 

accordance with the Summary Schedule and Key Milestones and Substantial Completion date set forth 

in the Bidding and Contract Documents or such amended date as may be granted.  If the undersigned 

fails to complete the work as provided in the aforementioned schedule, then and in that event, he / she 

further expressly agrees that, for each day that any phase of work under this Contract remains 

uncompleted thereafter the Owner may deduct from the Contract price herein specified the stipulated 

sum of liquidated damages as provided for herein and retain that sum for failure of the undersigned to 

complete this Contract on or before the expiration of the period shown in the completion schedule. 

 

10) The undersigned agrees that the Owner’s damages caused by delay are not capable of being established 

and would be difficult to measure accurately and that the sums herein specified as liquidated damages 

are not a penalty, but represent the parties’ estimate of the actual damages which the Owner would 

suffer per day if the work is not completed as scheduled. 

 

11) In submitting this Bid, it is understood that the right is reserved by the Owner to waive any informality 

or irregularity in any Bid or Bid guaranty, to reject any and all Bids, to re-Bid, to award or refrain from 

awarding a contract for the work and to negotiate with the apparent qualified low responsive Bidder to 

such extent as may be beneficial to the Owner. 

 

12) The undersigned attaches hereto a cashier’s check, certified check or Bid Bond in the sum five per-cent 

(5%) of the total base bid payable to Georgetown County, as required in the Request for Proposals, and 

the undersigned agrees that in case he / she fails within five (5) calendar days after Notice of Award of 

the Contract to him /her to enter into the Contract in writing and furnish the required Payment and 

Performance Bonds, with surety or sureties to be approved by Owner, and insurance policies or 

endorsements, the Owner may, as its option, determine that the undersigned has abandoned his / her 

rights and interest in such Bid and that the cashier’s check, certified check, or Bid Bond accompanying 

his or her bid has been forfeited.  Otherwise, the cashier’s check, certified check, or Bid Bond shall be 

returned to the undersigned upon the execution of the Contract and acceptance of the bonds and 

insurance, or upon rejection of his / her Bid. 

 
13) A Bid shall be considered unresponsive and shall be rejected if it fails to include fully executed 

statements or if the Bidder fails to furnish required data.  When a determination has been made to award 

the Contract to a specific Contractor, such Contractor shall, prior to award, furnish such other pertinent 

information regarding his / her own employment policies and practices as well as those of his / her 

proposed prime contractor, subcontractors and consultants as the Owner may require. 

 

14) The Bidder shall furnish similar statements executed by each of his / her  prime contractor, first-tier 

and second-tier subcontractors and consultants whose contracts equal Ten Thousand Dollars 

($10,000.00) or more and shall obtain similar compliance by such prime contractor, subcontractors and 

consultants  before awarding such contracts. No prime contractor or subcontract shall be awarded to 

any non-complying prime contractor and/or subcontractor. 

 

15) It is understood and agreed that all workmanship and materials under all items of work are guaranteed 

for one (1) year from the date of Final Acceptance, unless otherwise specified. 
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16) The undersigned affirms that he / she has completed all of the blank spaces in the Bid Form, with an 

amount in words and numbers and agrees that where a discrepancy occurs between the prices quoted 

in words and/or in numbers the lowest figure quoted in words shall take precedence and govern when 

determining final costs or award of the Contract. 

 

17) The undersigned affirms that wages not less than the minimum rates or wages, as predetermined for 

this project by the State of South Carolina were used in the preparation of this “Bid Form”. 

 

18) REQUIRED FORMS: There are specific forms required to be completed and submitted as part of the 

response to this Invitation for Bid. The omission, whether inadvertent or not, of any one or more of 

these forms may cause the Bidder’s / Proposer’s response to be disqualified. The following forms 

identified as Exhibits to this Bid, shall be included in the response: 

 

Exhibit A Bid Form      

  Exhibit B Addenda Acknowledgement    

  Exhibit C Non-Collusion Affidavit    

  Exhibit D Indemnification      

  Exhibit E List of Prime and Sub-Contractors   

  Exhibit F Statement of Experience    

  Exhibit G Unit Price Schedule     

Exhibit H Certification of Eligibility/Davis-Bacon  

Exhibit I Certification Regarding Debarment & Suspension  

Exhibit J Anti-Lobbying Certification    

  Exhibit K Exceptions Page Form                               

5% Bid Bond        
     

Bid cost must remain valid ninety (90) days from bid opening date. 

19) Project Mgr/NTP Contact Address:          
 

 ___________________________________________________________    

 

20) Project Mgr/NTP Contact  Person:           

21) Telephone Number  ________________________ Fax Number       

22) E-Mail address   ___________________________________________________   

23) Remittance Address:           

             

24) A/P Accounting Contact    ______________________________________________ 

25) Telephone Number  ________________________Fax Number      

26) E-Mail address   ___________________________________________________   

27) Suspension and Debarment 

 Federal guidelines require grant recipients to obtain sufficient assurance that vendors are 

not suspended or debarred from participating in federal programs when contracts exceed 

$25,000. By signing below you verify that no party to this agreement is excluded from 

receiving Federal contracts, certain subcontracts, and certain Federal financial and 
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nonfinancial assistance and benefits, pursuant to the provisions of 31 U.S.C. 6101, note, 

E.O. 12549, E.O. 12689, 48 CFR 9.404, and each agency's codification of the Common 

Rule for Non-procurement suspension and debarment.  [See https://www.epls.gov/ for 

additional information.] 

 

28) If the bid is accepted, the required Contract must be executed within fifteen (15) days 

after receipt of written notice of formal award of Contract. 

 

29) Will you honor the submitted prices and terms for purchase by other departments within 

Georgetown County and/or by other government entities who participate in cooperative 

purchasing with Georgetown County, South Carolina?  

Yes  No 

30) Acceptance of Invitation for Bid Content:  The contents of the successful IFB/RFP are 

included as if fully reproduced herein.  Therefore, the selected contractor must be 

prepared to be bound by his/her proposal as submitted.   

 

31) RENEWAL OF CONTRACT 

The continuation of the terms, conditions, and provisions of any resulting contract  

beyond the fiscal year is subject to approval and ratification by the Georgetown County 

Council and appropriation by them of the necessary money to fund said contract for each 

succeeding year. 

 

32) CERTIFICATION REGARDING DRUG-FREE WORKPLACE: 

The undersigned certifies that the vendor listed below will provide a “drug-free 

workplace” as that term is defined in Section 44-107-30 of the Code of Laws of South 

Carolina, 1976, as amended, by the complying with the requirements set forth in title 44, 

Chapter 107. 

 Yes  No 

 

33) Any attempt by the vendor to influence the opinion of County Staff or County Council by 

discussion, promotion, advertising, misrepresentation of the submittal or purchasing 

process or any procedure to promote their offer will constitute a violation of the vendor 

submittal conditions and will cause the vendor’s submittal to be declared null and void. 
 

34) The lowest or any proposal will not necessarily be accepted and the County reserves the right to 

award any portion thereof.  I/We, the undersigned, hereby confirm that all the above noted 

documents for Bid/Request for Proposal No. 22-088 were received.  

 

35) MINORITY PARTICIPATION [INFORMATION ONLY] 

 

(a) Is the bidder a South Carolina Certified Minority Business? 

    Yes No 
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(b) Is the bidder a Minority Business certified by another governmental entity?  

  Yes  No 

If so, please list the certifying governmental entity: ________________________ 

 

(c) Will any of the work under this contract be performed by a SC certified Minority 

Business as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a SC 

certified Minority Business as a subcontractor?   % 

 

(d) Will any of the work under this contract be performed by a minority business 

certified by another governmental entity as a subcontractor? 

   Yes  No 

If so, what percentage of the total value of the contract will be performed by a 

minority business certified by another governmental entity as a subcontractor?  

   % 

 

(e) If a certified Minority Business is participating in this contract, please indicate all 

categories for which the Business is certified: 

 Traditional minority  

 Traditional minority, but female  

 Women (Caucasian females)  

 Hispanic minorities  

 DOT referral (Traditional minority)  

 DOT referral (Caucasian female)  

 Temporary certification  

 SBA 8 (a) certification referral  

 Other minorities (Native American, Asian, etc.)  

(If more than one minority contractor will be utilized in the performance of this 

contract, please provide the information above for each minority business.) 

 

 

36) ILLEGAL IMMIGRATION: Non-Construction (NOV. 2008): (An overview is available 

at www.procurement.sc.gov) By signing your offer, you certify that you will comply 

with the applicable requirements of Title 8, Chapter 14 of the South Carolina Code of 

Laws and agree to provide to the State upon request any documentation required to 

establish either: (a) that Title 8, Chapter 14 is inapplicable to you and your subcontractors 

or sub-subcontractors; or (b) that you and your subcontractors or sub-subcontractors are in 

compliance with Title 8, Chapter 14. Pursuant to Section 8-14-60, "A person who 

knowingly makes or files any false, fictitious, or fraudulent document, statement, or 
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report pursuant to this chapter is guilty of a felony, and, upon conviction, must be 

fined within the discretion of the court or imprisoned for not more than five years, or 

both." You agree to include in any contracts with your subcontractors language requiring 

your subcontractors to (a) comply with the applicable requirements of Title 8, Chapter 

14, and (b) include in their contracts with the sub-subcontractors language requiring 

the sub-subcontractors to comply with the applicable requirements of Title 8, Chapter 

14.  [07-7B097-1] 

 

37)  

 

 

 
 

 

38) Printed Name of person binding bid __________________________________________ 

39) Signature  (X)____________________________________________________________ 

40) Date             

IMPORTANT:  Execute acknowledgment of officer or agent who signs this document (use 

proper form on following pages) 

 

NOTE: THE ENTIRE IFB PACKET NEED NOT BE RETURNED. Thank you. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INFORMATION ONLY: 

Our company accepts VISA government procurement cards. 

      If yes, list any upcharge for P-Card Payment?      

Our company does not accept VISA government procurement cards. 
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EXHIBIT B 

 

 

 

 

 
BID #22-088 

TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 
 

ADDENDUM ACKNOWLEDGEMENT 
Mandatory Bid Submittal Form 

 

 

 

COMPANY NAME:            

 

 

□ Addendum #1 Received Date:     Initialed By:   

□ Addendum #2 Received Date:     Initialed By:   

□ Addendum #3 Received Date:     Initialed By:   

□ Addendum #4 Received Date:     Initialed By:   

□ Addendum #5 Received Date:     Initialed By:   

□ Addendum #6 Received Date:     Initialed By:   

 

 

 

[THE REMAINDER OF THIS PAGE IS BLANK] 
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EXHIBIT C 

 

FORM OF NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 

Mandatory Bid Submittal Form 

 
 

State of South Carolina  ) 

County of Georgetown  ) 

 

 

Being first duly sworn deposes and says that: 

 
(1)  He / She is________________________ of________________________________ 

    The Bidder that has submitted the attached Bid / Proposal; 

 

(2) He / She is fully informed respecting the preparation and contents of the attached Bid /         

Proposal and of all pertinent circumstances respecting such Bid / Proposal; 

 

(3) Such Bid / Proposal is genuine and is not a collusive or sham Bid / Proposal; 

 

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, 

connived or agreed, directly or indirectly with any other Bidder /, firm or person to submit a 

collusive or sham Bid / Proposal in connection with such Contract, or has in any manner, 

directly or indirectly, sought by agreement or collusion or communication or conference with 

any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other 

Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any 

other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful 

agreement any advantage against the Owner or any person interested in the proposed Contract; 

and 

 

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its 

agents, representatives, owners, employees, or parties in interest, including this affiant. 

 

(Signed)______________________________________ 

      

        ______________________________________ 

                                       (Title) 

 

Subscribed and sworn to before me this______ day of________________, 2022 

 

Notary Public in and for Georgetown County, South Carolina 

 

My commission expires on:____________________ 
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EXHIBIT D 

 

INDEMNIFICATION 
MANDATORY BID SUBMISSION FORM 

 

 

The Bidder will indemnify and hold harmless the Owner, Georgetown County, South Carolina and their agents 

and employees from and against all claims, damages, losses and expenses, including attorney’s fees, arising out 

of or resulting from the performance of the Work provided that any such claims, damages, loss, or expense is 

attributable to bodily injury, sickness, disease or death, injury to or destruction of tangible property, including 

the loss of use resulting therefrom, and is caused by any negligent or willful act or omission of the Bidder, and 

anyone directly or indirectly employed by him/her or anyone for whose acts any of them may be liable. 

 

In any and all claims against the Owner, Georgetown County, South Carolina or any of their agents and / or 

employees by an employee of the Bidder and anyone directly or indirectly employed by any of them, or anyone 

for whose acts any of them may be liable, the indemnification obligation shall not be limited in any way to the 

amount or type of damages, compensation or benefits payable by or for the Bidder under the Worker’s 

Compensation Acts, Disability Benefit Acts, or other employee benefit acts. 

 

The obligation of the Bidder under this paragraph shall not extend to the liability of Georgetown County, South 

Carolina or its agents and / or employees arising out of the reports, surveys, change orders, designs or technical 

specifications. 

 

 

 

BIDDER’S FIRM: _____________________________________________________ 

 

PRINTED NAME:          

 

TITLE:           

 

SIGNATURE (X):          

 

DATE: _______________________________________________________    

 

TELEPHONE NO.:_____________________________________________   

 

 
 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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EXHIBIT E 

 

LIST OF PRIME AND SUBCONTRACTORS 
MANDATORY BID SUBMISSION FORM 

 

The undersigned states that the following is a full and complete list of proposed prime contractor and sub-

contractors on this Project and the class of work to be performed by each, and that such list will not be added to 

nor altered without the written consent of the Owner. 

 

 Prime Contractor, Subcontractor 

Consultants and Address 

 Class of Work 

to be Performed 

1) 

   

 
   

 

   

2) 
   

 
   

 
   

3) 

   

 
   

 
   

4) 
   

 
   

 
   

5) 
   

 
   

 

   

6) 
   

 
   

 

Date: ___________________     Bider/Proposer:  _____________________________________ 

 

Signed: _______________________________   Title:  _____________________________________ 
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EXHIBIT F 

STATEMENT OF EXPERIENCE OF THE BIDDER 
MANDATORY BID SUBMISSION FORM 

The Bidder/Proposer is requested to state below what work of similar scope and complexity he/she has 

successfully completed, and to provide references that will enable the Owner to judge his/her experience, skill and 

business standing and his/her ability to conduct the Work in conformance with the requirements of the 

Construction Contract Documents.  The County requests a minimum of three (3) references from the Primary 

Contractor and three (3) references for each Subcontractor that is listed in Exhibit F.  The Bidder/Proposer may 

print as many pages as necessary to fulfill this requirement. 

Project and Location Reference 

1) _______________________________________ ______________________________________ 

___________________________________________  ______________________________________ 

2) _______________________________________ ______________________________________ 

___________________________________________  ______________________________________ 

3) _______________________________________ ______________________________________ 

___________________________________________  ______________________________________ 

4) _______________________________________ ______________________________________ 

___________________________________________    ______________________________________ 

5) _______________________________________ ______________________________________ 

___________________________________________  ______________________________________ 

6) _______________________________________ ______________________________________ 

___________________________________________  ______________________________________ 

Dated: _________________         Bidder / Proposer: ______________________________________________ 

Signed: ________________________________________________________ 

        Title: __________________________________________________________ 
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EXHIBIT G 

 

UNIT PRICE SCHEDULE  
MANDATORY BID SUBMISSION FORM 

 

BID # 22-088, TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2  
 

When changes in the work are ordered by the Owner, and such changes involve the following items, the following 

unit prices will be used to calculate adjustments to the Contract Sum. These unit prices shall be for the Work as 

specified, including all labor, materials, equipment, accessories, shipping, preparation, insurance, testing, overhead, 

profit, applicable taxes, permits, fees, warranties and all other associated costs for the finished and completed Work. 

All unit prices for utility conduits shall include sweeps, bends, couplings, caps, fittings, etc. which shall be included 

in the unit price per linear foot. Unit prices for undercut soils shall include material in place, surveyed and compacted 

pursuant to the Contract Documents. 

Submit unit price and proposal amount for the following items. This list may not include all components necessary to 

provide a completed product, therefore any applicable items necessary to provide a completed product should be 

considered in your unit price response. 

In case of errors in the extension of prices, unit price governs. In case of error in summations, corrected bid amounts will 

be totaled and will govern. 

Contractor shall be responsible for all necessary electric and water hookups. 

Contractor shall make quantity take-offs using drawings to determine quantities to his satisfaction, reporting promptly 

any discrepancies which may affect bidding.  This is not a comprehensive list of items included in the contract 

documents, and represents only a portion of the project total.   

 

 

UNIT PRICE SCHEDULE 

 

 

 

Item Description Unit Quantity Unit Price Total Cost 

1 Mobilization/Staking/General Conditions LS 1 $  

2 Construction Stakes, Lines & Grades EA 1 $  

3 Staging with Restricted Access, 

Hydroseed Demobilization 

EA 1 $  

4 Traffic Control LS 1 $  

5 Selected Clearing And Grubbing 

Including Tree Removal  

AC 4.9 $  

6 Removal and Disposal Existing 

Pavement 

SY 2,4181 $  

7 Fill Ex. Outfall Ditch CY 1,300 $  

8 Demolishing Existing Catch Basins EA 9 $  
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Item Description Unit Quantity Unit Price Total Cost 

9 Demolishing Existing 15” RCP LF 59 $  

10 Demolishing Existing 18” RCP LF 1,466 $  

11 Demolishing Existing 24” RCP LF 15 $  

12 Demolishing Existing 40” CMP LF 190 $  

13 Remove and Replace 36” RCP LF 27 $  

14 Removal and Disposal Existing Concrete SY 100 $  

15 Replace Roll Curb LF 40 $  

16 Rip-Rap Outlet Protection TON 200 $  

17 Permanent Cover AC 12.6 $  

18 Silt Fence LF 8067 $  

19 Inlet Structure Protection - Type A EA 36 $  

20 Sediment Tubes EA 1 $  

21 Rock Check Dam EA 7 $  

22 Unload and Take Ownership of Drainage 

Pipe (36”, 48”, 60”, 72” RCP) 

LS 1 $  

23 36” RCP  - Installation Only     LF 1125 $  

24 48” RCP  - Installation Only LF 472 $  

25 60” RCP  - Installation Only LF 2480 $  

26 72” RCP  - Installation Only LF 600 $  

27 18” RCP – Pipe and Installation LF 152 $  

28 24” RCP – Pipe and Installation LF 6 $  

29 Standard 3' X 3' Box DI EA 5 $  

30 Standard 4' X 4' Conflict Box EA 1 $   

31 Standard 4' X 4' Box DI EA 2 $   

32 Standard 5' X 5' Conflict Box EA 1 $   

33 Standard 5' X 5' Box DI EA 7 $   

34 3' X 6' X 5' Box DI  EA 3 $  

35 4' X 6' X 5' Box DI  EA 1 $  

36 Two Tier Eccentric. Manhole DI (6' Dia) EA 2 $  

37 Two Tier Eccentric. Manhole JN (8' Dia) EA 1 $  

  38 Two Tier Eccentric. Manhole DI 

Conflict (8' Dia) 

EA 2 $  

39 Two Tier Eccentric. Manhole DI (8' Dia) EA 6 $  

40 Two Tier Eccentric. Manhole T9 (8' Dia) EA 3 $  

41 Two Tier Eccentric. Manhole JN (10' 

Dia) 

EA 1 $  

42 Two Tier Eccentric. Manhole DI 

Conflict (10' Dia) 

EA 1 $  
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Item Description Unit Quantity Unit Price Total Cost 

43 Two Tier Eccentric. Manhole DI (10' 

Dia) 

EA 3 $  

44 Two Tier Eccentric. Manhole T9 (10' 

Dia) 

EA 1 $  

45 Ditch/Access Road Earthwork 

Excavation  

CY 21, 500 $  

46 Headwall With Wingwalls EA 1 $  

47 Sc-150 Erosion Control Matting SY 10,000 $  

48 Extend Existing 12” RCP to Proposed 

Drop Inlet 

EA 1 $  

49 Proposed To Existing Connection - 18" 

RCP To Drainage Structure  

EA 3 $  

50 Remove And Replace Existing Drainage 

Structure 

EA 1 $  

51 18" Flared End Section EA 1 $  

52 Dewatering LS 1 $  

53 Water Main Relocation EA 9 $  

54 Water Service Relocations EA 3 $  

55 Water Appurtenance Relocations LS 1 $  

56 Sewer Force Main Relocation LS 1 $  

57 Sewer Service Relocations EA 4 $  

58 Communication Pole Relocation 

(Frontier Communication) 

EA 1 $  

59 SUE Level A at Cedar and MLK EA 5 $  

60 Telecom Relocation EA 5 $  

  61  Underground Gas Main Relocation EA 7 $  

62 Roadway - Full Depth Replacement SY 1,282 $  

63 Roadway - 2" Mill And Overlay  SY 1,136 $  

64 Stop Sign EA 3 $  

65 Thermoplastic Pavement Markings LS 1 $  

  66 Concrete Driveway(6" Uniform) SY 100 $  

67 Concrete Sidewalk(4" Uniform) SY 6 $  

68 Gravel Access Road SY 3,470 $  

69 Canopy Shed And Concrete Pad LS 1 $  

70 72" Chain Link Fence Replacement LF 820 $  

71 Chain Link Fence Demo LF 419 $  

72 Wood Fence Replacement  LF 255 $  

73 Replace Landscaping LS 1 $  
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Item Description Unit Quantity Unit Price Total Cost 

74 Town Of Andrews Rec. Center Sign 

Relocation 

LS 1 $  

75 Allowance:  Pipe Bedding Compaction (Density) Testing $        12,000.00 

76 Allowance:  Asphalt Testing  $          6,000.00 

Bid Option 1 – Myrtle Road Improvements 

77 
Removal & Disposal Of Existing 

Pavement 

SY 94 $  

78 Demolishing Existing Catch Basins EA 4 $  

79 Demolishing Existing 15" RCP LF 20 $  

80 Demolishing Existing 18" RCP LF 10 $  

81 Demolishing Existing 18" CMP LF 18 $  

82 Demolishing Existing 40" CMP LF 683 $  

83 
Removal & Disposal Of Existing 

Concrete Sidewalk 

SY 383 $  

84 Permanent Cover ACRE 0.6 $  

85 Silt Fence LF 1,093 $  

86 Inlet Structure Protection - Type A EA 8 $  

87 15" RCP (M315 Profile Gasket) LF 19 $  

88 18" RCP (M315 Profile Gasket) LF 52 $  

89 36" RCP (M315 Profile Gasket) LF 699 $  

90 Standard 3' X 3' Box DI EA 2 $  

91 Two Tier Eccentric. Manhole Jn (6' Dia) EA 7 $  

92 Ex. Drop Inlet Remediation EA 1 $  

93 Sewer Main Relocation EA 1 $  

94 Sewer Force Main Relocation LS 1 $  

95 Roadway - Full Depth Replacement SY 94 $  

96 Concrete Sidewalk(4" Uniform) SY 420 $  

97 72" Chain Link Fence Replacement LF 370 $  

98 ADA Detectable Warning EA 2 $  

 

 

Total Base Bid for Construction (Items 1-76) = _______________ 

 

Total Bid for Option 1 (Items 77-98) = _______________ 

 

Total Bid for Construction Including Option 1 = _______________ 
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Bidder/Proposer:           
 

Signature:            
 

Title:             
 

Dated:             

 

 

 

END OF EXHIBIT G 

 

 

 

[THE REMAINER OF THIS PAGE IS INTENTIONALLY LEFT BLANK.] 
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EXHIBIT H 

 

DAVIS – BACON and RELATED ACTS-CERTIFICATION OF ELIGIBILITY 

(Mandatory Bid Submittal Form) 

 

 

By entering into this Contract, the Contractor hereby certifies that neither it (nor he or she) nor 

any person or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be 

awarded Government contracts by virtue of Section 3(a) of the Davis – Bacon  Act or 29 CFR 

5.12 (a) (1). 

 

No part of this Contract shall be sub-contracted to any person or firm ineligible for award of a  

Government contract by virtue of Section 3(a) of the Davis – Bacon Act or 29 CFR 5.12 (a) (1). 

 

The penalty for making false statements is prescribed in the United States Criminal Code, 18  

U.S.C. 100.1. 

 

 

 

 

 

 

Company:        

 

Name of Officer:  _____________________     

        (printed) 

 

Signature:        

 

Title:   ________________________    

 

Date:   ________________________    

 

Notary:         
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EXHIBIT I 

CERTIFICATE REGARDING DEBARMENT AND SUSPENSION 

(Mandatory Bid Submittal Form) 

 

 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that at the time 

the bidder or offeror submits its proposal that neither it nor its principals are presently debarred 

or suspended by any Federal department or agency from participation in this transaction. 

 

 

 

__________________________________   ____________________________ 

Signature of Contractor      Date 

 

 

 

___________________________________ 

Title 

 

 

(Reference: 2 CFR part 180 (Subpart C), 2 CFR part 1200, DOT Order 4200.5 DOT Suspension 

& Debarment Procedures & Ineligibility) 
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EXHIBIT J 

 

ANTI-LOBBYING CERTIFICATION 

(Mandatory Bid Submittal Form) 

 

 

The bidder or offeror certifies by signing and submitting this bid or proposal, to the best of his or 

her knowledge and belief, that: 

 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the bidder or 

offeror, to any person for influencing or attempting to influence an officer or employee of an 

agency, a Member of Congress, an officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any Federal contract, the making of any 

Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 

and the extension, continuation, renewal, amendment, or modification of any Federal contract, 

grant, loan, or cooperative agreement. 

 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, an officer or employee of Congress, or an employee of a Member of 

Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the 

undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report 

Lobbying," in accordance with its instructions. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who 

fails to file the required certification shall be subject to a civil penalty of not less than $10,000 

and not more than $100,000 for each such failure. 

 

 

__________________________________   ____________________________ 

Signature of Contractor      Date 

 

 

 

___________________________________ 

Title 

 

(Reference: 49 CFR part 20, Appendix A) 
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EXHIBIT K 

EXCEPTIONS PAGE 
MANDATORY BID SUBMISSION FORM 

List any areas where you cannot or will not comply with the specifications or terms contained 

within the bid documentation. 
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SECTION 00400 

 
BID BOND 

 

 Submit one (1) original, Power of Attorney, and Agent’s Current South Carolina license. 
  

  

STATE OF _____________________) 

                                                                  SS 

COUNTY OF____________________) 

 

 

KNOW ALL MEN BY THESE PRESENT that we, ___________________________________  

 

as Principal, and ________________________________________________ as Surety, are  

 

held and firmly bound unto Georgetown County,  hereinafter called the Owner,  

in the  sum of ______________________________________________________Dollars  

 

($_________________________________) for the payment of which sum well and  

 

to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns,  

 

jointly and severally firmly by these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a  

 

certain Contract with the Owner, hereto attached, for Contract entitled   

 

TOWN OF ANDREWS DRAINAGE IMPROVEMENTS-PHASE 2 

GEORGETOWN, SOUTH CAROLINA 

    

NOW THEREFORE, If the Principal shall not withdraw said Bid within NINETY (90) calendar days after 

date of opening of the same, and shall within five (5) calendar days after the prescribed forms are presented 

to him/her for signature, enter into a written Contract with the Owner in accordance with the Bid as 

accepted, and give a Performance Bond and a Payment Bond with good and  

sufficient surety or sureties, as required by the Contract Documents, for the faithful performance and proper 

fulfillment of such Contract and for the proper payment of all persons furnishing labor or materials in 

connection therewith, or in the event or withdrawal of said Bid within the period specified, or in the event 

of failure to enter into such Contract and give such Bonds within the time specified, if the Principal shall 

pay the Owner the difference between the amount specified in said Bid and the amount of which the Owner 

may procure the required work and/or supplies, provided the latter amount be in excess of the former then 

the above obligations shall be void and of no effect; otherwise, to remain in full force and effect. 

 

 

 

 

[CONTINUED ON NEXT PAGE] 
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IN WITNESS WHEREOF, the Principal and Surety have hereunto caused this Bond to be duly executed 

and acknowledged by their appropriate officials as set forth below this ___________ day of 

____________________, 2022 

 

                      

 

               PRINCIPAL  (If Sole Proprietor or Partnership) 

      

                                                                                         

                                                                           (Firm Name) 

ATTEST   

        By: _________________________________ 

                                                                                                        (SEAL) 

 

        ____________________________________ 

                                                                                        Title (Sole Proprietor or Partner) 

 

 

                                                                                PRINCIPAL (If Corporation) 

 

        ____________________________________ 

                                                                                               (Corporate Name) 

 

            By: _________________________________ 

                  (President)                                                            

 

                                                                               Attest:______________________________ 

                                                                                                     (Secretary) 

 

(Impress Corporate Seal)                                                                                                 

 

 

COUNTERSIGNED BY 

RESIDENT SOUTH CAROLINA     SURETY: 

AGENT OF SURETY: 

 

____________________________________ 

(Copy of Agent’s current license 

as issued by State of South Carolina     

Insurance Commissioner   By:_________________________________    

             Attorney-In-Fact 

          (Power of Attorney Must Be Attached)       

(Impress Corporate Seal) 

                                                     

 

 

 

 

 

END OF SECTION 00400 
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SECTION 00600 

 

PERFORMANCE BOND 
 

 

           BOND NO. _______________ 

 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as 

Principal, and ________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

______________________________________________________ Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by 

these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a certain Contract 

with the Owner, included herein, for the Contract entitled TOWN OF ANDREWS DRAINAGE 

IMPROVEMENTS-PHASE 2, Georgetown, Georgetown County, South Carolina. 

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall well and truly perform 

and fulfill all the undertakings, covenants, terms, conditions, and agreements of said Contract, and all duly 

authorized modifications of said Contract that may hereafter be made, notice of which modifications to the 

Surety being hereby waived, then this obligation shall be void; otherwise, to remain in full force and effect. 

 

Whenever the Principal shall be and is declared by the Owner to be in default under the Contract, or 

wherever the contract has been terminated by default of the Contractor, the Owner having performed the 

Owner’s obligations hereunder, the Surety shall: 

 

1.  Complete the Contract in accordance with its terms and conditions, or at the Owner’s sole option. 

2.  Obtain a Bid or Bids for submission to the Owner for completing the Contract in accordance with its 

terms and conditions, and upon determination by the Owner and Surety of the lowest responsible 

Bidder, arrange for a Contract between such Bidder and the Owner, and made available as work 

progresses (even though there should be a default or a succession of defaults under the Contract or 

Contracts of completion arranged under this paragraph) sufficient funds to pay the cost completion less 

the balance of the Contract price but not exceeding, including other costs and damages for which the 

Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term balance of 

the Contract price: as used in this paragraph, shall mean the total amount payable by the Owner to the 

Contractor under the Contract and any amendments thereto, less the amount properly paid by the Owner 

to the Contractor. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other than   

the Owner named herein or the successors or assignees thereof. 

 

In the case of termination of the Contract, as provided in the Construction Contract Documents, there 

shall be  assessed against the Principal and Surety herein, all expenses, including design/engineering, 

geo-technical, surveying, and legal services incidental to collecting losses to the Owner under this Bond. 

 

 This Bond shall remain in full force and effect for such period or periods of time after the date of   

acceptance of the project by the Owner as are provided for in the Construction Contract Documents, and 

the Principal hereby guarantees to repair or replace for the said periods all work performed and materials 

and equipment furnished, which were not performed or furnished according to the terms of the 
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Construction Contract Documents.  If no specific periods of warranty are stated in the Construction 

Contract Documents for any particular item of work, material, or equipment, the Principal hereby 

guarantees the same for a minimum period of one (1) year from the date of final acceptance by the Owner. 
 
The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed 

by their appropriate officials as of the ___________ day of ____________________, 2022. 

 

 

         PRINCIPAL 

          

 

         ____________________________________ 

                                                                                                   (Firm Name) 

 

 

_________________________________  By: _________________________________ 

WITNESS                                                                                      (Title) 

 

          

         SURETY 

 

                  ____________________________________ 

      (Firm Name) 

 

   

_________________________________  By: _________________________________ 

WITNESS                                                                                      (Title) 

 

 

 

 

 

 

  

 

[THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]  
 

END OF SECTION 00600 
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SECTION 00601 

 

LABOR AND MATERIAL PAYMENT BOND 

 

 

      BOND NO.__________________________ 
 

 

KNOW ALL MEN BY THESE PRESENTS that we, ___________________________________ as 

Principal, and ________________________________________________ as Surety, are held and firmly 

bound unto Georgetown County, South Carolina hereinafter called the Obligee, in the Penal sum of 

______________________________________________________ Dollars 

($_________________________________) for the payment of which sum well and truly to be made, we 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally firmly by 

these presents. 

 

WHEREAS, the Principal, on the ___________ day of ___________, 2022 entered into a certain Contract 

with the Owner, included herein, for Contract entitled TOWN OF ANDREWS DRAINAGE 

IMPROVEMENTS-PHASE 2, Georgetown, Georgetown County, South Carolina 

 

NOW THEREFORE, the condition of this obligation is such that if the Principal shall promptly make 

payments to all persons supplying labor, materials and supplies used directly or indirectly by said Principal 

or his Subcontractors in the prosecution of the work provided for in said Contract, then this obligations 

shall be void; otherwise to remain in full force and effect, subject, however, to the following conditions: 

 

1. This bond is executed for the purpose of complying with the applicable State of South Carolina Statutes 

and all acts amendatory thereof, and this Bond shall inure to the benefit of any and all persons supplying 

labor, material and supplies used directly or indirectly by the Principal or his Subcontractors in the 

prosecution of the work provided for in said Contract so as to give such persons a right of action to recover 

upon this Bond in a separate suit brought on this Bond.  No right of action shall accrue hereunder to or for 

the use of any person except as such right of action may be given and limited by the applicable State of 

South Carolina Statutes. 

 

2.  In each and every suit brought against the Principal and Surety upon this Bond in which the plaintiff 

shall be successful, there shall be assessed therein against the Principal and Surety herein, in favor of the 

Plaintiff therein, reasonable counsel fees, which the Principal and Surety hereby expressly agree to pay as 

a part of the cost and expense of said suit. 

 

3. A claimant, except a laborer, who is not in privity with the Principal and who has not received payment 

for his labor, materials, or supplies, shall, within forty-five (45) calendar days after beginning to furnish 

labor, materials, or supplies for the prosecution of the work, furnish the Principal with a notice that he 

intends to look to the bond for protection. 

 

4. A claimant who is not in privity with the Principal and who has not received payment for his labor, 

materials or supplies shall, within ninety (90) calendar days after performance of the labor or after complete 

delivery of the materials or supplies, deliver to the Principal and to the Surety written notice of the 

performance of the labor or delivery of the materials or supplies and of the non-payment. 

 

5. No action for the labor, materials, or supplies may be instituted against the Principal or the Surety unless 

both notices have been given.  No action shall be instituted against the Principal or the Surety on the bond 

after one (1) year from the performance of the labor or completion of delivery of the materials or supplies. 
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The Surety shall permit arbitration and be ultimately responsible for the payment of any award. 

 

IN WITNESS WHEREOF, the above bounden parties have caused this Bond to be signed and sealed by 

their appropriate officials as of the ___________ day of ____________________, 2022. 

 

 

 

 

 

         PRINCIPAL 

 

 

                     

________________________________               

                                                                                                      (Firm Name) 

 

 

  ___________________________             By: _________________________________ 

          (Witness)                                                                                 (Title) 
        

 

 

                                                                                SURETY  

 

 

   

  _________________________________  

     

                                                                                                      (Firm Name) 

 

 

_________________________________  

          (Witness)       By:   _______________________________ 
                                                                                                 (Title) 

 

 

 

 

 

END SECTION 00601 
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SECTION 00750 

SUMMARY SCHEDULE AND KEY MILESTONES 

1.0  GENERAL 

1.01 THIS SECTION INCLUDES 

A. Summary Submittals

B. Key Milestones

C. Base Bid Summary Schedule

D. Alternate Summary Schedule (If Applicable)

1.02 SUMMARY SCHEDULE 

A. Summary Schedules referred to in this section will be developed by the Contractor

and the Owner illustrating an approach to constructing the project.  The activities

to be shown on the schedules will be monitored by the Owner and updated by the

Contractor.

B. Milestones shown on the Summary Schedules will be “Key Milestones” and are to

be included in the Contractor’s Contract Schedule.  The Contractor is responsible

to develop his/her own activities and logic to meet the required Key Milestone

Intermediate Dates. Refer to Division 1, Section 01310, Project Management and

Coordination.

C. The Contractor shall complete the Work of the project within the number of

calendar days as listed in the below Key Milestones and as written in the Notice to

Proceed. Liquidated damages in the amount of $1,000.00 per day will be assessed

for each day that completes beyond that date. Refer to Division 1, Section 01100

and Summary of Work.

1.03 KEY MILESTONES 

A. Key Milestones shall be included in all Contractor Schedules and show completing

on the intermediate dates shown in this Section.

B. Key Milestones are a contractual requirement and liquidated damages of $1,000.00

per day will be assessed for each Key Milestone that completes beyond the dates

listed below. Refer to Division 1, Section 01100 and Summary of Work.

C. Key Milestones for this Project are as follows:

Milestone:  Substantial Completion Date:  480 Calendar Days from NTP 

Milestone:  Final Completion   Date:  510 Calendar Days from NTP   

END OF SECTION 00750 
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SECTION 00800 

 

SPECIAL PROJECT CONDITIONS 

 

1.0      PURPOSE 
 

The Special Project Conditions are intended to identify those elements of work and items of material, and 

responsibilities of the Contractor, which are unique to the TOWN OF ANDREWS DRAINAGE 

IMPROVEMENTS-PHASE 2 and required by the Contract Documents. They are intended to supplement 

those contractual requirements contained within the Construction Contract Documents including, but not 

limited to: the Contract; Division 1, General Requirements, Drawings and Technical Specifications. 

 

2.0 SAFETY AND SECURITY 
 

2.0.1   ENTRY ONTO THE PROJECT SITE 

 

   The Contractor shall be responsible for the security of all materials and equipment to be used 

for the Work of the Project. Vehicles to be allowed on the Project site will include only those 

of the Contractor, prime and sub-contractors and those designated by the Owner. Contractor 

shall have sole responsibility for the safety of vehicles in close vicinity and within the projects 

Limits of Disturbance. 

  

2.0. 2   STORAGE / STAGING AREA 

 

 All construction material, either the Contractor’s, prime and  sub-contractor’s vehicles and 

equipment, and personal vehicle parking areas will be established and regulated by the 

Contractor and approved  by the Owner. Staging and storage areas will not be provided by the 

Owner. Coordination of deliveries and storage will be determined during the pre-construction 

conference. 

 

2.0.3    OPEN TRENCHES 

 

 All open trenches and excavations that could be hazardous to safety within the project site 

shall be visibly marked or flagged. TRENCHES SHALL NOT REMAIN OPEN AT NIGHT. 

 

2.0.4    SECURITY 

 

The Contractor shall be responsible for the security of his/her equipment and materials, as 

well as the security of the equipment and materials of his agents prime and sub-contractors. 

Further, he/she shall be responsible for the security of all gates and entrances to the Project 

site. The gates shall be locked at all times, or guards posted at the gates to control ingress and 

egress through them. The Contractor shall provide adequate lighting for the entire area of the 

Project site should, through no fault of the Owner, night time operations be necessary.  

 

The Contractor shall provide to Owner a list of all his/her employees as well as a list of all the 

employees of the prime and sub-contractors and shall, during the work of the Project, advise 

the Owner of changes to the list of personnel working on the Project. The Contractor shall be 

responsible for the direct supervision of his/her employees, those of his agents, prime and sub-

contractors at all times while on the Project site.  
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The Contractor shall exercise and take all precautions in the storage and dispensing of all 

flammable liquids such as, but not limited to, gasoline, diesel fuel and lubricants.  

 

  

3.0 SURFACE INFORMATION AND MATERIALS INSPECTION 
 

 The Contractor shall have full responsibility for acquisition, interpretation, analysis and cost 

impact of sub-surface conditions in the performance of the Work required by this contract. 

The Contractor shall provide, to the Owner, written certification that all materials and 

equipment meet the design requirements, established in the drawings and specifications and 

submitted for permitting.  Copies of all test, inspection and certification reports shall be 

submitted to the Owner within twenty-four (24) hours of receipt of such reports by the 

Contractor. 

 

4.0 PAVEMENT 
 

 The Contractor shall be responsible for all roadways (asphalt and/or concrete) adjacent to or 

on the project site over which his agents prime and / or sub-contractors vehicles may travel. 

The Contractor shall, at his sole cost and expense, repair any damage caused by operation of 

equipment or hauling of debris on any and all roads off of the project site used to travel on. 

 

5.0      LANDSCAPING AND TREES 
 

The contractor shall be responsible for all landscaping and / or trees damaged due to 

negligence incurred by his / her operations.  

 

  

 

 

END OF SECTION 00800 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 53 of 163



 

   

SECTION 00801 

 

CDBG-MIT GRANT PROGRAM SPECIAL PROVISIONS 

 
1. CDBG-MIT Grant Program Introduction 

A. This project is funded in part by and is subject to all applicable 

requirements of the Community Development Block Grant-Mitigation 

(CDBG-MIT) grant program, funded and regulated at the federal level by 

the U.S. Department of Housing and Urban Development (HUD) and 

administered by the State of South Carolina. The South Carolina 

Department of Administration and its South Carolina Disaster Recovery 

Office Disaster Recovery Division (SCDRO - DRD) is designated as the 

responsible entity for administering the CDBG-MIT funds allocated to this 

Project. 

B. General: 

1. All contractors, including subcontractors must be registered in SAM 

and eligible to receive federal contracts. 

2. The Contractor is required to comply with all federal, state, local, and 

program requirements and to fully coordinate with the SCDRO, its 

DRD, the Owner, and their official designee(s). The Contractor is 

required to assume  responsibility for  the  complete  effort  and 

enforcement of laws and regulations under this Contract. The Owner 

will consider the Contractor the sole point of contact with regard to 

contractual matters. 

3. The Contractor is required to ensure that all Contracts, including but 

not limited to subcontracts and vendor contracts, must contain all 

applicable provisions. 

4. These CDBG-MIT GRANT PROGRAM Special Provisions are in 

addition to all other requirements of the Contract Documents and do 

not relieve the Contractor of any contractual responsibilities under its 

contracts or local, state, or federal law, or Executive Orders. 

5. The Contractor agrees to comply with all CDBG-MIT requirements as 

well as other federal and state laws, regulations, or Executive Orders, 

including such as may be required by revisions and additions or 

changes in the requirements, regulations, and laws governing the 

CDBG-MIT Program. 

6. In accordance with 2 CFR Part 200, the cost plus a percentage of cost 

and percentage of construction cost methods of contracting shall not be 

used. This provision shall supersede any conflicting provision in an 

executed contract document or agreement funded in whole or in part 

with CDBG funds. 
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2. Amendments 

A.  Any changes to this Contract affecting the scope of work of the Project 

must be approved, in writing, by the Owner and the Contractor and shall be 

incorporated in writing into this Contract. Any amendments of the original 

contract must have written approval by the SCOR 
-DRD prior to execution. 

3. Contractor Record Keeping and Reporting 

A. Accurate record keeping is crucial to the successful management of 

CDBG-MIT funded activities. Insufficient documentation could lead 

to monitoring findings and repayment of funds. The Contractor must 

establish a record-keeping system to document compliance with all 

federal, state, local, and program requirements. 

B. The Contractor agrees to complete and submit all reports, in such form and 

according to such schedule, as may be required in the Contract Documents 

or by the request of the SCOR-DRD, Owner, or their designee. Further, the 

Contractor agrees to require any subcontractors to submit reports that 

may be required and to incorporate such language in its agreements. 

Failure to meet deadlines with the required information could result in 

sanctions. 

C. All required information associated with this Project must be submitted 

to the Owner or it’s designee in a timely manner. 

D. Records shall be retained for the greater of three years from final 

completion of the Project, or the period required by other applicable federal 

and state laws and regulations and must be available for review upon 

request by HUD, SCOR-DRD, the Owner, or other entities. 

E. See Article 29—CDBG-MIT Grant Program Special Provisions Section 

29.08 – Records of Non- Federal Entities. 

F.  See Article 29—CDBG-MIT Grant Program Special Provisions Section 

29.09 – Record Retention. 

4. Program Related Fraud, Waste, and Abuse 

A. The SCOR-DRD takes the detection, investigation and prosecution of fraud, 

waste, and abuse very seriously. SCOR-DRD has a fraud, waste, and 

abuse reporting program that complies with South Carolina and federal 

laws. 

 

5. Remedies 

 

If you suspect that an employee, program provider, or contractor has engaged in program related 

fraud, waste, or abuse, please contact the SCOR-DRD via: 

Phone: 1-844-506-5436 

Email: fraudreporting@scdr.sc.gov 
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Mail: ATTN: Fraud/Waste/Abuse 632 Rosewood Dr. Columbia, SC 29201 

 

A.  Remedies1 - Contracts for more than the simplified acquisition 

 threshold (currently set at$150,000), which is the inflation adjusted amount 

 determined by the Civilian Agency Acquisition Council and the Defense  

 Acquisition Regulations Council (Councils) as authorized by 41  U.S.C. 

1908,  must address administrative, contractual, or legal remedies in 

 instances  where contractors violate or breach contract terms and provide for 

 such  sanctions and penalties as appropriate. 

B.  If the Contractor fails or refuses to comply with the provisions set forth 

herein, the SCOR- DRD, State or Owner may take any or all of the 

following actions: cancel, terminate or suspend in whole or in any part the 

contract, or refrain from extending any further funds to the Contractor until 

such time as the Contractor is in full compliance. 

6. Rights to Inventions Made Under a Contract or Agreement 

A. Rights to Inventions Made Under a Contract or Agreement2. If the Federal 

award meets the definition of “funding agreement” under 37 CFR §401.2 

(a) and the recipient or subrecipient wishes to enter into a contract with 

a small business firm or nonprofit organization regarding the substitution 

of parties, assignment or performance of experimental, developmental, 

or research work under that “funding agreement,” the recipient or 

subrecipient must comply with the requirements of 37 CFR Part 401, 

“Rights to Inventions Made by Nonprofit Organizations and Small 

Business Firms Under Government Grants, Contracts and Cooperative 

Agreements,” and any implementing regulations issued by the awarding 

agency. 

7. Debarment and Suspension 

A. Debarment and Suspension (Executive Orders 12549 and 12689)—3A 

contract award (see 2 CFR 180.220) must not be made to parties listed on 

the governmentwide exclusions in the System for Award Management 

(SAM), in accordance with the OMB guidelines at 2 CFR 180 that 

implement Executive Orders 12549 (3 CFR part 1986 Comp., p. 189) and 

12689 (3 CFR part 1989 Comp., p. 235), “Debarment and Suspension.” 

SAM Exclusions contains the names of parties debarred, suspended, or 

otherwise excluded by agencies, as well as parties declared ineligible 

under statutory or regulatory authority other than Executive Order 12549. 

The Contractor must comply with Executive Orders 12549 and 12689 

regarding Federal debarment and suspension regulations prior to 

entering into a financial agreement for any transaction as outlined 

below: 

a. Any procurement contract for goods and services, regardless of 

type, expected to equal  or  exceed  the Federal  procurement 

small purchase threshold (which is 
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$100,000 and is cumulative amount from all federal funding sources). 

b. Any procurement contract for goods and services, regardless of 

amount, under which the Contractor will have a critical influence on 

or substantive control over the transaction. 

In addition, no contract may be awarded to any contractors who are 

ineligible to receive contracts under any applicable regulations of the 

State. 

B.  All subcontractors must be cleared via a search of the SAM to ensure 

subcontractors are in good standing and have not been debarred. It is the 

sole responsibility of the Contractor to verify subcontractor eligibility based 

on  factors  such  as  past  performance,  proof  of  liability  insurance, 

possession of a federal tax number, debarment, and state licensing 

requirements. The SAM portal may be found here: 

https://sam.gov/SAM/pages/public/searchRecords/search.jsf 

A copy of the SAM search result must be kept in the Contractor’s file. 

8. Records of Non-Federal Entities 

A. Records of non-Federal Entities. 4The U.S. Department of Housing and 

Urban Development (HUD), Inspectors General, the Comptroller General of 

the United States, the South Carolina Office  of  Resilience  Disaster 

Recovery Division (SCOR DRD), and the pass-through entity, or any of 

their authorized representatives, must have the right of access to any 

documents, papers, or other records of the non-Federal entity which are 

pertinent to the Federal award, in order to make audits, examinations, 

excerpts, and transcripts. The right also includes timely and reasonable 

access to the non-Federal entity’s personnel for the purpose of interview 

and discussion related to such documents. 

B. All Contractor’s records with respect to all matters covered by this Contract 

shall be made available at any time for audit and inspection by SCOR – 

DRD, the State or Owner or their representatives upon their request. 

9. Record Retention 

A. Record Retention. 5Financial records, supporting documents, statistical 

records, and all other non-Federal entity records pertinent to a Federal 

award must be retained for a period of three years from the date of 

submission of the final expenditure report or, for Federal awards that are 

renewed quarterly or annually, from the date of the submission of the 

quarterly or annual financial report, respectively, as reported to the Federal 

awarding agency or pass- through entity in the case of a Subrecipient. 

Federal awarding agencies and pass-through entities must not impose any 

other record retention requirements upon non-Federal entities. The only 

exceptions are the following: 
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1. If any litigation, claim, or audit is started before the expiration of the 

3- year period, the records must be retained until all litigation, claims, 

or audit findings involving the records have been resolved and final 

action taken; 

2. When the non-Federal entity is notified in writing by the Federal 

awarding agency, cognizant agency for audit, oversight agency for 

audit, cognizant agency for indirect costs, or pass-through entity to 

extend the retention period. 

 

3. Records for real property and equipment acquired with Federal funds must 

be retained for 3 years after final disposition; 

4. When records are transferred to or maintained by the Federal awarding agency 

or pass- through entity, the 3-year retention requirement is not applicable to 

the non-Federal entity; 

5. Records  for  program  income  transactions  after  the  period  of 

performance. In some cases, Subrecipients must report program income 

after the period of performance. Where there is such a requirement, the 

retention period for the records pertaining to the earning of the program 

income starts from the end of the non-Federal entity's fiscal year in which the 

program income is earned; 

6. Indirect cost rate proposals and cost allocations plans. This paragraph applies 

to the following types of documents and their supporting records: indirect 

cost rate computations or proposals, cost allocation plans, and any similar 

accounting computations of the rate at which a particular group of costs is 

chargeable (such as computer usage chargeback rates or composite fringe 

benefit rates); 

7. If submitted for negotiation. If the proposal, plan, or other computation is 

required to be submitted to the Federal Government (or to the pass-

through entity) to form the basis for negotiation of the rate, then the 3-year 

retention period for its supporting records starts from the date of such 

submission; 

8. If  not  submitted  for  negotiation.  If  the  proposal,  plan,  or  other 

computation is not required to be submitted to the Federal Government (or to 

the pass-through entity) for negotiation purposes, then the 3-year retention  

period  for  the  proposal,  plan,  or computation  and  its supporting records 

starts from the end of the fiscal year (or other accounting  period)  

covered  by  the  proposal,  plan,  or  other computation. 

29.10 Section 3 Compliance 

A. The  work  to  be  performed  under  this  Contract  is  subject  to  the 

requirements of section 3 of the Housing and Urban Development Act of 1968, 

as amended, 12 U.S.C. 1701u (section 3). The purpose of section 3 is to ensure that 

employment and other economic opportunities generated by HUD assistance or 
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HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, 

be directed to low- and very low-income persons, particularly persons who are 

recipients of HUD assistance for housing. 

B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 135,

which implement Section 3. As evidenced by their execution of this contract, the parties

to this contract certify that they are under no contractual or other impediment that would

prevent them from complying with the part 135 regulations.

C. The contractor agrees to send to each labor organization or representative of workers with

which the contractor has a collective bargaining agreement or other understanding, if any,

a notice advising the labor organization or workers’ representative of the contractor’s

commitments under this Section 3 clause and will post copies of the notice in conspicuous

places at the work  site,  where  both  employees  and  applicants  for  training  and

employment positions can see the notice. The notice shall describe the Section 3

preference, shall set forth minimum number and job titles subject to  hire,  availability

of  apprenticeship  and  training  positions,  the qualifications for each; and the name

and location of the person(s) taking applications for each of the positions; and the

anticipated date the work shall begin.

D. The contractor agrees to include this section 3 clause in every subcontract subject to

compliance with regulations in 24 CFR part 135, and agrees to take appropriate action,

as provided in an applicable provision of the subcontract  or  in  this  section  3

clause,  upon  a  finding  that  the subcontractor is in violation of the regulations in

24 CFR part 135. The contractor will not subcontract with any subcontractor where the

contractor has notice or knowledge that the subcontractor has been found in violation of

the regulations in 24 CFR part 135.

E. The contractor will certify that any vacant employment positions, including training

positions, that are filled (1) after the contractor is selected but before the contract is

executed, and (2) with persons other than those to whom the regulations of 24 CFR part

135 require employment opportunities to be directed, were not filled to circumvent the

contractor’s obligations under 24 CFR part 135.

F. Noncompliance with HUD’s regulations in 24 CFR part 135 may result in

sanctions, termination of this contract for default, and debarment or suspension

from future HUD assisted contracts.

G. With respect to work performed in connection with section 3 covered Indian housing

assistance, section 7(b) of the Indian Self-Determination and Education Assistance

Act (25 U.S.C. 450e) also applies to the work to be performed under this contract. Section

7(b) requires that to the greatest extent feasible (i) preference and opportunities for training

and employment shall be given to Indians, and (ii) preference in the award of contracts

and subcontracts shall be given to Indian organizations and Indian-owned Economic

Enterprises. Parties to this contract that are subject to the provisions of section 3 and

section 7(b) agree to comply with section 3 to the maximum extent feasible, but not in

derogation of compliance with this section 7(b).

H. The Contractor agrees to submit such reports as required to document compliance with

24 CFR Part 135. Noncompliance with the regulations in 24 CFR Part 135 may result

in sanctions, termination of this Contract for default, and debarment or suspension from

future HUD assisted contracts.
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29.11 Contracting with Small and Minority Businesses, Women’s Businesses, 

Women’s Business Enterprises, and Labor Surplus Area Firms6 

A. The Contractor must  take  all  necessary  affirmative  steps  to  assure  

that minority businesses, women's business enterprises, and labor surplus 

area firms are used when possible; Affirmative steps must include: 

1. Placing qualified small and minority businesses and women's business 

enterprises on solicitation lists; 

2. Assuring that small and minority businesses, and women's business 

enterprises are solicited whenever they are potential sources; 

3. Dividing total requirements, when economically feasible, into smaller 

tasks or quantities to permit maximum participation by small and 

minority businesses, and women's business enterprises; 

4. Establishing delivery schedules, where the requirement permits, which 

encourage  participation  by  small  and  minority  businesses,  and 

women's business enterprises; 

5. Using  the  services  and  assistance,  as  appropriate,  of  such 

organizations as the Small Business Administration and the Minority 

Business, and the City of Charleston’s Minority & Women-Owned 

Business Enterprise Office. 

29.12 Equal Employment Opportunity7 

A. Equal Employment Opportunity - Except as otherwise provided under 41 

CFR Part 60, all contracts that meet the definition of “federally assisted 

construction contract” in 41 CFR Part 60-1.3 must include the equal 

opportunity clause provided under 41 CFR 60-1.4(b), in accordance with 

Executive Order 11246, “Equal Employment Opportunity” (30 FR 12319, 

12935, 3 CFR Part, 1964-1965 Comp., p. 339), as amended by Executive 

Order 11375, “Amending  Executive  Order  11246  Relating  to  Equal 

Employment Opportunity,” and implementing regulations at 41 CFR part 

60, “Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor.” 

B. In carrying out the Project, the Contractor shall not discriminate against any 

employee or applicant for employment because of race, color, religion, sex, 

or national origin. The Contractor must take affirmative action to ensure 

that applicants for employment are employed, and that employees are 

treated during employment, without regard to their race, color, religion, sex, 

or national origin. Such action shall include, but not be limited to, the 

following: employment, upgrading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship. The 

Contractor shall post in conspicuous places, available to employees and 

applicants for employment, notices to be provided by the State setting forth 

the provisions of this non-discrimination clause. The Contractor shall state 

that all qualified applicants will receive consideration for employment 

without  regard  to  race,  color,  religion,  sex,  or  national  origin.  The 

Contractor will, in all solicitations or advertisements for employees by or on 
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behalf of the Contractor, state that all qualified applicants will receive 

consideration for employment without regard to race, color, religion, sex, or 

national origin. The Contractor shall incorporate the foregoing requirements 

of this paragraph in all of its subcontracts for the Project unless exempted 

by rules, regulations, or orders of the State issued pursuant to section 204 

of Executive Order 11246 of September 24, 1965, so that such provisions 

will be binding upon each subcontractor or vendor. 

C. The Contractor will send to each labor union or representative of workers 

with which he has a collective bargaining agreement or other contract or 

understanding, a notice to be provided by the State advising the said labor 

union or workers’ representatives of the Contractor’s commitment under 

this Section and shall post copies of the notice in conspicuous places 

available to employees and applicants for employment. 

D. The Contractor will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by the rules, regulations, and 

orders of the State, or pursuant thereto, and will permit access to its books, 

records, and accounts by SCOR-DRD and the State for purposes of 

investigation to ascertain compliance with such rules, regulations, and 

orders. 

E. In the event of the Contractor's noncompliance with the non-discrimination 

clauses of this Contract or with any of such rules, regulations, or orders, 

this Contract may be canceled, terminated or suspended in whole or in part 

and the Contractor may be declared ineligible for further State government 

contracts or federally assisted construction contract procedures authorized 

in Executive Order 11246 of September 24, 1965, or by rules, regulations, 

or orders of the State, or as otherwise provided by law. 

29.13 Davis-Bacon Act Compliance 

A. Davis-Bacon Act8, as amended (40 U.S.C. 3141-3148). The Contractor 

shall comply with the Davis-Bacon Act (40 U.S.C. 3141-3144, and 3146- 

3148) as supplemented by Department of Labor regulations (29 CFR Part 

5, “Labor Standards Provisions Applicable to Contracts Covering Federally 

Financed and Assisted Construction”). In accordance with the statute, 

contractors must be required to pay wages to laborers and mechanics at a 

rate not less than the prevailing wages specified in a wage determination 

made by the Secretary of Labor. In addition, contractors must be required 

to pay wages not less than once a week. 

B. The  Contractor  must  place  a  copy  of  the  current  prevailing  wage 

determination issued by the Department of Labor in each solicitation. The 

Contractor’s  decision  to  award  a  contract  or  subcontract  must  be 

conditioned  upon  the  acceptance  of  the  wage  determination.  The 

Contractor must report all suspected or reported violations to the Federal 

awarding  agency. The  contracts  must  also  include  a  provision  for 

compliance with the Copeland “Anti- Kickback” Act (40 U.S.C. 3145), 

as supplemented by Department of Labor regulations (29 CFR Part 

3, “Contractors  and  Subcontractors  on  Public  Building  or  Public  

Work Financed in Whole or in Part by Loans or Grants from the United 

States”). The Act provides that each contractor or subrecipient must be 
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prohibited from inducing, by any means, any person employed in the 

construction, completion,  or  repair  of  public  work,  to  give  up  any  

part  of  the compensation to which he or she is otherwise entitled. The 

Contractor must report all suspected or reported violations to the Federal 

awarding agency. 

C.  All rulings and interpretations of the Davis-Bacon and Related Acts 

contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference 

in this contract. 

29.14 Copeland Act 

A.  The Contractor shall comply with the requirements of 29 CFR Part 3 which 

are incorporated by reference in this Contract. 

29.15 Contract Work Hours and Safety Standards Act 

A. Contract Work Hours and Safety Standards Act 9(40 U.S.C. 3701-3708). 

Where applicable, all contracts awarded by the non-Federal entity in excess 

of $100,000 that involve the employment of mechanics or laborers must 

include a provision for compliance with 40 U.S.C. 3702 and 3704, as 

supplemented by Department of Labor regulations (29 CFR Part 5). Under 

40 U.S.C. 3702 of the Act, each contractor must be required to compute 

the wages of every mechanic and laborer on the basis of a standard work 

week of 40 hours. Work in excess of the standard work week is permissible 

provided that the worker is compensated at a rate of not less than one and a 

half times the basic rate of pay for all hours worked in excess of 40 hours in 

the work week. The requirements of 40 U.S.C. 3704 are applicable to 

construction work and provide that no laborer or mechanic must be 

required to work in surroundings or under working conditions which are 

unsanitary, hazardous or dangerous. These requirements do not apply to 

the purchases of supplies or materials or articles ordinarily available on 

the  open  market,  or  contracts  for  transportation  or  transmission  of 

intelligence. 

The Contractor is solely responsible for ensuring that Contractor and 

any subcontractors insert in any subcontract the poster requirements 

contained in 29 CFR 5.5(a)(l). 

As used in this Section, the terms “laborers” and “mechanics” include watchmen 

and guards. 

1. Contract Work Hours. 

a. Overtime Requirements.  No  Contractor  or  subcontractor 

contracting for any part of the contract work which may require 

or involve the employment of laborers or mechanics shall 

require or permit any laborer or mechanic in any workweek in 

which he or she is employed on such work to work in excess 

of 40 hours in such  workweek  unless  such  laborer  or  

mechanic  receives compensation at a rate not less than one and 

one-half times the basic rate of pay for all hours worked in excess 

of 40 hours in such workweek. 
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b. Violation; liability for unpaid wages; liquidated damages. In the event of 

any violation of the clause set forth in subparagraph (1) of this paragraph, the 

Contractor and any subcontractor responsible therefore shall be liable for the 

unpaid wages. In addition, such Contractor and subcontractor shall be liable 

to the United States in the case of work done under contract for the District of 

Columbia or a territory, to such District or to such territory), for liquidated 

damages.  Such  liquidated  damages  shall  be  computed  with respect to 

each individual laborer or mechanic, including watchmen and guards, 

employed in violations of the clause set forth in subparagraph (1) of this 

paragraph, in the sum of $10 for each calendar day on which such individual 

was required or permitted to work in excess of the standard workweek of 

40 hours without payment of the overtime wages required by the clause set 

forth in sub paragraph (1) of this Section. 

c. Withholding for unpaid wages and liquidated damages. SCOR- DRD, HUD 

or its designee shall upon its own action or upon written request of an 

authorized representative of the Department of Labor withhold or cause to 

be withheld, from any moneys payable on account of work performed 

by the contractor or subcontractor under any such contract, or any other 

Federal contract with the same prime contract, or any other Federally- 

assisted contract subject to the Contract Work Hours and Safety Standards 

Act which is held by the same prime contractor such sums as may be 

determined to be necessary to satisfy any liabilities of  such  contractor  or  

subcontractor  for  unpaid  wages  and liquidated  damages  as  provided  

in  the  clause  set  forth  in subparagraph (2)of this paragraph. 

d. Subcontracts. The contractor or subcontractor shall insert in any subcontracts 

the clauses set forth in subparagraph (1) through (4) of this paragraph and also 

a clause requiring the subcontractors to include these clauses in any lower 

tier subcontracts. The prime Contractor  shall  be  responsible  for  

compliance  by  any subcontractor or lower tier subcontractor with the 

clauses set forth in subparagraphs (1) through (4) of this Section 16. 

2. Health and Safety. 

a. No laborer or mechanic shall be required to work in surroundings or under 

working conditions which are unsanitary, hazardous, or dangerous  to  this  

health  and  safety  as  determined  under construction safety and health 

standards promulgated by the Secretary of Labor by regulation. 

b. The Contractor shall comply with all regulations issued by the Secretary 

of Labor pursuant to Title 29 Part 1926 and failure to comply may result 

in imposition of sanctions pursuant to the Contract Work Hours and 

Safety Standards Act, 40 USC 3701 et. seq. 

c. The Contractor shall include the provisions of this paragraph in every 

subcontract so that such provisions will be binding on each subcontractor. 

The Contractor shall take such action with respect to any  subcontract  as  the  

Secretary  of  Housing  and  Urban Development or the Secretary of Labor 

shall direct as a means of enforcing such provisions. 
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29.16 Clean Air Act and Clean Water Act 

A. Clean Air Act10 (42 U.S.C. 7401-7671q.) 11and the Federal Water Pollution 

Control 

Act (33 
U.S.C. 1251-1387), 12as amended Contracts and subcontracts of amounts 

in excess of 

$150,000 must contain a provision that requires the non-Federal award to 

agree to comply with all applicable standards, orders or regulations issued 

pursuant to the Clean Air Act (42 

U.S.C. 7401-7671q) and the Federal Water Pollution Control Act 

as amended (33 U.S.C. 1251- 1387). Violations must be reported to 

the Federal awarding agency and the Regional Office of the 

Environmental Protection Agency (EPA). 

B. This Contract is subject to the requirements of the Clean Air Act, 

as amended, 42 USC § 7401 et seq., the Federal Water Pollution Control 

Act (Clean Water Act), as amended, 33 USC § 1251 et seq., and 

the regulations of the Environmental Protection Agency with respect to 40 

CFR Part 15, as amended from time to time, and the South Carolina 

Stormwater Management and Sediment Reduction Act. 

C. Any facility to be utilized in the performance of this Contract must not 

be listed on the List of Violating Facilities, issued by the 

Environmental Protection Agency (EPA) pursuant to 40 CFR 

§ 15.20. 

D. The Contractor and its subcontractors must stipulate that any facility to be 

utilized in the performance of any nonexempt contract or subcontract is not 

listed on the List of Violating Facilities, issued by the Environmental 

Protection Agency (EPA) pursuant to 40 CFR § 15.20. 

E. Through performance of Work under this Contract, the Contractor agrees 

to comply with all the requirements of Section 114 of the Clean Air Act, 

as amended (42 USC § 7414) and Section 308 of the Federal Water 

Pollution Control  Act,  as  amended  (33  USC  §  1318)  relating to  

inspection, monitoring,  entry,  reports,  and  information,  as  well  

as  all  other requirements specified in said Sections 114 and 308, and 

all regulations and guidelines issued thereunder. 

F. The Contractor is required to give prompt notice to Owner of any 
notification received from the Director, Office of Federal Activities, EPA, 
or other entities indicating that a facility utilized or to be utilized for the 
contract under consideration is to be listed on the EPA list of Violating 
Facilities. 

G. The Contractor will include or cause to be included the criteria and 

requirements  in  this  Section  in  every  nonexempt  subcontract.  The 

Contractor is required to take such action as the State may direct as a 

means of enforcing such provisions. 

29.17 Byrd Anti-Lobbying Amendment 

A. Byrd Anti-Lobbying Amendment 13(31 U.S.C. 1352)—Contractors 

that apply or bid for an award exceeding $100,000 must file the 
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required certification. Each tier certifies to the tier above that it will not 

and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or 

employee of any agency, a member of Congress, officer or employee of 

Congress, or an employee of a member of Congress in connection with 

obtaining any Federal contract, grant or any other award covered by 31 

U.S.C. 1352. Each tier must also disclose any lobbying with non-Federal 

funds that takes place in connection with obtaining any Federal award. 

Such disclosures  are forwarded from tier to tier up to the non-Federal award. 

B. The Contractor will include or cause to be included the criteria and 

requirements  in  the  Section  in  every  nonexempt  subcontract.  The 

Contractor is required to take such action as the State may direct as a 

means of enforcing such provisions. 

29.18 Solid Waste Disposal Act 

A.  Solid Waste Disposal Act14. The Contractor and its contractors must comply 

with section 6002 of the Solid Waste Disposal Act, as amended by the 

Resource Conservation and Recovery Act. The requirements of Section 

6002  include  procuring  only  items  designated  in  guidelines  of  the 

Environmental Protection Agency (EPA) at 40 CFR part 247 that contain 

the highest percentage of recovered materials practicable, consistent with 

maintaining a satisfactory level of competition, where the purchase price of 

the item exceeds $10,000 or the value of the quantity acquired during the 

preceding  fiscal  year  exceeded  $10,000;  procuring  solid  waste 

management services in a manner that maximizes energy and resource 

recovery;  and establishing  an  affirmative  procurement  program  for 

procurement of recovered materials identified in the EPA guidelines. 

29.19 Domestic Preferences for Procurements 

A.  As appropriate and to the extent consistent with law, the Contractor should, 
to the greatest extent practicable under a Federal award, provide a 
preference for the purchase, acquisition, or use of goods, products, or 
materials produced in the United States (including but not limited to iron, 
aluminum,  steel,  cement,  and  other  manufactured  products).  The 
requirements of this section must be included in all subawards including all 
contracts and purchase orders for work or products under this award. 

B. For purposes of this section: 

1. “Produced in the United States” means, for iron and steel products, 

that all manufacturing processes, from the initial melting stage through 

the application of coatings, occurred in the United States. 

2. “Manufactured products” means items and construction materials 

composed in whole or in part of non-ferrous metals such as aluminum; 

plastics and polymer-based products such as polyvinyl chloride pipe; 

aggregates such as concrete; glass, including optical fiber; and lumber. 

29.20 Workers’ Compensation Certification and Compliance 

A. The Contractor is required to certify in writing that the Contractor provides 

workers’ compensation insurance coverage for each employee of the 

contractor employed on the Project. 
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B. The Contractor is required to obtain a certificate in writing from each 

subcontractor on the Project that the subcontractor provides workers’ 

compensation insurance coverage for each employee of the subcontractor 

employed on the Project. 

C. The  Contractor  shall  provide  Contractor’s  certification  and  each 

subcontractor’s certification to the Owner. 

29.22 Project Payroll Reviews 

A. The Contractor is responsible for preparing a weekly certified payroll report 

for the Contractor and all subcontractors and submitting such to Owner on a 

weekly basis beginning with the first week in which construction begins on 

the project and for every week after until the work is complete. 

B. Payrolls and basic records relating thereto shall be maintained by the 

contractor during the course of the Work preserved for a period of three 

years thereafter for all laborers and mechanics working at the site of the 

work. Such records shall contain the name, address, and social security 

number of each such worker, his or her correct classification, hourly rates 

of wages paid (including rates of contributions or costs anticipated for bona 

fide fringe benefits or cash equivalents thereof of the types described in 

Section l (b)(2)(B) of the Davis-Bacon Act), daily and weekly number 

of hours worked, deductions made, and actual wages paid. Whenever the 

Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages 

ofany laborer or mechanic include the amount of any costs reasonably 

anticipated in providing benefits under a plan or program described in 

Section l(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 

records which show that the commitment of provide such benefits is 

enforceable, that the plan or program is financially responsible, and that 

the plan or program has been communicated in writing to the laborers or 

mechanics affected, and records which show the costs anticipated or the 

actual cost incurred in providing such benefits. Contractors employing 

apprentices and trainee programs, the registration of the apprentices and 

trainees, and the ratios and wage rates prescribed in the applicable 

programs. (Approved by the Office of Management and Budget under OMB 

Control Numbers 1215-0140 and 1215-0017.) 

1. The Contractor shall submit weekly for each week in which any 

contract work is performed a copy of all payrolls to Owner or 

its designee for transmission to HUD or its designee. The payrolls 

submitted shall set our accurately and completely all of the information 

required to be maintained under 29 CFR 5.5(a)(3)(i). This information 

may be submitted in any form desired. Optional Form WH-347 

is available  for  this  purpose  and  may  be  purchased  from  

the Superintendent of Documents (Federal Stock Number 029-005-

00014- 1), U.S. Government Printing Office, Washington, DC 

20402. The prime contractor is responsible for the submission of copies 

of payrolls by all subcontractors. (Approved by the Office of 

Management and Budget Under OMB Control Number 1215- 0129.) 

2. Each payroll submitted shall be accompanied by a “Statement of 

Compliance,” signed by the Contractor or subcontractor or his or her 
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agent who pays for supervises the payment of the persons employed 

under the contract and shall certify the following: 

a. That the payroll for the payroll period contains the information 

required to be maintained under 29 CFR 5.5 (a)(3)(i) and that such 

information is correct and complete; 

b. That each laborer or mechanic (including each apprentice, and 

trainee) employed on the contract during the payroll period has 

been paid the full weekly wages earned, without rebate, either 

directly or indirectly, and that no deductions have been made 

either directly or indirectly from the full wages earned, other than 

permissible deductions as set forth in 29 CFR Part 3; 

c. That each laborer or mechanic has been paid not less than the 

applicable wage rates and fringe benefits or cash equivalents for 

the classification of work performed, as specified in the applicable 

wage determination incorporated into the contract. 

3. The weekly submission of a properly executed certification set forth 
on the reverse side of Optional Form WH-347 shall satisfy the 
requirement for  submission  of  the  “Statement  of  Compliance”  
required  by Paragraph 30.22.B.2. 

4.  The falsification of any of the above certifications may subject 

the contractor or subcontractor to civil or criminal prosecution 

under Section 1001 of Title 18 and Section 231 of Title 31 of the 

United States Code. 

C.  The Contractor or subcontractor shall make the records required under this Section 
available for inspection, copying, or transcription by authorized representatives of 
the Owner, SCDOR– DRD, HUD or its designee, and the Department of Labor, 
and shall permit such representatives to interview employees  during  working  hours  
on  the  job.  If  the  contractor  or subcontractor fails to submit the required 
records or to make them available, HUD or its designee may, after written notice 
to the contractor, sponsor, applicant or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 
5.12. 

 

 

END OF SECTION 00801 
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SECTION 01100 

 

SUMMARY OF WORK 
 

PART 1-GENERAL 
 

The Summary of Work in this Section comprises the Town of Andrews Drainage Improvements - Phase 2, 

Georgetown, Georgetown County, South Carolina. The following scope of work description is intended to 

be general in nature. The intention is to have the successful Contractor perform all of the work included 

and presented within the Construction Contract Documents, paying particular attention to the Summary 

Schedule, Key Milestones in Division 0, Section 00750. The Contractor shall comply with and be 

responsible for all of the requirements of the Project Manual including the Drawings and Specifications.    

 

1.01 RELATED REQUIREMENTS INCLUDED 

 

A. Project Manual, Division 0, Bidding and Contract Documents  

B. Project Manual, Division 1, General Requirements  

C. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

D. The Contract Form for this Project shall be as stipulated in Division 0, Section 00500 in 

the Project Manual. 

 

1.02 SCOPE OF WORK  

 

A. Base Bid includes all components of the Project that pertain to site work to entail the civil and 

landscape portions of the Town of Andrews Drainage Improvements - Phase 2 plans.  The 

project is intended to start in Jan 2023. The major components of the Base Bid include: 

 

Clearing and grubbing, storm drain system installation, utilities, grading, paving, and 

landscaping.  The project involves demolishing portions of the existing drainage system and 

construction of a new larger conveyance system.  The County will purchase the 36”, 48”, 60” 

and 72” RCP required for the project, the contractor is responsible for purchasing all other 

pipes and structures.  The contractor will be responsible for installation of the County Purchase 

storm drainage pipes as well as all other drainage structures for the project.  

 

B. Bid Option 1 includes drainage improvements along Myrtle Road.  The contractor shall 

demolish the existing drainage structures and sidewalk and install new pipe and sidewalk.  The 

alternate also requires relocation of an existing gravity sewer main and also a sewer force main.  

 

  

1.03 SUBSTANTIAL COMPLETION 

 

Substantial completion is the time at which the Work has progressed to the point where, in the 

opinion of the Owner and the Engineer, the Work is sufficiently complete in accordance with the 

Contract Documents so that the facilities can be utilized for the purposes for which they are 

intended. For this project, Substantial Completion includes all components of the Work of the 

Project that provides immediate service to the new facility, which has been inspected by the 

Engineer and determined to be functioning properly. This requires the contractor to achieve 

completion of all Work of the Project less the paving and / or repair of driveways. 

 

1.04     FINAL COMPLETION  

 

Final completion is the time, as certified by the Engineer and accepted by the Owner, when all 

Work of the Project is complete, post completion documents have been submitted by the contractor 
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and are satisfactory, and the Project is ready for final payment. Final completion requires the 

contractor to be at the level of functionality defined complete with all “punch list” items addressed 

to be complete in all respects as contained within the Construction Contract Documents. The date 

of final completion shall constitute the date of the beginning of the Guarantee and Warranty period. 

 

1.04 USE OF THE PREMISES 

 

A. Contractor shall be responsible for securing staging area and have Owner approval. 

B. Contractor shall have use of the area encompassing the Project Site as shown on the applicable 

drawings for execution of the Work of this Contract, except as may be otherwise indicated or 

necessitated by the requirements of the Project Manual, or as may be determined by the Owner.  

C. Contractor shall provide, or cause to be provided, and shall pay for all 3rd party geo-technical 

services, testing, labor, equipment, materials and such other utilities, transportation and facilities 

necessary for the proper execution of the Work, whether temporary or permanent, and whether or 

not incorporated or to be incorporated in the Work.  

D. Contractor shall provide protection at all affected areas of the site during the performance of the 

Work.  

E. Contractor shall perform all work in conformance with O.S.H.A. requirements, which will be 

strictly enforced.  

F. Contractor shall coordinate the use of the premises consistent with the Project requirements as 

agreed by the Owner.  

G. Contractor shall use access routes for delivery of materials and equipment only as approved by 

the Owner and as may be directed by the Owner. Do not use access routes other than those 

indicated. Contractor shall keep clean, maintain and repair all access routes used.  

H. Contractor shall assume full responsibility for the protection and safekeeping of all products 

under this contract, stored and / or installed on the Project Site as well as those products stored off 

the Project Site. Materials, products and equipment shall be stored on the Project Site only in 

those areas indicated or allowed for staging and approved by the Owner.  

I. Safe staging and material storage shall be limited to the area which have been approved by the 

Owner and as may be designated by the Owner. Contractor must secure and obtain specific 

permission from the Owner for the use of other areas for storage and staging.  

J. Contractor shall protect existing sidewalks, pavement, curbs, utilities, building exterior and 

interior surfaces subject to damage by Work performed under this contract. Contractor shall, at 

his sole cost and expense, repair or replace any existing work damaged by his/her prime and/or 

sub-contractor’s personnel or equipment 

 

1.06     WORK SEQUENCE AND COMPLETION 

 

A. Contractor shall work in an orderly manner coordinated with the work of other disciplines and 

trades.  

B. No disruption to, or use of adjacent facilities and access to those facilities will be allowed. 

C. The Owner may require certain work to be performed after normal working hours or on 

holidays or weekends or as may be necessitated in the Public interest. Such work does not 

constitute a change of scope or additional cost.  

D. Contractor shall perform the Work in conformance with the Summary Schedule and Key 

Milestones in Section 00750. This Section includes critical interim completion dates that the 

Contractor is required to meet.   

 

1.07   LIQUIDATED DAMAGES 

 

The Contractor agrees to commence Work under this Contract on the effective date established as 

“Notice to Proceed”, and to complete the Work in conformance with the established Summary 

Schedule and Key Milestones in Section 00750 of the Project Manual. Should the Contractor 

neglect, fail or refuse to complete the Work by any one of the key milestone activities by its critical 

interim completion date(s) or the established Completion date then the Contractor shall pay to the 
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Owner Liquidated Damages in the amount of five hundred dollars ($500.00)  for those damages 

suffered by the Owner as a result of delay for each and every calendar day that the Contractor has 

failed to complete any key milestone activity by its interim completion date or the established 

Completion date. The aforementioned Liquidated Damages are not a penalty, but rather are a pre-

agreed liquidation of the losses incurred by the Owner due to failure of the Contractor to complete 

the Work on time.  

 

 

1.08   SUBSTITUTIONS AND PRODUCT OPTIONS 

 

Written requests for substitutions shall be forwarded to the Engineer for review and Owner 

approval. 

 

1.09    SURVEY 

 

Contractor shall verify all survey data, geo-technical reports and investigations included within the 

Contract Documents and report any errors and inconsistencies in writing to the Owner before any 

work is performed in those areas where errors and inconsistencies may exist. Refer to Division 1, 

Section 01310, Project Management and Coordination in the Project Manual. 

 

PART 2- PRODUCTS 

Not Used 

 

PART 3- EXECUTION 

Not Used 

 

 

END OF SECTION 01100 
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SECTION 01290 

 

 PAYMENT PROCEDURES 
 

PART 1 - GENERAL 
 

1.1 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual. 

B. Division 1, General Requirements of the Project Manual  

 

1.2   SUMMARY 

A. This Section specifies administrative and procedural requirements governing the Contractor’s  

Application and Certificate for Payment. 

B. This Section requires the coordination of the Contractor’s Applications for Payment with the 

approved Construction Schedule, including established Key-Milestone Dates, Schedule of Values, 

Submittal Schedule, completion date, Prime and Sub-Contractors work and release of liens.  

 

1.3  APPLICATION FOR PAYMENT 

 

A. General 

1. Progress payments shall be applied for and made as the construction of the Work proceeds 

at intervals stated in the Contract. The Contractor will provide, to the Owner a “draft” copy 

of his/her Application for Payment on the 25th day of the month, or the closest workday 

should the 25th day fall on a weekend or holiday. This provides an opportunity to discuss 

figures (Schedule of Values) before they become “fixed”, and will expedite the processing 

of the final typed Application when the Owner receives it.  

 

2. Formal Applications for Payment shall be submitted to the Owner by close of business on 

the 1st day of the succeeding month, or the closest work day should the 1st day fall on a 

weekend or holiday of the month. The Application and Certificate for Payment will be 

processed, by the Owner, thirty (30) calendar days from the day that the Contractor submits 

the final Application and Certificate for Payment, except if that day should fall on a 

weekend or holiday in which case payment shall be made on the next succeeding work day. 

 

3. All information required on the Application for Payment shall be provided and filled in, 

including that for Change Orders executed prior to the date of submittal of the Application. 

Summary of dollar values must agree with respective totals indicated on continuation 

sheets. 

 

4. Each Application for Payment shall be consistent with previous Applications as approved 

by and paid for by the Owner. 

 

5. All Work covered by Progress Payments shall, at the time of payment, become the property 

of the Owner. 

 

6. Form of Application for Payment will be AIA Document G 702 revised, and Continuation 

Sheets G 703. 

 

7. All formal Applications for Payment shall be submitted in duplicate to the Owner by means 

ensuring receipt within twenty-four (24) hours. Itemized Applications and supporting 

documents shall be submitted with a complete transmittal form listing attachments, and 

recording appropriate information related to the Application in a manner acceptable to the 
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Owner. Itemized data and format provided on continuation sheets shall include schedules, 

line items, values as stipulated in the Schedule of Values as accepted by the Owner. 

 

8. With each Application for Payment the Contractor shall certify that such Application for 

Payment represents a just estimate of costs reimbursable to Contractor under terms of the 

Contract and shall certify there are no Mechanic’s or Materialmen’s Liens outstanding at 

the date of that Application for Payment, that all due and payable bills with respect to the 

Work have been paid to date or shall be paid from the proceeds of that Application for 

Payment, that there is no known basis for the filing of any Mechanic’s or Materialmen’s 

Lien against the Surety in connection with the Work, that Waivers and Bills Paid Affidavit 

forms from all prime and subcontractors, consultants  and materialmen have been, or will 

be, obtained in the form agreeable to the Owner and that amount of the contract remaining 

to be expended is sufficient  to complete the project. 

 

9. The Contractor shall complete each entry on the forms, including notarization and 

execution by a person authorized to sign legal documents on behalf of the Contractor 

Incomplete Applications and Certificate for Payment will be returned without action. 

 

10. Conditions governing regular schedule for applications, payment and ten percent (10%) 

retainage shall be as stated in the Contract. 

 

11. Continuation sheets shall include a total list of all scheduled component items of work with 

item number and scheduled dollar value for each item. Dollar values to be included in each 

column for each scheduled line item when Work has been performed or products stored. 

Round off values to nearest dollar or as may be specified for Schedule of Values. 

 

12. List each Change Order executed prior to date of submission at end of continuation sheets. 

List by Change Order number and description as to original component item of Work. 

 

B. Waivers and Mechanics Liens 

 

1. Monthly Applications for Payment shall include Waivers of Mechanic’s Liens and Claims 

for all Work included in the period of construction covered by the Application for Payment 

and the previous month’s Application. Waivers of Liens and Claims from prime contractors 

or subcontractors and suppliers shall include the period of construction covered by the 

Application for Payment, the total amount paid prior to and including the previous month’s 

Application for Payment. 

 

2. Partial Waivers of Liens shall be submitted on each item of work for the amount requested, 

prior to deduction for retainage, for each item. 

 

3. Contractor shall submit final or full Waivers of Liens and Claims for completed items of 

work shown on the monthly Application for Payment. 

 

 

4. The Owner reserves the right to designate which entities involved in the Work must submit 

Waivers of Liens. 

 

5. The Contractor’s final Application for Payment shall be submitted with, or preceded by 

final Waivers from every entity involved with the performance of work, supplying of 

materials or the providing of professional services covered by the Application who could 

lawfully be entitled to a Lien. 

 

6. Waivers of Liens shall be provided on forms, and executed in a manner acceptable to the 

Owner.  
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C. Initial (First) Monthly Application for Payment 

 

1. Administrative actions and submittals that must precede or coincide with submittal of first 

Application for Payment include, but are not limited to the following: 

 

a. List of all prime contractors, first and second tier subcontractors. 

b. Contractor’s Sworn Statement of principal suppliers, fabricators, prime and 

subcontractors. 

c. Schedule of Values. 

d. Contractor’s construction schedule, to be updated monthly. 

e. Initial progress report. 

f. Certificates of Insurance and insurance policies. 

g. Any material stored off site must carry additional insurance (All Risk Rider) 

stating Owner as insured.  All material will be inspected by the Owner before 

billing can be approved.  Bill of Sale and receipts for items being billed at cost 

only are required and 25% retainage will be held for off-site stored materials.  

Paperwork must accompany request two weeks prior to billing to insure adequate 

time to schedule Owner’s inspection. 

h. Contractor’s Construction Safety Plan (Initial Only). 

 

D. Application for Payment at Substantial Completion 

 

1. The Contractor shall, upon issuance of the Certificate of Substantial Completion, submit 

his/her Application for payment, which shall reflect any Certificates of Substantial 

Completion issued previously for Owner occupancy for designated portions of the Work. 

 

2. Application shall include, but not be limited to and as may be determined by the Owner, 

the following: 

 

a. Certificates of Occupancy and such other permits and approvals as may be 

required. 

b. Warranties (Guarantees) and maintenance agreements as may be applicable. 

c. Changeover information related to Owner’s occupancy, use, operation and 

maintenance. 

d. Final cleaning of paved areas. 

e. Application for Reduction of Retainage, and Consent of Surety. 

f. List of incomplete Work, recognized as exceptions to issuance of Certificate of 

Substantial Completion. 

 

E. Final Application for Payment 

 

1. Administrative actions and submittals that shall precede or coincide with this final 

Application for Payment shall include, but not be limited to and as may be determined by 

the Owner, the following: 

 

a. Completion of Project Closeout requirements. 

b. Completion of items specified for completion after Substantial Completion. 

c. Prepare and submit to the Owner a list of unsettled claims, as may be applicable. 

d. Transmit to the Owner all required project records including permit drawings, as 

constructed drawings both on hard copy and in electronic format.  

e. Provide to the Owner evidence that all requisite taxes, fees and similar obligations 

have been paid in full. 

f. Removal of all temporary facilities and services. 

g. Removal of all surplus materials, rubbish and similar elements. 
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PART 2 - PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 

Not Used 

 

 

 

END OF SECTION 01290 
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SECTION 01300 

 

REGULATORY REQUIREMENTS 

 

PART 1 – GENERAL 

 
1.01 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual 

B. Division 1, General Requirements of the Project Manual 

 

1.02 CODES, AUTHORITIES, REGULATORY AGENCIES, AND INDUSTRY REFERENCES 
 

A. Where references are made on the Drawings or in the Technical Specifications to codes, 

they shall be considered an integral part of the Construction Contract Documents as 

minimum standards.  Nothing contained in the Construction Contract Documents shall be 

so construed as to be in conflict with any law, bylaw, ordinance or regulation of the 

municipal, state, federal or other authorities having jurisdiction. The Contractor shall 

reflect reference to specific codes, as may be applicable, insuring conformance with code 

requirements. 

 

B. Perform Work in compliance with the following code: 

 

1. Current edition of all applicable codes, local, state and federal. 

 

C. Perform Work in compliance with the following Authorities and Regulatory Agencies: 

1. Georgetown County, South Carolina 

2. South Carolina Dept. of Transportation (SCDOT) 

3. South Carolina Department of Health Environmental Controls (SCDHEC) 

4. Georgetown County Water and Sewer District (GCWSD) 

5. OSHA Code of Federal Regulations. (OSHA) 

6. All federal, state and local clean air, clean water, water rights, resource recovery, 

and solid waste disposal standards and the Federal Endangered Species Act, and 

the Occupational Safety and Health Acts. 

7. Environmental Protection Agency (EPA). 

 

1.04 PERMITTING 

 

A. At no additional expense to the Owner, the Contractor shall file for and obtain necessary 

licenses and permits for any interim phases for construction, and be responsible for 

complying with any federal, state, county, and municipal laws, codes, regulations and 

ordinances applicable to the performance of the Work, including, but not limited to, any 

laws or regulations requiring the use of licensed prime and /or subcontractors to perform 

parts of the Work. 

 

1.05 INSPECTION AND CERTIFICATIONS 

 

A. Arrange inspection and obtain Certificates of approval from applicable authorities having 

jurisdiction.  Furnish Certificates of Approval in accordance with the applicable Technical 

Specifications and the General Requirements of the Contract. 

 

B. Notify and coordinate for all appropriate county and state inspections of the work.  Allow 

enough time to maintain progress of the work. 
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1.06 PERFORMANCE 

 

A. Should the Contractor knowingly perform any Work that does not conform with the 

requirements of applicable codes, ordinances, regulations, or standards, without having 

given prior written notice to the Owner and obtaining required variance, etc. from the 

governing body, Contractor shall assume full responsibility thereof and shall bear all costs 

involved in correcting such non-complying Work.  Costs shall include but not be limited 

to:  All fines, inspection costs, damages, design and management fees in addition to the 

cost of removal and replacement of the work of all trades involved. 

 

 

PART 2 – PRODUCTS 
 Not Used. 

 

 

PART 3 – EXECUTION 
 Not Used. 

 

 

 

 

END OF SECTION 01300 
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SECTION 01310 

 

PROJECT MANAGEMENT AND COORDINATION 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED  

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual and the Construction Contract Documents, without exception 

 

B. Contractor shall be responsible for general project coordination of all construction phases 

and aspects, trades and disciplines of the Work of the Project. 

 

C. Contractor shall be responsible for general coordination of all construction site operations 

and with other improvement projects that may be conducted by the Owner. 

 

D. Contractor shall be responsible for general coordination with other interested parties 

including, but not limited to, SCDOT, SCDHEC, Santee Cooper, Georgetown County 

Water & Sewer District, Owner other Contractors working on abutter property projects, 

and all involved permitting authorities. 

 

1.02 RELATED REQUIREMENTS  

 
A. Division 0, Bidding and Contract Documents in the Project Manual.  

B. Division 1, General Requirements in the Project Manual 

 

1.03 GENERAL COORDINATION 

 

A. Coordinate scheduling, submittals, and work of various Sections of the Technical 

Specifications to assure efficient and orderly sequence of installation of construction 

elements with provisions for accommodating any items furnished by the Owner, or others, 

to be installed by the Contractor.  

 

B. Coordinate sequence of Work to accommodate partial occupancy for the Owner as 

specified in Section 01100, Summary of Work and / or as directed by the Owner. 

 

C. Review and coordinate requirements of all Divisions of the Project Manual and Sections 

of the Technical Specifications. Report any discrepancies to the Owner 

 

D. Maintain services of prime and major sub-contractors throughout duration of the Contract, 

except as may be required by provisions of Conditions of Contract. Notify the Owner, in 

writing, of intention to replace prime or sub-contractor(s), outlying reasons for the action 

and naming proposed replacement contractor(s). 

 

E. Coordinate work of prime and sub-contractors and record contractor installation(s) data on 

Project Record (As Constructed) Drawings. 

 

F. All communications regarding Contract requirements shall be addressed to the Owner. 

Outline any special procedures required for coordination and include such items as required 

notices, reports and attendance at meetings. 

 

G. Arbitrate and resolve coordination conflicts between prime and sub-contractors to ensure 

complete and operational systems. 
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H. Coordinate work with all existing utility systems. 

 

I. Coordinate construction activities to ensure that operations are carried out with due 

consideration given to energy, water and materials. 

 

J. Salvage materials and equipment involved in performance of, but not actually incorporated 

in, the Work. Salvage material shall include marketable deciduous and coniferous timber 

to be cut and removed by the Contractor on the project site. 

 

1.04 COORDINATION MEETINGS 

 

A. In addition to the meetings referred to in Section 01315, Progress Meetings, the Contractor 

shall conduct coordination meetings and pre-installation meetings with supervisory 

personnel, prime and sub-contractors, suppliers, the Owner and others as necessary and 

applicable, to assure coordination of different trades and disciplines 

 

B. Schedule coordination and pre-installation meetings with prime and sub-contractors, 

suppliers and the Owner to discuss hardware installation and specialty systems installation. 

 

1.05 COORDINATION OF SUBMITTALS 

 

A. Coordinate use of Project space and sequence of installation of equipment, walks, parking 

areas, mechanical, electrical, plumbing, or other Work that is indicated diagrammatically 

on the Contract drawings and/or contained in the Technical Specifications. Utilize space 

efficiently to maximize accessibility for Owner installations, maintenance and repairs. 

 

B. Where installation of one part of the Work is dependent on installation of other 

components, either before or after its own installation, schedule construction activities in 

sequence required to obtain best results. 

 

C. Make adequate provisions to accommodate items scheduled for later installation, including 

accepted Bid Alternates, Owner supplied items, sub-subcontractor installed items, work by 

others, and installation of products purchased with allowances. 

 

 

PART 2 – PRODUCTS 

         Not Used 

 

 

PART 3 – EXECUTION 

        Not Used. 

 

 

 

END OF SECTION 01310 
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SECTION 01315 

 

PROGRESS MEETINGS 

 
 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 

 

A. Division 0, Bidding and Contract Documents, and. 

B.       Division 1, General Requirements of the Contract Documents apply to this Section. 

 

1.2 SUMMARY 
 

A. This Section specifies administrative and procedural requirements for project meetings 

including but not limited to: 

   

1. Construction Progress Meetings. 

 

 

1.3 PROGRESS MEETINGS 

 

A. Conduct construction progress meetings at the Project site at regularly scheduled intervals.  

Notify the Owner of scheduled meeting dates.  Coordinate dates of meetings with preparation 

of the payment request. 

  

B. Agenda:  Review and correct or approve minutes of the previous Construction progress meeting.  

Review other items of significance that could affect progress.  Include topics for discussion as 

appropriate in the current status of the Project. 

 

1. Contractor’s construction schedule:  Review progress since the last meeting.  Determine 

where each activity is in relation to the Contractor’s schedule, whether on time or ahead 

or behind schedule.  Determine how schedule can be improved if behind. 

 

C. Reporting:  After each progress meeting date, the Contractor will distribute copies of minutes 

of the meeting to each party present and to other parties who should have been present.  Include 

a brief summary, in narrative form, of progress since the previous meeting and report. 

 

1. Schedule Updating:  Revise the construction schedule after each progress meeting where 

revisions to the schedule have been made or recognized.  Issue the revised schedule 

concurrently with the report of each meeting. 

 

 

PART 2 - PRODUCTS (Not Applicable) 

 

 

PART 3 - EXECUTION (Not Applicable) 

 

 

 

END OF SECTION 01315 
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SECTION 01320  

 

CONSTRUCTION PROGRESS AND DOCUMENTATION 
 

 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS  INCLUDED 
 

A. Schedule for Submittals  

B. Scheduling Personnel (NIC) 

C. Contract Milestones 

D, Submittal Schedule 

E. Material Procurement Schedule 

F. Construction Activities Schedule  

G. Construction Activities Schedule Revisions and Updates 

H. Short Interval Schedule 

I. Adjustments of Time for Completion 

 

1.02 RELATED REQUIREMENTS 
 

A. Division 0, Bidding and Contract Documents in the Project Manual, more specifically 

Section 00750, Summary Schedule and Key Milestones apply to this Section. 

B. Division 1, General Requirements in the Project Manual, more specifically Section 01100, 

Summary of Work, Section 01330, Submittal Procedures and Section 01770, Close Out 

Procedures apply to this Section. 

 

1.03 SCHEDULE FOR SUBMITTALS 
  

A. Allow ten (10) calendar days for review and turnaround of any submittals as may be 

required in the Drawings and / or Technical Specifications.  All required Submittals shall 

be forwarded directly to the Architect / Engineer of record with sufficient time to allow for 

review, approval, fabrication and delivery to support the Schedule as outlined.  Copy of 

the transmittal only must be sent to the Owner. 

B. The Contractor shall submit the following as may be appropriate and acceptable to the 

Owner: 

 

1. Schedule of Submittals and Product Data: To be submitted within ten (10) calendar 

days from Notice to Proceed (NTP).  Schedule shall show submittals commencing 

within ten (10) calendar days from NTP and completing within sixty (60) calendar 

days from NTP. 

2. Material Procurement Schedule: To be submitted within ten (10) calendar days 

from NTP. 

3. Construction Activities Schedule: To be submitted within ten (10) calendar days 

from NTP. 

4. Short Interval Schedule: To be submitted within seven (7) calendar days from 

NTP. 

5. Inspection and Material Testing Schedule: To be submitted within twenty-one (21) 

calendar days from NTP. 

 

1.04 SCHEDULING PERSONNEL 

 

A. Not Included (NIC) 
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1.05 CONTRACT MILESTONES 

 

A. Key Milestones developed by the Owner  and provided for in Division 0, Section 00750, 

Summary Schedule and Key Milestones in the Project Manual, are to be incorporated into 

the Contractor’s Construction Schedule. 

B. Key Milestones:  Key Contract Milestones (the “Milestones”) are significant interim dates 

on the Critical Path of the Work and within the Contract Time at which certain portions of 

the Work must be either partially or totally complete in order for the Work to be in 

compliance with the Contract Documents 

C. Identify all Milestones in the Schedule Submittals, whether or not the Owner has identified 

those dates in the Bidding and Contract Documents.  

D. Milestones will be clearly identified in all Contractor submitted schedules and will serve 

as an essential instrument of measurement, by the Owner, of the Contractor’s compliance 

with the Contract Documents. 

E. Failure by the Contractor to achieve Milestones by the Contract Dates may result in Owner 

implementing contractual remedies, as required, in order to regain the Contract Schedule. 

 

1.06 SUBMITTAL SCHEDULE 
 

A. Within ten (10) calendar days after NTP, develop and submit a Schedule of Submittals on 

a form acceptable to the Owner.  At a minimum, the Submittal Schedule shall be in the 

form of: (i) a hard copy; and, (ii) an electronic version (PDF) to be approved by the Owner. 

B. Incorporate all submittals required by the Contract Documents for the duration of the 

Contract Time. 

C. Integrate the Submittal Schedule into the Contract Schedule and link material and 

equipment deliveries as appropriate to construction work activities. 

D. Submit status of the Submittal Schedule with the monthly Contract Schedule Status 

Submission. 

E. Indicate changes from the previous report with an asterisk. 

F. The Owner’s review of the Submittal Schedule does not constitute it to be a complete 

listing of all submittals required by the Contract. 

 

1.07 MATERIAL PROCUREMENT SCHEDULE 

 

A. Within ten (10) calendar days after the NTP, develop and submit a Material Procurement 

Schedule on a form acceptable to the Owner.  At a minimum, the Submittal Schedule shall 

be in the form of (i) a hard copy and (ii) an electronic version (PDF) to be approved by the 

Owner. 

B. Incorporate all material required by the Contract Documents for the duration of the 

Contract Time. 

C. Integrate the Material Procurement Schedule with the Schedule of Submittals and the 

Contract Schedule. 

D. Review the Material Procurement Schedule at the weekly scheduled Construction Progress 

Meeting. 

E. Submit status of the Material Procurement Schedule with the monthly Contract Schedule 

Status Submission. 

F. Indicate changes from the previous report with an asterisk. 

 

1.08 CONSTRUCTION ACTIVITIES SCHEDULE 
 

A. Within ten (10) calendar days following NTP and prior to submission of the first 

Application for Payment, submit the Construction Activities Schedule (Project Schedule) 

both in (i) a hard copy and (ii) electronic version (PDF).  The Project Schedule shall employ 

the Critical Path Method (CPM) and may utilize Microsoft Project or equal. 
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B. Incorporate all Key Milestones as designated by the Owner in the Contract Documents, 

Division 0, Section 00750, as well as other Milestones the Contractor identifies as 

significant points in time. 

 

C. At a minimum, the Construction Activities Schedule (Project Schedule) shall include the 

following: 

1. A computer-generated bar chart, based upon the CPM logic, organized by 

discipline and resource and sorted by early start, early finish.  

2. No work activity shall exceed fifteen (15) working days in duration, unless agreed 

upon by the Owner.  

3. Each activity shall be cost loaded to reflect the estimated value of performing the 

work.  Activity cost shall consist of the sum of labor, materials, equipment, 

supervision and allocated overhead.  The sum of all activity cost shall equal the 

Contract Sum.   

4. All Milestones, submittal dates and completion dates for all shop drawing 

activities, material procurement, fabrication and delivery dates shall be in support 

of the Construction Activities Schedule.  Anticipated types and durations of usage 

for major equipment, and any other scheduling data relevant to the Work shall be 

included.  

5. Activities required for Project Closeout  shall include appropriate activities for 

obtaining Substantial Completion, Punch List, Punch Work, Final Inspections 

(including pre-inspections and system checkouts), Closeout Submittals 

(Certificates, Warranties, Manuals, Release of Liens, As-Constructed drawings 

etc.).  Show Milestones for Substantial Completion, Temporary Certificate of 

Occupancy (where appropriate), Certificate of Occupancy, and Final Completion. 

6. Weather conditions, such as high or low ambient temperatures, wind, and/or 

precipitation, can influence progress of the work shall be considered and allowed 

for in the planning and scheduling of work.  This is to ensure completion of the 

work within the Contract time.  Weather conditions shall be determined by an 

assessment of average historical climatic conditions based upon the preceding ten 

(10) year records published for the locality by the U.S. Weather Bureau Service.  

Weather must be unusually severe and beyond the 10 year average to even be 

considered as having impacted the Project Schedule.   

7. The Project Schedule shall indicate holidays and any non-work days applicable to 

the schedule. 

 

D. Joint Review, Revision, and Acceptance of the Construction Activities Schedule: 

1. Within five (5) calendar days of receipt of Contractor’s proposed Construction 

Activities Schedule (Project Schedule), the Owner and the Contractor shall meet 

for joint review of the Project Schedule to address corrections or adjustments 

needed.  Any areas that conflict with timely completion of the Work of the Project 

shall be subject to revision by the Contractor at no cost to the Owner. 

2. Within five (5) calendar days after joint review, the Contractor shall revise and 

resubmit the Project Schedule in accordance with agreements reached during 

review.  Within five (5) calendar days of resubmission of the revised proposed 

Project Schedule, the Owner and Contractor shall again meet for joint review.   

 

3. Any areas of the schedule still not in compliance shall be corrected and the Project 

Schedule resubmitted for acceptance within three (3) calendar days of the joint 

review. 

4. If the Contractor  fails to define any element of work, activity or logic, and the 

Owner’s review does not detect this error or omission, such error or omission when 

discovered shall be corrected at the next monthly update without change to 

Contract Time, and at no cost to the Owner. 
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5. If the Owner questions Contractor’s proposed logic, activity duration or cost, 

Contractor shall provide satisfactory revisions or adequate justification, within five 

(5) calendar days of receipt of written request. Any changes to the Project Schedule 

shall be at the Contractor’s sole cost and expense. 

 

E. The Project Schedule shall become the basis for tracking and measuring progress once the 

Owner has provided written acceptance of the Contractor’s submittal. Acceptance of the 

Project Schedule by the Owner does not relieve Contractor of any responsibilities for the 

accuracy or feasibility of the schedule, or the Contractor’s ability to meet Substantial 

Completion, Contract Completion and/or Key Milestones – Intermediate dates.  Also, 

acceptance does not warrant, acknowledge or admit the reasonableness of logic, activity 

duration or cost loading of the Project Schedule. 

 

1.09 CONSTRUCTION ACTIVITIES SCHEDULE REVISIONS AND UPDATES  
 

A. The Construction Activities Schedule (Project Schedule) shall be updated monthly to show 

progress and submitted for the Owner’s review.  The Contractor shall provide the updated 

Project Schedule with each payment application.  This shall include two (2) schedule hard 

copies and reports along with one electronic version using Microsoft Project or equal 

software.  Non-submittal of the update will be grounds to withhold the Application for 

Payment. 

B. Updating of the Project Schedule to reflect actual progress shall not be considered revisions 

to the Schedule.  The accepted Project Schedule cannot be changed (revised) without 

review and acceptance, by the Owner of the Contractor’s proposed change. 

C. After the monthly Schedule Update, if the Project Schedule no longer represents actual 

progress of the Work, Contractor shall revise the Project Schedule to properly reflect 

progress and resubmit to the Owner.  Any costs determined as a product of the Schedule 

Update shall be borne solely by the Contractor 

D. If Contractor desires to make changes in the Project Schedule to reflect revisions in 

method(s) of operating and scheduling of Work, Contractor shall notify the Owner in 

writing, stating the reason for the proposed revision.  After the Owner accepts the proposed 

revision, the Contractor shall implement the revision within three (3) calendar days and 

submit the Project Schedule to the Owner for review and final approval.  Any costs 

determined as a product of the Project Schedule changes  shall be borne solely by the 

Contractor 

E. In addition, revisions to the Project Schedule that are requested by the Owner shall be made 

by the Contractor within three (3) calendar days of the requested revision. 

F. All revisions to the Project Schedule shall be identified by an appropriate activity code.  

The Contractor shall submit the proposed code structure to the Owner for approval.  

Approval of the codes and requested revision(s) are required prior to revising the accepted 

Project Schedule. 

G. If the Contractor defaults by failing to submit a Project Schedule, or provide the required 

updates or revisions, the Owner reserves the right to prepare the Project Schedule, update, 

or revision back charging the Contractor for the cost of this work.  In such an event: 

 

1. The Owner will request the Contractor’s participation in the development of the 

Project Schedule, update or revision to assure the Project Schedule produced 

accurately reflects Contract requirements and progress of the Work.  The 

Contractor shall respond and participate in this effort within three (3) calendar days 

of the Owners request.  

2. If the Contractor refuses to participate or cooperate with the Owner, then the 

Owner will develop the status of the Project Schedule to the best of its ability with 

the information available.   
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3. Whether the Contractor   participates or not, the Project Schedule shall be issued 

for the use of a unilateral Change Order to the Contract as may be appropriate and 

determined by the Owner. 

 

1.10 SHORT INTERVAL SCHEDULE 
 

A. Within seven (7) calendar days from receipt of Notice to Proceed (NTP) the Contractor   

shall submit to the Owner a Short Interval Schedule. 

B. The Short Interval Schedule shall be a time-scaled, hand-drawn or computer generated 

schedule and be consistent with the timing and sequencing of the Construction Activities 

Schedule (Project Schedule).  It is not required to be in a CPM format. 

C. The Short Interval Schedule shall depict all activities planned to occur within the next four 

(4) weeks from the data date and show status for activities, which have occurred within the 

prior one (1) week from the data date. 

1. Generally, no activity presented in the Short Interval Schedule shall have a 

duration greater than five (5) working days. 

2. The Owner, from time to time, may require the Contractor to further define 

activities on the Short Interval Schedule that have a duration greater than one (1) 

day. 

D. The Contractor shall update the Short Interval Schedule at a minimum of once a week for 

the duration of the project.  It shall be submitted to the Owner at regularly scheduled 

Progress and Coordination meetings.  The data date shall be within one (1) workday of the 

aforesaid meeting. 

E. The Short Interval Schedule shall be utilized with Contractor’s prime and sub-contractors 

and other project parties for the near term coordination of the Work. 

F. All Milestones identified in the Contract and scheduled to take place within the calendar 

time frame of the Short Interval Schedule shall be included in the Schedule. 

 

1.11 ADJUSTMENT OF TIME FOR COMPLETION 

 

A. Time for Completion will be adjusted only in accordance with this Clause and the Contract 

Documents. 

B. Any request for adjustment of time for completion because of changes or alleged delays 

shall be accompanied by a complete and comprehensive Time Impact Analysis Proposal, 

which shall be submitted for approval within five (5) calendar days of the event causing 

delay.  Failure to provide the proper notice within this time frame shall be construed as the 

Contractor’s acceptance that the event causing delay can be absorbed into the Construction 

Activities Schedule (Project Schedule) without causing a delay to the project completion 

or any Key Contract milestone date. 

C. Each Time Impact Analysis Proposal shall provide information justifying the request and 

stating the extent of the adjustment requested.  Each Analysis shall be in a form and content 

acceptable to the Owner and shall include, but not be limited to, the general information 

set forth in this section appropriate to the type of request (change or alleged delay) 

including the following: 

 

1. A fragnet (a detailed sub-level schedule) CPM Schedule illustrating how Contractor 

proposes to have the change or alleged delay incorporated into the current Updated 

Project Schedule. 

2. Identification of activities in current updated Project Schedule, which are proposed to 

be amended due to the change or alleged delay, together with engineering estimates 

and other appropriate data justifying the proposal. 

3. Time Impact Analysis Proposals shall be based upon the dates when the change or 

changes were issued, or dates when alleged delay or delays began, status of work at 

that time, and shall include time computations for affected activities. 
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4. Activity delays shall not automatically mean that an extension of the Contract Time 

is warranted or due to the Contractor.  It is the Owner’s intention to own and control 

all float time indicated in the Project CPM Schedule. 

5. Contract Time Extensions or Key Contract Milestone Adjustments will only be 

considered when a Critical Path activity or activities are affected and a resulting delay 

extends the Contract Completion Date or Key Contract Milestone date(s). 

6. Adjustment of a Key Contract Milestone date(s) may not necessarily result in an 

adjustment to the Contract Completion Date. 

7. As an alternative to extending the Contract Completion Date or adjusting Key 

Contract Milestones, the Owner may require the Contractor to adjust the Project 

Schedule.  This shall be accomplished by revising logic, adding resources, working 

crews on overtime, working additional shifts, and any other mitigating measures that 

the Owner determines is in the best interest of the project and the Public.  Contractor   

agrees to fully cooperate with the Owner in finding the most effective (least cost) 

means to accomplish this task when requested.  

8. Should the Owner find, after review of the Time Impact Analysis, that the Contractor 

is entitled to an extension of time for completion, the time extension for completion 

will be considered for approval by the Owner. 

9. Time Impact Analysis related to Change Order Work and/or Contract Time 

Extensions shall be incorporated into and attached to the applicable Change Order to 

be prepared by the Owner.  
          

1.12 RAIN DELAYS 
 

Rain Day: For rain delays, the Contractor shall be entitled to a one day extension of time for each day in 

any given month that the actual rain days measured at Georgetown South Carolina (NOAA Station 

383470), or an otherwise mutually agreed upon location, exceed the NOAA average monthly rainfall for 

the month (rounded to the day). In order to qualify as a rain day, there must be at least one-hundredth of 

an inch precipitation on the date in question. The average number of days (rounded to the full day) in each 

month receiving one-hundredth of an inch or more of rain in Georgetown, South Carolina, according to 

NOAA are as follows:  

 

Month Days  Month Days 

January 10  July 11 

February 8  August 12 

March 9  September 10 

April 7  October 6 

May 8  November 8 

June 10  December 9 

 

The rain gauge (NOAA 383470), or an otherwise mutually agreed upon location, shall be used as the 

determinate for daily rain measurement.  The Contractor shall submit any request for rain days by the 

tenth day of the following month.  Rain and weather delay extensions of time are non-compensable delays 

and the Contractor shall be entitled to no additional compensation as consequence of rain and weather 

related extensions hereunder.  

 

 

 

END OF SECTION 01320 
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SECTION 01331 

 

SCHEDULE OF VALUES 
 

PART 1 – GENERAL 

 
1.01 RELATED REQUIREMENTS 

 

A. Contractor shall submit to the Owner a Schedule of Values with line items allocated to various 

portions of the Work with their response. 

B. Provide Owner, upon request, with support values including data substantiating their 

correctness. 

C. Division 0, Bidding and Contract Documents and 

D. Division 1, General Requirements apply to this Section. 

 

1.02 FORM AND CONTENT 

 

A. The Schedule of Values shall be tabulated to correspond with the Contractor’s Application and 

Certificate for Payment form. The Schedule of Values shall be identified with: 

 

1. Title of Project, Bid Number and Location 

2. Project Manager for Contractor  

3. Name and Address of Contractor 

4. Contract Designation 

5. Date of Submission 

 

B. Schedule of Values shall be presented in accordance with the CSI format on a line item basis 

 

C. Listing of Component Items: 

 

1. Identify each line item with the number and title of the respective major section of the 

Technical Specifications. 

2. Provide breakdown of Contract Sum in sufficient detail to facilitate continued evaluation 

of Applications for Payment and Progress Reports. Break principal subcontract amounts 

down into several line items by completed task in various locations. 

3. Round off amounts to nearest whole dollar, total of all listed values shall equal total 

Contract Sum. 

4. For each part of the Work where an Application for Payment may include materials or 

equipment, purchased or fabricated and stored, but not yet installed, provide separate line 

items on Schedule of Values for initial cost of materials, for each subsequent state of 

completion, and for total installed value of that part of the Work. 

5. Costs of actual work-in-place may be shown as separate line items in Schedule of Values. 

a. Bonds 

b. Insurance 

c. Temporary facilities, services and controls. 

d. Field supervision and layout 

e. Testing 

f. Allowances 

6. Separate material cost and labor cost as may be directed or requested by the Owner 

 

D. For each major line item whose value is larger than five thousand dollars ($5,000.00) list sub-

values of major products or operations under the item. 

 

E. For various portions of the Work: 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 86 of 163



 

   

 

1. Each item shall include a directly proportional amount of overhead and profit. 

2. For items on which progress payments will be requested for stored materials, break down 

the value into: 

 a. Cost of materials, delivered and unloaded, with taxes paid. 

b. Total installed value. 

 

F. The sum of all values listed in the Schedule of Values shall equal the total Contract Sum. 

 

1.03 SUB-SCHEDULE OF UNIT MATERIAL VALUES 

 

A. Not Included (NIC) 
 

1.04 RESUBMITTAL 
 

A. After review by the Owner, Contractor may be requested to revise and resubmit Schedule 

as necessary. 

 

B. Revised and approved Schedule shall be resubmitted as part of monthly Application for 

Payment. 

 

1.05 MATERIALS STORED OFF - SITE 
 

A. Payment for materials and equipment stored off – site, and not on the property of Georgetown 

County shall be subject to, and comply with the following: 

 

1. Prior written approval from the Owner, of materials and equipment to be stored, and 

location of facilities to be used for storage. 

2. Storage of materials and equipment will be in a bonded warehouse. Proof of insurance 

shall be provided to the Owner in the name of Georgetown County. 

3. Contractor shall furnish an inventory, including invoices, for all stored materials and 

equipment that are included in the Application for Payment using a form acceptable to 

and approved by the Owner.  

4. Contractor shall issue a Bill of Sale to the Owner for all items. 

 

 

PART 2 - PRODUCTS 
           Not Used 

 

 

PART 3 – EXECUTION 
           Not Used 

 

 

 

 

 

END OF SECTION 01331 
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SECTION 01410 

 

TESTING LABORATORY SERVICES 

 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED   

 

A. Unless required by a Section of the Technical Specifications, the Contractor shall employ 

and pay for the services of an Independent Testing Laboratory to perform specified testing 

of work and materials at the Project Site or at point of manufacture. 

 

1. Contractor shall cooperate with the testing laboratory to facilitate the execution of its 

required services. 

 

2. Contractor shall incorporate recommendations from Owner’s testing results.  Obtain 

testing prior to Owner’s testing as necessary.  Owner’s testing shall not be a substitute 

for contractor’s own Quality Control measures but, rather, a measure of Quality 

Assurance (QA). 

 

B. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

1.02 RELATED REQUIREMENTS 

 

A. Conditions of the Contract:  Inspections and testing required by laws, ordinances, rules, 

regulations, orders, or approvals of public authorities. 

 

B. Each specification section listed:  Inspection and laboratory testing required, and standards 

for testing. 

 

C. Division 1, General Requirements of the Project Manual.  

 

 

1.03 QUALIFICATIONS OF LABORATORY 

 

A. Meet “Recommended Requirements for Independent Laboratory Qualification,” published 

by American Council of Independent Laboratories. 

 

B. Comply with the following requirements: 

 

1. ANSI/ASTM D3740:  Practice for Evaluation of Agencies Engaged in Testing 

and/or Inspection of Soil and Rock as Used in Engineering Design and 

Construction. 

2. ANSI/ASTM E329:  Standard Recommended Practice for Inspection and Testing 

for Concrete, Steel, and Bituminous Materials as Used in Construction. 

 

C. Authorized to operate in the State of South Carolina 

 

D. Submit copy of report of inspection of facilities made by Materials Reference Laboratory 

of National Bureau of Standards during the most recent tour of inspection, with 

memorandum of remedies of any deficiencies reported by the inspection. 
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E. Testing Equipment: 

 

1. Calibrated at reasonable intervals by devices of accuracy traceable to either: 

a. National Bureau of Standards. 

b. Accepted values of natural physical constants. 

 

F. Employment of testing laboratory shall in no way relieve Contractor of obligation to 

perform Work in accordance with requirements of Construction Contract Documents. 

 

G. Failure on part of Owner to make any tests of materials shall in no way relieve the 

Contractor of responsibility of furnishing materials or performing work conforming to the 

Construction Contract Documents. 

 

1.04 LABORATORY DUTIES 

 

A. Cooperate with the Owner and Contractor; provide qualified personnel after due notice 

from Contractor. 

 

B. Perform specified inspections, sampling and testing of materials and methods of 

construction: 

 

1. Comply with specified standards. 

2. Ascertain compliance of materials with requirements of Contract Documents. 

 

C. Promptly notify Owner and Contractor of observed irregularities or deficiencies of work 

or products. 

 

D. Promptly submit written report of each test and inspection:  one (1) copy each to Owner 

and Contractor.  Each report shall include: 

 

1. Date issued. 

2. Project title and Bid Number 

3. Testing laboratory name, address and telephone number. 

4. Name and signature of laboratory inspector. 

5. Date and time of sampling or inspection. 

6. Record of temperature and weather conditions. 

7. Date of test. 

8. Identification of product. 

9. Location of sample or test in the Project. 

10. Type of inspection or test. 

11. Results of tests and compliance with Contract Documents. 

12. Interpretation of test results, when requested by Owner 

 

E. Perform additional tests as may be required by the Owner. 

 

 

 

1.05 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

A. Laboratory is not authorized to: 

 

1. Release, revoke, alter or enlarge on requirements of Contract Documents. 

2. Approve or accept any portion of the Work. 
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3. Perform any duties of the Contractor. 

4. Stop the Work. 

 

1.06 CONTRACTROR’S RESPONSIBILITIES 

 

A. Cooperate, together with laboratory personnel, will provide access to the point/location of 

the Work, and to manufacturer’s operations. 

 

B. Secure and deliver to laboratory at designated location(s) adequate quantities of 

representational material proposed to be used and which require testing together with 

applicable proposed design mixes. 

 

C. Provide to the laboratory the preliminary design mix proposed to be used for concrete, and 

other material mixes which required control by the testing laboratory. 

 

D. Furnish copies of Products test reports to the Owner as required. 

 

E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

2. To obtain and handle samples at the Project Site or at the source of the product to 

be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test samples. 

 

F. Notify laboratory twelve (12) hours in advance of operations to allow for laboratory 

assignment of personnel and scheduling of tests. 

 

1. When tests or inspections cannot be performed after such notice, reimburse Owner 

for laboratory personnel and travel expenses incurred due to Contractor’s 

negligence on inability to perform the Work at the scheduled time. 

 

G. Make arrangements with laboratory and pay for services to perform inspections, sampling 

and testing required: 

 

1. For the Contractor’s convenience. 

2. When the initial tests or inspections indicate Work does not comply with Contract 

Documents (i.e., re-tests). 

 

1.07 SOURCE OF MATERIALS 

 

A. Source of supply of each of materials required shall be acceptable to the Owner and before 

delivery is started. 

 

B. Representative samples shall be submitted for inspection or tests. 

 

 

C. Results obtained from testing samples will be used for preliminary approval, but will not 

be used as final acceptance of materials. 

 

D. The Owner may test materials proposed to be used at any time during preparation and use. 

 

E. If it is found that sources of supply, which have been approved, do not furnish product of 

uniform quality, or if product from any source proves unacceptable at any time, Contractor 
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shall furnish approved material from another source without additional cost to Owner or 

delay in completion date. 

 

1.08 IDENTIFICATION 
 

A. Required samples submitted by Contractor shall be properly labeled for identification. 

 

B. Materials and/or equipment that have been inspected and/or tested shall be stored in a 

controlled area with suitable identification referencing tests and certifications. 

 

C. Continuous inventory shall be kept of all items in this area controlled by log in and log out 

with receiving and disbursing signatures. 

 

D. Copies of receiving or disbursing actions shall be sent to the Owner on a daily basis. 

 

E. Disbursing records shall show final destination and installation. 

 

1.09 MATERIAL STORAGE 

 

A. Materials shall be stored so as to ensure preservation of their quality and fitness for Work, 

in accordance with requirements of Section 01620, Storage and Protection. 

 

1.10 SCHEDULE OF INSPECTIONS AND TESTS 
 

A. Refer to each individual Section of the Project Manual for specific testing requirements, or 

as otherwise required by the Contract Documents or appropriate regulatory agency. 

 

 

PART 2 – PRODUCTS 
 

 Not Used. 

 

PART 3 – EXECUTION 
 

 Not Used. 

 

 

 

 

 

END OF SECTION 01410 
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SECTION 01510 

 

TEMPORARY CONSTRUCTION CONTROLS 

 

PART 1- GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Furnish, install and maintain temporary controls required for construction. 

 

C. Remove at completion of Work. 

 
1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 CONSTRUCTION SITE CLEANING 

 

A. Maintain areas within limits of the Project Work Site free of extraneous debris and litter. 

 

B. Initiate and maintain specific program to prevent accumulation of debris at construction 

site, storage and parking areas, or along access roads and off site hauls routes. 

 

1. Furnish on-site containers for collection of waste materials, debris and rubbish. 

2. Prohibit overloading of trucks to prevent spillage on access and haul routes. 

3. Provide periodic inspection of traffic areas to enforce requirements. 

4. Remove waste material, debris and rubbish from site and building area daily, or 

sooner as otherwise needed. 

5. Do not drop or throw materials from heights. Lower waste material in a controlled 

manner and with as few handlings as possible. 

6. During entire construction period, and at all times, keep the site access entry road, 

parking areas free from accumulation of waste materials, debris and rubbish caused 

by the Work of this Project.  

7. Dirt and debris shall be removed from all surfaces prior to closure of all areas 

(walls, ceilings, chases, etc.). 

 

C. Hazards Control: 

 

1. Store volatile wastes in covered metal containers. 

2. Remove containers from premises daily. 

3. Prevent accumulation of wastes, which create hazardous conditions. 

4. Provide adequate ventilation during use of volatile or noxious substances. 

 

D. Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws: 

 

1. Do not burn or bury rubbish and waste materials on project site. 

2. Do not dispose of wastes into streams or waterways. 

3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in 

storm or sanitary drains. 
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1.04 DUST CONTROL 

 

A. Provide positive methods and apply dust control materials to minimize raising dust from 

construction operations and provide positive means to prevent air-borne dust from 

dispersing into atmosphere. 

 

B. Clean interior building areas to prevent accumulation of dirt and debris and execute prior 

to start of finish painting, special coatings, and/or other finish material installations. 

 

C. Wet down materials and rubbish to prevent blowing dust. 

 

D. Schedule cleaning operations so that dust and other contaminants resulting from cleaning 

process will not fall on wet, newly painted surfaces. 

 

E. Continue cleaning on an as-needed basis until building and/or site is ready for beneficial 

occupancy. 

 

1.05 EROSION AND SEDIMENT CONTROL 

 
A. Plan and execute construction and earthwork by methods to control surface drainage from 

cuts and fills, and from borrow and waste disposal areas, to prevent erosion and 

sedimentation. Wetland areas shall be protected as well. All work to be coordinated with 

and in conformance to applicable SCDHEC / OCRM requirements. 

 

1. Hold areas of bare soil exposed at one time to minimum. 

2. Provide temporary control measures such as berms, dikes, and drains. 

3. Comply with federal, state and local regulations. 

 

B. Construct fills and soil waste areas by selective placement to eliminate surface soils or clay, 

which will erode. 

 

C. Periodically inspect earthwork to detect any evidence of start of erosion, apply corrective 

measures as required by erosion control. 

 

1.06 POLLUTION CONTROL 

 
A. Provide methods, means and facilities required to prevent contamination of soil, water or 

atmosphere by discharge of noxious substances from construction operations. 

 

B. Contractor is responsible only for pollution control of the immediate Work of Contract, the 

actions and operations of the Contractor, and the workers employed or contracted to 

Contractor. Provide equipment and personnel to perform emergency measures required to 

contain spillage, and to remove contaminated soil or liquids. 

 

C. Take special measures to prevent harmful substances from entering public waters. Prevent 

disposal of wastes, effluents, chemicals or other such substances adjacent to basins, or in 

sanitary or storm sewers. 

 

D. Provide systems for control of atmospheric pollutants. Prevent toxic concentrations of 

chemicals. Prevent harmful disposal of pollutants into atmosphere. 
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1.07 WATER CONTROL 

 

A. Provide methods to control surface water to prevent damage to project site or adjoining 

properties. Control fill, grading, and ditching to direct surface drainage away from 

excavations, pits, tunnels and other construction areas. Direct drainage to proper runoff. 

 

B. Provide, operate, and maintain hydraulic equipment of adequate capacity to control surface 

and water. 

 

C. Dispose of drainage water in manner to prevent flooding, erosion or other damage to any 

portion of site or adjoining areas. 

 

D. Dewater areas in accordance with applicable local and state requirements and accepted 

professional practice. 

 

1.08 EARTH CONTROL 

 

A. Contractor shall, at his/her sole cost, remove excess soil, pier spoils, etc., at time of 

generation. 

 

 

PART 2 – PRODUCTS 
 

 Not Used 

 

PART 3 – EXECUTIONS 
 

3.01 REMOVAL 

 

A. Contractor shall, at his/her sole cost, remove temporary construction controls at completion 

of Work or as required by the SCDHEC / OCRM. 

 

 

 

 

 

END OF SECTION 01510 
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SECTION 01563 

 

HANDLING OF INCIDENTAL FUEL SPILLAGE DURING CONSTRUCTION 

 

PART 1 – GENERAL 

 
1.01 RELATED REQUIUREMENTS 

 

A. Division 0, Bidding and Contract Documents in the Project Manual. 

B. Division 1, General Requirements in the Project Manual. 

C. South Carolina Dept. of Health and Environmental Controls (SCDHEC). 

D. South Carolina Dept. of Transportation (SCDOT). 

  

1.02 SCOPE 

 

A. This section consists of procedures to be followed in handling material contaminated with 

petroleum fuel products (hydrocarbons including petroleum, petroleum derivatives, 

hydraulics and like products) caused by incidental spillage (including leaks) from the 

Contractor’s or his/her prime and sub-contractor’s equipment. 

 

Incidental spillage shall mean spillage of a quantity not greater than 25 gallons per incident, 

of vehicular or mechanical equipment fuel products, onto open ground and absorbed or not 

absorbed by the soils. 

 

Spillage or leakage of petroleum fuel products in quantities in excess of 25 gallons shall be 

immediately remediated by the Contractor using applicable and appropriate procedure(s). 

Whenever such spillage or leakage occurs, the Contractor shall immediately implement the 

appropriate corrective actions as required. 

 

B. The provisions of this Section are limited to incidental petroleum fuel spillage on ground 

surfaces and it excludes fuel spillage onto surface waters. 

 

1.03 APPLICABLE CODES 

 

A. The Contractor shall comply with all prevailing federal, state, and local environmental 

protection ordinances and codes governing and having application to and any discharges, 

intentional or accidental, which may cause water pollution and constitute a nuisance, and 

sanitary nuisance. 

 

B. Leaks and spillage may occur when using mechanical equipment. Equipment generated or 

lubricated with petroleum products, are prone to leaks or spillages, therefore proper 

management of “spillage incidents” is essential. 

 

PART 2 – PRODUCTS 

 
2.01 ABSORBENT MATERIALS 

 

Contractor shall equip crews and/or provide machinery with the most efficient type of petroleum 

absorbent materials. These materials are available at petroleum equipment suppliers and must be  

 

 

 

readily accessible so that spillages can be quickly contained and prevented from becoming greater 

incidents. Fiber material, sand or cat litter may be used as an absorbent material. Sufficient quantity 
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of absorbent material capable of absorbing up to 25 gallons of petroleum fuel products shall be 

stocked at the job site at all times. 

 

PART 3 - EXECUTION 

 
3.01 PROCEDURES 

 

A. Personnel handling waste materials must have a minimum of 40 hours training as defined 

in 29 CFR 1910.120 and in accordance with the certified OSHA course. 

 

B. Perform work as specified herein and in accordance with the applicable provisions of South 

Carolina Dept. of Transportation (SCDOT) and South Carolina Dept. of Health and 

Environmental Controls (SCDHEC). No payment will be made to the Contractor for the 

cost of handling and disposing of leaks, spillages and materials contaminated by such leaks 

or spillages. 

 

The procedure for the proper handling and disposal of contaminated soils and absorbent 

materials is readily available through the aforementioned agencies:  

 

C. The steps outlined below are minimum requirements and are merely presented as 

guidelines. They do not constitute a complete compliance procedure. 

 

STEP 1: 

If a fuel contamination to open ground has been discovered, check for the origin 

of that leak or spillage. Then stop the spillage or leak and positively contain it, and 

then use absorbents to collect the discharged liquid. Immediately notify the Owner.  

STEP 2: 

Sand may be used to absorb ground surface spills while absorbent materials may 

be used to absorb ground spills as well as surface water spills. 

Once absorption of spilled fuels is complete the impacted (contaminated) 

absorbent materials shall be stored in 55-gallon steel drums (100-150 lbs.). If 

leaked or spilled fuel has been absorbed into the soils, excavate and containerize 

the impact (contaminated) soils. Soils may be stored in 55- gallon steel drums. 

STEP 3: 

The contaminated materials must be collected, containerized and otherwise 

properly stored and labeled prior to transport to a pre-approved storage, disposal 

or treatment facility. All drums used to store impacted (contaminated) absorbent 

material and/or contaminated soils shall be properly sealed and labeled with the 

following information. 

 

Name of Company (Contractor) 

Contract or Project No.: 

Location of origin: 

Type of contents: 

Type of containment: 

Quantity: (e.g. 1 of 1) 

Date: 

Containerized by: 

Labeled by: 

END OF SECTION 01563 
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SECTION 01570 

 

TRAFFIC REGULATION 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all of the requirements of the 

Project Manual, without exception. 

 

B. Construction parking control, flagmen, flares and lights, haul routes, traffic signs and 

signals, and removal. 

 

C. Maintenance of safety and convenience of public. 

 

1.02 RELATED WORK 
 

A. Division 1, General Requirements of the Project Manual.  

 

1.03 PUBLIC SAFETY AND CONVENIENCE 
 

A. Materials and equipment shall be stored and Work conducted to minimize obstruction to 

pedestrian movement and vehicular traffic.  Materials and equipment stored in or near path 

of traffic shall be protected with appropriate warning signs and barricades.  At night, or as 

otherwise required, equipment not in use shall be stored in such manner and location to not 

interfere with safe passage of pedestrians and vehicles.  Contractor shall provide and 

maintain flagmen at points and for periods of time required to provide safety and 

convenience of traffic, and as directed by the Owner 

 

B. Contractor shall not close traffic to any bridge, culvert, or any other portion of public road 

except as may be designated by the Owner.  Prior to closing any access way and/or structure 

coordinate work schedule with the Owner. 

 

C. Contractor shall provide the Owner with notice at no less than 48 hours prior to movement 

of heavy equipment and/or wide or slow moving vehicles to or from Project Site.  

Contractor shall strictly adhere to vehicular routes established or as may be directed by the 

Owner. 

 

1.04 LANE CLOSURE RESTRICTIONS 
 

Contractor shall be responsible to verify, with the SCDOT District Traffic Engineer, land 

closure restriction hours. There are no restrictions on lane closures during the summer 

recess period for schools in the area which occurs June to August 2022. 

 

Any work on SCDOT roads shall be planned so that closure of intersecting streets, road 

approaches or other access points is held to a minimum.   

 

1.05 TRAFFIC CONTROLS AND SIGNALS 
 

Traffic controls for utility construction and maintenance operations shall conform with the 

SCDOT Standard Drawings and Manual on Uniform Traffic Control Devices (MUTCD). 
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All construction and maintenance operations shall be planned with full regard for safety 

and to keep traffic interference to an absolute minimum. 

 

The contractor shall : a ) provide, erect and maintain all necessary barricades, lights, danger 

signals, signs and other control devices, provide qualified, trained and equipped flaggers 

and watchmen where necessary, as may be directed by the Owner; b) take all necessary 

precautions for the protection of the Work, the warning that work is under construction and 

the safety of the public. Suitable advance warning signs shall be erected in advance where 

operations interfere with the use of the road by traffic. Where a lane, or a portion of a lane 

is closed, traffic control devices and flaggers shall be used in accordance with the Standard 

Drawings and MUTCD. All barricades, signs and traffic control devices shall conform to 

the requirements of the MUTCD. 

 

1.06 HAUL ROUTES 
 

Based on regulations prescribed by the South Carolina Dept. of Transportation (SCDOT) 

and Georgetown County, or other agency having jurisdiction, use only established 

roadways or use temporary roadways constructed by the contractor when and as authorized 

by the Owner.. When materials and/or equipment are being transported in executing the 

Work vehicles shall not be loaded beyond loading capacity recommended by manufacturer 

of vehicle or prescribed by federal, state or local law or regulation. When it is necessary to 

cross curbs or sidewalks contractor shall protect them from damage. Contractor shall repair 

/ replace or pay for all damaged curbs, sidewalks, roads, and / or paving. 

 

1.07    EQUIPMENT STORAGE 

 
When equipment is not in use, on roadways open to public travel, contractor’s equipment 

and vehicles shall be kept at least thirty (30) feet from the edge of the travel lanes, On 

Interstate routes or Freeways, no vehicles or equipment will be permitted on the shoulders 

at any time. 

 

1.08    FLARES AND LIGHTS 
 

Use flares and lights during hours of low visibility to delineate traffic lanes and to guide 

traffic in landside areas only. 

 

 

PART 2 – PRODUCTS 

 

2.01 SIGNS, SIGNALS AND DEVICES 

 

A. Post-mounted and wall-mounted at parking areas to indicate spaces designated for use by 

construction personnel. 

 

B. Traffic control signals, as may be required, and as approved by SCDOT and the Owner 

 

C. Traffic cones and drums and lights, as approved by SCDOT and the Owner. 

 

D. Flagmen equipment as required by SCDOT and Georgetown County. 
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PART 3 – EXECUTION 

 

3.01 REMOVAL 
 

A. Contractor shall remove equipment and devices, at his/her sole cost, when no longer 

required.  Repair damage caused by installation.  Remove post settings to depth of three 

(3) feet. 

 

 

END OF SECTION 01570 
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SECTION 01580 

 

PROJECT IDENTIFICATION AND SIGNS 

 

PART 1 – GENERAL 

 
1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all requirements of the Project 

Manual, without exception. 

 

B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements of Section 00800, Special Project Conditions and Section 01100, Summary 

of Work. 

 

C. Furnish, install and maintain Project Identification Signs as applicable. 

 

D. Provide temporary, on site informational signs to identify key elements of the construction 

facilities as needed. 

 

E. Remove Project Identification Signs upon completion of the construction Work of this 

contract. 

 

F. Allow no other signs to be displayed. 

 

G. Submit Shop Drawings of the proposed Project Identification Sign within ten (10) calendar 

days of the Notice to Proceed (NTP). 

 

H. The Contractor shall be responsible for any costs in preparing, installing, maintain and 

removal of signs. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

PART 2 – PRODUCTS 
 

 

2.01 SIGN MATERIALS 

 
To Be Determined By The Owner 

 
2.02 TEMPORARY SIGNAGE 

 
To Be Determined By The Owner 

 

PART 3 – EXECUTION 

 
3.01 PREPARATION 

 
The Contractor shall be responsible for the cost of preparing and installing the Sign 

 
3.02 MAINTAINANCE 
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The Contractor shall be responsible for the cost of maintaining the Sign. 

 

 
3.03 REMOVAL 

 

The Contractor shall be responsible for the cost of removing the Sign. 

 

 

 

END OF SECTION   01580 
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SECTION 01700 

 

EXECUTION REQUIREMENTS 

 
 

1.01 REQUIREMENTS INCLUDED 

 

A.    Contractor shall comply with and be responsible for all of the requirements of the Project    

Manual without exception. 

 

B. Contractor shall provide field engineering and general layout services required on the project 

as follows: 

 

1. Civil, structural or other professional engineering services specified, or required to execute 

construction methods.  

 

2. Survey work required for execution of the total Work of the Project. 

 

3. Continuous horizontal and vertical control regarding layout and execution of Work of the 

Project. 

 

4. Coordinate field engineering services with the Owner. 

   

1.02 RELATED REQUIRMENTS 

 

A. Division 1, General Requirements of the Project Manual.  

 

B. The Drawings and all sections of the Technical Specifications as may be applicable. 

 

1.03 CONTROLS 

 

A. Contractor will establish primary controls, horizontal and vertical control points at various 

locations at the Site. These will be described and indicated on the Contractor’s as constructed 

drawings and will be coordinated in the field by the Contractor. 

 

B. Existing control points and property line markers will be shown on the Construction Contract 

drawings.     

 

1.04 QUALIFICATIONS OF SURVEYOR OR ENGINEER 

 

A.   For Surveying, a qualified engineer or land surveyor, registered in the State of South Carolina 

and acceptable to the Owner. 

 

B.   For engineering, a registered professional engineer of a discipline required for this Project 

licensed in the State of South Carolina and acceptable to the Owner. 

 

1.05 SURVEY REFERENCE POINTS 

 

A. Existing horizontal and vertical control points for the Project are those designated on the 

Construction Contract drawings or as determined from investigation of the existing 

conditions. 
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B. Verify property lines, grades, levels and dimensions indicated. 

 

B. Locate and protect control points prior to starting Site Work and preserve permanent reference points 

during construction. 

 

1. Make no changes or relocations without prior approval of the Owner 

 

2. Report to the Owner when a reference point is lost, destroyed or requires relocation 

because of necessary changes in grades or locations. 

 

3. Require surveyor to replace Project control points, which may be lost or destroyed.  

 

1.06 PROJECT LAYOUT REQUIREMENTS 

 

A.   Establish a sufficient number of permanent bench marks on Site, as may be required, 

referenced to data established by survey control points. Record locations of benchmarks with 

horizontal and vertical data on Project Record Documents, Section 01781. 

 

B.   From established control points, layout all Work by establishing all lines and grades at Site 

necessary to control Work, and shall be responsible for all measurements that may be required 

for execution of Work.  

 

C.          Furnish, at own expense, all such stakes, steel pins, equipment, tools and material and labor 

that may be required in laying out Work control points. 

 

D.         Establish lines and levels, locate and layout by instrumentation and similar appropriate means: 

1. Site Improvements 

a. Stakes for grading, fill, and topsoil placement. 

b. Utility slopes and invert elevations. 

c. Limits of pavement (pervious concrete and asphalt). 

2. Batter boards for structures. 

3. Building foundation column locations, piling and floor levels. 

4. Controlling lines and levels required for mechanical and electrical trades. 

 

E.  Verify and coordinate in field all existing and proposed underground components including 

civil, structural, utilities and other components prior to initiation of the Work. Advise the 

Owner of any conflicts or discrepancies. 

 

1.07 SUBMITTALS AND DOCUMENTS 
 

A. Submit name and address of Surveyor and Professional Engineer to the Owner 

 

B. On request of the Owner, submit documentation to certify accuracy of field engineering 

work and compliance with Contract Documents. 

 

C. Submit certificate signed by registered engineer or surveyor certifying that elevations and 

locations of improvements are in conformance, or non-conformance, with Contract 

Documents. 

 

D. Standards and Availability: Data and other measurements shall be recorded in accordance 

with standard and approved methods. All field notes, sketches, recordings, and 

computation in establishing above horizontal and vertical control points shall be available 

at all times during progress of Work for ready examination by the Owner 
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E. Maintain complete and accurate record data on underground utilities and obstructions, new 

and existing, encountered in execution of Work. Record data on Project Record Documents 

in accordance with requirements of Section 01781, Project Record Documents. 

 

 

F. On completion of storm water collection system, outfall structures, and other major site 

improvements, prepare certified survey showing dimensions, locations, angles, and 

elevations of construction. 

 

G. Submit, upon request by the Owner, signed and sealed Engineering Calculations. 

 

           

  

PART 2 – PRODUCTS 
 

Not Used 

 

PART 3 – EXECUTION 
 

Not Used 

 

 

 

 

END OF SECTION 01700 
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SECTION 01770 

 

CLOSEOUT PROCEDURES 

 

PART 1 – GENERAL 
 

1.01 REQUIREMENTS INCLUDED 

 

A. The Contractor shall comply with and be responsible for all the requirements of the Project 

Manual, without exception. 

 

B. The Contractor shall comply with applicable requirements in this Section and more specific 

requirements in Division 1, Section 01100, Summary of Work. 

 

C. Comply with requirements stated in the Contract and in approved Specifications for the 

Work. 

 

1.02 RELATED REQUIREMENTS 
 

A. Conditions of the Contract: Fiscal provisions, legal submittals and additional 

administrative requirements. 

 

B. Division 1, General Requirements in the Project Manual.  

 

C. Closeout submittals required of trades in various sections of the approved Specifications. 

 

1.03 DAMAGES 

 

A. If the Contractor neglects, fails, or refuses to complete the work by the Substantial 

Completion Date, Final Completion Date, or any portion of the Work by an Interim 

Completion Date, subject to any proper extension granted by the Owner, then the 

Contractor will pay, or cause the Contractor’s Surety to pay damages to the Owner as 

defined in Summary of the Work, Section 01100. 

 

1.04 PHASED COMPLETION 

 

A. In addition to Substantial Completion and Final Completion as defined below, the 

Contractor shall complete and make available to the Owner certain portions of the Work 

set forth on the Summary Schedule and Key Milestones (Interim Completion Dates) in 

Section 00750 no later than the dates indicated on said Schedule.  

 

B. The Contractor acknowledges that such Interim Completion Dates are essential to the 

Owner’s plans and therefore time is of the essence in meeting said Interim Completion 

Dates. 

 

1.05 SUBSTANTIAL COMPLETION 

 

A. When Contractor considers the Work is substantially complete, he shall submit to the 

Owner the following: 

 

1. A written certification that the Work, or designated portion thereof, is substantially 

complete. All items not complete shall be listed and deficient items noted. 
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2. Owner will review the Contractor’s certification and examine the Work for 

conformance to the Certification and the Contract Documents. 

 

3. Owner will inform the Contractor of non-compliance or incomplete items. 

 

4. Contractor shall remedy the deficiencies in the Work within seventy-two (72) 

hours, and send a second written notice of substantial completion to the Owner. 

 

5. The Owner will re-examine the Work. 

 

B. When the Owner determines  that the Work is substantially complete, the Owner will: 

 

1. Prepare a Certificate of Substantial Completion, accompanied by Contractor’s list 

of items to be completed or corrected, as verified and amended. 

 

2. Send to Contractor for his/her written acceptance of the responsibilities assigned 

to them in the Certificate. 

 

C. After Work is substantially complete, Contractor shall: 

 

1. Obtain and submit Certificate of Occupancy. Owner shall, in detail, list the status 

of the area affected by partial acceptance and occupancy to establish the existing 

conditions prior to such acceptance or occupancy. 

 

2. Complete Work listed for completion or correction within designated form. 

 

3. Perform all cleaning in accordance with Section 01710, Final Cleaning. 

 

1.06 FINAL COMPLETION 

 

A. Within ten (10) calendar days after substantial completion, the Contractor shall submit to 

the Owner written certification that: 

 

1. Contract Documents have been reviewed. 

 

2. Work has been examined for compliance with Contract Documents. 

 

3. Work has been completed in accordance with Contract Documents. 

 

4. Equipment and systems have been tested in the presence of the Owner and the 

appropriate County Operations and Maintenance personnel, and are operational. 

 

5. Work is completed and ready for final examination. 

 

6. Submittal of Closeout Documents as stipulated in paragraph 1.07 below. 

 

 

B. The Owner will make an examination to verify the status of completion within ten (10) 

calendar days after receipt of such certification. 

 

C. Should the Owner consider the Work incomplete or defective, or the Contractor has not 

demonstrated to the Owner that a “good faith” effort has been made within the time (72 

hours) allotted in paragraph 1.05 A above, any Damages and/or Liquidated Damages, will 

be charged against the Contractor as defined and explained in Section 01100, Summary of 

Work 
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1. The Owner will promptly notify the Contractor in writing of all deficiencies listing 

the incomplete or defective work. 

 

2. Contractor shall take immediate steps to remedy the stated deficiencies, and send 

a second written Certification to the Owner that the Work is complete. 

 

3. The Owner will re-examine the Work. 

 

D. When the Owner concludes that the Work is complete, the Owner shall determine the 

number of days for which Liquidated Damages will be assessed and request the Contractor 

to prepare closeout submittals. 

 

E. Acceptance of the entire project shall commence after all contract work is complete, final 

inspections are made, corrective actions completed, the Work re-inspected, and after final 

acceptance by the Owner 

 

F. The date established by the Owner as the Final Completion Date shall initiate the guarantee 

and the warranty periods for all system components and the construction of the Project. 

The Project shall not be considered Final Complete until all Close Out Documents are 

properly completed and transmitted to the Owner. 

 

G. The Owner shall review the status of the Work and compare it to the request for final 

payment and compare it with the Project records for conformance to the final settlement 

requirements. 

 

H. The Owner shall receive from the Contractor, and maintain, the permit drawings and 

specification package, copy of all shop drawings and submittals, the “as-built” set of 

drawings and specifications, maintenance manuals as required by the contract and 

submitted by the Contractor. In addition, the Contractor shall provide spare parts and 

supplies, stored materials, special tools, filters, and other pertinent items as required under 

the Contract Documents to the Owner for transmittal to the appropriate County 

department(s) 

 

1.07 CLOSEOUT SUBMITTALS 

 

A. Evidence of compliance with requirements of governing authorities: 

 

1. Certificate of Occupancy (n/a) 

2. Certificates of Inspection: 

a. Mechanical and Electrical systems as required by the respective sections. 

b. Asphalt Pavement. 

c. Concrete Pavement 

d. Storm Water Treatment System 

 

 

B. Project Record (Permit)Documents, in accordance with Section 01781 

 

C. Warranties and Bonds, in accordance with Section 01790.  

 

D. Certificate of Insurance for Products and Completed Operations. 

 

1.08    EVIDENCE OF PAYMENTS AND RELEASE OF LIENS 
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A. Contractor’s Affidavit of release of Liens. 

 

1. Consent of Surety to Final Payment. Use form acceptable to the Owner 

 

2. Contractor’s Release or Waiver of Liens. Standard Form “Affidavit and Partial Lien 

Waiver”.  Use form acceptable to Owner. 

 

3. Separate releases of waivers of liens from prime and subcontractors, suppliers and 

others with lien rights against property of the Owner together with a list of those 

parties, in accordance with Standard Form “Affidavit and Final Lien Waiver”. Use 

form acceptable to Owner. 

 

B. All submittals shall be duly executed before delivery to the Owner. 

 

1.09   FINAL ADJUSTMENT OF ACCOUNTS 
 

A. Submit a final Statement of accounting to the Owner. 

 

B. Statement shall reflect all adjustments to the Contract Sum: 

 

1. The original Contract Sum. 

2. Additions and deductions resulting from: 

 

a. Previous Change Orders. 

b. Allowances. 

c. Unit Prices. 

d. Deductions for uncorrected Work. 

e. Deductions for liquidated damages. 

f. Other adjustments. 

 

3. Total Contract Sum, as adjusted. 

4. Previous payments. 

5. Sum remaining due. 

 

C. The Owner will prepare a final Change Order reflecting approved adjustments to the 

Contract Sum, which were not previously made by Change Orders. 

 

1.10   FINAL APPLICATION FOR PAYMENT 
 

A. Contractor shall submit final Application for Payment in accordance with procedures and 

requirements stated in the Contract and Section 01290, Payment Procedures of the Project 

Manual. 

 

1.11   ADDITIONAL ADJUSTMENT 
 

A. No adjustments to the Contract requested by the Contractor will be allowed if asserted after 

execution of Final Payment of Contract. 

 

1.12   POST-CONSTRUCTION INSPECTION 
 

A. Prior to expiration of one (1) year from the Date of Final Completion, the Owner, or its 

designated representative, will make visual inspection of the Project Work in the company 

of the Contractor to determine whether further correction of Work is required in accordance 
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with the provisions of the Contract. The Design/Builder shall be responsible for contacting 

the Owner and scheduling and coordinating the one (1) year inspection. 

 

B. The Owner will notify the Contractor, in writing, of any observed deficiencies. 

 

C. Contractor shall contact the Owner to arrange convenient time and establish schedule for 

correction of deficiencies. 

 

PART 2 – PRODUCTS 
Not Used 

 

 

PART 3 – EXECUTION 
Not Used 

  

 

 

 

END OF SECTION 01770 
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SECTION 01781 

 

PROJECT RECORD DOCUMENTS 

 

 

PART 1 – GENERAL 

 
1.01 REQUIRED INCLUDED 

 

A. Contractor shall comply with and be responsible for all requirements of the Project Manual, 

without exception. 

 

B. Contractor shall comply with the applicable requirements in this section and more specific 

requirements in: Section 00800, Special Project Conditions; Section 01100, Summary of Work; 

and Section 01770, Close Out Procedures. 

 

C. Contractor shall conform to the requirements of the Owner, Georgetown County, and such 

other federal, state agencies having jurisdiction. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents, in the Project Manual. 

 

B. Division 1, General Requirements in the Project Manual.  

 

1.03 MAINTENACE OF DOCUMENTS AND SAMPLES 

 
A. For duration of Project, maintain at job Site the following: 

 

1. One copy of the Drawings, Specifications, Addenda, shop drawings, products data, 

miscellaneous requested submittal data, Change Orders and other modifications to 

Contract, field orders, field test or written instructions. 

2. One copy of transmittal letters. 

3. One set of construction photographs. 

4. One set of samples. 

5. One copy of Permit Drawings as may be required by the appropriate governing 

agency. 

6. SCDHEC / OCRM Land Disturbance Authorization placard conspicuously 

displayed. 

 

B. Store documents and samples in Contractor’s field office, or at an alternate location within 

thirty (30) minutes travel time, apart from documents used for construction. 

 

1. Provide files and racks for storage of documents. 

2. Provide locked cabinets or secure storage space for storage of samples. 

 

C. File documents and samples in accordance with CSI 16-division format. 

 

D. Maintain documents in a clean, dry, legible condition and in good order. Do not use record 

documents for construction purposes. 

 

E. Make documents and samples available at all times for inspection by the Owner.  
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F. Incomplete or out of order documents and samples will be grounds for not approving the 

Contractor’s Application for Payment. 

 

G. Provide felt tip marking pens for recording information in color code designated by the 

Owner. 

 

H. Label each document “PROJECT RECORD” in neat large printed letters. Keep record 

documents current. Record information concurrently with construction progress. Do not 

conceal any work until required information is recorded. 

 

1.04 RECORD DRAWINGS 

 

A. Electronic data “As-Built” record drawings shall be required. The Owner will select 

electronic format and software to be used by Contractor. 

 

B. Permanent and accurate Record Drawings shall be created at Contractor’s expense from 

the approved, original drawings, which shall be made available to a commercial 

reprographics service at an appropriate time. 

 

C. Legibly mark in color code designated by the Owner to record actual construction on 

designated Record Drawing prints: 

 

1. Depths of various elements of structure(s) foundations in relation to finish first 

floor datum. 

2. Horizontal and vertical locations of underground utilities and appurtenances 

referenced to permanent surface improvements. 

3. Location of all internal utilities and appurtenances and features of the structure(s), 

including dimensional locations of underground activities and other work. 

4. Dimensional locations, vertical and horizontal, of site work, including utilities. 

5. Dimensional location, vertical and horizontal of Project Site access roads. 

6. Dimensional location, vertical and horizontal, of storm water drainage system 

including pipe invert elevations, catch basin and manhole structures, significant 

swale elevations, and existing pipe inverts at project tie-in area. 

 

D. Indicate the following installed conditions: 

 

1. All electrical systems, plumbing and mechanical systems and such other units 

installed requiring periodic maintenance or repair. 

2. Equipment locations (exposed and concealed), dimensioned from prominent 

building lines. 

3. Approved substitutions, contract modifications, and actual equipment and 

materials installed. 

4. Field modifications with dimensions and details. 

5. Modifications made by addenda, clarifications, Field Orders or Change Orders. 

6. Details not on original, approved contract drawings. 

7. Record information on a daily basis, or as often as necessary. 

8. Include references to related shop drawings and modifications. 

 

E. Contractor shall retain competent drafting services, as necessary, for transfer of “mark-up 

notations” from information recorded during construction. 

 

F. Contractor shall submit Record Documents drawings to the Owner for review and 

acceptance thirty (30) days prior to final closeout. 

 

G. Make revisions and additions as may be indicated by the Owner. 
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H. Do not use these Drawings for reference or construction, nor allow them to leave the field 

office. 

 

1.05 RECORD SPECIFICATIONS AND ADDENDA 

 

A. Legibly mark up in color code designated by the Owner each Specification Section to 

record the following: 

 

1. Manufacturer, trade name, catalog name and supplier (with address and phone 

number) of each product and item of equipment actually installed. 

2. Modifications made by Change Order. 

3. Other matters not originally specified. 

 

1.06 RECORD SAMPLES 

 

A. Record in transmittal, if not indicated, manufacturer, trade name, catalog number. 

 

1.07 SUBMITALLS 

 

A. At Contract closeout, Contractor shall sign each final Record Drawing and cover of Record 

Specifications stating documents are complete and accurate, deliver project Record 

Documents to the Owner. 

 

B. Accompany submittal with transmittal letter in duplicate, containing: 

 

1. Date. 

2. Project title and Bid Number. 

3. Design/Builder’s name and address. 

4. Title and number of each Record Document. 

5. Signature of Design/Builder or his/her authorized representative. 

 

C. Submit the following quantities of Record Documents: 

 

1. Two (2) complete and full sets of Project Record Drawings. 

2. Two (2) complete sets of “Up-Dated” Technical Specifications. 

3. A complete set of Project Record Drawings and Technical Specifications in electronic 

format. 

 

1.08 BURDEN OF ACCURACY 

 

A. Contractor shall bear all costs of damages of any nature incurred by the Owner due to 

inaccuracies or incompleteness of the submitted Project Record Documents. 

                      

 

END OF SECTION 01781 
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SECTION 01790 

 

WARRANTIES AND BONDS 

 

PART 1 - GENERAL 
 

1.01          RELATED REQUIREMENTS 

 

A. Division 0, Bidding and Contract Documents of the Project Manual without exception. 

B. Division 1, General Requirements of the Project Manual without exception. 

C. Approved Technical Specifications, See Division 2, as applicable and required. 

 

1.02   SUMMARY 
 

A. This Section specifies general administrative and procedural requirements for warranties and 

bonds required by the Construction Contract Documents, including manufacturer’s standard 

warranties on products and special warranties. 

 

1. Refer to the applicable requirements of Division 0 and Division 1 for Contractor’s special 

warranty of workmanship and materials. 

  2. General closeout requirements are included in Section 01770, Closeout Procedures. 

3. Specific requirements for warranties for the Work and products and installations that are 

specified to be warranted, are included in the individual and applicable Sections of the 

Technical Specifications. 

4. Certifications and other commitments and agreements for continuing services to the 

Owner, Georgetown County, South Carolina are specified elsewhere in the Construction 

Contract Documents. 

 

B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties 

do not relieve the Contractor of the warranty on the Work that incorporates the products.  

 

1.03  WARRANTY REQUIREMENTS 

 

A. Related Damages and Losses:  When correcting warranted Work that has failed, remove and 

replace other Work that has been damaged as a result of such failure or that must be removed 

and replaced to provide access for correction of warranted Work. 

 

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected 

by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated 

warranty shall be equal to the original warranty with an equitable adjustment for depreciation. 

 

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or 

rebuild the Work to an acceptable condition complying with requirements of the Construction 

Contract Documents. The Contractor is responsible for the cost of replacing or rebuilding 

defective Work regardless of whether the Owner has benefited from use of the Work through a 

portion of its anticipated useful service life. 

 

D. Owner Recourse:  Written warranties made to the Owner are in addition to implied warranties, 

and shall not limit the duties, obligations, rights and remedies otherwise available under the law, 

nor shall warranty periods be interpreted as limitations on time in which the Owner can enforce 

such other duties, obligations, rights, or remedies. 
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       E.  Rejection of Warranties:  The Owner reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the Construction 

Contract Documents. 

 

F. The Owner reserves the right to refuse to accept Work for the Project where a special warranty, 

certification, or similar commitment is required on such Work or part of the Work, until 

evidence is presented that entities required to counter sign such commitments are willing to do 

so. 

 

1.04      SUBMITTALS 

 

A Submit written warranties to the Owner prior to the date certified for Substantial 

Completion.  If the Certificate of Substantial Completion designates a commencement 

date for warranties other than the date of Substantial Completion for the Work, or a 

designated portion of the Work, submit written warranties upon request of the Owner. 

 

B When a designated portion of the Work is completed and occupied or used by the Owner 

by separate agreement with the Contractor during the construction period, submit 

properly executed warranties to the Owner within ten (10) calendar days of completion of 

that designated portion of the Work. 

 

C When a special warranty is required to be executed by the Contractor, or the prime and a 

subcontractor, supplier or manufacturer prepare a written document that contains 

appropriate terms and identification, ready for execution by the required parties, 

Contractor  shall submit a draft to the Owner for approval prior to final execution. 

 

D Form of Submittal:  At Final Completion, the Contractor shall compile two (2) copies of 

each required warranty and bond properly executed by the Contractor, or by the prime, 

subcontractor, supplier, or manufacturer.  Organize the warranty documents into an 

orderly sequence based on the table of contents of the Project Manual. 

 

E Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl 

covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to 

receive 8-1/2" by 11" paper. 

 

F Provide heavy paper dividers with celluloid covered tabs for each separate warranty.  

Mark the tab to identify the product or installation.  Provide a typed description of the 

product or installation, including the name of the product, and the name, address and 

telephone number of the installer. 

 

G Identify each binder on the front and the spine with the typed or printed title 

"WARRANTIES AND BONDS, the Project title or name and location, Owner RFP / Bid 

number and the name of the Contractor. 

  

H When operating and maintenance manuals are required for warranted construction, 

provide additional copies of each required warranty, as necessary, for inclusion in each 

required manual. 
 

END OF SECTION 01790 

END OF PROJECT MANUAL, VOLUME 1 
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PROJECT MANUAL – VOLUME II 
 
 

TOWN OF ANDREWS DRAINAGE 
IMPROVEMENTS-PHASE 2 
 
 

STANTEC PROJECT NO. 178420927 

BID #22-088 

 

STANTEC CONSULTING SERVICES, INC. 
4969 Centre Pointe Drive, Suite 200, North Charleston, South Carolina 29418 
PHONE: 843-470-7700 | WEBSITE: Stantec.com 
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SECTION 02000 

 

SITE CLEARING 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary clearing and grubbing as shown 

on the plans and specified in current SCDOT Technical Specification SC-M-201 and SC-M-202.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specification 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specification 

 

 

 

 

 

END OF SECTION 02000 
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SECTION 02050 

 

SELECTIVE DEMOLITION 

 
PART 1 - GENERAL 
 

1.1 1.1 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of structure. 

2. Demolition and removal of selected site elements. 

3. Salvage of existing items to be reused or recycled. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.3 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 

far as practical. 

B. Notify Engineer of discrepancies between existing conditions and Drawings before proceeding 

with selective demolition. 

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 

Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 

2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Engineer and Owner. Hazardous materials will be removed by Owner under a separate 

contract. 

D. Storage or sale of removed items or materials on-site is not permitted. 

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them 

against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

F. Arrange selective demolition schedule so as not to interfere with Owner's operations. 
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1.4 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 

during selective demolition, by methods and with materials and using approved contractors so 

as not to void existing warranties. 

 

 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 

selective demolition. Comply with hauling and disposal regulations of authorities having 

jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected if required by utility provider before starting selective 

demolition operations.   

B. Inventory and record the condition of items to be removed and salvaged. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain: Maintain services/systems indicated to remain and protect 

them against damage. 

B. Existing Services/Systems to Be Removed, Relocated, or Abandoned: Coordinate with Utility 

providers and locate, identify, disconnect, and seal or cap off utility services and 

mechanical/electrical systems serving areas to be selectively demolished as required. 

1. Owner will arrange to shut off indicated services/systems when requested by Contractor. 

2. Arrange to shut off utilities with utility companies as required. 

3. If services/systems are required to be removed, relocated, or abandoned, provide temporary 

services/systems that bypass area of selective demolition and that maintain continuity of 

services/systems as required. 

3.3 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 

injury to people and damage to adjacent facilities to remain. 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 

required to preserve stability and prevent movement, settlement, or collapse of construction and 

finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 

construction being demolished. 
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C. Remove temporary barricades and protections where hazards no longer exist. 

3.4 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting 

methods least likely to damage construction to remain or adjoining construction. Use hand 

tools or small power tools designed for sawing or grinding, not hammering and chopping. 

Temporarily cover openings to remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Do not use cutting torches until work area is cleared of flammable materials. At concealed 

spaces, such as duct and pipe interiors, verify condition and contents of hidden space before 

starting flame-cutting operations. Maintain portable fire-suppression devices during flame-

cutting operations. 

4. Maintain fire watch during and for at least 2 hours after flame-cutting operations. 

5. Locate selective demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing. 

6. Dispose of demolished items and materials promptly.  Comply with local agency 

requirements. 

7. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 

B. Removed and Salvaged Items: 

1. Clean salvaged items. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to Owner's storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

C. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Pack or crate items after cleaning and repairing. Identify contents of containers. 

3. Protect items from damage during transport and storage. 

4. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 

necessary to make item functional for use indicated. 

D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 

during selective demolition. When permitted by Engineer, items may be removed to a suitable, 

protected storage location during selective demolition and reinstalled in their original locations 

after selective demolition operations are complete. 

3.5 CLEANING 

A. Insert other specific disposal, cleanup, or removal requirements to suit Project. 
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B. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 

construction and demolition waste landfill acceptable to authorities having jurisdiction. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

C. Burning: Do not burn demolished materials. 

D. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective demolition 

operations began. 

 

 

END OF SECTION 02050 
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SECTION 02060 

 

STRUCTURE DEMOLITION 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of buildings and site improvements. 

2. Abandoning in-place or Removing below-grade construction. 

3. Disconnecting, capping or sealing, and abandoning in-place or removing site utilities. 

4. Salvaging items for reuse by Owner. 

B. Related Requirements: 

1. Section 011000 "Summary" for use of the premises and phasing requirements. 

2. Section 013200 "Construction Progress Documentation" for preconstruction photographs 

taken before building demolition. 

3. Section 024119 "Selective Demolition" for partial demolition of buildings, structures, and 

site improvements. 

4. Section 311000 "Site Clearing" for site clearing and removal of above- and below-grade 

site improvements not part of building demolition. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 

to be salvaged. 

B. Remove and Salvage: Detach items from existing construction, in a manner to prevent damage, 

and deliver to Owner ready for reuse or store. Include fasteners or brackets needed for 

reattachment elsewhere. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones and 

their contents, commemorative plaques and tablets, and other items of interest or value to Owner 

that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 
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1.5 PREINSTALLATION MEETINGS 

A. Predemolition Conference: Conduct conference at Project site. 

1. Inspect and discuss condition of construction to be demolished. 

2. Review structural load limitations of existing structures. 

3. Review and finalize building demolition schedule and verify availability of demolition 

personnel, equipment, and facilities needed to make progress and avoid delays. 

4. Review and finalize protection requirements. 

5. Review procedures for noise control and dust control. 

6. Review procedures for protection of adjacent buildings. 

7. Review items to be salvaged and returned to Owner. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For refrigerant recovery technician. 

B. Engineering Survey: Submit engineering survey of condition of building. 

C. Proposed Protection Measures: Submit report, including Drawings, that indicates the measures 

proposed for protecting individuals and property for environmental protection, for dust control 

and, for noise control. Indicate proposed locations and construction of barriers. 

1. Adjacent Buildings: Detail special measures proposed to protect adjacent buildings to 

remain including means of egress from those buildings. 

D. Schedule of Building Demolition Activities: Indicate the following: 

1. Detailed sequence of demolition work, with starting and ending dates for each activity. 

2. Temporary interruption of utility services. 

3. Shutoff and capping or re-routing of utility services. 

E. Predemolition Photographs or Video: Show existing conditions of adjoining construction and site 

improvements, including finish surfaces, that might be misconstrued as damage caused by 

demolition operations. Comply with Section 013233 "Photographic Documentation." Submit 

before the Work begins. 

F. Statement of Refrigerant Recovery: Signed by refrigerant recovery technician responsible for 

recovering refrigerant, stating that all refrigerant that was present was recovered and that recovery 

was performed according to EPA regulations. Include name and address of technician and date 

refrigerant was recovered. 

1.7 CLOSEOUT SUBMITTALS 

A. Inventory: Submit a list of items that have been removed and salvaged. 

1.8 QUALITY ASSURANCE 

A. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 

program. 
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1.9 FIELD CONDITIONS 

A. Buildings to be demolished will be vacated and their use discontinued before start of the Work. 

B. Buildings immediately adjacent to demolition area will be occupied. Conduct building demolition 

so operations of occupied buildings will not be disrupted. 

1. Provide not less than 72 hours' notice of activities that will affect operations of adjacent 

occupied buildings. 

2. Maintain access to existing walkways, exits, and other facilities used by occupants of 

adjacent buildings. 

a. Do not close or obstruct walkways, exits, or other facilities used by occupants of 

adjacent buildings without written permission from authorities having jurisdiction. 

C. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far 

as practical. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 

2. If materials suspected of containing hazardous materials are encountered, do not disturb; 

immediately notify Architect and Owner. Hazardous materials will be removed by Owner 

under a separate contract. 

E. Hazardous Materials: Present in buildings and structures to be demolished. A report on the 

presence of hazardous materials is on file for review and use. Examine report to become aware 

of locations where hazardous materials are present. 

1. Hazardous material remediation is specified elsewhere in the Contract Documents. 

2. Do not disturb hazardous materials or items suspected of containing hazardous materials 

except under procedures specified elsewhere in the Contract Documents. 

3. Owner will provide material safety data sheets for materials that are known to be present 

in buildings and structures to be demolished because of building operations or processes 

performed there. 

F. On-site storage or sale of removed items or materials is not permitted. 

1.10 COORDINATION 

A. Arrange demolition schedule so as not to interfere with Owner's on-site operations or operations 

of adjacent occupied buildings. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning 

demolition. Comply with hauling and disposal regulations of authorities having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 
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2.2 SOIL MATERIALS 

A. Satisfactory Soils: Comply with requirements in Section 312000 "Earth Moving." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting demolition operations. 

B. Review Project Record Documents of existing construction or other existing condition and 

hazardous material information provided by Owner. Owner does not guarantee that existing 

conditions are same as those indicated in Project Record Documents. 

C. Engage a professional engineer to perform an engineering survey of condition of building to 

determine whether removing any element might result in structural deficiency or unplanned 

collapse of any portion of structure or adjacent structures during building demolition operations. 

D. Steel Tendons: Locate tensioned steel tendons and include recommendations for de-tensioning. 

E. Verify that hazardous materials have been remediated before proceeding with building demolition 

operations. 

F. Inventory and record the condition of items to be removed and salvaged. Provide photographs or 

video of conditions that might be misconstrued as damage caused by salvage operations. Comply 

with Section 013233 "Photographic Documentation. 

3.2 PREPARATION 

A. Refrigerant: Before starting demolition, remove refrigerant from mechanical equipment 

according to 40 CFR 82 and regulations of authorities having jurisdiction. 

B. Salvaged Items: Comply with the following: 

1. Clean salvaged items of dirt and demolition debris. 

2. Pack or crate items after cleaning. Identify contents of containers. 

3. Store items in a secure area until delivery to Owner. 

4. Transport items to storage area designated by Owner. 

5. Protect items from damage during transport and storage. 

3.3 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Utilities to be Disconnected: Locate, identify, disconnect, and seal or cap off utilities 

serving buildings and structures to be demolished. 

1. Owner will arrange to shut off utilities when requested by Contractor. 

2. Arrange to shut off utilities with utility companies. 

3. If removal, relocation, or abandonment of utility services will affect adjacent occupied 

buildings, then provide temporary utilities that bypass buildings and structures to be 

demolished and that maintain continuity of service to other buildings and structures. 
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4. Cut off pipe or conduit a minimum of [24 inches (610 mm)] below grade. Cap, valve, or 

plug and seal remaining portion of pipe or conduit after bypassing according to 

requirements of authorities having jurisdiction. 

5.  

6. Do not start demolition work until utility disconnecting and sealing have been completed 

and verified in writing. 

3.4 PROTECTION 

A. Existing Facilities: Protect adjacent walkways, loading docks, building entries, and other building 

facilities during demolition operations. Maintain exits from existing buildings. 

B. Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural 

support to preserve stability and prevent unexpected movement or collapse of construction being 

demolished. 

1. Strengthen or add new supports when required during progress of demolition. 

C. Existing Utilities to Remain: Maintain utility services to remain and protect from damage during 

demolition operations. 

1. Do not interrupt existing utilities serving adjacent occupied or operating facilities unless 

authorized in writing by Owner and authorities having jurisdiction. 

2. Provide temporary services during interruptions to existing utilities, as acceptable to Owner 

and authorities having jurisdiction. 

a. Provide at least 72 hours' notice to occupants of affected buildings if shutdown of 

service is required during changeover. 

D. Temporary Protection: Erect temporary protection, such as walks, fences, railings, canopies, and 

covered passageways, where required by authorities having jurisdiction and as indicated. Comply 

with requirements in Section 015000 "Temporary Facilities and Controls." 

1. Protect adjacent buildings and facilities from damage due to demolition activities. 

2. Protect existing site improvements, appurtenances, and landscaping to remain. 

3. Erect a plainly visible fence around drip line of individual trees or around perimeter drip 

line of groups of trees to remain. 

4. Provide temporary barricades and other protection required to prevent injury to people and 

damage to adjacent buildings and facilities to remain. 

5. Provide protection to ensure safe passage of people around building demolition area and to 

and from occupied portions of adjacent buildings and structures. 

6. Protect walls, windows, roofs, and other adjacent exterior construction that are to remain 

and that are exposed to building demolition operations. 

7. Erect and maintain dustproof partitions and temporary enclosures to limit dust, noise, and 

dirt migration to occupied portions of adjacent buildings. 

E. Remove temporary barriers and protections where hazards no longer exist. Where open 

excavations or other hazardous conditions remain, leave temporary barriers and protections in 

place. 
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3.5 DEMOLITION, GENERAL 

A. General: Demolish indicated buildings and site improvements completely. Use methods required 

to complete the Work within limitations of governing regulations and as follows: 

1. Do not use cutting torches until work area is cleared of flammable materials. Maintain 

portable fire-suppression devices during flame-cutting operations. 

2. Maintain fire watch during and for at least 0.5 hours after flame-cutting operations. 

3. Maintain adequate ventilation when using cutting torches. 

4. Locate building demolition equipment and remove debris and materials so as not to impose 

excessive loads on supporting walls, floors, or framing. 

B. Site Access and Temporary Controls: Conduct building demolition and debris-removal operations 

to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied 

and used facilities. 

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used 

facilities without permission from Owner and authorities having jurisdiction. Provide 

alternate routes around closed or obstructed trafficways if required by authorities having 

jurisdiction. 

2. Use water mist and other suitable methods to limit spread of dust and dirt. Comply with 

governing environmental-protection regulations. Do not use water when it may damage 

adjacent construction or create hazardous or objectionable conditions, such as ice, flooding, 

and pollution. 

C. Explosives: Use of explosives is not permitted. 

3.6 DEMOLITION BY EXPLOSIVES 

A. Explosives: Perform explosive demolition according to governing regulations. 

1. Obtain written permission from authorities having jurisdiction before bringing explosives 

to, or using explosives on, Project site. 

2. Do not damage adjacent structures, property, or site improvements when using explosives. 

B. Comply with recommendation in specialty explosives consultant's report. 

3.7 DEMOLITION BY MECHANICAL MEANS 

A. Proceed with demolition of structural framing members systematically, from higher to lower 

level. Complete building demolition operations above each floor or tier before disturbing 

supporting members on the next lower level. 

B. Remove debris from elevated portions of the building by chute, hoist, or other device that will 

convey debris to grade level in a controlled descent. 

1. Remove structural framing members and lower to ground by method suitable to minimize 

ground impact and dust generation. 

C. Salvage: Items to be removed and salvaged are indicated below: 

1. Doors and door hardware. 

2. Windows. 
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3. Cabinets. 

4. Mirrors. 

5. Chalkboards. 

6. Tackboards. 

7. Marker boards. 

8. Plumbing fixtures. 

D. Below-Grade Construction: Abandon foundation walls and other below-grade construction. Cut 

below-grade construction flush with grade. 

E. Below-Grade Construction: Demolish foundation walls and other below-grade construction that 

are within footprint of new construction and extending [5 feet (1.5 m)] outside footprint indicated 

for new construction. Abandon below-grade construction outside this area. 

1. Remove below-grade construction, including basements, foundation walls, and footings, 

completely. 

F. Below-Grade Construction: Demolish foundation walls and other below-grade construction. 

1. Remove below-grade construction, including basements, foundation walls, and footings, 

completely. 

G. Existing Utilities: Abandon existing utilities and below-grade utility structures. Cut utilities flush 

with grade. 

H. Existing Utilities: Demolish existing utilities and below-grade utility structures that are within [5 

feet (1.5 m)] outside footprint indicated for new construction. Abandon utilities outside this area. 

1. Fill abandoned utility structures with satisfactory materials according to backfill 

requirements in Section 02105. 

I. Existing Utilities: Demolish and remove existing utilities and below-grade utility structures. 

J. Hydraulic Elevator Systems: Demolish and remove elevator system, including cylinder, plunger, 

well assembly, steel well casing and liner, oil supply lines, and tanks. 

3.8 SITE RESTORATION 

A. Below-Grade Areas: Rough grade below-grade areas ready for further excavation or new 

construction. 

B. Below-Grade Areas: Completely fill below-grade areas and voids resulting from building 

demolition operations with satisfactory materials to backfill requirements in Section 02105. 

C. : Uniformly rough grade area of demolished construction to a smooth surface, free from irregular 

surface changes. Provide a smooth transition between adjacent existing grades and new grades. 

3.9 REPAIRS 

A. Promptly repair damage to adjacent buildings caused by demolition operations. 
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3.10 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them according to 

Section 02050.  

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Do not burn demolished materials. 

3.11 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by building 

demolition operations. Return adjacent areas to condition existing before building demolition 

operations began. 

1. Clean roadways of debris caused by debris transport. 

 

END OF SECTION 02060 
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SECTION 02100 

 

EROSION AND SEDIMENT CONTROL 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary erosion and sediment control as shown on the 

plans and specified herein.  Provide protection of the environment during the construction of this 

project to reduce soil erosion and siltation to the lowest reasonably achievable level. 

  

A. Exercise every reasonable precaution, throughout the life of the project, to prevent the 

eroding of soil and the silting of rivers, streams, lakes, reservoirs, other water 

impoundments, ground or roadway surfaces, or other property.  Erosion control practices 

to be used for this project are shown on the drawings and are to conform to South Carolina 

Department of Health and Environmental Control regulations. 

 

 

 

PART 2 – PRODUCTS 

 
2.1   Refer to the South Carolina Department of Health and Environmental Control BMP Handbook.  

 
2.2 STONE 
 
 

B. Provide #57 AASHTO stone for temporary sediment barriers around inlets and for temporary 
silt fence rock outlets. 

 

 
2.3 GRASSING 
 

A. Comply with Section 02800 - Seeding. 
 
2.4 SILT FENCE 
 

A. All posts to be self-fastener angle steel, 5' in length. 
 

1. Wooden posts are not acceptable. 
 

B. Woven wire shall conform to the requirements of ASTM A 116, Class I zinc coating for 
wire.  Each woven square shall measure 5.33" X 12".  The top and bottom wires shall be 
10 gauge.  All other wires shall be 12-1/2 gauge. 

 
1. Securely attach woven wire to posts with wire ties. 

 
C. Filter fabric shall be Mirafi 600X synthetic fabric as manufactured by Celanese Fibers Co., 

Bidim C34 as manufactured by DuPont or approved equal. 
 

1. Limit splices in filter fabric using continuous rolls whenever possible. 
2. Whenever splices are necessary a minimum overlap of 6" is required and all splices 

must occur at a post so that the integrity of the fence is not compromised. 
3. Securely attach filter fabric to top of woven wire and at posts with wire ties. 

 
 
 
D. Silt fences should be continuous and transverse to the flow.  The silt fence should follow 

the contours of the site as closely as possible.  Place the fence such that the water cannot 
runoff around the end of the fence. 
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2.5 EROSION CONTROL BLANKET 
 

A. Use erosion control blanket SC150, from North American Green or approved equal. 
 

1. Use Biostakes where staples are required or indicated on the drawings for 
stabilization. 

 
a. Staple in pattern recommended by blanket manufacturer. 

 
2. Staple locations must be clearly marked on the blanket when stakes are used. 

 
2.6 RIP-RAP 
 

A. Provide rip-rap which: 
 

1. Has thickness of 12" minimum. 
2. Weighs a minimum of 25 lbs. to a maximum of 150 lbs. 
3. Has at least 60% of stone weighing more than 60 lbs. 

 
2.7 SEDIMENT TUBES 
 

A. Use sediment tubes as designated on the plans to control erosion along contours, around 
inlets, and in drainage conveyance swales.  

 
B. Use sediment tubes manufactured by an experienced manufacturer producing tubes for 

erosion control.   
 
C. Tube fill is to be composed of 100% weed free materials consisting of a mix of some or all 

of the following:  curled excelsior wood, natural coconut fibers, hardwood mulch and 
agricultural straw. 

 
D. Tubular netting is to be constructed of a flexible outer netting that will contain the fill 

materials and sediment.  Netting is to be constructed from seamless high density 
polyethylene, polyester, and/or ethyl vinyl acetate, photodegradable materials, treated with 
ultraviolet stabilizers.  

 
E. Tubes are to be minimum 20-inches in diameter with minimum weight of 3.2 lbs per foot 

+/- 10%.  Minimum tube length is 10-feet.  Netting weight is to be 0.35 oz/foot minimum.    

 

PART 3 - EXECUTION 
 
3.1 GENERAL 
 

A. Construct and maintain all erosion control measures until the substantial completion of the 
project. 

 
3.2 TEMPORARY CONSTRUCTION ENTRANCE/EXIT 
 

A. Construct a gravel area or pad at points where vehicles enter and leave a construction site.   
 
B. Clear the entrance and exit area of all vegetation, roots, and other objectionable material 

and properly grade and place gravel to the grade and dimensions shown on the plans. 
 

C. Construct drainage channels to carry water to a sediment trap or other suitable outlet.   
 

D. Use geotextile fabrics to improve stability of the foundation in locations subject to seepage 
or high water table. 

 
E. Maintain the gravel pad in a condition to prevent mud or sediment from leaving the 

construction site by periodic top dressing with two inches of stone. 
 

F. After each rainfall, inspect any structure used to trap sediment and clean it out as necessary. 
 

G. Immediately remove objectionable materials spilled, washed, or tracked onto public 
roadways. 
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3.3 TEMPORARY GRASSING 
 

A. Provide a temporary cover for erosion control on disturbed areas that will remain 
unstabilized for a period of more than 30 days.  

 
B. This practice applies to cleared areas, diversions, dams, temporary sediment basins, 

temporary road banks, and topsoil stockpiles where vegetation is needed for less than 1 
year. 

 
C. Provide grassing on slope 5% or greater within 14 days of disturbance.  Comply with 

Section 02800. 
 
3.4 SILT FENCE 
 

A. Provide silt fence barrier where shown on the plans and on utility construction parallel to 
the disturbed trench where perpendicular sheet flow runoff occurs on disturbed areas with 
slopes greater than 4%. 

 
B. Place at the extreme limits of the area to be disturbed as shown. 

 
C. Construct temporary sediment barriers of filter fabric, buried at the bottom, stretched and 

supported by posts and install below small disturbed areas as indicated on the drawings to 
retain sediment by reducing the flow velocity to allow sediment deposition. 

 
D. Space posts 10'-0" on center, maximum or as indicated on the drawings. 

 
E. Remove sediment deposits prior to reaching one-third height of the fence. 

 
F. Monitor site frequently and place additional silt fencing should evidence indicate that 

erosion is about to occur at locations other than those shown on plan. 
 
 

3.5 INLET PROTECTION 
 

A. Construct temporary sediment barriers around storm drain curb inlets using block and 
gravel as indicated on the drawings. 

 
B. Construct metal frame barriers around grate and frame of drop inlets as indicated on the 

drawings. 
 

C. Inspect structure after each rainfall and repair as required. 
 

D. Remove sediment when trap reaches one-half capacity. 
 

E. Remove structure when protected areas have been stabilized. 
 

 
3.6 EROSION CONTROL BLANKET 
 

A. Provide on areas as shown on the plans or on all embankments with slopes equal to or 
steeper than 2-1/2:1. 

 
3.7 SILT FENCE ROCK OUTLETS 
 

A. Utilize temporary silt fence rock outlets as indicated on the plans or directed by Engineer.   
 

B. Provide temporary silt fence rock outlets constructed of both rip-rap and #57 stone, as 
illustrated on the plans. 

 
 

3.8 SEDIMENT TUBES 
 

A. Construct small U-shaped trench that is 20% of depth of tube perpendicular to stormwater 
flow pattern.  

 
B. Anchor tube in trench according to manufacturer’s recommendations. 
 
C. Compact the up steam soil surface adjacent to the tube.  
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D. Backfill sediment tube with coarse filter material on the upstream side.  
 
E. Follow manufactures recommendation on installation.  
 
F. Maintain, repair and/or replace sediment tubes as required to maintain their effectiveness 

throughout the project 
 
3.9 Rip Rap 
 

A. Where thickness is not shown on the plans, it shall be 12". 
 

B. The slope upon which this rip-rap is to be placed shall conform with the cross section 
shown on the plans or as directed by the Engineer.   

 
C. Properly compact depressions that may be filled in trimming and shaping the slope.  

 
D. Install filter fabric, lapping sides 12". 

 
E. Begin placing in a trench at least 2' below the toe of the slope.   

 
F. Firmly imbed against the slope and the adjoining piece with the sides in contact and with 

broken joints.   
 

G. Fill the spaces between the larger pieces with spalls of suitable size, thoroughly ram into 
place.   

 
H. The finished surface shall present an even, tight surface true to line, grade and section. 

  
 
3.10 MAINTENANCE 
 

A. Place all erosion control devices or measures prior to any land disturbing activity within 
the drainage area they are located. 

 
B. Inspect erosion control devices and clean or otherwise remove silt buildup as necessary 

once a week or 24-hours following a rain event of > 0.5". 
 
3.11 REMOVAL 
 

A. Remove temporary structures after protected areas have been stabilized. 
 

 

END OF SECTION 02100 
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SECTION 02105 

 

GENERAL EXCAVATION, FILLING AND BACK FILLING 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary excavation, filling and back 

filling as shown on the plans and specified in SCDOT Technical Specification SC-M-203 to SC-

M-205.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02105 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02110 

 

FLOWABLE FILL 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all flowable fill areas due to construction as 

shown on the plans and specified in SCDOT Technical Specification SC-M-210.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02110 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02300 

 

TRENCHING 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work of this Section consists of all necessary trenching as shown on the plans 

and specified in SCDOT Technical Specification SC-M-714.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02300 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02335 

 

SUBGRADE 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of sub-grade as shown on the plans 

and specified in SCDOT Technical Specification SC-M-208. 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02335 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02340 

 

BASE COURSE 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of base course as shown on the 

plans and specified in SCDOT Technical Specification SC-M-301 to SC-M-310.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02340 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02345 

 

PROOF ROLLING 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary proof rolling of the sub-grade and base course 

as shown on the plans and specified in SCDOT Technical Specification SC-M-211. 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications. 

 

 

 

 

END OF SECTION 02345 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02400 

 

HOT MIX ASPHALT PAVEMENT 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary Hot Mix Asphalt (HMA) as shown on the plans 

and specified in SCDOT Technical Specification SC-M-401 to SC-M-403.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02400 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02450 

 

ROADWAY PAVEMENT MARKINGS 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary roadway pavement markings due to project 

construction as shown on the plans and specified in SCDOT Technical Specification SC-M-625.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02450 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02460 

 

THERMOPLASTIC PAVEMENT MARKINGS 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary thermoplastic pavement markings due to project 

construction as shown on the plans and specified in SCDOT Technical Specification SC-M-627.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02460 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02500 

 

STORM DRAINAGE SYSTEM 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary storm drainage systems as shown on the plans 

and specified herein. 

  

 A. Concrete pipe, refer to SCDOT Specifications SC-M-714 

 

 

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications and/ or Section  

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications and/ or Section 

 

 

 

 

 

END OF SECTION 02500 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02550 

 

PRECAST DRAINAGE STRUCTURES 

 
PART 1 - GENERAL 
 

1.01  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary installation of pre-cast drainage structures as 

shown on the plans and specified in SCDOT Technical Specification SC-M-719.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 
 

 

 

 

 

END OF SECTION 02550 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02560 

 
CAST-IN-PLACE CONCRETE 

 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide cast-in-place concrete, including formwork and 
reinforcement, where shown on the Drawings, as specified herein, and as needed 
for a complete and proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these Specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. Reference standards:  Comply with the following codes, specifications and 

standards, except as otherwise shown or specified: 
 

1. American Concrete Institute (ACI) Publications: 
-- ACI 301 Specification for Structural Concrete for Buildings 
-- ACI 305 Recommended Practice for Hot Weather Concreting 
-- ACI 306 Recommended Practice for Cold Weather 

Concreting 
-- ACI 315 Manual of Standard Practice for Detailing 

Reinforced Concrete Structures 
-- ACI 318 Building Code Requirements for Reinforced 

Concrete 
-- ACI 347 Recommended Practice for Concrete Framework 
 

2. American Society for Testing and Materials (ASTM) Publications: 
-- A185  Welded Steel Wire Fabric for Concrete 

Reinforcement 
--         A615 Deformed and Plain Billet Steel Bars for Concrete 

Reinforcement 
-- C31  Making and Curing Concrete Test Specimens in the 

Field 
-- C33  Concrete Aggregates 
--         C39-72 Compressive Strength of Cylindrical Concrete 

Specimens 
-- C94   Ready-Mixed Concrete 
-- C150  Portland Cement 
-- C260  Air-Entraining Admixtures for Concrete 
 

3. Concrete Reinforcing Steel Institute (CRSI): 
--   "Manual of Standard Practice" 
 

4. American Welding Society (AWS) Publication: 
-- D12.1-61 Welding Reinforcement Steel, Metal 

Inserts and Connections in Reinforced Concrete 
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C. Testing agency:  A testing laboratory will be retained by the Owner to perform 
material evaluation tests required by these specifications. 

 
D. Qualifications of contractors performing concrete work:  Minimum of two (2) years 

experience on comparable concrete projects. 
 

E. Plant qualification:  Plant equipment and facilities shall meet all requirements of 
the Check List for Certification of Ready Mixed Concrete Production Facilities of 
the National Ready Mixed Concrete Association and ASTM C94. 

 
1.3 SUBMITTALS 
 

A. Within 15 calendar days after receiving the Owner's Notice to Proceed, submit 
proposed mix designs for approval. 

 
1. Proportions shall be determined by means of laboratory tests of concrete 

made with the cement and aggregate proposed for use. 
2. Provide report in detail from an approved testing laboratory showing 7-day 

and 28-day strengths obtained using materials proposed. 
3. Required average strength above specified strength: 

   a. Determinations of required average strength above specified 

strength (f'c)   

                                                shall be in accordance with ACI 318 and ACI 301. 
b. Establish the required average strength of the design mix using the 

materials proposed to be employed.  Standard deviations shall be 
determined by thirty tests.  Average strength used for selecting 
proportions shall exceed specified strength (f'c) by at least: 

 
400 psi Standard deviation is less than 300 
550 psi Standard deviation is 300 to 400 
700 psi Standard deviation is 400 to 500 
900 psi Standard deviation is 500 to 600 
1200 psi Standard deviation is above 600 or unknown 

 
c. When the ready-mix producer does not have a record of past 

performance, the combination of materials and the proportions 
selected shall be selected from trial mixes having proportions and 
consistencies suitable for the work using at least three (3) different 
water/cement ratios which will produce a range of strengths 
encompassing those required.  Average strength required shall be 
1200 psi above specified strength. 

4. Cost of this work shall be borne by the Contractor. 
 

B. Manufacturer's data:  Submit manufacturer's specification with application 
instructions for proprietary materials and items, including curing compound, form 
release agents, admixtures, patching compounds, and others as required by the 
Engineer. 

 
C. Shop drawings:  Submit the following shop drawings to the Engineer for approval 

before work is started: 
 

1. Reinforcing steel drawings:  Prepare in accordance with ACI 315.  Indicate 
bending diagrams, assembly diagrams, splicing and laps of bars, dimensions 
and details of bar reinforcing and accessories. 

2. Cementitious coating. 
 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Section 01640. 
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B. Store reinforcement in a manner that will avoid excessive rusting or coating by 
grease, oil, dirt and other objectionable materials. 

 
C. Keep reinforcement in separate piles or racks so as to avoid loss of identification 

after bundles are broken. 
 
 
PART 2 - PRODUCTS 
 
2.1 FORMS 
 

A. Use form materials conforming to ACI 347. 
 

B. Form lumber:  Use lumber of sufficient quality and grade, size and stiffness to 
adequately support the work and ensure dimensional accuracy. 

 
C. Form ties:  Use form ties which do not leave an open hole through the concrete and 

which permit neat and solid patching at every hole. 
 

1. Use ties with cones that allow a 1" break back and facilitate patching. 
2. On structures containing water or other liquid or below grade structures, use 

embedded rod ties with integral waterstops in addition to cones. 
3. Through-bolts that utilize a removable tapered sleeve in water containing 

and below grade applications:  Use mechanical EPDM rubber plugs to seal 
holes made after removal of taper ties.  Acceptable product is X-Plug by the 
Greenstreak Group, Inc.  800-325-9504. Follow manufacturers’ instructions 
for installation.  Friction fit plugs are not allowed. 

4. Wire ties and wood spreaders will not be permitted. 
 

D. Form coatings:  Form release coating shall be neat oil with surface wetting agent 
or chemical release agent which effectively prevents absorption of moisture, 
prevents bonding with concrete, is non-staining to concrete and leaves the concrete 
with a paintable surface. 

 
1. On surfaces to receive an applied coating, use a residual free chemical form 

release agent which is compatible with the applied coating and will not 
prevent the applied finish from satisfactorily bonding to the concrete. 

 
E. Chamfer strips:  Chamfer strips shall be wood or polyvinyl strips or approved equal, 

designed to be nailed in the forms to provide a 3/4" chamfer (unless indicated 
otherwise) at all exposed edges and corners of concrete members. 

 
2.2 REINFORCEMENT 
 

A. Comply with the following as minimums: 
 

1. Bars:  ASTM A615, Grade 60, unless otherwise shown on the Drawings, 
using deformed bars for Number 3 and larger. 

2. Welded wire fabric:  ASTM A185. 
a. Use sheet (mat) welded wire fabric only. 
b. Welded wire fabric supplied in rolls will not be accepted. 

3. Bending:  ACI 315 and ACI 318. 
 

B. Fabricate reinforcement to the required shapes and dimensions, within fabrication 
tolerances stated in the CRSI "Manual of Standard Practices". 

 
C. Do not use reinforcement having any of the following defects: 

 
1. Bar lengths, depths, or bends exceeding the specified fabricating tolerances. 
2. Bends or kinks not indicated on the Drawings or required for this Work. 
3. Bars with excessive rust, scale, dirt, oil or other defects which will reduce 

the bond or the effective cross section of the bar. 
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D. Furnish all support bars, tie bars, chairs, bolsters, etc. required for properly 
supporting and spacing bars in the forms. 

 
1. For slabs on grade, use supports with stand plates or horizontal runners 

where wetted base materials will not support chair legs.  Other supports 
must be approved by the Engineer. 

2. For exposed-to-view concrete surfaces, where legs of supports are in 
contact with forms, provide supports with legs which are hot-dip 
galvanized, plastic protected or stainless steel. 

3. Supply supports for welded wire fabric as follows: 
 

Welded Wire Fabric Support Spacing 

 

Welded Wire 

Reinforcement  

(diameter) 

 Welded Wire  

Spacing  

(inches) 

 Maximum 

Support 

Spacing  

(feet) 

 

W9 or larger 

  

12 and greater 

  

4 

W5 to W8  12 and greater  3 

W9 and larger  Less than 12  3 

W4 to W8  Less than 12  2 

Less than W4  Less than 12  1.5 
 

E. Tie wire:  FS QQ-W-461, annealed steel, black, 16 gauge minimum. 
 

F. Welding electrodes:  AWS A5.1, low hydrogen, E70 series. 
 

G. Splice devices:  Shall be sized to develop one hundred twenty-five (125%) percent 
of yield strength of bar. 

 
2.3 CONCRETE MATERIALS 
 

A. Cement:  Use portland cement: ASTM C150, Type I, Type I-P or Type II, low 
alkali. 

 
1. Where concrete will be exposed to sewage, use Type II or I-P cement. 
2. Fly ash shall conform to ASTM C618, Class C or F. 
3. Fly ash content shall not exceed 20% by weight of the total amount of 

cementitious materials (portland cement plus fly ash). 
 
B. Aggregates: 

 
1. Fine aggregate:  Conform to ASTM C33. 
2. Coarse aggregate:  Conform to ASTM C33, Size #57. 

 
C. Water:  Clean and potable and free from injurious amounts of deleterious materials. 

 
D. Admixtures: 

 
1. Air entraining admixture:  ASTM C260. 
2. Water reducing, set controlling admixture:  Conform to ASTM C494. 

a. Type A - water reducing. 
b. Type D - water reducing and retarding. 

3. Superplasticizers:  Conform to ASTM C494, Types F and G. 
a. Use superplasticizers in thin section placements and in areas of 

congested reinforcing and/or embedded items, or where otherwise 
approved by the Engineer. 

b. Use where conventional consolidation techniques are impractical. 
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4. Do not use admixtures containing calcium chloride. 
 

E. Fiber reinforcing: 
 

1. Use fiber reinforcing where indicated on the drawings. 
2. Provide polypropylene or co-polymer fibers as manufactured by High Tech 

Fibers, Inc., Fibermesh Company or an approved equal. 
3. Where required, use fiber reinforcing at a rate of 2.0 lbs. per cubic yard 

unless another rate is indicated on the drawings. 
 

F. Curing compounds: 
 

1. On all vertical and formed surfaces, construction joints, basin slabs, 
surfaces to receive an applied coating or finish, and other surfaces except as 
otherwise indicated or specified, use a non-residual, non-staining curing 
compound conforming to ASTM C309 Type 1 and 1D.  Acceptable 
products are: 
a. L&M Cure by L&M Construction Chemicals, Inc. 
b. Horn WB-75 by A.C. Horn Company. 
c. Sonosil by Sonneborn, Inc. 
d. Approved equal. 

 
2.4 CONCRETE MIXES 
 

A. Provide concrete with the compressive strengths shown on the Drawings.  When 
such strengths are not shown on the Drawings, provide the following 28-day 
strengths as minimum: 

 
1. All structural concrete except as indicated in Nos. 2 and 3 

below or as noted otherwise on the plans 
4000 psi 

2. All sidewalks, curbs and gutters, and unreinforced 
foundations 

4000 psi with 
fiber reinforcing 

3. Thrust blocking, backfill or encasement for piping, and 
concrete fill 

2500 psi 

4. Prestressed or precast concrete: 5000 psi 
 

B. Maximum water cement ratios: 
 

4000 psi concrete 0.5  
3000 psi concrete 0.53 
2500 psi concrete 0.67 

 
C. Entrained air: 

 
3000 and 4000 psi concrete 5% ± 1% 
2500 psi concrete Not Required 

 
D. Slump: 

 
3000 and 4000 psi concrete 4" ± 1" 
2500 psi concrete 5" ± 1" 

 
E. Production of concrete: 

 
1. General:  Concrete shall be ready mixed and shall be batched, mixed and 

transported in accordance with ASTM C94 except as otherwise indicated. 
2. Monitor time and mix proportions by plant delivery slips. 
3. Air entraining admixtures:  Add air entraining admixture into the mixture 

as a solution and measure by means of an approved mechanical dispensing 
device. 

4. Water reducing and retarding admixture:  Add water reducing and retarding 
admixture and measure as recommended by the manufacturer. 
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5. Addition of water to the mix upon arrival at the job site shall not exceed that 
necessary to compensate for a 1" loss in slump, nor shall the design 
maximum water-cement ratio be exceeded.  Water shall not be added to the 
batch at any later time. 

6. Weather conditions:  Control temperature of mix as required by ACI 306 
"Cold Weather Concreting" and by ACI 305 "Hot Weather Concreting". 

 
 
PART 3 - EXECUTION 
 
3.1 SURFACE CONDITIONS 
 

A. Examine the areas and conditions under which work of this Section will be 
performed.  Correct conditions detrimental to timely and proper completion of the 
Work.  Do not proceed until unsatisfactory conditions are corrected. 

 
B. Water, mud, organic, and other detrimental material shall be removed from 

excavations before concrete is deposited. 
 

C. Notify the Engineer prior to placing concrete and place no concrete until the 
formwork, reinforcing and embedded items have been observed by the Engineer. 

 
3.2 FORMWORK 
 

A. General: 
 

1. Construct forms in conformance with ACI 347. 
2. Design, erect, support, brace and maintain formwork so it will safely 

support vertical and lateral loads which might be applied until such loads 
can be supported safely by the concrete structure. 

3. Construct forms to the exact sizes, shapes, lines and dimensions shown, and 
as required to obtain accurate alignment, location, grades, level and plumb 
work in the finished structure. 

4. Provide formwork sufficiently tight to prevent leakage of cement paste 
during concrete placement.  Solidly butt joints and provide backup material 
at joints as required to prevent leakage and prevent fins. 

 
B. Form construction and erection: 

 
1. Construct forms in conformance with ACI 347. 
2. Provide for openings, offsets, keyways, recesses, moldings, reglets, 

chamfers, blocking, screeds, bulkheads, anchorages, inserts and other 
embedded items as required. 

3. Hold inner and outer forms for vertical concrete together with combination 
steel ties and spreaders approved by the Engineer. 

4. Unless specifically stated otherwise, provide 3/4" chamfer at all exposed 
edges of concrete. 

5. Provide temporary openings in the formwork where necessary to facilitate 
cleaning and inspection of the formwork. 

6. Coat form contact surfaces with approved form coating compound prior to 
placing reinforcing steel. 

7. Do not allow excess form coating material to accumulate in the forms or to 
come in contact with reinforcing surfaces which will bond to fresh concrete. 

8. Side forms for footings may be omitted, and concrete may be placed directly 
against excavation only when requested by the Contractor and approved by 
the Engineer. 

9. Provide a positive means of adjustment of shores and struts and ensure that 
all settlement is taken up during concrete placing. 

10. Construct blockouts and formed openings of sufficient size and proper 
location to permit final alignment of items within it or passing through it. 
a. Allow sufficient space for grouting, packing or sealing around any 

items penetrating the opening as may be required to ensure 
watertightness. 
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b. Provide openings with continuous keyways with waterstops where 
required, and provide a slight flare to facilitate grouting and the 
escape of entrapped air during grouting. 

c. Provide only blockouts or openings that are shown on the drawings 
or otherwise approved by the Engineer. 

 
C. Formwork reuse:  Reuse only forms that are in good condition and which maintain 

a uniform surface texture on expose concrete surfaces. 
 

1. Apply a light sanding as necessary to obtain a uniform texture. 
2. Plug unused tie holes and penetrations flush with the form surface. 

 
D. Removal of forms: 

 
1. Do not disturb or remove forms until the concrete has hardened sufficiently 

to permit form removal with complete safety.  Do not remove shoring until 
the member has acquired sufficient strength to support its own weight, the 
load upon it, and the added load of construction. 

2. Do not remove forms before the following minimum times without prior 
approval from the Engineer: 
a. Sides of footings or slabs on grade 24 hrs 
b. Walls not supporting load 48 hrs 
c. Vertical sides of beams 48 hrs 
d. Columns not supporting load 48 hrs 
e. Suspended slabs or beam bottoms (forms only) 10 days 

3. In determining the minimum stripping times, consider only the cumulative 
time during which the ambient temperature of the air surrounding the 
concrete is above 50º. 

4. Do not remove shoring for suspended slabs or beams until the concrete has 
reached 75% of the specified 28 day strength. 

5. When reshoring or backshoring is permitted or required, plan the operations 
in advance and submit procedures to the Engineer for approval. 
a. Design and plan all reshoring operations to support all construction 

loading and in accordance with ACI 347. 
6. Exercise care in removing forms from finished concrete surfaces so that 

surfaces are not marred or gouged and that corners are true, sharp and 
unbroken. 

7. Do not permit steel spreaders, form ties, or other metal to project from or 
be visible on any concrete surface except where so shown on the drawings. 

8. Whenever the formwork is removed during the curing period, continue to 
cure the exposed concrete by one of the methods specified herein. 

 
3.3 EMBEDDED ITEMS 
 

A. Embedded items:  Set anchor bolts and other embedded items accurately and 
securely in position in the forms until the concrete is placed and set. 

 
1. Use templates where practical for all anchor bolts. 
2. Check locations of all anchor bolt and special castings prior to placing 

concrete and verify locations after concreting. 
 

B. Piping cast in concrete: 
 

1. Install and secure sleeves, wall pipes and pipe penetrations before placing 
concrete. 

2. Do not weld or otherwise attach piping to reinforcing steel. 
3. Support piping to be encased in concrete securely and on firm foundation 

so as to prevent movement or settlement during concreting. 
 

C. Locate electrical conduit so that it will not impair the strength of the construction. 
 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 150 of 163



 

   

1. Do not use conduits running within (not passing through) a slab, wall or 
beam that are larger in outside diameter than 1/3 overall concrete thickness 
unless otherwise approved by the Engineer. 

2. Do not space conduits closer than three conduit diameters apart unless 
otherwise approved by the Engineer. 

 
3.4 REINFORCEMENT 
 

A. General:  Comply with the specified codes and standards and Concrete Reinforcing 
Steel Institute's recommended practice for "Placing Reinforcing Bars" for details 
and methods of reinforcement placement and supports and as herein specified. 

 
1. Clean reinforcement and remove loose dust and mill scale, earth, and other 

materials which reduce or destroy bond with concrete. 
2. Position and secure reinforcement against displacement by forms, 

construction, and the concrete placement operations. 
3. Use adequate number of ties to secure reinforcing. 
4. Do not weld or field bend reinforcing without prior approval by the 

Engineer. 
 

 
B. Placing reinforcing: 

 
1. Provide and install all chairs, runners, bolsters, standees and other 

accessories in sufficient quantities to satisfactorily position the reinforcing 
and hold it in place during concrete placement. 

2. Support reinforcing for slabs on ground on chairs or bolsters with stand 
plates or a properly sized concrete cube. 
a. Use concrete bricks as supports only as approved by the Engineer. 

3. Secure and tie dowels in place prior to placing concrete.  Do not press 
dowels into wet concrete. 

 
C. Concrete cover:  Unless otherwise indicated on the drawings or specified herein, 

install reinforcing with clear concrete coverage in conformance with ACI 318. 
 

1. All reinforcement, regardless of size, exposed to water or sewage shall have 
2" cover. 

2. Place reinforcement a minimum of 2" clear of any openings or metal pipe 
or fittings. 

 
D. Splicing reinforcement:  Splice reinforcement steel in accordance with the latest 

revisions of ACI 318 "Building Code Requirements for Reinforced Concrete" 
unless shown otherwise on the drawings. 

 
1. All splices at wall corners or intersections and at wall and foundation 

intersections shall be Class B tension splices per ACI 3-18, Sections 12.2.2 
and 12.15. 

2. All other splices of vertical or horizontal steel in walls shall be Class B 
tension splices as per ACI 318 per ACI 318, Sections 12.2.2 and 12.15. 

3. Horizontal ring steel in circular, non-prestressed concrete tanks shall be 
Class B tension splices and the splices shall be staggered so that no more 
than 50% of the bars are spliced at any one location. 

4. All welded or mechanical splicing devices shall develop 125% of the yield 
strength of the bar. 

5. Column vertical bars shall lap 30 bar diameters with dowels at the base of 
the column unless otherwise noted.  Dowels shall be the same size and 
quantity as column vertical bars unless otherwise noted. 

6. All splices not otherwise shown or specified shall be Class B tension lap 
splices per ACI 318, Sections 12.2.2 and 12.15. 

 
E. Tolerances:  Place bars in the locations indicated within the tolerances conforming 

to the CRSI "Manual of Standard Practice". 
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F. Welded wire mesh:  Install welded wire fabric in as long of a length as practicable 
and lay flat before placing concrete.  

 
1. Use only mat welded wire fabric.  Do not use welded wire fabric from rolls. 
2. Support and tie mesh to prevent movement during concrete placement. 
3. Lap adjoining pieces at least one full mesh and lace splices with wire. 
4. Provide, at a minimum, supports for welded wire fabric according to the 

Table in Section 2.2.D.3.  Confirm the adequacy of the support spacings 
listed therein for the anticipated construction loads.  Increase the number of 
supports, if necessary, to assure that the final position of the welded wire 
fabric will conform to that shown on the drawings. 

5. Do not place welded wire fabric on the subbase surface and then hook or 
"pull up" the reinforcement during concrete placement. 

6. Do not lay welded wire fabric on top of the freshly placed concrete and then 
"walk it" into place. 

 
3.5 PLACING CONCRETE 
 

A. Preparation: 
 

1. Remove foreign matter accumulated in the forms. 
2. Rigidly close openings left in the formwork. 
3. Wet wood forms sufficiently to tighten up cracks.  Wet other material 

sufficiently to maintain workability of the concrete. 
4. Use only clean tools. 
5. Provide and maintain sufficient tools and equipment on hand to facilitate 

uninterrupted placement of the concrete. 
6. Before commencing concrete, inspect and complete installation of 

formwork, reinforcing steel and all items to be embedded or cast-in. 
 

B. Conveying: 
 

1. Transport and handle concrete from the truck to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of 
ingredients to maintain the quality of the concrete. 

2. Provide equipment for lifting, dumping, chuting, pumping or conveying the 
concrete, of such size and design as to ensure a practically continuous flow 
of concrete at the delivery and without separation of materials. 

3. Use hopers and elephant trunks where necessary to prevent the free fall of 
concrete for more than 4'. 

4. Do not use concrete that is not placed within 1-1/2 hours after water is first 
introduced into the mix unless the slump is such that it meets the specified 
limits without the addition of water to the batch. 

 
C. Placing: 

 
1. Deposit concrete as nearly as practicable in its final location so as to avoid 

separation due to rehandling and flowing. 
2. Deposit concrete in horizontal layers not deeper than 2', avoiding inclined 

layers. 
3. Place concrete at such a manner that concrete upon which fresh concrete is 

deposited is still plastic. 
4. Bring slab surfaces to the correct level with screeds set to the proper 

elevation. 
 

D. Hot weather placement:  Place concrete in hot weather in accordance with ACI 305 
"Hot Weather Concreting" and as specified herein. 

 
1. Do not place concrete whose temperature exceeds 100ºF. 
2. Thoroughly wet forms and reinforcing prior to placement of concrete. 
3. Use additional set retarder as necessary to increase set time. 
4. Limit the size of the pour where it may reduce the likelihood of cold joints 

due to reduced set time. 
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5. Shade the fresh concrete as soon as possible after placing. 
6. Start curing as soon as the concrete is sufficiently hard to permit without 

damage. 
 

E. Cold weather placement:  Place concrete in cold weather in accordance with ACI 
306 and as specified herein. 

 
1. Except when authorized specifically by the Engineer, do not place concrete 

when the atmospheric temperature is below 40ºF. 
2. When cold weather placement is approved by the Engineer, heat either the 

mixing water or aggregate or both so that the concrete temperature is 
between 65ºF and 85ºF. 

3. Protect the freshly placed concrete by adequate housing or covering and 
provide heat to maintain a temperature of not less than 50ºF for not less than 
four days. 

4. Do not add salts, chemicals, or other materials to the concrete mix to lower 
the freezing point of the concrete. 

 
F. Consolidation: 

 
1. Consolidate each layer of concrete immediately after placing, by use of 

internal concrete vibrators supplemented by hand spading, rodding, or 
tamping. 
a. Use vibrators having a 2" head diameter and a minimum frequency 

of 8000 vibrations per second. 
b. Provide sufficient number of vibrators to properly consolidate the 

concrete, keeping up with placement operations. 
c. Provide at least one spare vibrator on site. 

2. Insert and withdraw vibrators at points approximately 18" apart. 
3. Do not vibrate forms or reinforcement. 
4. Do not use vibrators to transport concrete inside the forms. 

 
3.6 PROTECTION 
 

A. Protect the surface finish of newly placed concrete from damage by rainwater or 
construction traffic. 

 
B. Do not apply design loads to structures until the concrete has obtained the specified 

strength. 
 

1. Do not backfill against walls until they have reached the specified strength 
and all supporting or bracing walls, slabs, etc. have also reached the 
specified strength, unless otherwise permitted by the Engineer.   

2. Protect structures from construction overloads. 
 

 
3.7 CURING 
 

A. Beginning immediately after placement, protect concrete from premature drying, 
excessively hot and cold temperatures and mechanical injury. 

 
B. Continuously cure concrete for a period of not less than 7 days after placement. 

 
1. When seven-day cylinder breaks indicate, in the opinion of the Engineer, 

the possibility of low strength concrete, provide additional curing as per the 
request of the Engineer. 

2. When temperatures during the curing period fall below 40ºF, provide 
additional curing time as directed by the Engineer. 

 
C. Unless otherwise directed by the Engineer, cure concrete not in contact with forms 

in accordance with one of the following procedures: 
 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 153 of 163



 

   

1. Ponding or sprinkling:  Keep entire concrete surface wet by continuously 
sprinkling or by allowing water to pond, covering all surfaces. 

2. Wet burlap:  Thoroughly wet and cover all concrete surfaces with wet 
burlap mats as soon as the concrete has set sufficiently to avoid marring the 
surface. 
a. Keep the burlap continuously wet during the curing period. 

3. Curing blankets:  Thoroughly wet concrete surfaces to be cured and cover 
with curing blankets as soon as the concrete has set sufficiently to avoid 
marring the surface. 
a. Weight the blankets down to maintain close contact with the 

concrete surface. 
b. Use sheets of waterproof kraft paper with the joints between sheets 

taped continuously; or 
c. Use sheets of 4 mil or thicker polyethylene with the joints between 

sheets continuously taped. 
4. Wet sand:  Apply a layer of sand over the entire surface and keep it 

continuously wet. 
5. Curing compound:  Apply curing compound immediately after completion 

of the finish on uniformed surfaces and within two hours after removal of 
forms on formed surfaces. 
a. Spray the entire surface with two coats of liquid curing compound, 

applying the second coat in the direction of 90º to the first coat. 
b. Apply compound in accordance with the manufacturer's instructions 

to cover the surface with a uniform film which will seal thoroughly. 
 

D. Hot weather:  When necessary, provide wind breaks, shading, fog spraying, 
sprinkling, ponding or wet covering with a light colored material applying as 
quickly as concrete hardening and finishing operations will allow. 

 
3.8 CONCRETE FINISHING 
 

A. Finish schedule:  Unless otherwise indicated on the drawings, finish all concrete 
surfaces in accordance with the following schedule: 

 
1. Form finish:  Formed surfaces not ordinarily exposed to view, including: 

a. Interior walls of open tanks below a line one foot lower than the 
lowest normal water level. 

b. The underside of slabs not exposed to view. 
c. Walls below grade. 

2. Cementitious coating: All formed surfaces exposed to view including: 
a. Interior walls of tanks above a line one foot lower than the lowest 

normal water level. 
b. The underside of slabs, soffits, etc. exposed to view. 

3. Float finish:  Slab surfaces not exposed to view or not receiving an applied 
thin finish, including: 
a. Bottom slabs of tanks or structures containing water sewage or other 

liquid. 
b. Foundations not exposed to view. 
c. Roof slabs to be covered with insulation and/or built-up roofing. 

4. Trowel finish:  Interior slab surfaces exposed to view or to receive an 
applied thin film coating or floor finish, including: 
a. Interior, indoor slabs and floors of buildings. 
b. Surfaces on which mechanical equipment moves. 
c. Floors receiving vinyl tile, resilient flooring, carpet, paint, etc. 

5. Broom finish:  Exterior, outdoor slabs exposed to view including: 
a. Outdoor floor slabs and walkways. 
b. Other floors which may become wet or otherwise require a non-skid 

surface. 
c. Sidewalks and concrete pavements. 

6. Scratch finish:  Surfaces which are to receive a thick topping or additional 
concrete cast against them including: 
a. Surfaces receiving concrete equipment pads. 
b. Floors receiving concrete topping. 
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c. Construction joints not otherwise keyed. 
7. Edge finish:  Exposed edges of slabs not receiving chamfer including: 

a. Sidewalk edges and joints. 
b. Pavement edges and joints. 
c. Other slab edges not chamfered. 

 
B. Finishing procedures: 

 
1. Form finish: 

a. Repair defective concrete. 
b. Fill depressions deeper than 1/4". 
c. Fill tie holes. 
d. Remove fins exceeding 1/8" in height. 

2. Cementitious finish: 
a. Patch all tie holes and defects and remove all fins. 
b. Within one day of form removal, fill all bug holes, wet the surfaces 

and rub with carborundum brick until a uniform color and texture 
are produced; or 

c. Dampen surfaces, brush apply a grout slurry consisting of 1 part 
portland cement to 1-1/2 parts sand, and rub the surface vigorously 
with a stone.  Remove all excess grout. 

d. Provide a two coat cement base waterproofing, sealing finish of 
Thoroseal and Thoroseal Plaster Mix as manufactured by Standard 
Dry Wall Products, Inc. or an approved equal. 
1) Patch all tie holes and defects and removal all fins, and clean 

surface of all dirt, laitance, grease, form treatments, curing 
compounds, etc. 

2) Key coat:  Apply key coat of Thoroseal at a rate of two (2) 
lbs. per sq. yd. by fiber brush.  Mix material using one part 
of Acryl 60 to three parts clean water.  Should material start 
to drag during application, dampen surface with water.  
During hot weather periods, dampen surfaces with water 
prior to application of key coat material.  Key coat shall be 
allowed to cure for five (5) days before applying finish coat. 

3) Apply a finish coat consisting of a four (4) to six (6) lbs. per 
sq. yd. application of Thoroseal Plaster Mix using steel 
trowel or spray gun.  Color to be selected by the Owner.  Mix 
dry material using one (1) part Acryl 60 to three (3) parts 
clean water.  Firmly press the mix into all voids and level 
with a steel trowel.  When surface is set so that it will not 
roll or lift, float it uniformly using a sponge float. 

3. Float finish: 
a. Begin floating when the water sheen has disappeared and when the 

surface has stiffened sufficiently to permit the operation. 
b. Cut down all high spots and fill all low spots and float the slab to a 

uniform sandy texture. 
4. Trowel finish: 

a. Float finish as specified herein. 
b. Power trowel to a smooth surface free of defects. 
c. After the surface has hardened sufficiently, hand trowel until a 

ringing sound is produced as the trowel is moved over the concrete 
surface. 

5. Broom finish: 
a. Float finish as specified herein. 
b. Provide a scored texture by drawing a broom across the surface. 

6. Scratch surface: 
a. Screed the surface to the proper elevations. 
b. Roughen with rakes or stiff brushes. 

7. Edge finish:  Tool slab edges and joints with a 1/4" radius edging tool. 
 
3.9 SURFACE REPAIR  
 

A. Patching mortar: 

Bid #22-088, Project Manual Georgetown County, South Carolina Page 155 of 163



 

   

 
1. Make a patching mortar consisting of 1 part portland cement to 2-1/2 parts 

sand by damp loose volume. 
2. Mix the mortar using one part acrylic bonding admixture to two parts water. 

 
B. Tie holes:  Clean and dampen all tie holes and fill solidly with patching mortar. 

 
C. Surface defects: 

 
1. Remove all defective concrete down to sound solid concrete. 
2. Chip edges perpendicular to the concrete surface or slightly undercut, 

allowing no feather edges. 
3. Dampen surfaces to be patched. 
4. Patch defects by filling solidly with repair mortar. 

 
D. Allow the Engineer to observe the work before placing the patching mortar. 

 
E. Repair defective areas greater than 1 sq. ft. or deeper than 1-1/2" as directed by the 

Engineer using materials approved by the Engineer at no additional expense to the 
Owner. 

 
3.10 JOINTS 
 

A. Construction joints: 
 

1. Unless otherwise approved by the Engineer, provide construction joints as 
shown on the drawings. 

2. If additional construction joints are found to be required, secure the 
Engineer's approval of joint design and location prior to start of concrete 
placement. 

3. Continue all reinforcing across construction joints and provide 1-1/2" deep 
keyways unless indicated otherwise on the drawings. 
a. Form keyways in place. 

4. Provide waterstops in all construction joints of liquid containing structures, 
structures below grade or other structures as shown on the drawings. 

 
 
3.11 FIELD QUALITY CONTROL 
 

A. Concrete cylinder tests: 
 

1. During construction, prepare test cylinders for compressive strength testing, 
using 6" diameter by 12" long single use molds, complying with ASTM 
C31. 
a. Make a set of three test cylinders from each pour of 50 cubic yards 

or less, plus one additional set of cylinders for each additional 50 
cubic yards or fraction thereof. 

b. Identify each and tag cylinder as to date of pour and location of 
concrete which it represents. 

c. Deliver cylinders to testing lab selected by the Owner. 
d. Cost for preparation and delivery of cylinders shall be borne by the 

Contractor.  Cost for testing cylinders will be borne by the Owner.  
2. Should strengths shown by test cylinders fail to meet specified strengths for 

the concrete represented, then: 
a. Engineer shall have the right to require changes in the mix 

proportions as he deems necessary on the remainder of the work. 
b. Additional curing of those portions of the structure represented by 

the failed test cylinders shall be accomplished as directed by the 
Engineer. 

c. Upon failure of the additional curing to bring the concrete up to 
specified strength requirements, strengthening or replacement of 
those portions of the structure shall be as directed by the Engineer. 
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d. The Engineer may require additional testing of concrete in question 
by either non-destructive methods such as the Swiss Hammer, 
Windsor Probe or Ultrasonics or by coring and testing the concrete 
in question in accordance with ASTM C42.  Such testing shall be 
performed at no additional cost to the Owner. 

 
B. Other field concrete tests: 

 
1. Slump tests:  Either the Engineer or a testing laboratory representative will 

make slump tests of concrete as it is discharged from the mixer. 
a. Slump test may be made on any concrete batch at the discretion of 

the Engineer. 
b. Failure to meet specified slump requirements (prior to addition of 

any superplasticizers) will be cause for rejection of the concrete. 
2. Temperature:  The concrete temperature may be checked at the discretion 

of the Engineer. 
3. Entrained air:  Air content of the concrete will be checked by a 

representative of the testing laboratory at the discretion of the Engineer. 
 

C. Coordination of laboratory services:  The Contractor shall be responsible for 
coordination of laboratory services. 

 
1. Maintain a log recording quantities of each type of concrete placed, date 

and location of pour. 
2. Inform the testing laboratory of locations and dates of concrete placement 

and other information as required to be identified in the laboratory's test 
reports. 

 
D. Tests required because of extensive honeycombing, poor consolidation of the 

concrete or any suspected deficiency in the concrete will be paid for by the 
Contractor. 

 
E. Dimensional tolerances: 

 
1. Dimensional tolerances for allowable variations from dimensions or 

locations of concrete work, including the locations of embedded items shall 
be as given in ACI 301. 

2. Where anchor bolts or other embedded items are required for equipment 
installation, comply with the manufacturer's tolerances if more stringent 
than those stated in ACI 301. 

 
F. Watertight concrete: 

 
1. All liquid containing structures, basements or pits below grade shall be 

watertight. 
2. Any visible leakage or seepage shall be repaired as instructed by the 

Engineer at no expense to the Owner. 
3. Where physical evidence of honeycombing, cold joints or other deficiencies 

which may impair the watertightness of a structure exists, the Engineer may 
at his discretion call for leak testing of the structure. 
a. Fill the structure with water and allow to stand for not less than 48 

hours. 
b. Make repairs on the structure until all visible leaks are sealed and 

the leakage rate of the water in the structure is less than 0.1% of the 
volume held in the structure per day. 

c. The cost of testing and repairs shall be performed at no expense to 
the Owner. 

 
G. Concrete which fails to meet strength requirements, dimensional tolerances, 

watertightness criteria, or is otherwise deficient due to insufficient curing, improper 
consolidation or physical damage shall be replaced or repaired as instructed by the 
Engineer at no expense to the Owner. 
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3.12 MEASUREMENT AND PAYMENT 
 

A. No measurement or direct payment will be made for the work under this Section 
and all costs for same shall be included in the price bid for the item in which the 
concrete work is an integral part. 

 
 
 
 END OF SECTION 02560 
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SECTION 02600 

 
WATER UTILITY 

 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide water system relocations as required and as shown on the 
Drawings, specified in the drawing standard notes, per Georgetown County Water 
& Sewer District standards and regulations, and as needed for a complete and 
proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. All materials and installation methods are to conform with the standards of 

Georgetown County Water and Sewer District. 
 
1.3 SUBMITTALS 
 

A. Comply with pertinent provisions of Division 1. 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Division 2. 
 

B. Shipment of pipe: 
 

1. Protect pipe with tarp or other means during shipment to prevent truck 
exhaust from damaging pipe. 

 
C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 

 
 

 
 

END OF SECTION 02600 
 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02700 
 

SANITARY SEWER UTILITY 
 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 

A. Work included:  Provide sanitary sewer relocations as required and as shown on 
the Drawings, specified in the drawing standard notes, per Georgetown County 
Water & Sewer District standards and regulations, and as needed for a complete 
and proper installation. 

 
B. Related work: 

 
1. Documents affecting work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions, and Sections in 
Division 1 of these specifications. 

 
1.2 QUALITY ASSURANCE 
 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 
experienced in the necessary crafts and who are completely familiar with the 
specified requirements and the methods needed for proper performance of the work 
of this Section. 

 
B. All materials and installation methods are to conform with the standards of 

Georgetown County Water and Sewer District. 
 

 
1.3 SUBMITTALS 
 

A. Comply with pertinent provisions of Division 1. 
 
1.4 PRODUCT HANDLING 
 

A. Comply with pertinent provisions of Division 1. 
 

B. Storage of PVC pipe: 
 

1. Store in unit packages as received from manufacturer until just prior to use. 
2. Stack units in such a manner as to prevent deformation to pipe barrel and 

bells. 
3. Protect from direct sunlight by covering with opaque material if storage 

period will exceed six weeks. 
 

C. Avoid severe impact blows, gouging or cutting by metal surfaces or rocks. 
 
 
1.5 PROTECTION OF OTHER UTILITIES 
 

A. Location: 
 

1. Approximate location of certain known underground lines is shown. 
2. Existing small lines not shown. 
3. Locate small and other possible utility lines using electronic pipe finder, or 

other approved method. 
4. Excavate and expose existing underground utilities ahead of trenching 

operations. 
 

B. Repair or replace any damaged utility line or structure at no additional cost to 
Owner. 
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1.6 CONFLICTING UTILITIES 
 

A. Remove and/or relay conflicting utilities, when so directed by the Engineer, at the 
expense of the Owner. 

 
B. Where alterations to existing utilities are shown to avoid conflicts, make alterations 

at no cost to Owner. 
 
1.7 JOB CONDITIONS 
 

A. Work under this Section may require construction or work in a confined space, 
defined as any space having one or more of the following characteristics: 

 
1. Limited openings for entry and exit. 
2. Unfavorable natural ventilation. 
3. Not designed for continuous worker occupancy. 

 
B. The Contractor shall have on the job site at all times the following minimum safety 

equipment: 
 

1. Gas monitor capable of testing and detecting for combustible gas, oxygen 
deficiency and hydrogen sulfide. 

2. Confined space access and retrieval winch system. 
3. Ventilating fan with large diameter ventilating hose. 
4. Supplied air respirator, MISHA/NIOSH approved type. 
5. Safety harness and lifelines. 

 
This equipment to be available for use by the Contractor, Engineer and Owner for 
the duration of the project. 

 
C. All entries into or work within confined spaces to be conducted in accordance with 

the U.S. Department of Health and Human Services/National Institute for 
Occupational Safety and Health [DHHS (NIOSH)] Publication No. 87-113, A 
Guide to Safety in Confined Spaces. 

 
 

 
END OF SECTION 02700 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02740 

 

RIPRAP AND SLOPE PROTECTION 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary riprap and slope protection as shown on the 

plans and specified in SCDOT Technical Specification SC-M-804.  

 

 

PART 2 - PRODUCTS 
 Refer to SCDOT Technical Specifications 

 

PART 3 - EXECUTION 
 Refer to SCDOT Technical Specifications 

 

 

 

 

END OF SECTION 02740 

 

 

 

 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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SECTION 02800 

 

SEEDING 

 
PART 1 - GENERAL 
 

1.1  DESCRIPTION 

 

Scope of Work:  The work consists of all necessary seeding as shown on the plans and specified in 

SCDOT Technical Specification SC-M-810. 

 

 

PART 2 - PRODUCTS 
  

 

2.1  SEED 

B. Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing Seeds" 

for purity and germination tolerances. 

C. Seed Species: See seeding schedule on drawings. 

 

 

PART 3 – EXECUTION 

 
 Refer to SCDOT Technical Specifications 

 

 

 

 

 

END OF SECTION 02800 

 

 

 

 

END OF  
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