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PART 1 | GENERAL REQUIREMENTS

s

SECTION A - INVITATION TO BID

Sealed proposals from general contractors will be received by City of LaGrange, on the second floor of
LaGrange City Hall, until 2 p.m. at the time prevailing in LaGrange, Georgia on TBD for the Toilets at
SouthBend Park located at SouthBend Park, LaGrange, Georgia. At the time and place noted above the
proposals will be publicly opened.

The project consists of a new toilet facility.

The contract, if awarded, will be on a lump sum basis. No bid may be withdrawn for a period of sixty (60)

days after time has been called on the date of the opening.

The project is to be substantially complete in one-hundred and twenty (120) days. Anticipated start date for

construction is TBD.

The Owner reserves the right to reject any or all bids and to waive technicalities and informalities.

CITY OF LAGRANGE

BY:

END OF SECTION A
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SECTION B - PROPOSAL FORM

DATE TBD

1922 - Toilets at SouthBend Park

INVITED BIDDERS:
B-01

Having carefully examined the drawings entitled “Toilets at SouthBend Park” and
numbered and all dated 14 Feb 2020 and Addendum No.

as well as the premises and conditions affecting the work, the undersigned purposes to furnish all

services, labor, and material called for by them for the entire work in accordance with said document for the
TOTAL SUM OF DOLLARS ($ )

B-02

The undersigned further purposes that, should any of the following alternatives be accepted and be

incorporated in the Contract, the TOTAL SUM will be altered in each case as follows:

2.1 Deductive Alternatives: NONE

2.2 Additive Alternates:

2.2.1 Add. Alt. No. 1: To provide and install 2" PVC water line from Main Street to toilets;

include all tapping fees, back flow preventer, and vault [Base Bid: stub out water line to 5’ from
building]

ADD $

2.2.2  Add.Alt. No. 2: To install 4" sanitary sewer line, manhole, clean outs, etc. [Base Bid:

stub out sanitary sewer to 5' from building]

ADD $

2.2.3 Add. Alt. No. 3: Install porcelain tile on 2-1/2" recessed slab in full setting bed; slope

to floor drain; tile to be 6"x36" wood grain appearance

ADD $

B-03
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For and in consideration of the sum of One Dollar ($1.00), the receipt of which is hereby acknowledged, the
undersigned agrees that this proposal may not be revoked, or withdrawn for a period of sixty (60) days from

and including the date of the Bid Opening. Owner reserves the right to reject any incomplete bid forms.
B-04

The undersigned agrees to execute a contract (AIA Document A101) no later then ten (10) days from and
including date of notification of acceptance of this proposal in writing, by mail, telegraph, facsimile

transmission, or delivery.
B-05

The undersigned agrees to commence actual physical work on the site with an adequate force and
equipment within ten (10) days from and including a date to be specified in written order of the Owner and

be substantially complete in two-hundred and ten (210) consecutive calendar days.
B-06

Enclosed herewith is a Bid Bond* in an amount of
Dollars ($ ) being not less then 5% of the BASE BID. The undersigned agrees that

the above-stated amount is the proper measure of liquidated damages which the Owner will sustain by
failure of the undersigned to execute the Contract and to furnish the Performance Bond and the Labor &

Material Payment Bond in case this proposal is accepted and further agrees to the following.
*Certified or Cashier's Check not acceptable
B-07

If this proposal is accepted within sixty (60) days from and including the date of the Bid Opening and the
undersigned fails to execute the Contract within ten (10) days from and including date of notice of such
acceptance, or, if he fails to furnish with Performance Bond and Labor & Material Payment Bond, the
obligation of the Bid Bond will remain in full force and effect, and the money payable therefore shall be paid
the Owner as liquidated damage for such failure; otherwise the obligation of the Bid Bond will be null and

void.
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Respectfully submitted,

Name:

Address:

By:

Title:

The full names and addresses of persons and firms interested in the forgoing bids as principals are as

follows:

Legal Name of Bidder:

Steel Subcontractor:

Plumbing Subcontractor:

Mechanical Subcontractor:

Electrical Subcontractor:

Civil Subcontractor:

Concrete Subcontractor:

Masonry Subcontractor:
Unit Prices: 1. Unsuitable Soil:
2. Contaminated Soil:

3. Suitable Soil:

4. #57 Stone - in place:

5. GAB - in place:

SMI'\LL\ Desién 6r-ovi7, I/lc_.

RS - S -2
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Note: The Bid Form will not be accepted without the following breakdown of the Base Bid.

Division 1 - General Requirements
Division 2 - Demolition

Division 3 - Concrete

Division 4 - Masonry

Division 5 - Metals

Division 6 - Wood & Plastic

Division 7 - Thermal & Moisture Protection

Division 8 - Doors & Windows
Division 9 - Finishes (Painting)
Division 10 - Specialties

Division 11 - Equipment

Division 12 - Furnishings

Division 13 - Special Construction
Division 14 - Conveying Systems
Division 15 - Mechanical

Division 16 - Electrical

BASE BID TOTAL

END OF SECTION B
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SECTION C.1 - SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

C.1.01

The following Supplementary Instructions, Articles C.1-02 thru C.0-10 inclusively, modify, change, delete
from or add to the "Instructions to Bidders", AIA Document A701, 2007 Edition, which is by reference made
a part of this project manual.

Upon written request, the Architect will furnish any Bidder with a copy of the "Instructions to Bidder." Where
any Article, Paragraph, Subparagraph or Clause of the Instructions to Bidders is modified, change, deleted
from or added to, the unaltered provisions of that Article, Paragraph, Subparagraph or Clause shall remain
in effect.

C.1.02 ARTICLE 1 DEFINITIONS

1. Inthe ninth line of Paragraph 1.1 immediately following the word “Specifications" insert, "the
Bidder's signed Proposal Form."

2. Add to Paragraph 1.3 the following: Post-bid Addenda are written or graphic instruments issued
by the Architect after receipt of Bids, but prior to the signing of the Form of Agreement Between the
Owner and Contractor, which modify the Bidding Documents and may or may not increase or
decrease the Base Bid.

3. Add to Paragraph 1.7 the following: Unit prices are net. The term "net" as used in reference to
unit prices means that the net prices offered by the Bidder is inclusive of all sums for payment,
repayment, reimbursement, remittance, remuneration, compensation, profit, cost, overhead,
expense, loss, expenditure, allowance, charge, demand, hire, wages, salary, tax, cash, assessment,
price, money, bill, statement, dues, recovery, restitution, benefit, recoupment, exaction or injury.

C.1-03 ARTICLE 2 BIDDER'S REPRESENTATIONS

There are no modifications, changes, deletions from or additions to any Article, Paragraph, Subparagraph or
Clause of Article 2 of the Instructions to Bidders.

C.1-04 ARTICLE 3 BIDDING DOCUMENTS

1. Beginning in the fourth line following the word "therein”, of Subparagraph 3.1.1, delete the
remainder of this Subparagraph and substitute the following therefor: Deposits will be refunded fully
or in part, as designated in the advertisement or Invitation to Bid.

2. Add to subparagraph 3.3.3 the following: The Architect's approval of the substitutions shall not
relieve any Contractor of the responsibility for any deviation from the requirements of the Contract
Documents, nor shall the Architect's approval relieve the Contractor from responsibility for
substitution, that is to say, that should the Architect give approval for a substitution and it be found at
anytime that the material or equipment is not equal to that specified or that the information
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furnished in the request for substitution was not accurate, the Architect may require the Contractor to
furnish the specified material or equipment at no additional cost to the Owner.
C.1-05 ARTICLE 4 BIDDING PROCEDURES
Add to Subparagraph 4.1.1. the following: Bids shall be submitted in triplicate.
C.1-06 ARTICLE 5 CONSIDERATIONS OF BIDS
1. Delete Subparagraph 5.3.2 in its entirety and substitute the following therefor:
5.3.2 Alternative or Alternative Bids are both deductive and additive and
a.) The successful bidder will be determined by adding Base Bid & Add. Alt. No.
1and 2.

C.1-07 ARTICLE 6 POST-BID INFORMATION

There are no modifications, changes, deletions from or additions to any Article, Paragraph, Subparagraph or
Clause of Article 6 of the Instructions to Bidders.

C.1-08 ARTICLE 7 PERFORMANCE AND PAYMENT BOND

Delete Subparagraph 7.1.3 in its entirety and substitute the following therefor:
7.1.3 The bonds shall be written by companies listed in the current issue of "Federal Register"
Department of the Treasury as companies having complied with the law and regulations of the
Department of the  Treasury and that the companies also have a current surety license in the State
of Georgia. The cost of furnishing  bonds meeting the above requirements shall be included in the

Bid.

END OF SECTION C.1
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SECTION D - FORM OF CONTRACT

D-01 FORMTO BE USED
1.1 The Agreement for the work will be written on the Standard Form of Agreement Between Owner
and Contractor where the basis of payment is a Stipulated Sum, AIA Document A101, 2007

edition, with modifications.

1.2 Upon written request, the Architect will furnish any bidder with a copy of the form of Agreement
with modifications. A copy of the modifications is included in Section | of this Project Manual.

END OF SECTION D
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SECTION E - SUPPLEMENTARY GENERAL CONDITIONS

SUPPLEMENTARY CONDITIONS

The following supplements modify the “General Conditions of the Contract for Construction”, AIA
Document A201, Fourteenth Edition, 2007. Where a portion of the “General Conditions” is modified or
deleted by these Supplementary Conditions, the unaltered portions of the General Conditions shall remain
in effect.

E.1-01 ARTICLE I: GENERAL PROVISIONS

1. Delete the second sentence and substitute the following for the second sentence:
A modification is (1) a written amendment to the Contract signed by both parties or (2) a change
order, and (3) a construction change directive.

E.1-02 ARTICLE 2: OWNER

2. Information and Services required of the Owner
Delete subparagraph 2.2.5 and substitute the following:

5. The Contractor will be furnished free of charge ten (10) copies of drawings
and project manuals. Additional sets will be furnished at the cost of reproduction, postage and
handling.

E.1-03 ARTICLE 3: CONTRACTOR

4. Labor and Materials
Add the following subparagraphs 3.4.4 and 3.4.5 to 3.4:

3.4.4 After the contract has been executed, the owner and architect will consider a formal request for the
substitution of products in place of those specified only under the conditions set forth in the General
Requirements (Division 1 of the Specifications).

3.4.5 By making requests for substitutions based on subparagraph 3.4.3 above, the Contractor:

.1 represents that the contractor has personally investigated the proposed substitute product and
determined that it is equal or superior in all respects to that specified,;

.2 represents that the contractor will provide the same warranty for the substitution that the
contractor would for the specified;

.3 certifies that the cost data presented is complete and includes all related costs under this
contract except the Architect’s redesign costs, and waives all claims for additional costs related to
the substitution which subsequently becomes apparent; and

4 will coordinate the installation of the accepted substitute, making such changes as may be
required for the work to be complete in all respects.

8. Allowances
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3.8.2.3 Add the following to the end of Clause 3.8.2.3: “except when installation is specified as part of the
allowance in the General Requirements (Division 1 of the Specification).”

1. Contractors Construction Schedules

Delete this paragraph in its entirety by deleting subparagraph 3.10.1, subparagraph 3.10.2, and
subparagraph 3.10.3, and substitute the following:

The contractor, within fifteen (15) days of commencing work, shall submit to the owner and architect
for their information, the contractor’s schedule for completing the work. The contractor’s schedule
shall be revised no less frequently than monthly and shall be revised to reflect conditions
encountered from time to time and shall be related to the entire project. Each such revision shall be
furnished to the owner and the architect.

The contractor shall continuously maintain at the site, for the benefit of the owner and architect, one
record copy of this contract marked to record on a current basis changes, selections and
modifications made during construction. Additionally, the contractor shall maintain at the site for the
owner and architect the approved shop drawings, product data, samples and other similar required
submittals. Additionally the contractor shall maintain a record of the project by maintaining a daily
project record log and shall make these records available to the owner at its requests. Upon final
completion of the work, all these record documents shall be delivered to the owner.

3.18 Indemnification
Delete this paragraph in its entirety by deleting subparagraph 3.18.1, and subparagraph 3.18.2, and
substitute the following:

To the fullest extent permitted by law, the contractor shall indemnify and hold harmless the owner,
the architect, and the architect’s consultants from and against liability, claims, damages, losses, and
expenses including attorney's fees, arising out of or resulting from performance of the work,
provided that such liability, claims, damage, loss or expense is attributable to bodily injury, sickness,
disease, or death, or to injury to or destruction of tangible property (other than the work itself)
including loss of use resulting there from, but only to the extent caused in whole or in part by
negligent acts or omissions of contractor, a subcontractor, anyone directly or indirectly employed by
them or anyone for whose acts they may be liable, regardless of whether or not such liability, claim,
damage, loss or expense is caused in part by a party indemnified here under.

In claims against any person or entity indemnified under this paragraph by an employee of the
contractor, a subcontractor, anyone directly or indirectly employed by them or anyone for whose acts
they may be liable, the indemnification obligation under this paragraph shall not be limited by a
limitation on amount or type of damages, compensation or benefits payable by or for the contractor
or a subcontractor under worker’s compensation acts, disability benefits acts or other employee
benefits acts.

E.1-04 ARTICLE 4: ADMINISTRATION OF THE CONTRACT
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4.2 Architect's Administration of Contract
8. Delete the words. “may authorize minor changes in the work as provided in paragraph 7.4".
Add the following subparagraph 4.2.15 to paragraph 4.2:

4.2.15 Architect shall have no authority to approve or accept materials or
workmanship inferior to or not in conformance with that called for by contract documents.

2. Claims and Disputes. (4.3 is not included at all in 2007)

2. Delete the words “arbitration or” from second and third sentences.
Delete the following subparagraphs:
4.3.3
4.3.4
4.3.5
4.3.7
4.3.8
4.3.8.1
4.3.8.2

and substitute the following:

Claims by the Contractor

All contractor claims shall be initiated by written notice and claim to the owner and architect. Such
written notice and claim must be furnished within twenty-one days after occurrence of the event, or
the first appearance of the condition, giving rise to the claim.

Pending final resolution of any claim of the contractor, the contractor shall diligently proceed with
performance of this contract and the owner shall continue to make payments to the contractor in
accordance with this contract. The resolution of any claim under this paragraph shall be reflected by
a change order executed by the owner, the architect, and the contractor.

Claims for Additional Costs

If the contractor wishes to make claim for an increase in the contract price, as a condition precedent
to any liability of the owner therefore, the contractor shall give the architect written notice of such
claim within twenty-one days after the occurrence of the event, or the first appearance of the
condition, giving rise to such claim. Such notice shall be given by the contractor before proceeding
to execute any additional or changed work. The failure by the contractor to give such notice and to
give such notice prior to executing the work shall constitute a waiver of any claim for additional
compensation.

In connection with any claim by the contractor against the owner for compensation in excess of the
contract price, any liability of the owner for the contractor’s costs shall be strictly limited to direct

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTIONE.1 -3



4.3

costs incurred by the contractor and shall in no event include indirect costs or consequential
damages by the contractor. The owner shall not be liable to the contractor for claims of third parties,
including subcontractors, unless and until liability of the contractor has been established therefore in
a court of competent jurisdiction.

Claims for Additional Time

If the contractor is delayed in progressing any task which at the time of delay is then critical or which
during the delay becomes critical, as the sole result of any act or neglect to act by the owner or
someone acting in the owner’s behalf, or by changes ordered in the work, unusual delay in
transportation, unusually adverse weather conditions not reasonable anticipatable, fire or any causes
beyond the contractor’s control, then the date for achieving Substantial Completion of the Work shall
be extended upon the written notice and claim of the contractor to the owner and the architect, for
such reasonable time as the architect may determine. Any notice and claim for extension of time by
the contractor shall be made not more than seven (7) days after the occurrence of the event or the
first appearance of the condition giving rise to the claim and shall set forth in detail the contractor’s
basis for requiring additional time in which to complete the project. In the event the delay to the
contractor is a continuing one, only one notice and claim for additional time shall be necessary. If
the contractor fails to make such claim as required in this paragraph, any claim for an extension of
time shall be waived.

Resolution of Claims and Disputes
Delete the words “but subject to arbitration” from the first sentence.

Arbitration
Delete this paragraph in its entirety.

E.1-05 ARTICLE 5: SUBCONTRACTORS

5.4

Award of Subcontracts and other Contracts for Portions of the Work
Delete the last sentence of subparagraph 5.2.1

Contingent Assignment of Subcontractors

E.1-07 ARTICLE 7: CHANGES IN THE WORK

Changes

Delete the phrase “or order for a minor change in the work,” from
subparagraph 7.1.1

Delete the phrase “an order for a minor change in the work may be issued by
the Architect alone” from paragraph 7.1.2.
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3. Delete the phrase “or order for a minor change in the work” from
subparagraph 7.1.3.

7.3 Construction Change Directives

7.3.7 Inthe first sentence, delete the words “a reasonable allowance for overhead and profit” and
substitute “an allowance for overhead and profit in accordance with clauses 7.3.11.1 through 7.3.11.6
below.”

Add the following subparagraph 7.3.11 to 7.3:

7.3.11 In subparagraph 7.3.6, the allowance for the combined overhead and profit included in the total cost
to the owner shall be based on the following schedule:

.1 For the contractor, the work performed by the contractor’s own forces, 15% of the cost.

.2 For the contractor, for work performed by the contractor’s subcontractor, 7.5% of the amount due
the subcontractor.

.3 For each subcontractor or sub-contractor involved for work performed by that subcontractor’s or
subcontractor’s own forces 7.5% of the cost.

4 For each subcontractor, for work performed by the subcontractor’s sub-sub-subcontractor, 7.5%
of the amount due the sub-subcontractor.

.5 Cost to which overhead and profit is to be applied shall be determined in accordance with
subparagraph 7.3.6.

.6 In order to facilitate checking of quotations for extras or credits, all proposals, except those so
minor that their propriety can be seen by inspection, shall be accompanied by a complete
itemization of costs
including labor, materials and subcontracts. Labor and materials shall be itemized in the manner
prescribed above. Where major cost items are subcontracts, they shall be itemized also. In no
case will a change involving over $100.00 be approved without such itemization.

E.1-08 ARTICLE 8 TIME

8.3 Delays in Extension of Time

1. Delete the phrase, “or by delay authorized by the owner pending mediation and arbitration, “from
subparagraph 8.3.1 and add at the end of subparagraph 8.3.1 the following: “However, the parties
expressly agree that the contractor shall not be entitled to any increase in the Contract Sum or to any
damages or any other additional compensation as a consequence of any such delays or disruptions.”

.8.3.2 Delete the subparagraph 8.3.2

.8.3.3 Delete the subparagraph 8.3.3

E.1-09 ARTICLE 9: PAYMENTS AND COMPLETION
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Note: The General Contractor and sub contractors are to plan on payments being made 30
days after approved application of payment is submitted to the owner.

3. Applications for Payment

9.3.1 Add the following sentence to subparagraph 9.3.1: “The form of application for payment shall be a
notarized AIA Document G702, Application and Certification for Payment, supported by AIA

Document G703, Continuation Sheet.

Add the following clause 9.3.1.3 to subparagraph 9.3.1:

9.3.1.3 Until substantial completion, the owner shall pay 90% of the amount due the contractor on account
of progress payments.

9.8  Substantial Completion
9.8.3 Add the following sentences at the end of subparagraph 9.8.3.
The payment shall be sufficient to increase the total to 100% of the contract sum, less such
amounts as the architect shall determine for incomplete work and unsettled claims.
?2.10 Final Completion and Final Payment
Add the following subparagraph to 9.10.5 to paragraph 9.10:
9.10.5 As a prerequisite to final payment, the contractor shall submit the following items to the architect,
properly executed:

1. AIA Document G706, “Contractor’s Affidavit of Payment of Debts and Claims.”

2. AlA Document G706A, “Contractors Affidavit of Release of Lien”,
conditional upon receipt of final payment

3. AlIA Document G707, “Consent of Surety to Final Payment”

4. Guarantee by contractor and each subcontractor that the work will be free of defects in materials
and workmanship for a period of one (1) year, except as otherwise specified. Form of guarantee
shall be as included herein.

E.1-10 ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1  Safety Precautions and Programs

Add the following subparagraph 10.1.1 to paragraph 10.1

10.1.1 The contractor will implement interim life safety measures to compensate for hazard posed by
construction. The interim life safety measures will be maintained during the construction period so that
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life safety is not diminished in any occupied area; furthermore, to maintain a safe environment in the
construction and adjacent areas.

Interim life safety measures will be implemented at project construction development and will be
continuously enforced through construction completion.

10.2 Safety of Persons and Property
Add the following subparagraphs 10.2.4.1 and 10.2.4.2 to paragraph 10.2.4:

10.2.4.1  When use or storage of explosives or other hazardous materials or equipment or unusual
methods are necessary the contractor shall give the owner reasonable advance notice and secure

owner's written approval.

10.2.4.2 Contractor shall comply with OSHA Hazardous Communication Standard as described in the
Code of Federal Regulations 29, part 1910.1200, effective May 23, 1988.

E.1-11 ARTICLE 11: INSURANCE AND BONDS

11.1 Contractor’s Liability Insurance

11.1.1.1 Delete the semicolon at the end of Clause 11.1.1.1 and add: “including private entities
performing work at the site and exempt for the coverage on account of number of employees
or occupation, which entities shall maintain voluntary compensation coverage at the same limits
specified for mandatory coverages for the duration of the project.”

11.1.1.2  Delete the semicolon at the end of clause 11.1.1.2 and add: “or persons or entities excluded by
statue from the requirements and clause 11.1.1.1 but required by the contract documents to
provide the insurance required by that clause.”

Add the following clauses 11.1.1.9 and 11.1.1.10 to 11.1.1:

11.1.1.9  Liability insurance shall include all major divisions of coverage and be on a comprehensive
basis including:

1. Premises Operations (including X, C, U, coverages as applicable)

2. Independent Contractor's Protective

3. Products and Completed Operations

4. Personal Injury Liability with Employment Exclusion deleted

5. Contractual, including specified provision for contractor’s obligation under paragraph 3.18

6. Owned, non-owned and hired motor vehicles.

Sl D&Sig/} GFOVF, lae. 1922 | Toilets at SouthBend Park SECTIONE.1 -7



7. Broad Form Property Damage including Completed Operations.

11.1.1.10  If the general liability coverage are provided by a commercial general liability policy on a
claims-made basis, the policy date or retroactive date shall predate the contract, the termination
date of the policy or applicable extended reporting period shall be no earlier than the
termination date of coverages required to be maintained after final payment, certified in
accordance with subparagraph 9.10.2.

Add the following clause 11.1.2.1 to subparagraph 11.1.2:

11.1.2.1  The insurance required by subparagraph 11.1.1 shall be written for not less than the following
limits, or greater if required by law:

1. Workers’ Compensation:
a. State: Statutory
b. Applicable Federal (i.e. Longshoremen’s):Statutory
c. Employer’s Liability $500,000 per accident; $500,000 Disease Policy Limit; 500,000
Disease each employee

2. Comprehensive or Commercial General Liability (including premises operations, independent
contractor’s protective, products and completed operations, broad form property damage)
a. Bodily Injury
$1,000,000 each occurrence
$1,000,000 aggregate
b. Property Damage
$1,000,000 each occurrence
$1,000,000 aggregate
c. Products and Completed Operations to be maintained for 7 years after final payment.
d. Property Damage Liability Insurance shall provide X, C, and U coverage.
e. Broad Form Property Damage Coverage shall include completed operations.

3. Contractual Liability:
a. Bodily Injury:
$1,000,000 each occurrence
$1,000,000 aggregate
b. Property Damage
$1,000,000 each occurrence
$1,000,000 aggregate

4. Personal Injury with Employment Exclusion deleted:
$1,000,000 aggregate

5. Business Auto Liability (including owned, non-owned and hired vehicles):
a. Bodily Injury:

$1,000,000 each occurrence
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$1,000,000 aggregate
b. Property Damage:
$1,000,000 each occurrence

6. If the general liability coverages are provided by a commercial liability policy, the:
a. General aggregate shall be not less than $1,000,000 and it shall apply, in total, to this
project only.
b. Fire damage limit shall be not less than $500,000 on any one fire.

c. Medical expense limit shall be not less than $5,000 on any one person.

7. Umbrella Excess Liability:
$1,000,000 over primary insurance

11.1.3 Add the following sentence to subparagraph 11.1.3:
If this insurance is written on the Comprehensive General Liability policy form, the certificates shall
be AIA Document G705, Certificate of Insurance. If this insurance is written on a commercial general
liability policy form, ACORD form 25S will be acceptable.

11.2  Owner’s Liability Insurance

11.2.1 Delete 11.2 and substitute the following: “The contractor shall purchase and maintain insurance
covering the owner’s contingent liability for claims which may arise from operations under the
contract.”

11.3  Property Insurance

11.3.1 Modify the first sentence of subparagraph 11.3.1 as follows: Delete “Unless otherwise provided, the
owner” and substitute “the Contractor”.

Add the following sentences: The form of policy for this coverage shall be completed value. If the
owner is damaged by the failure of the contractor to maintain such insurance, then the contractor
shall bear all reasonable cost properly attributable thereto.

11.3.1.2 Delete clause 11.3.1.2

11.3.1.3 Delete clause 11.3.1.3

11.3.4 Delete subparagraph 11.3.4

11.3.5 Delete subparagraph 11.3.5

Delete subparagraph 11.3.6 and substitute the following:

11.3.6 Before an exposure to loss may occur, the contractor shall file with the owner two certified copies of
the policy or policies providing this property insurance coverage, each containing those
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endorsements specifically related to the project. Each policy shall contain a provision that the policy
will not be cancelled or allowed to expire until at least 30 days prior written notice has been given to
the contractor.

11.3.8 Modify subparagraph 11.3.8 by substituting “Contractor” for “Owner” as fiduciary; except that the

1

first reference to "Owner” in the first sentence, the word “this” should be substituted for “Owner’s”.

11.3.9 Modify subparagraph 11.3.9 by substituting “Contractor” for “Owner” each time the latter word
appears.

11.3.10  Modify subparagraph 11.3.10 by substituting “Contractor” for “Owner” each time the latter word
appears.

Delete the last sentence

11.4  Performance Bond and Payment Bond
Delete subparagraph 11.4.1 and substitute the following:

11.4.1 The contractor shall furnish bonds covering faithful performance of the contract and payment of
obligations arising there under. Bonds may be obtained through the contractor’s usual source and
the cost there of shall be included in the contract sum. The amount of each bond shall be equal to
100% of the contract sum.

11.4.1.1  The contractor shall deliver the required bonds to the owner not later than 3 days following the
date the agreement is entered into, or if the work is to be
commenced prior thereto in response to a letter of intent, the contractor shall, prior to the
commencement of the work, submit evidence satisfactory to the owner that such bonds will be

furnished.

11.4.1.2 The contractor shall require the attorney-in-fact who executed the required bonds on behalf of
the surety to affix thereto a certified and current copy of the power of attorney.

E.1-13 ARTICLE 13: MISCELLANEOUS PROVISIONS
13.5 Test and Inspections

13.5.1 Modify the last sentence of subparagraph 13.5.1 by deleting the word “Owner” and substituting
“Contractor” in its place.

Add the following paragraph 13.8 to Article 13:
13.8 Equal Opportunity

13.8.1 The contractor shall maintain policies of employment as follows:
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13.8.1.1  The contractor and contractor’s subcontractors shall not discriminate against any employee or
applicant for employment because of race, religion, sex, national origin, age, veteran’s status, or
handicapped (when otherwise
qualified). The contractor shall take affirmative action to insure that applicants are employed and
that employees are treated during employment without regard to their race, religion, sex, national
origin, age, veteran's status, or handicap (when otherwise qualified). Such action shall include but no
be limited to the following: employment, upgrading, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places,
available to employees and applicants for employment, notices setting forth the policies of
nondiscrimination.

13.8.1.2 The contractor and the contractor’s subcontractors shall, in all solicitations or advertisements for
employees placed by them or on their behalf, state consideration for employment without regard to
race, religion, sex, national origin, age, veteran’s status or handicap (when otherwise qualified).

13.9 CODES

13.9.1 INTERNATIONAL BUILDING CODE

The 2012 Edition of the International Building Code with all amendments including State of Georgia
amendments as of date of opening of bids shall govern the construction of this project and is
adopted and incorporated into the Contract Documents and is made a part thereof by reference,
provided, however:That the drawings and specifications shall be adhered to in all cases where they
call for quality of materials, quality of workmanship, or quality of construction which is equal to or in
excess of the quality required by the International Building Code, and provided also; that there shall
be no variances from the plans and specifications except to the extent that the said variances shall be
necessary in order to comply with the International Building Code. It shall be the responsibility of the
contractor to familiarize himself or herself with the requirements of the International Building Code. If
there are any expressed requirements in the plans and/or specifications which are at variance to the
International Building Code, all changes in the work, necessary to eliminate the said requirements and
make the work conform to the International Building Code shall be adjusted as provided in the
contract for changes in the work.

13.8.2 INTERNATIONAL PLUMBING CODE

The 2012 Edition of the International Plumbing Code with all amendments and State of Georgia
Amendments as of date of opening of bids shall govern the installation of all work and is adopted and
incorporated into the Contract Documents and is made a part thereof by reference, provided,
however: That the drawings and specifications shall be adhered to in all cases where they call for
quality of materials, quality of workmanship, or quality of construction which is equal to or in excess of
the quality required by the International Plumbing Code, and provided also; that there shall be no
variances from the plans and specifications except to the extent that the said variances shall be
necessary in order to comply with the International Plumbing Code. It shall be the responsibility of
the contractor to familiarize himself or herself with the requirements of the International Plumbing
Code. If there are any expressed requirements in the plans and/or specifications which are at variance
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to the International Plumbing Code, all changes in the work, necessary to eliminate the said
requirements and make the work conform to the International Plumbing Code shall be adjusted as
provided in the contract for changes in the work.

13.8.3 INTERNATIONAL FUEL GAS CODE

The 2012 Edition of the International Fuel Gas Code with all amendments and State of Georgia
Amendments as of date of opening of bids shall govern the construction of this project and is
adopted and incorporated into the Contract Documents and is made a part thereof by reference,
provided, however: That the drawings and specifications shall be adhered to in all cases where they
call for quality of materials, quality of workmanship, or quality of construction which is equal to or in
excess of the quality required by the International Fuel Gas Code, and provided also; that there shall
be no variances from the plans and specifications except to the extent that the said variances shall be
necessary in order to comply with the International Fuel Gas Code. It shall be the responsibility of the
contractor to familiarize himself or herself with the requirements of the International Fuel Gas Code. If
there are any expressed requirements in the plans and/or specifications which are at variance to the
International Fuel Gas Code, all changes in the work, necessary to eliminate the said requirements
and make the work conform to the Standard Fuel Gas Code shall be adjusted as provided in the
contract for changes in the work.

13.8.4 NATIONAL ELECTRICAL CODE

The 2017 Edition of the National Electrical Code with all amendments as of date of opening of bids
shall govern the construction of this project and is adopted and incorporated into the Contract
Documents and is made a part thereof by reference, provided, however: That the drawings and
specifications shall be adhered to in all cases where they call for quality of materials, quality of
workmanship, or quality of construction which is equal to or in excess of the quality required by the
National Electrical Code, and provided also; that there shall be no variances from the plans and
specifications except to the extent that the said variances shall be necessary in order to comply with
the National Electrical Code. It shall be the responsibility of the contractor to familiarize himself or
herself with the requirements of the National Electrical Code. If there are any expressed requirements
in the plans and/or specifications which are at variance to the National Electrical Code, all changes in
the work, necessary to eliminate the said requirements and make the work conform to the National
Electrical Code shall be adjusted as provided in the contract for changes in the work.

13.8.5 LIFE SAFETY CODE

The 2003 Edition of the Life Safety Code, NFPA 101 shall govern the construction of this project and
is adopted and incorporated into the Contract Documents and is made a part thereof by reference,
provided, however: That the drawings and specifications shall be adhered to in all cases where they
call for quality of workmanship, or quality of construction which is equal to or in excess of the quality
required by the Life Safety Code, and provided also; that there shall be no variances from the plans
and specifications except to the extent that the said variances shall be necessary in order to comply
with the Life Safety Code. It shall be the responsibility of the contractor to familiarize himself or
herself with the requirements of the Life Safety Code. If there are any expressed requirements in the
plans and/or specifications which are at variance to the Life Safety Code, all changes in the work,
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necessary to eliminate the said requirements and make the work conform to the Life Safety Code
shall be adjusted as provided in the contract for changes in the work.

13.8.6 INTERNATIONAL MECHANICAL CODE

The 2012 Edition of the International Mechanical Code with all amendments and State of Georgia
Amendments as of date of opening of bids shall govern the construction of this project and is
adopted and incorporated into the Contract Documents and is made a part thereof by reference,
provided, however: That the drawings and specifications shall be adhered to in all cases where they
call for quality of materials, quality of workmanship, or quality of construction which is equal to or in
excess of the quality required by the International Mechanical Code, and provided also; that there
shall be no variances from the plans and specifications except to the extent that the said variances
shall be necessary in order to comply with the International Mechanical Code. It shall be the
responsibility of the contractor to familiarize himself or herself with the requirements of the
International Mechanical Code. If there are any expressed requirements in the plans and/or
specifications which are at variance to the International Mechanical Code, all changes in the work,
necessary to eliminate the said requirements and make the work conform to the International
Mechanical Code shall be adjusted as provided in the contract for changes in the work.

13.8.7 AMERICANS WITH DISABILITIES ACT OF 2010

The American With Disabilities Act Of 2010 with all amendments as of the date of the opening of
bids shall govern the installation of all work and is adopted and incorporated into the Contract
Documents and is made a part thereof by reference, provided, however: that the drawings and
specifications shall be adhered to in all cases where they call for quality of materials, quality of
workmanship, or quality of construction which is equal to or in excess of the quality required by the
Americans With Disabilities Act Of 2010, and provided also; that there shall be no variances from the
plans and specifications except to the extent that the said variances shall be necessary in order to
comply with the Americans With Disabilities Act Of 2010. It shall be the responsibility of the
contractor to familiarize himself or herself with the requirements of the Americans With Disabilities Act
Of 2010. If there are any expressed requirements in the plans and/or specifications which are at
variance to the American With Disabilities Act Of 2010, all changes in the work, necessary to eliminate
the said requirements and make the work conform to the Americans With Disabilities Act Of 2010
shall be adjusted as provided in the contract for changes in the work.

E.1-14 ARTICLE 14: TERMINATION / SUSPENSION OF THE CONTRACT

14.4.3 Modify subparagraph 14.4.3. Delete the following “along with reasonable overhead and profit on
the work not executed.”

END OF SECTION E.1
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SECTION F - SPECIAL CONDITIONS

1. OWNER'S REPRESENTATIVE

A. The Owner's Representative shall be Director of Facilities, Dion Senn. All documentation required by
the specifications to be submitted to the "Owner" shall be submitted to the Architect for transmittal
to the Owner.

B. Allinstructions and requests for changes from the Owner to the contractor will be issued through the
"Architect" PROVIDED: that the Engineer shall not have the authority to authorize changes in the
work which shall mean changes to the contract sum. PROVIDED FURTHER: that the "Engineer” will
request and review Contractor's proposal for such changes and will submit recommendations to the
owner for issuance for change orders.

C. Changes in the contract sum shall be authorized in writing solely by the Owner.

D. Except as provided herein above, the contractor shall disregard any instructions from persons other
than "Architect".

E. Should a situation arise, in conflict with these requirements, the contractor shall notify the "Architect”
immediately.

F. The Contractor shall bear all costs incurred by his failure to follow the instructions contained in
paragraphs A, B, C, D, E above.

2. UTILITIES: SEE SECTION 01501 - Temporary Facilities and Controls

3. STORAGE AREAS

A. Location: Space for materials storage at the site is limited. Storage of all items shall be at the
discretion of the contractor as designated by the Owner. Provide storage trailers as required. At
completion of the work, material and debris shall be removed.

B. Storage: All materials not used at the end of the day shall be returned to the designated storage
areas.

4. EXISTING CONDITIONS: The Contractor, in undertaking the work under this contract, is assumed to
have visited the premises and to have taken into consideration all conditions which might affect his
work. No consideration will be given any claim based on lack of knowledge of existing conditions
except where the contract documents make definite provisions for adjustment of cost or extension of
time due to existing conditions which cannot be readily ascertained.

Existing utilities shall not be interrupted or disturbed in any way without the written approval of the
Owner of the utility in question. All liability shall be borne by the Contractor and he or she shall save the
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Owner and the Architect and their agents and employees harmless from all claims arising out of the
unauthorized interruption or disturbance of any existing utility.

All workers shall be expected to exhibit acceptable behavior and dress.

ACTS AND EXECUTIVE ORDERS: The contractor, by signing the contract, acknowledges that he or she

is aware of and familiar with the contents and requirements of the following acts and executive orders:
A. High Voltage Act

B. Underground Gas Pipe Law - Georgia law 1969, PP.50-57.

C. Williams Steiger Occupational Safety and Health Act of 1970.

D. The non-discrimination clause contained in Section 202 Executive Order 11246 as amended by
Executive order 11375 relative to Equal Opportunity for all persons without regard to race, color,
religion, sex or national original and the implementing rules and regulations described by the

Secretary of Labor are incorporated.

E. Public Employee Hazardous Chemical Protection and Right To Know Act: O.C.G.A. Sec. 45.22 (1988
H.B.No.503).3.

F. Drug Free Workplace Act - O.C.G.A. Sec.50-24 (2010 H.B.No.9).

G. State of Georgia "Call-Before-You-Dig-" Law. Requirements following:

1.

Notification must be made to the Utilities Protection Center 2010 Lakeside Parkway, Tucker,
Georgia 30084. Telephone No. 800-282-7411 during UPC business days Monday through Friday
(excluding holidays), during business hours of 7:00a.m. to 4:00 p.m.

The call must be made 72 hours prior to excavation and must include location of excavation,
name, address, and phone number of the company or person excavating, type of excavation and
start date.

If the excavation is not finished in 17 days, additional notice must be given no later than 14 days
from the day of the first notification.

If blasting is required after notice is given, Contractor must call back to update location request
or "ticket".

This law applies to all mechanized equipment, from drag lines to pile drives.
All electric, gas, telephone, and cable TV utilities in the state are required to be members of the

UPC. If underground facilities are cut that belong to a utility that is required to be UPC member,
but is not, the Contractor is not liable.
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7. Violators can be fined from $1,000 to $3,000 plus the cost of replacing or repairing damaged
facilities and any injury to persons or property.

6. ACCESS TO PREMISES: Ingress and egress shall be limited to the construction entrance as
shown on the drawings to the subject work areas. Any debris dropped or tracked outside of
areas in which work is being done, shall be immediately cleaned up.

7. SUBMITTALS: The Contractor agrees that submittals of equipment and material and submittals of
shop drawings of equipment and materials layouts required from the Contractor under
provisions of these specifications and processed by the Architect are not Change Orders and
that the purpose of the said submittals by the Contractor is to demonstrate the Contractor
understands the design concept of the project by indicating which equipment and materials he
or she intends to furnish and install and by detailing the installation he or she intends to achieve.

8. SHOP DRAWINGS:

A. General: The contractor shall check data to ensure compliance with specifications and check
and verify field measurements, and shall review, approve and stamp each copy submitted with
date and name of person making review before submitting them to the Architect. Six copies of
all shop drawings shall be submitted to the Architect, four (4) of which will be returned to the
Contractor and one (1) copy to the Owner's Representative. Where additional copies are
required by the Contractor, the extra copies shall be furnished accordingly. Sufficient copies for
maintenance manuals shall be submitted.

B. Identification: All submittal data shall be identified to show project name, specification
section, drawing or detail number, room number, date, revision date, contractor and
subcontractor's name, and the model, style and size of item being submitted. Manufacturer's
standard drawings shall be modified by deletions or additions to show clearly only items
applicable to this project.

C. Review.

1. The Contractor agrees that submittals of equipment and material and shop drawings
of equipment and material layouts required under provisions of these specifications and
processed by the Architect are not Change Orders. The purpose of submittals is to
demonstrate that the Contractor understands the design concept of the project by
indicating the equipment and materials he or she intends to furnish and install, and by
detailing the installation he or she intends to achieve.

2. The Contractor shall conform to the requirements of the Contract Documents unless a
change order or a specific letter of clarification is issued. The Contractor shall identify on
each submittal and in letter form to the Architect any and all deviations from the contract
documents.

3. Any submittal or shop drawings not conforming to the contract documents without
this identification and notification shall be assumed to be marked "Revise and Resubmit",
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and the contractor shall promptly re-submit said submittal so as to be in full compliance
with the contract documents.

4. Failure of the Contractor to provide this information during the shop drawings phase
shall make the Contractor responsible for all changes to achieve compliance with the
contract documents.

9. SCHEDULING AND PHASING OF WORK: After award of contract, a pre-construction meeting shall be
held at the site between the Owner's representative, representative of the Contractor, and
representatives of the Architect to review the project and set up the approximate work schedule. With
ten (10) days of this meeting, the Contractor shall submit five (5) typed copies of the work sequence
schedule, showing proposed dates of beginning completion milestones and completing work, to the
Architect for approval. A CPM schedule will also be required, subject to Architect's approval.

10. VANDALISM

The Contractor shall take every precaution not to leave equipment and materials where they can be
reached and used for defacing new or existing work at any time and in particular at night and on the
weekends.

11. PROGRESS REPORTS:

A. Prior to submitting the first periodical estimate, the contractor shall have furnished to the Owner and
the Architect, a construction progress schedule that outlines each phase of work. The Contractor
shall adhere to the schedule and update it prior to each subsequent request for payment. Failure to
adhere to the schedule shall be admittance on the part of the Contractor that he or she is behind
schedule and corrective steps, at no cost to the Owner, must be taken to bring the job back on
schedule.

B. Cost Breakdown: Contractor shall furnish a complete cost breakdown for all materials installed and
for each phase of the work. The cost of breakdown will be furnished prior to the first request for
payment. This cost breakdown will reflect the Project Schedule and illustrate the estimated monthly
Request for Payment.

12. COMMUNICATIONS:

A. All notices, demands, requests, instructions, approvals, proposals and claims must be in writing.
Requests for clarifications and instruction concerning the drawings or specifications shall be
submitted to the Architect by mail or facsimile transmission on the Request For Information form in
Sect. |. Only written and signed instructions will be considered binding and a part of the
Construction Documents.

B. Any notice to demand, request instruction to, proposal to, or claim upon the Contractor shall be

sufficiently given if delivered at the office of the Contractor stated in Owner-Contractor Agreement
(or at such office as he may designate in writing to the Owner), or deposited in the United States mail
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in a sealed, postage paid envelope, or if delivered with charges prepaid to any telegraph company
or transmission, in each case addressed to said office.

C. All papers required to be delivered to the Owner shall, unless otherwise specified in writing by the
Contractor, be delivered to:

City of LaGrange

200 Ridley Avenue

LaGrange, GA 30240

Attn: Dion Senn, Director of Facilities

and any notice to, demand, request, instruction, approval, proposal, or claim upon the Owner shall
be sufficiently given if delivered, or deposited in the United States mail in a sealed, postage paid
envelope, or delivered charges prepaid to any telegraph company for transmission to said individual
at said address or such other representatives of the Owner may subsequently specify in writing to
the Contractor for such purpose.

D. All papers required to be delivered to the Architect shall be delivered to:

SMITH DESIGN GROUP, INC.
206 WEST HARALSON STREET
LaGRANGE, GEORGIA 30240

and any notice to, demand, request, proposal, or claim upon the Architect shall be sufficiently given
if delivered, or deposited in the United States mail in a sealed, postage paid envelope, or delivered
charges prepaid to any telegraph company for transmission to said Architect at said address.

E. Any notice, demand, request, instruction, approval, proposal, or claim shall be deemed to have been
given as of the time of actual delivery or (in case of mailing) when the same should have been
received in due course of post, or in the case of telegrams, at the time of actual receipt, as the case
may be.

13. LAYING OUT WORK:
The Contractor shall verify all existing conditions and contiguous work and lay out his or her work
therefrom, providing for himself all other necessary measurements, lines and levels, and shall assume
the responsibility for the correctness of the laying out of the work.

14. EXISTING PLANTING:

Construct protective tree fencing as described in the construction documents as indicated around tree
save area. Storage or parking in the areas is not allowed.

15. SIGNS:
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The Contractor shall cause no signs to be displayed at the site unless specifically authorized in writing by
the Owner, except however, the Contractor shall furnish, erect and maintain such signs required by
safety regulation to safeguard life and property.

16. NOTIFICATION TO OWNER WHEN CONTRACTOR VISITS SITE AFTER FINAL INSPECTION:

A. When the Contractor's representative visits the job site after the final inspection to perform specific
work such as maintenance service, seasonal balance, or to correct a deficiency, the Contractor shall
notify the Owner not less than 48 hours prior to the date on which they will visit the site, except
under an emergency condition.

B. The Contractor shall visit the designated office of the Owner to notify the Owner that the Contractor
is on the site prior to visiting the site, thereby enabling the Owner representative to accompany the
Contractor, should they so desire while the Contractor is on the project site.

C. An exact copy of the notification shall be provided to the Architect with the intent of the site visit.
After the Contractor has completed the site visit, the Contractor shall give a written report of the
action taken and any incomplete work yet to be performed to the Architect within five (5) days.

17. FIRE MARSHAL DRAWINGS:

A. The Architect will deliver to the Contractor the set of drawings approved by the Fire Marshal. The
Contractor shall maintain custody of these documents in a clean, unmarked condition at the job site
for ready reference by the Fire Marshal during job visits.

B. This set of documents shall be returned to the Architect with the Final Request for Payment and the
Certificate of Occupancy by the Fire Marshal or receipt for same.

C. The Contractor is subject to a fine of $1500 by the State Fire Marshal if a Fire Marshal representative
visits the job site and the Fire Marshal approved plans and specifications are not available.

18. ALL GLASS - FIBER PRODUCTS, INCLUDING INSULATION

All Glass-Fiber products, including insulation are to carry carcinogen warning labels as required by the
Department of Labor.

19. HAZARDOUS MATERIALS:

A. A/E's Responsibility: Plans and specification have been prepared by the A/E for the Owner without
the A/E having conducted investigation as to the presence of asbestos or hazardous waste on the
project. Not being a part of this contract, the A/E has not charged any fees and has not and will not
advise the Owner with regard to the detection and/or removal of asbestos or hazardous waste. the
Owner is aware that asbestos or hazardous waste could be present and will make all decisions with
regard to its removal. The removal of all hazardous materials and encapsulation of remaining
surfaces is the sole responsibility of the Owner.
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B. Friable Materials: If the Contractor observes the existence of friable materials which must be
disturbed during the course of his work, Contractor shall promptly notify Owner and Architect.
Owner shall make all arrangements regarding testing and removal or encapsulation of asbestos
materials if present. The Contractor shall not perform any work pertinent to the friable material prior
to receipt of special instructions from the Owner through the Architect. "Friable Material" is any
material which can be crumbled, pulverized or reduced to a powder by hand pressure when dry.

20. ASBESTOS (ACBM):

A. Specifications written for equipment and materials in the specifications are intended to eliminate any
asbestos containing substance. The Contractor and his suppliers are hereby notified that NO
ASBESTOS CONTAINING PRODUCT IS PERMITTED. If a product is listed in these specifications
which contain asbestos, the Contractor and his or her supplier shall so inform the A/E immediately
and shall not deliver such product to the project site until additional written instructions are received.

B. Upon completion of construction, and prior to final inspection, the
Contractor(s) for work performed under this division of the specifications shall
be required to provide a certificate to the A/E in the following form:

CERTIFICATION FOR ASBESTOS CONTAINMENT
|/ we

(Sub-contractor)
certify that there is no asbestos contained in materials provided and/or installed by us in

(Project / Building)

WITNESS: DATE:
(Notary Public) CONTRACTOR:

BY:

TITLE:

21.  NOTIFICATION OF JOB SITE OBSERVATIONS
Recommended observations by Mechanical / Electrical Engineers at the following stages of construction
for a Mechanical / Electrical design project. General contractor to notify Architect 48 hours prior to each
of the following:

A. Plumbing:
1. First major portion of underfloor piping before being covered.

2. Roughing of water, waste and vent piping for first major toilet battery.

3. All overhead piping upon completion of pipe insulation and prior to insulation of ceiling.
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B. Air Conditioning:
1. First major portion of ductwork prior to being insulated.

2. First major portion of piping prior to being insulated.

3. All overhead ductwork and piping upon completion of insulation but prior to installation of
ceiling.

C. Electrical:
1. Substantially completed conduit system prior to wire pulling.

2. Completion of major wire pulling and energizing of distribution panels.
3. Substantially completed installation of lighting fixtures prior to installation of ceiling.
D. Fire Protection: All overhead piping prior to installation of ceiling.
E. All Systems:
1. Upon written notification of the contractor that the installation is 100% complete.
2. Asecond inspection to insure that all items noted at final inspections have been corrected.

END OF SECTION F
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SECTION G - STATEMENT OF WORK

G-01 WORKTO BE DONE
The work covered by this contract consists of furnishing all plant, labor, equipment, and materials and
performing all operations required to accomplish all the work required by the Project Manual entitled,
“Toilets at SouthBend Park”, and the Drawings similarly entitled, all dated 14 Feb 2020 in strict
accordance therewith and subject to the terms and conditions of the Contract.

G-02 DESCRIPTION AND LOCATION OF SITE:
1. The site of this work is located at SouthBend Park, LaGrange, GA. 30240.
2. Verify with Owner exact location of storage trailer and equipment.

G-03 ACCESS TO PROPERTY:

Access to the property is to be from Cherry Street.

END OF SECTION G
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SECTION H - PROJECT CLOSE-OUT
H-01 GENERAL:

In order to insure an orderly and efficient transfer of the project to the Owner, prepare, assembly and
transmit to the Architect the closing documents hereinafter described.

H-02 TIME OF TRANSMITTAL:
After receiving the Certificate of Substantial Completion and in no case, not later than the date of the
Contractor's request for Final Inspection, the Contractor shall transmit to the Architect the closing
documents. Final inspection will not take place until all required closing documents have been received by
the Architect.
H-03 NUMBER OF COPIES:
Unless specifically noted otherwise hereinafter, three copies of all closing documents shall be submitted.
H-04 IDENTIFICATION:
All bound documents shall be identified by the use of an embossed plastictape on the front cover,
showing the project name and number, the nature of the information contained in the document (i.e. A/C
Maintenance Manual for Roof Mounted Units, A/C1, A/C2, etc.), name of General Contractor and name of
Subcontractor who made the installation.
H-05 REQUIRED PRIOR TO FINAL PAYMENTS

1. "As-Built Plans” - One Set

2. Warranty by General Contractor - Three Copies

3. Contractor’s Affidavit of Payment of Debts and Claims - Three Copies

4. Contractor’s Affidavit of Release of Liens - Three Copies

5. Statutory Affidavit - Three Copies

6. Non-Influence Affidavit - Three Copies

7. Sealants Five Year Warranty - Three Copies

8. Roof System Warranty - Three Copies
H-06 REQUIRED CLOSING DOCUMENTS:

5.1 Warranty by Roofing Contractor: Sample form is included in Section | of this project manual.
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5.2 Statutory Affidavit by Roofing Contractor: Sample form is included in Section | of this project manual.

5.3 Non-influence Affidavit by Roofing Contractor: Sample form is included in Section | of this project
manual.

5.4 Inspection Reports: The Contractor shall contact each of the agencies to set up inspections. The
Contractor shall secure and submit to the Owner, a Certification from the local Governmental Agency
or Agencies that the construction has been inspected as required by laws or ordinances and that the
building (buildings) is (are) acceptable to the following authorities:

Local Building Inspector (where applicable)

Local Plumbing Inspector (where applicable)

Local Electrical Inspector (where applicable)

Local Fire Marshal w / occupancy permit

State Elevator Inspector (where applicable)

State Health Department (where applicable)

~o a0 oo

5.5 Project Record Documents: (one copy)

Contractor's attention is called to Section 01502 of this project manual for a complete description of
the required documents.

5.6 Maintenance and Operation Manuals & Parts List:
Contractor's attention is called to the fact that various sections of this project manual require that
maintenance manuals, operation manuals and parts list are to be furnished.

5.7 Warranties for Items Beyond One Year Limit:

The following items generally require a warranty in excess of the normal "one year" guarantee and
are so described in various sections of this project manual; this list is not necessary all inclusive and
should any warranties called for in a section of this project manual be omitted from the following list,
the section requirement shall govern:

a. 5year warranty on workmanship
H-07 CHECK - OFF LIST:

General Contractor is to submit all close-out documents in bound and permanently labeled 3-ring
notebooks and as-built drawings together at one time prior to Architect’s approval of release of
any retainage. Please see Section H-05 “Required for Final Payment” for check off list. Additional
items may be required due to job specific requirements.

END OF SECTION H
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SECTION | - SAMPLE FORMS

1-01 GENERAL

The Bidding Documents make reference to various forms that are required to be executed as a part of
work of the project.

1-02 FORMS

1. The specimen forms are included hereinafter for the bidders information only:

A. Statutory Affidavit
B. Warranty by General Contractor
C. Non-Influence Affidavit
D. Certificate of Final Completion
E. Change Order Form
F. Modification to Standard Form of Agreement (NOT INCLUDED)
G. Progress Schedule (example) (NOT INCLUDED)
* H. Certificate of the Contractor of his duly authorized representative,
DE Form 0263, revised Jan. 1990 (NOT INCLUDED)
* |. Summary of Materials Stored, DE Form 0264 (NOT INCLUDED)
* J. Schedule of Change Orders, DE Form 0265 (NOT INCLUDED)
K. Request For Information
l.

Subcontractor / Vendor Directory

Indicates that these forms are to be used with Application and Certificate for Payment, AIA
Document G702 (See also Article 1-02, .2, e and f of this section).

2. The following documents are not bound herein, however upon written request, the Architect will
furnish any Bidder a copy of any of the documents listed:

a. Bid Bond, AIA Document A310.

Standard Form of Agreement between Owner and Contractor where the Basis of Payment is a
Stipulated Sum, AIA Document A101.

Performance Bond and Payment, AIA Document A312.

Certificate of Insurance, AIA Document G705

Application and Certificate for Payment, AIA Document G702.

Continuation Sheet, AIA Document G703.

Certification of Substantial Completion, AIA Document G704.

Contractor's Affidavit of Release of Lien's, AIA Document G706.

o
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END OF SECTION |

END OF PART 1 - GENERAL REQUIREMENTS
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STATUTORY AFFIDAVIT SPECIMEN A

COUNTY OF

STATE OF

FROM (Contractor)

TO (Owner)

Re: Contract entered into the day of , 2015, between the above-mentioned parties

for the construction of a

at

KNOW ALL MEN BY THESE PRESENTS:

1. The undersigned hereby certifies that all work required under the above contract has been performed in accordance
with the terms thereof, that all materialmen, subcontractors, mechanics, and laborers have been paid and satisfied in full,
and that there are no outstanding claims of any character (including disputed claims or any claims to which the
contractor has or will assert any defense) arising out of the performance of the contract which have not been paid and
satisfied in full,

2. The undersigned further certifies that to the best of his knowledge and belief there are no unsatisfied claims for
damages resulting from injury or death to any employees, subcontractors, or the public at large arising out of the
performance of the contract, or any suits or claims for any other damage of any kind, nature, or description which
might constitute a lien upon the property of the owner.

3. The undersigned makes this affidavit for the purpose of receiving final payment in full settlement of all claims against
the owner arising under or by virtue of the contract, and acceptance of such payment is acknowledged as a release
of the owner from any and all claims arising under or by virtue of the contract.

This day of , 2015. (L.S.)
Signature
Title

COUNTY OF

STATE OF Firm

Personally before me, the undersigned authority, appeared

who is known to me to be an official of the firm of , who,

after being duly sworn, stated on his oath that he had read the above statement and that the same is true and
correct.

Notary Public

My commission expires,

This day of
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WARRANTY BY SPECIMEN B
GENERAL CONTRACTOR

PROJECT: ARCHITECT:
(name,address)
ARCHITECT'S PROJECT NUMBER:

TO (Owner)
CONTRACTOR:
CONTRACT FOR:
DATE OF ISSUANCE: CONTRACT DATE:

, as General Contractor on the above job do hereby guarantee

that all work executed under the Plans and Specifications will be free from defects of materials
and/or workmanship for a period of, beginning and

ending and that all defects occuring within the warranty period shall

be replaced or repaired at no cost to the Owner.

This guarantee covers all work as shown on the Plans and specified in the Specifications
and Contract Documents.

Nothing in the above shall be deemed to imply that this guarantee shall apply to any work
which has been abused or neglected by the Owner.

Legal Name of Contractor

BY:

TITLE:

Notary Public

This day of , 20
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NON-INFLUENCE AFFIDAVIT SPECIMEN C

COUNTY OF
STATE OF

FROM

(Contractor)

TO

(Owner)

Re: Contract entered into the day of , 2015, between the above-mentioned parties

for the construction of a

at

KNOW ALL MEN BY THESE PRESENTS:

| do solemnly swear on my oath that as to the contract dated , 20

between and the

I have no knowlege of the exertion of any influence or the attempted exertion of any influence on the firm on
behalf of which this affidavit is made in any way, manner, or form in the purchase of materials, equipment, or
other items involved in construction, manufacture, or employment of labor under the aforesaid contract by the
Owner or any employee of the Owner, or any person connected with the Owner in any way whatsoever.

In witness whereof, the undersigned has signed and sealed this instrument

This day of , 2015.
(L.S.)
Signature
Title
COUNTY OF
STATE OF Firm
Personally before me, the undersigned authority, appeared
who is known to me to be an official of the firm of , who,

after being duly sworn, stated on his oath that he had read the above statement and that the same is true and
correct.

Notary Public

My commission expires

This day of

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION | -4



CERTIFICATE OF

SPECIMEN D

Distribution to:

OWNER |
FINAL ARCHITECT | |
CONTRACTOR |
COMPLETION FELD | |
OTHER | __

PROJECT: ARCHITECT:

(name,address)

TO (Owner):

DATE OF ISSUANCE:

ARCHITECT'S PROJECT NUMBER:

CONTRACTOR:

CONTRACT FOR:

CONTRACT DATE:

In accordance with the Contract documents and to the best of his or her knowledge, information and

belief, and on the basis of his observations, on-site observation and final observation held on

,the Architect certifies to the Owner that the work has been completed in

accordance with the terms and conditions of the Contract Documents; and that the Contractor is

entitled to Final Payment as certified by him in Contractor's Application for Payment.

Acceptance of this Certificate of Final Completion by the Owner and the Contractor shall in no way

waive or void any terms or conditions of the Contract Documents.

SMITH DESIGN GROUP, INC.

By:

APPROVED AND AGREED:

Project Architect

SM.‘(’(—\ Dasién 6r-ov77, [he.

CONTRACTOR
By:

OWNER
By:
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* + * % SPECIMEN E
SMITH DESIGN GROUP. INC.

206 West Haralson Street DATE:
LaGrange, GA 30240 CHANGE ORDER:
(706) 882-5511 JOB NO.:
Fax# (706) 883-7777 CONTRACT FOR:
To: (Contractor)
CONTRACT DATE:
You are directed to make the following changes in this contract:
Description Unit Price Total
Original Contract sum: $
Net(Addition)(Deduction)of all approved change orders: $
Total Adjusted Contract Price prior to this change order: $ 0.00
This Change Order No. (Add)(Deduct): $ 0.00
Total Current Adjusted Contract Price: $ 0.00
Recommended For Owner's Acceptance: Approved And Agreed:
SMITH DESIGN GROUP, INC.
Contractor
By: By:
project architect/administrator
Owner:
Architect: Owner
Contractor
Other: By:
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REQUEST FOR INFORMATION SPECIMEN K

TO: Smith Design Group, Inc. REQUEST FOR INFORMATION #
206 West Haralson Street
LaGrange, GA 30240 DATE: JOB#
REFERENCE SHEET
ATTENTION: NO.: DETAIL:
VIA:
PROJECT: FAX: MAIL:
QUESTION:
SIGNED: DATE:

ANSWER REQUIRED BY (DATE):

ATTACHMENTS: YES ( ) NO ( ) JDPIES TO:
ANSWER:
SIGNED: DATE:

THIS REQUEST FOR INFORMATION RESULTED IN PROPOSED CHANGE NUMBER
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PROJECT. SPECIMEN L
SUBCONTRACTOR / VENDOR |patE: JOB NO.:
DIRECTORY BY: PAGE: OF
COMPANY NAME CONTACT NAME DIV. WORK
# ADDRESS PHONE / FAX # | DESCRIPTION
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PART 2 | TECHNICAL SPECIFICATIONS

s

SECTION 01021 - CASH ALLOWANCES

PART 1.00 - GENERAL

1.01 Quality Assurance: Quality assurance for items furnished under "Cash Allowances" is described in
sections of this project manual as referenced in Article 2.01 of this section for each specific cash allowance
established.

1.02 Definitions: See Article 3.8 of General Conditions of the Contract for Construction, AIA Document
A201, 2007 Edition.

1.03 Submittals: Submittals pursuant to items furnished under "Cash Allowances" are described in sections
of this project manual as referenced in Article 2.01 of this section for each specific cash allowance.

1.04 Product Handling: Product handling of items furnished under "Cash Allowances" are described in
sections of this project manual as referenced in Article 2.01 of this section for each specific cash allowance.

1.05 Job Conditions: Job conditions affecting the installations of items furnished under "Cash Allowances"
are described in sections of this project manual as referenced in Article 2.01 of this section for each specific
cash allowance.

PART 2.00 - PRODUCTS

2.01 Materials: Items required will be furnished under "Cash Allowances" as follows:

A. Cash Allowances: The Contractor shall allow cash allowances for the purchase and installation of
items as follows:

1. Door Hardware allowance: Provide a cash allowance of $3,000.00 for purchase, delivery
and installation.

2. Brick and Mortar allowance: Provide a cash allowance of $650/thousand for purchase only
of brick veneer. Provide a cash allowance of $15/bag for colored mortar. All delivery &

installation to be included; allowance is for material only.

3. Landscaping and irrigation tie-in and repair allowance: Provide a cash allowance of
$16,000.00 for new landscape and irrigation; base bid to include landscape demolition.
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B. Contract Adjustment: The contract sum will be adjusted by change order based on the actual
cost of the items purchased.

2.02 Fabrication: Fabrication of items furnished under "Cash Allowances" is described in sections of this
project manual as referenced in Article 2.01 of this section for each specific cash allowance.

PART 3.00 - EXECUTION
3.01 Inspection: Inspection pursuant to commencing installation of items furnished under “Cash
Allowances" is described in other sections of this project manual as referenced in  Article 2.01 of this

section for each specific cash allowance.

3.02 Installation: Installation of items furnished under "Cash Allowances" is described in other sections of
this project manual as referenced in Article 2.01 of this section for each specific cash allowance.

3.03 Field Quality Control: Field quality control of the installation of items furnished under "Cash
Allowances" is described in other sections of this project manual as referenced in Article 2.01 of this section
for each specific cash allowance.

END OF SECTION 01021 - CASH ALLOWANCES
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SECTION 01027 - APPLICATIONS FOR PAYMENT

PART 1.00 - GENERAL

1.1 SUMMARY

1.2

A. This Section specifies administrative and procedural requirements governing the Contractor's
Applications for Payment.

1. Coordinate the Schedule of Values and Applications for Payment with the Contractor's
Construction Schedule, Submittal Schedule, and List of Subcontractors.

B. Related Sections: The following Sections contain requirements that relate to this Section.

1. Schedules: The Contractor's Construction Schedule and Submittal Schedule are specified
in Division 1 Section "Submittals."

SCHEDULE OF VALUES

A. Coordination: Coordinate preparation of the Schedule of Values with preparation of the
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative
schedules and forms, including:

a. Contractor's Construction Schedule.

b. Application for Payment forms, including Continuation Sheets.

c. List of subcontractors.
d. List of products.
e. List of principal suppliers and fabricators.

2. Submit the Schedule of Values to the Architect at the earliest possible date but no later
than 7 days before the date scheduled for submittal of the initial Applications for Payment.

3. Subschedules: Where Work is separated into phases requiring separately phased
payments, provide subschedules showing values correlated with each phase of payment.

B. Format and Content: Use the Project Manual table of contents as a guide to establish the format
for the Schedule of Values. Provide at least one line item for each Specification Section.

1. lIdentification: Include the following Project identification on the Schedule of Values:
a. Project name and location.

b. Name of the Architect.
c. Project number.
d. Contractor's name and address.

Date of Submittal.

®
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2. Arrange the Schedule of Value in tabular form with separate columns to indicate the
following for each item listed:
a. Related Specification Section or Division.
Description of Work.
Name of subcontractor.
Name of manufacturer or fabricator.
Name of Supplier.
Change Orders (numbers) that affect value.
Dollar value.
1) Percentage of Contract Sum to nearest one-hundredth percent, adjusted to
total 100 percent.

Q@ =m0 Qo0

3. Provide a breakdown of the Contract Sum in sufficient detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the Project
Manual table of contents. Break principal subcontract amounts down into several line items.

4. Round amounts to nearest whole dollar; the total shall equal the Contract Sum.

5. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment, purchased or fabricated and
stored, but not yet installed.
a. Differentiate between items stored on-site and items stored off-site. Include
requirements for insurance and bonded warehousing, if required.

6. Provide separate line items on the Schedule of Values for initial cost of the materials, for
each subsequent stage of completion, and for total installed value of that part of the Work.

7. Margins of Cost: Show line items for indirect costs and margins on actual costs only when
such items are listed individually in Applications for Payment. Each item in the Schedule of
Values and Applications for Payment shall be complete. Include the total cost and
proportionate share of general overhead and profit margin for each item.
a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of Values.

8. Schedule Updating: Update and resubmit the Schedule of Values prior to the next
Applications for Payment when Change Orders or Construction Change Directives result in a
change in the Contract Sum.

1.3 APPLICATIONS FOR PAYMENT

A. Each Application for Payment shall be consistent with previous applications and payments as
certified by the Architect and paid for by the Owner.

1. The initial Application for Payment, the Application for Payment at time of Substantial
Completion, and the final Application for Payment involve additional requirements.
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B. Payment-Application Times: Progress-payment date is as agreed to by the Owner and
Contractor.

C. Payment-Application Forms: Use AIA Document G702 and Continuation
Sheets G703 as the form for Applications for Payment.

D. Application Preparation: Complete every entry on the form. Include notarization and execution
by a person authorized to sign legal documents on behalf of the Contractor. The Architect will return
incomplete applications without action.

1. Entries shall match data on the Schedule of Values and the Contractor's Construction
Schedule. Use update schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued prior to
the last day of the construction period covered by the application.

E. Transmittal: Submit 3 signed and notarized original copies of each Application for Payment to the
Architect by a method ensuring receipt within 24 hours. One copy shall be complete, including
waivers of lien and similar attachments, when required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information related to the application, in a manner acceptable to the Architect.

F.  Waivers of Mechanics Lien: With each Application for Payment, submit waivers of mechanics lien
from every entity who is lawfully entitled to file a mechanics lien arising out of the Contract and
related to the Work covered by the payment.

G. Initial Application for Payment: Administrative actions and submittals, that must precede or
coincide with submittal of the first Application for Payment, include the following:

List of subcontractors.
List of principal suppliers and fabricators.
Schedule of Values.
Contractor's Construction Schedule (preliminary if not final).
Schedule of principal products.
List of Contractor's staff assignments.
List of Contractor's principal consultants.
Copies of building permits.
Copies of authorizations & licenses from governing authorities for performance of Work.
. Initial progress report.
. Report of preconstruction meeting.
. Certificates of insurance and insurance policies.
. Performance and payment bonds.
. Data needed to acquire the Owner's insurance.
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H. Application for Payment at Substantial Completion: Following issuance of the Certificate of
Substantial Completion, submit an Application for Payment.

1. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

2. Administrative actions and submittals that shall precede or coincide with this application

include:

@ ™o a0 oo

Occupancy permits and similar approvals.

Warranties (guarantees) and maintenance agreements.

Test/adjust/balance records.

Maintenance instructions.

Meter readings.

Startup performance reports.

Changeover information related to Owner's occupancy, use, operation, and

maintenance.

Final cleaning.

Application for reduction of retainage and consent of surety.

Advice on shifting insurance coverages.

Final progress photographs.

List of incomplete Work, recognized as exceptions to Architect's Certificate of

Substantial Completion.

I. Final Payment Application: Administrative actions and submittals that must precede or coincide
with submittal of the final Application for Payment include the following:

Completion of Project closeout requirements.

Completion of items specified for completion after Substantial Completion

Ensure that unsettled claims will be settled.

Ensure that incomplete Work is not accepted and will be completed without undue delay.

Certified property survey.
Proof that taxes, fees, and similar obligations were paid.

Removal of temporary facilities and services.
Removal of surplus materials, rubbish, and similar elements.

1
2
3
4
5. Transmittal of required Project construction records to the Owner.
6
7
8
9.
1

0. Change of door locks to Owner's access.

PART 2.00 - PRODUCTS (Not Applicable)

PART 3.00 - EXECUTION (Not Applicable)

END OF SECTION 01027

SM.‘[’L\ Dasién 6r-ovi7, [he.
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SECTION 01101 - ALTERNATES / APPROVED MANUFACTURERS
PART 1.00 - GENERAL
1.01 Quality Assurance:

A. Work Included: To enable the owner to compare total costs where alternate materials and
methods might be used. Alternates have been established as shown on the drawings or described
hereinafter in this section.

B. Related Work Described Elsewhere:

1. Materials and methods to be used in the Base Bid and in the Alternates as shown on the
drawings or described in pertinent sections of this project manual or hereinafter in this
section.

2. Method for stating the alternates is described in Section B - Proposal Form, of this project
manual.

1.02 Definitions: Omitted

1.03 Submittals: All Alternates described hereinafter are required to be reflected on the Proposal Form
submitted by bidders.

1.04 Product Handling: Alternates are additive and may be accepted by the owner as he or she may choose
and in any sequence that he or she may choose.

1.05 Job Conditions: Job conditions pursuant to the installation of the various products or materials of each
alternate will be as described in pertinent other sections of this project manual and in accordance with the
published specifications of the manufacturer of the product or material being installed as a part of each
alternate.

PART 2.00 - PRODUCTS
2.01 Alternates:
A. Deductive Alternates: SEE PROPOSAL FORM B
B. Additive Alternates: SEE PROPOSAL FORM B
PART 3.00 - EXECUTION
3.01 Inspection: Prior to beginning installation of any alternates, the contractor shall examine the areas and
conditions under which the work is to be carried out; notify the Architect in writing of conditions detrimental

to the completion of the work; do not proceed with the work until unsatisfactory conditions have been
corrected.
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3.02 Installation:

A. Advance Coordination: Immediately after award of the contract, thoroughly and clearly advise all
necessary personnel and suppliers as to the nature and extent of alternates selected be the owner.
Use all means necessary to alert those personnel and suppliers involved as to all changes in the work
caused by the owner's selection or rejection of alternates.

B. Alternates: Selected alternates will be incorporated into the building with installation being in
conformance with the drawings, pertinent other sections of this project manual and the published
instructions of the manufacturers whose products are being installed as a part of each alternate.

3.03 Field Quality Control:

A. General: Field quality control pursuant to the installation of the various products or materials of
each alternate is described in pertinent other sections of this project manual and in accordance with
the published specifications of the manufacturer of the products or materials being installed as a
part of each alternate.

B. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

PART 4.00 - APPROVED MANUFACTURERS

4.01 In addition to the manufacturers and products named or described in the project manual, the
manufacturers and products listed hereinafter are acceptable provided they meet the requirements of each
respective section of the project manual as well as the requirements of the drawings. All coordination and
compatibility with other work necessitated by proposed substitution will be accomplished in
complete and proper fashion at no cost to the owner.

4.02 Section 04201 - Unit Masonry

Brick Block (Regular) Mortar
1. Cherokee 1. Williams Bros. 1. Medusa
2. Boral 2. Bickerstaff 2. Blue Circle
3. Solite 3. Soloman Grind-Chem Serv.
Block (Split- Face) Blocks (Acoustical) Reinforcing
1. Masonry Products 1. Proudfoot 1. Dur-O-Wal
2. Williams Bros. 2. Williams Bros. 2. lleckman Bldg. Prod.
3. Nat'l. Concrete Masonry 3. Acousta - Wal Association 3. Masonry Reinf. Corp. of Amer.

4.03 Section 05512 - Metal Spiral Stairs (Not Used)

4.04 Section 05521 - Pipe and Tube Handrails and Railings

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION 01101 -2



4.05

4.06

4.07

4.08

4.09

4.10

4.11

1. Julius Blum & Co.
2. T.G.Braun
3. Lawler Machine & Foundry Co., Inc.

Section 05723 - Safety Nosings (Not Used)

1. Wooster Products
2. American Safety Tread
3. Armstrong Products, Inc.

Section 05800 - Expansion Control Devices (Not Used)

Metalines

The C/X Group
MM Systems
Balco, Inc.

W=

Section 07114 - Below Grade Membrane Waterproofing

1. Sealtight "Melnar" by W.R. Meadows
2. Royston Waterproofing
3. America Colloid Co. (volclay)

Section 07210 - Building Insulation

1. Owens Corning
2. CertainTeed
3. Manville

Section 07535 - Reinforced Flexible Sheet Roofing System (Not Used)

1. Bondcote
2. Carlisle

Section 07620 - Metal Flashing and Trim

AEP SPAM

ASC Pacific, Inc.

Berridge Manufacturing Co.
MM Systems

American Building

arwN =

Section 07812 - Structural Skylights (Not Used)

1. Gammans Architectural Product, Inc., Newnan, GA

Sl D&Sig/} GFOVF, [ae. 1922 | Toilets at SouthBend Park
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4.12 Section 07900 - Sealants

1. Dow Corning
2. G.E. Silicones
3. Sonneborn

4.13 Section 08363 - Rolling Counter Doors (Not Used)

1. Peele Rolling Pass Windows

2. Raynor Garage Doors

3. Overhead Door

4,14 Section 08401 - Aluminum Entrance & Storefronts (Not Used)

Kawneer
PPG

YKK

EFCO Corp.

W=

4.15 Section 08522 - Aluminum Windows (Not Used)

Kawneer
EFCO Corp.

Pwbd =

Traco (min.3-7/8" frame depth)
Alenco (min. 3-7/8" frame depth)

416 Section 08711 - Finish Hardware

Locksets & Cylinders

1. Schlage Lock Co.
2. Corbin

3. Yale

4. Best

Surface Closers
1. LCN Closers
2. Corbin
3. Norton

Push / Pull Plates
1. Triangle Brass
2. Quality

3. Ives

Silencers
1. Triangle Brass

SM.‘[’L\ Desién 6r-ovi7, [he.

Butts

1. Stanley

2. Hager Hinge Co.
3. H.Soss & Co.

Flush Bolts

1. Triangle Brass
2. lves

3. Stanley

Surface Bolts

1. Triangle Brass
2. lves

3. Stanley

Panic Devices
1. Von Duprin
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4.17

4.18

4.19

4.20

4.21

4.22

4.23

2. Glyn-Johnson

3. lves Kick Plates
1. Quality
Threshold 2. Bladwin
1. Zero International 3. lves
2. National Guard
3. Hager Weatherstripping
4. Pemko 1. Zero International
2. National Guard
Stop / Bumpers / Holders 3. Pemko
1. Triangle Brass 4. Hager
2. Glyn-Johnson
3. lves._

Section 09553 - Strip Wood Flooring System (Not Used)
Section 09660 - Resilient Tile Flooring (Not Used)

1. Armstrong (asbestos free)

2. Azrock (asbestos free)

3. Amitco Duravinyl Tile (asbestos free)

Section 09680 - Floor Carpeting (Not Used)

1. Milliken
2. Interface
3. Shaw

Section 10441 - Building Identification Letters (Not Used)
1. Andco

2. Leeds

3. Matthews

Section 10500 - Metal Lockers (Not Used)

Section 10800 - Rest Room, Shower Room, & Locker Room Accessories
Bradley

2. Bobrick
3. A&J
4. ASI

—_

Section 10900 - Wardrobe & Closet Specialties (Not Used)
1. Parker/Nutone, Inc.

2. Stanley
3. RE
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4.24  Section 11050 - Library Equipment (Not Used)
4.25 Section 11181 - Dark Room Equipment (Not Used)
4.26 Section 11400 - Commercial Food Service Equipment (Not Used)
427 Section 11461 Unit Kitchen (Not Used)
4.28 Section 11873 - Dock Bumpers (Not Used)
1. Dura - Lock
2. Pawling Corp.

3. Serco Corp.

END OF SECTION 01101
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SECTION 01200 - PROJECT MEETINGS
PART 1.00 - GENERAL
1.1 SUMMARY

A. This Section specifies administrative and procedural requirements for project meetings,
including, but not limited to, the following:

1. Preconstruction conferences.
2. Progress meetings.

1.2 PRECONSTRUCTION CONFERENCE

A. Schedule a pre-construction conference before starting construction, at a time convenient to the
Owner and the Architect, but no later than 10 days after execution of the Agreement. Hold the
conference at the Project Site or another convenient location. Conduct the meeting to review
responsibilities and personnel assignments.

B. Attendees: Authorized representatives of the Owner, Architect, and their consultants; the
Contractor and its superintendent; major subcontractors; manufacturers; suppliers; and other
concerned parties shall attend the conference. All participants at the conference shall be familiar
with the Project and authorized to conclude matters relating to the Work.

C. Agenda: Discuss items of significance that could affect progress, including the following:
Tentative construction schedule.
Critical work sequencing.
Designation of responsible personnel.
Procedures for processing field decisions and Change Orders.
Procedures for processing Applications for Payment.
Distribution of Contract Documents.
Submittal of Shop Drawings, Product Data, and Samples.
Preparation of record documents.
Use of the premises.

. Parking availability.

. Office, work, and storage areas.

. Equipment deliveries and priorities.

. Safety procedures.

. First Aid.

. Security.

. Housekeeping.

. Working hours.
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1.3 PROGRESS MEETINGS

A. Conduct progress meetings at the Project Site at weekly intervals. Notify the Owner and the
Architect of scheduled meeting dates.

B. Attendees: In addition to representatives of the Owner and the Architect, each subcontractor,
supplier, or other entity concerned with current progress or involved in planning, coordination, or
performance of future activities shall be represented at these meetings. All participants at the
conference shall be familiar with the Project and authorized to conclude matters relating to the Work.

C. Agenda: Review and correct or approve minutes of the previous progress meeting. Review
other items of significance that could affect progress. Include topics for discussion as appropriate to
the status of the Project.

1. Contractor's Construction Schedule: Review progress since the last meeting. Determine
where each activity is in relation to the Contractor's Construction Schedule, whether on time
or ahead or behind schedule. Determine how construction behind schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether schedule
revisions are required to insure that current and subsequent activities will be completed
within the Contract Time.

2. Review the present and future needs of each entity present, including the following:

a.

© >3
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Interface requirements.
Time.

Sequences.

Status of submittals.
Deliveries.

Off-site fabrication problems.
Access.

Site utilization.

Temporary facilities and services.
Hours of work.

Hazards and risks.
Housekeeping.

. Quality and work standards.

Change Orders.
Documentation of information for payment requests.

D. Reporting: No later than 3 days after each meeting, general contractor is to distribute typed
minutes of the meeting to each party present and to parties who should have been present. Include
a brief summary, in narrative form, of progress since the previous meeting and report.

1. Schedule Updating: Revise the Contractor's Construction Schedule after each progress
meeting where revisions to the schedule have been made or recognized. Issue the revised
schedule concurrently with the report of each meeting.

SM.‘[’L\ Dasién 6r-ovi7, [he.
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PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01200
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SECTION 01300 - SUBMITTALS
PART 1.00 - GENERAL
1.1 SUMMARY

A. This Section includes administrative and procedural requirements for submittals required for
performance of the Work, including the following:

Contractor's construction schedule.
Daily construction reports.

Shop Drawings.

Product Data.

Samples.

Quality assurance submittals.

ok wn =

B. Administrative Submittals: Refer to other Division 1 Sections and other Contract Documents for
requirements for administrative submittals. Such submittals include, but are not limited to, the

following:
1. Permits.
2. Applications for Payment.
3. Performance and payment bonds.
4. Insurance certificates.
5. List of subcontractors.

C. Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Applications for Payment" specifies requirements for submittal of the
Schedule of Values.

2. Division 1 Section "Project Meetings" specifies requirements for submittal and distribution
of meeting and conference minutes.

3. Division 1 Section "Quality Control" specifies requirements for submittal of inspection and
test reports.

4. Division 1 Section "Contract Closeout" specifies requirements for submittal of Project
Record Documents and warranties at project closeout.

1.2 DEFINITIONS
A. Coordination Drawings show the relationship and integration of different construction elements
that require careful coordination during fabrication or installation to fit in the space provided or to

function as intended.

1. Preparation of Coordination Drawings is specified in Division 1 Section "Coordination"
and may include components previously shown in detail on Shop Drawings or Product Data.
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B. Field samples are full-size physical examples erected on-site to illustrate finishes, coating, or
finish materials. Field samples are used to establish the standard by which the Work will be judged.

C. Mockups are full-size assemblies for review of construction, coordination, testing, or operation;
they are not Samples.

1.3 SUBMITTAL PROCEDURES

A. Coordination: Coordination preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of related
construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals,
and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related elements of the Work so
processing will not be delayed by the need to review submittals concurrently for
coordination.
a. The Architect reserves the right to withhold action on a submittal requiring
coordination with other submittals until all related submittals are received.

3. Processing: To avoid the need to delay installation as a result of the time required to
process submittals, allow sufficient time for submittal review, including time for resubmittals.
a. Allow 2 weeks for initial review. Allow additional time if the Architect must delay
processing to permit coordination with subsequent submittals.
b. If an intermediate submittal is necessary, process the same as the initial submittal.
c. Allow 2 weeks for reprocessing each submittal.
d. No extension of Contract Time will be authorized because of failure to transmit
submittals to the Architect sufficiently in advance of the Work to permit processing.

B. Submittal Preparation: Place a permanent label or title block on each submittal for identification.
Indicate the name of the entity that prepared each submittal on the label or title block.

1. Provide a space approximately 4 by 5 inches (100 by 125 mm) on the label or beside the
title block on Shop Drawings to record the Contractor's review and approval markings and
the action taken.

2. Include the following information on the label for processing and recording action taken.
a. Project name.

Date.

Name and address of the Architect.

Name and address of the Contractor.

Name and address of the subcontractor.

Name and address of the supplier.

Name of the manufacturer.

Number and title of appropriate Specification Section.

T@ ™o a0
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i. Drawing number and detail references, as appropriate.

C. Submittal Transmittal: Package each submittal appropriately for transmittal and handling.
Transmit each submittal from the Contractor to the Architect using a transmittal form. The Architect
will not accept submittals received from sources other than the Contractor.

1. On the transmittal, record relevant information and requests for data. On the form, or
separate sheet, record deviations from Contract Document requirements, including variations
and limitations. Include Contractor's certification that information complies with Contract
Document requirements.

1.4 CONTRACTOR'S CONSTRUCTION SCHEDULE

A. Bar-Chart Schedule: Prepare a fully developed, horizontal bar-chart-type, contractor's
construction schedule. Submit within 30 days after the date established for "Commencement of the
Work.”

1. Provide a separate time bar for each significant construction activity. Provide a continuous
vertical line to identify the first working day of each week. Use the same breakdown of units
of the Work as indicated in the "Schedule of Values."

2. Within each time bar, indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to indicate Actual
Completion.

3. Prepare the schedule on a sheet, or series of sheets, of stable transparency, or other
reproducible media, of sufficient width to show data for the entire construction period.

4. Secure time commitments for performing critical elements of the Work from parties
involved. Coordinate each element on the schedule with other construction activities;
include minor elements involved in the sequence of the Work. Show each activity in proper
sequence. Indicate graphically the sequences necessary for completion of related portions
of the Work.

5. Coordinate the Contractor's Construction Schedule with the Schedule of Values, list of
subcontractors, Submittal Schedule, progress reports, payment requests, and other
schedules.

6. Indicate completion in advance of the date established for Substantial Completion.
Indicate Substantial Completion on the schedule to allow time for the Architect's procedures

necessary for certification of Substantial Completion.

B. Work Stages: Indicate important stages of construction for each major portion of the Work,
including submittal review, testing, and installation.
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C. Area Separations: Provide a separate time bar to identify each major construction area for each
major portion of the Work. Indicate where each element in an area must be sequenced or
integrated with other activities.

D. Cost Correlation: At the head of the schedule, provide a cost correlation line, indicating planned
and actual costs. On the line, show dollar volume of Work performed as of the dates used for
preparation of payment requests.

1. Refer to Division 1 Section "Applications for Payment" for cost reporting and Payment
procedures.

E. Distribution: Following response to the initial submittal, print and distribute copies to the
Architect, Owner, subcontractors, and other parties required to comply with scheduled dates. Post
copies in the Project meeting room and temporary field office.

1. When revisions are made, distribute to the same parties and post in the same locations.
Delete parties from distribution when they have completed their assigned portion of the
Work and are no longer involved in construction activities.

F. Schedule Updating: Revise the schedule after each meeting, event, or activity where revisions
have been recognized or made. Issue the updated schedule concurrently with the report of each
meeting.

1.5 DAILY CONSTRUCTION REPORTS

A. Prepare a daily construction report recording the following information concerning events at the
site, and submit duplicate copies to the Architect at weekly intervals:

1. List of subcontractors at the site.

2. Approximate count of personnel at the site.
3. High and low temperatures, general weather conditions.
4. Accidents and unusual events.

5. Meetings and significant decisions.

6. Stoppages, delays, shortages, and losses.

7. Meter readings and similar recordings.

8. Emergency procedures.

9. Orders and requests of governing authorities.
10. Change Orders received, implemented.

11. Services connected, disconnected.

12. Equipment or system tests and startups.

13. Partial Completions, occupancies.

14. Substantial Completions authorized.
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1.6 SHOP DRAWINGS

A. Submit newly prepared information drawn accurately to scale. Highlight, encircle, or otherwise
indicate deviations from the Contract Documents. Do not reproduce Contract Documents or copy
standard information as the basis of Shop Drawings. Standard information prepared without specific
reference to the Project is not a Shop Drawing.

B. Shop Drawings include fabrication and installation Drawings, setting diagrams, schedules,
patterns, templates and similar Drawings. Include the following information:

Dimensions.

Identification of products and materials included by sheet and detail number.
Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Sheet size: Except for templates, patterns and similar full-size Drawings, submit shop
Drawmgs on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 24 by 36
inches.

cohwh -

7. Initial Submittal: Submit one correctable, translucent, reproducible print and three blue-
or black-line prints for the Architect's review. The Architect will return the reproducible print.
8. Final Submittal: Submit 4 blue- or black-line prints and 2 additional prints where required
for maintenance manuals, plus the number of prints needed by the Architect for distribution.
The Architect will retain 3 prints (one each for Architect, Engineer, and Owner) and return the
remainder.
a. One of the prints returned shall be marked up and maintained as a "Record
Document.”
9. Do not use Shop Drawings without an appropriate final stamp indicating action taken.

1.7 PRODUCT DATA

A. Collect Product Data into a single submittal for each element of construction or system. Product
Data includes printed information, such as manufacturer's installation instructions, catalog cuts,
standard color charts, roughing-in diagrams and templates, standard wiring diagrams, and
performance curves.

1. Mark each copy to show applicable choices and options. Where printed Product Data
includes information on several products that are not required, mark copies to indicate the
applicable information. Include the following information:
a. Manufacturer's printed recommendations.
Compliance with trade association standards.
Compliance with recognized testing agency standards.
Application of testing agency labels and seals.
Notation of dimensions verified by field measurement.
Notation of coordination requirements.

S0 Qo0
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2. Do not submit Product Data until compliance with requirements of the Contract
Documents has been confirmed.

3. Preliminary Submittal: Submit a preliminary single copy of Product Data where selection
of options is required.

4. Submittals: Submit 4 copies of each required submittal; submit 5 copies where required
for maintenance manuals. The Architect will retain two and will return the other marked with
action taken and corrections or modifications required.
a. Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.

5. Distribution: Furnish copies of final submittal to installers, subcontractors, suppliers,
manufacturers, fabricators, and others required for performance of construction activities.
Show distribution on transmittal forms.
a. Do not proceed with installation until a copy of Product Data is in the Installer's
possession.
b. Do not permit use of unmarked copies of Product Data in connection with
construction.

1.8 SAMPLES

A. Submit full-size, fully fabricated Samples cured and finished as specified and physically identical
with the material or product proposed. Samples include partial sections of manufactured or
fabricated components, cuts or containers of materials, color range sets, and swatches showing
color, texture, and pattern.

1. Mount or display Samples in the manner to facilitate review of qualities indicated. Prepare
Samples to match the Architect's sample. Include the following:
a. Specification Section number and reference.
Generic description of the Sample.
Sample source.
Product name and or name of the manufacturer.
Compliance with recognized standards.
Availability and delivery time.

S0 Qo0

2. Submit Samples for review of size, kind, color, pattern, and texture. Submit Samples for a
final check of these characteristics with other elements and a comparison of these
characteristics between the final submittal and the actual component as delivered and
installed.
a. Where variation in color, pattern, texture, or other characteristic is inherent in the
material or product represented, submit at least 3 multiple units that show
approximate limits of the variations.
b. Refer to other Specification Sections for requirements for Samples that illustrate
workmanship, fabrication, techniques, details of assembly, connections, operation,
and similar construction characteristics.
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c. Referto other Sections for Samples to be returned to the Contractor for
incorporation in the Work. Such Samples must be undamaged at time of use. On the
transmittal, indicate special requests regarding disposition of Sample submittals.

d. Samples not incorporated into the Work, or otherwise designated as the Owner's
property, are the property of the Contractor and shall be removed from the site prior
to Substantial Completion.

3. Preliminary Submittals: Submit a full set of choices where Samples are submitted for

selection of color, pattern, texture, or similar characteristics from a range of standard choices.
a. The Architect will review and return preliminary submittals with the Architect's
notation, indicating selection and other action.

4. Submittals: Except for Samples illustrating assembly details, workmanship, fabrication
techniques, connections, operation, and similar characteristics, submit 3 sets. The Architect
will return one set marked with the action taken.

5. Maintain sets of Samples, as returned, at the Project Site, for quality comparisons
throughout the course of construction.
a. Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.
b. Sample sets may be used to obtain final acceptance of the construction associated
with each set.

B. Distribution of Samples: Prepare and distribute additional sets to subcontractors, manufacturers,
fabricators, suppliers, installers, and others as required for performance of the Work. Show
distribution on transmittal forms.

1. Field samples are full-size examples erected on-site to illustrate finishes, coatings, or finish
materials and to establish the Project standard.
a. Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

1.9 QUALITY ASSURANCE SUBMITTALS
A. Submit quality-control submittals, including design data, certifications, manufacturer's
instructions, manufacturer's field reports, and other quality-control submittals as required under
other Sections of the Specifications.
B. Certifications: Where other Sections of the Specifications require certification that a product,
material, or installation complies with specified requirements, submit a notarized certification from

the manufacturer certifying compliance with specified requirements.

1. Signature: Certification shall be signed by an officer of the manufacturer or other
individual authorized to sign documents on behalf of the company.
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C. Inspection and Test Reports: Requirements for submittal of inspection and test reports from
independent testing agencies are specified in Division 1 Section "Quality Control."

1.10 ARCHITECT'S ACTION

A. Except for submittals for the record or information, where action and return is required, the
Architect will review each submittal, mark to indicate action taken, and return promptly.

1. Compliance with specified characteristics is the Contractor's responsibility.

B. Action Stamp: The Architect will stamp each submittal with a uniform, action stamp. The
Architect will mark the stamp appropriately to indicate the action taken, as follows:

1. Final Unrestricted Release: When the Architect marks a submittal "No  Exceptions
Taken," the Work covered by the submittal may proceed provided it complies with
requirements of the Contract Documents. Final payment depends on that compliance.

2. Final-But-Restricted Release: When the Architect marks a submittal "Make Corrections
Noted," the Work covered by the submittal may proceed provided it complies with notations
or corrections on the submittal and requirements of the Contact Documents. Final payment
depends on that compliance.

3. Returned for Resubmittal: When the Architect marks a submittal "Rejected, Resubmit," do
not proceed with Work covered by the submittal, including purchasing, fabrication, delivery,
or other activity. Revise or prepare a new submittal according to the notations; resubmit
without delay. Repeat if necessary to obtain different action mark.
a. Do not use, or allow others to use, submittals marked "Rejected, Resubmit" at the
Project Site or elsewhere where Work is in progress.

4. Other Action: Where a submittal is for information or record purposes or special
processing or other activity, the Architect will return the submittal without action.

C. Unsolicited Submittals: The Architect will return unsolicited submittals to the sender without
action.

PART 2 - PRODUCTS (Not Applicable)
PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01300
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SECTION 01400 - QUALITY CONTROL

PART 1.00 - GENERAL

1.1 SUMMARY

1.2

A. This Section includes administrative and procedural requirements for quality-control services.

B. Quality-control services include inspections, tests, and related actions, including reports
performed by Contractor, by independent agencies, and by governing authorities. They do not
include contract enforcement activities performed by Architect.

C. Inspection and testing services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with Contract
Document requirements.

D. Requirements of this Section relate to customized fabrication and installation procedures, not
production of standard products.

1. Specific quality-control requirements for individual construction activities are specified in
the Sections that specify those activities. Requirements in those Sections may also cover
production of standard products.

2. Specified inspections, tests, and related actions do not limit Contractor's quality-control
procedures that facilitate compliance with Contract Document requirements.

3. Requirements for Contractor to provide quality-control services required by Architect,
Owner, or authorities having jurisdiction are not limited by provisions of this Section.

E. Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 1 Section "Submittals" specifies requirements for development of a schedule of
required tests and inspections.

RESPONSIBILITIES

A. Contractor Responsibilities: Unless otherwise indicated as the responsibility of another identified
entity, Contractor shall provide inspections, tests, and other quality-control services specified
elsewhere in the Contract Documents and required by authorities having jurisdiction.

1. Where individual Sections specifically indicate that certain inspections, tests, and other
quality-control services are the Contractor's responsibility, the Contractor shall employ and
pay a qualified independent testing agency to perform quality-control services.
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2. Where individual Sections specifically indicate that certain inspections, tests, and other
quality-control services are the Owner's responsibility, the Owner will employ and pay a
qualified independent testing agency to perform those services.
a. Where the Owner has engaged a testing agency for testing and inspecting part of
the Work, and the Contractor is also required to engage an entity for the same or
related element, the Contractor shall not employ the entity engaged by the Owner,
unless agreed to in writing by the Owner.

B. Retesting: The contractor is responsible for retesting where results of inspections, tests, or other
quality-control services prove unsatisfactory and indicate noncompliance with Contract Document
requirements, regardless of whether the original test was Contractor's responsibility.

1. The cost of retesting construction, revised or replaced by the Contractor, is the
Contractor's responsibility where required tests performed on original construction indicated
noncompliance with Contract Document requirements.

C. Associated Services: Cooperate with agencies performing required inspections, tests, and
similar services, and provide reasonable auxiliary services as requested. Notify the agency
sufficiently in advance of operations to permit assignment of personnel. Auxiliary services required
include, but are not limited to, the following:

1. Provide access to the Work.

2. Furnish incidental labor and facilities necessary to facilitate inspections and tests.

3. Take adequate quantities of representative samples of materials that require testing or
assist the agency in taking samples.

4. Provide facilities for storage and curing of test samples.

5. Deliver samples to testing laboratories.

6. Provide the agency with a preliminary design mix proposed for use for materials mixes
that require control by the testing agency.

7. Provide security and protection of samples and test equipment at the Project Site.

D. Duties of the Testing Agency: The independent agency engaged to perform inspections,
sampling, and testing of materials and construction specified in individual Sections shall cooperate
with the Architect and the Contractor in performance of the agency's duties. The testing agency

shall provide qualified personnel to perform required inspections and tests.

1. The agency shall notify the Architect and the Contractor promptly of irregularities or
deficiencies observed in the Work during performance of its services.

2. The agency is not authorized to release, revoke, alter, or enlarge requirements of the
Contract Documents or approve or accept any portion of the Work.

3. The agency shall not perform any duties of the Contractor.
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E. Coordination: Coordinate the sequence of activities to accommodate required services with a
minimum of delay. Coordinate activities to avoid the necessity of removing and replacing
construction to accommodate inspections and tests.

1. The Contractor is responsible for scheduling times for inspections, tests, taking samples,
and similar activities.

1.3 SUMMITTALS

A. Unless the Contractor is responsible for this service, the independent testing agency shall submit
a certified written report, in duplicate, of each inspection, test, or similar service to the Architect.

B. If the Contractor is responsible for the service, submit a certified written report, in duplicate, of
each inspection, test, or similar service through the Contractor.

1. Submit additional copies of each written report directly to the governing authority, when
the authority so directs.

2. Report Data: Written reports of each inspection, test, or similar service include, but are
not limited to, the following:
a. Date of issue.
Project title and number.
Name, address, and telephone number of testing agency.
Dates and locations of samples and tests or inspections.
Names of individuals making the inspection or test.
Designation of the Work and test method.
Identification of product and Specification Section.
Complete inspection or test data.
Test results and an interpretation of test results.
j-  Ambient conditions at the time of sample taking and testing.
k. Comments or professional opinion on whether inspected or tested Work complies
with Contract Document requirements.
|. Name and signature of laboratory inspector.
m. Recommendations on retesting.
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1.4 QUALITY ASSURANCE

A. Qualifications for Service Agencies: Engage inspection and testing service agencies, including
independent testing laboratories, that are prequalified as complying with the American Council of
Independent Laboratories' "Recommended Requirements for Independent Laboratory Qualification”
and that specialize in the types of inspections and tests to be performed.

1. Each independent inspection and testing agency engaged on the Project shall be

authorized by authorities having jurisdiction to operate in the state where the Project is
located.
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PART 2.00 - PRODUCTS (Not Applicable)
PART 3.00 - EXECUTION
3.1 REPAIR AND PROTECTION

A. General: Upon completion of inspection, testing, sample taking and similar services, repair
damaged construction and restore substrates and finishes.

B. Protect construction exposed by or for quality-control service activities, and protect repaired
construction.

C. Repair and protection is Contractor's responsibility, regardless of the assignment of responsibility
for inspection, testing, or similar services.

END OF SECTION 01400
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SECTION 01421 - REFERENCES, STANDARDS, AND DEFINITIONS
PART 1.00 - GENERAL
1.1 DEFINITIONS
A. General: Basic contract definitions are included in the Conditions of the Contract.

B. "Indicated": The term "indicated" refers to graphic representations, notes, or schedules on the
Drawings; or to other paragraphs or schedules in the Specifications and similar requirements in the
Contract Documents. Terms such as "shown," "noted," "scheduled," and "specified" are used to help
the user locate the reference. Location is not limited.

C. "Directed": Terms such as "directed," "requested," "authorized," "selected," "approved,"
"required," and "permitted" mean directed by the Architect, requested by the Architect, and similar
phrases.

D. "Approved": The term "approved,” when used in conjunction with the Architect's action on the
Contractor's submittals, applications, and requests, is limited to the Architect's duties and
responsibilities as stated in the Conditions of the Contract.

E. "Regulations": The term "regulations" includes laws, ordinances, statutes, and lawful orders
issued by authorities having jurisdiction, as well as rules, conventions, and agreements within the
construction industry that control performance of the Work.

F. "Furnish": The term "furnish" means to supply and deliver to the Project site, ready for unloading,
unpacking, assembly, installation, and similar operations.

G. "Install": The term "install" describes operations at the Project site including the actual unloading,
temporary storage, unpacking, assembling, erecting, placing, anchoring, applying, working to
dimension, finishing, curing, protecting, cleaning, and similar operations.

H. "Provide": The term "provide" means to furnish and install, complete and ready for the intended
use.

[.  "Installer": An installeris the Contractor or another entity engaged by the Contractor, either as
an employee, subcontractor, or contractor of lower tier, to perform a particular construction activity,
including installation, erection, application, or similar operations. Installers are required to be
experienced in the operations they are engaged to perform.

1. The term "experienced," when used with the term "installer," means having successfully
completed a minimum of five previous projects similar in size and scope to this Project; being
familiar with the special requirements indicated; and having complied with requirements of
authorities having jurisdiction.
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2. Trades: Using a term such as "carpentry" does not imply that certain construction
activities must be performed by accredited or unionized individuals of a corresponding
generic name, such as "carpenter.” It also does not imply that requirements specified apply
exclusively to tradespersons of the corresponding generic name.

J. "Project site" is the space available to the Contractor for performing construction activities, either
exclusively or in conjunction with others performing other work as part of the Project. The extent of
the Project site is shown on the Drawings and may or may not be identical with the description of the
land on which the Project is to be built.

K. "Testing Agencies": Atesting agency is an independent entity engaged to perform specific
inspections or tests, either at the Project site or elsewhere, and to report on and, if required, to
interpret results of those inspections or tests.

1.2 INDUSTRY STANDARDS

A. Applicability of Standards: Unless the Contract Documents include more stringent requirements,
applicable construction industry standards have the same force and effect as if bound or copied
directly into the Contract Documents to the extent referenced. Such standards are made a part of
the Contract Documents by reference.

B. Publication Dates: Comply with standards in effect as of the date of the Contract Documents.

C. Conflicting Requirements: Where compliance with two or more standards is specified and the
standards establish different or conflicting requirements for minimum quantities or quality levels,
comply with the most stringent requirement. Refer uncertainties and requirements that are different,
but apparently equal, to the Architect for a decision before proceeding.

1. Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall
be the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable
limits. To comply with these requirements, indicated numeric values are minimum or
maximum, as appropriate, for the context of the requirements. Refer uncertainties to the
Architect for a decision before proceeding.

D. Copies of Standards: Each entity engaged in construction on the Project must be familiar with
industry standards applicable to its construction activity. Copies of applicable standards are not
bound with the Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, the
Contractor shall obtain copies directly from the publication source and make them available
on request.

E. Abbreviations and Names: Trade association names and titles of general standards are
frequently abbreviated. Where abbreviations and acronyms are used in the Specifications or other
Contract Documents, they mean the recognized name of the trade association, standards-producing
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organization, authorities having jurisdiction, or other entity applicable to the context of the text
provision. Refer to Gale Research's "Encyclopedia of Associations" or Columbia Books' "National
Trade & Professional Associations of the U.S.," which are available in most libraries.

1.3 SUBMITTALS
A. Permits, Licenses, and Certificates: For the Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional
settlements, notices, receipts for fee payments, judgments, correspondence, records, and similar
documents, established for compliance with standards and regulations bearing on performance of
Work.

PART 2.00 - PRODUCTS (Not Applicable)

PART 3.00 - EXECUTION (Not Applicable)

END OF SECTION 01421
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SECTION 01501 - TEMPORARY FACILITIES AND CONTROLS
PART 1.00 - GENERAL

1.01 Quality Assurance: Temporary facilities and controls shall comply with laws, codes and regulations of
the place where the project is located.

1.02 Definitions: Omitted
1.03 Submittals: Omitted
1.04 Product Handling:

A. Use all means necessary to maintain temporary facilities and controls in proper and safe
condition throughout the progress of the work.

B. Replacements. In the event of loss or damage, immediately make all replacements and repairs
necessary to the approval of the Architect and at no additional cost to the Owner.

1.05 Job Conditions: Make all required connections to existing utility systems necessary to provide
temporary utility services described hereinafter in accordance with provisions of this project manual.

PART 2.00 - PRODUCTS
2.01 Temporary Facilities:
A. Field Offices and Sheds:

1. Furnish, install and maintain throughout the work in this project, a field office building
adequate in size and accommodation for all of Contractor's offices, superintendent's office,
supply and tool room.

2. The field office shall be available to the Architect and /or his representative, the Owner
and/or his representative and cooperating agencies throughout the work in this project.

3. The Contractor and his subcontractors may maintain such other offices and storage
facilities as may be necessary to the proper conduct of the work in this project.

B. Toilet Facilities: Furnish, install and maintain in a clean and sanitary condition throughout the
work in this project, adequate enclosed toilet and washing facilities for use by persons employed on
this project.

2.02 Temporary Enclosures and Controls: Furnish, install and maintain, throughout the work in this project,
all required scaffolds, tarpaulins, barricades, canopies, warning signs, steps, bridges, platforms and other
temporary construction necessary for the proper and safe execution of the work in this project in
compliance with all pertinent safety codes and other regulations.
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2.03 Temporary Utilities:
A. Water and Sewer:

1. Furnish, install and maintain all necessary temporary water lines, sewer lines and service
throughout the work in this project.

2. Cost of furnishing, installing and maintaining temporary water and sewer lines and
services shall be paid for by the Contractor.

B. Gas:

1. Furnish, install and maintain all necessary temporary gas service throughout the work of
this project.

2. Cost of furnishing, installing and maintaining temporary gas service shall be paid for by
the Contractor.

C. Electricity:

1. Furnish, install and maintain all necessary temporary electrical lines and service
throughout the work of this project.

2. Furnish and install area distribution boxes so located that individual trades may use 100
feet maximum length extension cords to obtain adequate power and artificial lighting at all
points where required for the work, for inspection and for safety.

3. Cost of furnishing, installing and maintaining temporary electrical services shall be paid
for by the Contractor.

D. Telephone and Fax (on separate lines):

1. Make all necessary arrangements and pay all costs for installation and operation of
telephone service and fax service to the Contractor's field  office throughout the work in

this project.

2. This telephone and fax shall be made available for use by the Architect or his
representative and the Owner or his representative.

3. The Contractor and his or her subcontractors may have other telephones as may be

necessary to the proper conduct of the work of this project, making all arrangements for and
paying all costs for said additional telephones and service.

E. Heat:
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1. Provide, maintain and pay all costs for, throughout the work of this project, temporary heat
as necessary to protect all work and materials from damage due to cold or dampness.

2. Fuel, equipment and heating shall not constitute a non-insurable fire hazard and shall be
approved by the Architect prior to use.

2.04 Fencing of Construction Area: Omitted
2.05 Haul Roads: Omitted

PART 3.00 - EXECUTION

3.01 Inspection: Omitted

3.02 Installation: Install (locate) field offices, storage sheds, toilet facilities and all other temporary
facilities as directed or approved by the Architect.

3.03 Field Quality Control:

A. Maintenance: Maintain all temporary facilities and controls and pay all costs related thereto, in a
safe, functioning and sanitary condition throughout work in this project.

B. Removal:

1. Field offices, sheds, toilet facilities, temporary enclosures and controls shall be removed
only after approval of their removal by the Architect.

2. Temporary utilities may be removed as soon as permanent utility services are provided
and are properly working; cost for maintaining permanent utility service shall be paid by the

Contractor until date as determined at time of issuing of the Architect's Certificate of
Substantial Completion.

END OF SECTION 01501
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SECTION 01700 - CONTRACT CLOSEOUT
PART 1.00 - GENERAL

1.1 SUMMARY

A. This Section includes administrative and procedural requirements for contract closeout including,
but not limited to, the following:

Inspection procedures.

Project record document submittal.

Operation and maintenance manual submittal.
Submittal of warranties.

Final cleaning.

a bk wN =

B. Closeout requirements for specific construction activities are included in the appropriate
Sections in Divisions 2 through 16.

1.2 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for certification of Substantial Completion,
complete the following. List exceptions in the request.

1. Inthe Application for Payment that coincides with, or first follows, the date Substantial
Completion is claimed, show 100 percent completion for the portion of the Work claimed as
substantially complete.
a. Include supporting documentation for completion as indicated in these Contract
Documents and a statement showing an accounting of changes to the Contract Sum.
b. If 100 percent completion cannot be shown, include a list of incomplete items, the
value of incomplete construction, and reasons the Work is not complete.

2. Advise the Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance agreements, final
certifications, and similar documents.

4. Obtain and submit releases enabling the Owner unrestricted use of the Work and access
to services and utilities. Include occupancy permits, operating certificates, and similar
releases.

5. Submit record drawings, maintenance manuals, and similar final record information.

6. Deliver tools, spare parts, extra stock, and similar items.

7. Make final changeover of permanent locks and transmit keys to the Owner. Advise the
Owner's personnel of changeover in security provisions.
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8. Complete startup testing of systems and instruction of the Owner's operation and
maintenance personnel. Discontinue and remove temporary facilities from the site, along
with mockups, construction tools, and similar elements.

9. Complete final cleanup requirements, including touchup painting.
10. Touch up and otherwise repair and restore marred, exposed finishes.

B. Inspection Procedures: On receipt of a request for inspection, the Architect will either proceed
with inspection or advise the Contractor of unfilled requirements. The Architect will prepare the
Certificate of Substantial Completion following inspection or advise the Contractor of construction
that must be completed or corrected before the certificate will be issued.

1. The Architect will repeat inspection when requested and assured that the Work is
substantially complete.

2. Results of the completed inspection will form the basis of requirements for final
acceptance.

1.3 FINAL ACCEPTANCE

A. Preliminary Procedures: Before requesting final inspection for certification of final acceptance
and final payment, complete the following. List exceptions in the request.

1. Submit the final payment request with releases and supporting documentation not
previously submitted and accepted. Include insurance certificates for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the
Contract Sum.

3. Submit a certified copy of the Architect's final inspection list of items to be completed or
corrected, endorsed and dated by the Architect. The certified copy of the list shall state that
each item has been completed or otherwise resolved for acceptance and shall be endorsed
and dated by the Architect.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar data
as of the date of Substantial Completion or when the Owner took possession of and assumed
responsibility for corresponding elements of the Work.

5. Submit consent of surety to final payment.

6. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.
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B. Reinspection Procedure: The Architect will reinspect the Work upon receipt of notice that the
Work, including inspection list items from earlier inspections, has been completed, except for items
whose completion is delayed under circumstances acceptable to the Architect.

1. Upon completion of reinspection, the Architect will prepare a certificate of final
acceptance. If the Work is incomplete, the Architect will advise the Contractor of Work that is
incomplete or of obligations that have not been fulfilled but are required for final acceptance.

2. If necessary, reinspection will be repeated.

1.4 RECORD DOCUMENT SUBMITTALS

A. General: Do not use record documents for construction purposes. Protect record documents
from deterioration and loss in a secure, fire-resistant location. Provide access to record documents
for the Architect's reference during normal working hours.

B. Record Drawings: Maintain a clean, undamaged set of blue or black line white-prints of Contract
Drawings and Shop Drawings. Mark the set to show the actual installation where the installation
varies substantially from the Work as originally shown. Mark which drawing is most capable of
showing conditions fully and accurately. Where Shop Drawings are used, record a cross-reference at
the corresponding location on the Contract Drawings. Give particular attention to concealed
elements that would be difficult to measure and record at a later date.

1. Mark record sets with red erasable pencil. Use other colors to distinguish between
variations in separate categories of the Work.

2. Mark new information that is important to the Owner but was not shown on Contract

Drawings or Shop Drawings.
3. Note related change-order numbers where applicable.

4. Organize record drawing sheets into manageable sets. Bind sets with durable-paper
cover sheets; print suitable titles, dates, and other identification on the cover of each set.

C. Record Specifications: Maintain one complete copy of the Project Manual, including addenda.
Include with the Project Manual one copy of other written construction documents, such as Change
Orders and modifications issued in printed form during construction.

1. Mark these documents to show substantial variations in actual Work performed in
comparison with the text of the Specifications and modifications.

2. Give particular attention to substitutions and selection of operations and information on
concealed construction that cannot otherwise be readily discerned later by direct

observation.

3. Note related record drawing information and Product Data.
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4. Upon completion of the Work, submit record Specifications to the Architect for the
Owner's records.

D. Record Product Data: Maintain one copy of each Product Data submittal. Note related Change
Orders and markup of record drawings and Specifications.

1. Mark these documents to show significant variations in actual Work performed in
comparison with information submitted. Include variations in products delivered to the site
and from the manufacturer's installation instructions and recommendations.

2. Give particular attention to concealed products and portions of the Work that cannot
otherwise be readily discerned later by direct observation.

3. Upon completion of markup, submit complete set of record Product Data to the Architect
for the Owner's records.

E. Record Sample Submitted: Immediately prior to Substantial Completion, the Contractor shall
meet with the Architect and the Owner's personnel at the Project Site to determine which Samples
are to be transmitted to the Owner for record purposes. Comply with the Owner's instructions
regarding delivery to the Owner's Sample storage area.

F. Miscellaneous Record Submittals: Refer to other Specifications Sections for requirements of
miscellaneous record keeping and submittals in connection with actual performance of the Work.
Immediately prior to the date or dates of Substantial Completion, complete miscellaneous records
and place in good order. Identify miscellaneous records properly and bind or file, ready for
continued use and reference. Submit to the Architect for the Owner's records.

G. Maintenance Manuals: Organize operation and maintenance data into suitable sets of
manageable size. Bind properly indexed data in individual, heavy-duty, 2-inch (51 mm), 3-ring, vinyl-
covered binders, with pocket folders for folded sheet information. Mark appropriate identification on
front and spine of each binder. Include the following types of information:

Emergency instructions.

Spare parts list.

Copies of warranties.

Wiring diagrams.

Recommended "turn-around" cycles.
Inspection procedures.

Shop Drawings and Product Data.
Fixture lamping schedule.

NSO hsWN =

PART 2.00 - PRODUCTS (Not Applicable)
PART 3.00 - EXECUTION

3.1 CLOSEOUT PROCEDURES
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A. Operation and Maintenance Instructions: Arrange for each Installer of equipment that requires
regular maintenance to meet with the Owner's personnel to provide instruction in proper operation
and maintenance. Provide instruction by manufacturer's representatives if installers are not
experienced in operation and maintenance procedures. Include a detailed review of the following

items:

9
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Maintenance manuals.
Record documents.
Spare parts and materials.
Tools.

Lubricants.

Fuels.

Identification systems.
Control sequences.
Hazards.

10. Cleaning.
11. Warranties and bonds.

12. Maintenance agreements and similar continuing commitments.

B. As part of instruction for operating equipment, demonstrate the following procedures:

No A~ wWwDdh =

Startup.

Shutdown.

Emergency operations.

Noise and vibration adjustments.
Safety procedures.

Economy and efficiency adjustments.
Effective emergency utilization.

3.2 FINAL CLEANING

A. General: The General Conditions require general cleaning during construction. Regular site
cleaning is included in Division 1 Section "Construction Facilities and Temporary Controls.”

B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to the condition expected in a normal, commercial building cleaning and
maintenance program. Comply with manufacturer's instructions.

1.

Complete the following cleaning operations before requesting inspection for certification

of Substantial Completion.

a. Remove labels that are not permanent labels.
b. Clean transparent materials, including mirrors and glass in doors and windows.
Remove glazing compounds and other substances that are noticeable vision-
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obscuring materials. Replace chipped or broken glass and other damaged
transparent materials.

c. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition,
free of stains, films, and similar foreign substances. Restore reflective surfaces to their
original condition. Leave concrete floors broom clean. Vacuum carpeted surfaces.

d. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication
and other substances. Clean plumbing fixtures to a sanitary condition. Clean light
fixtures and lamps.

e. Clean the site, including landscape development areas, of rubbish, litter, and other
foreign substances. Sweep paved areas broom clean; remove stains, spills, and other
foreign deposits Rake grounds that are neither paved nor planted to a smooth, even-
textured surface.

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid
the Project of rodents, insects, and other pests.

D. Removal of Protection: Remove temporary protection and facilities installed for protection of the
Work during construction.

E. Compliance: Comply with regulations of authorities having jurisdiction and safety standards for
cleaning. Do not burn waste materials. Do not bury debris or excess materials on the Owner's
property. Do not discharge volatile, harmful, or dangerous materials into drainage systems. Remove

waste materials from the site and dispose of lawfully.

1. Where extra materials of value remain after completion of associated Work, they become
the Owner's property. Dispose of these materials as directed by the Owner.

END OF SECTION 01700
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SECTION 01740 - WARRANTIES

PART 1.00 - GENERAL

1.1 SUMMARY

1.2

A. This Section includes administrative and procedural requirements for warranties required by the
Contract Documents, including manufacturers standard warranties on products and special
warranties.

1. Refer to the General Conditions for terms of the Contractor's period for correction of the
Work.

B. Related Sections: The following Sections contain requirements that relate to this Section:
1. Division 1 Section "Submittals" specifies procedures for submitting warranties.
2. Division 1 Section "Contract Closeout" specifies contract closeout procedures.

3. Division 2 through 16 Sections for specific requirements for warranties on products and
installations specified to be warranted.

4. Certifications and other commitments and agreements for continuing services to Owner
are specified elsewhere in the Contract Documents.

C. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on product warranties do
not relieve the Contractor of the warranty on the Work that incorporates the products.
Manufacturer's disclaimers and limitations on product warranties do not relieve suppliers,
manufacturers, and subcontractors required to countersign special warranties with the Contractor.

WARRANTY REQUIREMENTS

A. Related Damages and Losses: When correcting failed or damaged warranted construction,
remove and replace construction that has been damaged as a result of such failure or must be
removed and replaced to provide access for correction or warranted construction.

B. Reinstatement of Warranty: When Work covered by a warranty has failed and been corrected by
replacement or rebuilding, reinstate the warranty by written endorsement. The reinstated warranty
shall be equal to the original warranty with an equitable adjustment for depreciation.

C. Replacement Cost: Upon determination that Work covered by a warranty has failed, replace or
rebuild the Work to an acceptable condition complying with requirements of the Contract
Documents. The Contractor is responsible for the cost of replacing or rebuilding defective Work
regardless of whether the Owner has Work regardless of whether the Owner has benefited from use
of the Work through a portion of its anticipated useful service life.
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1.3

D. Owner's Recourse: Expressed warranties made to the Owner are in addition to implied
warranties and shall not limit the duties, obligations, rights, and remedies otherwise available under
the law. Expressed warranty periods shall not be interpreted as limitations on the time in which the
Owner can enforce such other duties, obligations, rights, or remedies.

1. Rejection of Warranties: The Owner reserves the right to reject warranties and to limit
selection to products with warranties not in conflict with requirements of the Contract
Documents.

E. Where the Contract Documents require a special warranty, or similar commitment on the Work or
part of the Work, the Owner reserves the right to refuse to accept the Work, until the Contractor
presents evidence that entities required to countersign such commitments are willing to do so.

SUBMITTALS

A. Submit written warranties to the Architect prior to the date certified for Substantial Completion. If
the Architect's Certificate of Substantial Completion designates a commencement date for
warranties other than the date of Substantial Completion for the work, or a designated portion of the
Work, submit written warranties upon request of the Architect.

1. When a designated portion of the Work is completed and occupied or used by the
Owner, by separate agreement with the Contractor during the construction period, submit
properly executed warranties to the Architect within 15 days of completion of that designated
portion of the Work.

B. When the Contract Documents require the Contractor, or the Contractor and a subcontractor,
supplier or manufacturer to execute a special warranty, prepare a written document that contains
appropriate terms and identification, ready for execution by the required parties. Submit a draft to
the Owner, through the Architect, for approval prior to final execution.

1. Refer to Divisions 2 through 16 Sections for specific content requirements and particular
requirements for submitting special warranties.

C. Bind warranties and bonds in heavy-duty, commercial-quality, durable 3-ring, vinyl-covered
loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 8 1/2 -by-
11-inch (115 -by- 280-mm) paper.

1. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.
Mark the tab to identify the product or installation. Provide a typed description of the
product or installation, including the name of the product, and the name, address, and
telephone number of the Installer.

2. ldentify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project title or name, and name of the Contractor.

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION 01740 - 2



3. When warranted construction requires operation and maintenance manuals, provide
additional copies of each required warranty, as necessary, for inclusion in each required
manual.

PART 2.00 - PRODUCTS (Not Applicable)
PART 3.00 - EXECUTION (Not Applicable)

END OF SECTION 01740
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SECTION 02110 - DEMOLITION
PART 1.00 - GENERAL

1.01 Quality Assurance:

A. Qualifications of Workmen: Provide at least one person who shall be present at all times during
demolition operations and who shall be thoroughly familiar with the requirements of this portion of
the work and the methods by which the same is accomplished.

B. Codes and Standards: In addition to complying with all pertinent codes and regulations, comply
with the requirements of those insurance carriers providing coverage for this work.

C. Contractor's Responsibility: It shall be the Contractor's responsibility to protect all existing
construction designated to remain and to provide for the public safety during all demolition
operations.

1.02 Definitions: Omitted
1.03 Submittals: Omitted

1.04 Product Handling:

A. Damage to Existing Construction: In the event of damage to any construction and/or equipment
not scheduled to be demolished or removed, the Contractor shall immediately make all repairs and

replacements necessary to the approval of the Architect and at no additional cost to the Owner.
The Contractor is to provide all necessary barricades, coverings, floor protection, wall protection,
door and frame protection to prevent damage to any construction that is to remain.

1.05 Job Conditions:

A. Dust Control: Use all means necessary to prevent the spread of dust during the performance of
the work of this section.

B. Burning: On-site burning will not be permitted.

C. Hazardous Materials: Should, during the course of demolition, any suspect hazardous materials
be encountered, stop work in suspect area and immediately notify the Architect. See Section F. ltems
19 & 20 for additional information.

PART 2.00 - PRODUCTS

2.01 Materials:

A. Barricades: Use only new and solid lumber and plywood of utility grade or better for construction
of all temporary barricades.
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B. Other Materials: All other material, not specifically described but required for the proper
execution of the work of this section shall be selected by the Contractor, subject to approval by the
Architect.

PART 3.00 - EXECUTION
3.01 Inspection:

A. The Contractor shall examine the areas and conditions under which the demolition operations
are to be carried out; notify the Architect in writing of conditions detrimental to the completion of
the demolition; do not proceed with the work until unsatisfactory conditions have been corrected.

3.02 Installation:
A. Preparation:

1. Notification: Notify the Architect at least two full working days prior to commencing the
work of this section.

2. Site Inspection: Prior to all work of this section, carefully inspect the entire site and all
objects designated to be removed and to be preserved.

3. Clarification: The drawings show generally all existing construction that is to be removed,;
however,
a. Remove existing ceilings as shown on the drawings.
b. Removal of various mechanical and electrical items as shown.
c. Removal of existing walls, doors, windows, frames, millwork, concrete slabs and
floor finishes as shown. Do not remove any structural columns in walls.
d. Before commencing the work of this section, verify with the Architect all
construction that is to be removed.

4. Scheduling:
a. Schedule all work in a careful manner with all necessary consideration for
neighbors and the public.
b. Avoid interference with the use of and passage to and from adjacent buildings
and facilities.

3.03 Field Quality Control:
A. Temporary Barricade: Construct temporary barricades to protect existing construction and the

public from damage or harm caused by the work of this section; barricades shall be constructed in
accordance with all pertinent codes and regulations.
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B. Disconnection of Utilities: Before starting site operations, disconnect or arrange for
disconnection of all utility services designated to be removed, performing all such work in
accordance with the requirements of the utility company or agency involved.

C. Protection of Utilities: Preserve in operating condition all active utilities traversing the site. all
active utilities designated to remain, and make all necessary temporary connections to maintain all
utilities to existing building at all times.

D. Demolition: Demolish existing construction designated to be removed on the drawings or as
determined under Article 3.02, A, 3, in their entirety.

E. Disposal of Debris: Remove from the site all debris resulting from the demolition operations;
burning of debris on site will not be permitted; place of disposal for demolished items shall be the
Contractor's responsibility.and should be a permitted dump site approved by State of Georgia EPD.
Provide Dump Tickets to Owner and Architect

END OF SECTION 02110
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SECTION 02251 - TERMITE CONTROL

PART 1.00 - GENERAL

1.01 Quality Assurance: The applicator of chemicals described hereinafter shall have been successfully
engaged in the business of termite control for a period of not less than five years immediately prior to
performing work of this section.

1.02 Definitions: Omitted

1.03 Submittals:

A. Proof of Compliance: Prior to commencing any work of this section, submit in triplicate to the
Architect:

1. a certified statement of qualifications and

2. a certified statement to the effect that all products proposed to be used meet the
requirements of this section.

B. Guarantee: Upon completion of the work, and as a condition of its acceptance, deliver to the
Owner, via the Architect, three copies of guarantee in the form and with provisions as follows:

1. Form of Guarantee: The guarantee shall be in form acceptable to the Architect and shall
be drawn in favor of the Owner, his successor, and his assigns.

2. Provisions Required:
a. All soil poisoning has been performed in accordance with all requirements of this
section of the project manual.
b. The effectiveness of the soil treatment against termite infestation will continue for
not less than five years after the date of treatment.
c. All evidence of reinfestation within the guarantee period will be treated in
accordance with the referenced standards and without additional cost to the Owner.

d. Complete performance of the guarantee is assured by Surety acceptable to the
Owner.

3. Performance of Guarantee: Treat, in accordance with all terms of the guarantee, all
evidence of termite re-infestation which is discovered within the guarantee period.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage,
installation and until date of Architect's final certificate and to protect the installed work and
materials of all other trades.
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B. Replacements: Inthe event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions:
A. Coordination: Carefully coordinate all soil poisoning activities with the schedule for preparation
of other under slab work and for placing the concrete slabs, in order to ensure orderly progress of

the total work.

B. Environmental Conditions: Do not apply soil poison when the soil is wet or there is an immediate
likelihood of rain.

C. Signs: Post signs in the areas of application of soil poison warning workers that soil poison has
been applied; remove signs when treated areas are covered by other construction.

PART 2.00 - PRODUCTS
2.01 Materials:
A. Chemicals: FT Termiticide by FMC Corp. Philadelphia, PA 19103 or equal.
Active Ingredient: ~ Cypermethrin ~ 24.8% by weight
Inert Ingredients 75.2% by weight
B. Water: all water shall be potable.
2.02 All materials must bear a current EPA registration number and all residue and excess material must
be disposed of in accordance with FIFRA (Federal Insecticide, Fungicide, and Rodenticide Act)
7USC136-136Y.
PART 3.00 - EXECUTION
3.01 Inspection: The Contractor shall examine the areas and conditions under which the work of this
section is to be performed; notify the Architect in writing of conditions detrimental to the completion of the
work; do not proceed with the work until unsatisfactory conditions have been corrected.
3.02 Installation:
A. Surface Preparation: Remove all foreign matter from areas to be treated.

B. Application and Rates: Apply chemical solutions as follows:

1. Within building area, with or without slabs-on-grade at the rate of 1-1/2 gallons per 10
square feet (or as per manufacturer's recommendation and EPA regulations).

2. Along interior side of perimeter foundation walls and along both sides of interior
foundation walls, at a rate of 4 gallons per 10 lineal feet.
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3. Below expansion joints, control joints and around penetrations through concrete slabs, at
a rate of 4 gallons per 10 lineal feet.

4. Outside building perimeter, in a strip at least 2 feet wide, under areaways, aprons, pads,
landings, walks, paved extensions and where paving abuts perimeter of building, at a rate of

1 gallon per 10 square feet.

5. Under foundations and footings, including but not limited to horizontal and vertical
surfaces of excavations, at the rate of 1-1/2 gallons per 10 square feet.

3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Drying: Allow not less than twelve hours for drying after application before proceeding with
construction activities that will cover the treated areas.

C. Protection of Treated Areas: Treated surfaces shall be protected from disturbance until covered
by subsequent construction.

D. Retreatment: Should treated surfaces be disturbed reapply soil poisoning to the disturbed areas
at the rates hereinbefore described.

END OF SECTION 02251
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SECTION 04201 - UNIT MASONRY
PART 1.00 - GENERAL
1.01 Quality Assurance:
A. Qualifications of Installers:
1. For actual erection of unit masonry, use only skilled journeyman masons who are thoroughly
experienced with the materials and methods described and thoroughly familiar with the design

requirements of this work.

2. In acceptance or rejection of installed unit masonry, no allowance will be made for lack of skill on
the part of workmen.

3. Provide one skilled journeyman mason who shall be present at all times during execution of the
work of this section and who shall personally direct the execution of this portion of this work.

1.02 Definitions:

A. Face Brick: Clay masonry units which will be exposed to view in finish work; brick scheduled to
receive paint finish shall be considered face brick.

B. Special Shaped Brick: Clay masonry units requiring special molding in order to produce the required
size and/or shape; units which can be "job-cut" to the required size and/or shape are not considered
special shaped brick; wherever special shaped brick are called for on the drawings, job cut units will not
be acceptable.

C. Building Brick: Clay masonry units which will not be exposed to view in finish work.

D. Solid Brick: Clay masonry units with no holes or frogs.

1.03 Submittals:

A. Samples: Before any products of this section are delivered to the project site, submit to the Architect
for review, samples of the following:

1. Face Brick: Minimum seven brick panel using full size brick for each type of face brick described
hereinafter, showing full color range.

2. Solid Brick: Full size for each type described hereinafter.

3. Hollow Concrete Masonry Units: Full size in each thickness for each type.
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4. Masonry Reinforcement: Full size x 24" long for each type including prefabricated corners and
tees.

5. Wall Ties: Full size for each type described hereinafter.
6. Special Shaped Brick: Full size for each shape.

B. Manufacturer's Data: Accompanying the sample submittals, furnish manufacturer's descriptive
literature and specifications and installation instructions for the following:

1. Masonry Reinforcement
C. Manufacturer’s Certification: Accompanying the sample submittals, furnish three copies of the

manufacturer' s certification that all products furnished by them for use in this work meet the
requirements of this section.

D. Mock-Up:
1. After review of the samples, but prior to commencing unit masonry operations, construct on the
project site, at location selected by the Architect, a sample panel approximately 4' -0" high x 6' -0"

long x 1" 1" thick.

2. The sample panel shall be typical of exterior wall veneer and shall show coursing, bond, joints,
extremes in color and texture of the masonry units.

3. Upon the Architect' s approval of the sample panel, unit masonry work may commence.

4. The sample panel shall remain in place and be used as a guide until all unit masonry work is
complete, and until its removal is approved by the Architect.

1.04 Product Handling:
A. Delivery and Storage:

1. Cementitious materials and masonry reinforcement shall be delivered to the project site in
manufacturer' s original, unopened packaging with labels intact.

2. Cementitious materials and metal items shall be stored in a housed, dry and ventilated area on a
platform at least 12" above ground or floor.

3. Sand shall be stored on heavy canvas, sisalkraft or extruded vinyl sheeting and not allowed to mix
with the earth it rests upon.

1.05 Job Conditions: Erect no masonry unless the ambient temperature is at least 40°F and rising.
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PART 2.00 - PRODUCTS
2.01 Materials:
A. Face Brick: (TBD)
B. Special Shaped Brick: (NOT USED)
C. Solid Brick: shall be same as face brick and shall be same in full color range.

D. Building Brick: All building brick shall be No. 2 face brick meeting requirements of ASTM C62-69,
Grade SW.

E. Exterior Hollow Concrete Masonry Units: Design is based on, Type AA-1, 8" x 16" x thickness
shown on drawings, hollow concrete masonry units, except 4 inch thick units shall be solid. Provide
integral water-repellant system for use in block, meeting ASTME 514- 74 Water Repellency Standard
and use Dry-Block Water Repellent Mortar Admix System in the mortar.

F. Below Grade Hollow Concrete Masonry: Hollow concrete masonry for use below grade and
where exposed to weather, other than exterior face veneer hollow concrete masonry shall be normal
weight, Type 1, Grade N-1 and manufactured to meet ASTM C90-75.

G. Interior Hollow Concrete Masonry:

1. Hollow concrete masonry for use above grade and where exposed to view in the finished
work shall be normal weight, Type 1, Grade S-1, manufactured to meet requirements of ASTM
C90-75 and where called for on the drawings bear Underwriter' s Laboratories, Inc. labels as
follows:

a. 6"thick unit: 1 hour

b. 8" thick unit: 2 hour

2. Bull nose units shall be provided for all out corners, at window jambs and at other locations
called for on the drawings.

3. Inlieu of the above ratings (Article 2.01, G, a) fire-resistant units may be furnished on the basis
of a written certification from the masonry manufacturer stating specifically that all units to be
furnished are equivalent in fire rating to those furnished by producers listed in the Underwriter' s
Laboratories Building Material List.

H. Acoustical Concrete Masonry Units: Omitted

I. Masonry Reinforcements:

1. Type 1: Design is based on Dur-O-wal, 2 rod, truss type, with cavity drip, reinforcement as
manufactured by Dur-O-wal, Inc., Birmingham, Alabama, fabricated from No. 9 deformed rods,
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with preformed corners and tees; reinforcement shall be hot-dip galvanized after fabrication in
accordance with ASTM A153, Class B-2 (1.50 oz. zinc coating). Reinforcement to be installed at
16" O.C. Vertically. (Typical)
2. Type 2: Omitted
3. Type 3: Design is based on Dur-O-Wal, 2 rod, truss type reinforcement as manufactured by
Dur-O-Wal, Inc., Birmingham, Alabama, fabricated from No. 9 deformed rods, with prefabricated
corners and tees; reinforcement shall have bright basic finish.

J. Wall Ties: See detail 1/A9-1 on the drawings.

K. Masonry Mortar:

1. All masonry mortar shall conform to the requirements of ASTM C270-84, Property
Specification, Type M, and Type S for use as  described hereinafter.

2. Masonry cement used to produce the specified mortar types shall be premixed, consisting of
Portland cement, masonry cement and hydrated lime or lime putty, and shall be of one
manufacturer.
3. Masonry mortar used with face brick shall match existing color & tooling as much as possible.
Split face block mortar shall match the color of split face block as much as possible with tooling
flush with face split base.

L. Sand: shall be white and shall conform to the requirements of ASTM C144-84.

M. Water: All water shall be clean and potable.

N. Portland Cement: shall conform to the requirements of ASTM C150-85 and be of one
manufacturer.

O. Aggregate of Cement Grout: Aggregate for cement grout shall be fine aggregate conforming to
ASTM C404-70.

P.  Mortar Admix System Required:
1. For Exterior Face Brick: Not Used

2. For Exterior Hollow Concrete Masonry: Provide dry-block water repellant mortar admix
system in the mortar.

Q. Non-Shrink Grout: Non-shrink grout shall be one of the following:

1. Sonogrout as manufactured by Sonneborn Bldg. Prod., Minneapolis, MN.
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2. Supreme as manufactured by Gifford-Hill and Co., Inc. Charlotte, NC.

3. No. 588 as manufactured by W.R. Meadows, Inc., Elgin, IL.

R. Cleaning Solution For Clay Masonry Units: All clay masonry cleaner shall be Sure Kleen No. 600
as manufactured by Pro So Co., Inc., Kansas City, KS.

2.02 Measurement and Mixing of Materials For Masonry Mortars:

A. General: Unless otherwise specifically noted, all mortars shall be mixed in a power mixer, adding 1/2
the sand and water to the mixer, followed by the entire amount of masonry cement, mixing for
approximately 3 minutes, followed by adding the balance of the sand and water; continue mixing for not
more than five minutes nor less than three minutes after all materials are in the mixer .

B. Detailed Requirements:

1. Mortar:
a. Interior non-load bearing walls and partitions: Type N.
b. Load bearing interior walls less than 20 feet in height: Type N.
c. Load bearing walls 20 feet or greater in height: Type S.
d. Masonry veneer (not counted as load bearing): Type N.
e. Pointing mortar: Type N with maximum 2% ammonium stearate or calcium stearate per
cement weight.
f.  Mortar Color: Shall be mineral oxide pigment; color as selected by Architect.

2. Pointing Mortar: By volume one part non-staining cement, two parts white sand, and sufficient
lime or lime putty to make as stiff a mixture as can be worked; prepare one to two hours before using
and do not retemper; pigment shall be added as required to match adjacent mortar where exposed
to view in finish work.

3. Cement Grout: by volume in accordance with ASTM C476-83 as follows: One part Portland
Cement and one-tenth part lime to aggregate proportioned at not less than two and one-fourth to
three times the sum of volumes of cementitious materials used.

4. Non-Shrink Grout: Mix prepared product with water as directed by its manufacturer to give a
minimum compressive strength of 6,800 psi at 28 days.

PART 3.00 - EXECUTION

3.01 Inspection: The Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.
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3.02 Installation:
A. Preliminary Requirements:

1. Cutting Wheel: Prior to commencing masonry work, a power operated carborundum cutting
wheel shall be set up on the site and used for cutting off-sets, cut-outs, miters and for sizing units.

2. Layout:
a. Horizontal coursing shall be carefully laid out, as shown on the drawings; lay up one course of
unit masonry so that masonry jamb lines for all openings can be accurately located and marked
on footing top and/or floor slab; after all guide lines and bond dimensions have been thus
established, permanent work may then commence.
b. Vertical coursing, as shown on the drawings shall be adhered to; use story pole, carefully
marked with all courses to maintain uniformity.

B. Precautionary Measures:

1. Cold Weather Erection:
a. No masonry shall be erected when temperature is below the established minimum.
b. Masonry shall be protected from freezing for at least 48 hours after it is in place.
c. No frozen materials shall be built upon or allowed to remain in the wall, but shall be removed
or reconstructed.

2. Hot Weather Erection:
a. Do not wet concrete masonry units.
b. If suction due to dryness of concrete masonry units is excessive, use high water-retentive
mortar.

3. Protection of Unit Masonry During Erection:
a. Scaffolding shall be so constructed as to permit mortar cement droppings to fall clear of wall.
b. Atend of each work period and at the stoppage of work at any time, install non-staining
tarpaulins or heavy gauge, untorn, plastic membrane across top.
c. Care shall be exercised at all times not to smear mortar on face of masonry work, and no
mortar shall be allowed to drop in cavity between face material and back-up material.

C. Laying Unit Masonry:

1. General:
a. Unit masonry shall be laid true to line, level, and plumb, except as otherwise shown on
drawings.
b. Coursing shall continue, unbroken, above and below openings unless otherwise shown.
c. Joints shall be filled solid with mortar as each course is laid.
d. Do not use chipped or broken units.

2. Mortars:
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a. Lay above grade masonry in Type N mortar. If over 20 Feet High-Type S
b. Lay below grade masonry in Type S mortar.

3. Masonry Joints:
a. Joints in exposed to view masonry shall be a uniform 3/8" wide and tooled to match existing
as much as possible.
b. Joints in exterior face veneer hollow concrete masonry shall be a uniform 3/8" wide and
struck "flush" with the face of the masonry units.
c. Joints in unexposed to view masonry shall be a uniform 3/8" wide and struck "flush" with the
face of the masonry units, except:
d. Joints in areas scheduled to receive setting beds or plaster shall be uniform 3/8" wide, raked
and left rough.

4. Masonry Bond: Unless specifically shown otherwise on the drawings, all unit masonry shall be
laid in "common running bond".

5. Joint Reinforcement:
a. Install masonry reinforcement every 16" o.c. vertically and in the top course.
b. Wall openings shall be reinforced in the first two courses above and in the first course below,
and shall extend not less than 12" past each jamb.
c. Atsplice point, lap reinforcement 6" minimum.

6. Wall Ties: Install wall ties at 24" on centers horizontally-and at 16"o.c. vertically where called for
on the drawings.

7. Miscellaneous Built-In Items: Miscellaneous built-in items such as angle lintels, flexible flashings,
anchors, frames and all other items called for in other sections of this project manual or on the
drawings shall be accurately installed as the masonry work progresses.

8. Weep Holes: Where flexible thru-wall flashing occurs, install in the same joint a cut of #3 cotton
twine, 4" long at 24" intervals; cut twine flush with mortar joint in face brick. Provide on all exterior
walls even if not shown on the drawings.

9. Hollow Metal Frames: Where hollow metal frames occur in unit masonry work, fill head and jambs
solid with mortar unless otherwise noted on the drawings.

10. Anchoring of Items to Masonry Units: Where items are shown on the drawings or described in
other sections of this project manual to be anchored through the masonry units, unless otherwise
specifically noted, fill two cells above and one cell below with 3,000 psi concrete as described in
Section 03301 of this project manual; hold concrete in place with standard galvanized hardware
cloth.

3.03 Field Quality Control:

A. General: See Article 3.02, B of this section. B. Cleaning:
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1. Face Brick:

a. After laying and as soon as practical, brush wall down with soft bristles brush (metal bristles
not allowed).

b. Afinal cleaning shall take place after all masonry is complete using the specified cleaner,
applied in strict accordance with the manufacturer' s recommendations.

c. Use all means necessary to protect adjacent work and materials from damage during
cleaning operations.

d. Should damage occur, make all repairs or replacements necessary to the approval of the
Architect and at no additional cost to the Owner.

2. Hollow Concrete Masonry:
a. Mortar droppings which stick to hollow concrete masonry shall be allowed to dry before
removing with trowel.
b. Remaining mortar shall be removed by brushing down with dry fiber brushes (metal bristles

not allowed) and/or rubbing with small piece of concrete masonry.

C. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect or
his representative.

END OF SECTION 04201
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SECTION 06101 - ROUGH CARPENTRY
PART 1.00 - GENERAL
1.01 Quality Assurance:
A. Industry Standards:
1. Some products and execution are specified in this section by reference to published
specifications or standards (with respective abbreviations used); these referenced
publications may be subject to special conditions or limitations where specified hereinafter.
2. Referenced Publications:
a. Southern Pine Inspection Bureau (SPIB).
b. Federal Specifications (FS).
c. American Wood Preservers Association (AWPA).
d. American Plywood Association (APA).
B. Grade Mark: All lumber and plywood shall bear the grade mark as described hereinafter.
1.02 Definitions: Omitted.
1.03 Submittals: Omitted.
1.04 Product Handling:

A. Protection:

1. Protect materials and products of this work from damage before, during and after delivery
to the project site, and after installation into the work.

2. Deliver the materials to the project site and store in a safe area, out of way of traffic and
shored up off the ground surface.

3. Store materials in such a manner as to insure proper ventilation and drainage and to
protect against damage from weather.

4. Store lumber that has been treated with fire retardant chemical in a housed, dry and
ventilated area.

5. ldentify all framing lumber as to grades and store all grades separately from other grades.

6. Keep all material clearly identified with all grade marks legible; keep all damaged
material clearly identified as damaged, and separately store to prevent its inadvertent use.
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7. Do not allow installation of damage or otherwise non-complying material.
8. Protect all metal products with adequate water proof outer wrappings.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Omitted.
PART 2.00 - PRODUCTS
2.01 Materials:

A. Framing Lumber: All framing lumber shall be SPIB grade marked No. 2 Southern Yellow Pine, kiln
dried, with not more than 19 percent moisture content.

B. Insulated Sheathing: Omitted.

C. Miscellaneous Lumber: Lumber for blocking, furring, roof curbs, roof edges and other
miscellaneous items shall be SPIB grade marked No. 2 Southern Yellow Pine, kiln dried, with not
more than 19 percent moisture content.

D. Plywood:
1. Exterior: Unless otherwise shown on the drawings, exterior plywood shall be AWI 200G10
fabricated with type 1 adhesives, softwood veneer surfaces, (AWI 200S-5, grade A-C);

plywood shall be thickness shown on the drawings.

2. Subfloor: Plywood used for subflooring shall be C-C EXT-APA, group 1, tongue and
grooved long edges and shall be 3/4" thick.

3. Underlayment: Plywood used for underlayment for carpet or resilient floor covering shall
be C-C EXT-APA, UNDERLAYMENT, group 1, tongue and grooved long edges and shall be
3/4" thick.

E. Nails:

1. For application to wood, nails shall be annular thread, coated steel of the sizes and types
for the particular use intended and meet the requirements of Federal Specification FF-N-105.

2. For application to concrete or masonry, nails shall be smooth shank, hardened steel, with
counter-sunk heads, of the sizes and types for the particular use intended and meet the

requirements of Federal Specification FF-N-105.

F. Bolts and Screws: shall be of the sizes and types shown on the drawings.

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION 06101 - 2



G. Framing Accessories: Omitted.

H. Wood Preservative: Wood preservative used for chemically treating lumber used in this portion
of the work shall be "Osmose K-33" as manufactured by Osmose, Buffalo, NY.

|.  Fire Retardant: Fire retardant chemical used for treating lumber in this portion of the work shall
be "Osmose Flame Proof" as manufactured by Osmose, Buffalo, NY.

2.02 Fabrication:

A. Rough Carpentry: Fabricate all framing, furring, blocking, roof curbs, roof edges and other
miscellaneous items from lumber as described hereinbefore and to the designs shown on the
drawings.

B. Chemical Treatment of Lumber: All lumber and fabricated wood items that will be in contact with
concrete slabs on grade, masonry or used in conjunction with the roofing systems, shall be treated
with the specified chemical in strict accordance with AWPA Standard P-5; retention shall be in
accordance with AWPA Standards C1, C2 and C9; after treatment and before delivering of any
treated materials or products to the project site, reduce moisture content of the treated material to a
maximum of 19 percent.

C. Fire Retardant Treatment: All wood noted on the drawings as "fire treated" shall be treated with
the specified chemical and shall bear UL FR-S labels indicating that the treated products meet the
following as determined by ASTM E-84:

1. Flame Spread: 25 orless

2. Fuel Contributed: 25 or less

3. Smoke Developed: 25 orless
PART 3.00 - EXECUTION
3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02 Installation:

A. Workmanship: All rough carpentry shall produce joints that are true, tight, well fastened and with
all members assembled in accordance with the drawings.

B. Selection of Lumber Pieces:
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1. Carefully select all members; select individual pieces so that knots and obvious defects
will not interfere with placing bolts or proper nailing or making proper connections.

2. Cutout and discard all defects which will render a piece unable to serve its intended
function; lumber may be rejected by the Architect, whether or not it has been installed, for
excessive warp, twist, or bow, crook, mildew, fungus, or mold, as well as for improper cutting

and fitting.

C. Shimming: Do not shim sills, joists, short studs, trimmers, headers, lintels or other framing
components.

D. General Framing:

1. In addition to all framing operations normal to the fabrication and erection indicated on
the drawings, install all backing required for the work of other trades.

2. Setall horizontal or sloped members with crown up.

3. Do not notch, bore or cut members for pipes, ducts, conduits or other reasons except as
shown on the drawings or as specifically approved in advance by the Architect.

4. Install miscellaneous items for which the rough carpenter trade is customarily responsible,
such as "Template" setting of anchor bolts, providing frames for openings through concrete
and/or masonry, insertion of hangers for suspended ceilings and like items.

5. Make all bearings full unless otherwise indicated on the drawings.

6. Finish all bearing surfaces on which structural members are to rest so as to give sure and
even support; where framing members slope, cut or notch ends as required to give uniform
bearing surface.

7. Install all blocking, furring plaster grounds and similar items as shown on the drawings.

8. Install roof edges and curbs in the locations shown on the drawings and in accordance
with the details shown thereon.

E. Insulated Sheathing: Omitted.

F. Laying of Subfloors and Underlayments: Subfloors and underlayments should be installed in
locations shown on the drawings in strict accordance with the standard specifications of American
Plywood Association's publication: "Plywood, Commercial / Industrial Construction Guide";

November, 1976 edition.

G. Nailing: Using only the specified nails; do all nailing without splitting wood members, preboring
as required; replace all split members.
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H. Bolting:

1. Dirill holes 1/16" larger in diameter than the bolts being used; drill straight and true from

one side only.

2. Boltthreads must not bear on wood; use washers under head and nut where both bear

on wood; use washers under all nuts.

. Screws:

1. For lag screws and wood screws, prebore holes same diameter as root of thread; enlarge
holes to shank diameter for length of shank.

2. Screw, do not drive, all lag screws and wood screws.

3.03 Field Quality Control:

A. Chemical Treatment of Lumber: Apply two brush coats of the specified chemical to all field cuts

of chemically treated lumber.

B. Clean Up:

1. Atthe end of each working day, or more often if necessary, thoroughly sweep all surfaces
where refuse from this portion of the work has settled.

2. Remove the refuse to the area of the job site set aside for its storage.
3. Upon completion of this portion of the work, thoroughly broom clean all surfaces.

C. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect

or his representative.

END OF SECTION 06101
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SECTION 07111 - UNDER SLAB MEMBRANE WATERPROOFING

PART 1.00 - GENERAL

1.01  Quality Assurance: Provide at least one person who shall be present at all times during execution of
this portion of the work and who shall be thoroughly experienced in installation of the specified products,
the requirements of this work, the installation recommendations of the manufacturer of the products being
installed and who shall direct all work performed under this section.

1.02 Definitions: Omitted.

1.03 Submittals:

A. Manufacturer's Data:

1. Before any products are delivered to the project site, submit to the Architect for review,
manufacturer's detailed descriptive and specification data for the products of this section.

2. Accompanying the data submittal, furnish manufacturer's installation instructions.

B. Samples: Accompanying the data submittal, submit samples, not less than 12" x 12", of the
products of this section.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Do not install membrane waterproofing when ambient temperature is below 40
degrees Fahrenheit.

PART 2.00 - PRODUCTS
2.01 Materials:

A. Under Slab Membrane Waterproofing System 1: Locate under All slab on grade, including under
warehouse slab.

1. Membrane:
a. Designis based on W. R. Meadows, " Perminator HP", 15 mil., install per
manufacturer requirements and adhesives and tape.
b. The following are acceptable:
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1) "BFG Vinyl Water Barrier" (30 mil thick) as manufactured by B.F. Goodrich
Company, Akron, OH.

2) "Sure-Seal Butyl Rubber Membrane" as manufactured by Carlisle Tire &
Rubber Company, Carlisle, PA.

2. Adhesive:
a. Design is based on Nerva-Plast" as manufactured by Rubber & Plastics Compound
Company, Inc. New York, NY.
b. The following are acceptable (for use with each specific membrane listed herein
above):
1) "BFG Construction Adhesive 104" as manufactured by B.F. Goodrich
Company, Akron, OH.
2) Adhesive as recommended by Carlisle Tire & Rubber Company for use with
membrane specified hereinbefore, Article 2.01, A, 2, b.

B. Under Slab Membrane Waterproofing System 2: ( NOT USED)

1. Membrane: Design is based on "Moistop" as manufactured by Fortifiber Corporation, Los
Angeles, CA.

2. Joint Sealing Strips: Design is based on Fortifiber Grade 495, pressure sensitive tape as
manufactured by Fortifiber Corporation, Los Angeles, CA.

3. Adhesive: shall be as recommended by the manufacturer of the membrane.
2.02 Fabrication: Omitted.
PART 3.00 - EXECUTION
3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section is to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.
3.02 Installation:

A. Under Slab Membrane Waterproofing System 1:

1. Locations: Install system 1 below all concrete slabs in areas which includes janitor closet
and toilets.

2. Preparation:
a. compacted subgrade shall be tight and provide a smooth bearing for membrane.
b. perimeter insulation shall be in place to the top of the compacted subgrade.

3. Application:
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a. unless otherwise required by the manufacturer of the membrane being installed,
place membrane with long dimension of sheet parallel to direction of concrete pour;
stagger and lap joints; side joints shall be lapped 6 " and end joints shall be lapped
12",

b. lapped joints shall be sealed with specified adhesive at a rate of 30 square feet per
gallon, unless otherwise required by the manufacture of the adhesive being used.

c. atperimeter and interior foundation walls extend membrane up wall to full
thickness of porous fill and concrete slab and adhere to wall (prior to placing of
premoulded expansion joint filler), using adhesive as recommended by the
manufacturer of the membrane being installed, forming a "saucer" to receive the
concrete pour.

d. at other penetrations (ie. waster and water lines, electrical conduit) turn the
membrane up to full thickness of porous fill and concrete slabs and seal to same,
using adhesive as recommended by the manufacturer of the membrane being
installed and in addition the penetrations shall be positively sealed by placing a collar,
12 inches larger than the protrusion, of the membrane material and sealed with the
recommended adhesive; re-point around all protrusions with adhesive.

B. Under Slab Membrane Waterproofing System 2: ( NOT USED)

1. Locations under all heated and unheated concrete slabs not receiving ceramic tile or
raised computer flooring.

2. Preparation:
a. compacted subgrade shall be tight and provide a smooth bearing for membrane.
b. perimeter insulation shall be in place to the top of the compacted subgrade.

3. Application: Unless otherwise required by the manufacturer of the membrane being
installed, place membrane with long dimension of sheet parallel to direction of concrete

pour; stagger and lap joints; side joints shall be lapped 6" and end joints shall be lapped 12".

3.03 Field Quality Control: Materials and workmanship at all times will be  subject to inspection by the
Architect or his representative.

END OF SECTION 07111
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SECTION 07210 - BUILDING INSULATION
PART 1.00 - GENERAL
1.01 Quality Assurance:
A. Industry Standards:
1. Some products and executions are specified in this section by reference to published
specification or standards (with respective abbreviations used); these referenced publications
may be subject to special conditions or limitations where specified hereinafter.
2. Referenced Publications:
a. Federal Specifications (Fed. Spec.).
b. American Society for Testing and Materials (ASTM).
1.02 Definitions: Omitted.
1.03 Submittals:
A. Manufacturer's Data: Before any products are delivered to the project site, submit to the
Architect for review, manufacturer's detailed descriptive and specification data for the products

described hereinafter.

B. Samples: Accompanying the data submittal, furnish samples, not less than 6" x 6", for each type
of insulation required.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Omitted.

PART 2.00 - PRODUCTS

2.01 Materials:
A. Batt Insulation: Batt insulation shall be glass fiber batts, kraft faced one side, complying with
Federal Specification HH-1521E, type lll, density of not less than 1.5 Ibs. per cubic foot, flame spread

of foil facing not more than 25; fuel contribution and smoke developed of foil facing 0; size shall be
manufacturer's standard thicknesses shown on the drawings.
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B. Fasteners: Fasteners for all insulation shall be as recommended by the manufacturer of the
insulation being installed for each particular condition.

2.02  Fabrication: Insulation shall be manufactured to meet the requirements as described hereinbefore.
PART 3.00 - EXECUTION

3.01 Inspection:Contractor shall examine the areas and conditions under which the products of this
section is to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory

conditions have been corrected.

3.02 Installation: Install insulation above ceiling in locations shown on the drawings, tightly fitting around
penetrations and abutting surfaces.

3.03 Field Quality Control: Materials and workmanship at all times will be subject to inspection by the
Architect or his representative.

END OF SECTION 07210
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SECTION 07620 - METAL FLASHING AND TRIM (See drawings for Roof Curbs)

PART 1.00 - GENERAL

1.01  Quality Assurance:
A. Qualifications of Fabricator: The fabricator of the products of this section shall have been
successfully engaged in the business of fabricating metal roof flashings and trim for a period of not
less than five years immediately prior to commencing fabrication of the products of this section.
B. Qualifications of Installers: The installer of the products of this section shall have been
successfully engaged in the business of installing metal flashings and trim for a period of not less
than five years immediately prior to performing the work of this section.
C. Industry Standards: Omitted

1.02 Definitions: Omitted

1.03 Submittals:

A. Proof of Compliance: Prior to commencing any work of this section, submit in triplicate to the
Architect:

1. a certified statement of qualifications and

2. a certified statement to the effect that all products proposed to be used meet the
requirements of this section.

B. Shop Drawings: Prior to commencing fabrication of the products of this section, submit
manufacturer's shop drawings to the Architect for review, fully dimensioned, showing actual field
measurements and showing method of installation and anchorage.

C. Samples: After review of the shop drawings, but prior to commencing fabrication, submit to the
Architect for review samples of each of the following:

Valley flashing, showing jointing; full size x 12"
Cleat, full size

Eave drip, full size x 12"

Regulate and counter flashing, full size x 12"

o=

1.04  Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.
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B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Omitted
PART 2.00 - PRODUCTS
2.01 Materials:
A. Aluminum: All aluminum shall be alloy 3003-H14, (KYNAR FINISH) where required hereinafter.

B. Felt: Unless otherwise specifically noted, felt shall be asphalt saturated, weighing 30 |bs. per 100
square feet.

C. Building Paper: All building paper shall be smooth unsaturated quality, rosin-sized and weigh not
less than 6 pounds per 100 square feet.

D. Reglet and Counter Flashing: Design is based on Fry Springlok Flashing System, type SM, surface
mounted, fabricated from .025 aluminum alloy, KYNAR FINISH.

E. Fastening Devices:

1. All nails, rivets, screws, expansion inserts, bolts, and similar fastenings shall be stainless
steel.

2. Nails for application to wood shall be flat head, "stronghold" type, not less than 12 gauge
and not less than 1" long.

3. Screws and bolts shall have round heads and shall be of proper size for the specific
application.

2.02 Fabrication:
A. Provide all necessary flashings, gravel stops, scuppers, pitch pans, reglets, etc. as required.
B. Gutters require a continuous, perforated, low gravel stop.
C. Raked walls require a continuous high gravel stop.
D. All high gravel stops shall be anchored to the wall using cleats as recommended by SMACNA.

E. Gutters, downspouts, cap flashing, gravel stops and all other miscellaneous sheet metal items
shall be .040” aluminum sheet metal with fluoropolymer (Kynar) finish, color as selected by Architect.

F. All sheet metal shall be fabricated in accordance with SMACNA “Architectural Sheet Metal
Manual” and all other recognized industry standards.
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G. Roof Base Flashing shall be as recommended by roofing manufacturer.
H. Eave Drip: Fabricate to profiles shown on the drawings and in lengths not exceeding 40 feet.

I.  Miscellaneous Flashings: Fabricate to profiles shown on the drawings and in lengths not
exceeding 8 feet.

J. Cleats: Fabricate cleats 2" wide and approximately 3" long.

PART 3.00 - EXECUTION

3.01

Inspection: The Contractor shall examine the areas and conditions under which the products of this

section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02

3.03

Installation:
A. Preliminary Requirements:

1. Coordinate installation of metal flashing and trim with the installation of roofing systems
and gutter work.

2. Prior to installing any metal flashing and trim over roofing felts, apply layer of building
paper, using minimum number of nails, to separate metal items from the asphaltic felts.

B. Valley Flashing: Install closed type valley flashings, in accordance with the details shown thereon,
lapping joints not less than 6"; hold valley flashings in place with cleats spaced not more than 36"
o.C.

C. Edge Drip: Install in as long a length as is practical with expansion joints spaced not more than
40' o.c., eave drip shall be nailed to the roof deck and held in place on the face with cleats spaced
not more than 36" o.c.; each joint in the eave drip shall be an expansion joint with cover
approximately 4" wide in same profile as eave drip.

D. Reglet and Counter Flashing: Install in the locations shown on the drawings, nailing reglet to
masonry at 12" o.c., counter flash shall be locked into reglet in as long a length as is practical with

joints being lapped not less than 6"; top of reglet shall be caulked with type 1 sealant.

E. Miscellaneous Flashings: Install all other flashing where flashing is called for on the drawings in
accordance with the details shown thereon lap joints 4" unless otherwise shown.

Field Quality Control: Materials and workmanship at all times shall be subject to inspection by the

Architect or his representative.

END OF SECTION 07620
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SECTION 07701 - FLEXIBLE FLASHING
PART 1.00 - GENERAL

1.01  Quality Assurance: For actual installation of the materials of this section, use only skilled workmen
who are familiar with the products described hereinafter and the requirements of this work.

1.02 Definitions: Omitted

1.03  Submittals:

A. Manufacturer's Data: Before any products are delivered to the project site, submit to the Architect for
review, manufacturer's detailed descriptive and specification data and installation instructions for the

flexible flashing described hereinafter.

B. Samples: Accompanying the data submittal, submit samples, not less than 12" x 12", of the flexible
flashing.

1.04  Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as directed by
the Architect.

1.05 Job Condition: Omitted
PART 2.00 - PRODUCTS
2.01 Materials:

A. Flexible Flashing: shall be homogeneous virgin poly-vinyl chloride impervious membrane, dielectrically
sealed, non-reinforced 20 mil thick sheets.

B. Adhesive: shall be elastomeric type for use with poly-vinyl chloride sheets.

2.02 Fabrication: Flexible flashing shall be cut to width and length to allow for installation as described
hereinafter.

PART 3.00 - EXECUTION

3.01 Inspection: The Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.
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3.02 Installation:

A. Location: Flexible flashings shall be installed in the following locations:

1. In exterior walls at heads of doors, windows, louvers and similar openings.

2. In exterior walls at floor line.

3. In exterior walls at sills of windows, louvers and similar openings.

4. Other locations as shown on the drawings.

B. Flexible Flashing:

1. Flexible flashings shall be installed in full height or width strips with a minimum of running joints.

2. Such joints shall be lapped not less than 6" and sealed with the specified adhesive.

3. Do not stretch the membrane.

4. The top edge of the membrane shall be mechanically attached to the framing prior to installation of the

wall sheathing.

5. The bottom edge of the membrane shall extend horizontally to within 1/2" of the exterior masonry face.
6. Athead of doors, windows, louvers and other openings, extend membrane 12" beyond each jamb and
at sill of all openings, except doors, unless otherwise shown on the drawings, extend membrane 12"
beyond each jamb.

3.03 Field Quality Control: Materials and workmanship at all times shall be subject to inspection by the
Architect or his representative.

END OF SECTION 07701
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SECTION 07900 - SEALANTS

PART 1.00 - GENERAL

1.01  Quality Assurance: For actual caulking operations (installation of sealants and fillers) use only
thoroughly trained and experienced mechanical who are completely familiar with the materials selected
and the manufacturers recommended methods of installation and the requirements of this work.

1.02 Definitions:

A. Sealant: A weatherproof elastomer used in filling and sealing joints, having properties of
adhesion, cohesion, extensibility under tension, compressibility and recovery.

B. Caulk: Term used to denote the process of filling and sealing the joints, without regard to type of
material.

1.03  Submittals:
A. Manufacturer's Data:
1. Before any products are delivered to the project site, submit to the Architect for review,
manufacturer's detailed descriptive and specification data for each type of sealant and joint
filler described hereinafter.

2. Accompanying the data submittal, furnish manufacturer's installation instructions.

B. Samples: Accompanying the data submittal, submit samples of each type and color of sealant
required and samples of the joint filler.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Do not caulk if the ambient temperature is below 32 degrees Fahrenheit.
PART 2.00 - PRODUCTS
2.01 Materials:

A. Sealants:
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1. Type 1: Design is based on "790 Building Sealant" as manufactured by Dow
Corning Corporation, Midland, MI. Colors as selected by the Architect from
manufacturer's standard colors.

2. Type 2: Sealant type 2 shall be an oleo-resinous compound, gun grade, non-
staining, non-shrinking, and non-sagging plastic compound meeting or exceeding
Federal Specification TT- C-598b.

3. Type 3: Design is based on "795 Building Sealant" as manufactured by Dow
Corning Corporation, Midland, MI. Colors as selected by the Architect from
manufacturer's standard colors.

4. Type 4: Design is based on "786 Building Sealant" as manufactured by Dow
Corning Corporation, Midland, MI. Colors as selected by the Architect from
manufacturer's standard colors.

B. Primer: All primer shall be as recommended by the manufacturer of the sealant being
installed for the particular condition.

C. Joint Filler: Unless otherwise shown or recommended by the manufacturer of the sealant
being installed, joint filler shall be polyethylene foam rod, approved by the manufacturer of
the sealant material, sized to require 20% to 50% compression upon insertion.

D. Application Equipment: Sealant application equipment shall be only such equipment as is
specifically recommended by the manufacturer of the sealant being installed.

PART 3.00 - EXECUTION

3.01 Inspection: The Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of

the products of this section and the completion of the work; do not proceed with the work until
unsatisfactory conditions have been corrected.

3.02 Installation:
A. Preliminary Requirements:
1. Surface Preparation:
a. Surfaces to be sealed shall be sound, clean, dry, frost free and free of
contamination by laitance, form release agents, concrete curing compounds or other
surface treatments.
b. Masonry and concrete surfaces shall be wire brushed.

c. Metal, glass and wood surfaces shall be wiped with methyl ethyl ketone.

2. Masking: Surfaces adjacent to joints shall be masked to obtain a neat sealant line.
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3. Joint Filler: Joints exceeding the maximum allowable depth as hereinafter described shall
be filled to within the allowable depth with the specified joint filler.

4. Primer: Apply primer to surfaces to be caulked as recommended by the manufacturer of
the sealant being installed.

B. Locations:

1. Asthe work progresses caulk and seal all joints subject to movement or subject to
passage of air or moisture.

2. Type 1 Sealant: Install all exterior locations where sealant or caulking is called for on the
drawings.

3. Type 2 Sealant: Set all metal thresholds in type 2 sealant unless specifically noted
otherwise on the drawings.

4. Type 3 Sealant: Install in all interior locations where sealant or caulking is called for on the
drawings except where type 4 sealant is called for.

5. Type 4 Sealant: Install in all interior locations where type 4 sealant is called for on the
drawings and where sealant is called for in the ceramic tile work described in Section 09310
of this project manual and where sealant is required around plumbing fixtures.

C. Application of Sealant:

1. Install sealant under pressure to fill joint, taking care to produce beads of proper width
and depth; tool as recommended by the manufacturer; immediately remove all surplus
sealant.

2. Width and depth of sealed joint shall not exceed the proportions of 1/2" width x 1/2"
diameter and 3/4" width x 1/4" diameter, except that metal thresholds shall be set in full bed
of specified sealant.

3.03 Field Quality Control:
A. Protection: To insure proper curing, sealing joints shall not be touched, washed or otherwise
disturbed for 48 hours after installation unless specifically recommended otherwise by the sealant

manufacturer.

B. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

END OF SECTION 07900
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SECTION 08711 - FINISH HARDWARE
PART 1.00 - GENERAL
1.01  Quality Assurance:

A. Qualification of Supplier:

1. The supplier of this section shall have been successfully engaged in the business of
distributing contract hardware for a period of not less than five years immediately prior to
furnishing the products of this section.

2. Hardware schedule requested hereinafter shall be prepared by a member in good
standing of the American Society of Architectural Hardware Consultants.

B. Qualifications of Installers: For actual preparation and installation of finish hardware, use only
skilled personnel who are thoroughly familiar with the products, the manufacturer's published
installation recommendations and the requirements of this work.

1.02 Definitions: Omitted
1.03 Submittals:

A. Proof of Compliance Prior to commencing any work of this section, submit in triplicate to the
Architect, a certified statement to the effect that all products proposed to be used in this portion of
the work meet requirements of this section. Prior to commencing any work of this section, submit in
triplicate to the Architect, a certified statement to the effect that all products proposed to be used in
this portion of the work meet requirements of the Americans with Disabilities Act of 1990 with all
amendments as of the date of opening bids.

B. Hardware Schedule: Prior to delivery of any items of finish hardware to the project site, submit to
the Architect for review, an itemized schedule of finish hardware.

C. Manufacturer's Data: Accompanying the hardware schedule, furnish manufacturer's descriptive
and specification data for each item described hereinafter, in the form of a cut sheet for each item of

hardware to be provided.

D. Samples: If requested by the Architect, submit samples, all samples will be returned and
approved samples may be incorporated in the work.

E. Templates. Furnish templates as required in order that all members receiving finish hardware may
be properly prepared.

F. Report of Inspection and Adjustment: Submit to the Architect in triplicate, the inspection and
adjustment report described hereinafter.
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1.04  Product Handling:

A. Packaging: Furnish all items of finish hardware with each unit clearly marked or numbered in
accordance with the Schedule of Finish Hardware and labeled to show the specific door to receive

each item.

B. Protection: Protect the products of this section from damage during delivery, storage and after

installation.

C. Replacements: In the event of damage, immediately make all repairs and replacements as

directed by the Architect.
1.05 Job Conditions: Omitted
PART 2.00 - PRODUCTS
2.01  Finish Hardware:

A. Manufacturers:

1. Manufacturers of finish hardware items shall be as listed hereinafter in the "Schedule of
Finish Hardware Manufacturers" for each specific item. See Section 01101 (Alternates /
Approved Manufacturers) for other approved manufacturers.

SCHEDULE OF FINISH HARDWARE MANUFACTURERS

ITEM MANUFACTURER / SPECIFIED (also approved)

Butts

Surface Closers
Push, Pull & Plates
Silencers

Stops, Bumpers, Holders
Thresholds
Weather-stripping
Flush Bolts, & Strikes
Coordinators

Panic Devices
Kickplates

Locksets, Cylinders
Roller Latches

Stanley Hardware, New Britain, CT
LCN Closers, Princeton, IL

Triangle Brass Co.

Triangle Brass Co.

Triangle Brass Co.

Zero International Inc., Bronx, NY
Zero International Inc., Bronx, NY
Hager Hinge Co., St. Louis, MO
Hager Hinge Co., St. Louis, MO

Von Duprin, Inc., Indianapolis, IN
Quality Hardware Mfg. Co. Inc., Hawthorne, CA
Schlage Lock Co., San Francisco, CA
Hager Hinge Co., St. Louis, MO

B. Lockset Design: Except as otherwise noted in the "Schedule of Hardware Sets” design is based on
“CORBIN" keyed to Wellstar key system.

C. Finish: Unless otherwise shown in the hardware sets finishes shall be as follows:
Hinges on wood doors: 652 US26D

SM.‘[’L\ Dasién 6r-ovi7, [he.
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Hinges on metal doors: 600 USP
Locksets: 630 US32D
Exit Devices: 628 US28

D. Rated: All hardware to be rated the same as the door or doors it is being installed on.
2.02 Fabrication: Omitted
PART 3.00 - EXECUTION
3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed: notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02 Installation:

A. Construction Keying: Provide a method independent of the final keying system for securing the
building during construction.

B. Application of Hardware:

1. General: ltems of finish hardware shall be installed in accordance with the hardware
manufacturer's printed instructions contained within the material packaging.

2. Mounting Heights: Unless specifically noted otherwise on the drawings or in the hardware
schedule, mount hardware units at the following locations on each door.
a. Top Butt: 5" below top of door to top of butt.

b. Bottom Butt: 10" above bottom of door to bottom of butt.

c. Intermediate Butt: Equally spaced between the top and bottom butt.

d. Locksets: Knobs centered 38" above finish floor.

e. Dead Lock: Cylinder center 60" above finish floor.

f.  Dummy Knobs: Knobs centered 38" above finish floor; at bi- folding doors, center

knob 38" above finish floor and on centerline of lead.
g. Push Plate: Centerline of plate 45" above finish floor and 5" from door edge.
h. Push and Pull Plate: Centerline of plate and pull 40" above finish floor and 5" from
door edge.
i. Panic Device: Operating bar centered 42 inches above finish floor.
j- Flush Bolts:
(1) Head: Operating device centered not more than 74"above finish floor.
(2) Sill: Operating device centered not more than 12" above finish floor.
k. Surface Bolts:
(1) Head: Operating device centered not more than 74" above finish floor.
(2) Sill: Operating device centered not more than 12" above finish floor.
|. Thresholds: Set all thresholds in bed of type 2 sealant as described in Section
07900 of this project manual.
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3. Final Keying System:
a. Just prior to final inspection, install final keying system in the presence of a
representative of the Owner.
b. Final keying systems shall be as follows:
(1) Grand Master Key to allow for future buildings on this key system.
(2) Master key all locks in one (1) set
(3) Key locks alike where two (2) or more doors enter same space or area
(4) Stamp all keys "DO NOT DUPLICATE"
c. Furnish the following keys:
(1) Six (6) master keys
(2) Three (3) keys per lock
d. After final keying system is installed and the above keys have been delivered to
the Owner, furnish the Architect with a written receipt for the same, signed by the
Owner and the installer and further stating that no keys to the permanent system are
outstanding.

C. Finish Hardware Sets: Furnish finish hardware for each door in sets as shown in the following
schedule: See drawings for Finish Hardware to be provided for each door

3.03 Field Quality Control

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Adjustment: After all hardware has been installed, the supplier of the finish hardware shall inspect
and adjust all items for proper operation and shall deliver to the Architect as hereinbefore described
a written report of the inspection and adjustment certifying that all hardware is properly installed and
operating correctly.

C. Cleaning: Just prior to final inspection, remove all masking and clean all items of finish hardware
as recommended by their manufacturer, leaving all products in a spotless condition.

END OF SECTION 08711
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SECTION 09310 - CERAMIC/PORCELAIN TILE

NOTE: See drawings for porcelain tile spec; thin set installation in base price.
PART 1.00 - GENERAL
1.01 Quality Assurance:
A. Industry Standards:
1. Some products and execution are specified in this section by reference to published
specifications or standards (with respective abbreviations used); these referenced
publications may be subject to special conditions or limitations where specified hereinafter.
2. Referenced Publications:
a. American Society for Testing and Materials (ASTM)
b. American National Standards Institute (ANSI)
c. Tile Council of America (TCA)
B. Qualifications of Installer: The installer of the products of this section shall have been successfully
engaged in the business of installing ceramic tile for a period of not less than five years immediately
prior to performing the work of this section.
1.02 Definitions: Omitted
1.03 Submittals:

A. Proof of Compliance: Prior to commencing any work of this section, submit in triplicate to the
Architect:

1. a certified statement of qualifications and

2. a certified statement to the effect that all products proposed to be used meet the
requirements of this section.

B. Manufacturer's Data: Before any products are delivered to the project site, submit to the Architect
for review, manufacturer's detailed descriptive and specification data for the products described
hereinafter.
C. Samples:

1. After review of manufacturer's data, but before any products are delivered to the project

site, submit to the Architect for review, samples consisting of not less than four tiles each, for
each color, type and pattern of tile required.
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2. Accompanying the sample submittal, submit parts list with drawings for each type or
piece of trim or accessory required.

D. Extra Stock: After completion of the work, deliver to the project site not less than 2%
replacement material for each 2,000 square feet (or fraction thereof) of each color, type and pattern
installed, including one trim and accessory for each type and color installed; extra stock shall be
from same manufactured lot as the material installed, boxed and labeled.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions:

A. Temperature:

1. Maintain temperature at no less than 50°F throughout setting operations and for at least
seven days after completion of tile work.

2. If temporary heaters are used, they shall be vented to the outside.

B. Ventilation: Where natural ventilation is questionable, provide ventilation by use of sparkproof
fans.

C. Lighting: Maintain lighting of not less than three watts per square foot of floor area in all areas
where setting and grouting operations are in progress.

PART 2.00 - PRODUCTS
2.01 Materials:
A. CeramicTile:

1. Floor Tile: Design is based on standard grade, unglazed ceramic mosaics, impervious
porcelain type, integral color, all-purpose edges, on back mounted sheets; face size of tile 2"
x 2"; manufactured to meet ANSI A137.1-1980; furnish with 7-1/2 % abrasive grain in shower
and drying areas.

2. BaseTile:
a. Type 1: Design is based on Standard Grade, matte glazed, bullnose top, coved
bottom, 4-1/4" high x 6" long; in-corners to be square; out-corners to be bullnose;
manufactured to meet ANSI A137.1 - 1980.
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b. Type 2: Design is based on Standard Grade, matte glazed, integral type for use with
wall tile, square top, coved bottom, 4-1/4"high x 4-1/4" long; in-corners to be square;
out-corners to be bullnose; manufactured to meet ANSI A137.1-1980.

3. Wall Tile: Design is based on Standard Grade, matte glazed, cushioned edges, on back
mounted sheets; face size 4-1/4" x 4-1/4"; in-corners to be square; out-corners to be
bullnose; manufactured to meet A137.1-1980.

4. Trim Tile:
a. Ceramictile trim shall be full size, Standard Grade, matte glazed, manufactured to
meet ANSI A137.1-1980.
b. Observe the following:
(1) Curbs: Bullnose and cove to provide smooth rounded surface.
(2) Jambs and Heads: Bulnose.

5. Accessories: Ceramic accessories shall be by same manufacturer of ceramic tile and shall
be of the types and sizes shown on the drawings or in the schedules, matte glazed,;
manufactured to meet ANSI A137.1- 1980.

6. Colors: shall be as described in Section 09999 of this project manual.

B. Setting Materials: Note: in all showers and drying areas, set tile in silicone grout, typ.

1. Portland Cement: ASTM C-150 Type 1

2. Hydrated Lime: ASTM C-206 or ASTM C-207, Type S
3. Sand: ASTM C-144

4. Water: Clean and potable.

5. Metal Lath: ANSI A42.4, self-furring galvanized weighing not less than 2.5 pounds per
square yard.

6. Cleavage Membrane: 10 mil polyethylene meeting ANSI A37.77

7. Reinforcement: 2" x 2" X 16/16 gauge welded wire mesh.

8. Grout:
a. Floors: Commercial Portland Cement, grey
b. Walls and Base: Commercial Portland Cement, white
c. Accessories: Commercial Portland Cement, white

C. Sealant: Type 4 as described in Section 07900 of this project manual.

2.02 Fabrication: Omitted.
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PART 3.00 - EXECUTION
3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.
3.02 Installation:
A. Preliminary Requirements:
1. Surface Variations: to receive tile shall be within the allowable variations of 1/8" in 6'.
2. Layout:

a. Determine location of all movement joints.
Layout all tile work so as to minimize cuts less than 1/2 tile in size.

c. Locate both cuts in walls and floors so as to be least conspicuous.

d. Align all floor joints to give uniform grout lines parallel to walls.

e. Align all wall, base, and trim joints to give uniform grout lines plumb and level.
B. Setting Tile:

1. Floor Tile - concrete subfloor, cement mortar, cleavage membrane: Install floor tile in
accordance with TCA Standard F111-87.

2. FloorTile - concrete subfloor, cement mortar, bonded: Install floor tile in accordance with
TCA Standard F112-87.

3. Base and Wall Tile - masonry back-up, cement mortar, bonded: Install wall and base tile in
accordance with TCA Standard W211-87.

4. Base and Wall Tile - masonry back-up, cement mortar, metal lath: Install wall and base tile
in accordance with TCA Standard W221-87.

5. Trim and accessories shall be installed in accordance with the requirements for the
particular wall tile installation with which they are used.

C. Cleaning: After grout has stiffened, sponge and wash ceramic tile with clear water, then rub with
damp cloth or sponge and then polish with dry cloth.

3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Protection:
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1. Foot Traffic: After completion of the installation, prohibit all foot traffic for a period of not

less than seven days.

2. Protective Covering: Cover all ceramic tile floors with a non-staining construction paper,
masked in place; remove just prior to final inspection, rinse floor and wall tile with clear
water and polish with clean dry cloth.

END OF SECTION 09310
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SECTION 09342 - MARBLE THRESHOLDS

PART 1.00 - GENERAL

1.01  Quality Assurance:
A. Qualifications of Fabricator: Fabricator of products described hereinafter shall have been
successfully engaged in the business of marble fabrication for a period of not less than five years

immediately prior to performing the fabrication of the products of this section.

B. Qualifications of Installer: The products of this section shall be installed by the installers of the
ceramic and quarry tile.

1.02 Definitions: Omitted
1.03 Submittals:

A. Proof of Compliance: Prior to commencing work of this section, submit in triplicate to the
Architect a certified statement of qualifications.

B. Shop Drawings: Submit fabricator's shop drawings to the Architect for review prior to
commencing fabrication of marble thresholds.

C. Samples: Accompanying the shop drawing submittal, furnish samples not less than 3 inches x 3
inches x 3/4 inch for each color of marble required; the samples shall be representative of the color
range.

1.04  Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions:
A. Temperature:

1. Maintain temperature at not less than 50 degrees Fahrenheit throughout setting
operations and for at least seven days after completion of marble work.

2. Iftemporary heaters are used, they shall be vented to the outside.
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B. Ventilation: Where natural ventilation is questionable, provide ventilation by use of spark proof
fans.

C. Lighting: Maintain lighting of not less than three watts per square foot of floor area in all areas
where setting and grouting operations are in progress.

PART 2.00 - PRODUCTS
2.01  Materials:
A. Marble: Marble shall be White Georgia.

B. Setting Materials: Setting bed shall be cement mortar, as described in section 09310 of this
project manual.

C. Dowels: shall be 3/8" diameter x 3" long, non-corrosive metal alloy.

2.02  Fabrication: Marble thresholds shall be fabricated to the sizes and designs shown on the drawing
with honed finish on all exposed to view surfaces.

PART 3.00 - EXECUTION

3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02 Installation:

A. Surface Variations: Surface to receive marble thresholds shall be within the allowable variations of
1/8 inch in 6 feet.

B. Setting Marble: Set marble threshold in full bed of cement mortar, level and true to line; dowel
into concrete subfloor with concealed dowels (3 per threshold).

C. Cleaning: After grout has stiffened, sponge and wash marble with clean water, then rub with
damp cloth or sponge and then polish with dry cloth.

3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Protection:
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1. Foot Traffic: After completion of the installation, prohibit all foot traffic for a period of not
less than seven days.

2. Protective Covering: Cover all marble with a non-staining construction paper, masked in
place; remove just prior to final inspection, rinse with clear water and polish with clean dry

cloth.

END OF SECTION 09342
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SECTION 09900 - PAINTING

PART 1.00 - GENERAL

1.01

Quality Assurance: The applicator of the products described hereinafter shall have been successfully

engaged in the business of painting for not less than five years immediately prior to performing the work of
this section.

1.02

1.03

1.04

Definitions:

A. Paint: Term used in a general sense and has reference to sealers, primer, stains, oils, alkyd, latex,
epoxy and enamel type paints.

B. Painting: Term used in a general sense and has reference to the application of "paint", without
regard to the type of material to an item.

C. Back Prime: Term used in a general sense and has reference to the application of "paint" (first
coat), without regard to the type of material, to the back side (unexposed to view) of an item.

Submittals:

A. Proof of Compliance: Prior to commencing work of this section, submit in triplicate to the
Architect:

1. a certified statement of qualifications and

2. a certified statement to the effect that all products proposed to be used meet the
requirements of this section.

B. Materials List: Prior to delivery of any paint materials to the project site, submit to the Architect for
review, a complete list of all paint materials to be used in this project as described hereinafter.

C. Manufacturer's Data: Accompanying the materials list, furnish the paint manufacturer's detailed
descriptive and specification data and application instructions for each type of paint required.

D. Color Samples:
1. After review of the material list and manufacturer's data, but prior to delivery of any paint
to the project site, submit color samples, not less than 12" x 12" each, for each type and color

of finish required.

2. Wherever possible, the material upon which the sample colors are applied shall be the
same material as that on which the paint will be applied in the project.

Product Handling:
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1.05

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

Job Conditions:

A. Temperature: Maintain a constant temperature of not less than 50° F. during painting and drying
operations and until date of Architect’s Final Certificate.

B. Ventilation: Provide ventilation to allow for the proper drying of the paint materials by using either
of the following:

1. temporary air circulators (sparkproof).
2. air conditioning system.

C. Lighting: Maintain lighting of not less than three watts per square foot of floor area in all areas
where painting operations are in progress.

PART 2.00 - PRODUCTS

2.01 Materials:

A. Paint:

1. All paints selected for the coating system for each type of surface shall be the product of a
single manufacturer and as described hereinafter.

2. Thinners, when used, shall be only those thinners recommended for that purpose by the
manufacturer of the material to be thinned.

3. Colors shall be as specified in Section 09999 of this project manual.

B. Equipment:
1. Application Equipment: Brushes, rollers, spray apparatus and like application equipment
are not required to be new, but they shall be capable of producing the required results
specified hereinafter.
2. Accessory Equipment: Ladders, scaffolding, drop cloths, scrapers, dusters, and like items

are not required to be new, but they shall be safe, adequate and capable of producing the
results for which they are intended.
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2.02 Fabrication: Omitted.
PART 3.00 - EXECUTION

3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02 Installation:
A. Preliminary Requirements:

1. Surface Preparation:
a. Protection: Prior to all surface preparation and painting operations, completely
mask, remove or otherwise adequately protect all hardware, accessories, machined
surfaces, plates, lighting fixtures, and similar items in contact with painted surfaces, but
not scheduled to receive paint. All locksets, surface mounted closers, push and pull
plates, kick plates, panic devices, door and drawer pulls and similar
items shall be removed prior to commencing painting operations.
b. Priming: Spot prime all exposed nails and other metals which are to be painted
with emulsion paints, using a primer recommended by the manufacturer of the
coating system.
c. Cleaning:
(1) Before applying paint or other surface treatment, thoroughly clean all surfaces
involved.
(2) Schedule all cleaning and painting so that dust and other contaminates from the
cleaning process will not fall on wet, newly painted surfaces.

2. Mildew:
a. Remove and neutralize mildew by scrubbing affected areas thoroughly with a
solution made by adding 2 oz. Trisodium Phosphate type cleaner and 8 oz. Sodium
Hypochloride to 10 gal. of warm water.
b. Use a scouring powder if necessary to remove mildew spores.
c. Rinse with clear water and allow to dry thoroughly before painting.

3. Efflorescence: Scrub off with a commercial lime solvent or one part commercial muriatic
acid to five parts water and then rinse with clear water and allow surface to thoroughly dry
before painting.

4. Wood:
a. Sandpaper to smooth and even surface, then dust off.
b. Before priming coat is applied, touch up all knots, pitch streaked and resinous
sapwood with shellac, four pound cut.
c. After priming coat has dried, putty all nail holes, cracks, open joints and other
defects.
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d. Putty shall be colored to match stain or paint.
e. Priorto installation, painted wood trim shall be back-primed and stained wood

trim shall be back-sealed.

5. Plaster (Gypsum):
a. Rake small cracks, scratches and abrasions deeply.
b. Undercut large crack edges, coat with shellac and fill with prepared patching
plaster.
c. Spot coat patches with prime coat when dry and prior to applying specified prime
coat.
d. Do not use sandpaper on plaster surfaces to be painted.
e. Before painting any plaster, surfaces shall be tested with a moisture testing device.
f. No paint or sealer shall be applied on plaster when moisture content exceeds
20%, except as may otherwise be required by the manufacturer of the paint materials
to be used.

6. Gypsum Wallboard: Fill all minor irregularities with spackling compound and sand to a
smooth, level surface, exercising care to avoid raising nap of paper.

7. Concrete, Unit Masonry and Exterior Plaster (Portland Cement):
a. Patch large openings and holes with Portland cement mortar and finish flush with
adjacent surface.
b. After priming, fill any remaining small holes with Swedish putty made by mixing
dry whiting with prime coat of paint.
c. Remove form-oil from poured-in-place concrete by washing concrete with Xylol.
d. Surfaces shall be allowed to dry completely, usually 60 to 90 days in moderate

weather, before painting.
e. No painting shall be done until surfaces are tested by moisture meter and shown
to be within the acceptable limits  of the specified manufacturer and safe to paint.

8. Ferrous Surfaces:
a. Remove dirt and grease with mineral spirits and wipe dry with clean cloths.
b. Remove rust, mill scale and defective paint down to bare metal, using scraper,
sandpaper or wire brush as necessary.
c. Grind if necessary to remove shoulders at edge of sound paint to prevent flaws
from photographing through finish coats.
d. Touch up all bare metal and damaged shop coats with specified rust inhibitive
primer.

9. Galvanized Surfaces:
a. Remove dirt and grease with mineral spirits and dry with clean cloth.
b. All galvanized steel surfaces shall be pretreated with proprietary acid-bound
resinous or crystalline zinc phosphate preparation prior to painting.

10. Lead Coated Copper: Remove dirt and grease with mineral spirits and wipe dry with clean
cloth.
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B. Paint Application:

1. General:
a. Paint all surfaces except aluminum, glass, face brick and prefinished items unless
otherwise shown on the drawings.
b. Paint all access panels, registers and grilles to match the color of the adjacent walls
or ceilings.
c. Prime coated butts shall be painted the same color as the door trim.
d. Exposed piping, conduit, ductwork, and hangers, generally in
finished areas, shall be painted to match the walls or ceilings adjacent to them; where
adjacent surfaces are unpainted these items will be painted black.
e. The top and bottom edges of all wood and metal doors shall be finished with two
coats of paint or varnish as used for finished coat, applied after fitting but before faces
are painted.
f.  The interior of all cabinets, including drawers and shelves, shall be finished the
same as in the exterior surfaces.
g. Where aluminum materials are placed in contact with or fastened to dissimilar
metals, with the exception of stainless steel or galvanized metals, the contact surfaces
shall be given a heavy brush coat of zinc  chromate primer made with a synthetic
resin vehicle, followed by two coats of aluminum metal and masonry paint.
h. Where aluminum materials are placed in contact with, or built into masonry or
plaster, they shall be given a heavy brush coat of methacrylate lacquer.
i.  Where aluminum materials are placed in contact with green or wet wood, or any
absorptive material subjected to repeated wetting, or wood treated with a non-
compatible preservative, the contact surfaces shall be given a heavy brush coat of
aluminum pigmented bituminous paint.
j- Dissimilar metals shall be painted if drainage from them passes over aluminum
work.

2. Drying:
a. Allow sufficient drying time between coats.
b. Modify the period as recommended by the material manufacturer to suit adverse
weather conditions.
c. Oil-base and oleo-resinous solvent type paints shall be considered dry for re-
coating when the paint feels firm, does not deform or feel sticky under moderate
pressure of the thumb, and the application of another coat of paint does not cause
lifting or loss of adhesion of the undercoat.

3. Environmental Conditions:
a. Comply with the manufacturer's recommendation as to environmental conditions
under which the coating systems may be applied.
b. Do not apply paintin areas where dust is being generated.

4. Moisture Content:
a. Use a moisture meter approved by the Architect to test surfaces.
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b. Do not apply the initial coating until moisture meter reading is within limits
recommended by the paint materials manufacturer.

5. Defects: Sand and dust between coats to remove all defects visible to the unaided eye
from a distance of five feet.

6. Color of Undercoats: Slightly vary the color of succeeding coats.

C. Inspection:

1. General: Do not apply additional coats until completed coat has been inspected and

approved by the Architect.

2. Number of Coats: Only inspected and approved coats of paint will be considered in
determining the number of coats applied.

D. Reinstallation of Removed Items: Following completion of painting in each area, promptly
reinstall all items removed for painting, using only workmen skilled in the particular trade.

E. Painting Systems Schedule:
1. Exterior: (provide mildew resistant additive to all exterior paint).

a. Exterior Gypsum Wallboard: shall be painted with one of the
following:

(1) Sherwin-Williams Company
1 coat A-100 Exterior Latex Primer
2 coats Tile Clad Il Enamel B-62 Series

(2) PPG Industries
1 coat Pit Glaze Pigmented Sealer
2 coats Pit Glaze

(3) Glidden
1 coat Spred Primer Sealer No. 3416
2 coats Glid-Tile Epoxide

b. Ferrous Metal: shall be painted with one of the following:

(1) Sherwin-Williams Company
1 coat Kem Kromik Primer
2 coats Industrial Primer

(2) PPG Industries
1 coat 54-208 Rust Control Primer
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2 coats Quick Drying Exterior Enamel

(3) Glidden
1 coat 4570 Red Oxide Primer
2 coats Glid-Guard Alkyd Enamel

c. Galvanized Metal; Lead Coated Copper: All galvanized metal shall be painted with
one of the following:

(1) Sherwin-Williams Company
1 coat Galvite
2 coats Industrial Enamel

(2) PPG Industries
1 coat 6-209 Galvanized lron Primer
2 coats Quick Drying Exterior Enamel

(3) Glidden
1 coat #5229 Galvanized Iron Primer
2 coats Glid-Guard Alkyd Enamel

d. Cast-In-Place Concrete: All exposed to view Cast-In-Place Concrete to receive
paint coating except sidewalk and stairs. Where called for on the drawings, cast-in-
place concrete shall be painted with one of the following:

(1) Sonneborn Building Products
2 coats (10 mil film thickness each coat)
Hydrocide Super Color Coat

(2) Tnemec
1 coat (7.8 mil film thickness) System 52-1

e. Wood (Painted): Where called for on the drawings; wood shall be painted with
one of the following:

(1) Sherwin-Williams Company
1 coat A-100 Alkyd Primer Y24W20
2 coats SWP Gloss Paint A2 Series

(2) PPG Industries
1 coat Sun-Proof Universal Primer
2 coats Sun-Proof House and Trim Paint

(3) Glidden
1 coat Y-1951 Base Coat
2 coats Y-1901 House and Trim Paint
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2. Interior:

a. Concrete: Interior concrete exposed to view, except floors, shall be painted with
one of the following systems:

(1) Sherwin-Williams Company
2 coats Pro Mar 200 Latex Semi Gloss B31W200

(2) PPG Industries
2 coats No. 6-510 Latex Semi Gloss

(3) Glidden
2 coats Spred Low Lustre Latex Enamel No. 3700

b. Hollow Concrete Masonry - Special Coating:

(1) Sherwin-Williams Company
1 coat H.D. Block Filler B42W46
2 coats Tile Clad Il Epoxy

(2) PPG Industries
1 coat Pit Glaze Block Filler 16-9
2 coats Pit Glaze

(3) Glidden
1 coat 5512 Glid-Tile Block Filler
2 coats 5550/5552 Glid-Tile Epoxide

c. Hollow Concrete Masonry: Interior hollow concrete masonry not scheduled to
receive special coating shall be painted with one of the following:

(1) Sherwin-Williams Company
1 coat Block Filler B25W25
2 coats Pro Mar 200 Latex Semi Gloss B31W200

(2) PPG Industries
1 coat Speedhide Masonry Block Filler 6-7
2 coats No. 6-510 Latex Semi Gloss

(3) Glidden
1 coat 581-W-8101 Block Filler
2 coats Spread Low Lustre Latex Enamel No. 3700

d. Plaster (Gypsum): Omitted.
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e. Plaster - Special Coating: Omitted.

f. Ferrous Metal: Ferrous metal exposed to view, including but not limited to all
mechanical piping, structural steel and air conditioning ducts, shall be painted with
one of the following systems:

(1) Sherwin-Williams Company
1 coat Kem Kromik Primer
2 coats Industrial Enamel B54 Series

(2) PPG Industries
1 coat 54-208 Primer
2 coats Speedhide Semi Gloss Enamel

(3) Glidden
1 coat 4520 Glide Guard Red Oxide Primer2 coats Spred Lustre 4600
Series

g. Gypsum Wallboard: (Eggshell Finish) Gypsum wallboard scheduled to receive
paint (not special coatings) shall be painted with one of the followings systems:

(1) Sherwin-Williams Company
1 coat of Manufacturer’s recommended primer
2 coats Pro Mar 200 Latex Eg-Shel B20W200

h. Gypsum Wallboard - Special Coating: Gypsum wallboard scheduled to receive
special coating shall be painted with one of the following systems:

(1) Sherwin-Williams Company
1 coat Pro Mar 200 Primer B28W200
2 coats Tile Clad Il Epoxy B62 Series

(2) PPG Industries
1 coat Pit Glaze Pigmented Sealer
2 coats Pit Glaze

(3) Glidden
1 coat Spred Primer Sealer No. 3416
2 coats Glid-Tile Epoxide

i.  Wood (Stained): All wood scheduled to be stained shall be painted with one of
the following:

(1) Sherwin-Williams Company
1 coat Interior Oil Stain A48 Series
1 coat Oil Base Varnish A66V91 Gloss
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1 coat Oil Base Varnish Stain

(2) PPG Industries
1 coat Rez Stain
2 coats Rez Varnish Satin Finish

(3) Glidden
1 coat 200 Series Spred Wood Stain
2 coats Spred Urethane Stain Varnish 10

j- Wood (Painted): All wood scheduled to be painted shall be painted with one of
the following systems:

(1) Sherwin-Williams Company
1 coat Wall and Wood Primer B49W2
1 coat Pro Mar 200 Alkyd Semi Gloss

(2) PPG Industries
1 coat 6-6 Enamel Undercoat
1 coat 27-109 Semi Gloss Enamel

(3) Glidden
1 coat Spred Wood Y-555, Enamel Undercoat
1 coat Spred Lustre 4600 Series Semi Gloss Enamel

3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Clean Up:

1. During progress of the work, do not allow the accumulation of empty containers or other
excess items except in areas specifically set aside for that purpose.

2. Prevent accidental spilling of paint materials and, in event of such spill, immediately
remove all spilled material and the waste or other equipment used to clean up the spill, and

wash the surfaces to their original undamaged condition.

3. Upon completion of this portion of the work, visually inspect all surfaces and remove all
paint and traces or paint from surfaces not scheduled to be painted.

END OF SECTION 09900

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION 09900 - 10



SECTION 09999 - COLOR SCHEDULE

PART 1.00 - GENERAL

1.01  Quality Assurance: Quality assurance is described in pertinent other sections of this project manual.
1.02 Definitions: Definitions are listed in pertinent other sections of this project manual.

1.03  Submittals:

A. Samples, Color Charts, Manufacturer's Data: Samples, color charts, manufacturer's data and
other submittals are described in pertinent other sections of this project manual.

B. Color Schedule:

1. Upon written request from the Contractor and after receipt and review of all samples,
color cards, and manufacturer's data pursuant to color and finishes, the Architect will prepare
for the Contractor's use, a color schedule for each space scheduled to receive any finish
material and a color board illustrating each color described in the color schedule. Colors may
vary from space to space.

2. The color board and/or copy of the color schedule shall be kept at the project site until
date of Architect's Final Certificate and at that time it shall be returned to the Architect.

1.04  Product Handling: Product handling is described in pertinent other sections of this project manual.
1.05 Job Conditions: Job conditions are described in pertinent other sections of this project manual.
PART 2.00 - PRODUCTS

2.01  Materials: Materials and manufacturers are described in pertinent other sections of this project
manual.

2.02 Fabrication: Fabrication, measurement and mixing of products and materials are described in
pertinent other sections of this project manual.

PART 3.00 - EXECUTION

3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02 Installation: Installation of various finish materials and products is described in pertinent other
sections of this project manual.
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3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Protection and Cleaning: Protection and cleaning of the various finishes are described in
pertinent other sections of this project manual.

END OF SECTION 09999
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SECTION 10001 - FIRE EXTINGUISHERS AND CABINETS

PART 1.00 - GENERAL

1.01 Quality Assurance: The products of this section shall be the same manufacturer.

1.02 Definitions: Omitted

1.03  Submittals:
A. Manufacturer's Data: Before any products of this section are delivered to the project site, submit
to the Architect for review, manufacturer's detailed descriptive and specification data for the

products described hereinafter.

B. Shop Drawings: After review of the manufacturer's data, but prior to delivery of the products of
this section to the project site, submit manufacturer's shop drawings to the Architect for review.

1.04  Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as
directed by the Architect.

1.05 Job Conditions: Omitted.
PART 2.00 - PRODUCTS
2.01  Fire Extinguishers and Cabinets: (Prior to ordering, verify type and size with local Building Official.)
A. Fire Extinguishers:
1. Type 1: to be 4A60BC.
a. Design is based on Cosmic, as manufactured by J.L. Industries, Bloomington, MN

for cabinet mounting.
b. The following are acceptable (or equal):

(1) _____as manufactured by Larsen's Manufacturing Company, Minneapolis,
MN for cabinet mounting.

(2) ____as manufactured by Potter-Roemer

(3) as manufactured by Amerex.

2. Type 2: To be 40 B:C Regular Dry Chemical Fire extinguisher type 2 shall be the same
MFS as type 1.

Sonitl, Design Group, lae. 1922 | Toilets at SouthBend Park SECTION 10001 - 1



2.02

B. Fire Extinguisher Cabinets: See Detail B/A2-2 for cabinet specifications.

Fabrication: Omitted.

PART 3.00 - EXECUTION

3.01

Inspection: Contractor shall examine the areas and conditions under which the products of this

section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory
conditions have been corrected.

3.02

3.03

Installation:
A. Cabinets and Wall Brackets: Install cabinets and wall brackets in the locations and at the heights
shown on the drawings, anchoring securely in accordance with the details of the manufacturer of the

products being installed.

B. Fire Extinguishers: After cabinets and wall brackets are in place install one fire extinguisher in
each cabinet and each wall bracket.

C. Filling and Servicing: All fire extinguishers shall be filled and tagged according to NFPA 10
Guidelines and federal, state and local codes.

Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Cleaning: Upon completion of the installation, clean all surfaces as recommended by the
manufacturer of the products installed.

END OF SECTION 10001
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SECTION 10800 - TOILET ACCESSORIES

PART 1.00 - GENERAL

1.01  Quality Assurance:

A. Qualifications of Manufacturer: The manufacturer of the products of this section shall have been
successfully engaged in their manufacture for a period of not less than five years immediately prior to

furnishing the products of this section.

B. Special Requirement: Unless specifically noted otherwise, all accessories shall be the products of the
same manufacturer.

1.02 Definitions: Omitted

1.03  Submittals:

A. Proof of Compliance: Prior to commencing any work of this section, submit in triplicate to the Architect:
1. a certified statement of qualifications and

2. acertified statement to the effect that all products proposed to be used meet the requirements of this
section.

B. Manufacturer's Data: Prior to delivery of any products of this section to the project site, submit to the
Architect for review, proposed manufacturer's detailed descriptive and specification data and installation
instructions for each accessory described hereinafter.

1.04 Product Handling:

A. Protection: Protect the products of this section from damage during delivery, storage and after
installation.

B. Replacements: In the event of damage, immediately make all repairs and replacements as directed by
the Architect.

1.05 Job Conditions: Omitted
PART 2.00 - PRODUCTS
2.01 Materials:

A. Materials:
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1. Accessory marked 1, Roll Paper Holder (with theft resistant spindle); One of the following:
a. Bradley, No.
b. Bobrick, No.
c. See drawings

2. Accessory marked 2, Towel Dispenser; One of the following: (not used)
a. Bradley, No
b. Bobrick, No.
c. ASINo. B-3944

3. Accessory marked 3, Mirror Type 1; One of the following:
a. See drawings

4. Accessory marked 4, Mirror Type 2 (one of the following): (not used)
a. Bradley, Model 740, 16" x 30"
b. Bobrick, No.B-293, 16" x 30"
c. ASI, No.0535

5. Accessory marked 5, Soap Dispenser (one of the following):
a. See drawings

6. Accessory marked 6, Napkin Disposal; One of the following:
a. Bradley, No.4722-15
b. Bobrick, No. B-254
c. ASI, No.0473-A

7. Accessory marked 7, Towel Rack Type 1: (not used)
a. Bradley, No.SA 70

8. Accessory marked 8, Grab Bar Type 1; One of the following:
a. Bradley, No.8122-00242
b. Bobrick, No. B-6206.99 x 42"
c. A&J,No.UG30A x 42"

9. Accessory marked 9, Grab Bar Type 2; One of the following:
a. Bradley, No. 8122-00236
b. Bobrick, No. B-6206.99 x 36"
c. A&J,No.UG30A x 36"

10. Accessory marked 10, Mop Holder with Shelf: (one of the following):(locate one in
janitor closet)

a. Bradley, No. 9984, 36" long

b. Bobrick, No.B-224 x 36" long

c. ASI, No. 1315
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11. Accessory marked 11, Recessed Medicine Cabinet with mirror to match existing. (not
used)

12. Accessory marked 12, Diaper Changer: (Provide two to be located in existing gang
toilets.) General Contractor to provide blocking in wall and repaint wall. Verify location with
owner. (not used)

a. Brocar-Model 100 SS-R

13. Unframed Mirror- (not used)

14. Soap Dish - Recessed Ceramic or Tile (not used)
a. Bradley No.SA 16

15. Accessory marked 15, Shower Grab Bar (one of the following): (not used)
a. ASI No. 3200
b. Bradley No.
c. Bobrick No.

16. Accessory Marked 16, Towel Hook (one of the following): (not used)
a. Bradley Model SA 35
b. ASI
c. Bobrick

17. Accessory marked 17, Flip Down Shower Seat (one of the following): (not used)
a. ASI No. 8206
b. Bradley No.
c. Bobrick No.

18. Accessory 18, Specimen Pass (Not Used)
a. ASI No. 0515

B. Fastenings: Anchors and fastenings shall be manufacturer's standard unless otherwise shown on
the drawings.

2.02 Fabrication: Omitted

PART 3.00 - EXECUTION

3.01 Inspection: Contractor shall examine the areas and conditions under which the products of this
section are to be installed; notify the Architect in writing of conditions detrimental to the installation of the
products of this section and the completion of the work; do not proceed with the work until unsatisfactory

conditions have been corrected.

3.02 Installation: Install accessories in the locations shown on the drawings and at the heights shown
hereon and in accordance with the manufacturer's instructions contained in the product packaging.
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3.03 Field Quality Control:

A. Inspection: Materials and workmanship at all times will be subject to inspection by the Architect
or his representative.

B. Cleaning: Prior to final inspection, remove maskings and labels, clean all accessories as
recommended by their manufacturer.

END OF SECTION 10800
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