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PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.
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PHASE 4B CONSTRUCTION

LEGEND

GROUP 2 CHANNELIZING DEVICE

TYPE III BARRICADE

DIRECTION OF TRAVEL

PORTABLE CHANGEABLE MESSAGE SIGN

PCMS

CONSTRUCTION SIGN

TYPE B ELECTRONIC ARROW BOARD

EXISTING BUS STOP

PROPOSED BUS STOP

Revisions Date
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APPROVALS DATEAPPROVALS DATE

WATER, SEWER, STREETS BUREAU CHIEF

CONSTRUCTION MANAGEMENT SUPERVISOR

TRANSPORTATION DIRECTOR

QUALITY CONTROL ENGINEER

PROJECT MANAGER

POSTED SPEED LIMIT

COLUMBIA PIKE                    = 30 MPH

COLUMBIA PIKE                    = 25 MPH

(DURING CONSTRUCTION)

ALL OTHER STREETS          = 25 MPH

A

A

WATER-FILLED JERSEY BARRIER

THE LANE CLOSURES AND MOT SETTINGS SHOWN ARE

FOR WEEKDAY OFF-PEAK AND WEEKEND HOURS ONLY:

9:30AM - 3:30PM & 6:00PM - 9:00PM, MONDAY - FRIDAY

10:00AM - 6:00PM, SATURDAY

PEDESTRIAN PATH

PHASE 4B

STORM SEWER, LIGHTING, TRAFFIC SIGNALS, COMMUNICATION, TRANSIT STOPS,

CURBS/GUTTERS, SIDEWALKS, RAMPS, MEDIANS & FULL DEPTH PAVEMENT INSTALLATION

LANE CLOSURE: 1 EB OUTSIDE LANE, 1 WB OUTSIDE LANE

SECTION A-A

STA. 81+25

4" WHITE

11'

4" DOUBLE YELLOW

11'
11'

TRAFFIC

 DRUM

WORK AREA

VARIES

TRAFFIC

 DRUM

4" WHITE

VARIES

WORK AREA

BUS STOP CLOSED.

COORDINATE WITH

DES - TRANSIT BUREAU

BUS STOP MANAGER.

SEGMENT C - MAINTENANCE OF TRAFFIC
PHASE 4B

C23.36

 JS
 TR
 HT/WN

1" = 50'

TEMPORARY

RELOCATED

BUS STOP

CONTRACTOR SHALL PROVIDE

TEMPORARY RAISED 5' X 8' ADA

COMPLIANT LANDING AREA

(LESS THAN 2% SLOPE) AND

POLE MOUNTED BUS STOP FLAG

BUS STOP CLOSED.

COORDINATE WITH

DES - TRANSIT BUREAU

BUS STOP MANAGER.

BUS STOP CLOSED.

COORDINATE WITH

DES - TRANSIT BUREAU

BUS STOP MANAGER.

THE WORK AREAS SHOWN SIGNIFY THE LIMIT OF WORK IN THIS

PHASE ONLY. CONTRACTOR SHALL PLAN AND CONSTRUCT A

SINGLE SEGMENT/BLOCK INDICATED ON THIS PLAN SHEET (I.E.

WORK AREA 1, 2, 3, 4, 5 OR 6), WHILE PROVIDING R9-9 AND

R9-10 (MOD) SIGNS AS REQUIRED TO DETOUR PEDESTRIANS.

DO NOT COMBINE WORK AREAS WHICH INVOLVE CLOSURE OF

BOTH NORTHERN AND SOUTHERN SIDEWALKS, OR ADJACENT

BLOCK SO THAT ALTERNATE PEDESTRIAN ROUTE ALONG

COLUMBIA PIKE FOR ONE ANOTHER IS NOT BLOCKED.
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PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.
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WATER, SEWER, STREETS BUREAU CHIEF

CONSTRUCTION MANAGEMENT SUPERVISOR

TRANSPORTATION DIRECTOR

QUALITY CONTROL ENGINEER

PROJECT MANAGER

POSTED SPEED LIMIT

COLUMBIA PIKE                    = 30 MPH

COLUMBIA PIKE                    = 25 MPH

(DURING CONSTRUCTION)

ALL OTHER STREETS          = 25 MPH

A

A

WATER-FILLED JERSEY BARRIER

THE LANE CLOSURES AND MOT SETTINGS SHOWN ARE

FOR WEEKDAY OFF-PEAK AND WEEKEND HOURS ONLY:

9:30AM - 3:30PM & 6:00PM - 9:00PM, MONDAY - FRIDAY

10:00AM - 6:00PM, SATURDAY

PEDESTRIAN PATH

PHASE 4C

STORM SEWER, LIGHTING, TRAFFIC SIGNALS, COMMUNICATION, TRANSIT STOPS,

CURBS/GUTTERS, SIDEWALKS, RAMPS, MEDIANS & FULL DEPTH PAVEMENT INSTALLATION

LANE CLOSURE: 1 EB OUTSIDE LANE, 1 WB OUTSIDE LANE

SECTION A-A

STA. 82+25

4" WHITE

11'

4" DOUBLE YELLOW

11'
11'

TRAFFIC

 DRUMS

WORK AREA

VARIES

TRAFFIC

 DRUMS

4" WHITE

VARIES

WORK AREA

SEGMENT C - MAINTENANCE OF TRAFFIC
PHASE 4C

C23.37

 JS
 TR
 HT/WN

1" = 50'

THE WORK AREAS SHOWN SIGNIFY THE LIMIT OF WORK IN THIS

PHASE ONLY. CONTRACTOR SHALL PLAN AND CONSTRUCT A

SINGLE SEGMENT/BLOCK INDICATED ON THIS PLAN SHEET (I.E.

WORK AREA 1, 2, 3, 4, 5 OR 6), WHILE PROVIDING R9-9 AND

R9-10 (MOD) SIGNS AS REQUIRED TO DETOUR PEDESTRIANS.

DO NOT COMBINE WORK AREAS WHICH INVOLVE CLOSURE OF

BOTH NORTHERN AND SOUTHERN SIDEWALKS, OR ADJACENT

BLOCK SO THAT ALTERNATE PEDESTRIAN ROUTE ALONG

COLUMBIA PIKE FOR ONE ANOTHER IS NOT BLOCKED.
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CONTRACTOR SHALL CLOSE THIS BUS STOP

WHEN THERE IS WORK SCHEDULED BETWEEN

STA. 74+50 AND STA. 75+00 ONLY. ALL OTHER

TIMES, CONTRACTOR SHALL MOVE THE

TAPER AND BUFFER TO DOWNSTREAM WB

COLUMBIA PIKE BETWEEN STA. 75+50 AND

STA. 77+50 AND KEEP THE BUS STOP AT STA.
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MANAGER REGARDING THE CLOSURE OF

THIS BUS STOP DURING LANE CLOSURE.
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PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.
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CONSTRUCTION SIGN

TYPE B ELECTRONIC ARROW BOARD

PHASE 4D

STORM SEWER MANHOLE, RCP PIPES, UNDERDRAINS AND RAISED CENTER MEDIANS INSTALLATION

EXISTING BUS STOP

PROPOSED BUS STOP
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POSTED SPEED LIMIT
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SECTION A-A
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WORK AREA
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4" WHITE
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REFER TO SHEET C23.39

FOR ASSOCIATED

DETOUR DURING ROAD

CLOSURE

SEGMENT C - MAINTENANCE OF TRAFFIC
PHASE 4D

C23.38

 JS
 TR
 HT/WN

1" = 50'

TEMPORARY

RELOCATED

BUS STOP

CONTRACTOR SHALL PROVIDE

TEMPORARY RAISED 5' X 8' ADA

COMPLIANT LANDING AREA

(LESS THAN 2% SLOPE) AND

POLE MOUNTED BUS STOP FLAG

TEMPORARY

RELOCATED

BUS STOP

CONTRACTOR SHALL PROVIDE

TEMPORARY RAISED 5' X 8' ADA

COMPLIANT LANDING AREA

(LESS THAN 2% SLOPE) AND

POLE MOUNTED BUS STOP FLAG
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PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.
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TRANSPORTATION DIRECTOR
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17'

THE LANE CLOSURES AND MOT SETTINGS SHOWN ARE

FOR WEEKDAY OFF-PEAK AND WEEKEND HOURS ONLY:

9:30AM - 3:30PM & 6:00PM - 9:00PM, MONDAY - FRIDAY

10:00AM - 6:00PM, SATURDAY

PEDESTRIAN PATH

PHASE 4E

STORM SEWER MANHOLE AND RCP PIPES INSTALLATION
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CONTRACTOR SHALL PROVIDE

FLAGGERS TO ASSIST BUS

TURNING MANEUVERS FROM

COLUMBIA PIKE. IF REQUIRED,

CONTACT COUNTY POLICE FOR

ASSISTANCE. REDUCE THE

WORK AREA AND PROVIDE FULL

12' LANE WIDTH UPON

COMPLETING THE WORK NEAR

THE DOUBLE YELLOW LINE AREA.

PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.

PHASE 4F CONSTRUCTION

LEGEND

GROUP 2 CHANNELIZING DEVICE

TYPE III BARRICADE

DIRECTION OF TRAVEL

PORTABLE CHANGEABLE MESSAGE SIGN

PCMS

CONSTRUCTION SIGN

TYPE B ELECTRONIC ARROW BOARD

EXISTING BUS STOP

PROPOSED BUS STOP
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TRANSPORTATION DIRECTOR

QUALITY CONTROL ENGINEER

PROJECT MANAGER

POSTED SPEED LIMIT

COLUMBIA PIKE                    = 30 MPH
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(DURING CONSTRUCTION)

ALL OTHER STREETS          = 25 MPH

A

WATER-FILLED JERSEY BARRIER

TRAFFIC

 DRUMS

SECTION A-A

STA. 70+75

WORK AREA

17'12' 12'

A

THE LANE CLOSURES AND MOT SETTINGS SHOWN ARE

FOR WEEKDAY OFF-PEAK AND WEEKEND HOURS ONLY:

9:30AM - 3:30PM & 6:00PM - 9:00PM, MONDAY - FRIDAY

10:00AM - 6:00PM, SATURDAY

PEDESTRIAN PATH

PHASE 4F

STORM SEWER CATCH BASIN AND RCP PIPES INSTALLATION BETWEEN STA. 70+62.5 AND STA. 71+00.0

LANE CLOSURE: 1 SB LEFT TURN LANE

SEGMENT C - MAINTENANCE OF TRAFFIC
PHASE 4F

C23.41
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CONTRACTOR SHALL ENSURE

THAT THE TEMPORARY

CONSTRUCTION SIGNS DO

NOT BLOCK THE VIEW OF

EXISTING TRAFFIC AND BUS

STOP SIGNS.

PHASE 4 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR

ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION

WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN

7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN

3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE

WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION

WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL

OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO

SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.

PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER

DURING ROAD CLOSURE.

J CONTRACTOR SHALL INSTALL PAVEMENT MARKINGS SHOWN PER THE FINAL SIGNING AND PAVEMENT MARKING

USING TYPE D, CLASS III, TAPE. ALL CENTER MEDIAN PAVEMENT MARKINGS INCLUDING DOUBLE YELLOW LINES

SHALL USE TYPE B, CLASS I, THERMOPLASTIC.

PHASE 4G CONSTRUCTION

LEGEND

GROUP 2 CHANNELIZING DEVICE

TYPE III BARRICADE

DIRECTION OF TRAVEL

PORTABLE CHANGEABLE MESSAGE SIGN

PCMS

CONSTRUCTION SIGN

TYPE B ELECTRONIC ARROW BOARD

EXISTING BUS STOP

PROPOSED BUS STOP
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MANAGER REGARDING

MILLING/PAVING
OPERATION SCHEDULE.

CONTRACTOR SHALL
CLOSE THE CROSSWALK
WITH R9-10 (MOD) SIGNS
WHEN THERE IS WORK

REQUIRES IT. ALL OTHER
TIMES THE CROSSWALK

SHALL BE OPEN FOR
ACCESS.
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THE WORK AREAS SHOWN SIGNIFY
THE LIMIT OF WORK IN THIS PHASE

ONLY. EXCEPT FOR MILLING/PAVING
OPERATIONS, CONTRACTOR SHALL

CLOSE ONLY A BLOCK WHERE
WORK WILL BE PERFORMED, WHILE
PROVIDING R9-9 AND R9-10 (MOD)
SIGNS AS REQUIRED TO DETOUR

PEDESTRIANS THROUGH ADJACENT
SIDEWALKS AND CROSSWALK(S).

PROVIDE ADVANCE
NOTIFICATION TO

DES-TRANSIT BUS STOP
MANAGER REGARDING

MILLING/PAVING
OPERATION SCHEDULE.

CONTRACTOR SHALL
CLOSE THE CROSSWALK
WITH R9-10 (MOD) SIGNS
WHEN THERE IS WORK

REQUIRES IT. ALL OTHER
TIMES THE CROSSWALK

SHALL BE OPEN FOR
ACCESS.

PHASE 5 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR
ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION
WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN
7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN
3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE
WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION
WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL
OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO
SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.
PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER
DURING ROAD CLOSURE.
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PHASE 5 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR
ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION
WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN
7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN
3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE
WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION
WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL
OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO
SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.
PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER
DURING ROAD CLOSURE.
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MANAGER REGARDING

THE CLOSURE.

BUS STOP CLOSED.  COORDINATE
WITH DES-TRANSIT BUS STOP
MANAGER REGARDING THE

CLOSURE.

CONTRACTOR SHALL CLOSE THE
CROSSWALK WITH R9-10 (MOD)
SIGNS WHEN THERE IS WORK

REQUIRES IT. ALL OTHER TIMES
THE CROSSWALK SHALL BE

OPEN FOR ACCESS.

B

PHASE 5 CONSTRUCTION NOTES
A CONTRACTOR SHALL MAINTAIN MINIMUM 5 FOOT PEDESTRIAN PATH AT ALL TIMES DURING CONSTRUCTION. IF 5

FOOT WIDTH COULD NOT BE MAINTAINED, CONTRACTOR SHALL PROVIDE APPROPRIATE PEDESTRIAN DETOUR
ROUTE VIA ADJACENT CROSSWALK UTILIZING TTC-35.1/36.2.

B MAINTAIN ACCESS TO EXISTING BUS STOP AT ALL TIMES DURING CONSTRUCTION.

C MAINTAIN EXISTING TRAFFIC SIGNALS AT ALL TIMES DURING CONSTRUCTION.

D CONTRACTOR SHALL NOT BLOCK THE INTERSECTION DURING AM AND PM PEAK HOURS. ALL INTERSECTION
WORK SHALL BE PERFORMED DURING 9:30AM - 3:30PM ONLY.

E CONTRACTOR SHALL MAINTAIN SINGLE WB LANE (MIN.) AND TWO EB LANES DURING AM PEAK HOURS BETWEEN
7:00AM - 9:30AM.

F CONTRACTOR SHALL MAINTAIN SINGLE EB LANE AND TWO WB LANES DURING PM PEAK HOURS BETWEEN
3:30PM - 6:00PM.

G CONTRACTOR SHALL OBTAIN APPROVALS IN ADVANCE FROM THE PROJECT OFFICER REGARDING EXTENDING THE
WB SINGLE LANE CLOSURE DURING PM PEAK HOURS, 3:30PM - 6:00PM FOR FULL DEPTH PAVEMENT INSTALLATION
WORK. TWO WB LANES SHALL BE MAINTAINED DURING PM PEAK HOURS BETWEEN 3:30 PM - 6:00 PM FOR ALL
OTHER CONSTRUCTION WORK.

H CONTRACTOR SHALL PROVIDE 5 FOOT TEMPORARY ASPHALT ADA RAMP, AND MAINTAIN PEDESTRIAN ACCESS TO
SIDEWALKS AND CROSSWALKS, AND IT'S CONNECTIVITY AT ALL TIMES DURING CONSTRUCTION.

I CONTRACTOR SHALL COORDINATE WITH PROPERTY OWNERS AND CLOSE ONLY HALF OF THE PRIVATE DRIVEWAY.
PROVIDE ACCESS TO PROPERTY OWNERS/RESIDENTS IN AND OUT OF THE PRIVATE PROPERTY THROUGH FLAGGER
DURING ROAD CLOSURE.
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PHASE 5C CONSTRUCTION

LEGEND

GROUP 2 CHANNELIZING DEVICE

TYPE III BARRICADE

DIRECTION OF TRAVEL

PORTABLE CHANGEABLE MESSAGE SIGNPCMS

CONSTRUCTION SIGN

TYPE B ELECTRONIC ARROW BOARD

EXISTING BUS STOP

PROPOSED BUS STOP
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WATER, SEWER, STREETS BUREAU CHIEF

CONSTRUCTION MANAGEMENT SUPERVISOR

TRANSPORTATION DIRECTOR

QUALITY CONTROL ENGINEER

PROJECT MANAGER

POSTED SPEED LIMIT
COLUMBIA PIKE                    = 30 MPH
COLUMBIA PIKE                    = 25 MPH
(DURING CONSTRUCTION)

ALL OTHER STREETS          = 25 MPH

A

WATER-FILLED JERSEY BARRIER

TRAFFIC
 DRUMS

SECTION A-A
STA. 81+50

4" WHITE

WORK AREA
12'12'

4" WHITE

32'

A

THE LANE CLOSURES AND MOT SETTINGS SHOWN ARE
FOR WEEKDAY OFF-PEAK AND WEEKEND HOURS ONLY:
9:30AM - 3:30PM & 6:00PM - 9:00PM, MONDAY - FRIDAY

10:00AM - 6:00PM, SATURDAY

PEDESTRIAN PATH

LANE CLOSURE: 1 EB INSIDE LANE, 1 WB INSIDE LANE

PHASE 5C
MILLING/PAVING OPERATION, SIGNING/PAVEMENT MARKINGS INSTALLATION,
LANDSCAPING AND MISCELLANEOUS AMENITIES INSTALLATION

SEGMENT C - MAINTENANCE OF TRAFFIC
PHASE 5C

C23.45

 JS
 TR
 HT/WN

1" = 50'

TEMPORARY
RELOCATED
BUS STOP

CONTRACTOR SHALL PROVIDE
TEMPORARY RAISED 5' X 8' ADA
COMPLIANT LANDING AREA
(LESS THAN 2% SLOPE) AND
POLE MOUNTED BUS STOP FLAG

TEMPORARY
RELOCATED
BUS STOP

CONTRACTOR SHALL PROVIDE
TEMPORARY RAISED 5' X 8' ADA
COMPLIANT LANDING AREA
(LESS THAN 2% SLOPE) AND
POLE MOUNTED BUS STOP FLAG

11/15/2022
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