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 ITB #20-16 

INTRODUCTION: 
This is an Invitation to Bid (ITB) for the installation of Backflow Prevention Devices at Gwinnett County 
Interconnections. Instructions for preparation and submission of a bid are contained in this packet.  Bids must 
be typed or printed in ink.   
 
Rockdale County provides equal opportunity for all businesses and does not discriminate against any person or 
business because of race, color, religion, sex, national origin, and handicap or veterans status. This policy 
ensures all segments of the business community have access to supplying the goods and services needed by 
Rockdale County. 

 
 
PURCHASING CONTACT FOR THIS REQUEST: 
All questions concerning this ITB and all questions arising subsequent to award are to be addressed to the 
Purchasing Division via email to Meagan Porch, Buyer, at meagan.porch@rockdalecountyga.gov or the following 
address: 
 

Rockdale County Finance Department 
Purchasing Division 
Attn:  Meagan Porch 
958 Milstead Avenue 
Conyers, GA 30012 

Phone: (770) 278-7557, Fax (770) 278-8910 
E-mail: meagan.porch@rockdalecountyga.gov    

 
To maintain a “level playing field”, and to assure that all bidders receive the same information, bidders are 
requested NOT to contact anyone other than the contact above until after the award of the contract.  Doing so 
could result in disqualification of the bidder.  
 
 

BID COPIES FOR EVALUATION: 
One (1) hard copy, one (1) original hard copy and one (1) Flash Drive in Adobe PDF format will be required for 
review purposes. (Original must be clearly marked “Original” and the Copies clearly marked “Copies.”). Flash 
Drives that are blank or have incorrect information on them will not be acceptable and may be justification for 
disqualification. Check your Flash Drive(s) to ensure that they have the appropriate material on it before 
submitting. All sealed Bids and Flash Drives must be submitted to the Rockdale County Finance Department, 
Procurement Division, P.O. Box 958, Conyers, GA  30012 no later than 5:00 P.M., local time, Thursday, 
November 5, 2020. An original copy of the Bid Form must be emailed to Meagan.Porch@rockdalecountyga.gov 
no later than 2:00 P.M., local time on Thursday, October 29, 2020. 

All bid materials must be completed and enclosed in a sealed envelope prior to submittal. The ITB number must 
be clearly written on the outside of the envelope.  Incomplete, incorrect, unsealed, unmarked, or improperly 
submitted bids may be rejected. 

 
 
CONTRACT TERM: 
The Contract Term will be 120 calendar days from date of Notice to Proceed (NTP).  
 

DUE DATE:  
The Bid Form must be emailed to Meagan.Porch@rockdalecountyga.gov no later than 2:00 P.M., local time 
on Thursday, October 29, 2020. Bids received after this time will not be accepted. A Bid Opening will be held 
via Zoom on Thursday, October 29, 2020 at 2:30 P.M., local time. An Addendum will be posted with the 
Zoom meeting information. All sealed Bids, Copies and Flash Drives must be submitted by mail to the 
Rockdale County Finance Department, Procurement Division, P.O. Box 958, Conyers, GA  30012 no later than 
5:00 P.M., local time, Thursday, November 5, 2020. We are not accepting any bids in person at this time. 
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PRE-BID CONFERENCE:  
There will be a MANDATORY Pre-Bid Conference held at 10:00 a.m., local time, Monday, October 5, 2020. 
Please see Addendum No. 1 for the location. Any questions and/or misunderstandings that may arise from this 
ITB may be asked and answered at the pre-bid conference; however, oral responses are not authoritative. 
Bidders are encouraged to review the ITB before attending the pre-bid conference.  Questions received after the 
pre-bid conference must be submitted in writing to meagan.porch@rockdalecountyga.gov  or at the above 
address. Any contractor who intends to submit a Bid is required to attend this meeting.  
 
 
QUESTIONS AND CLARIFICATIONS: 
All questions and/or requests for clarifications concerning this ITB must be submitted to the Purchasing Division 
via email to meagan.porch@rockdalecountyga.gov or at the above address no later than 2:00 p.m., local time, 
on Thursday, October 15, 2020.  It shall be the Bidders responsibility to seek clarification as early as possible 
prior to the due date and time. Written responses from the County to the questions it receives will be in an 
addendum and posted to the County’s website at www.rockdalecountyga.gov, under Bid Opportunities. 
Questions or requests for clarifications received after this deadline will not receive a response. 
 
 
ADDENDA: 
Answers to questions submitted that materially change the conditions and specifications of this ITB will be issued 
in an addendum and posted to the County’s website at www.rockdalecountyga.gov under Bid Opportunities.  Any 
discussions or documents will be considered non-binding unless incorporated and issued in an addendum.   
 
It is the bidder’s responsibility to check the Rockdale County website at www.rockdalecountyga.gov, 
under Bid Opportunities for any addenda that may be issued, prior to submitting a bid for this ITB. 
 
 
WARRANTY AND / OR GUARANTY: 
The bidder will state below or will furnish a separate letter attachment which fully explains the condition of 
Warranty and/or Guaranty. If no Warranty and/or Guaranty is applicable, it must be so stated. NOTE: Failure to 
respond to the requirement of this paragraph may result in the bid being non-responsive. 
 
                
 
                
 
FOREIGN PRODUCTS: 

Rockdale County prefers to buy items produced and/or manufactured in the United States of America; however, 
foreign products may be considered provided it is so stated. Bidder certifies that item(s) offered on this bid is/are 
manufactured/produced in the United States. 

 
 Yes    No     

If "No" state place:               
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QUALIFICATIONS OF OFFERORS: 
Bidders must have a current business license from their home office jurisdiction and provide a copy of that license 
with the submittal of their bid response. Rockdale County bidderss doing business in Rockdale County must 
have a current Rockdale County Business License.   
 
Bids from any offeror that is in default on the payment of any taxes, license fees, or other monies due to Rockdale 
County will not be accepted.  
 
Bidders are to submit at least three (3) three references from projects with similar experience using the 
materials and process in this Invitation to Bid. 
 

GENERAL CONTRACTOR’S LICENSE (if required by law) 
As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must provide a copy of 
its Georgia General Contractor’s License. The Georgia General Contractor’s License must be issued in the 
name of the Bidder.  All licenses must be current, valid, and issued in compliance with applicable law. Failure 
to provide this license with the Bid may result in the proposed Bid being deemed non-responsive. 
   

ESCALATION CLAUSE:  
 During the life of the contract, if the successful bidder requests a price increase, the successful bidder shall 

furnish price lists to the County for his/her increases and those of his/her supplier (e.g. factory) increases, as 
and if prices are changed. Furnish also a list of his/her supplier’s (e.g. factory) prices that had been in effect 
during bidder’s earlier prices; so that County can see the difference. Price change will be in effect only after 
receipt and approval of one copy of these price lists, (or catalogs), by the Rockdale County Purchasing 
Department. Price lists and changes thereto are to be furnished under the contract and without charge to the 
County. Catalogue(s) or Price List(s) are to be submitted to Purchasing Department, P.O. Box 289, Conyers, 
GA 30012. All price increases will require Board of Commissioners approval as a change order to the contract.  

 

SILIENCE OF SPECIFICATIONS 
The apparent silence of these specifications and any supplemental specifications as to any details, or the 
omission from it of a detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practices are to prevail and that only materials of first quality and correct type, size and design are 
to be used. All workmanship is to be first quality. All interpretations of this specification shall be made upon the 
basis of this statement, with County interpretation to prevail. 
 

OPTION TO AUDIT 
Successful bidder will be required to maintain complete records during the life of the contract and for a period of 
one year after completion of the contract. Such records are to be made available to the County if officially 
requested, to be audited by a designated County auditing staff. In such audits reveal overcharges and/or 
undercharges, such will be adjusted and compensation made by either party to correct charges. 
 

TORT IMMUNITY:  
No officer, employee, or agent of the County acting within the scope of his/her employment or function shall be 
held personally liable in tort or named as a defendant in any action for injury or damage suffered because of any 
act, event, or failure to act. 
 

PROPRIETARY INFORMATION: 
Careful consideration should be given before submitting confidential information to Rockdale County.  The 
Georgia Open Records Act permits public scrutiny of most materials collected as part of this process.  Please 
clearly mark any information that is considered a trade secret, as defined by the Georgia Trade Secrets Act of 
1990, O.C.G.A. §10-1-760 et seq., as trade secrets are exempt from disclosure under the Open Records 
Act.  Rockdale County does not guarantee the confidentiality of any information not clearly marked as a trade 
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secret.  
 

 

AWARD OF CONTRACT: 
The Rockdale County Procurement Office and/or Evaluation Committee make a recommendation for award. The 
Board of Commissioners will make the actual award of the contract and has the authority to award the contract 
to a company different than the company recommended by the Procurement Office and/or Evaluation 
Committee. Rockdale County reserves the right to make no awards, multiple awards, one award for all items; or 
whatever the County deems to be in its best interest. 
 
 

QUANTITIES: 
The quantities listed in the Bidders Response Schedule are provided as an estimate for bid purposes.  The 
County will not be obligated to quantities beyond actual needs.   
 

SELECTION PROCESS: 
The Rockdale County Procurement Office and/or Evaluation Committee make a recommendation for award. The 
Board of Commissioners will make the actual award of the contract and has the authority to award the contract 
to a company different than the company recommended by the Purchasing Department and/or Evaluation 
Committee.  
 
This is a past performance/quality/price trade-off source selection in which competing offeror’s past and present 
performance history and product quality will be evaluated on a basis approximately equal to price.  Award will 
be made to the responsible offeror whose bid represents the best value after evaluation in accordance with the 
factors listed below.  Rockdale County Board of Commissioners may reject any or all bids if such action is in the 
county’s interest. 
 
Rockdale County may evaluate bids and award a contract without discussions with offerors.  Therefore, the 
offeror’s initial bid should contain the offeror’s best terms from a price and technical standpoint.  The County 
reserves the right to conduct discussions if the County later determines them to be necessary. 
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INSURANCE:   
 
Before starting any work, the successful contractor must furnish to Rockdale County certificate(s) of insurance 
from companies doing business in Georgia.  The Company shall maintain in full force and effect the following 
insurance during the term of the Agreement: 
Coverages:     Limits of Liability: 
 
Workers’ Compensation   Statutory 
Employers’ Liability    $1,000,000.00 
Bodily Injury Liability    $1,000,000.00 each occurrence 
 except Automobile   $1,000,000.00 aggregate 
Property Damage Liability   $1,000,000.00 each occurrence 
 except Automobile   $1,000,000.00 aggregate 
Personal & Advertising Injury Limit  $1,000,000.00 
Products / Completed Ops.   $2,000,000.00 aggregate 
Automobile Bodily Injury   $1,000,000.00 each person 
 Liability    $1,000,000.00 each occurrence 
Automobile Property Damage   $1,000,000.00 each occurrence 
 Liability 
 
Professional Liability/General Liability $1,000,000.00 
 
Excess Umbrella Liability   $3,000,000.00 
 
 
All insurance shall be provided by an insurer(s) acceptable to the County, and shall provide for thirty (30) days 
prior notice of cancellation to the County.  Upon contract award, Contractor shall deliver to the County a certificate 
or policy of insurance evidencing Contractor’s compliance with this paragraph.  Contractor shall abide by all 
terms and conditions of the insurance and shall do nothing to impair or invalidate the coverage. 
 
Rockdale, GA shall be named as Additional Insured under any General Liability, Business Auto and Umbrella 
Policies using ISO Additional Insured Endorsement forms CG 2010 or its equivalent.  Coverage shall apply as 
Primary and non-contributory with Waiver of Subrogation in favor of Rockdale County, Georgia. 

 
The insurance carrier must have a minimum rating of A or higher as determined by the rating firm A.M. Best. 
 
Certificates must contain policy number, policy limits, and policy expiration date of all policies.  The Invitation to 
Bid (ITB) number and project name must be inserted in the Description of Operations section of the certificate.  

  
Certificates are to be issued to: 
 
Rockdale County, Georgia 
958 Milstead Avenue 
Conyers, GA 30012 
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BONDS: 
 
Rockdale County shall request the following for bids/proposals in excess of Fifty Thousand Dollars ($50,000.00). 
 

BID BOND 
 

Each bid shall include a bid bond in the amount of five percent (5%) of the total bid amount as 
guarantee that the bidder shall not withdraw the bid for 120 days after the scheduled bid opening.  If 
awarded the contract, Bidders shall enter a written agreement with Rockdale County in accordance 
with the bid.     

 
PERFORMANCE BOND 

 
Upon execution and delivery of the contract, the bidder shall furnish Rockdale County a 
performance bond for the full amount of the contract.  Maintenance provisions of the bond shall 
remain in effect for a period of twelve (12) months after acceptance of the work by the County.  The 
surety shall be a reputable bonding company authorized to transact business in the State of 
Georgia. 
 

PAYMENT BOND 
 

Upon execution and delivery of the contract, the bidder shall furnish Rockdale County a payment 
bond for the full amount of the contract.  Maintenance provisions of the bond shall remain in effect 
for a period of twelve (12) months after acceptance of the work by the County.  The surety shall be 
a reputable bonding company authorized to transact business in the State of Georgia. 
 

 
All sureties of bonds for Rockdale County must be licensed to do business in the State of Georgia and must be 
listed on the Department of Treasury Federal Register. 
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PERMITS: 
The awarded contractor will be responsible for acquiring any permits that are required for this project/purchase. 
Rockdale County will waive fees on all permits issued by Rockdale County. 

 
ILLEGAL IMMIGRATION REFORM AND ENFORCEMENT ACT OF 2011 
Bidders submitting a Qualification package in response to this ITB must complete the Contractor Affidavit under 
O.C.G.A. §13-10-91(b)(1) which is provided with the ITB package to verify compliance with the Illegal Immigration 
Reform and Enforcement Act of 2011. 
 

A. The form must be signed by an authorized officer of the contractor or their authorized agent. 
 

B. The form must be notarized. 
 

C. The contractor will be required to have all subcontractors and sub-subcontractors who are engaged to 
complete physical performance of services under the final contract executed between the County and 
the contractor complete the appropriate subcontractor and sub-subcontractor affidavits and return them 
to the County a minimum of five (5) days prior to any work being accomplished by said subcontractor or 
sub-subcontractor.  Format for this affidavit can be provided to the contractor if necessary.   

 

ENERGY EFFICIENT, RECYCLING AND WASTE REDUCTION PURCHASING POLICY 

Policy #R-2015-08 includes the following language: 
 

The Rockdale County Board of Commissioners only purchases energy star rated equipment and 
appliances that are economically responsible and reduce resource consumption and waste within 
federal, state, and local laws. The County will only purchase recycled copy, computer, and fax paper 
with at least 30 percent recycled content. 

 

A copy of the policy may be viewed and downloaded by visiting the website at www.rockdalecountyga.gov , 
under Bid Opportunities, and scrolling down to the bottom of the page. 

 

 
  

http://www.rockdalecountyga.gov/
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LIQUIDATED DAMAGES 

 
Time is of the essence and is an essential element of this Contract, and the Contractor shall pay to the County, 
not as a penalty, but as liquidated damages, the sum of $100.00 for each calendar day that there is default of 
completing the Work within the time limit named herein.  If the Contractor abandons the Contract before 
commencement of the Work or defaults in completion of all the Work after commencement thereof, the 
Contractor shall be liable for such liquidated damages.  These fixed liquidated damages are not established as 
a penalty but are calculated and agreed upon in advance by the County and the Contractor due to the uncertainty 
and impossibility of making a determination as to the actual and consequential damages incurred by the County 
and the general public of Rockdale County, Georgia as a result of the failure on the part of the Contractor to 
complete the Work on time.  Such liquidated damages referred to herein are intended to be and are cumulative 
and shall be in addition to every other remedy now or hereafter enforceable at law, in equity, by statute, or under 
the Contract.  
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GENERAL INFORMATION: 
 
RECEIPT OF BID: 
No bids received after said time or at any place other than the time and place as stated in the notice shall be considered.  
No responsibility shall attach to Rockdale County for the premature opening of a bid not properly addressed and identified. 

 
WITHDRAWAL OF BID: 
A bidder may withdraw his bid before the bid due date, without prejudice to the bidder, by submitting a written request of 
withdrawal to the Rockdale County Procurement Office. 
 
REJECTION OF BID: 
Rockdale County may reject any and all bids and must reject a bid of any party who has been delinquent or unfaithful in any 
formal contract with Rockdale County. Also, the right is reserved to waive any irregularities or informalities in any bid in the 
proposing procedure. Rockdale County shall be the sole judge as to which bid is best, and in ascertaining this, will take into 
consideration the business integrity, financial resources, facilities for performing the work, and experience in similar 
operations of the various bidders. 
 
STATEMENT OF EXPERIENCE AND QUALIFICATIONS: 
The bidder may be required, upon request, to prove to the satisfaction of Rockdale County that he/she has the skill, 
experience, necessary facilities and ample financial resources to perform the contract(s) in a satisfactory manner and within 
the required time.  If the available evidence of competency of any bidder is not satisfactory, the bid of such bidder may be 
rejected.  The successful bidder is required to comply with and abide by all applicable federal and state laws in effect at the 
time the contract is awarded.  

 
NON-COLLUSION AFFIDAVIT: 
By submitting a bid, the bidder represents and warrants that such bid is genuine and not sham or collusive or made in the 
interest or in behalf of any person not therein named, that the bidder has not directly or indirectly induced or solicited any 
other bidder to put in a sham bid, or any other person, firm or corporation to refrain from proposing and that the bidder has 
not in any manner sought by collusion to secure to that bidder any advantage over any other bidder. 

 
INTEREST OF: 
By submitting a bid, the bidder represents and warrants that a Commissioner, Administrator, employee, nor any other person 
employed by Rockdale County has, in any manner, an interest, directly or indirectly, in the bid or in the contract which may 
be made under it, or in any expected profits to arise therefrom. 
 
DOCUMENTS DEEMED PART OF THE CONTRACT: 
The notice, invitation to bidders, general conditions, and instructions for bidders, special conditions, specifications, bid, and 
addenda, if any, will be deemed part of the contract. 
 
GOVERNING LAWS: 
This contract is made under and shall be governed and construed in accordance with the laws of the State of Georgia.  

 
ERRORS AND OMISSIONS: 
The bidder shall not take advantage of any errors or omissions in this Bid Request, and shall promptly notify Rockdale 
County of any omissions or errors found in this document.  
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STANDARD INSTRUCTIONS:  
 
 

1. The instructions contained herein shall be construed as a part of any bid invitation and/or specifications issued by 
Rockdale County and must be followed by each bidder. 

 
2. The written specifications contained in this bid shall not be changed or superseded except by written addendum 

from Rockdale County. Failure to comply with the written specifications for this bid may result in disqualification by 
Rockdale County. 

 
3. All goods and materials shall be F.O.B. Destination Conyers, Georgia and no freight or postage charges will be paid 

by Rockdale County unless such charges are included in the bid price.  
 

4. The following ITB# 20-16 must be written clearly on the outside of each bid envelope in order to avoid prior opening 
in error.  

 
5. All bids must be received and in-hand at bid due date and time. Each bidder assumes the responsibility for having 

his/her bid received at the designated time and place of bid due date. Bids received after the stated time and date 
may be subject to rejection without consideration, regardless of postmark.  Rockdale County accepts no 
responsibility for mail delivery. 

 
6. Unless otherwise stated, all bids submitted shall be valid and may not be withdrawn for a period of 120 days from 

the due date. 
 

7. Each bid form submitted must include the name of the business, mailing address, the name, title and signature of 
the person submitting the bid. When submitting a bid to Rockdale County the first page of your bid package should 
be the bid form listing the price, delivery date, etc., unless the bid form is requested to be in a separate envelope. 

 
8. Rockdale County reserves the right to accept a bid that is not the lowest price if, in the County's judgment, such bid 

is in the best interest of the County and the public.  The County reserves the right to reject any and all bids. 
 

9. Telephone, Emailed or Facsimile bids will not be accepted. 
 

10. No sales tax will be charged on any orders except for contracts that include construction materials being purchased 
through a third party.   

Federal I.D. #58-6000882 
Sales Tax Exempt #58-800068K 

 
11. If applicable, completed questionnaires must be signed manually.  Rockdale County reserves the right to accept or 

reject any bid on the basis of incomplete or inaccurate answers to the questionnaire. 
 

12. If applicable, warranty information shall be provided. 
 

13. Bidders shall state delivery time after receiving order. 
 

14. Bidders shall identify any subcontractors, and include an explanation of the service or product that they may provide. 
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BID SPECIFICATIONS: 
 

The specifications are as follows and on the attached pages: 
 
General: 
 
Warranty information must be provided with the submittal of bid. 
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BID FORM – ITB No. 20-16 
Instructions:  Complete all THREE parts of this Bid form.  

 

PART I:   Bid Summary 
Complete the Bid Item Table included in this ITB and print the Total Bid Amount below. 
 
 Total Bid Amount = $____________________________________ 
 
 
 

 

PART II:   Addenda Acknowledgements (if applicable) 

Each bidder is responsible for determining that all addenda issued by the Rockdale County Finance 
Department – Purchasing Division have been received before submitting a proposal.   
 
 
 

 
 
 
 

 
 
 

 
 

PART III:   Bidder Information: 
 

Bidder Name  

Address  

Telephone  

E-Mail  

Representative (print name)  

Signature of Representative  

Date Submitted  

 

 
  

Addenda Date Bidder Received  Initials 

“1”   
“2”   
“3”   
“4”   
“5”   
“6”   
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BID ITEM TABLE – ITB # 20-16 
Instructions: Type or clearly print all prices. 

Any modifications to items, quantities, or units will result in rejection of the bid. 
Items marked with an asterisk (*) will only be used with Project Manager’s 
authorization. 

Item # 
Item Description 

Approx. 

Quantity 
Unit Unit Price Projected Price 

1 Backflow Prevention installation at Mink 
Linsey Site 

1 LS 
  

2 
Backflow Prevention installation at Lenora 
Church Site 

1 LS 
  

3 Rock Excavation 20 CY 
  

4     
  

5     
  

6    
  

7      
  

8     
  

9     
  

10     
  

11     
  

12     
  

13     
  

14     
  

    
Subtotal 

 
 

   
                 Contingency( 10% of Subtotal) 

 

    
Total Bid Amount 

 

 

 

Representative’s Signature:  Date: 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 

NON-COLLUSION AFFIDAVIT OF BIDDER 
  
 
State of     ____________________)       

 

County of ____________________) 
 
 ___________________________________________, being first duly sworn, deposes and says that: 
 
(1) He/She is____________________________________ (owner, partner officer, representative, or  
 
agent) of ___________________________, the Bidder that has submitted the attached ITB; 
 
(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all 
pertinent circumstances respecting such ITB; 
 
(3) Such ITB is genuine and is not a collusive or sham ITB; 
 
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 
or parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, 
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection 
with the Contract for which the attached ITB has been submitted or refrain from proposing in connection 
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price or prices in the 
attached ITB or of any other Bidder, or to fix any overhead, profit or cost element of the proposing price 
or the proposing price of any other Bidder, or to secure through any collusion, conspiracy, connivance 
or unlawful agreement any advantage against Rockdale County or any person interested in the 
proposed Contract; and 
 
(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affidavit. 
 
__________________________________________________ 
(Signed)                                                                                                  
 
__________________________________________________ 
(Title)                                                                                                   
 
Subscribed and Sworn to before me this ___________ day of _____________, 202  
 
Name__________________________________________________ 
 
Title__________________________________________________ 
My commission expires (Date) 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 

NON-COLLUSION AFFIDAVIT OF BIDDER 
  
 
State of     ____________________)       

 

County of ____________________) 
 
 ___________________________________________, being first duly sworn, deposes and says that: 
 
(1) He/She is____________________________________ (owner, partner officer, representative, or  
 
agent) of ___________________________, the Bidder that has submitted the attached ITB; 
 
(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all 
pertinent circumstances respecting such ITB; 
 
(3) Such ITB is genuine and is not a collusive or sham ITB; 
 
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 
or parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, 
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection 
with the Contract for which the attached ITB has been submitted or refrain from proposing in connection 
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm or person to fix the price or prices in the 
attached ITB or of any other Bidder, or to fix any overhead, profit or cost element of the proposing price 
or the proposing price of any other Bidder, or to secure through any collusion, conspiracy, connivance 
or unlawful agreement any advantage against Rockdale County or any person interested in the 
proposed Contract; and 
 
(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affidavit. 
 
__________________________________________________ 
(Signed)                                                                                                  
 
__________________________________________________ 
(Title)                                                                                                   
 
Subscribed and Sworn to before me this ___________ day of _____________, 202  
 
Name__________________________________________________ 
 
Title__________________________________________________ 
My commission expires (Date) 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 

NON-COLLUSION AFFIDAVIT OF SUB-CONTRACTOR 
 

State of     ____________________)     

 

County of ____________________) 

 

 ___________________________________________, being first duly sworn, deposes and says that: 

 

(1) He/She is____________________________________ (owner, partner officer, representative, or  

 

agent) of ___________________________, the sub-contractor that has submitted the attached ITB; 

 

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all pertinent 

circumstances respecting such ITB; 

 

(3) Such ITB is genuine and is not a collusive or sham ITB; 

 

(4) Neither the said sub-contractor nor any of its officers, partners, owners, agents, representatives, employees or 

parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, directly or 

indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection with the Contract 

for which the attached ITB has been submitted or refrain from proposing in connection with such Contract, or has 

in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any 

other Bidder, firm or person to fix the price or prices in the attached ITB or of any other Bidder, or to fix any 

overhead, profit or cost element of the proposing price or the proposing price of any other Bidder, or to secure 

through any collusion, conspiracy, connivance or unlawful agreement any advantage against Rockdale County or 

any person interested in the proposed Contract; and 

 

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any collusion, 

conspiracy, connivance or unlawful agreement on the part of the sub-contractor or any of its agents, 

representatives, owners, employees, or parties in interest, including this affidavit. 

 

__________________________________________________ 

(Signed)                                                                                                  

 

__________________________________________________ 

(Title)                                                                                                   

 

Subscribed and Sworn to before me this ___________ day of _____________, 202__. 

 

Name_________________________________________________ 

 

Title_________________________________________________ 

My commission expires (Date)  
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Contractor Affidavit under O.C.G.A. §13-10-91(b)(1) 

 

 

 By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-10-91, stating 

affirmatively that the individual, firm or corporation which is engaged in the physical performance of services on behalf of 

(name of public employer) has registered with, is authorized to use and uses the federal work authorization program 

commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and 

deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned contractor will continue to use the federal work 

authorization program throughout the contract period and the undersigned contractor will contract for the physical 

performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor 

with the information required by O.C.G.A. §13-10-91(b). Contractor hereby attests that its federal work authorization user 

identification number and date of authorization are as follows: 

 

 

_________________________________ 

Federal Work Authorization User Identification Number 

 

_________________________________ 

Date of Authorization 

 

_________________________________ 

Name of Contractor 

 

_________________________________ 

Name of Project 

 

_________________________________ 

Name of Public Employer 

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

 

Executed on ______, ___, 202__ in _____(city), ______(state). 

 

_________________________________ 

Signature of Authorized Officer or Agent 

 

_______________________________ 

Printed Name and Title of Authorized Officer or Agent 

 

SUBSCRIBED AND SWORN BEFORE ME 

ON THIS THE ______ DAY OF ______________,202__. 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: 

_________________________________ 
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 
 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-91, stating 

affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under a 

contract with (name of contractor) on behalf of (name of public employer) has registered with, is authorized to use and uses 

the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in 

accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned 

subcontractor will continue to use the federal work authorization program throughout the contract period and the 

undersigned subcontractor will contract for the physical performance of services in satisfaction of such contract only with 

sub-subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-91(b). 

Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to 

the contractor within five business days of receipt. If the undersigned subcontractor receives notice that a sub-subcontractor 

has received an affidavit from any other contracted sub-subcontractor, the undersigned subcontractor must forward, within 

five business days of receipt, a copy of the notice to the contractor. Subcontractor hereby attests that its federal work 

authorization user identification number and date of authorization are as follows: 

 

 

_________________________________ 

Federal Work Authorization User Identification Number 

 

_________________________________ 

Date of Authorization 

 

_________________________________ 

Name of Subcontractor 

 

_________________________________ 

Name of Project 

 

_________________________________ 

Name of Public Employer 

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

 

Executed on ______, ___, 202__ in _____(city), ______(state). 

 

_________________________________ 

Signature of Authorized Officer or Agent 

 

_______________________________ 

Printed Name and Title of Authorized Officer or Agent 

 

SUBSCRIBED AND SWORN BEFORE ME 

ON THIS THE ______ DAY OF ______________,202__. 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: 

_________________________________ 
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Sub-subcontractor Affidavit under O.C.G.A. §13-10-91(b)(4) 
 

 

 By executing this affidavit, the undersigned sub-subcontractor verifies it compliance with O.C.G.A. §13-10-91, 

stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under 

a contract for (name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and 

(name of contractor) on behalf of (name of public employer) has registered with, is authorized to use and uses the federal 

work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with 

the applicable provisions and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned sub-subcontractor 

will continue to use the federal work authorization program throughout the contract period and the undersigned sub-

subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-

subcontractors who present an affidavit to the sub-subcontractor with the information required by O.C.G.A. §13-10-91(b). 

The undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to (name of subcontractor or sub-

subcontractor with whom such sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor 

will forward notice of the receipt of any affidavit from a sub-subcontractor to (name of subcontractor or sub-subcontractor 

with whom such sub-subcontractor has privity of contract). Sub-subcontractors hereby attests that its federal work 

authorization user identification number and date of authorization are as follows: 

 

 

_________________________________ 

Federal Work Authorization User Identification Number 

 

_________________________________ 

Date of Authorization 

 

_________________________________ 

Name of Sub-Subcontractor 

 

_________________________________ 

Name of Project 

 

_________________________________ 

Name of Public Employer 

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

 

Executed on ______, ___, 202__ in _____(city), ______(state). 

 

_________________________________ 

Signature of Authorized Officer or Agent 

 

_______________________________ 

Printed Name and Title of Authorized Officer or Agent 

 

SUBSCRIBED AND SWORN BEFORE ME 

ON THIS THE ______ DAY OF ______________,202__. 

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires:_________________________________ 
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Affidavit Verifying Status 

for County Public Benefit Application 

 
By executing this affidavit under oath, as an applicant for the award of a contract with Rockdale, County Georgia, 

I __________________________. [Name of natural person applying on behalf of individual, business, 

corporation, partnership, or other private entity] am stating the following as required by O.C.G.A. Section 50-36-

1: 

 

1) ______ I am a United States citizen 

 

OR 

 

2) ______ I am a legal permanent resident 18 years of age or older or I am an otherwise qualified alien or 

non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and lawfully 

present in the United States.* 

 

In making the above representation under oath, I understand that any person who knowingly and willfully makes 

a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of Code 

Section 16-10-20 of the Official Code of Georgia. 

 

 

               

      Signature of Applicant:    Date 

 

 

             

Printed Name: 

 

 

      *       

      Alien Registration number for non-citizens 

 

SUBSCRIBED AND SWORN 

BEFORE ME ON THIS THE  

  DAY OF   , 202__. 

 

 

      

Notary Public 

My commission Expires: 

 
*Note:  O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality Act, Title 8 U.S.C., as amended, 

provide their registration number.  Because legal permanent residents are included in the federal definition of “alien”, legal permanent 

residents must also provide their alien registration number.  Qualified aliens that do not have an alien registration number may supply 

another identifying number below. 
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BID BOND FORM 

 

 

 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________ (hereinafter 

called the Principal) and _____________________________________ (hereinafter called the Surety),  a 

corporation chartered and existing under the laws of the State of ____________ with its principal offices in the 

City of ________________and listed in the Federal Register and licensed to write surety bonds in the State of 

Georgia, are held and firmly bound unto Rockdale County, Georgia, in the full and just sum of 

____________________Dollars ($___________________ ) good and lawful money of the United States of 

America, to be paid upon demand of Rockdale County, Georgia, to which payment well and truly to be made 

we bind ourselves, our heirs, executors, administrators, and assigns, jointly and severally and firmly by these 

presents.  

 

WHEREAS, the Principal is about to submit, or has submitted to Rockdale County, Georgia, a Bid for ITB/RFP 

No.         -         .  

 

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid.  

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within one hundred 

and twenty (120) days of the Bid opening, the Principal shall execute a Contract in accordance with the Bid and 

upon the terms, conditions, and prices set forth therein, and in the form and manner required by Rockdale 

County, Georgia, and within ten (10) days from the date of Notice of Award of the Contract, execute a 

sufficient and satisfactory Performance Bond equals to 100% of the Contract Price and Payment Bond equals to 

100% of the Contract Price, payable to Rockdale County, Georgia, in form and with security satisfactory to 

Rockdale County and furnish satisfactory proof of the insurance required, then this obligation to be void; 

otherwise, to be and remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to 

comply with any or all of the foregoing requirements within the time specified above, immediately pay to the 

aforesaid Rockdale County, Georgia, upon demand, the amount hereof in good and lawful money of the United 

States of America, not as a penalty, but as liquidated damages. 

 

 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly 

signed and sealed this _____day of_____________________ , 202___ . 

 

 

PRINCIPAL 

 

By:____________________________________(SEAL) 

      Signature of Principal 

_________________________________________  

Print Name and Title of Authorized Signer 

________________________________________ 

Print Name of Principal Business 

 

 

ATTEST:  
_____________________________________________ 

Corporate Secretary 

 
  



 ITB #20-16 

SURETY 

 

By:________________________________(SEAL) 

      Signature of Surety (by Power of Attorney) 

_______________________________________ 

Print Name and Title of Authorized Signer 

_______________________________________ 

Print Name of Surety Business 

 

WITNESS: 

_______________________________________ 

 
  



 ITB #20-16 

Performance Bond 

 
STATE OF GEORGIA               BOND NO.______________                               
 
COUNTY OF ROCKDALE 
 
KNOW ALL MEN BY THESE PRESENTS, that we,  , 
as Principal, (hereinafter known as Contractor), and we,                                              , as Surety, do hereby 
acknowledge ourselves indebted and firmly bound and held unto Rockdale County, Georgia for use and benefit 
of those entitled thereto, in the sum of                                                                             
Dollars ($                                ) for the payment of which will and truly to be made, in lawful money of the United 
States of America, we do hereby bind ourselves, successors, assigns, heirs and personal representatives. 
 
BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS: 
 
WHEREAS, the Owner has engaged the said Contractor for the sum of 
______________________________________________($_____________________________) for construction of Rockdale County, 
Georgia, ITB #      :                                          as more fully appears in a written Contract Agreement bearing the 
date of                                    , 2020, a copy of which Contract Agreement is by reference hereby made a part hereof. 
 
NOW, THEREFORE, if said Contractor shall fully and faithfully perform all the undertakings and obligations 
under the said Contract Agreement hereinbefore referred to and shall fully indemnify and save harmless the 
said Owner from all costs and damage whatsoever which it may suffer by reason of any failure on the part of 
said Contractor to do so, and shall fully reimburse and repay the said Owner any and all outlay and expense 
which it may incur in making good any such default, and shall correct all defects in products and workmanship 
appearing within one year of the completion of all Work, then this obligation shall be null and void, otherwise, 
it shall remain in full force and effect. 
 
And for value received it is hereby stipulated and agreed that no change, extension of time, alteration or 
addition to the terms of the said Contract Agreement, or in the Work to be performed there under, or the 
Specifications accompanying the same shall in any wise affect the obligations under this Contract Agreement 
or Bond, and notice is hereby waived of any such damage, extension of time, alteration or addition to the terms 
of the Contract Agreement or to the Work or to the Contract Documents. 
 
This bond is given pursuant to and in accordance with the provisions of O.C.G.A. Section 36-10-1 et. seq. and 
36-82-100 et. seq. and all the provisions of the law referring to this character of Bond as set forth in said 
Sections or as may be hereinafter enacted, and these are hereby made a part hereof to the same extent as if 
set out herein in full. 
 
IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and seal, and said Surety has 
hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on this            day 
of                     , 2020, executed in six counterparts. 
CONTRACTOR - PRINCIPAL:   
 
By:         
 
Name:          
 (Please Print) 
Title:          
Address:        
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Phone:         
 
ATTEST: 
 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
Note: Attestation for a corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a notary. 
 
SURETY: 
 
By:        
 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
WITNESS: 
 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
Note:  Surety companies executing bonds must appear on the Treasury Department's most current list 
(Circular 570 as amended) and be authorized to transact business in the state where the Project is located. 
 
Resident agent in state in which Work is to be performed: 
 
By:         
 
Name:          
 (Please Print) 
Title:          
 
Address:        
Phone:         
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Payment Bond 
 
 

STATE OF GEORGIA                                          BOND NO. ___________ 
 
COUNTY OF ROCKDALE 
 
KNOW ALL MEN BY THESE PRESENTS, that we,                                                 , as Principal, (hereinafter known as 
Contractor), and we,                                                                                     , as Surety, are held and firmly bound unto 
Rockdale County, Georgia (hereinafter called the Owner), in the penal sum of                                                   
Dollars ($____________                ) lawful money of the United States of America, for the payment of which sum will 
and truly to be made, we bind ourselves, our heirs, personal representatives, successors and assigns, jointly 
and severally, firmly by these presents. 
 
WHEREAS, said Contractor has entered into a certain Contract Agreement with said Owner, dated____________                              
, 2020, for construction of Rockdale County, Georgia ITB #       :        (hereinafter 
called the Contract), which Contract Agreement and the Contract Documents for said Work shall be deemed a 
part hereof as fully as if set out herein. 
 
NOW, THEREFORE, the condition of this obligation is such, that if said Contractor and all subcontractors to 
whom any portion of the Work provided for in said Contract Agreement is sublet and all assignees of said 
Contractor and of such subcontractors shall promptly make payments to all persons supplying them with 
labor, products, services, or supplies for or in the prosecution of the Work provided for in such Contract 
Agreement, or in any amendment or extension of or addition to said Contract Agreement, and for the payment 
of reasonable attorney's fees, incurred by the claimant in suits on this Bond, then the above obligation shall be 
void; otherwise, it shall remain in full force and effect. 
 
HOWEVER, this Bond is subject to the following conditions and limitations: 
 

(a) Any person, firm or corporation that has furnished labor, products, or supplies for or in the 
prosecution of the Work provided for in said Contract Agreement shall have a direct right of action 
against the Contractor and Surety on this Bond, which right of action shall be asserted in a 
proceeding, instituted in the county in which the Work provided for in said Contract Agreement is to 
be performed or in any county in which Contractor or Surety does business.  Such right of action shall 
be asserted in proceedings instituted in the name of the claimant or claimants for its use and benefit 
against said Contractor and Surety or either party (but not later than one year after the final 
settlement of said Contract Agreement) in which action such claim or claims shall be adjudicated and 
judgment rendered thereon. 

 
(b) The Principal and Surety hereby designate and appoint the      , as the agent of 

each party to receive and accept service of process or other pleading issued or filed in any proceeding 
instituted on this Bond and hereby consent that such service shall be the same as personal service 
on the Contractor and/or Surety. 
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(c) In no event shall the Surety be liable for a greater sum than the penalty of this Bond, or subject to 

any suit, action or proceeding thereon that is instituted later than one year after the final 

settlement of said Contract Agreement. 

 
(d) This Bond is given pursuant to and in accordance with provisions of O.C.G.A. Section 13-10-1 et. seq. 

and 36-82-100 et. seq. hereinafter, and all the provisions of law referring to this character of Bond 
as set forth in said Sections or as may be hereinafter enacted, and these are hereby made a part 
hereof to the same extent as if set out herein in full. 

 

 
IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and seal, and said Surety has 
hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on this    __        
day of         _____          , 2020, executed in six counterparts. 
 
CONTRACTOR - PRINCIPAL:   
By:        
 
Name:         
 (Please Print) 
Title:         
 
Address:       
 
Phone:        
 
ATTEST: 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
Note: Attestation for a corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a notary. 
 
SURETY: 
By:        
 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
WITNESS: 
 
Name:        
 (Please Print) 
Title:           (SEAL) 
 
Note:  Surety companies executing bonds must appear on the Treasury Department's most current list  

 
(Circular 570 as amended) and be authorized to transact business in the state where the Project is located. 
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Resident agent in state in which Work is to be performed: 
 
By:         
 
Name:          
 (Please Print) 
Title:          
 
Address:        
 
Phone:         
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CONTRACTOR’S QUALIFICATION STATEMENT AND QUESTIONNAIRE 

 
 

NAME OF PROPOSED CONTRACTOR: _______________________________________ 

 

 

I. INSTRUCTIONS 

 
A. All questions are to be answered in full.  If copies of other documents will answer the question completely, they 

may be attached and clearly labeled.  If additional space is needed, additional pages may be attached and clearly 

labeled. 

 

B. The owner, Rockdale County, Georgia, its agents and representatives, shall be entitled to contact each and every 

reference listed in response to this questionnaire, and each entity referenced in any response to any question in 

this questionnaire.  By completing this questionnaire, the contractor expressly agrees that any information 

concerning the contractor in possession of said entities and references may be made available to the owner. 

 

C. Only complete and accurate information shall be provided by the contractor.  The contractor hereby warrants that, 

to the best of its knowledge and belief, the responses contained herein are true, accurate, and complete.  The 

contractor also acknowledges that the owner is relying on the truth and accuracy of the responses contained 

herein.  If it is later discovered that any material information given in response to a question was provided by the 

contractor, knowing it was false, it shall constitute grounds for immediate termination or rescission by the owner 

of any subsequent agreement between the owner and the contractor.  The owner shall also have and retain any 

other remedies provided by law. 

 
D. The completed form shall be submitted with contractor’s proposals. 

 

E. This form, its completion by the contractor, and its use by the contractor, and its use by the owner, shall not give 

rise to any liability on the part of the owner to the contractor or any third party or person. 
 

II. GENERAL BACKGROUND 
 

A. Current address of contractor:   _____________________________________ 

      _____________________________________ 

  

B. Previous Name or address of contractor:  _____________________________________ 

    _____________________________________ 

 

C. Current president or CEO and years in position: _____________________________________ 

 

D. Number of permanent employees:  _____________________________________ 

 

E. Name and address of affiliated companies: _____________________________________ 

_____________________________________ 
 

III. FINANCIAL STATUS 
 
A. Please attach financial statements for the past three years for which they are complete.  If such 

statements are not available, please furnish the following information:  

 
1. LAST COMPLETE FISCAL YEAR:  
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A. Revenues (Gross)   

B. Expenditures (Gross)  

C. Overhead & Admin (Gross)  

D. Profit (Gross)  

 

2. YEAR PRIOR TO “1” ABOVE: 

 

A. Revenues (Gross)   

B. Expenditures (Gross)  

C. Overhead & Admin (Gross)  

D. Profit (Gross)  

 

3. YEAR PRIOR TO “2” ABOVE: 

 

A. Revenues (Gross)   

B. Expenditures (Gross)  

C. Overhead & Admin (Gross)  

D. Profit (Gross)  
 

B. BANKRUPTCIES 

 

1.  Has the Contractor, or any of its parents or subsidiaries, ever had a Bankruptcy Petition filed in its 

name, voluntarily or involuntarily?  (If yes, specify date, circumstances, and resolution). 
_______________________________________________________ 

_______________________________________________________ 

 

2. Has any Majority Shareholder ever had a Bankruptcy Petition filed in his/her name, voluntarily or 

involuntarily?  (If yes, specify date, circumstances, and resolution). 

__________________________________________________________________ 

__________________________________________________________________ 

 

C. BONDING 

 

1. What is the Contractor’s current bonding capacity?     ____________ 

 

2. What is the value of the Contractor’s work currently under contract? ____________ 
 

IV. COMPANY EXPERIENCE – SIMILAR PROJECTS 
 

A. List three projects of reasonably similar nature, scope, and duration performed by your company in the 

last five years, specifying, where possible, the name and last known address of each owner of those 

projects:  

 

Reference/Project #1: 

Name and Address:   ________________________________ 

     ________________________________ 
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      ________________________________ 

 

Date of Construction/Project:  ________________________________ 

 

Type of Construction/Project:  ________________________________ 

 

Contract Price:   ________________________________ 

 

Owner contact info:   ________________________________ 

     ________________________________ 

     ________________________________ 

 

Architect/Engineer contact info: ________________________________ 

(if applicable)    ________________________________ 

     ________________________________ 

 

Reference/Project #2: 

Name and Address:   ________________________________ 

     ________________________________ 

     ________________________________ 

 

Date of Construction/Project:  ________________________________ 

 

Type of Construction/Project:  ________________________________ 

 

Contract Price:   ________________________________ 

 

Owner contact info:   ________________________________ 

     ________________________________ 

     ________________________________ 

 

Architect/Engineer contact info: ________________________________ 

(if applicable)    ________________________________ 

     ________________________________ 

 

 

Reference/Project #3: 

Name and Address:   ________________________________ 

     ________________________________ 

     ________________________________ 

 

Date of Construction/Project:  ________________________________ 

 

Type of Construction/Project:  ________________________________ 

 

Contract Price:   ________________________________ 

 

Owner contact info:   ________________________________ 

     ________________________________ 
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     ________________________________ 

 
 

Architect/Engineer contact info: ________________________________ 

(if applicable)    ________________________________ 

     ________________________________ 
 

V. ARBITRATIONS, LITIGATIONS, AND OTHER PROCEEDINGS 
 

Has your company been involved in any construction   _____________ 

arbitration demands filed by, or against, you in the last five years?  

 

Has your company been involved in any construction-related _____________ 

lawsuits (other than labor or personal injury litigation) filed by, or against, you 

in the last five years? 

 

Has your company been involved in any lawsuits,     _____________ 

proceedings, or hearings initiated by the National Labor Relations Board or 

similar state agency in the past seven years? 

 

Has your company been involved in any lawsuits, proceedings, _____________ 

or hearings initiated by the Occupational Safety and Health Administration 

concerning the project safety practices of the Contractor in the last seven years? 

  
Has your company be involved in any lawsuits, proceedings, _____________ 

or hearings initiated by the Internal Revenue Service, or any state revenue 

department, concerning the tax liability of the Contractor (other than audits) in 

the last seven years? 

 

Have any criminal proceedings or investigations been brought  _____________ 

against the Contractor in the last ten years?  

 

If you answered yes to any of the questions above, please identify the nature of the claim, the amount in 

dispute, the parties, and the ultimate resolution of the proceeding (attach documentation if needed): 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

_______________________________________________________________ 

 

VI. COMMENTS   
 

Please list any additional information that you believe would assist the Owner in evaluating the possibility of 

using the Contractor on this Project.  You may attach such additional information as an Exhibit to this Statement 

and Questionnaire. 
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I certify to the Owner that the information and responses provided on this Questionnaire are true, accurate and 

complete.  The Owner, or its designated representative, may contact any entity or reference listed in this 

Questionnaire.  Each entity or reference may make any information concerning the Contractor available to the 

Owner, or its designated representative. 

 

Contractor: 

 

_____________________________     _______________ 

Signature        Date 

______________________________ 

Title 

 
 

Sworn to and subscribed before me 

This ______ day of __________ 

 

________________________________ 

Signature 

 

 
Notary Public 

 

My Commission Expires:  
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SECTION 00100-INSTRUCTIONS TO BIDDERS 
 

 

 

SECTION 00100 

Instructions to Bidders 
 

1.01 CONTRACT DOCUMENTS 

 

A. The Contract Documents include the Contract Agreement, Invitation to Bid, 

Instructions to Bidders, Contractor's Bid (including all documentation 

accompanying the Bid and any post-Bid documentation required by the Owner 

prior to the Notice of Award), Bonds, all Special Conditions, General 

Conditions, Supplementary Conditions, Specifications, Drawings, and addenda, 

together with written amendments, change orders, field orders and the PM/CM's 

written interpretations and clarifications issued in accordance with the General 

Conditions on or after the date of the Contract Agreement. 

 

B. Shop drawing submittals reviewed in accordance with the General Conditions, 

geotechnical investigations and soils reports, and drawings of physical conditions 

in or relating to existing surface or subsurface structures at or contiguous to the 

site, are not Contract Documents. 

 

C. The Contract Documents shall define and describe the complete work to which 

they relate. 

 

1.02 DEFINITIONS 

 

A. Where the following words or the pronouns used in their stead occur herein, they 

shall have the following meaning: 

 

1. "Owner" shall mean Rockdale County, Georgia, party of the first part to the 

Contract Agreement, or its authorized and legal representatives. 

 

2. "Program Manager/Construction Manager" shall mean Rockdale Water 

Resources-Engineering Dept., hereinafter also designated as "PM/CM". 

 

3. "Designer" shall mean Rockdale Water Resources(RWR). 

 

4. "Contractor" shall mean the party of the second part to the Contract 

Agreement or the authorized and legal representative of such party. 

 

5. "Work" and "Project" shall mean the entire completed construction required 

to be furnished under the Contract Documents. 
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SECTION 00100-INSTRUCTIONS TO BIDDERS 
 

 
 

6. "Contract Time" shall mean consecutive calendar days as provided in the 

Contract Document for completion of the Project, to be computed from the 

date of the Notice to Proceed. 

 

7. "Liquidated Damages" shall mean the sum of $100.00 which the Bidder agrees 

to pay for each consecutive calendar day beyond the Contract Time required 

to complete the Project. Liquidated Damages will end upon written notification 

from the Owner of final acceptance of the Project. 

 

8. "Products" shall mean materials or equipment permanently incorporated into 

the Project. 

 

9. "Provide" shall mean to furnish and install. 

 

10. "Balanced Bid" shall mean the total amount bid reasonably reflects the value 

of that item with regard to the entire job considering the prevailing cost of 

labor, material and equipment in the relevant market. A Bid is unbalanced 

when, in the opinion of the Owner, total amounts bid on any of the listed items 

do not reasonably reflect such values. 

 

11. "Substantial completion of the work", solely for the purposes of Official Code 

of Georgia Annotated (O.C.G.A.) §13-10-20(c), shall be defined as occurring 

on the date of the written notification from the PM/CM that the Project is ready 

for final inspection, as specified in Section 00800,  Article 30, paragraph (g). 

 

12. "Satisfactorily completed", solely for the purposes of O.C.G.A. §13-10-20(b), 

shall mean the completion of all work, certifications and affidavits as specified 

in Section 00800, Article 30, paragraph (g). 
 

1.03 PREPARATION AND EXECUTION OF BID 

 

A. Each Bid must be prepared to represent that it is based solely upon the materials and 

equipment specified in the Contract Documents. 

 

B. Each Bid must be submitted on the Bid forms which are attached to the Contract 

Documents. All blank spaces for Bid prices, both words and figures, must be filled 

in, in ink. In case of discrepancy, the amount shown in words will govern. All 

required enclosed certifications must be fully completed and executed when 

submitted. 
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SECTION 00100-INSTRUCTIONS TO BIDDERS 
 
 

C. Each Bid must be submitted in a sealed envelope, addressed to the Owner. Each 

sealed envelope containing a Bid must be plainly marked on the outside as, "Bid for 

Rockdale County, Georgia- BACKFLOW PREVENTION DEVICE 

INSTALLATION AT GWINNETT COUNTY INTERCONNECTS ". 

D. The Bidder shall provide on the outside of the sealed envelope the following 

information; otherwise the Bid will not be opened and will be returned to the Bidder: 

 

1. Bidder's Name 

 

2. Georgia Utility Contractor License Number 

 

3. ITB #20-16 BACKFLOW PREVENTION DEVICE INSTALLATION AT 

GWINNETT COUNTY INTERCONNECTS.  
 

 
E. If forwarded by mail, the sealed envelope containing the Bid must be enclosed in 

another envelope addressed  to the Rockdale County Department of Finance, 

Purchasing Division, 958 Milstead Avenue, P.O. Box 289, Conyers, GA 30012, 

Attn: Meagan Porch. 

 

F. Any and all Bids not meeting the aforementioned criteria for Bid submittal, may be 

declared non-responsive, and subsequently returned to the Bidder. 

 

G. The Contractor, in signing a Bid on the whole or any portion of the Project, shall 

conform to the following requirements: 

 

1. Bids which are not signed by individuals making them shall have attached 

thereto a power of attorney evidencing authority to sign the Bid in the name of 

the person for whom it is signed. 

 

2. Bids which are signed for a partnership shall be signed by all of the partners or 

by an attorney-in-fact. If a Bid is signed by an attorney-in-fact, there should be 

attached to the Bid a power of attorney executed by the partners evidencing 

authority to sign the Bid. 

 

3. Bids which are signed for a corporation shall have the correct corporate name 

thereof and the signature of the president or other authorized officer of the 

corporation manually written below the corporate name following the wording 

"By  ". Corporation seal shall also be affixed to the Bid. 
 

4. The Bidder shall complete, execute and submit the following documents, 

which are attached to these Contract Documents: 

a. Bid Form 
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b. The Bid Bond 

c. Corporate Certificate, if the Bidder is a corporation 

d. Non-Collusion Affidavit of Prime Bidder 

e. Non-Collusion Affidavit of Sub-Contractor 

f. Contractor’s Affidavit 

g. Sub-Contractor's Affidavit 

h. Affidavit Verifying Status for County Public Benefit Application 

i. Contractor's License Certification 

j. Contractor Qualification Statement and Questionnaire 

 
 

1.04 METHOD OF BIDDING 

 

Lump sum price for each of the several items in the Bid of each Bidder shall include 

its pro rata share of overhead and profit so that the sum of the products, obtained by 

multiplying the quantity shown for each item by the unit price, represents the total 

Bid. Any Bid not conforming to this requirement may be rejected. Additionally, 

Unbalanced Bids will be subject to rejection. Conditional Bids will not be accepted. 

The special attention of all Bidders is called to this provision, for should conditions 

make it necessary to revise the quantities, no limit will be fixed for such increased 

or decreased quantities nor extra compensation allowed. 

 

1.05 ADDENDA AND INTERPRETATIONS 

 

A. No interpretation of the meaning of the Drawings, Specifications or other Pre-Bid 

documents will be made to any Bidder orally. 

 

B. Every request for such interpretation should be made in writing and addressed to 

Rockdale County Department of Finance, Purchasing Division, 958 Milstead 

Avenue, P.O. Box 289, Conyers, GA 30012, Attn: Meagan Porch, or by Email at 

Meagan.porch@rockdalecountyga.gov and to be given consideration must be 

received at least fifteen (15) business days prior to the date fixed for opening Bids or 

as specified in the Invitation to Bid. 

 

C. Any and all such interpretations and any supplemental instructions will be in the form 

of written Addenda to the Contract Documents which, if issued, will be posted on 

Rockdale County’s website www.rockdalecountyga.gov, Bid Opportunities,  

Current Bids. Any discussions or documents will be considered non-binding unless 

incorporated and issued in an addendum. 

 

D. Failure of Bidders to receive or acknowledge any Addendum shall not relieve them 

of any obligation under the Bid. All Addenda shall become part of the Contract 

Documents. 

mailto:Meagan.porch@rockdalecountyga.gov
http://www.rockdalecountyga.gov/
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SECTION 00100-INSTRUCTIONS TO BIDDERS 
 

 
 

1.06 BID MODIFICATIONS 

 

Bidders may modify their Bid by Facsimile Transmittal at any time prior to the 

scheduled closing time for receipt of Bids, provided such Facsimile Transmittal is 

received by the Owner prior to the closing time, and provided further, the Owner is 

satisfied that a written confirmation of the Facsimile Transmittal modification over 

the signature of the Bidder was mailed prior to the closing time. The Facsimile 

Transmittal should not reveal the Bid price but should provide the addition or 

subtraction or other modification so that the final prices or terms will not be known 

by the Owner until the sealed Bid is opened. If written confirmation is not received 

within two business days from the closing time, no consideration will be given to 

the Facsimile Transmittal. 

 

1.07 BID SECURITY 

 

A. Each Bid must be accompanied by a Bid Bond, prepared on the form of Bid Bond 

included herein or a Surety Company's Standard Bid Bond, duly executed by the 

Bidder as principal and having as surety thereon a surety company authorized to do 

business in the State of Georgia and listed in the latest issue of U.S. Treasury Circular 

570, in the amount of 5 percent of the Bid. Attorneys-in-fact who sign Bonds must 

file with each Bond a currently dated copy of their power of attorney. 

 

B. If for any reason whatsoever the successful Bidder withdraws from the competition 

after opening of the Bids, or if Bidder refuses to execute and deliver the Contract and 

Bonds required within 10 days after receipt of notice of the acceptance of Bid, the 

Owner may proceed to enforce the provisions of the Bid Bond. 

 

1.08 RECEIPT AND OPENING OF BIDS 

 

The Owner may consider a minor irregularity any Bid not prepared and submitted in 

accordance with the provisions hereof and may waive any minor irregularities or 

reject any and all Bids. Any Bid may be withdrawn prior to the above scheduled time 

for the opening of Bids or authorized postponement thereof. Any Bid received after 

the time and date specified shall not be opened. 

 

1.09 SUBCONTRACTS 

 

The Bidder is specifically advised that any person, firm or other party to whom it is 

proposed to award a subcontract under this Contract must be acceptable to the 

Owner. 
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SECTION 00100-INSTRUCTIONS TO BIDDERS 
 
 

1.10 CONDITIONS OF THE PROJECT 

 

A. Each Bidder must be informed fully of the conditions relating to the construction of 

the Project and the employment of labor thereon. Failure to do so will not relieve a 

successful Bidder of the obligation to furnish all material and labor necessary to carry 

out the provisions of the Contract. Insofar as possible, the Contractor, in carrying out 

the work, must employ such methods or means as will not cause any interruption of 

or interference with the work of any other Contractor. 

 

B. The Bidder is advised to examine the location of the Project and to be informed fully 

as to its conditions; the conformation of the ground; the character, quality and 

quantity of the products needed preliminary to and during the prosecution of the 

work; the general and local conditions and all other matters which can in any way 

affect the work to be done under the Contract. Failure to examine the site will not 

relieve the successful Bidder of an obligation to furnish all products and labor 

necessary to carry out the provisions of the Contract. 

 

C. The Bidder shall notify the Owner of the date and time Bidder proposes to examine 

the location of the Project. The Bidder shall confine examination to the specific areas 

designated for the proposed construction, including easements and public right-of-

ways. If, due to some unforeseen reason, the Owner's proceedings for obtaining the 

proposed construction site (including easements), have not been completed, the 

Bidder may enter the site only with the express consent of the property owner. The 

Bidder is solely responsible for any damages caused by examination of the site. 

 

1.11 NOTICE OF SPECIAL CONDITIONS 

 

If any special federal, state, county or city laws, municipal ordinances, and the rules 

and regulations of any authorities having jurisdiction over construction of the Project, 

enclosed, herein referred to, or applicable by law to the Project, conflict with 

requirements of the Contract Documents, then the most stringent requirement 

prevails. 

 

1.12 OBLIGATION OF BIDDER 

 

By submission of a Bid, each Bidder warrants that Bidder has inspected the site and 

has read and is thoroughly familiar with the Contract Documents (including all 

addenda). The failure or omission of any Bidder to examine any form, instrument or 

document shall in no way relieve any Bidder from any obligation in respect to the 

Bid. 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

00100-7 

 ITB #20-16 

 

SECTION 00100-INSTRUCTIONS TO BIDDERS 
 
 

1.13 METHOD OF AWARD 

 

A. The contract will be awarded to the responsive, responsible Bidder submitting the 

Bid which is in the best interest of the Owner as determined by the Owner. 

 

B. The Bidder to whom the award is made will be notified. The Owner reserves the 

right to reject any and all Bids and to waive any minor irregularities in Bids received 

whenever such rejection or waiver is in the Owner's interest. 

 

C. A responsive Bidder who submits a Bid in the proper form without qualification or 

intent other than as called for in the Contract Documents, and who binds himself or 

herself on behalf of the Bid to the Owner with the proper Bid Bond completed and 

attached, and who properly completes all forms required to be completed and 

submitted at the time of the Bidding. The Bidder shall furnish all data required by 

these Contract Documents. Failure to do so may result in the Bid being declared non-

responsive. 

 

D. Acceptance of the Bidder's documentation and substantiation or Contract Award by 

the Owner does not relieve the Bidder of liability for non-performance as covered in 

the Contract Documents, nor will the Bidder be exempted from any other legal 

recourse the Owner may elect to pursue. 

 

END OF SECTION 
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SECTION 00422-CORPORATE CERTIFICATE 
 
 

SECTION 00422 

Corporate Certificate 

 

 
I,  , certify that I am the Secretary of the Corporation named as 

Contractor in the foregoing Bid; that    , who signed said Bid on 

behalf of the Contractor was then    of said Corporation; that said 

Bid was duly signed for and on behalf of said Corporation by authority of its Board of Directors, 

and is within the scope of its corporate powers; that said Corporation is organized under the laws 

of the State of   . 

This  day of  , 2020. 
 

 
 

(Corporate Secretary)     
 

 

(SEAL) 
 

 

 

 

END OF SECTION 
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SECTION 00425-CONTRACTOR’S LICENCE CERTIFICATION 
 

 
SECTION 00425 

Contractor's License Certification 

 

 
Contractor's Name:    

 

Georgia Utility Contractor's License Number:    
 

Expiration Date of License:    
 

 

 

 

I certify that the above information is true and correct and that the classification noted is 

applicable to the Bid for this Project. 

 
 

Signed: 

 

Printed: 

 

Date: 

 

 
 

END OF SECTION 
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SECTION 00500- SSAMPLE CONTRACT AGREEMENT 

 

                                                                                                                SECTION 00500 

 

                          (PAGE 1 OF 7) 

                                        AGREEMENT FOR THE CONSTRUCTION OF THE  

                             [PROJECT NAME] 

 

 This Agreement entered into on this                      day of                           2020, between ROCKDALE COUNTY, 

GEORGIA, a political subdivision of the State of Georgia, whose address is 962 Milstead Avenue, Conyers, Georgia 

30012, (hereinafter referred to as the "County") and (CONTRACTOR'S NAME], a [DESCRIPTION OF 

CONTRACTOR'S BUSINESS TYPE], whose address is [CONTRACTOR'S ADDRESS] (hereinafter referred to as 

"Contractor"). 

 

WHEREAS, the County desires to engage the services of Contractor for the construction of the (PROJECT NAME]; 

and 

 

WHEREAS, Contractor is qualified to perform this service and desires to render this service to the County as provided 

herein. 

 

NOW THEREFORE, the County engages the services of Contractor for and in consideration of the mutual promises 

contained in this Agreement and the parties agree   as follows: 

1. Services Provided by Contractor. 

The Contractor will furnish all products, tools, construction equipment, skill and labor of every description necessary 

to carry out and to complete in a good, firm, substantial workmanlike manner the construction of the [PROJECT 

NAME] as described in the County's Invitation to Bid (ITB) [ITB#] incorporated herein by reference, (hereinafter 

called "Work"), and Contractor's bid dated [DATE], attached hereto and made a part hereof (hereinafter called "Bid").  

Contractor shall provide, at their expense, all vehicles and equipment necessary to provide this Work. The Work shall 

be performed at the direction of the Stormwater Utility's General Engineering Manager or their designee and consistent 

with all Federal, State and local laws. 

 

The Contract Documents, Bid Documents, Invitation to Bid, and drawings are considered essential parts of the 

Agreement, and requirements occurring in one are as binding as though occurring in all. They are intended to define, 

describe and provide for all labor necessary to complete the Work in an acceptable manner, ready for use, or operation 

by the County. 

2. Fees and Compensation. 

 

(a) Contract Price: The Contract Price shall not exceed [CONTRACT AMOUNT], and shall be the total amount payable 

by the County to the Contractor for the performance of the Work set forth in the Contract Documents, unless amended 

as agreed upon by both parties in writing as detailed in Section 6 of this Agreement. The County shall provide payment 

within _________ (__) days of receiving said invoice. 

 

It is understood that the Contractor shall provide and pay for all products, labor (including labor performed after regular 

working hours, on Saturdays or Sundays, or on legal holidays), tools, construction equipment, supervision, and all 

other services and facilities of any nature whatsoever necessary to execute, complete, place into operation, and deliver 

the Work. 

 

The Contractor shall be responsible for any additional expenses incurred by the County as a result of the extended 

work hours, including resident inspection overtime. The cost associated with resident inspector overtime will be 

deducted from the Contractor's monthly payment request. 
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00500 - SAMPLE CONTRACT  

(PAGE 2 OF 7) 

 

(b) Payments Withheld:  The County may decline to approve an application for payment, in whole or in part, as may be 

necessary to protect the County from loss because of: 

 

(I) Failure of the Contractor to make payments properly to subcontractors or for labor or products. 

(2)  Unsatisfactory prosecution of the Work by the Contractor either due to quality of the Work or if the Contractor 

is behind the currently approved construction schedule. 

 

When the above reasons for nonpayment are corrected, then payment will be made for amounts withheld 

because of such reasons, not later than the next   payment. 

 

(c) Retention:  The County will retain the following amounts from each properly certified estimate: 

(I) Until the value of the Work completed, including stored materials, is at least 50 percent of the Contract 

amount, 10 percent of the value of all Work satisfactorily completed, including stored materials. 

(2) When the value of the completed Work totals at least 50 percent of the Contract amount, the County will 

reduce the retainage to 5 percent of the value of Work completed, including stored materials provided the 

Work is progressing satisfactorily and there is no specific cause for retaining a larger sum.  The total amount 

retained will be at least 5 percent of the Contract amount, adjusted for Change Orders, until the date of final 

payment. 

(3) The County may elect to reinstate retention of 10 percent of the value of the Work completed if at any time 

the Contractor fails to make satisfactory progress or if there is other specific cause.  No form of collateral in 

lieu of cash will be acceptable as retainage. 

Amounts retained by the Contractor from payments due to suppliers and subcontractors (expressed as a 

percentage) shall not exceed that being retained by the County. 

 

3. Effective Dates of Agreement. 

The effective date of this Agreement shall be the date said Agreement is signed by the Chairman of the Rockdale County 

Board of Commissioners (the "Board"). The terms of this Agreement shall be __________(__) months from the 

effective date, unless terminated by either party as detailed in section 13 of this Agreement. 

 

The Contractor shall begin the Work no later than thirty (30) days after issuance of the Notice to Proceed, and shall 

complete the Work no later than _________________ (___) days after issuance of the Notice to Proceed, unless a   time 

extension is authorized in writing by the Project Manager. 

 

Time is of the essence and is an essential element of this Contract, and the Contractor shall pay to the County, not as a 

penalty, but as liquidated damages, the sum of $_____________ for each calendar day that there is default of completing 

the Work within the time limit named herein. If the Contractor abandons the Contract before commencement of the Work 

or defaults in completion of all the Work after commencement thereof, the Contractor shall be liable for such liquidated 

damages. These fixed liquidated damages are not established as a penalty but are calculated and agreed upon in advance 

by the County and the Contractor due to the uncertainty and impossibility of making a determination as to the actual and 

consequential damages incurred by the County and the general public of Rockdale County, Georgia as a result of the failure 

on the part of the Contractor to complete the Work on time. Such liquidated damages referred to herein are intended to be 

and are cumulative and shall be in addition to every other remedy now or hereafter enforceable at law, in equity by statute, 

or under the Contract. 
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4. Rejection of Work and Materials. 

 All products furnished and all Work completed will be inspected by the County. All products furnished and all Work 

completed that is not in accordance with the Contract Documents or that is defective will be rejected. All rejected 

products or Work shall be removed immediately. If rejected products or Work is not removed within 48 hours, the 

County will have the right and authority to stop the Work immediately and will have the right to arrange for the 

removal of said rejected products or Work at the cost and expense of the Contractor. 

 

5. Supervision of Work. 

The Contractor shall supervise and direct the Work. The Contractor shall be solely responsible for the means, 

methods, techniques, sequences and procedures of the Work. The Contractor shall employ and maintain on the 

Work a qualified supervisor or superintendent who shall be designated in writing by the Contractor as the 

Contractor's representative at the site. The supervisor shall be present on the site at all times as required to perform 

adequate supervision and coordination of the Work. 

 

The supervisor shall have full authority to act on behalf of the Contractor and to execute the orders or directions of  

the County without delay. The supervisor shall have full authority to promptly supply products, tools, plant  

equipment and labor as may be required.  The supervisor's authority shall be such that all communication given to 

the supervisor shall be as binding as if given to the   Contractor. 

 

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon demand from the 

County, immediately remove any superintendent, foreman or workman whom the County may consider incompetent 

or undesirable. 

 

6. Changes in the Contract. 

 The County may at any time, as the need arises, order changes within the scope of the Work without invalidating     

the Contract Agreement. If such changes increase or decrease the amount due under the Contract Documents, or in 

the time required for performance of the Work, an equitable adjustment will be authorized by Change Order.  

 

7. Insurance. 

 The Contractor shall not commence any work under this Contract until all insurance, as stipulated in the Invitation 

to Bid, has been obtained and such insurance has been approved by the County, nor shall the Contractor allow 

any subcontractor to commence any work on subcontractor's contract until all similar insurance required of the 

subcontractor has been so obtained and approved by the Contractor. 

 

 

8. Interruption of Facility Operations. 

 The Contractor shall provide the County with written notice at least three days prior to any interruption in facility 

operations required by construction activity. The notice shall include the date and time of the scheduled interruption, 

the length of time the interruption will be in effect, the procedures to be followed, a complete identification of all 

those processes, equipment and operations to be affected and all other information the County may require. The 

Contractor shall provide any equipment, piping, auxiliary power or other means necessary to sustain facility 

operations. 
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9. Protection of Work, Property and Persons. 

 

(a) The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs 

in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide 

the necessary protection to prevent damage, injury or loss to all employees on the Work and other persons who 

may be affected thereby, all the Work and all products to be incorporated therein, whether in storage on or off the 

site, and other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures and utilities not designated  for removal, relocation  or replacement  in the course of construction. 

(b) The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction, 

promulgated under the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section l 07 of the 

Contract Work Hours and Safety Standards Act (PL 91-54) as amended. The Contractor shall erect and maintain, 

as required by the conditions and progress of the Work, all necessary safeguards for safety and   protection. 

 

(c) The Contractor shall remedy all damage, injury or loss to any property, improvements or facilities caused, directly 

or indirectly, in whole or in part, by the Contractor or any of the Contractor's subcontractors or anyone directly or 

indirectly employed by any of them or anyone for whose acts any of them may be liable. The property, 

improvements or facilities shall be replaced or restored to a condition as good as when the Contractor entered upon 

the Work. In case of failure on the part of the Contractor to restore such property, or make good such damages or 

injury, the County may, after 48 hours written notice, proceed to repair, rebuild, or otherwise restore such property, 

improvements or facilities as may be deemed necessary. The cost thereof will be deducted from any monies due 

or which may become due the Contractor under this Contract. 

 

(d) In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto, the Contractor, 

without special instruction or authorization from the County, shall act to prevent threatened damage, injury    or 

loss. 

 

(e) Completed Work and stored products shall be suitably protected during unseasonable weather, to allow Work to 

proceed in a timely fashion. Work planned, or in progress, should be performed to minimize impact of adverse 

weather. 

 

l 0. Protection of the Environment. 

 

(a) The Contractor shall be responsible for taking all measures required to minimize all types of pollution associated 

with the undertaking of the proposed Work, and shall abide by the requirements of all governmental agencies 

having jurisdiction over the Work or Contractor's Project operations. This shall include but not be limited to air, 

water & noise pollution during torch cutting, grinding, burning and grading operations. 

 

(b) Any area used or involved in the Project that is disturbed by the Contractor, shall be restored to original or better 

condition, even though such area is outside the limits of that specified for grading, grassing or landscaping. 

 

(c) The Contractor is responsible for maintenance of all erosion control measures, final removal of all temporary 

BMP's, and irrigation of all permanent vegetative measures until fully established. 
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11. Protection, Location and Relocation of Utilities. 

The Contractor shall notify utility owners of the new work in accordance with Georgia Law by calling the Utilities 

Protection Center (UPC) at 800-282-7411, 72 hours before work is to begin. The Contractor shall protect from damage 

all existing improvements or utilities at, or in proximity to, the site of the Work, and shall repair or restore any damage 

to such facilities resulting from failure to exercise reasonable care in the performance of Work. If the Contractor fails 

or refuses to repair any such damage promptly, the County may have the Work performed and charge the cost thereof 

to the Contractor. 

, 

Prior to the construction or installation of any new Work, the Contractor shall excavate all existing utilities within the 

vicinity of the Work to their actual vertical and horizontal location. In order to avoid conflicts between existing and 

new Work, the Contractor shall either relocate the existing utility on a temporary or permanent basis, or shall take 

whatever means necessary to protect the existing facilities or utilities during the installation of new Work. 

 

1 2. Indemnification. 

In addition to its agreement to obtain and maintain insurance as set forth herein, the Contractor agrees to indemnify 

and hold harmless the County, its officers, agents, and employees, from any and all claims against the County, its 

officers, agents and employees, which arise out of any act or omission of the Contractor or any of the Contractor's 

officers, agents and/or employees, and any and all claims which result from any condition created or maintained by 

the Contractor or anyone employed by the Contractor or any of their officers, agents or employees, which condition 

does not specify to be created or maintained  by this  Contract. 

 

13. Termination of Agreement. 

In the event either party elects to terminate this Agreement for whatever reason deemed appropriate, written notice 

shall be provided and termination shall be effective 15 days from receipt of written   no tice. 

 

 

14. Notice. 

Any notice or other communication required or permitted to be given under this Agreement must be in writing and 

must be mailed by overnight delivery or certified mail, postage prepaid, so that the notifying party can prove delivery 

of notice and the date thereof, and addressed as follows: 

To the County:      To the Contractor: 

 

Rockdale County, Georgia  [COMPANY NAME] 

Stormwater Utility     Attn: [REPRESENTATIVE] 

Attn: [PROJECT MANAGER]    [ADDRESS I] 

P.O. Box 1495      [ADDRESS 2] 

Conyers, Georgia 30012    [CITY, STATE, ZIP CODE] 

 

 

The addresses stated in this paragraph may be changed by the respective parties upon a documented notice delivered 

in advance, pursuant to this paragraph. 

 

15. Assignment. 

The Contractor shall have no right to transfer or assign its interest in this Agreement without the prior written consent 

of an authorized representative of the County. 

 

 

 

  

 

00500 - SAMPLE CONTRACT  
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16. Corporate Authority. 

 Contractor represents to the County that this Agreement, the transaction contemplated in this Agreement, and the 

execution and delivery hereof, have been duly authorized by all necessary corporate proceedings and actions, 

including, without limitation, the action on the part of the directors. The individual executing this Agreement on 

behalf of Contractor warrants that he or she is authorized to do so and that this Agreement constitutes the legally 

binding obligation of the corporation. 

 

17. Waiver. 

No action taken pursuant to this Agreement shall be deemed to constitute a waiver by the party taking such action 

of compliance with any representation, warranty, covenant or agreement in this Agreement. The waiver by any party 

of a breach of any provision or condition contained in this Agreement shall not operate or be construed as a waiver 

of any subsequent breach or of any other conditions. 

 

18. Severability. 

If any provision of this Agreement or application to any party or circumstances shall be determined by any court of 

competent jurisdiction to be unenforceable to any extent, the remainder of this Agreement or the application of such 

provision to such person or circumstances, other than those as to which it is so determined invalid or unenforceable, 

shall not be affected thereby, and each provision hereof shall be valid and shall be enforced to the fullest extent 

permitted by law. 

 

19. Interpretation. 

Should any provision of this Agreement require a judicial interpretation, the parties agree that the body 

interpreting or construing this Agreement will not apply the assumption that the terms of this Agreement will 

be more strictly construed against one party by reason of the rule of legal construction that an instrument is to be 

construed more strictly against the party which itself or through its agents prepared the Agreement. The parties 

acknowledge and agree that they and their agents have each participated equally in the negotiation and 

preparation of this Agreement. 

 

20. Venue & Jurisdiction. 

The County and the Contractor, by entering into this Promissory Note, hereby agree that the courts of Rockdale 

County, Georgia shall have jurisdiction to hear and determine any claims or disputes between them pertaining 

directly or indirectly to this Agreement. Contractor expressly submits and consents in advance to such jurisdiction 

in any action or proceeding commenced in said courts. The choice of forum set forth in this section shall not be 

deemed to preclude the bringing of any action by the County or the enforcement by the County of any judgment 

obtained in such forum in any other appropriate jurisdiction. Further, the Contractor hereby waives the right to assert 

the defense of forum non-convenient and the right to challenge the venue of any court    proceeding. 

 

21. Governing Law. 

This Agreement shall be construed and interpreted according to the provisions of the laws of the State of Georgia. 

 

22. Binding Effect. 

This Agreement shall be binding upon the Contractor and its successors and permitted assigns. 

 

23. Further Assurances. 

The Contractor agrees to execute, acknowledge, seal and deliver, after the date of this Agreement, without 

additional consideration, such further assurances, instruments and documents, and to take such further actions, as 

the County may reasonably request in order to fulfill the intent of this Agreement and the transactions contemplated 

by this Agreement. 
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24. Entire Agreement. 

This Agreement, its attachments and essential documents (as provided in1 I above) represent the entire understanding of 

the parties with regard to the subject matter of this Agreement. There are no oral agreements, understandings, or 

representations made by any party to this Agreement that are outside of this Agreement and are not expressly stated in 

it. No supplement, modification, or amendment of this Agreement will be binding unless executed in writing by all 

parties. 

 

By signing this Agreement, the parties acknowledge that they have read each and every page of this Agreement before 

signing same and that they understand and assent to all the terms thereof. In addition, by signing this Agreement, the 

parties acknowledge that they are entering into this Agreement freely and voluntarily and under no compulsion or duress. 

 

IN WlTNESS WHEREOF, the parties have hereunto set their hands and seals on the date and year first above written. 

 

  [CONTRACTOR’S NAME]    ROCKDALE COUNTY, GEORGIA 

          BOARD OF COMMISSIONERS 

 

 

 

  By:_____________________________   By:_______________________________ 

           Osborn Nesbitt, Sr., Chairman 

 

 

 

 

  Witness:       Attest: 

 

 

  By:______________________________   By:_______________________________ 

           Jennifer Rutledge, County Clerk 

 

 

          Approved as to Form: 

 

 

          By:_______________________________ 

           M Qader A. Baig, County Attorney 
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GENERAL: The provisions of these General Conditions are intended, but are not limited to, 

providing general conditions of agreement and provisions toward the awarding of the Contract, the 

obligations of the successful Bidder and requirements for execution and administration of the 

Contract. IN ANY EVENT, PROVISIONS IN THIS SECTION ARE SUBJECT TO AND 

GOVERNED BY PROVISIONS IN THE SUPPLEMENTARY CONDITIONS, AS APPLICABLE. 
 

ARTICLE 1 - NOTICE OF AWARD OF CONTRACT 

 

After receipt of Bids, the Owner shall notify the successful Bidder of the award of the Contract as 

stipulated in the Supplementary Conditions. 

 

ARTICLE 2 - EXECUTION OF CONTRACT DOCUMENTS 

 

Within 10 days of notification of Award of Contract, the Owner will furnish the Contractor with 

conformed copies of Contract Documents for execution by the Contractor and the surety. 

 

Within 10 days after receipt, the Contractor shall return all the Documents properly executed by the 

Contractor and the surety. Attached to each Document shall be an original power-of-attorney for the 

person executing the Bonds for the surety and certificates of insurance for the required insurance 

coverage. 

 

Within 30 days after receipt of the conformed Documents executed by the Contractor and the surety 

with the power-of-attorney and certificates of insurance, the Owner will complete the execution of 

the Documents. Distribution of the completed Documents will be made upon execution by the 

Owner. 

 

Should the Contractor and/or the surety fail to properly execute the Documents within the specified 

time; the Owner will have the right to proceed on the Bid Bond accompanying the Bid. 

 

If the Owner fails to execute the Documents within the time limit specified, the Contractor will have 

the right to withdraw the Bid without penalty. In such event the Owner will have no liability to the 

Contractor under these Documents or otherwise. 

 

Should either party require an extension of any of the time limits stated above, this shall be done 

only by mutual agreement between both parties. 

 

ARTICLE 3 - CONTRACT SECURITY 

 

The Contractor shall furnish separate Performance and Payment Bonds each in a sum equal to the 

amount of the Contract Price, the Performance Bond conditioned upon the performance by the 

Contractor of all undertakings, covenants, terms, conditions and agreements of the Contract 

Documents, and the Payment Bond conditioned upon the prompt payment by the Contractor to all 

persons supplying labor and products in the prosecution of the Work provided by the Contract 

Documents. Such Bonds shall be executed by the Contractor and a corporate bonding company 

licensed to transact such business in the State where the Project is located and named on the current 
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list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department 

Circular Number 570. The expense of these Bonds shall be borne by the Contractor.  If at any time a 

surety on any such Bond is declared bankrupt or loses its right to do business in the State where the 

Project is located or is removed from the list of Surety Companies accepted on Federal Bonds, the 

Contractor shall, within 10 days after notice from the Owner to do so, substitute an acceptable Bond 

(or Bonds) in such form and sum and signed by such other surety as may be satisfactory to the Owner. 

The premium on such Bond (or Bonds) shall be paid by the Contractor. No  further progress payments 

shall be deemed due, nor shall be made, until the new surety furnishes an acceptable Bond to the 

Owner. 

 

The person executing the Bond on behalf of the surety shall file with the Bond a general power of 

attorney, unlimited as to amount and type of Bond covered by such power of attorney and certified 

to by an official of said surety. 

 

ARTICLE 4 - INSURANCE 

 

The Contractor shall not commence any work under this Contract until all insurance, as stipulated in 

the Supplementary Conditions, has been obtained and such insurance has been approved by the 

Owner, nor shall the Contractor allow any subcontractor to commence any work on subcontractor's 

contract until all similar insurance required of the subcontractor has been so obtained and approved 

by the Contractor. 

 

ARTICLE 5 - INDEMNIFICATION 

 

The Contractor shall indemnify and hold harmless the Owner, the PM/CM, the Designer and their 

agents and employees from and against all claims, damages, losses and expenses including claims 

consultants' and attorneys' fees arising out of or resulting from the performance of the Work, provided 

that any such claims, damage, loss or expense is attributable to bodily injury, sickness, disease or 

death, or to injury to or destruction of tangible property, including the loss of use resulting thereof; 

and is caused in whole or in part by willful act or omission of the Contractor, any subcontractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be 

liable. 

 

In any and all claims against the Owner, the PM/CM, the Designer, or any of their agents or 

employees, by any employee of the Contractor, any subcontractor, anyone directly or indirectly 

employed by any of them, or anyone for whose acts any of them may be liable, the indemnification 

obligation shall not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or any subcontractor under worker's 

compensation acts, disability benefit acts or other employee benefits acts. 

 

This indemnification and hold harmless obligation shall extend to cover any and all claims not 

covered by the Owner's Protective Liability Insurance, the requirements of which are specified in 

Article 4 of the Supplementary Conditions. 
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ARTICLE 6 - NOTICE TO PROCEED 

 

The Notice to Proceed will be issued, following the pre-construction conference, within 10 days of 

the execution of the Contract Agreement by the Owner. The time may be extended by mutual 

agreement between the Owner and the Contractor. If the Notice to Proceed has not been issued within 

the 10 day period or within the period mutually agreed upon, the Contractor may terminate the 

Contract Agreement without further liability on the part of either party. 

 

ARTICLE 7 - TERMINATION OF WORK FOR DEFAULT 

 

(a) The Work may be terminated if: 

 

(1) The Contractor is adjudged bankrupt or insolvent. 

 

(2) The Contractor makes a general assignment for the benefit of creditors. 

 

(3) A trustee or receiver is appointed for the Contractor or for any of Contractor's 

property. 

 

(4) The Contractor files a petition to take advantage of any debtor's act, or to 

reorganize under the bankruptcy or applicable laws. 

 

(5) The Contractor repeatedly fails to supply sufficient skilled workmen, materials or 

equipment. 

 

(6) The Contractor fails to make satisfactory progress toward timely completion of 

the Work. 

 

(7) The Contractor repeatedly fails to make prompt payments to subcontractors or 

material suppliers for labor, materials or equipment. 

 

(8) The Contractor disregards laws, ordinances, rules, regulations or orders of any 

public body having jurisdiction of the Work. 

 

(9) The Contractor fails to comply with directives of the PM/CM. 

 

(10) The Contractor otherwise violates any provision of the Contract Documents. 

 

(b) The Owner may, without prejudice to any other right or remedy and after giving the 

Contractor and surety a minimum of 10 days from delivery of a written notice, terminate 

the services of the Contractor and take possession of the Project and of all products 

thereon owned by the Contractor, and finish the Work by whatever method the Owner 

may deem expedient. In such case the Contractor shall not be entitled to receive any 

further payment until the Work is finished. If the unpaid balance of the Contract Price 

exceeds the direct and indirect costs of completing the Project, including compensation 

for additional professional services, such excess shall be paid to the 
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Contractor.  If such costs exceed such unpaid balance, the Contractor and/or surety shall 

pay the difference to the Owner. Such costs incurred by the Owner will be determined 

by the PM/CM and incorporated in a Change Order. 

 

(c) Where the Contractor's services have been so terminated by the Owner, said termination 

will not affect any right of the Owner against the Contractor then existing or which may 

thereafter accrue. Any retention or payment of monies by the Owner due the Contractor 

will not release the Contractor from compliance with the Contract Documents. 

 

ARTICLE 8 - TERMINATION FOR CONVENIENCE OF THE OWNER 

 

If, for any reason other than those provided for under Article 7, the Owner elects to discontinue, in 

whole or part, the Work under this Contract, the Owner may, after 10 days from delivery of a written 

notice to the Contractor and the PM/CM, terminate, in whole or in part, the Contractor's performance 

of the Work under this Contract. The notice of termination shall specify the extent to which 

performance of the Work under the Contract is terminated. 

 

In the event of such termination by the Owner, the Contractor shall be entitled to payment for the 

Work at the jobsite acceptably performed up to the time of the termination and reimbursement for 

such costs as are reasonably incurred by the Contractor due to the termination and not otherwise 

compensated. The Contractor shall also be entitled to profit on the amounts payable to the Contractor, 

but such profit shjll be limited to 6 percent of such amounts. The Contractor will not be entitled to 

any payment, including any anticipated profit, on Work not performed and will not be entitled to any 

compensation for other economic loss arising out of or resulting from such compensation or damages 

of any nature. 

 

ARTICLE 9 - ASSIGNMENTS 

 

The Contractor shall not assign the whole or any part of this Contract or any monies due or to become 

due hereunder without written consent of the Owner. In case the Contractor assigns all or any part of 

any monies due or to become due under this Contract, the instrument of assignment shall contain a 

clause substantially to the effect that it is agreed that the right of the assignee in and to any monies 

due or to become due to the Contractor shall be subject to prior liens of all persons, firms, and 

corporations for services rendered or materials supplied for the performance of the Work called for 

under this Contract. 
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ARTICLE 10 – SUBCONTRACTING 

(a) The Contractor shall not subcontract the complete Work, or any part thereof, and shall 

not award any work to any subcontractor without prior written approval of the Owner. 

Owner approval will not be given except upon the basis of written statements containing 

such information as the Owner may require. At the pre-construction conference, the 

Contractor shall submit all subcontractors that the Contractor plans to use on the Project. 

Any changes or additional subcontractors should be submitted at least 14 days prior to 

the needed approval. 

 

(b) The Contractor shall utilize the services of specialty subcontractors on those parts of the 

Work which, under normal contracting practices, are best performed by specialty 

subcontractors, as required by the Owner in the Owner's sole discretion, at no additional 

cost to the Owner. 

 

If the Contractor desires to perform specialty work, the Contractor shall submit a request 

to the Owner, accompanied by evidence that the Contractor's own organization has 

successfully performed the type of work in question, is presently competent to perform 

the type of work, and the performance of the work by specialty subcontractors will result 

in materially increased costs or inordinate delays. 

 

(c) The Contractor shall be fully responsible to the Owner for the acts and omissions of the 

Contractor's subcontractors and of persons either directly or indirectly employed by the 

Contractor. The Contractor shall be fully responsible to the Owner for the acts and 

omissions of independent contractors or independent subcontractors of the Contractor 

and of persons indirectly employed by the Contractor as the Contractor is for the acts 

and omissions of persons directly employed by the Contractor. 

 

(d) The Contractor shall cause appropriate provisions to be inserted in all subcontracts 

relative to the Work to bind subcontractors to the Contractor by the terms of the General 

Conditions and other Contract Documents insofar as applicable to the work of 

subcontractors and to give the Contractor the same power as regards terminating any 

subcontract that the Owner may exercise over the Contractor under any provision of the 

Contract Documents. 

 

(e) Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and the Owner. 

 

ARTICLE 11 - AUTHORITY OF THE PM/CM 
 

The PM/CM will act as the Owner's representative during the construction period. The Owner will 

decide questions which may arise as to quality and acceptability of products furnished and Work 

performed. The Owner will interpret the intent of the Contract Documents in a fair and unbiased 

manner. The PM/CM will make visits to the site and determine if the Work is proceeding in 

accordance with the Contract Documents. The PM/CM will judge as to the accuracy of quantities 

submitted by the Contractor in partial payment estimates which these quantities represent. The 

decisions of the PM/CM will be final and conclusive. 
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ARTICLE 12 - SEPARATE CONTRACTS 

 

(a) The Owner reserves the right to let other contracts in connection with this Project. The 

Contractor shall afford other contractors reasonable opportunity for the introduction and 

storage of their products and the execution of their work, and the Contractor and other 

contractors shall properly connect and coordinate their work with each other. If the proper 

execution or results of any part of the Contractor's work depends upon the work of any 

other contractor, the Contractor shall inspect and promptly report to the PM/CM any 

defects in such work that render it unsuitable for such proper execution and results. 

 

(b) The Owner may perform additional work related to the Project with Owner's own forces. 

The Contractor shall afford the Owner reasonable opportunity for the introduction and 

storage of products and the execution of work, and shall properly connect and coordinate 

Contractor's work with work performed by Owner's own forces. 

 

(c) If the performance of additional work by other contractors or the Owner is not noted in 

the Contract Documents prior to the execution of the Contract, written notice thereof will 

be given to the Contractor prior to starting any such additional work. If the Contractor 

believes that the performance of such additional work by the Owner or others involves 

the Contractor in additional expense or entitles the Contractor to an extension of the 

Contract Time, the Contractor may make a claim therefor as provided in Article 29. 

 

ARTICLE 13 - LAWS AND REGULATIONS 

 

The Contractor's attention is directed to the fact that all applicable federal, state, county and city laws, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction over 

construction of the Project shall apply to the Contract throughout, and they will be deemed to be 

included in the Contract as though written out in full herein. The Contractor shall keep fully informed 

of all laws, ordinances and regulations of the federal, state, county, city and municipal governments 

or authorities in any manner affecting those engaged or employed in the Work or the materials used 

in the Work or in any way affecting the conduct of the Work and of all orders and decrees of bodies 

or tribunals having any jurisdiction or authority over same. If any discrepancy or inconsistency should 

be discovered in these Contract Documents herein referred to, in relation to any such law, ordinance, 

regulation, order or decree, the Contractor shall herewith report the same, in writing, to the Owner. 

The Contractor shall at all times observe and comply with all such existing and future laws, 

ordinances and regulations, and shall protect and indemnify the Owner,  the PM/CM, the Designer 

and their agents against the violation of any such law, ordinance, regulation, order or decree, whether 

by the Contractor or by the Contractor's employees. 
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ARTICLE 14 - TAXES 

 

The Contractor shall pay all sales, consumer, use and other similar taxes required by the law of the 

place where the Work is performed. The Owner will be responsible for any sales or use tax due on 

products furnished by the Owner to the Contractor to be incorporated into the Work. 

 

ARTICLE 15 - NOTICE AND SERVICE THEREOF 

 

(a) All notices, demands, requests, instructions, approvals, and claims shall be in writing. 

 

(b) Any notice to or demand upon the Contractor will be sufficiently given if delivered at 

the office of the Contractor specified in the Bid (or at such other office as the Contractor 

may from time to time designate to the Owner in writing), or if delivered by the United 

States Mail in a sealed, postage-prepaid envelope, or delivered by facsimile transmission, 

followed by written confirmation, in each case addressed to such office. 

 

(c) All papers required to be delivered to the Owner shall be delivered as stipulated in the 

Supplementary Conditions. 

 

(d) Any such notice or demand shall be deemed to have been given to the Owner or made 

as of the time of actual delivery to Owner. 

 

ARTICLE 16 - PATENTS 

 

(a) The Contractor shall hold and save the Owner, the PM/CM, the Designer and their agents 

harmless from liability of any kind, including cost and expenses, reasonable attorney's 

fees, for, or on account of, any patented or unpatented invention, process, article, or 

appliance manufactured or used in the performance of the Work, including its use by the 

Owner. 

 

(b) If the Contractor uses any design, process, device or materials covered by letters, 

trademarks, patent or copyright, the Contractor shall provide for such use by suitable 

agreement between the Owner and the holder of such patented or copyrighted design, 

device or material. The Contract prices shall include royalties or costs arising from the 

use of such design, device or materials, in any way involved in the Work. The Contractor 

and the Contractor's sureties shall indemnify and save harmless the Owner, the PM/CM, 

the Designer and their agents from claims for infringement by reason of the use of such 

patented or copyrighted design, process, device or materials or any trademark or 

copyright in connection with Work agreed to be performed under this Contract, and shall 

indemnify the Owner, the PM/CM, the Designer and their agents for any cost, expense, 

damage and reasonable attorney's fees which it may be obliged to pay by reason of such 

infringement, at any time during the prosecution of the Work or after completion of the 

Work. 
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ARTICLE 17 - LAND AND RIGHTS-OF-WAY 

 

The Owner will provide, as indicated in the Contract Documents and prior to the Notice to Proceed, 

the lands upon which the Work is to be done, rights-of-way for access thereto, and such other lands 

which are designated for the use of the Contractor. The Contractor shall confine work and all 

associated activities to the easements and other areas designated for the Contractor's use. The 

Contractor shall comply with any limits on construction methods and practices which may be 

required by easement agreements. 

 

If, due to some unforeseen reason, the necessary easements are not obtained, the Contractor shall 

receive an equitable extension of Contract Time and/or an equitable increase in the Contract Price to 

cover the Contractor's additional costs as a result thereof, provided the Owner is notified immediately 

of the claim. The Contractor's claim therefor shall be handled as provided for under Article 29. 

 

Should additional temporary easements for ingress or egress be required by the Contractor for more 

suitable access to the Work, these easements shall be obtained by the Contractor, at no additional 

cost to the Owner. 

 

Additional requirements shall be as stipulated in the Supplementary Conditions. 

 

ARTICLE 18 - PRODUCTS 

 

(a) Products shall be so stored in accordance with the manufacturer's recommendations to 

insure the preservation of their quality and fitness for the Work. Stored products to be 

incorporated in the Work shall be located so as to facilitate prompt inspection. 

 

(b) Manufactured products shall be applied, installed, connected, erected, used, cleaned and 

conditioned as directed by the manufacturer. 

 

(c) Products shall be furnished in accordance with shop drawings and/or samples submitted 

by the Contractor and approved by the Designer. 

 

(d) Products to be incorporated into the Work shall not be purchased by the Contractor or 

the subcontractor subject to a chattel mortgage or under a conditional sale contract or 

other agreement by which an interest is retained by the seller. 

 

ARTICLE 19 - SUPERVISION OF WORK 

 

The Contractor shall supervise and direct the Work. The Contractor shall be solely responsible for 

the means, methods, techniques, sequences and procedures of construction. The Contractor shall 

employ and maintain on the Work a qualified supervisor or superintendent who shall have been 

designated in writing by the Contractor as the Contractor's representative at the site. The supervisor 

shall be present on the site at all times as required to perform adequate supervision and coordination 

of the Work. 
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The supervisor shall have full authority to act on behalf of the Contractor and to execute the orders 

or directions of the PM/CM without delay. The supervisor shall have full authority to promptly 

supply products, tools, plant equipment and labor as may be required. The supervisor's authority shall 

be such that all communication given to the supervisor shall be as binding as if given to the 

Contractor. 

 

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon 

demand from the PM/CM, immediately remove any superintendent, foreman or workman whom the 

PM/CM or Owner may consider incompetent or undesirable. 

 

ARTICLE 20 - INTERRUPTION OF FACILITY OPERATIONS 

 

The Contractor shall provide the Owner with written notice at least five days prior to any interruption 

in facility operations required by construction activity. The notice shall include the date and time of 

the scheduled interruption; the length of time the interruption will be in effect; the procedures to be 

followed in effecting the interruption; a complete identification of all those processes, equipment and 

operations to be affected; and all other information the Owner may require. The Contractor shall 

provide any equipment, piping, auxiliary power or other means necessary to sustain facility operations 

or function for interruptions which have not been identified by the Specifications, or when 

interruptions must exceed the time allowed by the Specifications. 

 

Additional requirements, if any, shall be as stipulated in the Supplementary Conditions. 

 

ARTICLE 21 - PROTECTION OF WORK, PROPERTY AND PERSONS 

 

(a) The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. The Contractor shall take all 

necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to all employees on the Work and other persons who may 

be affected thereby, all the Work and all products to be incorporated therein, whether in 

storage on or off the site, and other property at the site or adjacent thereto, including 

trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated 

for removal, relocation or replacement in the course of construction. 

 

(b) The Contractor shall comply with the Department of Labor  Safety and Health 

Regulations for construction, promulgated under the Occupational Safety and Health Act 

of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety 

Standards Act (PL 91-54). The Contractor shall erect and maintain, as required by the 

conditions and progress of the Work, all necessary safeguards for safety and protection. 

 

(c) The Contractor shall remedy all damage, injury or loss to any property, improvements or 

facilities caused, directly or indirectly, in whole or in part, by the Contractor or any of 

the Contractor's subcontractors or anyone directly or indirectly employed by any of them 

or anyone for whose acts any of them may be liable. The property, improvements or 

facilities shall be replaced or restored to a condition as good as when the Contractor 

entered upon the Work. In case of failure on the part of the Contractor to restore such 
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property, or make good such damages or injury, the Owner may, after 48 hours written 

notice, proceed to repair, rebuild, or otherwise restore such property, improvements or 

facilities as may be deemed necessary. The cost thereof will be deducted from any 

monies due or which may become due the Contractor under this Contract. 

 

(d) In emergencies affecting the safety of persons or the Work or property at the site or 

adjacent thereto, the Contractor, without special instruction or authorization from the 

PM/CM or Owner, shall act to prevent threatened damage, injury or loss. 

 

(e) Completed Work and stored products shall be suitably protected during unseasonable 

weather, to allow Work to proceed in a timely fashion. Work planned, or in progress, 

should be performed to minimize impact of adverse weather. 

 

ARTICLE 22 - PROTECTION OF THE ENVIRONMENT 

 

(a) The Contractor shall be responsible for taking all measures required to minimize all types 

of pollution associated with the undertaking of the proposed Work, and shall abide by 

the requirements of all governmental agencies having jurisdiction over the Work or 

Contractor's Project operations. 

 

(b) Any area used or involved in the Project that is disturbed by the Contractor, shall be 

restored to original or better condition, even though such area is outside the limits of that 

specified for grading, grassing or landscaping. 

 

ARTICLE 23 - PROTECTION, LOCATION AND RELOCATION OF UTILITIES 

 

The Contractor shall notify owners of adjacent utilities when prosecution of the Work may affect 

them. The Contractor shall protect from damage all existing improvements or utilities at, or in 

proximity to, the site of the Work, and shall repair or restore any damage to such facilities resulting 

from failure to exercise reasonable care in the performance of Work. If the Contractor fails or refuses 

to repair any such damage promptly, the Owner may have the Work performed and charge the cost 

thereof to the Contractor. 

 

Prior to the construction or installation of any proposed facility or pipeline, the Contractor shall 

expose all existing utilities true to their vertical and horizontal location, within the vicinity of the 

Work. In order to avoid conflicts between existing and proposed facilities or utilities, the Contractor 

shall either relocate the existing or proposed utility on a temporary or permanent basis, or shall take 

whatever means necessary to protect the existing facilities or utilities during the installation of 

proposed utilities, as approved by the Owner. No separate payment will be made for the relocation 

of existing utilities or for any work associated with the protection of existing facilities or utilities. 
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ARTICLE 24 - SCHEDULES, REPORTS AND RECORDS 

 

The Contractor shall submit to the Owner progress schedules, payrolls, reports, estimates, records and 

other data as the Owner may request concerning work performed or to be performed as stipulated in 

the Supplementary Conditions. 

 
 

ARTICLE 25 - DRAWINGS AND SPECIFICATIONS 

 

The Drawings, Specifications, Contract Documents, and all supplemental documents, are considered 

essential parts of the Contract, and requirements occurring in one are as binding as though occurring 

in all. They are intended to define, describe and provide for all Work necessary to complete the 

Project in an acceptable manner, ready for use, occupancy, or operation by the Owner. 

 

The PM/CM will furnish the Contractor five copies of the Contract Documents, one copy of which 

the Contractor shall have available at all times on the Project site. Any additional copies will be 

furnished at additional cost. 

 

In case of conflict between the Drawings and Specifications, the Specifications will govern. Figure 

dimensions on Drawings will govern over scale dimensions, and detailed Drawings will govern over 

general Drawings. 

 

In cases where products or quantities are omitted from the Specifications, the description and 

quantities shown on the Drawings will govern. 

 

Any materially differing site condition as between what is shown on the Drawings and Specifications 

and actually found on site shall be immediately reported to the PM/CM, in writing, prior to the 

commencement of Work at the site. Failure of the Contractor to notify the PM/CM, in writing, of 

the differing site condition prior to performance of Work at the site shall constitute a waiver of any 

claim for additional monies. Any Change Order necessitated by the differing site condition shall be 

processed as provided under Article 29. 

 

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately 

reported in writing to the PM/CM. Any such ambiguity or need for clarification will be handled by 

the PM/CM, in writing, as authorized by Article 11. No clarification of the Drawings and 

Specifications hereunder by the PM/CM will entitle the Contractor to any additional monies unless 

a Change Order has been processed as provided by Article 29 hereof. 

 

Any work done by the Contractor following a discovery of such differing site condition or ambiguity 

or need for clarification in the Contract Drawings and Specifications, prior to a written report to the 

PM/CM, shall not entitle the Contractor to additional monies and shall be done at the Contractor's 

risk. 
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ARTICLE 26 - SURVEYS 

 

The Owner will furnish AutoCad files of the Construction Drawings to assist with construction layout 

of the Work. The County’s benchmark information will be provided. From  this  information, unless 

otherwise specified in the Contract Documents, the Contractor shall develop and make all detailed 

surveys needed for construction, such as alignment, slope stakes, batter boards, stakes for pile 

locations and other working points, lines, elevations and cut sheets. 

 

 
 

ARTICLE 27 - TESTING, INSPECTION AND REJECTION OF WORK 

 

(a) Testing of Materials: Unless otherwise specifically provided for in the Specifications, the 

inspection and testing of products to be incorporated in the Work at the site shall be made 

by bureaus, laboratories, or agencies approved by the Owner; the cost of such inspection 

and testing shall be paid by the Contractor. The Contractor shall furnish evidence, 

satisfactory to the Owner, that the products have passed the required tests prior to their 

incorporation into the Work. The Contractor shall promptly segregate and remove 

rejected products from the site of the Work. 

 

(b) Inspection: The Contractor shall furnish the Owner with every reasonable facility for 

ascertaining whether or not the Work performed and products used are in accordance 

with the requirements and intent of the Specifications and Contract Documents. No 

Work shall be done or products used without suitable inspection by the Owner or the 

Owner's representative. Failure to reject any defective Work or product shall not in any 

way prevent later rejection when such defect is discovered, or obligate the Owner to final 

acceptance. 

 
 

(c) Authority and Duties of the Resident Inspector: The Resident Inspector will be authorized 

to inspect all Work done and all products furnished, including preparation, fabrication 

and manufacture of the products to be used, but the Resident Inspector will not be 

authorized to alter or waive any requirements of the Contract Documents. The Resident 

Inspector may reject products or suspend the Work until any question at issue can be 

referred to and decided by the Owner. The responsibility of the Contractor is  not 

lessened by the presence of the Resident Inspector. 

 

(c) Rejection of Work and Materials: All products furnished and all Work done that is not in 

accordance with the Drawings or Specifications or that is defective will be rejected. All 

rejected products or Work shall be removed immediately. If rejected products or Work 

is not removed within 48 hours, the PM/CM will have the right and authority to stop 

the Work immediately and will have the right to arrange for the removal of said rejected 

products or Work at the cost and expense of the Contractor. All rejected products or 

Work shall be replaced with other products or Work which conforms with the Drawings 

and Specifications. 
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(e) Contractor's Responsibilities: Inspection of the Work will not relieve the Contractor of any 

obligations to fulfill the Contract and defective Work shall be made good regardless of 

whether such Work has been previously inspected by the Owner and accepted or 

estimated for payment. The failure of the Owner to reject improper Work shall not be 

considered a waiver of any defect which may be discovered later, or for Work actually 

defective. 

 
 

ARTICLE 28 - CONTRACT TIME AND LIQUIDATED DAMAGES 

 

The Contract Time and Liquidated Damages shall be defined in the Instructions to Bidders. 

 

The Contractor shall proceed with the Work at a rate of progress which will insure completion within 

the Contract Time. It is expressly understood and agreed by and between the Contractor and the 

Owner, that the Contract Time for the Work described herein is a reasonable time, taking into 

consideration the average climatic and economic conditions, and other factors prevailing in the 

locality of the Work. 

 

If the Contractor shall fail to perform the Work required within the Contract Time, or extended 

Contract Time if authorized by Change Order, then the Contractor shall pay to the Owner the full 

amount of liquidated damages specified in the Contract Documents for each calendar day that the 

Contractor shall be in default after the time stipulated in the Contract Documents. 

 

The Contractor shall not be charged with liquidated damages or any excess cost when the delay in 

performance of the Work is due to the following and the Contractor has promptly given written notice 

of such delay to the Owner and PM/CM: 

 

(a) To any preference, priority or allocation order duly issued by the Owner. 

 

(b) To unforeseeable causes beyond the control and without the fault or negligence of the 

Contractor, including but not restricted to, acts of God or of the public enemy, acts of 

the Owner, acts of another contractor in the performance of a contract with the Owner, 

fires, floods, epidemics, quarantine restrictions, strikes, freight  embargoes,  and abnormal 

and unforeseeable weather; and, 

 

(c) To any delays of subcontractors occasioned by any of the causes specified in paragraphs 

(a) and (b). 

 

ARTICLE 29 - CHANGES IN THE CONTRACT 

 

(a) Changes in the Work: The Owner may at any time, as the need arises, order changes  

within the scope of the Work without invalidating the Contract Agreement. If such 

changes increase or decrease the amount due under the Contract Documents, or in the 

time required for performance of the Work, an equitable adjustment will be authorized 

by Change Order. 
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The Owner, also, may at any time, by issuing a field order, make changes in the details 

of the Work. These changes by field order will not affect Contract Time or Contract 

Price. The Contractor shall proceed with the performance of any changes in the Work so 

ordered by the Owner, unless the Contractor believes that such field order entitles 

Contractor to a change in Contract Price or Contract Time or both, in which event 

Contractor shall give the PM/CM immediate, written notice thereof and if required by 

the Owner, an immediate estimate of the direct cost of Work as outlined in (b) below, 

after the receipt of the ordered change, and the Contractor shall not execute such changes 

pending the receipt of an executed Change Order or further written instruction from the 

Owner. 

 

Should the Contractor encounter, or the Owner discover, during the progress of the 

Work, subsurface or latent conditions at the site materially differing from those shown 

on the Drawings or indicated in the Specifications, or unknown conditions of an unusual 

nature differing materially from those ordinarily encountered and generally recognized as 

inherent in Work of the character provided for in the Drawings and Specifications, the 

Owner shall immediately be notified in writing of such conditions before they are 

disturbed. The Owner will thereupon promptly investigate the conditions. 

 

If the Owner finds that conditions do so materially differ, or are of an unusual nature, 

and upon written request of the Contractor, an equitable adjustment will be authorized 

by Change Order. 

 

If the Contractor does not immediately notify the Owner in writing of the belief that a 

field order, additional work by other contractors or the Owner, or subsurface, latent or 

unusual unknown conditions entitles the Contractor to a Change Order, no consideration 

for time or money will be given the Contractor. 

 

The Owner may, with the Contractor's concurrence, elect to postpone the issuance of a 

Change Order until such time that a single Change Order of substantial importance can 

be issued incorporating several changes. In such cases, the Owner will indicate this intent 

for each change in the Contract in a written response to the Contractor's request for a 

change, following agreement by the Owner and Contractor on the change's scope, price 

and time. 

 

(b) Changes in Contract Price: The Contract Price may be changed only by a Change Order. 

The value of any Work covered by a Change Order for increase or decrease in the 

Contract Price will be determined by one or more of the following methods, in the order 

of precedence listed below: 

 

(1) By estimating the number of unit quantities of each part of the Work which is 

changed (either increased or decreased) and then multiplying the estimated number 

of such unit quantities by the price Bid (which price shall include the Contractor's 

overhead and profit) for a unit quantity thereof. 
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(2) The Owner will fix the total lump sum value of the change in the Work of the 

Contractor following the Contractor's submittal, within a reasonable time, of an 

estimate of the direct cost of the Work. The direct cost estimate will be added to, 

or deducted from, the Contract Price (which price will include the Contractor's 

overhead and profit as outlined below). If the Contractor does not submit a cost 

estimate of the Work in a reasonable time or if the Owner and Contractor do not 

reach agreement on the cost, the Owner may fix the total lump sum value at a 

reasonable amount. On any lump sum change which involves a net credit to the 

Owner, no allowance for overhead and profit will be figured. 

 

(3) By ordering the Contractor to proceed with the Work and to keep and present, in 

such form as the Owner may direct, a correct account of the cost of the change 

together with all vouchers therefor. The cost hereunder will only include an 

allowance for overhead and profit as outlined below. 

 

For the Work performed in item (2) or (3) above, payment will be made for the 

documented actual direct cost of the following: 

 

(aa) Labor,  including foremen, for those hours they are assigned and  participating 

in the Work covered by the change order (actual direct payroll cost of 

wages). The Contractor shall furnish, if required by the Owner, certified 

payrolls to verify wages. All labor related costs will be included in a 30 

percent markup of the cost of direct payroll wages. This refers to the 

Contractor's specific labor wages. 

 

(bb) Material delivered and used on the designated Work, including sales tax, if 

paid for by the Contractor and as verified by original invoices or otherwise 

verifiable to the Owner's acceptance. 

 

(cc) Rental, or ownership cost of equipment, including necessary transportation of  

equipment,  having  a  purchase  value  in  excess of $300.00. Rental or 

ownership cost will be allowed for only those hours during which the 

equipment is required on the project site. Cost allowances will not exceed the  

rates   defined as  follows: the hourly rate, for equipment not used 

exclusively in the change to the scope of work, will be the monthly rate, as 

printed in the current  Rental Blue Book for Construction Equipment published 

by Dataquest, divided by 176; the rate, for equipment used exclusively for 

those tasks identified in the change to the scope of work, will be the daily, 

weekly or monthly rate, used singularly or in combination, which will provide 

the lowest total cost. The rates will be modified by the Rate Adjustment Table 

factors to reflect a depreciation allowance indexed to the year a machine was 

originally manufactured and sold. The rates will be adjusted to account for 

regional differences  in annual use hours, cost of labor, freight, taxes, etc. The 

amount by which 
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basic rates will be increased or decreased is shown on the adjustment maps 

included in the "Blue Book". 

 

The equipment use period will begin only at the time equipment is unloaded 

at the site of the changed work, will include each day that the equipment is 

required at the site of the changed work and will terminate at the end of the 

day on which the use of such equipment becomes unnecessary, plus 

reasonable transportation time. The maximum time to be paid per day will 

not exceed eight hours unless the equipment is in operation for a longer time. 

The time which will be paid for per day, for equipment not used exclusively 

in the change to the scope of work, will be the hours which the equipment 

was actually in operation on the changed work. 

 

In addition to the actual costs in items (aa) through (cc) above, there will be, for 

the Contractor actually performing the work, a fixed fee of 16 percent for bond, 

insurance, overhead and profit added to the cost of Items (aa), (bb) and (cc), above. 

 

If all or a portion of the Change Order is performed by a subcontractor, payment 

will be made for the documented actual direct cost as outlined in (aa), (bb) and 

(cc), above. A fixed fee of 16 percent for bond, insurance, overhead and profit will 

be added to the cost of (aa), (bb) and (cc) of the subcontractor's work only. 

 

A fixed fee of 10 percent will be added to the subcontractor's Work for the 

Contractor's administrative handling of portions of the Work that are performed by 

an approved subcontractor. No additional fixed fee will be allowed for the 

Contractor's or a subcontractor's administrative handling of Work performed by a 

subcontractor's subcontractor, unless by written permission from the Owner. All 

other costs not specifically listed above are considered to be included in the fixed 

fee. 

 

(4) The Contractor shall, when required by the Owner, furnish the Owner with an 

itemized breakdown of the quantities and prices used in computing the value of 

any change that might be ordered, in a printed format, and with sufficient detail as 

required by the Owner. 

 

(c) Changes in Contract Time: The Contract Time may be changed only by a Change Order. 

Changes in the Work described in (a) and any other claim made by the Contractor for a 

change in the Contract Time will be evaluated by the Owner with the assistance and 

input of the PM/CM and if the conditions warrant, an appropriate adjustment of the 

Contract Time will be made. 

 

The Owner, when making these evaluations will take into consideration the amount and 

scope of Work which has been changed and will evaluate if the change in Work has 
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affected the critical path as currently accepted on the progress schedule such that it would 

delay the completion of the Project. If after these evaluations have been made and in the 

sole opinion of the Owner, the Contractor is due an extension of time, then it will be 

granted by a Change Order and the Owner will pay the associated cost due the Contractor 

for direct field costs, only as outlined under Changes in Contract Price (aa) and (cc), 

exclusive of Item (bb), based on any delays to the overall Project. Extensions of time 

granted as a result of weather will not result in a change in Contract Price. 

 

ARTICLE 30 - PAYMENTS AND COMPLETION 

 

(a) Contract Price: The Contract Price is a lump sum stated in the Contract  Agreement, and 

is the total amount payable by the Owner to the Contractor for the performance of the 

Work set forth in the Contract Documents. 

 

It is understood that the Contractor shall provide and pay for all products, labor (including 

labor performed after regular working hours, on Sundays, or on legal holidays), 

equipment, tools, water, light, power, sewer, transportation, supervision, temporary 

construction of any nature, and all other services and facilities of any nature whatsoever 

necessary to execute, complete, place into operation, and deliver the Work. 

 

It is further understood that the Contractor's proposed construction schedule is based on 

a normal 40 hour, 5 day work week, less recognized holidays. If the Contractor desires 

to work in excess of this limit, the Contractor shall submit a written request to the Owner 

a minimum of five days prior to the desired work date. The Contractor shall be 

responsible for any additional expenses incurred by the Owner as a result of the extended 

work hours, including resident inspection overtime. The cost associated with resident 

inspector overtime will be deducted from the Contractor's monthly payment request. 

 

(b) Breakdown of Cost: Before the first application for payment the Contractor shall  submit 

to the PM/CM a breakdown of cost for the various portions of the Work, including 

quantities if required by the PM/CM, aggregating the total Contract Price prepared in 

such form as specified or as the PM/CM and the Contractor may agree upon and 

supported by such data to substantiate its correctness as the PM/CM may reasonably 

require. 

 

This schedule of values, when approved by the PM/CM, will be used only as a basis for 

the Contractor's application for payment; however, the payment schedule will correlate 

directly with the Overall Project Schedule (OPS) cost information, when applicable. 

 

(c) Progress Payments: At the end of each calendar month, the Contractor shall submit to 

the PM/CM an itemized application for payment supported by such other substantiating 

data as the PM/CM may reasonably require covering Work completed through the 20th 

day of the month. Progress payments shall be submitted to the PM/CM no later than the 

25th of the month. Any progress payment submitted by the Contractor after the 5th of 

the month will be included in the following month's payment. 
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Application for payment may include, at the Contractor's option, the cost of products not 

yet incorporated into the Work which have been delivered to the site or to other storage 

locations authorized and approved by the PM/CM. The Owner reserves the right to 

accept or reject pay requests for stored materials, and to limit payments to those stored 

materials which, in the PM/CM's judgment, are necessary for continuing satisfactory 

Project progress. 

 

Payment for stored products will be subject to the following conditions being met or 

satisfied: 

 

(1) The products shall be received in a condition satisfactory for incorporation in the 

Work, including manufacturer's storage and installation instructions. 

 

(2) The products shall be stored in accordance with the manufacturer's 

recommendations and in such manner that any and all manufacturer's warranties 

will be maintained and that they will not be damaged  due to weather, construction 

operations or any other cause. 

 

(3) An invoice from the manufacturer shall be furnished for each item on which 

payment is requested. The request may include reimbursement for cost of delivery, 

limited to common carrier rates, to the site, but will not include the Contractor 

handling, on or off site, or for storage expense. 

 

(4) The Contractor shall, on request of the PM/CM, furnish written proof from the 

supplier of payment (less retention equal in percentage to that being retained by the 

Owner) for the products no later than 30 days after receipt of payment for same 

from the Owner. 
 

(5) Shop drawings, product data and samples, showing "No Exceptions Taken", has 

been received from the Contractor for that specific equipment or material. 

 
 

The Contractor warrants that title to all Work and products covered by an Application 

for Payment, whether incorporated into the Project or not, will pass to the Owner upon 

the receipt of such payment by the Contractor, free and clear of all liens, claims, security 

interests or encumbrances (except retention equal in percentage to that being retained by 

the Owner which may be withheld from suppliers and subcontractors to guarantee 

completion and performance). 

 

(d) Certificate for Payment: If the Contractor has made application for payment as provided 

above, the PM/CM will issue a Certificate for Payment to the Owner, with a copy to the 

Contractor, for such amount as the PM/CM determines to be properly due, or the 

PM/CM will state, in writing, itemized and specific reasons for withholding a 
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Certificate as provided herein. 

 

After the PM/CM has issued a Certificate for Payment, the Owner will pay to the 

Contractor the amount covering Work completed plus stored products, less retention 

and less previous payments made. 

 

No certificate for a progress payment, nor any progress payment, nor any partial or 

entire use of occupancy of the Project by the Owner, shall constitute an acceptance of 

any Work not in accordance with the Contract Documents. 

 

(e) Retention: The Owner will retain the following amounts from each properly certified 

estimate: 

 

(1) Until the value of the Work completed, including stored materials, is at least 50 

percent of the Contract amount, 10 percent of the value of all Work satisfactorily 

completed, including stored materials. 

 

(2) When the value of the completed Work totals at least 50 percent of the Contract 

amount, the Owner will discontinue retaining additional amounts provided the 

Work is progressing satisfactorily and there is no specific cause for retaining a 

larger sum. The total amount retained will be at least 5 percent of the Contract 

amount, adjusted for Change Orders, until the date of final payment. 

 

(3) The Owner may elect to reinstate retention of 10 percent of the value of the Work 

completed if at any time the Contractor fails to make satisfactory progress or if 

there is other specific cause. Satisfactory progress is identified as conforming to 

the construction progress schedule as required in Article 24, as modified by the 

Supplementary Conditions. No form of collateral in lieu of cash will be 

acceptable as retainage. Amounts retained by the Contractor from payments due 

to suppliers and subcontractors (expressed as a percentage) shall not exceed that 

being retained by the Owner. 

 

(f) Payments Withheld: The PM/CM may decline to approve an Application for Payment 

and may withhold certificate, in whole or in part, as may be necessary to protect the 

Owner from loss because of: 

 

(1) Failure of the Contractor to make payments properly to subcontractors or for 

labor or products. 

 

(2) Unsatisfactory prosecution of the Work by the Contractor either due to quality of 

the Work or if the Contractor is behind the currently approved construction 

schedule. When the above reasons for nonpayment are corrected, then payment will 

be made for amounts withheld because of such reasons, not later than the next 

payment. Completion and Final Acceptance shall be as stipulated in the 

Supplementary Conditions. 

END OF SECTION 
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SECTION 00800 

Supplementary Conditions 
 

GENERAL 

 

The provisions in this Section of the Specifications shall govern in the event of any conflict 

between this Section and the General Conditions. 

 

ARTICLE 1 - NOTICE OF AWARD OF CONTRACT 

 

Article 1 - Notice of Award of Contract, of the General Conditions, is hereby modified to include 

the following: 

 

Within 120 days after receipt of Bids, the Owner will notify the successful Bidder of the 

award of the Contract. 

 

Should the Owner require additional time to award a Contract, the time may be extended by 

the mutual agreement between the Owner and the successful Bidder. If an award of Contract 

has not been made within 120 days from the Bid date or within the extension mutually agreed 

upon, the Bidder may withdraw the Bid without further liability on the part of either party. 

 

ARTICLE 13 - LAWS AND REGULATIONS 

 

Article 13 - Laws and Regulations, of the General Conditions is hereby modified to include the 

following: 

 

Article 13, following first paragraph, 

 

Where professional engineering work is required in connection with any of the 

components required by the Contract, all Bidders and component suppliers must 

insure that there is full compliance with all applicable laws of the state of Georgia 

and any other state governing professional engineering. The Owner and PM/CM 

do not warrant that the name of an entity listed as an acceptable manufacturer is or 

will be in compliance with said laws. 

 

ARTICLE 15 - NOTICE AND SERVICE THEREOF 

 

Article 15 - Notice and Service Thereof, of the General Conditions is hereby modified to include 

the following: 

 

(c) All papers required to be delivered to the Owner shall, unless otherwise specified in 

writing to the Contractor, be delivered to the Rockdale Water Resources 

Commissioners, 943 Court Street, Conyers,  Georgia 30012, Attn: Oz Nesbitt, 

Chairman, Board of Commissioners. 

 

Any notice to or demand upon the Owner shall be sufficiently given if delivered to the 
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Office of said Chairman if delivered by the United States Mail in a sealed, postage-

prepaid envelope, or delivered by facsimile transmission, followed by written 

confirmation, in each case addressed to said Chairman or to such other representative of 

the Owner or to such other address as the Owner may subsequently specify in writing to 

the Contractor for such purposes. 

 

(e) The Contractor shall file all "Notices of Commencement" required for this Project in 

accordance with O.C.G.A. §44-14-361.5 et.seq. and §36-82-104 et.seq., as applicable. 

The Contractor shall respond to all requests for copies of a Notice of Commencement. 

Should the Owner or PM/CM receive such a request, this request will be forwarded to 

the Contractor for further handling. The name and address of the Owner shall be as stated 

in paragraph (c) of this Article. The name and general description of the Project shall be 

as stated in the Invitation to Bid. 

 

ARTICLE 17 - LAND AND RIGHTS-OF-WAY 

 

Article 17 - Lands and Rights-of-Way, of the General Conditions, is hereby modified to include the 

following: 

 

No additional requirements. 

 

ARTICLE 20 - INTERRUPTION OF FACILITY OPERATIONS 

 

Article 20 - Interruption of Facility Operations, of the General Conditions, is hereby modified to 

include the following: 

 

Bypasses/interruption of untreated or partially treated wastes will not be permitted unless the 

Contractor has obtained prior approval from the Owner. The Owner/PM/CM shall  be notified 

at least two weeks in advance and in writing, of the date, time and duration of such 

bypasses/interruption. The Contractor shall pay all fines that may be imposed on the Owner 

for the bypassing without prior approval. 

 
 

ARTICLE 24 - SCHEDULES, REPORTS AND RECORDS 

 

Article 24 - Schedules, Reports and Records, of the General Conditions, is hereby modified to 

include the following: 

 

(a) The Contractor shall submit to the Owner progress schedules, payrolls, reports, estimates, 

records and other data as the Owner may request concerning work performed or to be 

performed as stipulated in the various sections of these Specifications. 

 

(b) Immediately after execution of the Contract by the Owner, and before the first partial 

payment is made, the Contractor shall deliver to the Owner a construction progress 

schedule in form satisfactory to the Owner, showing the proposed dates of 

commencement and completion of each of the various subdivisions of work required 
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under the Contract Documents and the anticipated amount of each monthly payment 

that will become due the Contractor in accordance with the Progress Schedule. 

 

(c) An updated schedule and an updated Schedule of Submittals shall be presented with each 

partial payment request. Lack of an updated schedule and/or an updated Schedule of 

Submittals will delay processing of the pay request until receipt of the updated schedule 

and/or an updated Schedule of Submittals. 

 

(d) If the schedule reflects a completion date prior to the completion date established by the 

Contract Agreement, this shall afford no basis to claim for delay should the Contractor 

not complete the Work prior to the projected completion date. Instead all "float" between 

the completion date in the Contractor's schedule and the completion date established in 

the Contract Agreement shall belong to and be exclusively available to the Owner. 

Should a change order be executed with a revised completion date, the progress schedule 

shall be revised to reflect the new completion date. 

 

(e) The Contractor shall maintain on the Project site, a complete set of up-to-date Record 

Documents. 

 

(f) Project Coordination Meetings: The General Contractor shall participate in Project 

Coordination Meetings to be held on the site monthly, or more often if conditions 

warrant, to establish the current state of completion and revise the schedule as necessary. 

The Project Coordination Meeting will be conducted by the PM/CM. 

 

(g) Contractor's Responsibilities 

 

(1) Implement the detailed Near Term Schedule of activities to the fullest extent 

possible between Project Coordination Meetings. 

 

(2) The Contractor shall prepare and provide one copy of the Contractor's Daily Report 

to the PM/CM by 10:00 a.m. of the day following the Report date. This Daily 

Report will contain, as a minimum, the weather conditions; number of workers by 

craft, including supervision and management personnel on site; active and inactive 

equipment on site; work accomplished by CPM activity item; problems; and 

visitors to the jobsite. 

 

(3) If a current activity or series of activities on the OPS is behind schedule and if the 

late status is not due to an excusable delay for which a time extension would be 

forthcoming, the Contractor shall attempt to reschedule the activity to be consistent 

with the Overall Project Schedule so as not to delay any of the Contract milestones. 

The Contractor agrees that: 

 

a. The Contractor shall attempt to expedite the activity completion so as to have 

it agree with the OPS. Such measures as the Contractor may choose shall be 

made explicit during the Project Coordination Meeting. 

b. If, within two weeks of identification of such behind-schedule activity, the 
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Contractor is not successful in restoring the activity to an on schedule 

status, the Contractor shall: 

1. Carry out the activity with the scheduled crew on an overtime basis 

until the activity is complete or back on schedule. 

2. Increase the crew size or add shifts so the activity can be completed 

as scheduled. 

3. Commit to overtime or increased crew sizes for subsequent activities, 

or some combination of the above as deemed suitable by the PM/CM. 

 

These actions shall be taken at no increase in the Contract amount. 

 

(4) Maintain a current copy of all construction schedules on prominent display in the 

Contractor's field office at the Project site. 

 

(5) Cooperate with the Owner or Owner's representative in all aspects of the Project 

Scheduling System. Failure to implement the Project Scheduling System or to 

provide specified schedules, diagrams and reports, or to implement actions to re-

establish progress consistent with the OPS may be causes for withholding of 

payment. 

 

ARTICLE 30 - PAYMENTS AND COMPLETION 

 

Article 30 - Payments and Completion, of the General Conditions, is hereby modified to include the 

following: 

 

(g) Completion: ALL WORK REQUIRED BY THE CONTRACT DOCUMENTS, 

CONTRACT DRAWINGS AND SPECIFICATIONS MUST BE COMPLETED 

BEFORE THE FINAL INSPECTION IS PERFORMED. This includes, but is not 

limited to, the following: 

 

(1) Performing tests as described in the detailed Specifications. 

 

(2) Removing temporary plugs, bulkheads, bypasses, etc., and diverting flow into the 

facility when approved by the PM/CM. 

 

(3) Grassing and restoration of the work area. 

 

Upon completion of all work required, the Contractor shall submit completed Record 

Drawings to the PM/CM and request, in writing, that the final inspection be performed. 

The PM/CM will arrange for final inspection of the work by the Owner and Designer. If 

the PM/CM finds the work of the Contractor complete and acceptable in accordance with 

the provisions of the Contract Documents and that the Record Drawings accurately 

depict the complete work, PM/CM will recommend to the Owner that the job be 

accepted and that final payment be made. 
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In the event that the final inspection reveals deficiencies in meeting the Contract 

requirements, the Contractor shall complete all remaining items of work, and make 

adjustments found to be necessary. Upon receipt of written notice from the Contractor 

that the work is complete and ready for re-inspection, the PM/CM will arrange a final 

inspection. 

 

The Contractor will be notified, in writing, by the Owner of the final acceptance of the 

work. The date of final acceptance shall be the termination date for the Contractor's 

liability for the physical properties of the facilities and the beginning of the warranty 

period. 

 

Before final payment can be made, the Contractor must certify, in writing, to the Owner 

that all payrolls, materials bills, and other indebtedness connected with the work have 

been paid. If requested by the PM/CM, the Contractor shall provide release of lein 

documentation from subcontractors or suppliers. 

 

Final payment will not be made if there is disputed indebtedness or if there are liens 

upon the property. 

 

If upon completion of all work there is disputed indebtedness or there are liens upon the 

property, semi-final payment may, be made, at the Owner's option, in accordance with 

the following provisions: 

 

(1) The Owner will retain an amount equal to the disputed indebtedness and/or liens 

upon the property including all related cost and interest in connections with said 

disputed indebtedness and liens which the Owner may be compelled to pay upon 

and subsequent adjudication. 

 

(2) The Contractor shall certify to those items of work not disputed that all payables, 

materials bills and other indebtedness connected with the work have been paid or 

otherwise satisfied. 

 

The making of the final payment shall constitute a waiver of all claims by the Owner, 

other than those for faulty work covered by and appearing within the warranty period. 

 

The acceptance of final payment shall constitute a waiver of all claims by the Contractor, 

except those previously made, in writing, and still unsettled. 

 

(h) Prompt Payment Clause 

 

(1) Owner and Contractor agree that all partial payments and final payments shall be 

subject to the Georgia Prompt Pay Act, as originally enacted and amended, and as 

set forth in O.C.G.A. §§ 13-11-1 through 13-11-11, except as provided below to 

the extent authorized by law: 

a. Interest Rate: For purposes of computing interest on late payments, the rate 

of interest shall be one-half percent per month or a pro-rata fraction thereof 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

00800-6 

 ITB #20-16 

 

SECTION 00800-SUPPLEMENTARY CONDITIONS 
 
 

on the unpaid balance as may be due. 

b. Payment Periods: 

1. When the Contractor has performed in accordance  with the provisions 

of these Contract Documents, the Owner shall pay the Contractor 

within 45 days of receipt by the Owner or the Owner's representative 

of any properly completed Application for Payment, based upon work 

completed or service provided pursuant to  the terms of these Contract 

Documents. 

2. When a subcontractor has performed  in accordance  with the 

provisions of its subcontract and the subcontract conditions precedent 

to payment have been satisfied, the Contractor shall pay to that 

subcontractor and each subcontractor shall pay to its subcontractor, 

within ten days of receipt by the Contractor or subcontractor of each 

periodic or final payment,  the full amount received  for such 

subcontractors work and materials based on work completed or service 

provided under the subcontract, less retainage expressed as a 

percentage, but such retainage shall not exceed that retainage being 

held by the Owner, provided that the subcontractor has provided or 

provides such satisfactory reasonable assurances  of continued 

performance and financial responsibility to complete its work as the 

Contractor in its reasonable discretion may require, including but not 

limited to a payment and performance bond. 

 

c. Interest on Late Payment: Except as otherwise provided in these Contract 

Documents and/or in O.C.G.A. § 13-11-5, if a periodic or final payment to 

the Contractor is delayed by more than the time allotted in Paragraph b. of 

this Prompt Payment Clause or if a periodic or final payment to a 

subcontractor is delayed more than ten days after receipt of periodic or final 

payment by the Contractor or subcontractor, the Owner, Contractor, or 

subcontractor, as the case may be, shall pay interest to its Contractor, or 

subcontractor beginning on the day following the due dates as provided in 

Paragraph b. of this Prompt Payment Clause at the rate of interest as 

provided herein. Interest shall be computed per month or a  pro-rata fraction 

thereof on the unpaid balance. There shall be no compounded interest. No 

interest is due unless the person or entity being charged  interest receives 

"Notice" as provided in Paragraph d. of this Prompt Payment Clause. 

Acceptance of progress payments or final payment shall release all claims for 

interest on said payments. 

 

d. Notice of Late Payment and Request for Interest: Any person or entity 

asserting entitlement to interest on any periodic or final payment pursuant to 

the provisions of this Prompt Payment Clause shall provide "notice" to the 

person or entity being charged interest of the charging party's claim to interest 

on late payment. "Notice" shall be in writing, served by U.S. Certified Mail 

- Return Receipt Requested at the time the properly completed Application 

for Payment is received by the Owner or Owner's representative, and shall 

set forth the following: 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

00800-7 

 ITB #20-16 

 

SECTION 00800-SUPPLEMENTARY CONDITIONS 
 
 

1. A short and concise statement that interest is due pursuant to the 

provisions of the Georgia Prompt Pay Act and this Prompt Payment 

Clause; 

2. The principal amount of the periodic or final payment which is 

allegedly due to the charging party; and 

3. The first day and date upon which the charging party alleges that said 

interest will begin to accrue, pursuant to the provisions of the Georgia 

Prompt Pay Act and this Prompt Payment Clause. 

 

These "Notice" provisions are of the essence; therefore, failure to comply 

with any requirement as set forth in this Prompt Payment Clause precludes 

the right to interest on any alleged late payment to which said "Notice" would 

otherwise apply. 

 

(2)  Integration with the Georgia Prompt Pay Act: Unless otherwise provided in 

these Contract Documents, the parties hereto agree that these provisions of this 

Prompt Payment Clause supersede and control all provisions of the Georgia Prompt 

Pay Act (O.C.G.A. §§ 13-11-1 through 13-11-11 (1994)), as originally enacted and 

as amended, and that any dispute arising between the parties hereto as to whether 

or not the provisions of this contract or the Georgia Prompt Pay Act control will be 

resolved in favor of these Contract Documents and its terms. 

 

END OF SECTION 
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SECTION 01010 

SUMMARY OF WORK 

 
PART 1 GENERAL 

 

1.01 THE REQUIREMENT 
 

A. The work to be performed under this contract shall consist of furnishing and installation 

of all tools, equipment, materials, supplies, manufactured articles, transportation and 

services, including fuel, power, water, and essential communications, for the 

performance of all labor, work, and/or other operations as required form the fulfillment 

of the Contract in strict accordance with the Contract Documents. The work shall be 

complete, and all work, materials, and services not expressly shown or called for in the 

Contract Documents which may be necessary for the complete and proper construction 

of the Work in good faith shall be performed, furnished, and installed by the Contractor 

as though originally so specified or shown, at no increase in cost to the County. 

 

B. Wherever the Contract Documents address a third party, i.e., subcontractor, 

manufacturer, etc., it is to be considered as the Contractor through the third party. 

 

C. Wherever a reference to number of days is noted, it shall be construed to mean calendar 

days. 

 

1.02 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. The work of this contract consists of the construction of the backflow prevention devices 

for the Site 1 (Lenora Church Road) and Site 2 (Mink Livsey Road).  The work shall 

include all items indicated on the drawings and information contrained herein. 

 

 
 

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

 
END OF SECTION 
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SECTION 01025 

MEASUREMENT AND PAYMENT 

 

PART 1 GENERAL 

 
1.01 SCOPE 

 

A. The Bid lists each item of Work for which payment will be made. No payment will be 

made for any items other than those listed in the Bid. 
 

B. Required items of Work necessary for the satisfactory completion of the Work, which are 

not specifically listed in the Bid, and not specified in this Section to be measured or 

included in one of the items listed in the Bid, shall be considered incidental to the Work. 

All costs thereof, including Contractor's overhead costs and profit and all mobilization 

costs for the Contract duration shall be included in the unit prices bid for the various Bid 

items. The Contractor shall prepare the Bid accordingly. 

 

No separate or future payments shall be made for MOBILIZATION except as specifically 

shown in the Bid. 

 

C. Work includes furnishing all plant, labor, equipment, tools, power and materials, and 

performing all operations required to complete the Work satisfactorily, as specified and as 

indicated on the Drawings. 

 

1.02 DESCRIPTIONS 

 

A. Measurement of an item of Work will be by the unit indicated in the Bid. 

 

B.  Final payment quantities shall be determined from the Record Drawings. The Record 

Drawing quantities shall be determined by a survey after the completion of all required work. 

The survey shall conform to Article 24 - Schedules, Reports and Records as specified in  

Section  00800,  Supplementary  Conditions. The precision of measurement for final 

payment quantities shall match the precision shown for that item in the Bid. 

 

1.03 PAYMENT 

 

A. Payment will include all necessary and incidental related work not specified to be included in 

any other item of work listed in the Bid. 

 

B.  Unless otherwise stated in individual sections of the Specifications or in the Bid, no 

separate payment will be made for any item of work, materials, parts, equipment, supplies or 

relate items required to perform and complete the work. The costs for all such items required 

shall be included in the price bid for item of which it is a part. 
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C.  Payment will be made by extending unit prices multiplied by quantities provided and then 

summing the extended prices to reflect actual work. Such price and payment shall constitute 

full compensation to the Contractor for furnishing all plant, labor, equipment, tools and 

materials not furnished by the Owner and for performing all operations required to provide 

to the Owner the entire Project, complete in place, as specified and as indicated on the 

Drawings. 

 

D. The Contractor shall carefully acquaint himself with all work associated with each payment 

item and shall have no claim for his unfamiliarity with the requirement of various items. 

i. The Contractor shall have included in his various bid items, an 
amount to cover costs for additional work which may be 
necessary, to deliver equipment and products to the project sites 
as required for project completion. 

ii. The Contractor shall have included in his various bid items, an 
amount to cover costs for additional work which may be 
necessary, to construct the water mains in the close proximity of 
underground facilities, services, poles and other facilities which 
may exist. 

iii. The discovery of an underground facility during the construction, 
not shown on the Contract Drawings shall not constitute 
automatic initiation of a change order. The additional work to 
cross or pass this underground facility must be substantial for 
consideration for additional payment. 

 
1.04 BACKFLOW PREVENTION INSTALLATION FOR SITE 1 (LENORA CHURCH ROAD) 

 

A. Lump sum payment shall be made for a complete installation of all items as shown on the 

drawings. This shall include all clearing, excavation, water piping/fittings, thrust blocking, 

valves, demolition, vaults, backflow devices, disinfection, testing, record drawings, erosion 

control, connections, clean up and any additional items for a complete installation as shown 

on the drawings or contained herein.   

 

1.05 BACKFLOW PREVENTION INSTALLATION FOR SITE 2 (MINK LIVESY ROAD) 

 

A. Lump sum payment shall be made for a complete installation of all items as shown on the 

drawings. This shall include all clearing, excavation, water piping/fittings, thrust blocking, 

valves, demolition, vaults, backflow devices, disinfection, testing, record drawings, erosion 

control, connections, clean up and any additional items for a complete installation as shown 

on the drawings or contained herein.   
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. 

 
 

1.06 ROCK EXCAVATION 

 

1. Rock excavation shall be paid for as needed. Payment will be made for the measured 

quantity of rock excavated, at the sum of the unit prices for Rock excavation 

 

2. The Owner must be given reasonable notice to measure all rock. 

 

3. Payment for blasting monitoring shall be included in this pay item. 

 
 

END OF SECTION 
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SECTION 01026 

 

PART 1 GENERAL 

 
1.01 DESCRIPTION 

SCHEDULE OF VALUES 

 

A. Work Included: Provide a detailed breakdown of the agreed Contract Sum 

showing values allocated to each of the various parts of the Work, as specified 

herein and in other provisions of the Contract Documents. 

 

1.02 RELATED WORK 

 

A. Documents affecting work of this Section include, but are not necessarily limited 

to, General Conditions, Supplementary Conditions, and Sections in Division 0 and 

Division 1 of these Specifications. 

 

1.03 GENERAL 

 

A. For accounting purposes for the Engineer's convenience and as an aid in 

determining progress payments and price additions or deductions for Contract 

modifications, the Contractor shall furnish to the Engineer a schedule of values 

which shall be approved. 

1. The schedule of values shall apportion the total amount of the Contract 

price(s) for each separate item among the main features or costs that form 

the completed Work. 

2. The price breakdown shall be in sufficient detail to permit an analysis of 

all material, labor, equipment, subcontract and overhead costs, as well as 

profit, and shall cover all work involved for the properly completed item 

and feature listed. 

3. Any amount claimed for subcontracts shall be supported by a similar 

schedule of values with the total amount shown by this price under the 

Contract price stated in the bid form. 

 

1.04 SUBMITTALS 

 

A. Prior to first application for payment, submit a proposed Schedule of Values to the 

Engineer. 

1. Meet with the Engineer and determine additional data, if any, required to 

be submitted. 

2. Secure the Engineer’s approval of the Schedule of Values prior to 

submitting first application for payment. 

END OF SECTION 
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SECTION 01091 

CODES AND STANDARDS 
 

 

PART 1 GENERAL 
 

1.01 DESCRIPTION 

 

A. Whenever reference is made to conforming to the standards of any technical society, 

organization, body, code or standard, it shall be construed to mean the latest standard, 

code, specification or tentative specification adopted and published at the time of 

advertisement for Bids. This shall include the furnishing of materials, testing of materials, 

fabrication and installation practices. In those cases where the Contractor's quality 

standards establish more stringent quality requirements, the more stringent requirement 

shall prevail. Such standards are made a part hereof to the extent which is indicated or 

intended. 

 

B. The inclusion of an organization under one category  does not preclude that 

organizations' standards from applying to another category. 

 

C. In addition, all work shall comply with the applicable requirements of local codes, 

utilities and other authorities having jurisdiction. 

 

D. All material and equipment, for which a UL Standard, an AGA or NSF approval or an 

ASME requirement is established, shall be so approved and labeled or stamped. The 

label or stamp shall be conspicuous and not covered, painted, or otherwise obscured from 

visual inspection. 

 

E. The standards which apply to this Project are not necessarily restricted to those 

organizations which are listed in Article 1.02. 

 

1.02 STANDARD ORGANIZATIONS 

 

A. Piping and Valves 

 

ACPA American Concrete Pipe Association 

ANSI American National Standards Institute 

API American Petroleum Institute 

ASME American Society of Mechanical Engineers 

AWWA American Water Works Association 

CISPI Cast Iron Soil Pipe Institute 

DIPRA Ductile Iron Pipe Research Association 

FCI Fluid Controls Institute 
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MSS Manufacturers Standardization Society 

NCPI National Clay Pipe Institute 

NSF National Sanitation Foundation 

PPI Plastic Pipe Institute 

UPPA Uni-Bell PVC Pipe Association 

 

B. Materials 

 

AASHTO American Association of State Highway and Transportation Officials 

ANSI American National Standards Institute 

ASTM American Society for Testing and Materials 

 

C. Painting and Surface Preparation 

 

NACE National Association of Corrosion Engineers 

SSPC Steel Structures Painting Council 

 

D. Electrical and Instrumentation 

 

AEIC Association of Edison Illuminating Companies 

AIEE American Institute of Electrical Engineers 

EIA Electronic Industries Association 

ICEA Insulated Cable Engineers Association 

IEEE Institute of Electrical and Electronic Engineers 

IES Illuminating Engineering Society 

IPC Institute of Printed Circuits 

IPCEA Insulated Power Cable Engineers Association 

ISA Instrument Society of America 

NEC National Electric Code 

NEMA National Electrical Manufacturers Association 

NFPA National Fire Protection Association 

TIA Telecommunications Industries Association 

UL Underwriter's Laboratories 

VRCI Variable Resistive Components Institute 

 

E. Aluminum 

 

AA Aluminum Association 

AAMA American Architectural Manufacturers Association 

 

F. Steel and Concrete 

 

ACI American Concrete Institute 

AISC American Institute of Steel Construction, Inc. 

AISI American Iron and Steel Institute 
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CRSI Concrete Reinforcing Steel Institute 

NRMA National Ready-Mix Association 

PCA Portland Cement Association 

PCI Prestressed Concrete Institute 

 

G. Welding 

 

ASME American Society of Mechanical Engineers 

AWS American Welding Society 

H. Government and Technical Organizations 

AIA American Institute of Architects 

APHA American Public Health Association 
APWA American Public Works Association 

ASA American Standards Association 

ASAE American Society of Agricultural Engineers 

ASCE American Society of Civil Engineers 

ASQC American Society of Quality Control 

ASSE American Society of Sanitary Engineers 

CFR Code of Federal Regulations 

CSI Construction Specifications Institute 

EDA Economic Development Administration 

EPA Environmental Protection Agency 

FCC Federal Communications Commission 

FmHA Farmers Home Administration 

FS Federal Specifications 

IAI International Association of Identification 

ISEA Industrial Safety Equipment Association 

ISO International Organization for Standardization 

ITE Institute of Traffic Engineers 

NBFU National Board of Fire Underwriters 

(NFPA) National Fluid Power Association 

NBS National Bureau of Standards 

NISO National Information Standards Organization 

OSHA Occupational Safety and Health Administration 

 

H. Government and Technical Organizations Contd. 

 

SI Salt Institute 

SPI The Society of the Plastics Industry, Inc. 

USDC United States Department of Commerce 

WEF Water Environment Federation 
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I. General Building Construction 

 

AHA American Hardboard Association 

AHAM Association of Home Appliance Manufacturers 

AITC American Institute of Timber Construction 

APA American Parquet Association, Inc. 

APA American Plywood Association 

BHMA Builders Hardware Manufacturers Association 

BIFMA Business and Institutional Furniture Manufacturers Association 

DHI Door and Hardware Institute 

FM Factory Mutual Fire Insurance Company 

HPMA Hardwood Plywood Manufacturers Association 

HTI Hand Tools Institute 

IME Institute of Makers of Explosives 

ISANTA International Staple, Nail and Tool Association 

ISDSI Insulated Steel Door Systems Institute 

IWS Insect Screening Weavers Association 

MBMA Metal Building Manufacturers Association 

NAAMM National Association of Architectural Metal Manufacturers 

NAGDM National Association of Garage Door Manufacturers 

NCCLS National Committee for Clinical Laboratory Standards 

NFPA National Fire Protection Association 

NFSA National Fertilizer Solutions Association 

NKCA National Kitchen Cabinet Association 

NWMA National Woodwork Manufacturers Association 

NWWDA National Wood Window and Door Association 

RMA Rubber Manufacturers Association 

SBC SBCC Standard Building Code 

SDI Steel Door Institute 

SIA Scaffold Industry Association 

SMA Screen Manufacturers Association 

SPRI Single-Ply Roofing Institute 

TCA Tile Council of America 

UBC Uniform Building Code 

 

J. Roadways 

 

AREA American Railway Engineering Association 

DOT Department of Transportation 

SSRBC  Standard Specifications for Construction of Transportation Systems, 

Georgia Department of Transportation 

K. Plumbing 

AGA American Gas Association 

NSF National Sanitation Foundation 

PDI Plumbing Drainage Institute 
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SPC SBCC Standard Plumbing Code 

 

L. Refrigeration, Heating, and Air Conditioning 

 

AMCA Air Movement and Control Association 

ARI American Refrigeration Institute 

ASHRAE American Society of Heating, Refrigeration,  and Air Conditioning 

Engineers 

ASME American Society of Mechanical Engineers 

CGA Compressed Gas Association 

CTI Cooling Tower Institute 

HEI Heat Exchange Institute 

IIAR International Institute of Ammonia Refrigeration 

NB National Board of Boilers and Pressure Vessel Inspectors 

PFMA Power Fan Manufacturers Association 

SAE Society of Automotive Engineers 

SMACNA Sheet Metal and Air Conditioning Contractors National Association 

SMC Standard Mechanical Code 

TEMA Tubular Exchangers Manufacturers Association 

 

M. Equipment 

 

AFBMA Anti-Friction Bearing Manufacturers Association, Inc. 

AGMA American Gear Manufacturers Association 

ALI Automotive Lift Institute 

CEMA Conveyor Equipment Manufacturers Association 

CMAA Crane Manufacturers Association of America 

DEMA Diesel Engine Manufacturers Association 

MMA Monorail Manufacturers Association 

OPEI Outdoor Power Equipment Institute, Inc. 

PTI Power Tool Institute, Inc. 

RIA Robotic Industries Association 

SAMA Scientific Apparatus Makers Association 

END OF SECTION 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

001200-1 

 ITB #20-16 

 

SECTION 01200- PROJECT MEETINGS  
 

SECTION 01200 

 

PART 1 GENERAL 

 
1.1 GENERAL 

PROJECT MEETINGS 

 

A.  Owner’s Project Representative will schedule physical arrangements for 

meetings throughout progress of Work, prepare meeting agenda with regular 

participant input and distribute with written notice of each meeting, preside at 

meetings, record minutes to include significant proceedings and decisions, and 

reproduce and distribute copies of minutes within 5 days after each meeting to 

participants and parties affected by meeting decisions. 

 

1.2 SUBMITTALS 

 

A. Administrative Submittals: 

 

1. Provide suggested agenda for pre-installation meeting and facility start-up 

meeting to Owner’s Project Representative to include reviewing 

conditions of installation, preparation and installation or application 

procedures, and coordination with related Work and work of others. 

 

1.3 PRECONSTRUCTION CONFERENCE 

 

A. Be prepared to discuss the following subjects, as a minimum: 

1. Required schedules. 

2. Status of Bonds and insurance. 

3. Sequencing of critical path work items. 

4. Progress payment procedures. 

5. Project changes and clarification procedures. 

6. Use of site, access, office and storage areas, security and temporary 

facilities. 

7. Major product delivery and priorities. 

8. CONTRACTOR’s safety plan and representative. 

 

B. Attendees will include: 

1. Owner’s representatives. 

2. CONTRACTOR’s office representative. 

3. CONTRACTOR’s resident superintendent. 

4. CONTRACTOR’s quality control representative. 

5. Subcontractors’ representatives whom CONTRACTOR may desire 
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6. ENGINEER’s representatives. 

7. Others as appropriate. 

 

1.4 PRELIMINARY SCHEDULES REVIEW MEETING 

 

A. As set forth in General Conditions and Section 01310, 

CONSTRUCTION SCHEDULES. 

 

1.5 PROGRESS MEETINGS 

 

A. Owner’s Project Representative will schedule regular progress meetings at 

site, conducted weekly to review Work progress, progress schedule, Shop 

Drawing and Sample submissions schedule, Application for Payment, 

contract modifications, and other matters that require discussion and 

resolution. 

B. Attendees will include: 

 

1. Owner’s Project Representative and others, as appropriate. 

2. CONTRACTOR, Subcontractors, and Suppliers, as appropriate. 

3. ENGINEER’s representative(s). 

4. Others as appropriate. 

 

C. ENGINEER shall prepare agenda and distribute 48 hours prior to meeting, 

preside at meetings, and prepare and distribute minutes of proceedings to 

all parties. 

 

D. CONTRACTOR shall provide data required and be prepared to discuss all 

items on agenda. 

 

E. Agenda: 

1. Agenda will include but not necessarily be limited to the following: 

a. Revisions and/or Corrections to Previous Minutes. 

b. Unresolved Items. 

c. Administrative Items. 

d. New Agenda items to be discussed. 

e. Change Orders and review of Change Order Log. 

f. Shop Drawings and review of Shop Drawing Log. 

g. Request for Information (RFI) and review of RFI Log. 

h. Request for Proposal (RFP) and review of RFP Log. 

i. Problems, Conflicts, Observations. 

j. Coordination with OWNER and other CONTRACTOR's. 

k. Progress since last meeting. 

l. Planned Progress for Next Meeting and milestone work. 

m. Schedule Assessment / Delay. 
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SECTION 01200- PROJECT MEETINGS 

n. Project security and Project Safety. 

o. Testing. 

p. Subcontractors. 

q. Work Hours. 

r. Other Business and planned visitors 

 

1.6 QUALITY CONTROL AND COORDINATION MEETINGS 

 

A. Scheduled by Owner’s Project Representative on regular basis and as 

necessary to review test and inspection reports, and other matters relating 

to quality control of Work and work of other contractors. 

 

C. Attendees will include: 
 

1. CONTRACTOR. 

2. CONTRACTOR’s designated quality control representative. 

3. Subcontractors and Suppliers, as necessary. 

4. Owner’s Project Representative. 

5. ENGINEER’s representative(s), as necessary. 

. 

1.7 PREINSTALLATION MEETINGS 

 

A. When required in individual Specification sections, convene at site 

prior to commencing Work of that section. 

 

B. Require attendance of entities directly affecting, or affected by, 

Work of that section. 

C. Notify Owner’s Project Representative 5 business days in advance 

of meeting date. 

 

1.8 OTHER MEETINGS 

 

A. In accordance with Contract Documents and as may be required by 

OWNER and ENGINEER. 

 

PART 2 PRODUCTS (NOT USED) 

 

PART 3 EXECUTIONS (NOT USED) 

 

 
END OF SECTION 
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SECTION 01310-CONSTRUCTION SCHEDULES  
 

SECTION 01310 

 

PART 1 GENERAL 
 

1.01 SCOPE 

CONSTRUCTION SCHEDULES 

 

A. The work under this Section includes preparing, furnishing, distributing, and periodic 

updating of the construction program/schedules as specified herein. 

 

B. The purpose of the schedule is to demonstrate that the Contractor can complete the 

overall Project within the Contract Time, and meet all required interim milestones. 

 

1.02 QUALITY ASSURANCE 

 

The Project Schedule shall be developed using Microsoft Project or other approved 

method/program. Coordinate with the PM/CM to insure compatibility of software and 

computer systems. 

 

1.03 SUBMITTALS 

 

A. Project Schedule 

 

1. Submit the Project Schedule within 5 days after date of the Notice to Proceed. 

 

2. The PM/CM will review schedule and will return the reviewed copy within 5 

days after receipt. 

 

3. If required, resubmit within five days after receipt of a returned review copy. 

 

B. Updating: Submit an update of the schedule with each request for payment. 

 

C. Submit the number of copies required by the Contractor, plus four copies to be retained 

by the PM/CM. 

 

1.04 APPROVAL 

 

Approval of the Contractor's construction program and revisions thereto, shall in no way 

relieve the Contractor of any duties and obligations under the Contract. Such approval is 

limited to the format of the schedule and does not in any way indicate approval of, or 

concurrence with, the Contractor's means, methods and ability to carry out the Work. 



 ITB #20-16 

 

SECTION 013110-CONSTRUCTION SCHEDULES 
 

1.05 PRELIMINARY PROJECT SCHEDULE (PPS) 

 

A. The Project Schedule shall be a bar chart or time scaled network diagram showing the 

Contractor's proposed operations. 

 

1.06 UPDATING 

 

A. Written Narrative Report: Provide a written narrative report with each update  including: 

 

1. A status review of the Project. 

 

2. A discussion of problem areas including current and anticipated delay factors and 

their impact. 

 

3. Direct action taken, or proposed, and its effect. 

 

4. A description of revisions including: 

 

a. Their effect on the schedule due to the change of scope. 

b. Revisions in duration of activities. 

c. Other changes that may affect the schedule. 

 

5. A listing of behind-schedule materials and equipment procurement activities. 

 

6. A listing of any significant changes in the activities and restraints occurring since 

the last update and why the changes were made. 

 

B. Critical Work List: Provide a listing of critical work to be performed prior to the next 

Project Coordination Meeting, specifically listing what must be done during the next 30 

days to stay on the critical path schedule. 

 

C. At each Project Coordination Meeting, the Contractor shall present for discussion the 

most current update of the schedule. 

 

 
 

END OF SECTION 
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SECTION 01320-CONSTRUCTIONS PHOTOGRAPHS 

 

 

 

 
PART 1 GENERAL 

 

1.01 SCOPE 

 

SECTION 01320 

CONSTRUCTION PHOTOGRAPHS 

 

A. The Contractor shall furnish all equipment and labor materials required to provide the 

Owner with construction photographs of the Project. 

 

B. Negatives shall become the property of the Owner and none of the photographs herein 

shall be published without express permission of the Owner. 

 

1.02 PRE AND POST CONSTRUCTION PHOTOGRAPHS 

 

A. Prior to the beginning of any work, the Contractor shall take project photographs of the 

work area to record existing conditions. 

 

B. Following completion of the work, another recording shall be made showing the same 

areas and features as in the pre-construction photographs. 

 

C. All conditions which might later be subject to disagreement shall be shown in sufficient 

detail to provide a basis for decisions. 

 

D. The Contractor shall coordinate the taking of pre and post-construction photographs with 

the PM/CM. The PM/CM shall observe the taking of the photographs. 

 

E. The pre-construction photographs shall be submitted to the PM/CM within 20 calendar 

days after the date of receipt by the Contractor of Notice to Proceed. Post-construction 

photographs shall be provided prior to final acceptance of the project. 

 

1.03 PROGRESS PHOTOGRAPHS 

 

A. Photographs shall be taken to record the general progress of the Project during each pay 

period. Photographs shall be representative of the primary work being performed  at that 

time. 

 

B. The photographs shall include the date and time marking of the recording. All 

photographs shall be labeled on a tab connected to the bottom of the photo to indicate 

date and description of work shown. 

 

C. A minimum of 10 photographs shall be submitted with each request for payment. The 
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SECTION 01320-CONSTRUCTIONS PHOTOGRAPHS 
 

 
view selection will be as agreed to with the PM/CM. Two prints of each photograph 

shall be submitted to the PM/CM. 

 
 

1.04 SUBMITTALS 

 

A. A CD disc is an acceptable method for submitting the photographs. 

 

B. Construction photographs shall be submitted with each payment request. Failure to 

include photographs may be cause for rejection of the payment request. 

 

 
 

END OF SECTION 



END OF SECTION 

Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

01510-1 

 ITB #20-16 

 

SECTION 01510-TEMPORARY FACILITIES 
 

 

 

 

 

 
 

PART 1 GENERAL 

1.01 DESCRIPTION 

 

SECTION 01510 

TEMPORARY FACILITIES 

 

A. The work of this Section shall consist of providing the following temporary 

facilities: 

1. Water, 

2. Sanitary Facilities 

 

 

PART 2 PRODUCTS 
 

2.01 TEMPORARY WATER 

 

A. Drinking water shall be provided by the Contractor for his personnel and the 

personnel of his sub-contractors. 

1. Drinking water shall be tested and approved by the State Agency as "safe 

drinking water suitable for human consumption". 

2. Contractor shall furnish water for construction. 

 

2.02 TEMPORARY SANITARY FACILITIES 

 

A. Sanitary conveniences, properly screened from public observation, for the use of 

all persons employed on the work and beginning with the first man engaged in 

preliminary operations, shall be provided and maintained by the Contractor in 

sufficient numbers through the completion of the work. 

 

B. Contractor shall be diligent in maintaining sanitary facilities; pumping weekly, or 

more often as required to protect soil and water quality. 

 

 

PART 3 EXECUTIONS (Not Applicable) 
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SECTION 01570-TRAFFIC REGULATION 
 
 

 

 
 

PART 1 GENERAL 

1.01 DESCRIPTION 

SECTION 01570 

TRAFFIC REGULATION 

 

A. The work under this Section shall consist of maintaining and protecting traffic in 

the project area to the satisfaction of the applicable Local Regulatory Agencies, 

and the Owner. 

1. Unless otherwise specified within the Contract Documents, the Contractor 

must maintain pedestrian and vehicular traffic and permit access to 

businesses, factories, residences, and intersecting streets 
 

PART 2 PRODUCTS 

2.01 TRAFFIC SIGNS 

 

A. The Contractor shall furnish light(s) and maintain traffic signs as may be directed, 

or may be necessary for the safe regulation, or convenience of traffic. 

1. Said signs shall be as shown or noted on the Contract Drawings or 

elsewhere herein, or if not specified, they shall be adequate for the 

regulation, safety and convenience of traffic and in conformance with the 

applicable requirements of the State/Federal Manual on Uniform Traffic 

Control Devices. 

 

2.02 BARRICADES 

 

A. Suitably lighted barriers or barricades shall be furnished by the Contractor and put 

up and maintained at all times during the night or daytime, around all open 

ditches, trenches, excavation, or other work potentially dangerous to traffic. 

1. Such barricades shall be as shown on the Contract Drawings, or if not 

shown, shall be constructed of 2 inch by 8 inch rough lumber, securely 

supported, braced and at least 3 feet high above the ground. 

2. Barricades shall be placed on all sides and throughout the entire length and 

breadth of all open ditches, trenches, excavations, or other work which 

must be barred to the general public. 

3. Barricades shall be properly painted to the satisfaction of the Local 

Regulatory Agency in order to retain a high degree of visibility to 

vehicular and pedestrian traffic. 
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SECTION 01570-TRAFFIC REGULATION 
 
 

2.03 FLASHERS 

 

A. The Contractor shall furnish and securely fasten flashing units to signs, barricades, 

and other objects in such numbers and for such lengths of time as are required for 

the maintenance and protection of traffic. 

1. The flashers shall be in operation during all hours between sunset and 

sunrise, and during periods of low visibility. 

2. Suitably lighted barricades shall be defined as barricades lit by flashers in 

accordance with this Section or other lighting methods approved by the 

Local Regulatory Agency in lieu thereof. 

3. Flashers shall be placed along the entire length of the barricades at an 

interval no greater than 8 feet, center to center. Flashers shall be power 

operated, lens directed, enclosed light units which shall provide 

intermittent light from 70 to 120 flashers per minute, with the period of 

light emittance occurring not less than 25 percent of each on-off cycle, 

regardless of temperature. 

4. The emitted light shall be yellow in color and the area of light on at least 

one face of the unit shall be not less than 12 square inches. The 

discernible light shall be bright enough to be conspicuously visible during 

the hours of darkness at a minimum distance of 800 feet from the unit 

under normal atmospheric conditions. 

5. For units which beam light in one or more directions, the foregoing 

specifications shall apply 10 degrees or more to the side and 5 degrees or 

more above and below the photometric axis. 

 

2.04 TEMPORARY BRIDGING 

 

A. The Contractor shall include in his bid, bridging for trenches at and all street and 

driveway crossings in such manner as the Local Regulatory Agency may direct for 

the accommodation and safety of the traveling public, to provide facilities for 

access to private driveways for vehicular use, and to prevent blocking of 

intersecting traffic. 

1. He shall erect suitable barriers around the excavation to prevent accidents 

to the public and shall place and maintain, during the night, sufficient 

lights on or near the work. 

2. A space of 20 feet must be left so that free access may be had at all times 

to fire hydrants and proper precautions shall be taken so that the entrances 

to fire hydrants and fire stations shall not be blocked or obstructed. 
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SECTION 01570-TRAFFIC REGULATION 
 
 

2.05 DETOURS 

 

A. Temporary detours shall be constructed on the site as proposed by the Contractor 

and approved by the Applicable State and/or Local Authorities required by the 

Contract Drawings or specified elsewhere herein. 

1. Detours shall not have grades in excess of 10% anywhere along their lanes 

unless otherwise shown on the Contract Drawings. Detours shall be 

smooth riding. 

2. Suitable barricades shall be installed continuously along both sides of a 

detour where: 

a. The adjacent side slope is steeper than 1 on 6 inches. 

b. The Contractor's operations or equipment may operate within 20 

feet of the detour. 

c. Other unsafe conditions requiring them for the protection of traffic 

along the line of detour. 

 

2.06 MISCELLANEOUS 

 

A. The Contractor may be required to employ traffic persons and/or uniform police 

officers as required and take other such reasonable means or precautions as the 

Local Regulatory Agency may direct, or as may be needed to prevent damage or 

injury to persons, vehicles, or other property and to minimize the inconveniences 

and danger to the public by his construction operations. 

 

 
 

END OF SECTION 
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SECTION 01700-CONTRACT CLOSEOUT 
 
 

SECTION 01700 

CONTRACT CLOSEOUT 
 
 

PART 1 GENERAL 
 

1.01 DESCRIPTION 

 

A. The work of this Section consists of procedures and requirements for contract 

closeout, such as cleaning, restoration of project site to original condition, 

inspections and guarantees. 

PART 2 MATERIALS (Not Applicable) 

PART 3 EXECUTIONS 
 

3.01 CLEANING UP 

 

A. During its progress, the work and the adjacent areas affected thereby shall be kept 

cleaned up and all rubbish, surplus materials, and unneeded construction 

equipment shall be removed and all damage repaired so that the public and 

property owners will be inconvenienced as little as possible. 

 

B. All local water courses, catch basins and drains discharge into the drinking water 

reservoir. No material or debris shall be washed or flowed into or be placed in 

watercourses, ditches, gutters, drains, catch basins, or elsewhere as a result of the 

Contractor's operations, such material or debris shall be entirely removed and 

legally disposed of during progress of the work, and the ditches, channels, drains, 

etc., shall be protected from spillage and kept in a neat, clean and functioning 

condition. 

 

C. On or before the completion of the work, the Contractor shall, unless otherwise 

especially directed or permitted in writing, remove all rubbish from any grounds 

which he has occupied; and shall leave the roads and all parts of the premises and 

adjacent property affected by his operation in a neat and satisfactory condition. 

 

D. Unless otherwise specifically directed or permitted in writing, the Contractor shall 

perform the following tasks: 

1. Tear down and remove all temporary buildings and structures built by him. 
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2. Remove all temporary works, tools, and machinery or other construction 

equipment furnished by him. 

3. Remove, acceptably disinfect, and cover all organic matter and material 

containing organic matter in, under, and around privies, houses, and other 

buildings used by him. 

a. Subsequent to disinfection, remove or suitably neutralize 

disinfectant residuals from treated area(s). 

 
 

4. Remove all rubbish from any grounds which he has occupied. 

5. Leave roads and all parts of premises and adjacent property affected by his 

operations in a neat and satisfactory condition. 

 

3.02 RESTORATION 

 

A. The Contractor shall restore or replace, when and as directed by the Engineer, any 

public or private property damaged by his work, equipment, or employees, to a 

condition at least equal to that existing immediately prior to the beginning of 

operations. 

1. To this end, the Contractor shall do as required all necessary highway or 

driveway, walk, and landscaping work. 

2. Suitable materials, equipment and methods shall be used for such 

restoration, or as required in other divisions of this Specification. 

 

B. In restoring the disturbed areas the Contractor shall: 

1. Replace to an equivalent depth any loam that has been removed during the 

excavation. 

2. Remove from the property and legally dispose of in an approved fashion 

all trees, brush and other items that the Contractor has cut in order to 

prosecute his work. 

3. Remove from the property upon completion of the work thereon, all 

excess materials of construction such as stone, pipe, concrete block, 

gravel, etc., that the 

Contractor may have stockpiled for use during the course of the work. 

4. Leave the land in a smooth, even condition. All ruts, holes or other 

undesirable grading conditions which resulted from work under this 

Contract shall be filled and the area so graded to eliminate ponding. 

5. All drainage course(s) shall be restored to their pre-existing condition or 

better. 

6. Reset all public or private monuments, iron pipes or other types of 

property line and geodetic markers damaged or disturbed by operations 

under this Contract. 

This work shall be done by a licensed land surveyor at no additional cost. 
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SECTION 01700-CONTRACT CLOSEOUT 
 

7. Repair, reset or replace as directed all pipes, walls, utilities, fences, 

railings, stone walls, etc., and ornamental or utilitarian domestic 

accessories, such as, but not limited to, arbors, fireplaces, sheds and 

incinerators, or other surfaces structures, or property which may have been 

damaged, either directly or indirectly by his operations under this Contract. 

8. Restore to a condition at least equal to that in which they were found 

immediately prior to the beginning of construction all sidewalks, gutters, 

driveways and curbs which have been damaged by the Contractor's 

operations. 

 

3.03 FINAL INSPECTION 

 

A. At completion of all work, the Owner and Engineer, along with the General 

Contractor and each of the subcontractors shall conduct a final inspection jointly 

for "punch list" purposes and to determine the exact status of the project before 

final acceptance. 

 

3.04 GUARANTEES 

 

A. The Contractor shall take notice of special guarantees required in the technical 

Sections of these Specifications. 

1. If, in the opinion of the Owner, any item requires excessive maintenance 

during guarantee periods, the item shall be considered defective and the 

Contractor shall correct the defects. 

2. All defects so corrected shall be at the expense of the Contractor. 

 
 

END OF SECTION 
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PART 1 GENERAL 

 

1.01 SCOPE 

SECTION 01710-CLEANING  
 

SECTION 01710 

CLEANING 

 

This Section covers the general cleaning which the Contractor shall be required to 

perform both during construction and before final acceptance of the Project unless 

otherwise shown on the Drawings or specified elsewhere in these Specifications. 

 

1.02 QUALITY ASSURANCE 

 

A. Daily, and more often if necessary to conduct inspections verifying that requirements of 

cleanliness are being met. 

 

B. In addition to the standards described in this Section, comply with all pertinent 

requirements of governmental agencies having jurisdiction. 

 

1.03 HAZARDOUS MATERIAL AND WASTE 

 

A. The Contractor shall handle hazardous waste and materials in accordance with applicable 

local, state, and federal regulations. Waste shall also be disposed of in approved landfills 

as applicable. 

 

B. The Contractor shall prevent accumulation of wastes which create hazardous conditions. 

 

C. Burning or burying rubbish and waste materials on the site shall not be allowed. 

 

D. Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be 

allowed. 

 

1.04 DISPOSAL OF SURPLUS MATERIALS 

 

Unless otherwise shown on the Drawings, specified or directed, the Contractor shall 

legally dispose off the site all surplus materials and equipment from demolition and 

shall provide suitable off-site disposal site, or utilize a site designated by the Owner. 
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PART 2 PRODUCTS 
 

2.01 CLEANING MATERIALS AND EQUIPMENT 

 

Provide all required personnel, equipment and materials needed to maintain the 

specified standard of cleanliness. 

 

2.02 COMPATIBILITY 

 

Use only the cleaning materials, methods and equipment which are compatible with the 

surface being cleaned, as recommended by the manufacturer of the material or as 

approved by the PM/CM. 

 

PART 3 EXECUTION 
 

3.01 PROGRESS CLEANING 

 

A. General 

 

1. Do not allow the accumulation of scrap, debris, waste material and other items not 

required for construction of this Work. 

 

2. Daily, completely remove all scrap, debris and waste material from the job site. 

 

3. Provide adequate storage for all items awaiting removal from the job site, 

observing all requirements for fire protection and protection of the environment. 

 

B. Site 

 

1. Daily, and more often if necessary, inspect the site and pick up all scrap, debris and 

waste material. Remove all such items to the place designated for their storage. 

 

2. Restack materials stored on site weekly. 

 

3. At all times maintain the site in a neat and orderly condition which meets the 

approval of the PM/CM. 

 

C. Structures 

 

1. Weekly, and more often if necessary, inspect the structures and pick up all scrap, 
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debris and waste material. Remove all such items to the place designated for 

their storage. 

2. Weekly, and more often if necessary, sweep all interior spaces clean. "Clean", for 

the purpose of this subparagraph, shall be interpreted as meaning free from dust 

and other material capable of being removed by using a hand-held broom. 

 

3. As required preparatory  to installation of successive materials, clean the structures 

or pertinent portions as recommended by the manufacturer of the successive 

material. 

 

4. Following the installation of finish floor materials, clean the finish floor daily. 

"Clean", for the purpose of this paragraph, shall be interpreted as meaning free 

from all foreign material which, in the opinion of the PM/CM, may be injurious to 

the finish floor material. 

 

5. Schedule cleaning operation so that dust and other contaminants resulting from 

cleaning operations will not fall on wet, recently painted surfaces. 

 

3.02 FINAL CLEANING 

 

A. Definitions: Unless otherwise specifically specified, "clean" for the purpose of this 

Article shall be interpreted as the level of cleanliness generally provided by commercial 

building maintenance subcontractors using commercial quality building maintenance 

equipment and materials. 

 

B. General: Prior to completion of the Work, remove from the job site all tools, surplus 

materials, equipment, scrap, debris and waste. Conduct final progress cleaning as 

described in 3.01 above. 

 

C. Site: Unless otherwise specifically directed by the PM/CM, hose down all paved areas 

on the site and all public sidewalks directly adjacent to the site; rake clean other surfaces 

of the grounds. Completely remove all resultant debris. 

 

D. Structures 

 

1. Remove all traces of soil, waste material, splashed material, and other foreign 

matter to provide a uniform degree of exterior cleanliness. Visually inspect all 

exterior surfaces and remove all traces of soil, waste material, and other foreign 

matter. Remove all traces of splashed materials from adjacent surfaces. If necessary 

to achieve a uniform degree of exterior cleanliness, hose down the exterior of the 

structure. In the event of stubborn stains not removable with water, the PM/CM 

may require light sandblasting or other cleaning at no additional cost to the Owner. 
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2. Visually inspect all interior surfaces and remove all traces of soil, waste material, 

smudges and other foreign matter. Remove all paint droppings, spots, stains and 

dirt from finished surfaces. 

3. Clean all glass inside and outside. 

 

4. Polish all surfaces requiring the routine application of buffed polish. Provide and 

apply polish as recommended by the manufacturer of the material being polished. 

 

E. Post-Construction Cleanup: All evidence of temporary construction facilities, haul roads, 

work areas, structures, foundations of temporary structures, stockpiles of excess or waste 

materials, or any other evidence of construction, shall be removed as directed by the 

PM/CM. 

 

F. Restoration of Landscape Damage: Any landscape feature damaged by the Contractor 

shall be restored as nearly as possible to its original condition at the Contractor's 

expense. The PM/CM will decide what method of restoration shall be used. 

 

G. Timing: Schedule final cleaning as approved by the PM/CM to enable the Owner to 

accept the Project. 

 

3.03 CLEANING DURING OWNER'S OCCUPANCY 

 

Should the Owner occupy the Work or any portion thereof prior to its completion by 

the Contractor and acceptance by the Owner, responsibilities for interim and final 

cleaning of the occupied spaces shall be as determined by the PM/CM in accordance 

with the Supplementary Conditions of the Contract Documents. 

 

 
 

END OF SECTION 
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SECTION 01720 

PRODUCT HANDLING 
 

 

 

PART 1 GENERAL 

1.01 DESCRIPTION 

 

A. Work included: Protect products scheduled for use in the Work by means 

including, but not necessarily limited to, those described in this Section. 

 

1.02 QUALITY ASSURANCE 

 

A. Include within the Contractor’s quality assurance program such procedures as are 

required to assure full protection of work and materials. 

 

1.03 MANUFACTURER’S RECOMMENDATIONS 

 

A. Comply with manufacturers’ recommendations on product handling, storage and 

protection. 

 

1.04 PACKAGING 

 

A. Deliver products to the job site in their manufacturer’s original container(s), with 

labels intact and legible. 

1. Maintain packaged materials with seals unbroken and labels intact until 

time of use. 

2. Promptly remove damaged material and unsuitable items from the job site, 

and promptly replace with material meeting the specified requirements, at 

no additional cost to the Owner. 

 

B. The Engineer may reject as non-complying such material and products that do not 

bear identification satisfactory to the Engineer as to manufacturer, grade, quality 

and other pertinent information. 

 

1.05 PROTECTION 

 

A. Mechanical equipment subject to damage by the atmosphere if stored outdoors, 

shall be stored in a building with a controlled environment. The building may be 

a temporary structure on the site or a building off the site. 

 

B. PVC pipe shall be covered to protect it from UV degradation. 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

1720-2 

 ITB #20-16 

 

SECTION 01720-PRODUCT HANDLING 
 
 

1.06 REPAIRS AND REPLACEMENTS 

 

A. In event of damage, promptly make replacements and repairs to the approval of 

the Engineer at no additional cost to the Owner. 

B. Additional time required to secure replacements and to make repairs will not be 

considered by the Engineer to justify an extension in the Contract Time of 

Completion. 

 

 

 

 

END OF SECTION 
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SECTION 01730 

PROJECT RECORD DOCUMENTS 
 

PART 1 GENERAL 

 

1.01 SCOPE 

 

A. The work under this Section includes, but is not necessarily limited to, the maintenance, 

recording and submittal of project record documents as herein specified. 

 

B. Maintain at the site for the Owner one record copy of: 

 

1. Drawings, 

2. Specifications, 

3. Change orders and other modifications to the Contract, 

4. Engineer field orders or written instructions, 

5. Reviewed shop drawings, product data and samples, 

6. Field test records. 

 

1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES 

 

A. Storage 

 

1. Store documents and samples apart from documents used for construction. 

2. Provide files and racks for storage of documents. 

3. Provide locked cabinet or secure storage space for storage of samples. 

 

B. File documents and samples in accordance with format of these Specifications. 

 

C. Maintenance 

 

1. Maintain documents in a clean, dry, legible condition and in good order. 

2. Do not use record documents for construction purposes. 

 

D. Make documents and samples available at all times for inspection by Engineer. 

 

1.03 RECORDING 

 

A. Label each document "PROJECT RECORD" in neat, large printed letters. 

 

B. Recording 

 

1. Record information concurrently with construction progress. 

2. Do not conceal any work until required information is recorded. 
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C. Drawings: Record (or As-built) CADD drawings shall be as required per Rockdale Water 

and Wastewater Standards and Specifications Section 1.04. 

 

Include the following: 

 

1. Depths of various elements of foundation in relation to finish first floor datum. 

2. Horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 

3. Location of internal utilities and appurtenances concealed in the construction, 

referenced to visible and accessible features of the structure. 

4. Field changes of dimension and detail. 

5. Changes made by Requests for Information (RFI), field order or by change order. 

6. Details not on original Contract Drawings. 

 

D. Specifications: Legibly mark each section to record: 

 

1. Manufacturer, trade name, catalog number, and supplier of each product and item 

of equipment actually installed. 

2. Changes made by Requests for Information (RFI), field order or by change order. 

 

1.04 SUBMITTAL 

 

A. At Contract closeout, deliver record documents to Engineer for the Owner. 

 

B. Accompany submittal with transmittal letter, in duplicate, containing: 

 

1. Date, 

2. Project title and number, 

3. Contractor's name and address, 

4. Title and number of each record document, 

5. Signature of Contractor or Contractor's authorized representative. 

 
 

END  OF SECTION 
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SECTION 02100 EROSION AND SEDIMENTATION CONTROL 
 

 

 

DIVISION 2 – SITEWORK 
 

SECTION 02100 

EROSION AND SEDIMENTATION 

CONTROL 
 

 

PART 1 GENERAL 

1.01 SCOPE 
 

A. Submittals and Permits 

 

1. The Designer shall prepare a description, drawings and schedule for proposed 

temporary and permanent erosion and sedimentation controls. The description and 

drawings shall meet the requirements of the Georgia Erosion and Sedimentation 

Act of 1975 as amended in 1989 and local soil erosion and sedimentation control 

ordinances. The Owner will acquire Land Disturbance Permits from the 

appropriate authority and shall pay any fees for said permits.  All fines imposed for 

improper erosion and the Contractor shall pay sedimentation control. 

 

2. Land disturbance activity shall not commence until the Land Disturbance Permit 

is issued. 

 

B. Basic Principles 

 

1. Conduct the earthwork and excavation activities in such a manner to fit the 

topography, soil type and condition. 

 

2. Minimize the disturbed area and the duration of exposure to erosion elements. 

 

3. Stabilize disturbed areas immediately. 

 

4. Safely convey run-off from the site to an outlet such that erosion will not be 

increased off site. 

 

5. Retain sediment on site that was generated on site. 

 

6. Minimize encroachment upon watercourses. 
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C. Implementation 

 

1. The Contractor is solely responsible for the control of erosion within the 

Project site and the prevention of sedimentation from leaving the Project site or entering 

waterways. 

 

2. The Contractor shall install temporary and permanent erosion and sedimentation 

controls, which will ensure that runoff from the disturbed area of the Project site, 

shall pass through a filter system before exiting the Project site. 

 

3. The Contractor shall provide temporary and permanent erosion and sedimentation 

control measures to prevent silt and sediment form entering the reels 

4. The Contractor shall limit land disturbance activity to those areas shown on the 

Drawings. 

 

5. The Contractor shall maintain the disturbed area on the entire site until acceptance 

of the Project at no additional cost to the Owner. Maintenance shall include 

mulching, re-seeding, clean-out of sediment barriers and sediment ponds, 

replacement of washed-out or undermined rip rap and erosion control materials, to 

the satisfaction of the Engineer. 

 

6. All fines imposed for improper erosion and the Contractor shall pay sedimentation 

control. 

 

D. Temporary Erosion and Sedimentation Control: In general, temporary erosion and 

sedimentation control procedures shall be directed toward: 

 

1. Preventing soil erosion at the source. 

 

2. Preventing silt and sediment from entering any waterway if soil erosion cannot be 

prevented. 

 

3. Preventing silt and sediment from migrating downstream in the event it cannot be 

prevented from entering the waterway. 

 

E. Permanent Erosion Control: Permanent erosion control measures shall be implemented 

to prevent sedimentation of the waterways and to prevent erosion of the Project site. 

 

1.02 QUALITY ASSURANCE 
 

A. General: Perform all work under this Section in accordance with all pertinent rules and 

regulations including, but not necessarily limited to, those stated herein and these 

Specifications. 
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SECTION 02100 EROSION AND SEDIMENTATION CONTROL 
 

B. Conflicts: Where provisions of pertinent rules and regulations conflict with these 

Specifications, the more stringent provisions shall govern. 

 

PART 2 PRODUCTS 

2.01 TEMPORARY EROSION AND SEDIMENTATION CONTROL MATERIALS 
 

A. Silt Fence: Silt fence shall meet the requirements of Section 171 - Temporary Silt Fence 

of the Department of Transportation, State of Georgia, Standard Specification, latest 

edition. Silt fence fabric must be on the Georgia DOT Qualified Product List. 

 

B. Hay bales shall be clean, seed free cereal hay type. 

 

C. Netting shall be 1/2-inch, galvanized steel, chicken wire mesh. 

 

D. Filter stone shall be crushed stone conforming to Georgia Department of Transportation 

Table 800.01H, Size Number 3. 
 

PART 3 EXECUTION 

3.01 GENERAL 
 

Standards: Provide all materials and promptly take all actions necessary to achieve 

effective erosion and sedimentation control in accordance with the Georgia Erosion and 

Sedimentation Act of 1975 as amended in 1989, local enforcing agency guidelines and 

these Specifications. 

 

3.02 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 

A. Temporary erosion and sedimentation control procedures should be initially directed toward 

preventing silt and sediment from entering the creeks. The preferred method is to provide 

an undisturbed natural buffer, extending a minimal 25 feet from the top of the bank, to filter 

the run-off. Should this buffer prove infeasible due to construction activities being too close 

to the creek, or if the amount of sediment overwhelms the buffer, the Contractor shall place 

silt fences to filter the run-off and, if necessary, place 

 

permanent rip rap to stabilize the creek banks. When excavation activities disturb the 

previously stated preventative measures, or if they are not maintained, or whenever the 

construction activities cross the creeks, the check dams shall be installed downstream and 

within 200 feet of the affected area. 
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SECTION 02100 EROSION AND SEDIMENTATION CONTROL 
 

B. Silt dams, silt fences, traps, barriers, check dams, appurtenances and other temporary 

measures and devices shall be installed as indicated on the approved plans and working 

drawings, shall be maintained until no longer needed, and shall then be removed. 

Deteriorated hay bales and dislodged filter stone shall be replaced with new materials. 
 

C. Where permanent grassing is not appropriate, and where the Contractor's temporary 

erosion and sedimentation control practices are inadequate, the Engineer may direct the 

Contractor to provide temporary vegetative cover with fast growing seedlings. Such 

temporary vegetative cover shall be provided by the Contractor in compliance with the 

Manual for Erosion and Sedimentation Control in Georgia, specifically in the selection 

of species, planting dates and application rates for seeding, fertilizer and mulching, with 

the exception that kudzu shall not be permitted. 

 

D. All erosion and sedimentation control devices, including check dams, shall be  inspected 

by the Contractor at least daily and after each rainfall occurrence and cleaned out and 

repaired by the Contractor as necessary. 

 

E. Temporary erosion and sedimentation control devices shall be installed and maintained 

from the initial land disturbance activity until the satisfactory completion and 

establishment of permanent erosion control measures. At that time, temporary devices 

shall be removed. 

 

3.03 PERMANENT EROSION CONTROL 
 

A. Permanent erosion control shall include: 

 

1. Restoring the work site to its original contours, unless shown otherwise on the 

Drawings or directed by the Engineer. 

 

2. Permanent vegetative cover shall be performed in accordance with Article 3.04 of 

this Section and Section 02933 of these Specifications. 

 

3. Permanent stabilization of steep slopes and creeks shall be performed in 

accordance with Article 3.05 of this Section. 

 
 

B. Permanent erosion control measures shall be implemented as soon as practical after the 

completion of pipe installation or land disturbance for each segment of the Project. In no 

event shall implementation be postponed when no further construction activities will 

impact that portion or segment of the Project. Partial payment requests may be withheld 

for those portions of the Project not complying with this requirement. 
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SECTION 02100 EROSION AND SEDIMENTATION CONTROL 
 
 

3.04 GRASSING 
 

A. General 

 

1. All references to grassing, unless noted otherwise, shall relate to establishing 

permanent vegetative cover. 

 

2. When final grade has been established, all bare soil, unless otherwise required by 

the Contract Documents, shall be seeded, fertilized and mulched in an effort to 

restore to a protected condition. Critical areas shall be sodded as approved or 

directed by the Engineer. 

 

3. Specified permanent grassing shall be performed at the first appropriate season 

following establishment of final grading in each section of the site. 

 

4. Permanent grassing shall be of a perennial species. 

 

B. Replant grass removed or damaged in residential areas using the same variety of grass 

and at the first appropriate season. Where sod is removed or damaged, replant such areas 

using sod of the same species of grass at the first appropriate season. Outside of 

residential or landscaped areas,  grass the entire area disturbed by the work on 

completion of work in any area. In all areas, promptly establish successful stands of 

grass. 

 

C. Where permanent vegetative cover (grassing) cannot be immediately established (due to 

season or other circumstances) the Contractor shall provide temporary vegetative cover. 

The Contractor must return to the site (at the appropriate season) to install permanent 

vegetation in areas that have received temporary vegetative cover. 

 

 
 

END OF SECTION 02100 
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SECTION 02110 CLEARING AND GRUBBING 
 
 

SECTION 02110 

CLEARING AND GRUBBING 
 

PART 1 GENERAL 

 

1.1 DESCRIPTION 

 

A. Work included: Clear and grub to the limits required by the Contract Documents. 

Clear and grub the areas to be occupied by the facilities to be constructed 

including all areas to be excavated, filled, paved or planted as shown on the 

Drawings and as specified herein. 

 

1.2 RELATED WORK 

 

A. Documents affecting work of this Section include, but are not necessarily limited 

to, General Conditions, Supplementary Conditions, and Sections in Division 1 of 

these Specifications. 

 
 

1.3 DEFINITIONS 

 

A. Clearing: Clearing shall consist of the cutting and felling of trees and vegetation 

as per Section 3.03 of this Technical Specification and the satisfactory disposal of 

trees, limbs, rubbish, structures and other vegetation. 

 

B. Grubbing: Grubbing shall consist of the removal and disposal of roots, root mat, 

stumps, logs, footings, slabs, and other objectionable matter which could affect 

the quality of the subgrade or borrow material. 

 

C. Topsoil: Topsoil material is defined in Section 02210 - Site Grading. 

 

D. Disposal: Disposal of cleared and grubbed material shall be performed as 

indicated in 3.5 of this Technical Specification. 

 

1.4 QUALITY ASSURANCE 

 

A. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 

specified requirements and the methods needed for proper performance of the 

work of this Section. 

 

1. Use equipment adequate in size, capacity, and numbers to accomplish the 

work in a timely manner. 
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SECTION 02110 CLEARING AND GRUBBING 
 

1.5 COORDINATION 

 

A. Coordinate clearing and grubbing of the easements with the Owner. 

 

1. Obtain permission if working outside of the easement lines. 

 

PART 2 PRODUCTS (Not Applicable) 

PART 3 EXECUTION 

3.1 SURFACE CONDITIONS 

 

A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to timely and proper completion of the 

Work. Do not proceed until unsatisfactory conditions are corrected. 

 

B. Flag limits of clearing. 

 

3.2 PROTECTION 

 

A. Only trees and brush within the limits of the easement shall be cleared. 

 

1. Protect trees and shrubs, where indicated to remain, by providing a fence 

around the tree or shrub at its drip line and of sufficient height so trees and 

shrubs will not be damaged. 

2. All areas not designated to be cleared shall be protected from damage. 

3. Clearing operations shall be conducted so that cut trees are felled within 

the easement boundaries and existing trees designated to remain, are 

protected from damage. 

4. Protect control points, benchmarks and existing work. 

5. Maintain access to the site at all times. 

 
3.3 CLEARING AND GRUBBING 

A. Within the area to be cleared: 

1. Fell trees and brush. 

2. Chip all wood and waste. 

3. Grub out all roots 1 inch in diameter and larger to a depth of at least 12 

inches below the existing ground surface. 

4. Remove all stumps and other matter that cannot be removed by a root 

rake. Remove stumps to a minimum depth of 2 ft. below grade. 
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SECTION 02110 CLEARING AND GRUBBING 
 

3.4 CONSERVATION OF TOPSOIL 

A. After the area has been cleared of vegetation, strip the existing top-soil. 

 

1. Stockpile in an area clear of new construction. 

2. Maintain the stockpile in a manner which will not obstruct the natural flow 

of drainage. 

a. Maintain stockpile free from debris and trash. 

b. Keep top-soil damp to prevent dust. 

c. Place hay bales around stockpile. 

 

3.5 REMOVAL AND DISPOSAL 

A. All debris, wood waste, trees, shrubs, brush, roots, stumps and etc. cleared and 

grubbed from the site shall be removed from the site and disposed of in 

accordance with Federal, State, and local codes. 

 

1. Burning and/or burial of cleared and grubbed material on the site shall not 

be permitted. 

2. Depressions remaining from the removal of stumps below finish grade 

shall be backfilled with compacted fill to the approximate density of the 

surrounding soil. 

 

3.6 UTILITIES 

 

A. Protect existing utilities indicated or made known. 

1. Coordinate with utility companies and agencies as required. 

 
 

END OF SECTION 
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SECTION 02160-SUPPORT OF EXCAVATION 
 
 

 

 
 

PART 1 GENERAL 
 

1.1 DESCRIPTION 

SECTION 02160 

SUPPORT OF EXCAVATION 

 

1. Provide excavation support as required by the Contract Documents. 

 
1.  In general this work shall consist of furnishing and placing timber and/or 

steel sheeting and shoring of the types and dimensions required for proper 
excavation support. 

 

1.2 DEFINITIONS 

 

1. Shoring shall mean the use of a steel trench box, steel sheeting, or timber sheeting 

braced as required. 

 

2. Timber sheeting shall mean the use of tongue and groove wood sheeting or steel 

soldier beams with wood lagging braced as required. 

 

3. Steel sheeting shall mean the use of steel sheet pilings with interlocking joints, 

braced by steel members as required. 

 

1.3 RELATED WORK 

 

1. Documents affecting the work of this Section include, but are not necessarily 

limited to, General Conditions, Supplementary Conditions and Sections in Division 

1 of these Specifications. 

 

B. As established in the General Conditions of the Contract, the Contractor is solely 

responsible for means and methods of construction and for the sequence and 

procedures to be used. 

 

1.4 QUALITY ASSURANCE 

 

1. Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced in the necessary crafts and who are completely familiar with the 

specified requirements and the methods needed for proper performance of the work 

of this Section. 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects  

02160-2 

 ITB #20-16 

 

SECTION 02160-SUPPORT OF EXCAVATION 
 

A.  The Contractor shall not perform excavations in unstable ground and shall 
employ a positive means of containing the unstable ground behind shoring, 
before excavation may proceed. 

 

2. Employ a qualified professional engineer, properly permitted to provide such 

services at the location of the work, to design the shoring system and to inspect and 

report on the quality of its construction. 

 

3. Comply with all pertinent requirements of governmental agencies having 

jurisdiction. 

 

1.5 STANDARDS 

 

1. The following Standards form a part of this Specification as referenced: 

 

1. ASTM A328, Specification for Steel Sheet Piling 

2. State of Georgia DOT Standard Specifications. 

3.  Code of Federal Regulations (CFR), 29 CFR 1926, OSHA Standards - 

Excavation. 

 

1.6 SUBMITTALS 

 

1. Submit shoring design to Engineer for record purposes only. 

 

 

PART 2 PRODUCTS 
 

2.1 DESIGN 

 

A.  Design a shoring system which will safely and adequately prevent collapse of 

adjacent materials and which will permit construction of the Work to the 

arrangement shown on the Drawings. 

 

B.  All shoring systems shall be designed so as to support all vertical and lateral loads 

and other surcharge loads imposed on the system during construction, including 

earth pressures, utility loads and other surcharged loads in order to provide safe and 

expeditious construction of the permanent structures and prevent movement and/or 

damage to adjacent soil, buildings, structures and utilities. 

 

C. Secure all needed approvals, including those of governmental agencies having j 

jurisdiction and of adjacent property owners if required, at no additional cost to the 

Owner. 
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SECTION 02160-SUPPORT OF EXCAVATION 
 

2.2 MATERIALS 

 

A. Material shall include, but not necessarily be limited to sheet piling, solder piles, 

lagging, bracing members such as wales, struts, shores and tieback anchors. 

 

B. Lumber for Timber Sheeting and Shoring. 

 
1.  Shall be sound Spruce, Douglas Fir, white or yellow Lodgepole, Ponderosa 

pine, or western hemlock plank, planed on one side and either tongue and 
grooved or splined. 

 

C. Steel Sheeting 

 
1.  Shall be of approved section and quality, either new or secondhand, 

conforming to the requirements of ASTM A328. 

 

 

PART 3 EXECUTION 
 

3.1 SURFACE CONDITIONS 

 

A. Examine the areas and conditions under which the work of this Section will be 

performed. Correct conditions detrimental to timely and proper completion of the 

work. Do not proceed until unsatisfactory conditions are corrected. 

 

3.2 INSTALLATION 

 

A. Construct and install the shoring system in strict accordance with the design 

engineer’s requirements. 

 

1.  When using soldier piles and lagging, where boulders or cobbles are 

encountered, soldier piles shall be installed in pre-augured holes over the full 

depth as required to prevent misalignment and damage. 

 

2. Vibration monitoring during installation and extraction of braced 

excavation shall be provided wherever the excavation is within 100 feet of 

existing structures. 

 

3.3 SHEETING REMOVED 

 

A. All sheeting not left in place shall be carefully removed in such manner as to not 

endanger the construction or other structures, utilities, or property. 
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1. All voids left or caused by withdrawal shall be immediately refilled with 

approved material, and compacted with tools especially adapted to that 

purpose. 

 

2.  Vibratory extraction methods shall be used only when it can be 

demonstrated that settling of pipe and structures will not occur. If such 

settling occurs, it shall be corrected at the Contractor's expense. 

 
3.4 TRENCH BOX OR SHIELD 

 

A. Use of a trench box or shield shall not relieve the Contractor of any liability for 

damages to persons or property growing out of a failure of the Contractor to leave in 

place sufficient sheeting and bracing to prevent the caving or moving of the ground 

or disturbance of the completed work. 

 

1.  Care shall be taken, when a trench box or shield is moved ahead, so as not 

to pull apart the joints of pipe already placed or leave voids around the pipe 

wall. 

 

2.  At no time shall the portable box or shield be allowed to be positioned below 

the spring line of the pipe. 

 

3.  The width of the trench box or shield shall be such that a minimum 6 inch 

horizontal clearance is maintained between the pipe and shield at all times. 

The minimum width of the trench shall be in accordance with plans and 

specifications. 

 

4. If the pipe has moved, it shall be reset to the proper line and grade. 

 

5.  Any voids between the trench box or shield and the undisturbed trench wall 

within the pipe zone (bottom of trench to top of cover material) shall be filled 

with crushed stone, bank run gravel, or approved material, 

immediately after the box or shield is positioned. 

 

 
 

END OF SECTION 
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SECTION 02227 

ROCK REMOVAL-BLASTING 
 

 

PART 1 GENERAL 

 

1.1 DESCRIPTION 

 

1.  Work included: Remove all rock encountered while excavating for structures, 

utility trenches as required by the Contract Documents. 

 

1.2 RELATED WORK 

 

1.  Documents affecting the work of this Section include, but are not necessarily 

General Conditions, Supplementary Conditions and Sections in Division 1 

specifications. 

 

1.3 DEFINITIONS 

 

General Excavation: Any material occupying an original volume of more than 1 cubic yard which 

cannot be excavated with a single-tooth ripper drawn by a crawler tractor having a minimum draw 

bar pull rating of not less than 80,000 lbs. usable pull (Caterpillar D-8 or larger), and that requires 

explosives, wedging or impact hammer removal. 

 

Trench Excavation: Any material occupying an original volume of more than 1/2 cubic yard which 

cannot be excavated with a backhoe having a bucket curling force rated at not less than 40,000 

lbs., using a rock bucket and rock teeth (John Deere 790 or larger), and that requires explosives, 

wedging or impact hammer removal. 

 

1.4 STANDARDS 

 

1.  All handling of explosives and blasting shall be in compliance with Georgia Rules 

and Regulations for Explosives and Blasting Agents promulgated and adopted by the 

Georgia Safety Fire Commissioner as contemplated by and pursuant to authority set 

forth in O.C.G.A. Sections 25-2-4, 25-2-17, and 25-8-9. 

 

1.5 QUALITY ASSURANCE. 

 

1.  Use adequate numbers of skilled workmen who are thoroughly trained and 

experienced the necessary crafts and who are completely familiar with the specified 

required the methods needed for proper performance of the work of this section. 
 

 
 

 
 02227-1 



Rockdale County Water Resources  

Backflow Prevention Device Installation at Gwinnett County Interconnects 

02229-2 

 ITB #20-16 

 

SECTION 02227-ROCK REMOVAL-BLASTING 
 

 

2.  Comply with all pertinent requirements of governmental agencies having 

jurisdiction 

 

1.6 SUBMITTALS 

 

1. Submit plans for proposed pre-blast survey (Record purposes only). 

 

2. Submit Copy of Blasting Licenses and Permits 

 

3.  Submit Conceptual Blasting Plan at least 30 days prior to start of blasting 

including but not limited to: 

 

General blasting methods that are expected to be used for rock excavation 

Description of blasting techniques as well as techniques to control noise, 

blasting vibrations, air-overpressures, and fly rock. Include detailed 

specifications of blasting mats and how they will be safely placed to cover all 

blasts. 

 

Blast monitoring plan to monitor peak ground vibration and air-overpressure. 

Minimum trigger levels for monitoring shall be 0.05 in/s for ground motion and 

120 dB for air-overpressure. Trigger levels may be adjusted to higher levels if 

authorized by Owners’ representative. 

 

 
 

PART 2 PRODUCTS (Not Applicable) 

PART 3 EXECUTION 

3.5 NOTIFICATION 

 

A. When rock is encountered, it shall be uncovered and the Engineer notified. 

 

1. The Contractor shall provide the Engineer with cross sections of the rock 

surface or a profile of the rock where trenches are concerned. 

 

2. The Engineer shall be present when the cross sections or profiles are taken. 

 

3. The average end area method shall be used in computing the volumes wherever 

practicable. 

 

3.6 LIMITS OF EXCAVATION IN ROCK 
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A. Excavation in rock shall be performed, so that no projection shall come within 

vertical planes twelve (12) inches outside of the structure being built or twelve (12) 

inches below the bottom of the structure base slab and footings. 

 

B. In trenches, the rock shall be removed to the limits shown on the typical trench 

section. 

 

1. Where excavation is carried beyond the above determined limits, the additional 

space shall be refilled at the Contractor’s expense with concrete or other specified 

materials as per Rockdale County Specifications. 

 

3.7 BLASTING 

 

A.  All Blasters-in-charge shall be properly licensed and have a minimum of ten years 

of construction blasting experience at projects with similar scope and complexity. All 

blasting plans, test blasting plans and revisions shall be prepared by or reviewed by 

and covered with a signed review letter by the blasting consultant. The blasting 

consultant will not be required to sign the individual blast plans provided they are 

signed by an on-site licensed blaster. The Blasting Consultant must not be an 

employee of any Contractors or associated companies of Contractors involved in the 

work. 

 

B.  When explosives are delivered to the work sites, they must not be unloaded from 

delivery vehicles until a responsible blaster-in-charge has signed the delivery 

paperwork and assumes full authority and responsibility for the security of the 

explosive materials. Unused explosive materials must be similarly signed over to a 

properly licensed driver with a Commercial Drivers’ License with a Hazmat 

endorsement before explosive materials are loaded onto a fully-DOT-compliant 

vehicle for removal from the site. 

 

C. Take all precautions necessary to warn and/or protect any individuals exposed to his 

operations. Such precautions shall include but not be restricted to the following: 

 

1. Present written certificate of insurance showing evidence that his insurance 

includes coverage for blasting operations, before doing any blasting work. 

 

2. Make necessary arrangements as may be required by the applicable Federal, 

State, County or Municipal codes, rules, regulations and laws, and shall be 

responsible for compliance. 

 

3. Obtain a permit from the local authorities to perform blasting operations. 

i. The Engineer shall be notified in writing that such permit has been 

obtained. 
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4. Schedules for blasting shall be thoroughly coordinated with the proper authorities 

– Federal, State and Local. 

a. No blasting shall be done unless the Contractor has notified all concerned 

parties that he may blast. 

b. The Contractor shall also notify any commercial installation in the 

immediate area whose operations or instrumentation may be affected by 

blasting, at least twenty four (24) hours prior to blasting operations. 

 

5. Seismographic recordings shall be made of all blasting operations on the project 

by a qualified testing agency hired and coordinated by the Contractor. 
 

a. A copy of these recordings shall be made available to the Engineer. 

b. The Contractor shall provide a minimum of six seismographs for 

monitoring peak ground vibration and air-overpressure at any given time 

during blasting. The equipment and its use shall conform fully to the 

standards developed by the Vibration Section of the International Society 

of Explosive Engineers (ISEE). 

c. The Peak Particle Velocity (PPV) limits shall not exceed: 
 

  

i 

d. The maximum charge-per-delay for all blasts shall not exceed 100 

pounds. 

e. Intensity of air-overpressure at any off-site structures shall not exceed 

133 decibels (0.01295 psi) 

 

6. Blasting shall be performed by persons who are licensed to use explosives. 

 

7. The Contractor shall keep an accurate record of each blast and submit a copy to 

the Engineer. The record shall show the date, time, exact stationing of the blast, 

the depth and number of drill holes, and kind and quantity of explosive used, peak 

particle velocity, air-overpressure and any other data required for a complete 

record. 

 

8. The Contractor shall be fully responsible for damages caused by his blasting 

operations. 

 

9. At the start of blasting, perform at least two test blasts to establish that rock 

movement is adequately controlled and intensities of specified ground motion and 

air-overpressure are in conformance with specified levels. The scaled 

ii. 0.5 in/s at residential structures 
i. 5.0 in/s at ground above buried utilities 

2.0 in/s at buildings and facilities ii. 
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distance to the nearest residential property for the test blast must be 75 or 

greater. 

 

10. If rock below the limits of excavation is shattered by blasting, caused by holes 

drilled to deep, too heavy a charge of explosives or any other circumstance due 

to blasting, the shattered rock shall be removed and the void refilled with gravel 

borrow (gravel bedding, screened gravel, crushed stone or filter gravel) at the 

expense of the Contractor. 

 

3.8 DISPOSAL AND REPLACING OF ROCK 

 

A. Remove and dispose of all pieces of rock which are not suitable for use in other 

parts of the Work. 

 

1.  Rock disposed of by hauling away to spoil areas shall be replaced by surplus 

excavation obtained elsewhere on the site, insofar as it is available. 

 

B. Fragments of rock approximately twenty five (25) pounds or less may be used in the 

common fill areas of the site as approved by the Engineer. 

 

1.  The Contractor shall place these pieces of rock in thin layers alternating 

them with layers of earth to be sure that all voids between the rocks are completely 

filled with earth. 

2.  If in the opinion of the Engineer the quantity is excessive, he may order the 

removal and disposal of the rock. 

 

C. Be responsible for obtaining spoil locations and the removal of all excess rock from 

the site. 

 

 
 

END OF SECTION 
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SECTION 02575 

REMOVING AND REPLACING PAVMEENT 
 

 

PART 1 GENERAL 

1.01 SCOPE 
 

The work to be performed under this Section shall consist of removing and replacing 

existing pavement, sidewalks and curbs in paved areas where such have been removed 

for construction of sewers, manholes and all other sewer appurtenances and structures. 

 

1.02 SUBMITTALS 
 

A. Provide certificates stating that materials supplied comply with Specifications. The 

asphalt producer and the Contractor shall sign certificates. 

 

B. Traffic paint manufacturer's application instructions and a description and other data 

relative to the Contractor's application equipment and methods shall be submitted to the 

Engineer for approval. 

 

1.03 CONDITIONS 
 

A. Weather Limitations 

 

1. Apply bituminous prime and tack coats only when the ambient temperature in the 

shade has been at least 50 degrees F for 12 hours immediately prior to application. 

 

2. Do not conduct paving operations when surface is wet or contains excess of 

moisture, which would prevent uniform distribution and required penetration. 

 

3. Construct asphaltic courses only when atmospheric temperature in the shade is 

above 40 degrees F, when the underlying base is dry and when weather is not rainy. 

 

4. Place base course when air temperature is above 35 degrees F and rising. 

 

B. Grade Control: Establish and maintain the required lines and grades for each course 

during construction operations. 
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PART 2 PRODUCTS 

2.01 MATERIALS AND CONSTRUCTION 
 

A. Graded Aggregate Base Course: Graded aggregate base course shall be of uniform quality 

throughout and shall meet the requirements of Section 815.01 of the Georgia Department 

of Transportation Standard Specifications. 

 

B. Black Base: Black base course shall be of uniform quality throughout and shall conform 

to the requirements of Section 828 of the Georgia Department of Transportation 

Standard Specifications. 

 

C. Binder Course: The binder course of all paved roadways shall conform to the 

requirements of Section 400, Type "B" of the Georgia Department of Transportation 

Standard Specifications. 

 

D. Surface Course: The surface course for all pavements, including prime or tack coat when 

required by the Engineer, shall conform to the requirements of Section 400, Type "F" of 

the Georgia Department of Transportation Standard Specifications. 

 

E. Concrete: Provide concrete and reinforcing for concrete pavement or base courses in 

accordance with the requirements of the Georgia Department of Transportation Standard 

Specifications, Section 430. Concrete shall be of the strength classifications shown in 

Section 02730 of these Specifications. 

 

F. Special Surfaces: Where driveways or roadways are disturbed or damaged which are 

constructed of specialty type surfaces, e.g., brick, stone or decorative sidewalks, these 

driveways and sidewalks shall be restored utilizing similar, if not original, materials. A 

specialty contractor shall be used to restore the surfaces to their previous or better 

condition. Special surfaces shall be removed and replaced to the limits to which they 

were disturbed. 

 

2.02 TYPES OF PAVEMENTS 
 

A. General: All existing pavement removed, destroyed or damaged by construction shall be 

replaced with the same type and thickness of pavement as that existing prior to 

construction, unless otherwise directed by the Engineer. Materials, equipment and 

construction methods used for paving work shall conform to the Georgia Department of 

Transportation specifications applicable to the particular type required for replacement, 

repair or new pavements. 
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B. Aggregate Base: Aggregate base shall be constructed in accordance with the 

requirements of Section 310 of the Georgia Department of Transportation Standard 

Specifications. The maximum thickness to be laid in a single course shall be 6-inches 

compacted. If the design thickness of the base is more than 6-inches, it shall be 

constructed in two or more courses of approximate equal thickness. After the material 

placed has been shaped to line, grade and cross-section, it shall be rolled until the course 

has been uniformly compacted to at least 100 percent of the maximum dry density when 

Group 2 aggregate is used, or to at least 98 percent of maximum dry density when Group 

1 aggregate is used. 

 

C. Concrete Pavement: Concrete pavement or base courses shall be replaced with concrete. 

The surface finish of the replaced concrete pavement shall conform to that of the existing 

pavement. The surface of the replaced concrete base course shall be left rough. The slab 

depth shall be equivalent to the existing concrete pavement or base course, but in no case 

less than 6-inches thick. Transverse and longitudinal joints removed from concrete 

pavement shall be replaced at the same locations and to the same types and dimensions 

as those removed. Concrete pavements or concrete base courses shall be reinforced. 

 

D. Asphaltic Concrete Base, Binder and Surface Course: Asphaltic concrete base, binder and 

surface course construction shall conform to Georgia Department of Transportation 

Standard Specifications, Section 400. The pavement mixture shall not be spread until the 

designated surface has been previously cleaned and prepared, is intact, firm, properly 

cured, and dry and the tack coat has been applied. Apply and compact the base in 

maximum layer thickness by asphalt spreader equipment of design and operation 

approved by the Engineer. After compaction, the black base shall be smooth and true to 

established profiles and sections. Apply and compact binder and the surface course in a 

manner approved by the Engineer. Immediately correct any high, low or defective areas 

by cutting out the course, replacing with fresh hot mix, and immediately compacting to 

conform and thoroughly bond to the surrounding area. 

 

E. Surface Treatment Pavement: Bituminous penetration surface treatment pavement shall 

be replaced with a minimum thickness of 1-inch conforming to Section 424, Georgia 

Department of Transportation Standard Specifications. 

 

F. Temporary Measures: During the time period between pavement removal and complete 

replacement of permanent pavement, maintain highways, streets and roadways by the use 

of steel running plates anchored to prevent movement. The backfill above the pipe shall 

be compacted, up to the existing pavement surface to 
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provide support for the steel running plates. All pavement shall be replaced within 

seven calendar days of its removal. 

 

PART 3 EXECUTION 

3.01 REMOVING PAVEMENT 
 

A. General: Remove existing pavement as necessary for installing the pipe line and 

appurtenances. 

 

B. Marking: Before removing any pavement, mark the pavement neatly paralleling pipe 

lines and existing street lines. Space the marks the width of the trench. 

 

C. Breaking: Break asphalt pavement along the marks using pavement shearing equipment, 

jack hammers or other suitable tools. Break concrete pavement along the marks by 

scoring with a rotary saw and breaking below the score by the use of jack hammers or 

other suitable tools. 

 

D. Machine Pulling: Do not pull pavement with machines until the pavement is completely 

broken and separated from pavement to remain. 

 

E. Damage to Adjacent Pavement: Do not disturb or damage the adjacent pavement.  If the 

adjacent pavement is disturbed or damaged, remove and replace the damaged pavement. 

 

F. Sidewalk: Remove and replace any sidewalks disturbed by construction for their full 

width and to the nearest undisturbed joint. 

 

G. Curbs: Tunnel under or remove and replace any curb disturbed by construction to the 

nearest undisturbed joint. 

 

3.02 REPLACING PAVEMENT 
 

A. Preparation of Subgrade: Upon completion of backfilling and compaction of the backfill, 

arrange to have the compaction tested by an independent testing laboratory selected by 

the Owner. After compaction testing has been satisfactorily completed, replace all 

pavements, sidewalks and curbs removed. 

 

1. The existing street pavement or surface shall be removed along the lines of the 

work for the allowable width specified for the trench or structure. After the 

installation of the sewerage or water works facilities and after the backfill has 
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been compacted suitably, the additional width of pavement to be removed, as 

shown on the Drawings, shall be done immediately prior to replacing the 

pavement. 

 
 

2. Trench backfill shall be compacted for the full depth of the trench as specified. 

 
 

3. Temporary trench backfill along streets and driveways shall include 6-inches of 

crushed stone or cherty clay as a temporary surfacing of the trenches. The 

Contractor shall maintain this temporary surface carefully at grade and dust-free 

until the backfill of the trench has thoroughly compacted in the opinion of the 

Owner and permission is granted to replace the street pavement. 

 

4. When temporary crushed stone or chert surface is considered by the Owner to be 

sufficient surface for gravel pavement, the surface shall be graded smooth and to 

an elevation that will make the final permanent surfacing level with the adjacent 

surfacing that was undisturbed. 

 

B. Pavement Replacement 

 

1. Prior to replacing pavement, make a final cut in concrete pavement 12-inches back 

from the edge of the damaged pavement with a concrete saw. Remove asphalt 

pavement 12-inches back from the edge of the damaged pavement using pavement 

shearing equipment, jack hammers or other suitable tools. 

 

2. Replace all street and roadway pavement as shown on the Drawings. Replace 

driveways, sidewalks and curbs with the same material, to nearest existing 

undisturbed construction joint and to the same dimensions as those existing. 

 

3. If the temporary crushed stone or chert surface is to be replaced, the top 6-inches 

shall be removed and the crushed stone surfacing for unpaved streets or the base 

for the bituminous surface shall be placed. 

 

4. Following this preparation, the chert or crushed stone base shall be primed with a 

suitable bituminous material and surfaced with the proper type of bituminous 

surface treatment. 

 

5. Where the paved surface is to be replaced with asphaltic concrete pavement, 

concrete pavement or with a concrete base and a surface course, the temporary 

chert or crushed stone surface and any necessary backfill material, additional 
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existing paving and new excavation shall be removed to the depth and width 

shown on the Drawings. All edges of the existing pavement shall be cut to a 

straight, vertical edge. Care shall be used to get a smooth joint between the old 

and new pavement and to produce an even surface on the completed street. 

Expansion joints, where applicable, shall be replaced in a manner equal to the 

original joint. 

 

 
 

6. Where driveways or roadways, constructed of specialty type surfaces, e.g., brick, 

stone or decorated sidewalks are disturbed or damaged, these driveways, roadways 

or sidewalks shall be restored utilizing similar materials. A specialty contractor 

shall be used to restore the surfaces to their previous or better condition. Special 

surfaces shall be removed and replaced to the limits to which they were disturbed. 

 

D.  Pavement Striping:   Pavement striping removed or paved over shall be replaced with   the 

same type, dimension and material as original unless directed otherwise by the Engineer. 

 

3.03 SIDEWALK AND CURB REPLACEMENT 
 

A. Construction 

 

1. All concrete sidewalks and curbs shall be replaced with concrete. 

 

2. Preformed joints shall be 1/2-inch thick, conforming to the latest edition of 

AASHTO M59 for sidewalks and AASHTO M 123 for curbs. 

 

3. Forms for sidewalks shall be of wood or metal, shall be straight and free from warp, 

and shall be of sufficient strength, when in place, to hold the concrete true to line 

and grade without springing or distorting. 

 

4. Forms for curbs shall be metal and of an approved section. They shall be straight 

and free from distortions, showing no vertical variation greater than 1/8-inch in 10 

feet and no lateral variation greater than 1/4-inch in 10 feet from the true plain 

surface on the vertical face of the form. Forms shall be of the full depth of the 

structure and constructed such to permit the inside forms to be securely fastened to 

the outside forms. 

 

5. Securely hold forms in place true to the lines and grades. 
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6. Wood forms may be used on sharp turns and for special sections, as approved by 

the Owner. Where wooden forms are used, they shall be free from warp and shall 

be the nominal depth of the structure. 

 

7. All mortar and dirt shall be removed from forms and all forms shall be thoroughly 

oiled or wetted before any concrete is deposited 

 

B. When a section is removed, the existing sidewalk or curb shall be cut to a neat line, 

perpendicular to both the centerline and the surface of the concrete slab. Existing 

concrete shall be cut along the nearest existing construction joints. 

 

C. Existing concrete sidewalks and curbs that have been cut and removed for construction 

purposes shall be replaced with the same width and surface as the portion removed. 

Sidewalks shall have a minimum uniform thickness of 4-inches. The new work shall be 

neatly jointed to the existing concrete so that the surface of the new work shall form an 

even, unbroken plane with the existing surfaces. 

 

D. The subgrade shall be formed by excavating to a depth equal to the thickness of the 

concrete, plus 2-inches. Subgrade shall be of such width as to permit the proper 

installation and bracing of the forms. Subgrades shall be compacted by hand tamping or 

rolling. Soft, yielding or unstable material shall be removed and backfilled with 

satisfactory material. Place 2-inches of porous crushed stone under all sidewalks and 

curbs and compacted thoroughly, then finish to a smooth, unyielding surface at proper 

line, grade and cross section. 

 

E. Joint for Curbs 

 

1. Joints shall be constructed as indicated on the Drawings and as specified. 

Construct joints true to line with their faces perpendicular to the surface of the 

structure and within 1/4-inch of their designated position. 

 

2. Thoroughly spade and compact the concrete at the faces of all joints filling all 

voids. 

 

3. Install expansion joint materials at the point of curve at all street returns. Install 

expansion joint material behind the curb at abutment to sidewalks and adjacent 

structures. 

 

4. Place contraction joints every 10 feet along the length of the curbs and gutters. 

Form contraction joints using steel templates or division plates, which conform to 
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the cross section of the structure. Leave the templates in place until the concrete 

has set sufficiently to hold its shape, but remove them while the forms are still in 

place. Contraction joint templates or plates shall not extend below the top of the 

steel reinforcement or they shall be notched to permit the reinforcement to be 

continuous through the joint. Contraction joints shall be a minimum of 1-1/2-

inches deep. 

 

F. Expansion joints shall be required to replace any removed expansion joints or in new 

construction wherever shown on the Drawings. Expansion joints shall be true and even, 

shall present a satisfactory appearance, and shall extend to within 1/2-inch of the top of 

finished concrete surface. 

 
 

G. Finishing 

 

1. Strike off the surface with a template and finish the surface with a wood float using 

heavy pressure, after which, contraction joints shall be made and the surface 

finished with a wood float or steel trowel. 

 

2. Finish the face of the curbs at the top and bottom with an approved finishing tool. 

 

3. Finish edges with an approved finishing tool having a 1/4-inch radius. 

 

4. Provide a final broom finish by lightly combing with a stiff broom after troweling 

is complete. 

 

5. The finished surface shall not vary more than 1/8-inch in 10 feet from the 

established grade. 

 

H. Driveway and Sidewalk Ramp Openings 

 

1. Provide driveway openings of the widths and at the locations indicated on the 

Drawings and as directed by the Owner. 

 

2. Provide sidewalk ramp openings as indicated on the Drawings, in conformance 

with the applicable regulations and as directed by the Owner. 

 

I. Concrete shall be suitably protected from freezing and excessive heat. It shall be kept 

covered with burlap or other suitable material and kept wet until cured. Provide 

necessary barricades to protect the work. All damage caused by people, vehicles, 
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animals, rain, the Contractor's operations and the Contractor, at no additional expense 

to the Owner, shall repair the like. 

 

3.04 MAINTENANCE 
 

The Contractor shall maintain the surfaces of roadways built and pavements replaced 

until the acceptance of the Project. Maintenance shall include replacement, scraping, 

reshaping, wetting and rerolling as necessary to prevent raveling of the road material, the 

preservation of reasonably smooth surfaces and the repair of damaged  or unsatisfactory 

surfaces, to the satisfaction of the Engineer. Maintenance shall include sprinkling as may 

be necessary to abate dust from the gravel surfaces. 

 

3.05 SUPERVISION AND APPROVAL 
 

A. Pavement restoration shall meet the requirements of the regulatory agency responsible 

for the pavement. Obtain agency approval of pavement restorations before requesting 

final payment. 

 

B. Obtain the Engineer's approval of restoration of pavement, such as private roads and 

drives that are not the responsibility of a regulatory agency. 

 

C. Complete pavement restoration as soon as possible after backfilling. 

 

D. Failure of Pavement: Should any pavement restoration or repairs fail or settle during the 

life of the Contract, including the bonded period, promptly restore or repair defects. 

 

3.06 CLEANING 
 

The Contractor shall remove all surplus excavation materials and debris from the street 

surfaces and rights-of-way and shall restore street, roadway or sidewalk surfacing to its 

original condition. 

 
 

END OF SECTION 
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SECTION 02665 

WATER LINES & ACCESSORIES 
 

 

PART 1 GENERAL 
 

1.01 SCOPE 

 

A. This section describes products to be incorporated into the water lines and 

requirements for the installation and use of these items. Furnish all products and 

perform all labor necessary to fulfill the requirements of these specifications 

 

B. Supply all products and perform all work in accordance with applicable ASTM, 

AWWA, ANSI, or other standards. The latest revisions of all standards are 

applicable. 

 

C. All materials and construction shall adhere to Rockdale Water Resources 

Water and Wastewater Specifications.  

 

D. All products shall be cast, fabricated and manufactured in the United States of 

America. 
 

1.02 TRANSPORTATION, HANDLING, STORAGE AND PROTECTION 

 

A. Furnish equipment and facilities for transporting, unloading, handling, 

distributing, and storing pipe, fittings, valves, hydrants and accessories in 

accordance with manufacturer's written recommendations. 

 

B. The Owner will reject any mishandled product without further justification. 

 

1.03 QUALITY ASSURANCE 

 

The manufacturer shall provide written certification to the Owner that all products 

furnished comply with the specifications. 

 

PART 2 PRODUCTS 

 
 

2.01 PIPING AND ACCESSORIES 
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A. Ductile Iron Pipe & Fittings 

 

1. AWWA C151, minimum Pressure Class 350 or Thickness Class 51 as 

shown in the Contract Documents or on the Drawings. 

 

2. AWWA C104, cement lining for all pipe and fittings 

 

3. AWWA C153 ductile iron fittings rated for 250 psi working pressure. 

 

4. AWWA C111, push-on and mechanical joints; ANSI B16.1, Class 125 

flange joints. Push-on fittings shall meet joint specification for ductile 

iron pipe. 

 

5. Thrust collars shall be weld-on ductile iron body designed for thrust 

created by 250-psi internal pressure. 

 

6. Restrained joints, where shown on the Drawings or specified, shall be 

push-on joints restrained by any of the following systems: American 

"Fast-Grip", "Flex-Ring" or "Lok-Ring", U S Pipe "Field-Lok", "T R Flex" 

or T R Flex Gripper Ring". 

 

7. Mechanical joint fittings shall be restrained with "Mega-Lugs". Push-on 

joint fittings or valves shall be restrained with restrained joint gaskets or 

other restrained joint system. 

 

8. Provide necessary bolts, nuts, gaskets, ductile iron glands and accessories 

to make joints. 
 

B. MISCELLANEOUS PIPING 

 

1. Steel casing pipe shall be minimum 0.25-inch wall, ASTM A 36; coating 

is not required. Casing spacers shall be stainless steel equal to Cascade or 

Advance. 

 

2. Copper tubing shall be ASTM B 88; Type K. Fittings shall be 

compression type equal to Dresser Style 88. 

 

3. PVC casing pipe shall be minimum ASTM D 2241, PR 160 SDR 26. 

 

4. Miscellaneous small diameter adapters or nipples shall be bronze. 

Galvanized pipe will not be accepted. 
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5. Gate valves smaller than 2-inch shall be bronze, heavy duty, with threaded 

connections. Valves shall have hand wheel operator. Valves shall be equal 

to Mueller, Crane, Nibco or Milwaukee. 

 

6. Corporation Stops and Curb Stops: Corporation stops and curb stops shall 

be ground key type or ball valve type; shall be made of bronze conforming 

to ASTM B 61 or B62; and shall be suitable for the working pressure of 

the system. Seat and ball shall be SS. The inlet connection shall be 

AWWA standard iron pipe (IPT) thread. The outlet connection shall be 

compression type for polyethylene tubing. Threaded ends for inlet and 

outlet of corporation stops shall conform to AWWA C800; Corporation 

stops and curb stops shall be manufactured by Mueller, Ford or Hays. 

 

7. Backflow preventer shall be as indicated on the drawings  
 

 

8. Tapping valves shall be AWWA C509 resilient seat gate valve rated for 

250 psi with air vent plug on the bonnet. Acceptable manufacturers shall 

be equal to American Flow Control or Mueller. 

 

C. FIRE HYDRANTS 

 

1. AWWA C 502 with minimum valve opening of 53-inches. 

 

2. Minimum depth of bury shall be 42-feet. Hydrant shall open left and be 

equipped with two 8-inch and one 6-inch NST connections. Hydrants 

shall be red. 

 

3. Design shall be non-freezing, traffic type, and breakaway barrel. 

 

4. Acceptable manufacturers shall be Mueller (Super Centurion), M&H 

(929), American Flow Control (B84-B), U.S. Pipe Metropolitan 250, 

Model 94(only). 

 

D. ACCESSORIES 

 

1. Valve boxes shall be ductile iron, 2-piece threaded, adjustable 6-inches up 

or down. Cover shall have "WATER VALVE" legend. Bottom flange of 

box shall be sized to rest well below operator nut of valve. 
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2. Valve markers shall be reinforced concrete with "WATER VALVE" 

legend. Bronze or aluminum insert shall be inscribed with distance to 

valve. Provide valve markers at all valves except at fire hydrants. 

 

3. Cast-in place, reinforced concrete collars shall be formed and poured at 

each valve box. 

 

4. Warning tape shall be buried 2-feet below finished grade over all water 

lines. Tape shall be mylar encased, aluminum foil, 3-inches wide color 

APWA blue with "BURIED WATER LINE" legend. 

 

5. Meter Boxes shall equal to Brooks model 1914 with PVC bolt down cover 

and drilled for touch pad. 

 

6. Water Meters shall be per Rockdale Water Resources Water and 

Wastewater Standards and Specifications. 

 

7. Customer cut-off valve box shall be equal to DFW D-109 plastic turf box. 

 

 

 

PART 3 EXECUTION 
 

3.01 GENERAL 

 

A. SOIL EROSION & SEDIMENT CONTROL 

 

In general, temporary and permanent erosion and sediment control measures shall 

prevent soil erosion at the source; prevent silt and sediment from entering any 

waterway or causing property damage. The contractor shall install soil erosion 

and sediment control measures as required by Rockdale County. 

 

Products used for erosion and sediment control shall conform to Georgia DOT 

specifications for same. 

 

B. CLEARING WORK AREAS 

 

1. Avoid cutting trees down if at all possible. Trim limbs as necessary. 

Carefully remove fencing, sod, shrubbery and landscaping features for 
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later restoration. Water line location can be adjusted with verbal 

permission from Owner. 

 

3.02 EXISTING UNDERGROUND UTILITIES AND OBSTRUCTIONS 

 

A. The Drawings shall indicate underground utilities or obstructions that are known 

to exist according to the best information available. The Contractor, as required 

by Georgia law, shall call the Utilities Protection Center (UPC) (800-282-7411) 

and those utilities, agencies or departments that own and/or operate utilities in the 

vicinity of the construction work site to verify the location of, and possible 

interference with, the existing utilities, arrange for necessary suspension of service 

and make arrangements to locate and avoid interference with said utilities. Where 

these or unforeseen underground utilities are encountered, the location and 

alignment may be changed, upon approval of the Owner. 

 

3.03 CONSTRUCTION ALONG HIGHWAYS, STREETS, AND ROADWAYS 

 

Install water lines and appurtenances along highways, streets and roadways in accordance 

with the applicable regulations of and permits issued by the Georgia Department of 

Transportation, Rockdale County, City of Conyers with reference to construction 

operations, safety, traffic control, road maintenance and repair. 

 

A. Traffic Control 

 

1. The Contractor shall provide, erect and maintain all necessary barricades, 

suitable and sufficient lights and other traffic control devices; shall provide 

qualified flag men where necessary to direct traffic; shall take all necessary 

precautions for the protection of the work and the safety of the public. 

 

2. Construction traffic control devices and their installation shall be in 

accordance with the current Georgia "Manual of Uniform Traffic Control 

Devices for Streets and Highways". 

 

3. Placement and removal of construction traffic control devices shall be 

coordinated with the Department of Transportation, Rockdale County and 

City of Conyers a minimum of 24 hours in advance. 

 

Construction Operations: Perform all work along highways, streets and roadways to 

minimize interference with traffic. 
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1. Stripping: Where the pipe line is laid along road right-of-way, strip and 

stockpile all sod, topsoil and other material suitable for right-of-way 

restoration. 

 

2. Trenching, Laying and Backfilling: Do not open the trench any further 

ahead of pipe laying operations than is necessary. Backfill and remove 

excess material immediately behind laying operations. Complete 

excavation and backfill for any portion of the trench in the same day. 

 

3. Shaping: Reshape damaged slopes, side ditches, and ditch lines 

immediately after completing backfilling operations. Replace topsoil, sod 

and any other materials removed from shoulders. 

 

C. Excavated Materials: Do not place excavated material along highways, streets 

and roadways in a manner which obstructs traffic. Sweep all excavated material 

off of the pavement in a timely manner. 

 

D. Drainage Structures: Keep all side ditches, culverts, cross drains, and other 

drainage structures clear of excavated material and free to drain at all times. 

 

E. Maintaining Highways, Streets, Roadways and Driveways: Maintain streets, 

highways, roadways and driveways in suitable condition for movement of traffic. 

 

During the time period between pavement removal and replacement, maintain 

highways, streets and roadways by the use of steel running plates. The backfill 

above the pipe shall be compacted as specified elsewhere up to the existing 

pavement surface to provide support for the steel running plates. 

 

Furnish a front-end loader for maintaining highways, streets, and roadways. Make 

the front-end loader available at all times. 

 

Repair all driveways that are cut or damaged immediately. Maintain them in a 

suitable condition for use until completion and final acceptance of the work. 

 

3.04 LAYING WATER LINES 

 

A. TRENCH EXCAVATION & BACKFILL 

 

1. Lay water lines with Type 2 trench unless shown otherwise on the 

Drawings. 
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2. Lay water lines with 4-feet of cover below existing grade or edge of 

pavement, whichever is lower in elevation. Also, lay water lines with 3 

feet of cover below ditch bottoms, whether parallel bar ditch or ditch 

crossings. 

 

3. Bedding material shall be clean earth, free of rocks over 2-inches. 

Improved trenches shall utilize #57 crushed stone as bedding. 

 

4. Trench rock is defined in Section 02227. 

 

5. When blasting near structures, the Contractor will employ an independent, 

blasting sub-consultant to monitor blasting by use of seismograph, identify 

areas where light charges must be used, conduct pre-blast and post-blast 

inspections of structures, including photos or videos, and maintain a 

written log. 

 

6. Excavate buried utilities at least 500 feet in advance of pipe laying to 

determine exact horizontal and vertical location. 

 

7. Trenches along right-of-ways shall be compacted to 90% maximum dry 

density; trenches under roadways shall be compacted to 98% maximum 

dry density. 

 

B. LINE CONSTRUCTION 

 

1. Lay pipe in the location shown or indicated on the drawings. Excavate, 

lay and backfill as closely together as possible. Backfill and compact the 

trench as soon as possible after laying and jointing. Plug end of open pipe 

overnight. Backfill all trenches at end of workday. 

 

2. Excavate connection points to confirm size and configuration of new 

connection. Immediately report discrepancies to the Owner. 

 

3. Connect to existing lines as shown on the drawings. The Owner shall inspect all 

aspects of connection. Disinfect and pressure test tapping sleeves and 

valves to 200 psi water pressure before attaching cutting equipment. Do 

not operate valves or remove plugs without specific authorization from the 

Owner. 
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4. Provide thrust restraint at all points where thrust may develop including 

tapping sleeves and reducers. Retainer glands, Mega-lugs and restrained 

joints shall be constructed in accordance with manufacturer's written 

instructions. Provide torque wrench to verify torque on set screws. Thrust 

rods shall be ASTM A 36, hot dip galvanized. Form and pour blocking 

and thrust collars as shown on the drawings. Thrust collars installed on 

existing lines shall be constructed with split Mega-lug glands torqued onto 

the existing pipe. New thrust collars shall be weld-on ring by pipe 

manufacturer. 

 

5. All new work shall be pressure tested and disinfected in accordance with 

AWWA C 600 and C 651 respectively. 

 

a. Test pressure shall be 200 psi measured at the lowest point for 2 

hours. Provide temporary blocking, flanges, plugs or bulkheads to 

ensure all new pipe, valves, and appurtenances will be pressure 

tested. Expel air from pipe while filling lines. Provide corporation 

stops at high points if hydrants or service lines are not nearby. 

 

b. Provide test pump, accurate pressure gage and water meter to 

measure pressure and leakage, if any. 

 

c. Maintain test pressure within 5 psi of 200 psi for 2 hours. Should 

pressure drop more than 5 psi at any time, restore to 200 psi 

including at the end of 2 hours. Leakage is defined as the 

cumulative amount of water registering on the water meter. 

 

d. Leakage cannot exceed amounts found in AWWA C 600. All 

visible leaks shall be repaired regardless of leakage test results. 

Tests shall be repeated until all sections of line pass. 

 

e. After successful pressure test results, apply chlorine solution to 

achieve a concentration of at least 25 mg/l free chlorine in new 

lines and services. Retain for 24 hours. 

 

f. Record concentration at every outlet along the line at beginning 

and end of 24 hour period. After 24 hours, all samples of water 

shall contain at least 10 mg/l free chlorine. Re-chlorinate if 

required results are not obtained on all samples. 
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g. De-chlorinate waste water to less than 1 mg/l if flushing to surface 

waters or to less than 2 mg/l if discharged to ground. Treat water 

with SO2 or other reducing chemicals to neutralize chlorine 

residual. 

 

h. After final flushing and before water main is placed in service, 

collect samples from the line and have tested for bacteriological 

quality in accordance with the rules of the Georgia Department of 

Natural Resources, EPD. A laboratory certified by the State of 

Georgia shall perform testing. Re-chlorinate lines until required 

results are obtained. 

 

C. PROTECTION AND RESTORATION OF WORK AREA: 

 

1. General: Return all items and all areas disturbed, directly or indirectly by 

the work under this contract, to their original condition or better, as 

quickly as possible after work is started. 

 

a. The Contractor shall plan, coordinate, and prosecute the work such 

that disruption to personal property and business is held to a 

minimum. 

 

b. Restoration shall follow within 1000 feet of pipe laying at all 

times. 

 

c. Handwork, including raking and smoothing, is required to ensure 

removal of roots, sticks, rocks and other debris. 

 

2. Man-Made Improvements: Protect, or remove and replace with the 

Owner's approval, all fences, piers, docks, walkways, mail boxes, pipe 

lines, drain culverts, utilities and other improvements that may be 

encountered in the work. 

 

3. Cultivated Growth: Do not disturb cultivated trees or shrubbery unless 

approved by the Owner. Any such trees or shrubbery, which must be 

removed, shall be heeled in and replanted. 

 

4. Cutting of Trees: Do not cut trees for the performance of the work except 

as absolutely necessary. Protect trees that remain in the vicinity of the 

work from damage from equipment. Do not store spoil from excavation 
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against the trunks. Remove excavated material stored over the root system 

of trees within thirty (30) days to allow proper natural watering of the root 

system. Repair any damaged tree over 3-inches in diameter. All trees and 

brush that require removal shall be promptly and completely removed 

from the work site and disposed of by the Contractor. No stumps, wood 

piles, or trash piles will be permitted on the work site. 

 

5. Grassing: Replant grass removed or damaged in residential areas using the 

same variety of grass or sod and at the first appropriate season. Outside of 

residential areas, plant the entire area disturbed by the work in rye, fescue, 

Bermuda, clover or other suitable ground cover on completion of work in 

any area. In all areas, promptly establish successful stands of grass. 

6. Erosion Control: Plan excavation work to prevent erosion and the 

washing of soil into adjacent streams. Limit the amount of open 

excavation at any one time. Place spoil in the proper place and keep 

natural water routes open. 

 

7. Stream and Ditch Crossings: At all points where banks of streams or 

drainage ditches are disturbed by excavation or where natural vegetation is 

removed, carefully compact backfill and place rip rap to prevent 

subsequent settlement and erosion. 

 

This requirement applies equally to construction along side a stream or 

drainage ditch as well as crossing stream or drainage ditch. Place rip rap a 

distance of not less than 10 feet upstream and 10 feet downstream from 

any disturbed area. Extend rip rap from 1 foot below streambed to top of 

bank. Place to conform with the natural slope of the stream bank. 

 

a. Type 3 Rip Rap: Rip Rap size shall conform to Georgia DOT 

Section 805.01 Stone Dumped Rip Rap, Type 3. 

 

Embed stone rip rap by hand so as to form a compact layer at least 

12-inches thick. Place rip rap in such a way that the smaller stones 

are not segregated but evenly distributed. Place chinking stones in 

the crevices between the larger stones so that a dense, well graded 

mass is produced. 

 

b. Filter Fabric: The filter fabric shall be a monofilament, 

polypropylene woven fabric meeting the Specifications as 

established by Task Force 25 for the Federal Highway 
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Administration. The filter fabric shall have an equivalent opening 

size of 70 and shall be manufactured by Mirafi, Amoco, Exxon, or 

Nicolon. 

 

Filter fabric shall be provided for stream and ditch crossings. The 

fabric shall be overlaid with sand, or crushed stone as necessary 

due to stream flow, to maximize the contact area between the soil 

and fabric. Rip rap as specified above shall be placed on top of 

this fabric and its covering 

 

8. Disposal of Rubbish: Dispose of all materials cleaned and grubbed 

during the construction of the project in accordance with the 

applicable codes and rules of the appropriate regulatory agencies, 

county, state and federal. 

 

 

 

END OF SECTION 
 

. 
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DIVISION 3 – CONCRETE 
 

SECTION 03000 

REINFORCED CONCRETE 
 

PART 1 GENERAL 
 

1.01 WORK INCLUDED 

 

Concrete, forms, placing of sleeves, pipes, and anchor bolts, finishing, curing, and all 

equipment and incidentals necessary to do all the concrete work as shown on the 

drawings or specified. 

 

1.02 REFERENCE STANDARDS 

 

All work hereunder shall comply with the following except as called for otherwise herein: 

 

A. ACI Standard 301- Latest Revision Specifications for Structural Concrete for 

Buildings. 

 

B. ACI Standard 318 - Latest Revision Building Code Requirements for Reinforced 

Concrete. 

 

C. ACI Standard 306R - Latest Revision Cold Weather Concreting. 

 

D. ACI Standard 305R - Latest Revision Hot Weather Concreting. 

 

E. ACI Standard 304R - Latest Revision Guide for Measuring, Mixing, Transporting 

and Placing Concrete. 

 

1.03 SUBMITTALS 

 

A. Shop Drawings: Submit complete Shop Drawings including: 

 

1. Location of all proposed construction joints, keying, and water stops. 

 

2. Location of all openings, depressions, construction and control joints, trenches, 

sleeves, inserts, and other items affecting the reinforcement and placing of 

concrete. 

 

B. Product data: Submit complete product data on the following: 
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1. Complete materials list of items proposed to be furnished and installed under 

this section. 

 

2. Complete information on cement source of supply, physical and chemical 

characteristics, transportation and intermediate terminating procedures for mill-

to-site handling, and site storage procedures. 

 

3. Complete information on aggregate procurement, processing, and storage. 

 

4. Complete information on proposed batching and mixing equipment and 

procedures, including water chilling or other devices or systems to reduce mix 

temperatures. 

 

5. Complete information on concrete handling equipment proposed to be used, 

including capacities, for chutes, pumps, tremies, buckets, and all other 

equipment. 

 

6. Complete description of proposed curing materials and methods. 

 

7. Complete mix designs. 

 

8. Remolded joint filler. 

 

9. Waterstops. 

 

10. Wedge inserts. 

 

11. Expansion bolts. 

 

12. Anchor bolts. 

 

13. Foundation bolts. 

 

14. Admixtures. 

 

15. Hardening and dust-proofing compounds. 

 

16. Form ties. 

 

17. Any gang forming information. 
 

 
 



Rockdale County Water Resources 

Backflow Prevention Device Installation at Gwinnett County Interconnects 

03000-3 

 ITB #20-16 

 

SECTION 03000-REINFORCED CONCRETE 
 

C. Do not begin concrete production until all products and mix designs have been 

reviewed and approved by the Engineer. 

 

1.04 SUBMITTALS 

The following classes of concrete are included in these specifications and shall be used 

where specified herein or called for on the plans: 
 

 
 Class “A” 

Concrete 

Class “B” 

Concrete 

Cement content - Minimum number of sacks (94 lb.) per cubic yard 6 5 

Maximum water to cement ratio (gal. Water per sack cement) 5.1 6.5 

Entrained air 3% - 6% 3% - 6% 

Minimum Superplasticizer content per 100 lbs. of cement 45 oz. 0 oz. 

Minimum 7 day compressive strength 2,400 psi 1,400 psi 

Minimum 28 day compressive strength 4,000 psi 2,500 psi 
 

B. In the absence of contrary designation, concrete used for all construction shall be 

Class "A." 

 

PART 2 PRODUCTS 
 

2.01 CEMENT 

 

Unless otherwise specified or shown on the plans, concrete shall be made with the 

Portland cement conforming to A.S.T.M. Specification C-150, Type I. The lightest 

colored Portland cement, competitively available shall be used, and the same brand of 

cement shall be used throughout the entire project. High early strength Portland 

cement shall conform to A.S.T.M. Standard Specification #C-150, Type III. 

 

2.02 AGGREGATES 

 

A. General: All aggregates shall conform to requirements of ASTM C 33. 

 

B. Fine Aggregate 

 

1. The fine aggregate shall consist of clean, hard, durable, uncoated particles of 

sand. It shall be free from dust mica, shale, alkali, organic matter, and loam, soft 

or flaky particles. 
 
 



Rockdale County Water Resources 

Backflow Prevention Device Installation at Gwinnett County Interconnects 

03000-4 

 ITB #20-16 

 

SECTION 03000-REINFORCED CONCRETE 
 
 

2. Deleterious Substances - The fine aggregate shall contain not more than one 

percent (1%) by weight of clay lumps of more than three percent (3%) by weight 

of material removed by decantation. 

 

3. Grading - Fine aggregate shall conform to the following requirements: 

 
Total Passing Percent by Weight 

3/8" sieve 100 

No. 4 sieve 95 - 100 

No. 16 sieve 45 - 95 

No. 50 sieve 10 - 30 
No. 100 sieve 2 -  8 

 

4. Tests - Fine aggregate shall be subjected to the Colorimetric test for organic 

impurities and if it produces a color darker than the standard, it shall be rejected. 

It shall conform in all other respects to A.S.T.M. Designation C-33. 

 

C. Coarse Aggregate 

 

1. Composition and Quality - Coarse aggregate shall be washed gravel or crushed 

stone and shall consist of hard, tough, uncoated, durable particles. It shall 

contain no vegetable matter or soft, flaky, thin, or elongated particles. 

Deleterious substances shall not exceed the following amounts: 

 

Soft fragments 0.20% 

 

Coal and lignite 0.25% 

 

Clay lumps 0.25% 

 

Material passing No. 200 Sieve 1.50% 

 

Thin or elongated pieces (length 

greater than 5 times the average thickness) 10.00% 

The percentage of wear, by the Los Angeles test, shall not exceed 45. 

2. Grading - Coarse aggregate shall be well graded between the limits specified 

below, and shall conform to the limits shown in the following table: 
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Total Passing Percent by Weight 

2" Sieve 100 

1-1/2" Sieve 90 - 100 

1" Sieve 55 - 80 

3/4"  Sieve 35 - 70 

1/2"  Sieve 20 - 45 

3/8"  Sieve 10 - 30 

No. 4  Sieve 0 - 15 

No. 16 Sieve 0 - 1 

 

2.03 WATER 

 

The water used in mixing concrete shall be fresh, clean, potable and free from oil, 

acid, alkali, organic matter, and deleterious amounts of chloride ion. 

 

2.04 CONCRETE ADMIXTURES 

 

A. Admixtures shall conform to ASTM C494; Type F for high range water-reducing and 

Type G for high range water-reducing/set-retarding. Air entraining agents shall 

conform to ASTM C260. When more than one admixture is used the two products shall 

be compatible and have a single manufacturer. 

 

B. All Class "A" Concrete shall contain a (Daracem - 100 or an alternate approved by the 

Engineer) high range water-reducing agent. The dosage of the high range water 

reducing agent shall be at least 8 oz./100 lbs. of cement, but shall not produce a 

plasticized slump greater than 8". The high range water reducing agent shall be added 

at the site prior to concrete placement. 

 

C. Admixtures, if not specified, may be used only upon written approval of the Engineer 

and shall be used only as recommended by the Manufacturer. Admixtures shall, when 

added to the mixture, produce a concrete of specified strength in both 7 and 28 day 

tests. Documentary evidence of acceptability will be required when new or unknown 

admixtures are proposed for usage. 

 

D. Admixtures shall be Grace Construction Products or an alternate approved by the 

Engineer. 

 
 

2.05 FORM WORK 

 

A. Forms shall result in a final structure which conforms to the shape, lines, and 

dimensions of the members as required by the plans and specifications, and shall be 
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substantial and sufficiently tight to prevent leakage of mortar. They shall be properly 

braced or tied together so as to maintain position and shape. Forms and their supports 

shall be designed so that previously placed structure will not be damaged. 

 

Form ties shall be so designed that when the forms are removed no metal shall be within 

1-1/2 inches of the finished surface. Form ties shall have an approved type waterstop 

that is an integral part of the tie and made of the same material as the tie. Gang form 

ties shall be filled from one end with a compressible plug a minimum of 1 1/2 inches 

from the edge of wall, shall have a bentonite plug in the center of the wall and all voids 

filled with non-shrink grout. Removal of forms and shores - no construction loads 

exceeding the dead load plus live load shall be supported on any unshored portion of 

the structure under construction. No construction loads shall be supported on, nor any 

shoring removed from, any part of the structure under construction except when that 

portion of the structure in combination with the remaining forming and shoring system 

has sufficient strength to support safely its weight and the loads placed thereon. This 

strength may be demonstrated by job-cured test specimens and by a structural analysis 

considering the proposed loads in relation to these test strengths and the strength of the 

forming and shoring system. Such analysis and test data shall be furnished by the 

contractor to the Engineer when so required. In no case shall forms for walls or columns 

be removed in less than 36 hours. Form work supporting weight of concrete, such as 

beams and slabs shall remain until the concrete has attained a minimum of the 28 day 

design strength. 

 

B. The design and engineering of the form work, as well as its construction, shall be the 

responsibility of the Contractor. Except as specifically called for otherwise herein, all 

form work shall meet the "ACI Standard Recommended Practice for Concrete Form 

work (ACI 347 - Latest Revision)". 

 

C. Chamfer: Unless shown otherwise, form chamfers with 3/4" x 3/4" strips, accurately 

formed and surfaces to produce uniformly straight lines and tight edge joints on 

exposed concrete. Extend terminal edges to required limit and miter chamfer strips at 

changes in direction. All exposed corners shall be chamfered. 

 

PART 3 - EXECUTION 
 

3.01 PREPARATION 

 

A. Before the placing of any concrete, the footing trenches shall be drained of water and 

mud film removed and any loose dirt lifted out. Any flow of water shall be diverted by 

side drains to a sump, or removed by other approved methods, while the concrete is 

being placed. 
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B. Before placing concrete in any forms, the forms shall be cleaned, and all debris shall 

be removed. All reinforcing shall be checked to be sure that no reinforcing is touching 

the form or pan sides. 

 

C. Before placing any concrete, it shall be determined that all work that is to be built into 

the concrete work is located and installed. All such items shall be placed so as not to 

interfere with the reinforcing steel. 

 

D. Wood board forms shall be soaked with water just before the concrete is poured. 

 

E. Special measures shall be taken in both severe cold and hot weather and shall be in 

accordance with ACI Recommended Practice (ACI 306 - Latest Revision and ACI 605 

- Latest Revision). 

 

F. Before placing any new concrete on or against concrete which has set, the existing 

surfaces shall be thoroughly roughened and cleaned of all foreign matter and 

"Laitance." Forms shall be retightened and the existing surfaces slushed with a coat of 

grout. The new concrete shall be placed immediately after grouting, and the work shall 

be performed in such manner as to insure complete bonding of newly poured concrete 

to the existing work. 

 

Grout for construction joints shall consist of a mixture of neat cement and water, and 

shall be applied to the old concrete surface immediately before the new concrete is 

poured. Grout for setting column bases, wall plates, and beams shall be composed of 

one part Portland cement two parts sand, and sufficient water to produce the 

consistency required. 

 

G. Where excavations exceeding a depth of five feet are prescribed to be made to install 

the foundations or any part of the structure, or any retaining walls on the site, the back 

slope of such excavation shall be at an incline not exceeding one vertical to one and 

one-half  horizontal unless  such  back slope  is  sheeted  and braced.  If sheeting   and 

bracing is to be provided, such sheeting and bracing shall be designed by an Engineer 

registered in the project state. The cost of such design work shall be paid for by the 

Contractor. 

 

3.02 MIXING AND DELIVERY 

 

A. Machine Mixing: All mixing of concrete shall be done in a batch mixer of approved 

design, which will insure a uniform distribution of the material throughout the mass, so 

that the mixture is uniform in color and homogenous. The entire content of the mixer 

drum shall be discharged before recharging. All material to be mixed per batch shall 

not exceed the manufacturers' rated capacity of the mixer. 
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B. Time of Mixing: The mixing of each batch shall continue not less than one and one-

half (1-1/2) minutes after all the materials, including water, are in the mixer, during 

which time the mixer shall rotate at a peripheral speed of about two hundred feet per 

minute. 

 

C. Mixing at Central Plant: Concrete mixed in a central plant, shall be conveyed to the 

work in approved mixer trucks which mix the concrete in route to the work. Plant layout 

and equipment shall meet the approval of the Engineer. Loading tickets shall be 

initialed and the time of loading stamped thereon. The loading tickets shall be handed 

to the resident inspector on the work before the load is placed, and no concrete will be 

accepted which has been in the mixer truck more than one and one-half (1-1/2) hours 

after the water has been added. In all other respects, ready-mixed concrete shall 

conform to A.S.T.M. Specification C-94. 

 

D. Waste concrete shall be deposited and mix trucks washed out only in areas designated 

by the owner or the engineer. 

 

3.03 SLUMP 

 

A. The maximum slump allowed for the various types of construction are as follows: 

Type of Construction Maximum Slump 

Reinforced Foundation Walls & Footings 4" 

 

Slabs, Beams, Reinforced Walls & Columns 4" 

 

Heavy Mass Construction 2" 

 

All Concrete Plasticized by Admixtures 8" 

 

B. Slump tests shall be made at the discretion of the Engineer, and concrete having greater 

slump than specified shall not be incorporated into the work. The Contractor shall 

furnish slump test cones conforming to the provisions of ASTM C-143. 

 

3.04 PLACING CONCRETE 

 

A. All concrete shall be placed in daylight, and any portion of the concrete work started 

shall be started so that it can be completed in daylight. No concrete shall be placed until 

the foundation, forms, false-work, and the placing of the steel have been approved by 

the Engineer. Approval by the Engineer in no manner relieves the 
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Contractor of his obligation to produce finished concrete as required by the plans and 

specifications. 

 

B. The concrete shall be placed in such a manner as to avoid the possibility of segregation 

or separation of the aggregates, or the displacement of the reinforcement steel. The 

concrete shall be placed as near its final resting place as possible. If pipes, troughs, or 

chutes are used in placing the concrete, they shall be so arranged and used that the 

concrete is not separated, and shall be kept clean and free of hardened concrete at all 

times. Troughs and chutes shall be either made of metal or shall be metal lined, and 

shall extend as nearly as possible to the point of deposit. In walls and columns, the 

concrete shall not be dropped more than five feet (5') without the use of a tremie. 

Concrete shall be placed in continuous horizontal layers, approximately 10" to 12" 

thick, and the batches shall follow each other so closely that each one is placed and 

compacted before the preceding one has taken an initial set. Succeeding layers shall be 

placed before the underlying layer has become set, and shall be compacted in a manner 

that will entirely break up and obliterate the tendency to produce a cold joint between 

layers. Concrete in beams, girders, columns and  walls shall be well spaded at the form 

surface and all concrete shall be compacted by an approved mechanical type vibrator 

having a frequency of not less than 3,000 vibrations per minute. The Contractor shall 

provide the necessary number of vibrators to properly execute the work, and shall have 

on the job at all times necessary spare vibrators to be used in case of mechanical failure. 

Construction joints shall be made only at the location as shown on the plans, except by 

approval of the Engineer. 

 

C. In making construction joints, the previous work shall be cleaned of all "laitance," and 

other objectionable material, and shall be brushed with a thin mixture of Portland 

cement and water immediately before the new concrete is placed. 

 

D. The operation of placing and compacting the concrete, shall be conducted so as to form 

a compact, dense, impervious artificial stone of uniform texture, with smooth faces on 

exposed surfaces. Any section of concrete that is porous, or has been plastered, or is 

otherwise defective, shall be removed and replaced, in whole or in part, entirely at the 

contractor's expense, as directed by the Engineer. 

 

E. Depositing Concrete Under Water: Concrete shall not be exposed to the action of water 

before setting, or deposited in the water, except upon the approval of the Engineer, and 

under his supervision. 

 

F. Cold Weather Placing 

 

1. Comply with ACI 306 to protect all concrete work from physical damage and 

reduced strength which would be caused by frost, freezing actions, or low 
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temperatures. No concrete shall be placed when the atmosphere temperature 

is below 40 degrees F. 

 

2. If the temperature drops below 40 degrees F. after the concrete has been placed, 

the Contractor shall provide adequate means for maintaining concrete 

temperature of not less than 45 degrees F. for a period of five (5) days after the 

concrete is placed. The contractor shall assume all risk connected with placing 

concrete in cold weather, and any unsatisfactory work will be  rejected. 

Recording thermometers shall be supplied by the contractor as required by the 

Engineer. 

 

G. Hot Weather Placing: When hot weather conditions exist which would seriously impair 

the quality and strength of concrete, place the concrete as follows: 

 

1. Maintain concrete temperature at time of placement below 90 degrees F. Use 

chilled mixing water or chopped ice to control concrete temperature, provided 

the water equivalent of the ice is calculated to the total amount of water. 

 

2. Cover reinforcing steel with water-soaked burlap if the steel becomes too hot. 

Steel temperature shall not exceed the ambient air temperature immediately 

prior to placement of concrete. 

 

3. Wet forms thoroughly prior to placement of concrete. 

 

4. Use set-control admixtures in the mix subject to approval of the Engineer. 

 

3.05 PROTECTION AND CORRECTIVE WORK 

 

A. Workmen shall not walk on concrete during placing or finishing with any earth or 

foreign matter footgear. 

 

B. All freshly placed concrete shall be protected from damage or injury due to water, 

falling objects, persons or anything that might mar or injure the finish surface of the 

concrete. Any surfaces that are damaged shall be removed and replaced with fresh 

concrete at the expense of the Contractor. 

 

C. Care shall be taken in the removal of the forms not to damage the surface of the 

concrete. Immediately after the forms are removed, all damaged or imperfect work shall 

be patched. If in the opinion of the Engineer, the patching does not restore the work to 

the quality specified, the Contractor shall remove and rebuild the work at his expense. 
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D. Where concrete or concrete work does not conform to these specifications and where 

patching is not approved by the Engineer or low strength concrete is not permitted to 

remain in place, procedures and plans covering all work to be rebuilt shall be submitted 

by the Contractor to the Engineer before removal and rebuilding is begun. The cost of 

such plans, as well as the cost of removal and rebuilding shall be at the Contractor's 

expense. 

 

3.06 FINISHING 

 

Floors, including slabs on ground, shall be finished as follows: 

 

A. The surfaces of all concrete shall be worked with a wood float in a manner which will 

compact the concrete and produce a surface free of depressions or inequalities of any 

kind. Test for grade (of level) and correct by removing excess or adding and 

compacting additional concrete. 

 

B. All interior floor slabs shall receive steel trowel finish as follows: After screeding, slab 

shall be wood floated to a smooth, plane surface. When concrete has hardened, to 

prevent excess fines from working to surface, steel trowel to a smooth surface free from 

defects. A second steel troweling shall be done producing a plane, hard, dense, finished 

surface. Interior slabs shall also receive a hardening and dust proofing treatment of a 

colorless aqueous solution of zinc or magnesium fluosilicate applied in strict 

accordance with manufacturer's recommendations. 

 

C. Troweling shall not begin until all surface water has disappeared. The drying of the 

surface moisture before troweling must proceed naturally and must not be hastened by 

sacking or dusting on of dry sand and cement. 

 

D. After exterior floors, platforms and steps requiring a broom finish are struck off smooth 

with a wood float and received a trowel finish, slightly roughen the concrete surface by 

brooming in the direction perpendicular to the main traffic route. Use a fiber bristle 

broom. 

 

D. Exposed concrete surfaces shall be finished as follows: 

 

1. The exterior surfaces of all concrete shall be thoroughly worked during the 

placing operation, by the use of a concrete spade of approved type. The working 

shall force all coarse aggregate from the faces, and work mortar against the 

forms to produce a smooth finish, free from water and air pockets, or 

honeycomb. As soon as the concrete has set sufficiently to permit, the forms 

shall be carefully removed and all depressions resulting from removal of the 

metal spacers, and all other holes and rough places, shall be carefully 
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pointed with a mortar composed of one part cement and two parts sand. The 

surface film of all such pointed surfaces shall be carefully removed before 

setting occurs. The cement in the mortar used for pointing and filling holes shall 

be of the same brand as the cement incorporated in the concrete work. 

 

2. Surface shall be rubbed smooth with carborundum brick or other abrasive 

within 36 hours after forms are removed. Surfaces shall be wetted and rubbed 

until a uniform color and texture is produced. No cement grout or slush shall be 

used other than the cement paste drawn from the green concrete itself by the 

rubbing process. 

G. Unless otherwise directed the following schedule shall be used for concrete finishing: 

Sidewalks: Rough (Broomed) 

Exposed Exterior Walls: Medium (Rubbed) 
Interior Structure Walls: Fine (Rubbed) 

Additional Wall Finish: ThoroCoat applied per manufacturer’s 

recommendations 

Slabs - Interior: Smooth (Troweled) 

Slabs - Exterior: Medium (Fine broomed) 

Coordinate the required finish with the Engineer prior to application. 

3.07 CURING 

 

A. Curing Materials 

 

1. Liquid curing and sealing compounds shall conform to ASTM C 309, Type 1. 

 

2. Sheet materials shall conform to ASTM C 171. 

 

3. Burlap cloth made from jute and weighing approximately 9 oz. per sq. yd for 

moist curing shall conform to AASHTO M 182 and shall use two layers. 

 

4. Compounds shall be a combination sealer-hardener and dust-proofer. 

 

B. Procedure 

 

Freshly placed concrete shall be protected from wash caused by rain and flowing 

water.  Concrete shall not be allowed to dry out from the time it is placed until seven 

(7)  days thereaf ter . Curing shall be accomplished by the use of an approved 

membrane compound to seal the water in the concrete except for surfaces which are 
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to receive future concrete, or mortar. The membrane shall be of a type which will 

retain ninety-seven (97%) percent of the moisture at a temperature of 135 degree F., 

with a relative humidity of thirty percent (30%) in the first twenty-four (24) hours. It 

shall be applied in accordance with the manufacturer's recommendations and in 

sufficient thickness to effectively hold the water in the concrete, and must have a record 

of successful use for at least two years. 

 

3.08 JOINTS 

 

A. Construction Joints: 

 

1. Construction joints will not be permitted except as may be shown on the 

Drawings and on the Contractor's approved placement schedule. 

 

2. If construction joints necessary for the progress of the Work are not shown on 

the Drawings, show them in complete detail on the Shop Drawings. 

 

3. Provide keyways at least 1-1/2" deep where shown on the plans. 

 

B. Isolation joints in slabs on grade: 

 

Provide isolation joints in slabs on grade at points of contact between slabs on grade 

and vertical surfaces where indicated. 

 

3.09 WATER TIGHTNESS 

 

All structures for holding or carrying water, or pits below grade shall be watertight. 

Where the order of work requires "cold" joints (slab/wall intersections etc.), an 

approved, rigid waterstop shall be secured to the form work and remain imbedded in 

the concrete to form a watertight joint with the adjacent pour. Waterstop shall be 

expandable center bulb type 6 in. wide x 1/4 in. thick minimum unless otherwise 

specifically shown on the Plans. 

 

3.10 TESTING OF CONCRETE 

 

A. Testing of concrete will be done under the direction of a laboratory approved by the 

Engineer. Tests to be paid for by the Contractor. 

 

B. Samples for strength tests will be taken not less than one per day nor less than once per 

one hundred (100) cubic yards and on less yardage when required by the Engineer. The 

tests shall be made in accordance with the procedure set forth in A.S.T.M. C172 for 

"Standard Method of Making and Storing Compression Test Specimens of 
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Concrete in the Field", and C-39 for "Standard Methods of Test for Compressive 

Strength Concrete." Tests shall be made by a recognized laboratory approved by the 

Engineer. 

 

Three certified copies of test results are to be furnished the Engineer with each test. 

Each test shall consist of at least four specimens, two for field control and two for 

laboratory control. Each set of four cylinders shall have a numerical designation and 

each cylinder an alphabetical sub-designation. Thus the first set of four cylinders shall 

be numbered 1A, 1B, 1C, and 1D. 

 

C. If the evaluation of the compressive test indicates the concrete has failed to meet the 

specified strength, core tests shall be made of the in-place concrete. The location and 

number of such tests to be at the Engineers direction. Tests shall be paid for by the 

Contractor. 

 

D. If the core tests fail to verify the strength specified, the Engineer shall effect one of the 

following procedures: 

 

1. Have the Contractor remove and reconstruct that portion of the structure found 

to be defective. 

 

2. Accept the concrete in place and issue a change order as set forth in the 

General Conditions of these specifications. 

 

E. Tests to determine the entrained air content will be made at the job site. Frequency of 

testing shall be at the Engineer's discretion as necessary to ensure proper air content. 

The testing apparatus shall be furnished by the Contractor, concrete supplier or testing 

laboratory at no cost to the Owner, and testing will be performed by the Contractor in 

the presence of the Engineer. 

 

 

 
END SECTION 
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SECTION 03200 

CONCRETE REINFORCEMENT 
 

 

 

1.00 DESCRIPTION 

 

A.  Work Included: Provide complete, in place, all steel required for reinforcement of cast-in- 

place concrete as shown on the drawings. 

 

1.01 SUBMITTALS 

 

A. Shop Drawings: Submit complete shop drawings of all material proposed to be furnished and 

installed under this Section. 

 

1. Show schedules, stirrup spacing, diagrams of bent bars and arrangement and assemblies. 

 

2. Make Shop Drawings in accordance with ACI 315. 

 

B. Mill Certificates: Accompanying the Shop Drawings, submit steel producer’s certificates of mill 

analysis, tensile and bend tests for reinforcing steel. 

 

1.02 PRODUCT HANDLING 

 

A. Delivery: Deliver reinforcement to the job site bundled, tagged and marked. Use tags indicating 

bar size, lengths, and other information corresponding to markings shown on placement 

diagrams. 

 

B. Storage: Store reinforcement above the surface of the ground on wooden platforms or other 

supports in a manner which will prevent damage and accumulation of dirt and excessive rust. The 

surface of the ground beneath all stored reinforcement shall be covered with plastic sheeting to 

further assure isolation from dirt and dust. 

 

2.00 MATERIALS 

 

A. Reinforcing bars: Comply with ASTM A615-Latest Revision. 

 

B. Welded wire fabric: Comply with ASTM A185-Latest Revision. 

 

C. Supports for reinforcement: Bolsters, chairs, spacers and other devices for spacing, supporting 

and fastening reinforcement in place: 

 

1. Use wire bar type supports complying with CRSI recommendations, unless otherwise 

indicated. Do not use wood, brick and other unacceptable materials. 
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2. For slabs on grade, use supports with sand plates or horizontal runners where base 

material will not support legs. 

 

3. For exposed-to-view concrete surfaces, where legs of supports are in contact with forms, 

provide supports with either hot-dip galvanized or plastic protected legs. 

 

2.01 FABRICATION 

 

A. General: Fabricate reinforcing bars to conform to required shapes and dimensions, with 

fabrication tolerances complying with CRSI Manual. In case of fabricating errors, do not rebend 

or straighten reinforcement in a manner that will injure or weaken the material. 

 

B. Unacceptable Materials: Reinforcement with any of the following defects will not be permitted 

in the work. 

 

1. Bar lengths, depths and bends exceeding specified fabrication tolerances. 

 

2. Bend or kinks not indicated on Drawings or final Shop Drawings. 

 

3. Bars with reduced cross-section due to excessive rusting or other cause. 

 

3.01 INSPECTION 

 

Examine the foundation, formwork and the conditions under which concrete reinforcement is to 

be placed, and correct conditions which would prevent proper and timely completion of the 

work. Do not proceed with the work until unsatisfactory conditions have been corrected. 

 
3.02 INSTALLATION 

 

A. General 

 

1. Comply with the specified standards for details and methods of reinforcement placement 

and supports, and as herein specified. 

 

2. Clean reinforcement to remove loose rust and mill scale, earth and other materials which 

reduce or destroy bond with concrete. 

 

3. Position, support and secure reinforcement against displacement by formwork, 

construction or concrete placement operations. Locate and support reinforcing by metal 

chairs, runners, bolsters, spacers and hangers as required. 

 

4. Place reinforcement to obtain the minimum coverage for concrete protection. Arrange, 

space and securely tie bars and bar supports together with 16 gage wire to hold 

reinforcement accurately in position during concrete placement operations. Set wire ties 
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so that twisted ends are directed away from exposed concrete surfaces. 

 

5. Install welded wire fabrics in as long lengths as practicable. Lap adjoining pieces at least 

one full mesh. 

 

6. Provide sufficient numbers of supports and of strength to carry reinforcements. Do not 

place reinforcing bars more than 2” beyond the last leg of any continuous bar support. Do 

not use supports as bases for runways for concrete conveying equipment and similar 

construction loads. 

 

B. Splices: Provide standard reinforcement splices by lapping ends, placing bars in contact, and 

tightly wire tieing. See splice schedule on Drawings.  Bars marked continuous shall be lapped as 

required by splice schedule, and at corners, corner bars shall be provided. 

 

3.03 BAR COVER 

 

Reinforcing bars shall be fabricated, tied and supported to ensure a protective concrete cover as 

shown on the structural drawings. 

 

END OF SECTION 


