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• Due to the length of time for the approval of funding and award process, the Davis Bacon
Wage rates are subject to change as published by www.dol.gov. 

Appendix C: Construction Contract Guidance Requirements 
Appendix D: Specifications and Drawings 
Appendix E: Title VI Requirements & Federal Requirements 

Bidder’s Checklist: The completed Bid Form shall be accompanied by the following completed 
documents: 
______ Pre-Bid Substitution, if any proposed substitutes have been pre-approved.  
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http://www.dol.gov/
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Legal Notice 

 
Sealed bids will be received by the City of Canton (the “City”), as provided in this notice for the 
Canton South Waterline Extension - Phase 2 and Phase 3 Project (the “Project”), Ordinance 
124/2021. Contract documents, which include additional details of the Project, are on file and 
available from the City of Canton’s web site (https://cantonohio.gov/448/Purchasing-
Procurement). 
 
Bids shall be enclosed in a sealed envelope addressed to the City of Canton, 218 Cleveland 
Ave. SW, Purchasing Dept/Fourth Floor, Canton, Ohio 44702 and plainly marked on the outside 
"Canton South Waterline Extension - Phase 2 and Phase 3 PROJECT BID."  Bids will be 
received on or before 2:00 PM, local time, 12/7/2021 and opened shortly thereafter.   
 
Questions regarding plans and specifications should be addressed in writing to Purchasing 
Department, at purchasing@cantonohio.gov. 
 
All bids must include a Bid Guaranty, as described in the Instructions to Bidders. Prevailing 
wage rates apply. All bidders will be required to comply with the City Contract Compliance 
Program regarding equal employment opportunity. After submission and opening, no bidder 
may withdraw its bid within 60 days after the opening; the City reserves the right to waive 
irregularities, reject any or all bids, and conduct necessary investigations to determine bidder 
responsibility. 
 
This procurement is subject to the EPA policy of encouraging the participation of small business 
in rural areas (SBRAs). 
 
The successful bidder must comply with all Davis-Bacon Prevailing Wage Rates. 
 
All companies must submit their Federal ID Number. 
 
A Project Labor Agreement (PLA) is required for this project. 
 
The Engineer’s Estimate for the base bid is $ 6,419,525.75. This project is contingent upon the 
City receiving funding. 
 
The bidder is responsible for monitoring the City’s website for any official addenda. 
 
 
Published in The Repository on November 22, 2021 and November 29, 2021 

https://cantonohio.gov/448/Purchasing-Procurement
https://cantonohio.gov/448/Purchasing-Procurement
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A. BIDDER’S PLEDGE AND AGREEMENT 

1. Each Bidder acknowledges that this is a public project involving public funds and that the 
Owner expects and requires that each successful Bidder adhere to the highest ethical 
and performance standards.  Each Bidder by submitting a bid pledges and agrees that 
(a) it will act at all times with absolute integrity and truthfulness in its dealings with the 
Owner and the Engineer, (b) it will use its best efforts to cooperate with the Owner and 
the Engineer and all other Contractors on the Project and at all times will act with 
professionalism and dignity in its dealings with the Owner, Engineer, and other 
Contractors, (c) it will assign only competent supervisors and workers to the Project, each 
of whom is fully qualified to perform the tasks that are assigned to him/her, and (d) it has 
read, understands and will comply with the terms of the Contract Documents. 

B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE 
UPON TECHNICAL DATA 

1. Each Bidder shall have a competent person carefully and diligently review each part of 
the Contract Documents, including the Divisions of the Specifications and parts of the 
Drawings that are not directly applicable to the Work on which the Bidder is submitting its 
bid.  By submitting its bid, each Bidder represents and agrees, based upon its careful and 
diligent review of the Contract Documents, that it is not aware of any conflicts, 
inconsistencies, errors, or omissions in the Contract Documents for which it has not 
notified the Owner in writing at least ten (10) days prior to the bid opening.  If there are 
any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the 
Bidder (i) will provide the labor, equipment, or materials of the better quality or greater 
quantity of Work and/or (ii) will comply with the more stringent requirements. The Bidder 
will not be entitled to any Change Order, additional compensation, or additional time on 
account of such conditions for any conflicts, inconsistencies, errors, or omissions that 
would have been discovered by such careful and diligent review, unless it has given prior 
written notice to the Owner. 

2. Each Bidder shall have a competent person carefully and diligently inspect and examine 
the entire site and the surrounding area, including all parts of the site applicable to the 
Work for which it is submitting its bid, including location, condition, and layout of the site 
and the location of utilities, and carefully correlate the results of the inspection with the 
requirements of the Contract Documents.  The Bidder’s bid shall include all costs 
attributable to site and surrounding area conditions that would have been discovered by 
such careful and diligent inspection and examination of the site and the surrounding area, 
and the Bidder shall not be entitled to any Change Order, additional compensation, or 
additional time on account of such conditions. 

3. The Bidder may rely upon the general accuracy of any technical data identified in the 
Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site 
survey, or abatement reports) in preparing its bid, but such technical data are not part of 
the Contract Documents.  Except for the limited reliance described in the preceding 
sentence, Bidder may not, if awarded a contract for the Work, rely upon or make any 
Claim against the Owner or Engineer, or any of their agents or employees, with respect 
to any of the following: 

a. the completeness of such reports and drawings for Bidder’s purposes, including, 
but not limited to, any aspects of the means, methods, techniques, sequences, 
and procedures of construction to be employed by the successful Bidder and 
safety precautions and programs incident thereto; or 
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b. any interpretation by the successful Bidder of or conclusion drawn from any 
technical data or any such other data, interpretations, opinions, or information.  
For example, all interpolations and extrapolations of data performed by the 
Bidder to estimate locations or quantities of subsurface strata are independent 
factual assumptions, which Owner does not warrant. 

4. Each Bidder will be deemed to have actual knowledge of all information provided or 
discussed at the pre-bid meeting. 

C. OWNER & ENGINEER 

1. The Owner is: 

The City of Canton  
218 Cleveland Avenue SW 
Canton, OH 44702 
Telephone: 330.489.3245 
Fax: 330.489.3499   
 
The Owner's Representative is:   
 
Brent Burrier 

 
2. The Design Engineer for the Project is: 

Phase 2     Phase 3 
CT Consultants, Inc    Arcadis U.S., Inc. 
3875 Embassy Parkway, Suite 200  222 South Main, Suite 300  
Akron, Ohio 44333    Akron, OH  44308 
 
D. PROJECT 

1. The Project and Work for the Project consists of all labor, materials, equipment, and 
services necessary for construction of the project identified as Canton South Waterline 
Extension - Phase 2 and Phase 3 Project (“the Project”), all in accordance with the 
Drawings and Specifications prepared by the Engineer and/or Owner.  The Project must 
be substantially complete by the Date for Substantial Completion set forth in Section Q 
below. 

2. The Mayor has determined that a Project Labor Agreement (“PLA”) will advance the 
City’s procurement interest in cost, efficiency, and quality while promoting labor-
management stability as well as compliance with applicable legal requirements governing 
safety and health, equal employment opportunity, labor and employment standards, and 
other related matters. Any such PLA shall be negotiated by the Mayor of the Owner with 
the East Central Ohio Building and Construction Trades Council and its affiliated local 
unions, or said Council’s successor. The successful Bidder shall comply with and adhere 
to all of the provisions of any PLA for the Project. 

3. A pre-bid conference will be held at NA on NA at NA. 

E. WORK 

1. This Project includes Roadwork, asphalt, concrete, waterwork, and the like as set forth 
in the Contract Documents. 

2. Alternate No. 1 for this Project is NA. 
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3. Alternate No. 2 for this Project is NA. 

4. Only one contract will be issued by the Owner for constructing the Project, the General 
Contract, which will cover all scopes of work necessary to construct the Project. 

5. The Contractor awarded the General Contract (General Contractor) will be responsible 
for the performance and coordination of any and all subcontractors and suppliers either 
directly or indirectly contracted with the General Contractor. 

6. Owner will provide Bidders access to the Project site to conduct such examinations, 
investigations, explorations, tests, and studies as Bidder deems necessary for 
submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to its former 
condition upon completion of such explorations, investigations, tests, and studies. Bidder 
shall comply with all applicable laws, regulations and Owner’s policies relative to 
excavation and utility locates.  Bidders may contact Brent Burrier, The City of Canton, at 
brent.burrier@cantonohio.gov or 330-438-6569 if they have any interest in accessing 
the Project site, independent of any pre-bid meeting. 

F. ESTIMATE OF COST 

1. The total estimated construction cost for the Base Bid Work for the Project for which bids 
are being solicited at this time is $6,419,525.75.   

The estimated cost for Alternate 1 - NA is: $   0.00. 

The estimated cost for Alternate 2 - NA is: $   0.00. 

G. CONTRACT DOCUMENTS 

The Contract Documents consist of the documents listed in Section 1 of the Owner-Contractor 
Agreement. 

Bidders may view and download copies of the Contract Documents from The City of Canton 
Purchasing web site at https://cantonohio.gov/448/Purchasing-Procurement, which is the only 
authorized source of the Contract Documents. The City of Canton’s sourcing tool, Vendor 
Registry, will maintain the Bidder’s list and will provide notice and copies of Addenda as issued.  
It is the responsibility of any person or organization interested in a hard copy of the Contract 
Documents to pay all costs associated with printing.  
 
Bidders shall use complete sets of Contract Documents in preparing bids.  Neither the Owner nor 
the Design Engineer assumes any responsibility for errors or misinterpretations resulting from the 
use of incomplete sets of Contract Documents. 

The Owner, in making the Contract Documents available on the above terms, does so only for the 
purpose of obtaining bids on the Work and does not confer a license or grant for any other use. 

H. PREPARATION OF BIDS 

1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents. 

2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures 
only where no space is provided for words, and signed by the Bidder.  The wording on 
the Bid Form shall be used without change, alteration, or addition.  Any change in the 
wording or omission of specified accompanying documents may cause the bid to be 
rejected.  If there is an inconsistency or conflict in the Bid, the lowest amount shall 
control, whether expressed in numbers or words. 

https://cantonohio.gov/448/Purchasing-Procurement
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3. Bidders shall note receipt of Addenda on the Bid Form.  If the Bidder fails to acknowledge 
receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid 
amount clearly and unambiguously reflects receipt of the Addendum or the Addendum 
involves only a matter of form and does not materially affect the price, quantity or quality 
of the Work to be performed. 

4. Each Bidder shall submit an original of its bid to the Owner.  The Bid Form shall be 
signed with the name typed or printed below the signature.  A Bid shall not be submitted 
by facsimile transmission or any other electronic means.  A Bidder that is a corporation 
shall sign its bid with the legal name of the corporation followed by the name of the state 
of incorporation and the legal signature of an officer authorized to bind the corporation to 
a contract. 

5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the 
title of the Project printed in the upper left hand corner and addressed as follows: 

 The City of Canton 
ATTN: Purchasing/Bids 
218 Cleveland Avenue SW 
Canton, OH 44702  

 
Bids must be received at the designated location for the bid opening before 2:00:00 PM, 
local time, on 12/7/2021. 

6. The completed Bid Form shall be accompanied by the following completed documents: 

a. Pre-Bid Substitution, if any proposed substitutes have been pre-approved. 
(See Section K, below.) 

b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8, 
below.) 

c. Contractor’s Qualification Statement (See Paragraph I.4, below.) 

d. Contractor’s List of Subcontracted Work Categories (See Paragraph I.5, 
below.) 

e. A list identifying its DBE subcontractors and participation rates as a 
percentage of the Contract Price, and if the DBE participation goal has not 
been met, certification of good faith efforts to meet the DBE participation 
goal.  (See Section W, below.) 

f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix A). 

g. If this project is funded in whole or part by the Ohio Public Works 
Commission, then certification of agreement and compliance with certain 
statements and covenants regarding Bidder’s subscription to the State's 
Equal Employment Opportunity Requirements for State-assisted 
Construction Contracts (See Section Y, below.) 

7. The Bidder shall take the following precautions in preparing its bid: 

a. Sign the bid and check to ensure all blank spaces have been filled in with 
requested information and that the specified accompanying documents 
(listed in Paragraph H.6 above) have been included in a sealed opaque 
envelope addressed as described in Paragraph H.5 above. 
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b. When the Bid Form provides for quoting either an addition or deduction 
for an Alternate item, indicate whether the sum named is an addition or 
deduction.  If it is not indicated, it will be conclusively presumed that the 
amount is a deduction. 

c. When the Bid Form provides for quoting a unit price, the Bidder should 
quote the unit price as set forth in the Contract Documents as described 
in Paragraph M.1 below. 

d. When applicable, make sure that the Bid Guaranty is properly executed 
and signed by: 

1) The Bidder 
2) The Surety or Sureties 

e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in 
the form of a certified check, letter of credit, or cashier's check) is for a 
specific sum in an amount as instructed in Paragraph H.8.a below.  If the 
Bid Guaranty is in the form of the Bid Guaranty and Contract Bond, the 
amount may be left blank; if an amount is inserted, it must equal the total 
of the base bid and all add alternates included.  If inserted, then the failure 
to state an amount equal to the total of the base bid and all add alternates 
shall make the bid non-responsive if the Owner selects alternates not 
included in the amount. 

f. Make sure that the appropriate bid package and scope of work is inserted 
in the correct space on the Bid Guaranty and Contract Bond Form. Failure 
to include work covered by the bid submitted may make the bid non-
responsive. 

8. Bonds and Guarantees 

a. Bid Guaranty:  Bidder shall furnish a Bid Guaranty, as prescribed in 
Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the 
form of either:  (1) a bond for the full amount of the bid in the form of the 
Bid Guaranty and Contract Bond included in the Contract Documents; or 
(2) a certified check, cashier's check, or irrevocable letter of credit in a 
form satisfactory to the Owner in an amount equal to 10% of the bid.  Bid 
amount shall be the total of all sums bid, including all add alternatives, 
but excluding all deduct alternatives.  NOTE:  AIA or EJCDC Bid Bond 
forms are not acceptable. 

b. Contract Bond:  The successful Bidder, who, as a Bid Guaranty, submits 
a certified check, cashier's check, or irrevocable letter of credit in an 
amount equal to 10% of the bid, shall furnish a Contract Bond in the form 
included in the Contract Documents in an amount equal to 100% of the 
Contract Sum.  NOTE:  AIA or EJCDC Bond forms are not 
acceptable. 

c. The bond must be issued by a surety company authorized by the Ohio 
Department of Insurance to transact business in the State of Ohio and 
acceptable to the Owner.  The bond must be issued by a surety capable 
of demonstrating a record of competent underwriting, efficient 
management, adequate reserves, and sound investments.  These 
criteria will be deemed to be met if the surety currently has an A.M. Best 
Company Policyholders Rating of "A-" or better and has or exceeds the 
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Best Financial Size Category of Class VI.  Other sureties may be 
acceptable to the Owner, in its sole discretion. 

d. All bonds shall be signed by an authorized agent of an acceptable surety 
and by the Bidder. 

e. Surety bonds shall be supported by credentials showing the Power of 
Attorney of the agent, a certificate showing the legal right of the Surety 
Company to do business in the State of Ohio, and a financial statement 
of the Surety. 

f. The Bid Guaranty, as applicable, shall be in the name of or payable to 
the order of the Owner. 

g. The name and address of the Surety and the name and address of the 
Surety's Agent must be typed or printed on each bond. 

9. Permits 

a. Owner has obtained, or will obtain the following permits for the Project, 
as applicable: 

NA 

b. Contractor shall secure and pay for all other permits necessary to 
complete the Project. Owner shall pay all charges of utility owners for 
connections for providing permanent service to the Work. 

I. METHOD OF AWARD 

1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid 
opening, but the Owner may, in its sole discretion, release any bid and return the Bid 
Guaranty prior to that date.  The Bid Guaranty shall be subject to forfeiture, as provided 
in the Ohio Revised Code, if a bid is withdrawn during the period when bids are being 
held. 

2. The Owner reserves the right to reject any, part of any, or all bids and to waive any 
informalities and irregularities. The Bidder expressly acknowledges this right of the 
Owner to reject any or all bids or to reject any incomplete or irregular bid.  Bidders must 
furnish all information requested on the Bid Form.  Failure to do so may result in 
disqualification of the bid. 

3. Determination of the Lowest and Best Bid.  Subject to the right of the Owner to reject any 
or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507, 
the Owner will award the Contract for the Work to the bidder submitting the lowest and 
best bid, taking into consideration accepted alternates.  In evaluating bids, the Owner will 
consider the qualifications of the Bidders, whether or not the bids comply with the 
prescribed requirements, and alternates and unit prices, if requested, on the Bid Form.  
The Owner may also consider the qualifications and experience of subcontractors and 
suppliers.  The Owner may conduct such investigations as are deemed necessary to 
establish the qualifications and financial ability of the Bidder and its subcontractors and 
suppliers.  The factors the Owner may consider in determining which bid is the lowest 
and best include the factors set forth below, including the Additional Criteria. Depending 
upon the type of work, the Owner, in its discretion, may also consider other essential 
factors, as the Owner may determine and as are included in the Specifications. The 
Owner, in its discretion, may consider and give such weight to these criteria as it deems 
appropriate. The Owner, in its discretion, reserves the right to request additional 
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information and documentation relating to these criteria from Bidders after the bid 
opening.  

a. Work to be subcontracted. The Bidder must identify all work to be subcontracted. 
See paragraph I.5 below. All subcontractors are subject to the approval of the 
Owner based on the criteria set forth in this Section I. 

b. The Bidder's work history.  The Bidder should have a record of consistent 
customer satisfaction and of consistent completion of projects, including projects 
that are comparable to or larger and more complex than the Owner's Project, on 
time and in accordance with the applicable Contract Documents, and based upon 
the Bidder’s claims history.  If the Bidder's management operates or has 
operated another construction company, the Owner may consider the work 
history of that company in determining whether the Bidder submitted the lowest 
and best bid. 

The Owner will consider the Bidder's prior experience on other projects of similar 
scope and/or complexity including prior projects with the Owner and/or Design  
Professional, including the Bidder's demonstrated ability to complete its work on 
these projects in accordance with the Contract Documents and on time, and will 
also consider its ability and capacity to perform a substantial portion of the 
project with its own forces and its ability to work with the Owner and Engineer as 
a willing, cooperative, and successful team member.  Bringing overstated claims, 
an excessive number of claims, acting uncooperatively, and filing lawsuits 
against project owners and/or their design professionals on prior projects of 
similar scope and/or complexity will be deemed evidence of a Bidder’s inability to 
work with the Owner and Engineer as a willing, cooperative, and successful team 
member. 

The Bidder authorizes the Owner and its representatives to contact the owners 
and design professionals (and construction managers, if applicable) on projects 
on which the Bidder has worked and authorizes and requests such owners and 
design professionals (and construction managers) to provide the Owner with a 
candid evaluation of the Bidder's performance.  By submitting its bid, the Bidder 
agrees that if it or any person, directly or indirectly, on its behalf or for its benefit 
brings an action against any of such owners or design professionals (or 
construction managers) or the employees of any of them as a result of or related 
to such candid evaluation, the Bidder will indemnify and hold harmless such 
owners, design professionals (and construction managers) and the employees of 
any of them from any claims, whether or not proven, that are part of or are 
related to such action and from all legal fees and expenses incurred by any of 
them arising out of or related to such legal action.  This obligation is expressly 
intended for the benefit of such owners, design professionals (and construction 
managers), and the employees of each of them. 

c. The Bidder's prior history regarding timeliness of performance, quality of work, 
the Bidder’s history of filing claims and having claims filed against it, extension 
requests, fines and penalties imposed and payments thereof, and contract 
defaults, with explanations. 

d. The Bidder's compliance with federal, state, and local laws, rules, and 
regulations, including but not limited to the Occupational Safety and Health Act, 
Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws. 

e. The Bidder's prior experience with similar work on comparable or more complex 
projects. 
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f. The number of years the Bidder has been actively engaged as a contractor in the 
construction industry. 

g. The Bidder’s recent experience record in the construction industry, including the 
original contract price for each construction job undertaken by the bidder, the 
amount of any change orders or cost overruns on each job, the reasons for the 
change orders or cost overruns, and the bidder’s record for complying with and 
meeting completion deadlines on construction projects. 

h. A public entities’ determination, within the previous five years, that the Bidder 
was not a responsible bidder, the reasons given by the public entity, and the 
Bidder’s explanation thereof. 

i. The Bidder's financial ability to complete the Contract successfully and on time 
without resort to its Surety. 

j. Financial responsibility demonstrated by the Bidder and whether Bidder 
possesses adequate resources and availability of credit, the means and ability to 
procure insurance and acceptable performance bonds required for the Project 
and whether any claims have been made against performance bonds secured by 
the bidder on other construction projects. 

k. Any suspension or revocations of any professional license of any director, officer, 
owner, or managerial employees of the Bidder, to the extent that any work to be 
performed on this Project is within the field of such licensed profession. 

l. The Bidder's equipment and facilities. 

m. The size and experience of the Bidder's work force and the Bidder’s ability to 
complete the Contract successfully and on time. 

n. The experience and the continuity of the Bidder’s work force including the project 
manager and project superintendent’s tenure with the Bidder. 

o. The Bidder's participation in a drug-free workplace program acceptable to the 
Owner, and the Bidder's record for both resolved and unresolved findings of the 
Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised 
Code. 

p. The Owner's prior experience with the Bidder's surety. 

q. The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid 
meetings or conferences for bidders. 

r. The adequacy, in numbers and experience, of the Bidders’ work force to 
complete the Contract successfully and on time. 

s. The foregoing information with respect to each of the Subcontractors and 
Suppliers that the Bidder intends to use on the Project. 

4. Qualifications Statement.  Each Bidder will submit with its bid a completed Contractor 
Qualifications Statement, which is included with the Contract Documents, and thereafter 
provide the Owner promptly with such additional information as the Owner may request 
regarding the Bidder's qualifications.  A Bidder shall submit any requested additional 
information within three (3) business days of the date on the request. 
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5. List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed 
list of Subcontracted Work Categories, which is included with the Contract Documents, 
and thereafter provide the Owner promptly with such additional information as the Owner 
may request regarding the Bidder’s qualifications. A Bidder shall submit any requested 
information within three (3) business days of the date on the request. 

6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified 
Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider 
any or all of the Additional Criteria below in determining which bid is lowest and best.  

a. Any OSHA violations within the previous three years, as well as all notices of 
OSHA citations filed against the Bidder in the same three year period, together 
with a description and explanation of remediation or other steps taken regarding 
such violations and notices of violation.  

b. Any violations within the previous five years pertaining to unlawful intimidation or 
discrimination against any employee by reason of race, creed, color, disability, 
gender, or national origin, and/or violation of any employee’s civil or labor rights 
or equal employment opportunities. 

c. Any litigation in which the Bidder has been named as a defendant or third party 
defendant in an action involving a claim for personal injury or wrongful death 
arising from performance of work related to any project in which it has been 
engaged within the previous five years. Bidders shall provide copies of pleadings. 

d. Allegations of violations of the prevailing wage law and any other state or federal 
labor law, including, but not limited to, child labor violations, failure to pay wages, 
or unemployment insurance tax delinquencies or unfair labor practices within the 
past five years. 

e. Violations of the workers compensation law. 

f. Any criminal convictions or criminal indictments, involving the Bidder, its officers, 
directors, owners, and/or managers within the past five years. 

g. Any violation within the past five years or pending charges concerning federal, 
state, or municipal environmental and/or health laws, codes, rules, and/or 
regulations. 

h. Documentation that the Bidder provides health insurance and pension benefits to 
its employees. 

i. Whether the Bidder participates in a bona fide apprenticeship program that is 
approved by the Ohio State Apprenticeship Council and the United States 
Department of Labor. 

j. Whether the Bidder has adopted and implemented a comprehensive drug and 
alcohol testing program for its employees. 

k. Whether the Bidder’s employees are OSHA-10 and/or OSHA-30 certified. 

l. The Bidder’s commitment to comply with the Owner’s Contract Compliance 
Program regarding equal employment opportunity. Each Bidder shall file contract 
employment reports with the Owner’s contracting agency or as may be directed 
by the Owner or its representative. Such contract employment reports shall 
include such information as to the employment practices, policies, programs, and 
statistics of the Bidder and shall be in such form as the Owner may prescribe. 
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m. The foregoing information with respect to each of the Subcontractors and 
Suppliers that the Bidder intends to use on the Project. 

7. The failure to submit information that Owner has the right to receive under these 
Instructions to Bidders on a timely basis may result in the determination that the Bidder 
has not submitted the lowest and best bid. 

8. By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is 
the lowest and best bidder shall be final and conclusive, and that if the Bidder or any 
person on its behalf challenges such determination in any legal proceeding, the Bidder 
will indemnify and hold the Owner and its employees and agents harmless from any 
claims included or related to such legal proceeding, and from legal fees and expenses 
incurred by the Owner, its employees, or agents that arise out of or are related to such 
challenge. 

9. After bid opening, within three (3) business days of a request made by the Owner, the 
apparent low Bidder and any other Bidder so requested by the Owner must submit the 
following: 

For all subcontracts with an estimated value of at least $50,000, a list of all 
Subcontractors that the Bidder will use to construct the Project, as well as an indication of 
whether or not the Bidder has ever worked with a proposed Subcontractor before, 
including the following information for the three most recent projects on which the Bidder 
and each Subcontractor have worked together: 

i. Project Owner 

ii. Project Name 

iii. Subcontract Scope 

iv. Subcontract Value 

v. Owner’s contact name and phone number. 

If Bidder and a proposed Subcontractor have not worked together on at least three 
projects in the past five years, Bidder must submit the information set forth above for the 
three most recent similar projects to the Project that a proposed Subcontractor has 
worked on. 

The above Subcontractor information, as well as the criteria set forth in Paragraph I.3 
herein, as it pertains to each Subcontractor may be used in the Owner’s determination of 
the lowest and best bid. 

Once a Bidder identifies its proposed Subcontractors as set forth in this Paragraph I.9, 
the list shall not be changed unless written approval or direction for the change is made 
by Owner. 

10. Additional Post-Bid Submittals 

a) Affidavit as to Personal Property Taxes.  The successful Bidder shall submit, prior 
to the time of the entry into the Contract, an affidavit in the form required by 
Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's 
personal property taxes.  A copy of the affidavit form is included with the Contract 
Documents. 

11. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of 
collusion with intent to defraud or other illegal practices on the part of the Bidder. 
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12. Award of Contract.  The award of the Contract will only be made pursuant to approval of 
the City’s Board of Control. 

J. EXECUTION OF CONTRACT 

1. Within the time designated by the Owner after award of the Contract, the successful 
Bidder shall execute and deliver to the Owner the required number of copies of the 
Owner-Contractor Agreement, in the form included in the Contract Documents, and all 
accompanying documents requested, including, but not limited to, a Contract Bond (if 
applicable), insurance certificates, and a valid Workers' Compensation Certificate.  The 
successful Bidder shall have no property interest or rights under the Owner-Contractor 
Agreement until the Agreement is executed by the Owner. 

K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS 

1. Certain brands of material or apparatus may be specified. Should this be the case, each 
bid will be based on these brands, which may be referred to in the Contract Documents 
as Standards. The use of another brand (referred to as a substitution or proposed equal 
in the Contract Documents, when a bidder or the contractor seeks to have a different 
brand of material or apparatus than that specified approved by the Owner of use in the 
Project) may be requested as provided herein. Substitutions, however, will not be 
considered in determining the lowest and best bid. 

2. The products specified in the Contract Documents establish a standard of required 
function, dimension, appearance, and quality. 

3. Bidders wishing to obtain approval to bid non-specified products shall submit written 
requests to the Owner a minimum of seven (7) working days before the bid date and 
hour. To facilitate the submission of requests, a Substitution Form is included in the 
Contract Documents. The Bidder shall include the name of the material or equipment for 
which it is to be substituted and a complete description of the proposed substitution, 
including the name of the proposed manufacturer and/or product and a complete 
description of the product including the manufacturer’s name and model number or 
system proposed, drawings, product literature, performance and test data, color 
selections or limitations, and any other information necessary for evaluation. Include a 
statement including any changes in other materials, equipment, or other work that would 
be required if the proposed product is incorporated in the work. The burden of proof of 
the merit of the proposed product is on the proposer. The Owner’s decision on approval 
of a proposed product will be final. 

  The following will be cause for rejection of a proposed substitution: 
 

a. Requests submitted by subcontractors, material suppliers, and individuals other 
than Bidders; 

b. Requests submitted without adequate documentation; 

c. Requests received after the specified cut-off date; 

d. Requests, which in the sole discretion of the Owner, do not offer a sufficient 
benefit to the Project. 

4. When the Owner approves a product submission before receipt of bids, the approval will 
be included in an Addendum, and Bidders may include the pricing of this product in their 
bid. Bidders shall not rely on approvals made in any other manner. 
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5. In proposing a non-specified product or a substitution, the Bidder represents and 
warrants that each proposed product will not result in any changes to the Project, 
including changes to the Work or other contractors, or any decrease in the performance 
of any equipment or systems to be installed in the Project and agrees to pay any 
additional costs incurred by the Owner and the Owner’s consultants as a result of a non-
specified or substitute product that is accepted. 

6. If an addendum is issued approving a substitution for a specified Standard, any Bidder 
proposed to use said substitution must indicate so with its Bid, using the form provided. 

7. Following the award of the Contract, there shall be no substitution for specified products, 
except pursuant to a Change Order. The Owner in its sole discretion may decline to 
consider a substitution for a Change Order. 

8. The Owner reserves the right to value engineer any item within the specifications if it is 
deemed to be in the best interest of the Owner.  

L. ALTERNATES 

1. The Owner may request bids on alternates.  At the time of awarding the Contract, the 
Owner will select or reject alternates as it determines is in its best interest.  A Bidder's 
failure to include on its Bid Form the cost of an alternate selected by the Owner and 
applicable to the Bidder's work shall render the bid non-responsive and be grounds for 
the rejection of the bid.  Otherwise, the failure to include the cost of an alternate will not 
be deemed material. 

2. The Bidder acknowledges that although there is an estimate for the cost of the Project, 
the market conditions may and frequently do result in the estimate being different from 
the sum of the bids received, either higher or lower.  The Bidder understands that the 
Owner may include alternates, which may include deduct alternates as well as add 
alternates, to give it flexibility to build the Project with the funds available.  The Bidder 
further understands and acknowledges that use of add and deduct alternates is a long 
held customary practice in the construction industry in the State of Ohio.  The Bidder also 
acknowledges that the Owner will not make a decision about the alternates on which to 
base the award of contracts until the bids are received, and the Owner can compare its 
available funds with the base bids and the cost or savings from selecting different 
alternates.  The Bidder understands that the award to the Bidder submitting the lowest 
and best bid will be based on the base bid plus selected alternates, and may result in an 
award to a Bidder other than the Bidder that submitted the lowest base bid. 

M. UNIT PRICES 

1. Where unit prices are requested in the Bid Form the Bidder should quote a unit price. 
Unless otherwise expressly provided in the Contract Documents, such unit prices shall 
include all labor, materials, and services necessary for the timely and proper installation 
of the item for which the unit prices are requested. The unit prices quoted in the bid shall 
be the basis for any Change Orders entered into under the Owner-Contractor Agreement, 
unless the Owner determines that the use of such unit prices will cause substantial 
inequity to either the Contractor or the Owner. 

N. ADDENDA 

1. All questions should be submitted in writing at least five (5) business days prior to the bid 
opening.  This is 11/30/2021, 2:00:00 PM. The Owner reserves the right to issue 
Addenda changing, altering, or supplementing the Contract Documents prior to the time 
set for receiving bids. The Owner will issue the Addenda to clarify bidders' questions 
and/or to change, alter, or supplement the Contract Documents. 
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2. Any explanation, interpretation, correction, or modification of the Contract Documents will 
be issued in writing in the form of an Addendum, which shall be the only means 
considered binding; explanations, interpretations, etc., made by any other means shall 
NOT be legally binding.  All Addenda shall become a part of the Contract Documents. 

3. All Addenda will be issued, except as hereafter provided, via the current City bid tool at 
least seventy-two (72) hours prior to the published time for the opening of bids, excluding 
Saturdays, Sundays, and legal holidays.  If any Addendum is issued within such seventy-
two (72) hour period, then the time for opening of bids shall be extended one (1) week 
with no further advertising of bids required. 

4. Copies of each Addendum will be posted via the Owner’s current bid tool and it is the 
responsibility of the bidder or any other interested party to check the bid tool for any 
updates or addenda.  Receipt of Addenda shall be indicated by Bidders in the space 
provided on the Bid Form.  Bidders are responsible for acquiring issued Addenda in time 
to incorporate them into their bid.  Bidders should check the Owner’s bid tool prior to the 
bid opening to verify the number of Addenda issued. 

5. Each Bidder shall carefully read and review the Contract Documents and immediately 
bring to the attention of the Owner any error, omission, inconsistency, or ambiguity 
therein. 

6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by 
the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if: 

a. The bid received clearly indicates that the Bidder received the Addendum, such 
as where the Addendum added another item to be bid upon and the Bidder 
submitted a bid on that item; or 

b. The Addendum involves only a matter of form or is one which has either no effect 
or has merely a trivial or negligible effect on price, quantity, quality, or delivery of 
the item bid upon. 

O. INTERPRETATION 

1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the 
true meaning of any part of the Contract Documents, it may submit a written request for 
an interpretation thereof to the Owner at purchasing@cantonohio.gov.  Requests 
received fewer than 5 days prior to bid opening may not be answered.  Any interpretation 
of the proposed documents will be made by Addendum only and will be made available 
by the City’s web tool.  The Owner will not be responsible for any other explanation or 
interpretation of the proposed documents. 

2. In interpreting the Contract Documents, words describing materials that have a well-
known technical or trade meaning, unless otherwise specifically defined in the Contract 
Documents, shall be construed in accordance with the well-known meaning recognized 
by the trade. 

3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities, 
inconsistencies, errors, or omissions in the Contract Documents.  The Bidder shall not, at 
any time after the execution of the Contract, be compensated for a claim alleging 
insufficient data, incomplete Contract Documents, or incorrectly assumed conditions 
regarding the nature or character of the Work, if no request was made by the Bidder prior 
to the bid opening. 
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P. STATE SALES AND USE TAXES 

1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation 
under the Ohio Sales Tax and Use Tax Laws.  Building materials that the successful 
Bidder purchases for incorporation into the Project will be exempt from state sales and 
use taxes if the successful Bidder provides a properly completed Ohio Department of 
Taxation Construction Contract Exemption Certificate to the vendors or suppliers when 
the materials are acquired.  The Owner will execute properly completed certificates on 
request. 

Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED 
DAMAGES 

1. Dates for Substantial Completion.  The Contract Time shall run from the date of the 
Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the 
Owner-Contractor Agreement.  The Date for Substantial Completion and the Contract 
Time may be extended only by Change Order.  By submitting its Bid, each Bidder 
agrees that the period for performing its Work is reasonable. 

a. Date for Overall Project Substantial Completion.  The successful Bidder shall 
have all of its Work on the Project Substantially Complete (as Substantial 
Completion is defined in the Contract Documents) by the following date as 
applicable to the Bidder’s scope of work. 

Date for Substantial Completion (aka Contract Time) expressed as calendar 
days from Notice to Proceed: 

728 calendar days 

2. Liquidated Damages.   

a. Overall Project Substantial Completion.  If the successful Bidder does not have 
its Work Substantially Complete by its Date for Substantial Completion or Finally 
Complete within thirty (30) calendar days of achieving Substantial Completion, 
whichever may be applicable, the successful Bidder shall pay the Owner and the 
Owner may set off from amounts otherwise due the successful Bidder Liquidated 
Damages.  The daily amounts of Liquidated Damages for Overall Project 
Substantial Completion are set forth in the tables included in the Owner-
Contractor Agreement.  The total amount of Liquidated Damages will be 
calculated based on the total number of calendar days beyond the Date for 
Substantial Completion that the Bidder’s Work is not Substantially Complete or to 
the extent that its Work is not Finally Complete more than thirty (30) calendar 
days after the Substantial Completion of its Work, i.e., number of late days times 
the per diem rate(s) for Liquidated Damages in the tables.  

3. The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into 
a Contract with the Owner, that such amounts of Liquidated Damages represent a 
reasonable estimate of the actual damages for loss of or interference with the intended 
use of the Project that the Owner would incur if the Bidder’s Work is not Substantially 
Complete by its Date for Substantial Completion and/or not Finally Complete by thirty 
(30) days of the Date of Substantial Completion.  The Bidder further acknowledges, 
agrees and understands that it may seek an extension of the Contract Time (and its Date 
for Substantial Completion) to avoid or reduce Liquidated Damages by properly following 
the Claim procedures in the Contract Documents. 
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R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES 

1. The Owner reserves the right to waive any and all irregularities provided that the defects 
and irregularities do not affect the amount of the bid in any material respect or otherwise 
give the Bidder a competitive advantage. 

S. MODIFICATION/WITHDRAWAL OF BIDS 

1. Modification.  A Bidder may modify its bid by written communication to the Owner at any 
time prior to the scheduled closing time for receipt of bids, provided such written 
communication is received by Owner prior to the bid deadline.  The written 
communication shall not reveal the bid price, but should provide the addition or 
subtraction or other modification so that the final prices or terms will not be known until 
the sealed bid is opened.  If the Bidder's written instructions with the change in bid reveal 
the bid amount in any way prior to the bid opening, the bid may be rejected as non-
responsive. 

2. Withdrawal Prior to Bid Deadline.  A Bidder may withdraw its bid at any time for any 
reason prior to the bid deadline for the opening of bids established in the Legal Notice.  
The request to withdraw shall be made in writing to and received by the Owner prior to 
the time of the bid opening. 

3. Withdrawal after Bid Deadline. 

a. All bids shall remain valid and open for acceptance for a period of at least 60 
days after the bid opening; provided, however, that a Bidder may withdraw its bid 
from consideration after the bid deadline when all of the following apply: 

(1) the price bid was substantially lower than the other bids; 

(2) the reason for the bid being substantially lower was a clerical mistake, 
rather than a mistake in judgment, and was due to an unintentional and 
substantial error in arithmetic or an unintentional omission of a 
substantial quantity of work, labor, or material; 

(3) the bid was submitted in good faith; and 

(4) the Bidder provides written notice to the Owner within two (2) business 
days after the bid opening for which the right to withdraw is claimed. 

b. No bid may be withdrawn under this provision if the result would be the awarding 
of the contract on another bid for the bid package from which the Bidder is 
withdrawing its bid to the same Bidder. 

c. If a bid is withdrawn under this provision, the Owner may award the Contract to 
another Bidder determined by the Owner to be the lowest and best bidder or the 
Owner may reject all bids and advertise for other bids.  In the event the Owner 
advertises for other bids, the withdrawing Bidder shall pay the costs incurred in 
connection with the rebidding by the Owner, including the cost of printing new 
Contract Documents, required advertising, and printing and mailing notices to 
prospective bidders, if the Owner finds that such costs would not have been 
incurred but for such withdrawal. 
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T. COMPLIANCE WITH APPLICABLE LAWS - Please find Equal Employment Opportunity 
Certification requirements and form within Appendix C – Construction Contract Guidance 
document (form must be submitted with bid). 

1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance 
with applicable federal, state, and local laws and regulations, including, but not limited to, the 
following: 

a. Equal Employment Opportunity/Nondiscrimination.  The Bidder agrees that if it is 
awarded a contract that in the hiring of employees for performance of work under 
the contract or any subcontract, neither it nor any subcontractor, or any person 
acting on its behalf or its subcontractor’s behalf, by reason of race, creed, sex, 
disability as defined in Section 4112.01 of the Ohio Revised Code, or color, shall 
discriminate against any citizen of the state in the employment of labor or 
workers who are qualified and available to perform work to which the 
employment relates.  The Bidder further agrees that neither it nor any 
subcontractor or any person on its behalf or on behalf of any subcontractor, in 
any manner, shall discriminate against or intimidate any employees hired for the 
performance of the work under the contract on account of race, creed, sex, 
disability as defined in Section 4112.01 of the Ohio Revised Code, or color. 

b. Ethics Laws.  The Bidder represents that it is familiar with all applicable ethics 
law requirements, including without limitation Sections 102.04 and 3517.13 of the 
Ohio Revised Code, and certifies that it is in compliance with such requirements. 

U. FINDINGS FOR RECOVERY AND DEBARMENT - Please find Debarment requirements 
within Appendix C – Construction Contract Guidance document (form must be submitted 
with bid). 

1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no 
unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or 
after January 1, 2001, except as permitted by Section 9.24 (F) of the Ohio Revised Code. 

V. PREVAILING WAGES - Davis Bacon Wages and Requirements apply to this 
bid/project/contract. Please find requirements within Appendix C – Construction Contract 
Guidance document. 

1. The Project is a “Construction” project as defined in Section 4115.03 of the Ohio Revised 
Code. If the Project is defined as such as “Construction” project, the successful Bidder 
and all of its subcontractors, regardless of tier, will strictly comply with its obligation to pay 
a rate of wages on the Project not less than the rate of wages fixed for this Project under 
Section 4115.04 of the Ohio Revised Code. Additionally, the successful Bidder will 
comply with all other provisions of Chapter 4115 of the Ohio Revised Code. 

 
W. DBE PARTICIPATION GOALS - Disadvantaged Business Enterprises (DBE) Utilization 

Requirements apply to this bid/project/contract. Please find requirements within Appendix 
C – Construction Contract Guidance document. 

1. Owner has established the following Disadvantaged Business Enterprise (“DBE”) 
participation goal for the Project as a percentage of the Contract Price: 

 10% 
 

2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise 
(“WBE”) proposed to count towards the DBE participation goal must first be certified at 
bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE 
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Cross Certification Program (which includes MBEs and WBEs certified by the City of 
Canton), or certified as a DBE under Ohio’s Unified Certification Program administered 
by the Ohio Department of Transportation. 

3. Documentation of DBE Participation.  Each Bidder must submit with its bid a list 
identifying its DBE subcontractors and participation rates as a percentage of the 
Contract Price.   

4. Certification of Good Faith Efforts.  If a Bidder has not met the DBE participation 
goal, it must attach to its bid, a narrative (which may include exhibits) 
demonstrating the good faith efforts made by the Bidder to secure DBE 
participation in the Project.  Good faith efforts include: 

• Conducting outreach and recruiting activities;  
• Informing DBEs of the opportunity to participate in the Project at least 

30 calendar days before the bid closes;  
• Considering subcontracting with a consortium of DBEs; and  
• Using the services and assistance of the Small Business Administration 

and Minority Development Agency of the U.S. Department of Commerce. 

Owner, in its sole discretion, will be the sole evaluator of whether any particular Bidders’ 
efforts sufficiently demonstrate good faith efforts for securing DBE participation. 

5. Challenges to Owner’s Discretion.  If any Bidder directly challenges, or indirectly 
challenges through contribution of money or other resources to a third party, Owner’s 
discretion in determining any Bidder’s compliance with the DBE goal stated in these 
Instructions to Bidders, or good faith efforts pertaining to same, that Bidder agrees to 
indemnify Owner for all claims, costs, losses and damages, including attorney and 
consultant fees, arising out of such challenge, should there be an adjudication by a court 
of competent jurisdiction that the Owner did not abuse its discretion in making its 
determination. 

6. Failure to Comply.  If a Bidder is awarded a contract for the Project, and later fails to fulfill 
its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims, 
costs, losses and damages, including attorney and consultant fees, arising out of such 
failure.  That Bidder also agrees to cooperate with all reasonable requests to determine 
actual DBE participation, including but not limited to certifying actual participation and 
providing documentation in support of same.  

X. OTHER LOCAL ORDINANCE REQUIREMENTS 

1. Each Bidder, by the act of submitting its bid agrees to withhold all City income taxes due 
or payable under Chapter 182 of the Codified Ordinances of the City of Canton for 
wages, salaries, fees, and commissions paid to its employees and further agrees that any 
of its subcontractors shall be required to agree to withhold any such City income taxes 
due for services performed under this Agreement. Bidder agrees with the Owner 
regarding the manner of withholding of City income taxes as provided in Section 
718.011(F) of the Ohio Revised Code.  Municipal income tax withholding provisions of 
Section 718.011(B)(1) and 718.011(D) of the Ohio Revised Code shall not apply to 
qualifying wages paid to employees for work done or services performed or rendered 
inside the City or on City property. Each Bidder agrees to withhold income tax for the City 
from employees’ qualifying wages earned inside the City or on City property, beginning 
with the first day of work done or services performed or rendered inside the City. 

2. Each Bidder, by the act of submitting its bid agrees that all steel necessary in the 
construction of the Work performed under the Agreement shall be steel that is produced 
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in the United States unless a specific product which is required is not produced by 
manufacturers in the United States in which event this prohibition does not apply. 

  Please find additional information, requirements and an acknowledgement 
form in Appendix C Construction Contract Guidance. 
 

3. Each Bidder, by the act of submitting its bid agrees that all materials used in the 
construction covered by the Agreement shall be purchased in the Canton area except 
such materials which are unavailable in the Canton area. 

4. Chapter 105.12 – Local Bidder Preference. 

a.  The Board of Control, in determining the lowest and best bidder in the award of 
contracts to which this section is applicable, is authorized to award contracts to local 
bidders as hereinafter defined, whose bid is not more than five percent (5%) higher, 
subject to a maximum amount of twenty thousand dollars ($20,000.00), than the lowest 
dollar bid submitted by non-local bidders.  The Board of Control’s decision in making 
such an award shall be final. 

b.  For purposes of this section, "local bidder" means an individual or business entity 
which at the time of the award of the contract has a headquarters, division, sales office, 
sales outlet, manufacturing facility, or similar significant business-related location in 
Stark County, Ohio. 

 
c.  All contract specifications and/or bid documents that are distributed by Canton for the 
purpose of soliciting bids for goods and/or services shall contain the following notice: 

 
 Prospective bidders will take notice that the City of Canton, in determining the lowest and 

best bidder in the award of this contract, may award a local bidder preference to any 
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of 
Canton. The determination of whether a bidder qualifies for the local preference shall be 
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12 
is attached. 

 
d. This section shall be applicable to all contracts for equipment, goods, machinery, 
materials, supplies, vehicles and/or services, which are purchased, leased and/or 
constructed at a cost in excess of fifty thousand dollars ($50,000.00) and which require 
bidding pursuant to Ohio R.C. 735.05 through 735.09 and Ohio R.C. 737.03.  (Ord. 115-
2018. Passed 5-14-18.) 

 
5. Each Bidder, by the act of submitting its bid agrees as follows during the performance of 

the Agreement: 

a. The Contractor shall not discriminate against any employee or applicant for 
employment because of race, age, handicap, religion, color, sex, national origin, 
sexual orientation, or gender identity. The Contractor shall take affirmative action 
to insure that applicants are employed and that employees are treated during 
employment without regard to race, religion, color, sex, national origin, military 
status, sexual orientation, or gender identity. As used herein, the word “treated” 
shall mean and include without limitation the following: recruited, whether by 
advertising or other means; compensation, whether in the form of rates or pay or 
other forms of compensation; selected for training, including apprenticeship; 
promoted; demoted; upgraded; downgraded; transferred; laid off; and terminated. 
The Contractor agrees to and shall post in conspicuous places available to 
employees and applicants for employment notices to be provided by the 
contracting officers setting forth the provisions of this nondiscrimination clause. 

http://www.conwaygreene.com/Canton/lpext.dll?f=FifLink&t=document-frame.htm&l=jump&iid=52c5d9a8.5e99aac9.0.0&nid=cb#JD_10512
http://www.conwaygreene.com/Canton/lpext.dll?f=FifLink&t=document-frame.htm&l=jump&iid=52c5d9a8.5e99aac9.0.0&nid=cb#JD_10512
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b. The Contractor shall, in all solicitations or advertisements for employees placed 
by or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, age, handicap, religion, 
color, sex, national origin, military status, sexual orientation, or gender identity.  

c. The Contractor shall send to each labor union or representative of workers, with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice advising the labor union or workers’ representative of the 
Contractor’s commitments under the equal opportunity clause of the Owner; and 
it shall post copies of the notice in conspicuous places available to employees 
and applicants for employment. 

d. The Contractor shall submit in writing to the Owner its affirmative action plan, and 
each subcontractor and supplier of equipment or supplies shall submit to the 
Contractor its affirmative action plan. The responsibility for securing these 
affirmative action plans falls upon the Contractor and shall be on file at the office 
of the Contractor. The Contractor shall furnish all information and reports 
required by the Owner or its representative pursuant to the Contract Documents, 
and shall permit access to its books, records, and accounts by the contracting 
agency of the Owner and by the Executive Secretary of the Owner for purposes 
of investigation to ascertain compliance with the program. 

e. The Contractor shall take such action with respect to any subcontractor as the 
Owner may direct as a means of enforcing the provisions of this equal 
opportunity clause, including penalties and sanctions for noncompliance; 
provided, however, that in the event the Contractor becomes involved in or is 
threatened with litigation as is necessary to protect the interests of the Owner 
and to effectuate the Owner’s equal opportunity program and, in the case of 
contracts receiving Federal assistance, the Contractor or the Owner may request 
the United States to enter into such litigation to protect the interests of the United 
States. 

f. The Contractor shall file and shall cause its subcontractors, if any, to file 
compliance reports with the Owner in the form and to the extent prescribed by 
the Owner or its representative. Compliance reports filed at such times as 
directed shall contain information as to the employment practices, policies, 
programs, and statistics of the Contractor and its subcontractors. 

g. The Contractor shall include the provisions of this equal employment opportunity 
clause in every subcontract or purchase order, so that such provisions will be 
binding upon each subcontractor or vendor. 

h. Refusal by the Contractor or subcontractor to comply with any portion of this 
program as herein stated and described will subject the offending party to any or 
all of the following penalties: 

(1) Withholding of all future payments under the involved public contract to 
the Contractor in violation, until it is determined that the Contractor or 
subcontractor is in compliance with the provisions of the Agreement. 

(2) Refusal of all future bids for any public contract with the Owner or any of 
its departments or divisions, until such time as the Contractor or 
subcontractor demonstrates that it has established and shall carry out 
the policies of the program as herein outlined. 
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(3) Cancellation of the public contract and declaration of forfeiture of the 
performance bond. 

(4) In cases is which there is substantial or material violation or the threat of 
substantial or material violation of the compliance procedure or as may 
be provided by contract, appropriate proceedings may be brought to 
enforce these provisions, including enjoining within applicable laws of 
contractors, subcontractors, or other organizations, individuals, or groups 
who prevent, directly or indirectly, or seek to prevent, directly or 
indirectly, compliance with the policy as herein outlined. 

2. A Project Labor Agreement (PLA) has been required for this project (See 
Appendix A if applicable).  Davis Bacon Prevailing Wages are required for this 
Project (See Appendix B). 

 
Y. OHIO PUBLIC WORKS COMMISSION FUNDING 

1. No__ When this line is checked by the Owner, e.g. with an “X” or other mark, the 
Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”), 
and the requirements of the OPWC, attached to these Instructions to Bidders, apply. 

2. The OPWC requirements include that the Bidder include with its bid certification of 
agreement and compliance with certain statements and covenants regarding its 
subscription to the State's Equal Employment Opportunity Requirements for State-
assisted Construction Contracts. 

END OF INSTRUCTIONS TO BIDDERS
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OWNER-CONTRACTOR AGREEMENT 
 

[Where Engineer is a Third Party Hired by Owner and  
Engineer Has Construction Administration Duties] 

 
Owner: 
The City of Canton  
218 Cleveland Avenue SW 
Canton, OH 44702 
Telephone: 330.489.3283 
 
 
Project: Canton South Waterline Extension - Phase 2 
and Phase 3 
 

Contract: ____ 
Ordinance: 124/2021 
Alternates: ____ 
 
Contractor: 
____ 
____ 
____, ____  
Telephone: ____ 
Fax: ____  

 

This document is an agreement between the Owner and the Contractor for the Work described in the 
Contract Documents related to the Contract identified above for the Project defined above and is effective 
as of the date the Agreement is signed by the Owner (the “Effective Date”).  
 
The Owner and the Contractor agree as set forth in the following sections: 
 
1. CONTRACT DOCUMENTS.  The Contract Documents consist of the following documents:   

A. Legal Notice; 
B. Instructions to Bidders; 
C. Bid Form; 
D. Owner-Contractor Agreement; 
E. General Conditions of the Contract for Construction (EJCDC C-700), as modified; 
F. Supplementary Conditions (when applicable); 
G. Drawings; 
H. Specifications; 
I. Addenda issued; 
J. Contractor’s Personal Property Tax Affidavit (O.R.C. 5719.042); 
K. Statement of Claim Form; and 
L. Modifications issued after the execution of the contract, including: 

i. A Change Order;  
ii. A Work Change Directive; or, 
iii. A written order for a minor change of the Work issued by the Owner or Engineer in 

accordance with the General Conditions. 
 

M. X__  When this line is checked by the Owner, e.g. with an “X” or other mark, the State of Ohio 
Department of Transportation, Construction and Material Specifications, effective as of 
January 1, 2019, will be a Contract Document, but only as modified by the document titled 
ODOT Manual Supplement, prepared by Owner.  

  
1.1 Notwithstanding anything in the Contract Documents to the contrary, in the event of 

any inconsistency, the provisions of this Agreement shall control over any other 
Contract Document, proposal, document, or other attachment. In the event 
inconsistencies, conflicts, or ambiguities between or among the Contract Documents 
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are discovered after execution of the Agreement, Contractor shall provide the better 
quality or greater quantity of Work or comply with the more stringent requirements. 

 
Note:  Non-Contract Documents.  The following are the reports and tests of subsurface conditions 
at or contiguous to the Site, if any, that the Engineer has used in preparing the Contract Documents.  
These are not Contract Documents.  Geotechnical data is not a warranty of subsurface conditions 
and is not to be relied upon as a complete representation of all possible soil conditions. It is possible 
that there may be other reports, and/or tests of subsurface conditions at or contiguous to the Site not 
prepared by or on behalf of Owner.  The Owner makes no representation about such reports and/or 
tests, assuming they exist. Additional information, if needed by Contractor for geotechnical data or 
site survey, shall be obtained by the Contractor at no additional cost to Owner. The General 
Conditions, as modified, contain additional terms related to these reports and tests. 
 
Contractor may rely upon the general accuracy of the “technical data” contained in such reports and 
drawings listed below, and except for such reliance on “technical data,” Contractor shall not rely upon 
or make any claim against Owner or Engineer with respect to: (1) the completeness of such reports 
and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, 
methods, techniques, sequences, and procedures of construction to be employed by Contractor, and 
safety precautions and programs incident thereto; or (2) other data, interpretations, opinions, and 
information contained in such reports or shown or indicated in such drawings; or (3) any Contractor 
interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, 
opinions, or information.  For example, all interpolations and extrapolations of data performed by 
Contractor to estimate locations or quantities of subsurface strata are independent factual 
assumptions which Owner does not warrant. (Not applicable, if none are listed). 
 
____ 
 
Note: Non-Contract Documents.  The following are those reports and drawings related to any 
Hazardous Conditions at the Site, if any.  These are not Contract Documents.  The General 
Conditions, as modified, contain additional terms related to these reports and drawings.  (None if 
none are listed). 
 
____   
 

2. ENGINEER RELATIONSHIP.  The Contract Documents shall not be construed to create a 
contractual relationship of any kind between the Engineer and the Contractor or any Subcontractor or 
Material Supplier to the Project.  The Engineer, however, shall be entitled to performance of the 
obligations of the Contractor intended for its benefit and to enforcement of such obligations, but nothing 
contained herein shall be deemed to give the Contractor or any third party any claim or right of action 
against the Engineer that does not otherwise exist without regard to this Contract.  The Contractor and its 
Subcontractors shall not be deemed to be beneficiaries of any of the acts or services of the Engineer that 
are performed for the sole benefit of the Owner.  The Contractor shall forward all communications to the 
Owner through the Engineer and hereby acknowledges and agrees that any instructions, reviews, advice, 
approvals, orders, or directives that are rendered to it by the Engineer are specifically authorized and 
directed by the Owner to the Contractor through the Engineer acting on behalf of the Owner. 
 
Engineer will be performing construction administration duties as identified in the General 
Conditions, including, but not limited to: reviewing Applications for Payment, Change Proposals, 
Claims, and Shop Drawings; measuring Work quantities; and issuing Work Change Directives. 
 
 2.1 The Engineer is: 

Anser Advisory 
200 6th Street NW  
Canton, Ohio 44702 
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3. TIME FOR COMPLETION AND PROJECT COORDINATION. 
 
 3.1 DATE OF COMMENCEMENT.  The date of commencement of the Work shall be the 
date identified in the Notice to Proceed issued by the Owner, or by the Owner through the Engineer, to 
the Contractor, or if there is no Notice to Proceed, the Effective Date of this Agreement.   
 
 3.2 DATE OF SUBSTANTIAL COMPLETION.  The Project and Work for the Project consists 
of all labor, materials, equipment, and services necessary for construction of the Project, all in 
accordance with the Drawings and Specifications prepared by the Owner or Engineer.  The Contractor 
shall achieve Substantial Completion of its Work on the Project, as defined in the General Conditions, 
within 728 calendar days of the Date of Commencement (“Date of Substantial Completion”). Substantial 
Completion is the time at which the Work has progressed to the point where the Work is sufficiently 
complete, in accordance with the Contract Documents, so that the Work can be utilized for the purposes 
for which it is intended. 
 

3.2.1 DATE OF FINAL COMPLETION. The Contractor shall achieve Final Completion of its 
Work on the Project, as defined in the General Conditions, within 30 calendar days of the Date of 
Substantial Completion (“Date of Final Completion”). Final Completion shall mean that the Work is 
complete in accordance with the Contract Documents and the Contractor has submitted to the Owner or 
Engineer all documents required to be submitted to the Owner or Engineer for final payment. 
 
 3.2.2  UTILITIES AND OPERATIONS. Contractor shall not interrupt utilities to facilities or 
existing operations without prior written notice and approval by Owner. 
 
 3.2.3  SHUTDOWN DATES. Due to events scheduled by the Owner and/or other Owner 
considerations, Contractor will not be able to perform Work on the Project on the following dates (there 
are no shutdown dates if none are listed):  

 
Contractor’s Construction Schedule for performing the Work shall account for Contractor not being able to 
perform Work on these dates and the contractual dates for Substantial Completion and Final Completion 
will not be changed due to Contractor not being able to perform Work on these dates. 
 
 3.3 CONSTRUCTION SCHEDULE.  The Construction Schedule shall be developed by the 
Contractor as provided in the Contract Documents. 
 

3.4   LIQUIDATED DAMAGES.  If the Contractor does not have its Work on the Project 
Substantially Complete by the specified Date for Substantial Completion or Finally Complete by the Date 
of Final Completion, the Contractor shall pay the Owner (and the Owner may set off from sums coming 
due the Contractor) Liquidated Damages in the per diem amounts as set forth in the following tables, 
whichever may be applicable.  “Contract Amount” of the Work will be determined by totaling the cost of all 
line items of Work. 
 

LIQUIDATED DAMAGES – DATE FOR SUBSTANTIAL COMPLETION OF OVERALL 
PROJECT 
Original Contract Amount   Dollars Per Day 
$1.00 to $500,000.00    $    750.00 
$500,000.01 to $2,000,000.00   $ 1,000.00 
$2,000,000.01 to $10,000,000.00  $ 1,300.00 
$10,000,000.01 to $50,000,000.00  $ 2,000.00 
$50,000,000.01 and greater    $ 2,500.00 
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LIQUIDATED DAMAGES – FINAL COMPLETION  
Original Contract Amount   Dollars Per Day 
$1.00 to $500,000.00    $   200.00 
$500,000.01 to $2,000,000.00   $   250.00 
$2,000,000.01 to $10,000,000.00  $   325.00 
$10,000,000.01 to $50,000,000.00  $   500.00 
$50,000,000.01 and greater    $   625.00 
 
LIQUIDATED DAMAGES FOR SUBSTANTIAL COMPLETION FOR ANY INTERIM 
MILESTONE SCOPE WILL BE $1,000 PER DAY FOR EACH DAY OF UNEXCUSED 
DELAY BEYOND THE MILESTONE. 

The Contractor acknowledges that such amounts of Liquidated Damages represent a reasonable 
estimate of the actual damages for loss of or interference with the intended use of the Project that the 
Owner would incur if the Contractor’s Work is not Substantially Complete by its Date for Substantial 
Completion or Finally Complete by the required date for Final Completion.   
 
4. CONTRACT SUM (also called Contract Price).  The Contract Sum to be paid by the Owner to 
the Contractor, as provided herein, for the satisfactory performance and completion of the Work and all of 
the duties, obligations, and responsibilities of the Contractor under this Agreement and the other Contract 
Documents is $0.00, subject to adjustment as set forth in the Contract Documents. The Contract Sum 
includes Allowances, Accepted Alternates, and all federal, state, county, municipal, and other taxes 
imposed by law, including but not limited to any sales, use, commercial activity, and personal property 
taxes payable by or levied against the Contractor on account of the Work or the materials incorporated 
into the Work.  The Contractor will pay any such taxes.  The Contract Sum includes the following: 
 
 4.1 Base Bid Amount: $0.00 (Lump Sum Bid); and 

 
 4.2 Accepted Alternates, included in the Contract Sum: 
 

Alternate No. Description Amount 

1 NA ____ 

2 NA ____ 
 
 
 4.3  Allowances included in the Contract Sum: 
 

Allowance Description Amount 

Allowance #1: NA ____ 

Allowance #2: NA ____ 
 
4.4  If after Substantial Completion of its Work, the Contractor fails to submit its final payment 
application with all the documents required to be submitted with such application within ninety (90) days 
after written notice to do so from the Owner and without prejudice to any other rights and remedies the 
Owner may have available to it, the balance of the Contract Sum shall become the Owner’s sole and 
exclusive property, and the Contractor shall have no further interest in or right to such balance. 
 
5. RETAINAGE.  Retainage applicable to the Contract by Ohio Revised Code Sections 153.12, .13, 
and .14 will be withheld as defined in the Modified General Conditions.  The Contractor agrees that the 
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financial institution selected by the Owner for deposit of retained funds is acceptable to the Contractor 
and will sign any documents requested related to said account. 
 
6. GENERAL. 
 6.1 MODIFICATION.  No modification or waiver of any of the terms of this Agreement or of 
any other Contract Documents will be effective against a party unless set forth in writing and signed by or 
on behalf of a party.  In the case of the Owner, the person executing the modification or waiver must have 
express authority to execute the Modification on behalf of the Owner pursuant to a resolution that is duly 
adopted by the Owner.  Under no circumstances will forbearance, including the failure or repeated failure 
to insist upon compliance with the terms of the Contract Documents, constitute the waiver or modification 
of any such terms.  The parties acknowledge that no person has authority to modify this Agreement or the 
other Contract Documents or to waive any of its or their terms, except as expressly provided in this 
section. 

 6.2 ASSIGNMENT.  The Contractor may not assign this Agreement without the written 
consent of the Owner, which the Owner may withhold in its sole discretion. 

 6.3 LAW AND JURISDICTION.  All questions regarding the validity, intention, or meaning of 
this Agreement or any modifications of it relating to the rights and obligation of the parties will be 
construed and resolved under the laws of the State of Ohio.  Any suit, which may be brought to enforce 
any provision of this Agreement or any remedy with respect hereto, shall be brought in the Common 
Pleas Court of the county in which the Project is located and each party hereby expressly consents to the 
exclusive jurisdiction of such court to the exclusion of any other court, including any U.S. District Court or 
any other federal court. 

 6.4 CONSTRUCTION.  The parties acknowledge that each party has reviewed this 
Agreement and the other Contract Documents and entered into this Agreement as a free and voluntary 
act.  Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party will not be employed in the interpretation of this Agreement, the other Contract 
Documents, or any amendments or exhibits to it or them. 

 6.5 APPROVALS.  Except as expressly provided herein, the approvals and determinations of 
the Owner and Engineer will be subject to the sole discretion of the respective party and be valid and 
binding on the Contractor, provided only that they be made in good faith, i.e., honestly.  If the Contractor 
challenges any such approval or determination, the Contractor has the burden of proving that it was not 
made in good faith by clear and convincing evidence. 

 6.6 PARTIAL INVALIDITY.  If any term or provision of this Agreement is found to be illegal, 
unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority 
having jurisdiction, then, notwithstanding such term or provision, this Agreement will remain in full force 
and effect and such term will be deemed stricken; provided this Agreement will be interpreted, when 
possible, so as to reflect the intentions of the parties as indicated by any such stricken term or provision. 

 6.7 COMPLIANCE WITH LAWS AND REGULATIONS.  The Contractor, at its expense, will 
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work, 
including but not limited to Chapter 4115 of the Ohio Revised Code and Sections 153.59 and 153.60 of 
the Ohio Revised Code, which prohibit discrimination in the hiring and treatment of employees, with 
respect to which the Contractor agrees to comply and to require its subcontractors to comply. 

 6.7.1 NON-DISCRIMINATION.  Contractor agrees: 

.1 That in the hiring of employees for the performance of Work under this Agreement or 
in any subcontract, neither the Contractor, subcontractor, or any person acting on 
behalf of either of them, shall by reason of race, creed, sex, disability as defined in 
Section 4112.01 of the Ohio Revised Code, or color discriminate against any citizen 
of the state in the employment of labor or workers who are qualified and available to 
perform the Work to which the employment relates. 
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.2 That neither the Contractor, subcontractor, nor any person acting on behalf of either 
of them shall, in any manner, discriminate against or intimidate any employee hired 
for the performance of Work under this Agreement on account of race, creed, sex, 
disability as defined in Section 4112.01 of the Ohio Revised Code, or color. 

.3 That there shall be deducted from the amount payable to the Contractor by the 
Owner under this Agreement a forfeiture of twenty-five dollars ($25.00) as required 
by Ohio Revised Code Section 153.60 for each person who is discriminated against 
or intimidated in violation of this Agreement. 

.4 That this Agreement may be canceled or terminated by the Owner and all money to 
become due hereunder may be forfeited for a second or subsequent violation of the 
terms of this section of this Agreement. 

6.7.2 PREVAILING WAGE RATES. The Contractor and its subcontractors, regardless of tier, 
shall strictly comply with their obligation, if any, to pay their employees working on the 
Project site at the applicable prevailing wage rates for the type of work, including any 
changes thereto, pursuant to Ohio Revised Code Chapter 4115. 

6.7.3 ETHICS.  By signing and entering into this agreement with the Owner, the Contractor 
represents that it is familiar with all applicable ethics law requirements, including without 
limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is 
in compliance with such requirements. The Contractor understands that failure to comply 
with the ethics laws is, in itself, grounds for termination of this contract and may result in 
the loss of other contracts with the Owner. 

 6.8 JOB MEETINGS.  The Contractor or one of its representatives with authority to bind the 
Contractor will attend all job meetings.  The Owner anticipates that job meetings will be scheduled on a 
weekly basis during construction or as needed.  The Contractor will ensure that its Subcontractors also 
hold regular job meetings at which safety issues and job matters are discussed as these relate to the 
Work being performed.  Job meetings include, but are not limited to, pre-construction meetings, weekly 
job meetings, weekly safety tool box meetings, and monthly safety meetings. 

 6.9 PROPERTY TAX AFFIDAVIT.  The Contractor's affidavit given under Section 5719.024, 
Ohio Revised Code, is incorporated herein. 

 6.10  WARRANTIES. Notwithstanding anything to the contrary in the Contract Documents, 
including the Project Manual and Specifications, no warranties by Contractor shall be limited to any time 
shorter than the statute of limitations for written contracts in Ohio. 

 6.11  CONTRACTOR ATTESTATIONS.  
.1 Contractor attests that it has not scaled these contract documents to determine quantities for 

bids, as Contractor has field verified and taken its own dimensions to determine the quantities 
for its bid.  

.2 Contractor agrees that all the scales noted on the drawings are correct; so as to give it an 
"intent" of what is to be bid. Contractor has not relied on any other dimensions than what are 
noted in text and dimension lines.   

.3 Contractor has thoroughly read the Contract Documents and has asked any and all questions 
it has on the intent of the scope of work, or supposed errors and omissions contained in 
these drawings, during the bid process and prior to signing this Agreement. 

.4 Contractor will not be asserting a claim for additional time or money associated with the three 
issues listed above. 

.5 Contractor believes it has accurately interpreted the Contract Documents and has asked for 
clarification and received satisfactory response for all items not thoroughly addressed or 
appeared to be conflicting in the Contract Documents and has found all stipulations and 
requirements contained in this Agreement are as stated in the bid specifications and are 
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enforceable according to Ohio Law, including but not limited to the Owner's right of offset, 
and the Owner's right to assess liquidated damages for work not completed according to the 
milestones listed on the project schedule contained in the Contract Documents. 

 6.12 ENTIRE AGREEMENT.  This Agreement and the other Contract Documents constitute 
the entire agreement among the parties with respect to their subject matter and will supersede all prior 
and contemporaneous, oral or written, agreements, negotiations, communications, representations, and 
understandings with respect to such subject matter, and no person is justified in relying on such 
agreements, negotiations, communications, representations, or understandings. 

 
 IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their 
properly authorized representatives and agree that this Agreement is effective as of the date first set forth 
above. 
 

Owner:   
The City of Canton 
 
By:  ________________________________ 
 
Name:  ____________________________ 
 
Title:  _____________________________ 
 
Date:  ____________________________ 

Contractor:   
____ 
 
By:  ______________________________ 
 
Name:  ___________________________ 
 
Title:  ____________________________ 
 
Date:  ____________________________ 
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CERTIFICATE 

(Section 5705.41, R.C.) 
 

 
 
 The undersigned, fiscal officer of the Owner, certifies that the moneys required to pay 
that part of the Contract Sum coming due during the current fiscal year, under the Agreement 
to which this Certificate is attached have been lawfully appropriated for such purpose and are 
in the appropriate account of the Owner, or in the process of collection to the credit of the 
appropriate account or fund, free from any previous encumbrances.  Moneys due in excess of 
the Contract Sum shall require an additional and separate Fiscal Officer’s Certificate. 
 
DATED: _______________ 
 
 

 
 
  _______________________________________ 

Fiscal Officer 
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BID GUARANTY AND CONTRACT BOND 
(O.R.C. § 153.571) 

 
 KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned    
       ("Contractor") as principal and     
     as surety are hereby held and firmly bound unto the City of Canton as 
obligee in the penal sum of the dollar amount of the bid submitted by the principal to the obligee on  
  , 20__, to undertake the construction of the Canton South Waterline Extension - Phase 
2 and Phase 3 Project ("Project").  The penal sum referred to herein shall be the dollar amount of the 
principal's bid to the obligee, incorporating any additive or deductive Alternates made by the principal on 
the date referred to above to the obligee, which are accepted by the obligee.  In no case shall the penal 
sum exceed the amount of        Dollars ($  ).  (If 
the foregoing blank is not filled in, the penal sum will be the full amount of the principal's bid, including 
add Alternates. Alternatively, if the blank is filled in the amount stated must not be less than the full 
amount of the bid including add Alternates, in dollars and cents.  A percentage is not acceptable.)  For the 
payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors, and assigns. 
 
 Signed this _____ day of ________________, 20__.   
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas the above named principal has 
submitted a bid for work on the Project. 
 
 Now, therefore, if the obligee accepts the bid of the principal and the principal fails to enter into a 
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the 
event the principal pays to the obligee the difference not to exceed ten percent (10%) of the penalty 
hereof between the amount specified in the bid and such larger amount for which the obligee may in good 
faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the 
obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the 
principal pays to the obligee the difference not-to-exceed ten percent (10%) of the penalty hereof 
between the amount specified in the bid, or the costs, in connection with the resubmission, of printing new 
contract documents, required advertising, and printing and mailing notices to prospective bidders, 
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if 
the obligee accepts the bid of the principal and the principal within ten (10) days after the awarding of the 
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of 
material, which said contract is made a part of this bond the same as though set forth herein. 
 
 Now also, if the said principal shall well and faithfully do and perform the things agreed by said 
principal to be done and performed according to the terms of said contract; and shall pay all lawful claims 
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying 
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall 
be for the benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then 
this obligation shall be void; otherwise the same shall remain in full force and effect; and surety shall 
indemnify the obligee against all damage suffered by failure of the principal to perform the contract 
according to its provisions and in accordance with the plans, details, specifications, and bills of material 
therefor and to pay all lawful claims of subcontractors, materialmen, and laborers for labor performed or 
material furnished in carrying forward, performing, or completing the contract and surety further agrees 
and assents that this undertaking is for the benefit of any subcontractor, materialman, or laborer having a 
just claim, as well as for the obligee; it being expressly understood and agreed that the liability of the 
surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as 
herein stated. 
 
 
 The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or 
to the terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the 
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obligations of said surety on its bond, and does hereby waive notice of any such modifications, omissions 
or additions to the terms of the contract or to the work or to the specifications.   
 

 
 Signed and sealed this _____ day of ___________________, 20__. 
 
 
              
 PRINCIPAL 

     By:          

     Printed Name & Title:       
 
 
              
 SURETY 

     By:          

     Printed Name & Title:       

              
 
     Surety's Address:        

              
 
     Surety's Telephone Number:      

     Surety's Fax Number:       
 
 
              
       SURETY'S AGENT 
 
     Surety's Agent’s Address:       

             
  

 
     Surety's Agent’s Telephone Number:     

     Surety's Agent’s Fax Number:      
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NOTE:  The Contract Bond form that follows is to be 
used ONLY by a bidder that is awarded a contract 
and submits a form of bid guaranty other than the 
combined Bid Guaranty and Contract Bond with its 
bid.  If a bidder submits a combined Bid Guaranty 
and Contract Bond, then the bid guaranty becomes 
the contract bond when the contract is awarded. 
 
AIA and EJCDC Bid Bond or Payment and 
Performance Bond forms are not acceptable for this 
Project. 
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CONTRACT BOND 
(O.R.C. § 153.57) 

 KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ("Contractor"), as principal, 
and    , as surety, are hereby held and 
firmly bound unto the City of Canton (“Owner”) as oblige, in the penal sum of  
    Dollars ($ 
 ), for the payment of which well and truly to be made, we hereby jointly and severally bind ourselves, 
our heirs, executors, administrators, successors, and assigns. 

 THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas, the above-named principal 
did on the    day of  , 20__, enter into a contract 
with the Owner for construction of the Canton South Waterline Extension - Phase 2 and Phase 3 Project 
(“Project”), which said contract is made a part of this bond the same as though set forth herein: 

 Now, if the said Contractor shall well and faithfully do and perform the things agreed by the Contractor 
to be done and performed according to the terms of said contract; and shall pay all lawful claims of 
subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying forward, 
performing, or completing of said contract; we agreeing and assenting that this undertaking shall be for the 
benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then this obligation 
shall be void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed 
that the liability of the surety for any and all claims hereunder shall in no event exceed the penal amount of this 
obligation as herein stated. 

 The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to the 
terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the obligations 
of said surety on its bond, and does hereby waive notice of any such modifications, omissions or additions to the 
terms of the contract or to the work or to the specifications. 
 
Signed and sealed this     day of    , 20__. 
 
              
(PRINCIPAL)  (SURETY)  
 
By:       By:         

Printed Name & Title:    Printed Name & Title:      

              
 

 
     Surety's Address:       

            
 
     Surety's Telephone Number:     

     Surety's Fax Number:      
 
  
            
     NAME OF SURETY'S AGENT  
 
     Surety's Agent’s Address:       

            
  
     Surety's Agent’s Telephone Number:    

     Surety's Agent’s Fax Number:     
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BID FORM 
 
1.01 BID SUBMITTED BY: 

        
(Contractor) 

Date bid submitted:        
 
1.02 DELIVER TO: 

 
The City of Canton 
ATTN: Purchasing/Bids 
218 Cleveland Avenue SW 
Canton, OH 44702 
 

1.03 Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract 
Documents for the Project titled Canton South Waterline Extension - Phase 2 and Phase 3 
Project including having also received, read, and taken into account the following Addenda: 
 

Addendum No.    Dated  
         

         

         

         

         

and likewise having inspected the site and the conditions affecting and governing the Project, the 
undersigned hereby proposes to furnish all materials and to perform all labor, as specified and 
described in the said Specifications and/or as shown on the said Drawings for all Work necessary to 
complete the Project on a timely basis and in accordance with the Contract Documents regardless of 
whether expressly provided for in such Specifications and Drawings. 

 
1.04 Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal 

Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond, 
Contractor’s Affidavit (O.R.C. 5719.042), Owner-Contractor Agreement, General Conditions of the 
Contract (EJCDC C-700) (as modified for the Project), Drawings, Project Specifications, and other 
Contract Documents.  Failure to comply with provisions of the Contract Documents may be cause for 
disqualification of the bid. 

 
1.05 BONDS AND CONTRACT:  If the undersigned is notified of bid acceptance, it agrees to furnish 

required bonds as indicated in the Instructions to Bidders. 
 
1.06 COMPLETION OF WORK:  In submitting a bid, the undersigned agrees to execute the Owner-

Contractor Agreement in the form included in the Contract Documents and to complete its Work as 
required by the Contract Documents. 

 
NOTE A: The wording of the Bid Form shall be used throughout, without change, alteration, or addition.  

Any change may cause it to be rejected. 

NOTE B: Bidder is cautioned to bid only on the Brands or Standards specified. 
 
NOTE C:   If there is an inconsistency or conflict in the Bid amount, the lowest amount shall control, whether 
      expressed in numbers or words.
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2.01 BID: 
Include the cost of all labor and material for the contract listed below.  Bidder is to fill in all blanks 
related to the Bid Package for which a bid is being submitted.  If no bid is submitted for an item, 
leave the item blank or insert "NO BID" in the blank.  For alternate items, indicate whether the 
amount stated is in addition to or a deduction from the base bid amount (if there is no indication 
whether the amount for an alternate is an addition or a deduction, the amount shall be a deduction).   

 
2.02 Bidder will complete the Work in accordance with the Contract Documents for the prices set 

forth in the attached Bid Schedule. 

 
3.01 INSTRUCTIONS FOR SIGNING 

A. The person signing for a sole proprietorship must be the sole proprietor or his authorized 
representative.  The name of the sole proprietor must be shown below. 

B. The person signing for a partnership must be a partner or his authorized representative. 

C. The person signing for a corporation must be the president, vice president or other authorized 
representative; or he must show authority, by affidavit, to bind the corporation. 

D. The person signing for some other legal entity must show his authority, by affidavit, to bind the 
legal entity. 

 
4.01 BIDDER CERTIFICATIONS.  The Bidder hereby acknowledges that the following representations in 

this bid are material and not mere recitals: 
 

1. The Bidder acknowledges that this is a public project involving public funds, and that the 
Owner expects and requires that each successful Bidder adhere to the highest ethical 
and performance standards.  The Bidder by submitting its bid pledges and agrees that (a) 
it will act at all times with absolute integrity and truthfulness in its dealings with the 
Owner and the Design Professional, (b) it will use its best efforts to cooperate with the 
Owner and the Design Professional and all other Contractors on the Project and at all 
times will act with professionalism and dignity in its dealings with the Owner, Design  
Professional and other Contractors, (c) it will assign only competent supervisors and 
workers to the Project, each of whom is fully qualified to perform the tasks that are 
assigned to him/her, and (d) it has read, understands and will comply with the terms of 
the Contract Documents.   

 
2. The Bidder represents that it has had a competent person carefully and diligently review each 

part of the Contract Documents, including any Divisions of the Specifications and parts of the 
Drawings that are not directly applicable to the Work on which the Bidder is submitting its bid.  
By submitting its bid, each Bidder represents and agrees, based upon its careful and diligent 
review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors or 
omissions in the Contract Documents for which it has not notified the Owner in writing at least 
ten (10) days prior to the bid opening.  If there are any such conflicts, inconsistencies, errors or 
omissions in the Contract Documents, the Bidder (i) will provide the labor, equipment or 
materials of the better quality or greater quantity of Work; and/or (ii) will comply with the more 
stringent requirements.  The Bidder will not be entitled to any additional compensation for any 
conflicts, inconsistencies, errors or omissions that would have been discovered by such careful 
and diligent review, unless it has given such prior written notice to Owner. 

 
3. The Bidder represents that it has had a competent person carefully and diligently inspect and 

examine the entire site for the Project and the surrounding area, including all parts of the site 
applicable to the Work for which it is submitting its bid, and carefully correlate the results of the 
inspection with the requirements of the Contract Documents.  The Bidder agrees that its bid shall 
include all costs attributable to site and surrounding area conditions that would have been 
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discovered by such careful and diligent inspection and examination of the site and the 
surrounding area, and the Bidder shall not be entitled to any Change Order, additional 
compensation, or additional time on account of conditions that could have been discovered by 
such an investigation. 

 
4. The Bidder represents, understands and agrees that a) the Claim procedures in the General 

Conditions as modified for the Project are material terms of the Contract Documents, b) if it has 
a Claim, it will have its personnel provide complete and accurate information to complete and 
submit the Statement of Claim form on a timely basis, c) the proper completion and timely 
submission of a Statement of Claim form is a condition precedent to any change in the Contract 
Sum or the Contract Time(s), and d) the proper and timely submission of the Statement of Claim 
form provides the Owner with necessary information so that the Owner may investigate the 
Claim and mitigate its damages. 

 
5. The Bidder represents that the bid contains the name of every person interested therein and is 

based upon the Standards specified by the Contract Documents. 
 

6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a bid by 
joint venture, each member thereof certifies as to such member's entity, under penalty of perjury, 
that to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and 
any Alternate bid in the bid have been arrived at independently without collusion, consultation, 
communication or agreement, or for the purpose of restricting competition as to any matter 
relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise 
required by law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been 
knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to the 
bid opening, directly or indirectly, to any other Bidder who would have any interest in the Base 
Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be made by the Bidder to 
induce any other Person to submit or not to submit a bid for the purpose of restricting 
competition; and (d) the statements made in this Bid Form are true and correct. 

 
7. The Bidder will execute the form of Owner/Contractor Agreement in the form included with the 

Contract Documents, if a Contract is awarded on the basis of this bid, and if the Bidder does not 
execute the Contract Form for any reason, other than as authorized by law, the Bidder and the 
Bidder's Surety are liable to the Owner. 

 
8. The Bidder certifies that the upon the award of a Contract, the Contractor will ensure that all of 

the Contractor's employees, while working on the Project site, will not purchase, transfer, use or 
possess illegal drugs or alcohol or abuse prescription drugs in any way. 

 
9. The Bidder agrees to furnish any information requested by the Owner's authorized 

representative to evaluate that the Bidder has submitted the lowest and best bid and that the bid 
is responsive to the specifications. 

 
10. The Bidder certifies that it has no unresolved findings for recovery issued by the Auditor of State. 

 
11. The Bidder certifies that it is aware of and in compliance with the requirements of Ohio Revised 

Code Section 3517.13 regarding campaign contributions. 
 
LEGAL NAME OF BIDDER:             

 
BIDDER IS (check one):   __ sole proprietor   __ partnership   __ corporation   __ other legal entity 
 
 
 
 



 The City of Canton     

 
CITY OF CANTON - BID FORM  

BF-4 

 
 
NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT: 

              
 Name        Title 

DATE SIGNED:      SIGNATURE:         

      ADDRESS:             

                         

       TELEPHONE:         

      FAX:                        

      FEDERAL TAX I.D. #       
 
When the Bidder is a partnership or a joint venture, state name and address of each partner in the 
partnership or participant in the joint venture below: 
 
_____________________________________   ________________________________ 
 
_____________________________________   ________________________________ 
Name 
        ________________________________ 
        Address 
 
_____________________________________   ________________________________ 
 
_____________________________________   ________________________________ 
Name 
        ________________________________ 
        Address 
 
_____________________________________   ________________________________ 
 
_____________________________________   ________________________________ 
Name 
        ________________________________ 
        Address 
 
 
 
_____________________________________   ________________________________ 
 
_____________________________________   ________________________________ 
Name 
        ________________________________ 
        Address 
 
_____________________________________   ________________________________ 
 
_____________________________________   ________________________________ 
Name 
        ________________________________ 
        Address 

END OF SECTION 
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CONTRACTOR’S QUALIFICATION STATEMENT 
Canton South Waterline Extension - Phase 2 and Phase 3 Project 

 
SUBMITTED TO: The City of Canton 

ATTN: Purchasing/Bids 
218 Cleveland Avenue SW 
Canton, OH 44702  
 

  
  
SUBMITTED BY:  
  
  
  
NAME:  
  
  
ADDRESS:  
  
  
  
PRINCIPAL OFFICE:  
  
  Corporation 
 
  Partnership 
 
  Individual 
 
  Joint Venture 
 
  Other 
 
NAME OF PROJECT: Canton South Waterline Extension - Phase 2 and Phase 3 Project 

1. ORGANIZATION 

1.1 How many years has your organization been in business as a Contractor in the 
construction industry? 

1.2 How many years has your organization been in business under its present business 
name? 

1.2.1 Under what other or former names has your organization operated? 

1.3 If your organization is a corporation, answer the following: 

1.3.1 Date of incorporation: 

1.3.2 State of incorporation: 

1.3.3 President’s name: 

1.3.4 Vice President’s name(s): 

1.3.5 Secretary’s name: 

1.3.6 Treasurer’s name: 

1.4 If your organization is a partnership, answer the following: 
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1.4.1 Date of organization: 

1.4.2 Type of partnership (if applicable): 

1.4.3 Name(s) of general partner(s): 

1.5 If your organization is individually owned, answer the following: 

1.5.1 Date of organization: 

1.5.2 Name of owner: 

1.6 If the form of your organization is other than those listed above, describe it and name the 
principals: 

2. LICENSING 

2.1. List jurisdictions and trade categories in which your organization is legally qualified to do 
business, and indicate registration or license numbers, if applicable. 

2.2. List jurisdictions in which your organization’s partnership or trade name is filed. 

2.3. List any suspension or revocations of any professional license of any director, officer, 
owner, or managerial employees of the Contractor, to the extent that any work to be 
performed on this Project is within the field of such licensed profession. 

3. EXPERIENCE 

3.1. List the categories of work that your organization normally performs with its own forces. 

3.2. Claims and Lawsuits (If the answer to any of the questions below is yes, please attach 
details.) 

3.2.1. Has your organization ever failed to complete any work? 

3.2.2. Has your organization ever failed to complete any work by the substantial 
completion date, final completion date, or in a timely manner? 

3.2.3. Within the last five (5) years has your organization or any of its officers 
prosecuted any Claims, had any Claims prosecuted against it or them, or been 
involved in or is currently involved in any mediation or arbitration proceedings or 
lawsuits related to any construction project, or has any judgments or awards 
outstanding against it or them? Has your organization had any extension 
requests, fines and penalties imposed, or contract defaults? If the answer is yes, 
please attach the details for each Claim, including the names and telephone 
numbers of the persons who are parties, the amount of the Claim, the type of 
Claim and the basis for the Claim, and the outcome. 

Note:  As used in this document “Claim” means a Claim initiated under the 
Contract Documents for a project or relating to the Work for a project, including 
Claims made against performance bonds secured by the Contractor on other 
construction projects. 

3.3. Has your organization ever failed to comply with federal, state, and local laws, rules, and 
regulations, including but not limited to the Occupational Safety and Health Act, the Ohio 
Prevailing Wage laws, and Ohio ethics laws? If the answer is yes, please attach details 
and reason(s) for each instance and the outcome including any fines or penalties 
imposed. 

3.4. Within the last five years, has any officer or principal of your organization ever been an 
officer or principal of another organization when it failed to complete a construction 
contract?  If the answer is yes, please attach details for each instance, including the 
names and telephone numbers of the persons who are parties to the contract, and the 
reason(s) the contract was not completed. 
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3.5. On a separate sheet, list construction projects your organization has in progress with an 
original Contract Sum of more than $10,000,000, giving the name of project, owner and 
its telephone number, design professional and its telephone number, contract amount, 
percent complete and scheduled completion date. 

3.5.1. State total amount of work in progress and under contract: 

3.6. Provide the following information for each contract your organization has had during the 
last five (5) years, including current contracts, where the Contract Sum is fifty percent 
(50%) or more of the bid amount for this Project, including add alternates. Include details 
regarding timeliness of performance and quality of work. List the original contract price for 
each project, the amount of any change orders or cost overruns on each, the reasons for 
the change orders or cost overruns, and your organization’s record for complying with 
and meeting completion deadlines on construction projects. If there are more than ten 
(10) of these contracts, only provide information on the most recent ten (10) contracts, 
including current contracts. 

Project And Work Contract Sum 
Owner’s 

Representative & 
Telephone Number 

Engineer’s Or Architect's 
Representative Name & 

Telephone Number 
Additional Comments 

     

     

     

     

     

     

     

     

     

     



 The City of Canton     

CITY OF CANTON - CONTRACTOR’S QUALIFICATION STATEMENT 
 CQS-4 
 

3.7. Provide the following information for each project your organization has had during the 
last five (5) years, which your organization believes is of comparable or greater size and 
complexity than the Owner's project.  Include details regarding how such projects 
demonstrate your organization’s ability and capacity to perform a substantial portion of 
the Project with its own work force.  If there are more than five (5) of these projects, only 
provide information on the most recent five (5) projects, including current projects. 

 

Project And Work Contract Sum 
Owner’s 

Representative & 
Telephone Number 

Engineer’s Or Architect's 
Representative Name & 

Telephone Number 
Additional Comments 

     

     

     

     

     

3.7.1. State average annual amount of construction work your organization has 
performed during the last five years. 

3.7.2. If any of the following members of your organization's management -- president, 
chairman of the board, or any director -- operates or has operated another 
construction company during the last five (5) years, identify the member of 
management and the name of the construction company. 

3.7.3. If your organization is operating under a trade name registration with the 
Secretary of State for the State of Ohio, identify the entity for which the trade 
name is registered.  If none, state “none.” 

3.7.4. If your organization is a division or wholly-owned subsidiary of another entity or 
has another relationship with another entity, identify the entity of which it is a 
division or wholly-owned subsidiary or with which it has another relationship and 
also identify the nature of the relationship.  If none, state “not applicable.” 

3.8. On a separate sheet, list the construction education, training, construction experience, 
and tenure with your organization for each person who will fill a management role on the 
Project, including without limitation the Project Executive, Project Engineer, Project 
Manager, and Project Superintendent.  For each person listed, include with the other 
information the last three projects on which the person worked and the name and 
telephone number of the Design Professional and the Owner. 

3.9. Describe the size and experience of your organization’s work force and your equipment 
and facilities, in relation to your organization’s ability to complete the Project successfully 
and on time.  

4. REFERENCES 

4.1. Trade References: 

4.2. Bank References: 

4.3. Surety: 

4.3.1. Name of bonding company: 

4.3.2. Name and address of agent: 



 The City of Canton     

CITY OF CANTON - CONTRACTOR’S QUALIFICATION STATEMENT 
 CQS-5 
 

5. FINANCING 

5.1 Financial Statement (May be required, but only post-bid. Not a 
requirement to provide with bid.) 
5.1.1 Attach a financial statement, preferably audited, including your organization’s 

latest balance sheet and income statement showing the following items: 

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes 
receivable, accrued income, deposits, materials inventory and prepaid 
expenses); 

Net Fixed Assets; 

Other Assets; 

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, 
provision for income taxes, advances, accrued salaries and accrued payroll 
taxes); and 

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares 
par values, earned surplus and retained earnings). 

5.1.2 Name and address of firm preparing attached financial statement, and date 
thereof. 

5.1.3 Is the attached financial statement for the identical organization named on page 
one? 

5.1.4 If not, explain the relationship and financial responsibility of the organization 
whose financial statement is provided (e.g., parent-subsidiary). 

5.2 Will the organization whose financial statement is attached act as guarantor of the 
contract for construction? 

5.3 Attach additional documentation or explanations demonstrating your organization’s 
financial responsibility, adequate resources and availability of credit, its means and 
ability to procure insurance and acceptable performance bonds required for the Project. 

6. Does your organization participate in a drug-free workplace program?  Provide your organization’s 
record for both resolved and unresolved findings of the Auditor of the State of Ohio for recovery as 
defined in Section 9.24 of the Ohio Revised Code. 

7. List any projects within the previous five years where a public entity determined that your organization 
was not a responsible bidder, including the name of the public entity, the reasons given by the public 
entity, and an explanation thereof. 

8. Additional Criteria. Pursuant to the Codified Ordinance of the City of Canton, Chapter 105, the Owner, 
in its discretion, reserves the right to request additional information and documentation relating to the 
foregoing and related to any of the criteria listed in Paragraph I.6 of the Instructions to Bidders from 
Bidders after the bid opening. The Owner may consider such information and documentation in 
determining which bid is lowest and best. The Owner, in its discretion, may consider and give such 
weight to any and all criteria as it deems appropriate.  

 

 
[left intentionally blank] 
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Certification.  The undersigned certifies for the reliance of the Owner that after diligent investigation, to 
the best of the undersigned’s belief, the information provided with this Contractor’s Qualification 
Statement is true, accurate and not misleading. 

         
SIGNATURE:         
         
 Dated this   day of      20 . 
  

Name of 
Organization: 

 
        

  
By:         

    [print name] 
Signature:         

  
Title:         

 

State of     

 

County of     

 

      , being duly sworn, deposes and says that the 
information provided herein is true and sufficiently complete so as not to be misleading. 

Subscribed and sworn before me this _____ day of     20__. 

 
 
       
Notary Public 
 
My Commission Expires:    

 
SEAL 
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Modified General Conditions (EJCDC) 
Please go to this link for the document or enter the following link information into a web browser: 

https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-
Construction-Contract---3rd-Party-Engineer 

**The entire Modified General Conditions packet is printed out and included later in this Invitation 
to Bid for your reference**

https://cantonohio.gov/purchasing/BidDocs/MGT&CWE
https://cantonohio.gov/purchasing/pdf/EJCDC.pdf
https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-Construction-Contract---3rd-Party-Engineer
https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-Construction-Contract---3rd-Party-Engineer
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ODOT MANUAL SUPPLEMENT 

This Supplement shall apply where and to the extent that the State of Ohio Department of 
Transportation Construction and Material Specifications, in the current version as of January 1, 2019, is 
expressly incorporated into the Contract Documents via the Owner-Contractor Agreement, or when 
designated as a Contract Document in the list of Contract Documents in the Owner-Contractor 
Agreement, or is referenced anywhere else in the Contract Documents as one of the Contract 
Documents. 

1. Regardless of any terms to the contrary in Division 100 or elsewhere, any directions or
orders of the Engineer that will result in an adjustment of the Contract Price or the Contract Time
shall require the prior written approval of the Owner.  It is expressly understood and agreed that
the Engineer does not have authority to authorize changes or modifications in the Contract Price
or Contract Time.

2. The Contractor’s obligations under this ODOT Supplement are in addition to and not in limitation
of its other obligations under the Contract Documents.

3. Delays.  Regardless of the terms in this ODOT Supplement, including Item 109.05, all time
adjustments shall be subject to a) filing a Change Proposal and / or Claim in accordance with Articles 11
and 12 of the Modified Standard General Conditions of the Contract for Construction (EJCDC C-700,
2013 edition) (“Modified Standard General Conditions”), b) substantiating the Contractor’s entitlement
to a time adjustment in accordance with the Modified Standard General Conditions and c) Item 109.05.
The Contractor will be entitled to additional compensation for delays but only for those delays described
in the Modified Standard General Conditions. As part of the Claims process and as a condition precedent
to receiving any additional compensation, the Contractor shall prepare a cost analysis as allowed by Item
109.05.D substantiating its entitlement to additional compensation.

4. Division 100, General Provisions.  The following Division 100 General Provisions of the State of
Ohio Department of Transportation, Construction Specifications Manual in the current version as of
January 31, 2019, are incorporated in this ODOT Supplement, subject to any changes or limitations
herein.

a. Item 101.01, General. 

b. Item 101.02, Abbreviations, provided that references to DCA, DDD, DET, DGE shall 
mean the Owner. 

c. Item 101.03, Definitions, provided where terms that are defined in the other Contract 
Documents, the definition in the other Contract Documents shall control, and further provided that the 
following definitions are deleted, modified and/or added: 

i. Claims is deleted 

ii. Contract Bond is deleted. 

iii. Contract Documents is deleted. 

iv. Contract Price is deleted. 

v. Contract Time is deleted. 

vi. Contractor is deleted. 

vii. Department shall mean the Owner. 

viii. Director shall mean the Owner’s representative. 

ix. Disputes is deleted. 

x. Engineer is deleted. 
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xi. Extra Work Contract is deleted. 

xii. Final Acceptance shall mean Final Completion as defined in the Owner Contractor 
Agreement. 

xiii. Final Inspector shall mean the Owner. 

xiv. Laboratory is deleted. 

xv. Prebid Question is deleted. 

xvi. Proposal Guaranty is deleted. 

xvii. Questionnaire is deleted. 

xviii. Shop Drawings is deleted. 

xix. Signatures on Contract Documents is deleted. 

xx. State or state shall mean the Owner. 

xxi. Subcontractor is deleted. 

xxii. Work is deleted. 

d. Item 101.04, Interpretations. 
e. Item 103.03, Cancellation of Award. 

f. Item 104.02.D.2, Significant Changes in the Character of the Work (including Tables 
104.02-1 and 104.02-2 following this Item), provided that all references to Item 108 and 109.12 are 
deleted and that all time adjustments shall be subject to filing a Change Proposal and / or Claim in 
accordance with the Modified Standard General Conditions and substantiating the entitlement to an 
extension of time as provided in the Modified Standard General Conditions (EJCDC Document C-700, 
2013 edition) (“Modified Standard General Conditions”). 

g. Item 104.03, Rights in and Use of Materials Found on the Work. 

h. Item 104.04, Cleaning Up. 

i. Item 105.02, Plans and Working Drawings, provided that the review of submittals may be by the Owner or 
the Engineer in the Owner’s discretion. 

j. Item 105.06, Superintendent. 

k. Item 105.10, Inspection of Work. 

l. Item 105.11, Removal of Defective and Unauthorized Work. 

m. Item 105.12, Load Restrictions. 

n. Item 105.13, Haul Roads, provided that the second paragraph in this Item is deleted.  
The Contractor shall be responsible for any damage to the roads referred to in the second paragraph. 

o. Item 105.14, Maintenance During Construction, except substitute “Final Completion” 
for “Final Inspector accepts the work under 109.12” and delete the remainder of the first sentence.  
Additionally, delete the second to last sentence in this Item. 

p. Item 105.15, Failure to Maintain Roadway or Structure. 

q. Item 105.16, Borrow and Waste Areas. 

r. Item 105.17, Construction and Demolition Debris. 

s. Item 106.01, Source of Supply and Quality Requirements. 
t. Item 106.02, Samples, Tests and Cited Specifications, provided that this Item will be 

optional at the discretion of the Owner. If the Owner elects to proceed under this Item, a) the Contractor 



 The City of Canton     

CITY OF CANTON ODOT MANUAL SUPPLEMENT 
OMS - 3 

 

without additional cost will provide material samples as required by the Owner, and b) the Owner may 
conduct such tests as it determines proper. 

u. Item 106.03, Small Quantities and Materials for Temporary Application. 
v. Item 106.04, Plant Sampling and Testing Plan. 
w. Item 106.05, Storage of Materials. 
x. Item 106.06, Handling Materials. 
y. Item 106.07, Unacceptable Materials, except substitute the word “unacceptance” 

in the third sentence with the word “unacceptable.” 

z. Item 106.08, Department-Furnished Material. 
aa. Item 106.09, Steel and Iron Products Made in the United States. 
bb. Item 107.01, Laws to be Observed. 
cc. Item 107.02, Permits, Licenses, and Taxes. 
dd. Item 107.03, Patented Devices, Materials, and Processes. 
ee. Item 107.05, Federal-Aid Provisions. 
ff. Item 107.06, Sanitary Provisions. 
gg. Item 107.07, Public Convenience and Safety. 
hh. Item 107.08, Bridges Over Navigable Waters. 
ii. Item 107.09, Use of Explosives, provided that both bringing explosives onto the 

site and any use of explosives shall require the prior written approval of the Owner. 
jj. Item 107.10, Protection and Restoration of Property, provided that the Contractor 

shall remain responsible for all damage and injury to property until the Project is Finally Complete, and 
all references to Items 109.11 and 109.12 are deleted. 

kk. Item 107.11, Contractor’s Use of the Project Right-of-Way or Other Department-
Owned Property, provided the reference to Item 109.12 is deleted. 

ll. Item 107.12, Responsibility for Damage Claims and Liability Insurance, provided 
that all notices and certificates shall be delivered to the Owner’s representative and, if there is no 
Owner’s representative, to the Engineer.  Reference to the “State of Ohio, Department of 
Transportation” shall mean the Owner.   

mm. Item 107.13, Reporting, Investigating, and Resolving Motorist Damage Claims, 
provided that this item is modified to read,  “When a motorist reports damage to its vehicle either 
verbally or in writing to the Contractor, the Contractor shall within 3 days make and file a written report to 
the Owner and the Engineer and also file a report with its insurance carrier”. 

nn. Item 107.14 Opening Sections of Project to Traffic, provided that the reference to 
Item 108.06 is deleted. 

oo. Item 107.15, Contractor’s Responsibility for Work, provided that reference to 
“Final Inspection according to 109.12.A” shall mean “Final Completion.” and all references to Item 108 
are deleted. 

pp. Item 107.17, Furnishing Right-of-Way. 
qq. Item 107.19, Environmental Protection, provided that the Owner makes no 

representation as to having acquired any permits unless expressly provided in the Contract 
Documents.  The Contractor will comply with any permits obtained by the Owner. 

rr. Item 107.20, Civil Rights. 



 The City of Canton     

CITY OF CANTON ODOT MANUAL SUPPLEMENT 
OMS - 4 

 

ss. Item 107.21, Prompt Payment. 
tt. with information or reports on DBE participation unless the Contract Documents 

otherwise require such reports or information.  Additionally, unless otherwise provided in the 
Contract Documents, the 50% self-contracting requirement in the first sentence is waived. 

uu. Item 108.04, Limitation of Operations. 
vv. Item 108.05, Character of Workers, Methods, and Equipment. 
ww. Item 108.10, Payroll Records. 
xx. Item 109.01, Measurement of Quantities, provided that this item will apply only where 

payment is to be based on the measurement of quantities. 

yy. Item 109.02, Measurement Units. 

zz. Item 109.03, Scope of Payment. 

aaa. Item 108.01, Subletting of the Contract, provided that the Contractor need not 
provide the Owner (Reserved.) 

bbb. Item 109.05, Extra Work as modified in this Supplement, provided that a) the 
references to Items 105.07, 105.10 and 108 are deleted, b) all negotiated prices shall require the Owner’s 
written approval, c) the Owner must approve in writing any directions or orders by the Engineer to 
proceed with force account work, d) in Item 109.05.B.2 the reference to Department shall mean the Ohio 
Department of Transportation, e) the compensation provided in 109.05.B through 109.05.D constitutes 
payment in full for all the items referred to in Items 109.05.C.1-10, except for any additional compensation 
for delays, f) the mark-ups provided in Items 109.05.D.2.b and 109.05.D.2.d are deleted, and g) Item 
109.05.D.2.f regarding home office overhead is deleted.  The Contractor’s entitlement to home office 
overhead, if any, shall be subject to current Ohio law. 

ccc. 109.06, Directed Acceleration. 
ddd. (Reserved.) 
eee. 109.08, Unrecoverable Costs. 

 
5. Divisions 200 through 700.  Divisions 200 through 700 of the State of Ohio Department of 

Transportation, Construction Specifications Manual in the current version as of January 31, 2019 are 
incorporated in this ODOT Supplement. 

a. All references to Division 100 Items in Divisions 200 through 700 shall be to the 
Division 100 Items as modified in this Supplement.  

b. Where Division 100 Items are referred to in Divisions 200 through 700 but are not 
included in this Supplement, the deleted references will be governed by this Paragraph 5. 

c. In Item 203.04, the reference to Item 108.06 shall be governed by Paragraph 3, Delays, 
in this Supplement. 

d. In Item 514.24, the reference to Item 109.10 shall be governed by the payment 
provisions in the Modified Standard General Conditions. 

e. In Item 624.04, the reference to item 109.09 shall be governed by the payment 
provisions in the Modified Standard General Conditions, i.e., the Owner will process and make payments 
in accordance with the provisions in the Modified Standard General Conditions.  In this regard, the basis 
for payment of mobilization costs will be as provided in Item 624.04. 

f. General to Divisions 200 through 700.  The basis for payment provided in the Basis for 
Payment items in these Divisions shall be the basis for payment to the Contractor when applicable. 

 

END OF ODOT SUPPLEMENT 
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City of Canton Codified Ordinances 
 

Bidders shall take notice that they are to comply with the Codified Ordinances of the City of Canton, 
including but not limited to, the following: 
 

1. Chapter 105.02 – Public Paving Time Restrictions. 
 All City public paving contracts shall include a provision for liquidated damages  in order 
to provide the City reasonable compensation for actual damages due to a  failure to ensure 
that asphalt paving take place on the City’s road surfaces from  May 1st to October 1st; 
and/or during optimal climatic conditions that are  conducive to the best mix compacting 
and long term durability of the pavement,  according to the highest and best practices of 
the asphalt paving industry. 

(Ord. 270-2014. Passed 12-29-14.) 
 

2. Chapter 105.03 – U.S. Steel Usage Required; Exception. 
All City contracts shall stipulate or provide that all steel necessary in the construction of 
any work performed under such contracts shall be steel that is produced in the United 
States unless a specific product which is required is not produced by manufacturers in 
the United States in which event this prohibition does not apply. This section shall apply 
to only contracts awarded by the Board of Control of the City.  
(Ord. 224-77. Passed 6-27-77.) 

 
3. Chapter 105.05 – Materials to be Purchased Locally. 

In all future contracts for the construction of buildings, structures, or other improvements 
under the Capital Improvement Budget, the following clause shall be printed or 
typewritten on each contract: 
It is the desire of the City of Canton that all materials used in the construction covered by 
this contract shall be purchased in the Canton area except such materials which are 
unavailable in the Canton area.  
(Res. 49-77. Passed 2-7-77.) 
 

4. Chapter 105.06 – Minority Contract Provision. 
a. All contracts with the City shall include the following clause: 
The bidder agrees to expend at least $                      of the Contract in the event the 
contract is awarded to such bidder for minority/women's business enterprises. For 
purposes of this pledge, the term "minority/women's business enterprise" means a bona 
fide business established as a sole proprietorship, partnership or corporation owned, 
operated and controlled by one or more minority persons or women who have at least 
fifty-one percent (51%) ownership. "Minority" includes African Americans, Asian/Pacific 
Islanders, Hispanic/Latino Americans and Native American Indians. The minority or 
woman must have operational and managerial control, interest in capital, and earnings 
commensurate with the percentage of ownership. Minority/women's business enterprises 
may be employed as construction contractors, subcontractors, vendors or suppliers.  
(Ord.185-2011. Passed 10-31-11.) 

5. Chapter 105.12 – Local Bidder Preference. 
a.  The Board of Control, in determining the lowest and best bidder in the 
 award of contracts to which this section is applicable, is authorized to award 

 contracts to local bidders as hereinafter defined, whose bid is not more than  five 
percent (5%) higher, subject to a maximum amount of twenty thousand  dollars 
($20,000.00), than the lowest dollar bid submitted by non-local  bidders.  The Board of 
Control’s decision in making such an award shall be  final. 

  



 The City of Canton     

CITY OF CANTON ODOT MANUAL SUPPLEMENT 
OMS - 2 

 

b.  For purposes of this section, "local bidder" means an individual or business  entity 
which at the time of the award of the contract has a headquarters,  division, sales 
office, sales outlet, manufacturing facility, or similar  significant business-related 
location in Stark County, Ohio. 

 
c.  All contract specifications and/or bid documents that are distributed by  Canton 
for the purpose of soliciting bids for goods and/or services shall  contain the following 
notice: 

Prospective bidders will take notice that the City of Canton, in determining the lowest and 
best bidder in the award of this contract, may award a local bidder preference to any 
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of 
Canton. The determination of whether a bidder qualifies for the local preference shall be 
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12 
is attached. 

 
d.   This section shall be applicable to all contracts for equipment, goods, machinery, 

materials, supplies, vehicles and/or services, which are purchased, leased and/or 
constructed at a cost in excess of fifty thousand dollars ($50,000.00) and which 
require bidding pursuant to Ohio R.C. 735.05 through 735.09 and Ohio R.C. 737.03. 

(Ord. 115-2018. Passed 5-14-18.) 
 

6. Chapter 105.15 – City Income Tax 
a. No person, partnership, corporation or unincorporated association may be 
 awarded a contract with the City under Sections 105.09 or 105.10, unless the 
 bidder is paid in full or is current and not otherwise delinquent in the payment 
 of City income taxes, including any obligation to pay taxes withheld from 
 employees under Section 182.05 and any payment on net profits under Section 
 182.06. 
 
b. Falsification of any information related to or any post-contractual violation of  the 
requirement to pay City income taxes set forth in subsection (a) shall  constitute 
cause for the rescission of the balance of the contract at the City's  discretion. 
 
c. No partnership, corporation or unincorporated association which has as one of 
 its partners, shareholders or owners a person who is a twenty percent (20%) or 
 greater equity owner in such partnership, corporation or unincorporated 
 association and who is delinquent in the payment of City income taxes as set 
 forth in subsection (a), may be awarded a contract with the City under 
 Sections 105.09 or 105.10. 
 
d. A person who is a twenty percent (20%) or greater equity owner in any 
 partnership, corporation or unincorporated association which is delinquent in  the 
payment of City income taxes as set forth in subsection (a) may not be  awarded a 
contract with the City under Sections 105.09 or 105.10. 
 
e. A contract awarded under Sections 105.09 or 105.10 for a public improvement 
 project, services other than personal or professional services, and personal or 
 professional services shall not be binding or valid unless such contract 
 contains the following provisions: 
 
Said _________________________________ hereby further agrees to withhold all City 
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages, 
salaries, fees and commissions paid to its employees and further agrees that any of its 
subcontractors shall be required to agree to withhold any such City income taxes due for 
services performed under this contract. Furthermore, any person, firm or agency that has 

http://www.conwaygreene.com/Canton/lpext.dll?f=FifLink&t=document-frame.htm&l=jump&iid=52c5d9a8.5e99aac9.0.0&nid=cb#JD_10512
http://www.conwaygreene.com/Canton/lpext.dll?f=FifLink&t=document-frame.htm&l=jump&iid=52c5d9a8.5e99aac9.0.0&nid=cb#JD_10512
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a contract or agreement with the City shall be subject to City income tax whether a 
resident or nonresident in the City, and whether the work being done is in the City or out 
of the City. In addition to the tax withheld for employees, the net profits on the contract 
shall be subject to City income tax. 
(Ord. 238-2015. Passed 11-30-15.) 

 
7. Chapter 182.30 – Contract Provisions 

a. No contract on behalf of the City under Sections 105.09 or 105.10 of the Codified 
Ordinances of Canton for a public improvement project, services other than 
personal or professional services, and personal or professional services shall be 
binding or valid unless such contract contains the following provisions: 
 

Said _________________________________ hereby further agrees to withhold all City 
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages, 
salaries, fees and commissions paid to its employees and further agrees that any of its 
subcontractors shall be required to agree to withhold any such City income taxes due for 
services performed under this contract. Furthermore, any person, firm or agency that has 
a contract or agreement with the City shall be subject to City income tax whether a 
resident or nonresident in the City, and whether the work being done is in the City or out 
of the City. In addition to the tax withheld for employees, the net profits on the contract 
shall be subject to City income tax. 

 
b. By entering into contract with the City of Canton ______________________ agrees 

with the City regarding the manner of withholding of City income taxes as provided 
in Section 718.011(F) of the Ohio Revised Code.  

i. Municipal income tax withholding provisions of Sections 718.011(B)(1) and 
718.011(D) ORC shall not apply to qualifying wages paid to employees for work 
done or services performed or rendered inside the City or on City property. 

ii. ______________________ agrees to withhold income tax for the City from 
employees’ qualifying wages earned inside the City or on City property, 
beginning with the first day of work done or services performed or rendered 
inside the City. 

  (Ord. 238-2015. Passed 11-30-15.) 
 

8. Chapter 507.03 – Equal Employment Opportunity Clause. 
b. During the performance of this contract, the contractor agrees as follows: 

1. The contractor shall not discriminate against any employee or applicant for 
employment because of race, age, handicap, religion, color, sex, national origin, 
sexual orientation or gender identity. The contractor shall take affirmative action 
to insure that applicants are employed and that employees are treated during 
employment without regard to race, religion, color, sex, national origin, military 
status, sexual orientation or gender identity. As used herein, the word "treated" 
shall mean and include without limitation the following: recruited, whether by 
advertising or other means; compensation, whether in the form of rates or pay 
or other forms of compensation; selected for training, including apprenticeship; 
promoted; demoted; upgraded; downgraded; transferred; laid off; and 
terminated. The contractor agrees to and shall post in conspicuous places 
available to employees and applicants for employment notices to be provided by 
the contracting officers setting forth the provisions of this nondiscrimination 
clause. 

2. The contractor shall, in all solicitations or advertisements for employees placed 
by or on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, age, handicap, religion, 
color, sex, national origin, military status, sexual orientation or gender identity. 

(Ord. 153-2012.  Passed 9-24-12.) 
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3. The contractor shall send to each labor union or representative of workers, with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice advising the labor union or workers' representative of 
the contractor's commitments under the equal opportunity clause of the City; 
and he shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

4. The contractor shall submit in writing to the City his affirmative action plan, and 
each subcontractor and supplier of equipment or supplies shall submit to the 
general contractor his affirmative action plan. The responsibility for securing 
these affirmative action plans falls upon the general contractor and shall be on 
file at the office of the general contractor. The contractor shall furnish all 
information and reports required by the City or its representative pursuant to this 
chapter, and shall permit access to his books, records, and accounts by the 
contracting agency and by the Executive Secretary for purposes of investigation 
to ascertain compliance with the program. 

5. The contractor shall take such action with respect to any subcontractor as the 
City may direct as a means of enforcing the provisions of this equal opportunity 
clause, including penalties and sanctions for noncompliance; provided, 
however, that in the event the contractor becomes involved in or is threatened 
with litigation as the result of such direction by the City, the City will enter into 
such litigation as is necessary to protect the interests of the City and to 
effectuate the City's equal opportunity program and, in the case of contracts 
receiving Federal assistance, the contractor or the City may request the United 
States to enter into such litigation to protect the interests of the United States. 

6. The contractor shall file and shall cause his subcontractors, if any, to file 
compliance reports with the City in the form and to the extent prescribed by the 
City or its representative. Compliance reports filed at such times as directed 
shall contain information as to the employment practices, policies, programs and 
statistics of the contractor and his subcontractors. 

7. The contractor shall include the provisions of this equal employment opportunity 
clause in every subcontract or purchase order, so that such provisions will be 
binding upon each subcontractor or vendor. 

8. Refusal by the contractor or subcontractor to comply with any portion of this  
program as herein stated and described will subject the offending party to any or 
all of the following penalties: 
A. Withholding of all future payments under the involved public contract to the 

contractor in violation, until it is determined that the contractor or 
subcontractor is in compliance with the provisions of this contract. 

B. Refusal of all future bids for any public contract with the City or any of its 
departments or divisions, until such time as the contractor of subcontractor 
demonstrates that he has established and shall carry out the policies of the 
program as herein outlined. 

C. Cancellation of the public contract and declaration of forfeiture of the 
performance bond. 

D. In cases in which there is substantial or material violation or the threat of 
substantial or material violation of the compliance procedure or as may be 
provided by contract, appropriate proceedings may be brought to enforce 
these provisions, including the enjoining within applicable laws of 
contractors, subcontractors or other organizations, individuals or groups 
who prevent, directly or indirectly, or seek to prevent, directly or indirectly, 
compliance with the policy as herein outlined. 

(Ord. 179-74. Passed 6-17-74.) 
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STATEMENT OF CLAIM FORM 
Claim No. ___ for Contractor 

 
1. Name of Contractor:            

2. Date written claim given:    . 

3.  Contractor's representative to contact regarding the claim:  

 Name:  Title:       
 Telephone No.      (office) FAX No.     

 E-mail:        

4. General description of claim:  
  
  

5. Contract Documents.  If the claim is based upon any part or provision in the Contract Documents, 
including but not limited to pages in the Drawings and/or paragraphs in the Specifications, Owner-
Contractor Agreement, General Conditions or Supplementary General Conditions, state upon which parts 
or provisions the claim is based: 
  
  

6. Delay claims: 

 6.1  Date delay commenced:      
 6.2  Duration of the delay:      
 6.3  Apparent cause of the delay and part of critical path affected:  
  
  

 6.4  Impact of the delay and recommendations for minimizing such impact: 
  
  

7. Additional compensation.  Set forth in detail all additional compensation to which the Contractor 
believes it is entitled with respect to this claim: 
  
  

8. Instructions for Completing the Statement of Claim Form (“Instructions”).  The Instructions are 
incorporated in this Form. 
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9. Truth of Claim.  By submitting this claim, the Contractor and its representative certify that after 
conscientious and thorough review and to the best of his or her knowledge and belief a) the Contractor 
has complied fully with the Instructions, b) the information in this State of Claim is accurate, c) the 
Contractor is entitled to recover the compensation in paragraph 7, and d) the Contractor has not 
knowingly presented a false or fraudulent claim.  The Contractor by its authorized representative must 
acknowledge this Statement of Claim before a notary public. 

     CONTRACTOR:        

     By:          

     Name and Title:        

     Date:       
 
 

CONTRACTOR'S ACKNOWLEDGMENT 
 
  
State of _______________________,  

County of ______________________, ss: 
 
 _____________________________ first being sworn, states that after conscientious and 
thorough review, the statements made in attached Statement of Claim Form are complete and true to the 
best of his or her knowledge and belief. 
 
      
 _________________________________________ 
        
 
 Sworn to before me a notary public by _________________________ on _______ __, 20__. 
 
      
 ________________________________________ 
         Notary Public 
 
 
 
 
WHEN COMPLETED, FORWARD A COPY OF THIS NOTICE AND STATEMENT OF CLAIM FORM TO 
THE OWNER AND ENGINEER. 
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INSTRUCTIONS FOR COMPLETING THE STATEMENT OF CLAIM FORM 

1. Completing the Statement of Claim Form ("Claim Form") is a material term of the Contract.  The 
Claim Form tells the Owner and Design Professional that the Contractor is making a Claim and that 
they need to act promptly to mitigate the effects of the occurrence giving rise to the Claim.  The Claim 
Form also provides them with information so that they can mitigate such effects.  The Contractor 
acknowledges that constructive knowledge of the conditions giving rise to the Claim through job 
meetings, correspondence, site observations, etc. is inadequate notice, because knowledge of these 
conditions does not tell the Owner and Engineer that the Contractor will be making a Claim and most 
often is incomplete. 

 
2. If the space provided in the Claim Form is insufficient, the Contractor, as necessary to provide 

complete and detailed information, must attach pages to the Claim Form with the required 
information.  

 
3. Paragraph 4.  The Contractor must state what it wants, i.e., time and/or compensation, and the 

reason why it is entitled to time and/or compensation. 
 
4. Paragraph 5.  The Contractor must identify the exact provisions of the Contract Documents it is 

relying on in making its Claim.  For example, if the Claim is for a change in the scope of the 
Contractor's Work, the Contractor must identify the specific provisions of the Specifications, and the 
Plan sheets and details that provide the basis for the scope change.   

 
5. Paragraph 6.   This paragraph applies to delay claims, including delays that the Contractor believes 

result in constructive acceleration.  The Contractor must identify the cause of the delay, party or 
parties responsible, and what the party did or did not do that caused the delay, i.e., specific work 
activities.  The Contractor acknowledges that general statements are not sufficient, and do not 
provide the Owner with sufficient information to exercise the remedies available to the Owner or to 
mitigate the effects of the delay.   

 
 For example, if the Contractor claims a slow response time on submittals caused a delay, the 

Contractor must identify the specific submittals, all relevant dates, and then show on the applicable 
schedule, by circling or highlighting, the activities immediately affected by the delays.  Also for 
example, if the Contractor claims it was delayed by another Contractor, the Contractor must identify 
the delaying Contractor, specifically what the delaying Contractor did or did not do that caused the 
delay, and then show the applicable schedule, by circling or highlighting, the activities immediately 
affected by the delays.  Further by example, if the Contractor seeks an extension of time for unusually 
severe weather, the Contractor must submit comparative weather data along with a record of the 
actual weather at the job site and job site conditions. 

 
6. Paragraph 6.4.  Time is of the essence under the Contract Documents.  If there is a delay, it is 

important to know what can be done to minimize the impact of the delay.  It therefore is important that 
the Contractor provide specific recommendations on how to do so. 

 
7. Paragraph 7.  The Contractor must provide a specific and detailed breakdown of the additional 

compensation it seeks to recover.  For future compensation, the Contractor shall provide its best 
estimate of such compensation. 

 
8. Paragraph 8 and Acknowledgment.  By submitting this Claim, the Contractor and its representative 

certify that after conscientious and thorough review and to the best of his or her knowledge and belief 
a) the Contractor has complied fully with the Instructions, b) the information in this Claim Form is 
accurate, c) the Contractor is entitled to recover the compensation in paragraph 7, and d) the 
Contractor has not knowingly presented a false or fraudulent claim.  The Contractor by its authorized 
representative must acknowledge this Statement of Claim before a notary public. 

End of Instructions
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CONTRACTOR'S PERSONAL PROPERTY TAX AFFIDAVIT 

(O.R.C. § 5719.042) 
 
 
 
State of Ohio 
County of _________________, ss: 
 
_____________________________________, being first duly sworn, deposes and says that he is the 
                          (Name) 
 
___________________ of ___________________________________________  with offices located at  
 (Title)    (Contractor) 
 
_______________________________________________________________________, and as its duly 
    (Address of Contractor) 
 
authorized representative, states that effective this _____ day   of ___________________, 20___,  
 
__________________________________________________________________________________ 
(Name of Contractor) 
 

(  ) is charged with delinquent personal property taxes on the general list of personal property as 
set forth below: 

 
 County   Amount (includes total amount due, plus penalties and interest thereon) 
 
 Stark   $_____________________________ 
 
  
 
(  ) is not charged with delinquent personal property taxes on the general list of personal property in 

Stark County. 
 
       ___________________________________ 
 
       ___________________________________ 
                                  (Affiant) 
 
Sworn to and subscribed before me by the above-named affiant this _____ day of _______________, 20__. 
 
       ___________________________________ 
                  (Notary Public) 
 
       My commission expires 
        
       ____________________________, 20__ 
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CONTRACTOR’S FINAL WAIVER & RELEASE AFFIDAVIT 
(“AFFIDAVIT”) 

 
Project: Canton South Waterline Extension - Phase 2 and Phase 3  
 
 In consideration for payment received from the City of Canton (the "City") in the amount 
requested in Contractor’s Final Application for Payment to the City, the receipt of which is hereby 
acknowledged, the undersigned Contractor hereby waives and releases any rights it has or may have to 
any and all types of claims relating to the Project, including without limitation claims of payment, 
Mechanic’s Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust 
enrichment, or any other claim against the City, for any labor, materials, or equipment the undersigned 
may have delivered or provided to the Project, except for any Claims the undersigned has made by 
properly and timely submitting a Statement of Claim form.  The undersigned further certifies that this 
Affidavit covers claims by all contractors, subcontractors, and suppliers who may have provided any 
labor, material, or equipment to the Project through the undersigned or at the undersigned’s request.  The 
undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers 
have signed an affidavit in the form of this Affidavit releasing any and all claims against the City, except 
for any Claims the undersigned has made by properly and timely submitting a written statement of its 
Claim.  The undersigned hereby represents and warrants that it has paid any and all welfare, pension, 
vacation or other contributions required to be paid on account of the employment by the undersigned of 
any laborers on the Project. 
 This Affidavit is for the benefit of, and may be relied upon by the City.  The undersigned hereby 
agrees to indemnify, defend and hold harmless each of the foregoing, the Project, work of improvement, 
and real property from any and all claims, or liens that are or should have been released in accordance 
with this Affidavit. 
 
 
  State of:    County of     
Company Name 
  Subscribed and sworn to before me this     
  
Authorized Signature (Company Officer)  day of        
   
  Notary Public:        
Title   
  My Commission Expires:      
  
Date 
 
 



 The City of Canton  

SUBSTITUTION FORM 
SF-1 

CITY OF CANTON 
Canton South Waterline Extension - Phase 2 and Phase 3 Project 

PRE-BID SUBSTITUTION FORM 

1. Note.  Certain brands of material or apparatus are specified.  Each bid will
be based on these brands, which may be referred to in the Contract
Documents as Standards.  The use of another brand (referred to as a 
substitution or proposed equal in the Contract Documents, when a 
bidder or the contractor seeks to have a different brand of material or 
apparatus than that specified approved by the Owner for use in the 
Project) may be requested as provided in the Instructions to Bidders. 
Substitutions, however, unless approved and issued in an Addendum, 
will not be considered in determining which bidder to award the contract 
to. 

2. The detailed procedures for submitting substitutions are set forth in
Paragraph K of the Instructions to Bidders.

Specification 
Section 

Brand or Name 
Specified Proposed Substitution 
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Davis Bacon Requirements 

Wage Rate Requirements 
As used in these provisions “subrecipient” means the City of Canton. 

(a) The following  applies  to any contract in excess of  $2,000 which  is  entered into for the actual
construction, alteration and/or repair, including painting and decorating, of a public building or public
work, or building or work financed in whole or in part from Federal funds or in accordance with
guarantees of a Federal agency or financed from funds obtained by pledge of any contract of a Federal
agency to make a loan, grant or annual contribution (except where a different meaning is expressly
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1.

(1) Minimum wages.

(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally
and not less often than once a week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under
the Copeland Act (29 CFR part 3) ), the full amount of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and such
laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis‐Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, 
funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate 
and fringe benefits on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than 
one classification may be compensated at the rate specified for each classification for the time actually 
worked therein: Provided, that the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional classification 
and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis‐Bacon poster (WH‐ 
1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by the workers. 

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.wdol.gov. 

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or mechanics, 
including helpers, which is not listed in the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage determination. The EPA award official shall 
approve an additional classification and wage rate and fringe benefits therefore only when the following 
criteria have been met: 

(1) The work to be performed by the classification requested is not performed by a classification in the
wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to

http://www.wdol.gov/
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the wage rates contained in the wage determination. 

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the subrecipient(s) agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by
the subrecipient(s) to the State award official. The State award official will transmit the report, to the
Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department
of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will  approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the
State award official or will notify the State award official within the 30‐day period that additional time is
necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the and the subrecipient(s) do not agree on the proposed classification and wage
rate (including the amount designated for fringe benefits, where appropriate), the award official shall
refer the questions, including the views of all interested parties and the recommendation of the State
award official, to the Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting officer
or will notify the contracting officer within the 30‐day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the classification.

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated
in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis‐Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
contractor under this contract or any other Federal contract with the same prime contractor, or any
other federally‐assisted contract subject to Davis‐Bacon prevailing wage requirements, which is held by
the same prime contractor, so much of the accrued payments or advances as may be considered
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages required by the contract. In the event of failure
to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the (Agency) may, after written notice
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds until such violations have ceased.

(3) Payrolls and basic records.

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working at
the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions
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or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 
section 1(b)(2)(B) of the Davis‐Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis‐Bacon Act, the contractor 
shall maintain records which show that the commitment to provide such benefits is enforceable, that the 
plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the registration of apprenticeship programs and certification 
of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is performed, a copy 
of all payrolls to the subrecipient, that is, the entity that receives the subgrant or loan from the State 
capitalization grant recipient. Such documentation shall be available on request of the State recipient or 
EPA. As to each payroll copy received, the subrecipient shall provide written confirmation in a form 
satisfactory to the State indicating whether or not the project is in compliance with the requirements of 
29 CFR 5.5(a)(1) based on the most recent payroll copies for the specified week. The payrolls shall set out 
accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), 
except that full social security numbers and home addresses shall not be included on the weekly payrolls. 
Instead the payrolls shall only need to include an individually identifying number for each employee (e.g., 
the last four digits of the employee's social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH‐347 is available for this purpose from the 
Wage and Hour Division Web site at  http://www.dol.gov/esa/whd/forms/wh347instr.htm or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors. Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker, and shall provide them upon request to the subrecipient(s) for 
transmission to the State or EPA if requested by EPA, the State, the contractor, or the Wage and Hour 
Division of the Department of Labor for purposes of an investigation or audit of compliance with 
prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own 
records, without weekly submission to the subrecipient(s). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5
(a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and complete;

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the
contract during the payroll period has been paid the full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH‐347 shall satisfy the requirement for submission of the “Statement of Compliance” required by
paragraph (a)(3)(ii)(B) of this section.

http://www.dol.gov/esa/whd/forms/wh347instr.htm
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(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil
or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States
Code.

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this
section available for inspection, copying, or transcription by authorized representatives of the State, EPA
or the Department of Labor, and shall permit such representatives to interview  employees   during
working hours on the job. If the contractor or subcontractor fails to submit the required records or to
make them available, the Federal agency or State may, after written notice to the contractor, sponsor,
applicant, or  owner, take  such  action as  may  be  necessary to  cause the suspension  of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon
request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(4) Apprentices and trainees ‐‐

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State
Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship program, who is not individually
registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer
and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the contractor as to the entire work
force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is
not registered or otherwise employed as stated above, shall be paid not less than the applicable wage
rate on the wage determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually
performed. Where a contractor is performing construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's
hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the apprentice's
level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must
be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the
Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer
be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program
for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall
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be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the classification of work actually 
performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage determination 
for the work actually performed. In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted to utilize trainees at less than 
the applicable predetermined rate for the work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this
part shall be in conformity with the equal employment opportunity requirements of Executive Order
11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained
in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may by appropriate, and
also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The
prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29
CFR 5.12.

(8) Compliance with Davis‐Bacon and Related Act requirements. All rulings and interpretations of the
Davis‐Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to the general disputes clause of this contract. Such disputes shall be
resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes between the contractor (or any of its
subcontractors) and subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of eligibility.

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government
contracts by virtue of section 3(a) of the Davis‐Bacon Act or 29 CFR 5.12(a)(1).

(ii) No part of  this contract shall be subcontracted  to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis‐Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.
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Contract Provision For Contracts In Excess Of $100,000 And Subject To The Overtime Provisions Of 
The Contract Work Hours And Safety Standards Act 

The following language must be included in full in any contract in an amount in excess of $100,000 and 
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These 
provisions are to be included in addition to the provisions for contracts in excess of $2,000. As used in 
these paragraphs, the terms laborers and mechanics include watchmen and guards. 

(b) Contract Work Hours and Safety Standards Act. The following applies to any contract in an amount
in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. As used in these paragraphs, the terms laborers and mechanics include watchmen
and guards.

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract
work which may require or involve the employment of laborers or mechanics shall require or permit
any such laborer or mechanic in any workweek in which he or she is employed on such work to work
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one‐half times the basic rate of pay for all hours worked in excess of forty
hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible
therefore shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be
liable to the United States (in the case of work done under contract for the District of Columbia or a
territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall
be computed with respect to each individual laborer or mechanic, including watchmen and guards,
employed in violation of the clause set forth in paragraph (a)(1) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to work in excess of the
standard workweek of forty hours without payment of the overtime wages required by the clause
set forth in paragraph (b)(1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written request of
the EPA Award Official or an authorized representative of the Department of Labor, shall withhold or
cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor,
or any other federally‐assisted contract subject to the Contract Work Hours and Safety Standards Act,
which is held by the same prime contractor, such sums as may be determined to be necessary to
satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (b)(2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth
in paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs
(b)(1) through (4) of this section.

Contract Provision For Contracts In Excess Of $100,000 Subject ONLY To The Contract Work Hours 
And Safety Standards Act 

In addition to the provisions for contracts in excess of $2,000, for any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 CFR 5.1, 
you must insert clauses requiring: 
(c) The following applies to any contract subject only to the Contract Work Hours and Safety
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Standards Act and not to any of the other statutes cited in 29 CFR 5.1. 

The contractor or subcontractor shall maintain payrolls and basic payroll records during the course of 
the work and shall preserve them for a period of three years from the completion of the contract 
for all laborers and mechanics, including guards and watchmen, working on the contract. Such 
records shall contain the name and address of each such employee, social security number, correct 
classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. 

The records shall be maintained under this paragraph shall be made available by the contractor 
or subcontractor for inspection, copying, or transcription by authorized representatives of the Ohio 
EPA, EPA and the Department of Labor, and the contractor or subcontractor will permit such 
representatives to interview employees during working hours on the job. 
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Disadvantaged Business Enterprises (DBE) Utilization 

(Required Contract Provision) 

USEPA has a program to encourage the participation of disadvantaged businesses in the construction 
activities funded by the Clean Water and Drinking Water SRF’s. “DBE” is an all inclusive term that 
includes Minority Business Enterprises (MBE), Women Business Enterprises (WBE), Small Business 
Enterprises (SBE), Small Business in Rural Areas (SBRA), HUBZone Small Business, Labor Surplus Area 
Firms (LSAF), and other entities defined as socially and/or economically disadvantaged. While the WPCLF 
and WSRLA strongly encourage participation by all disadvantaged groups, specific participation goals are 
negotiated with USEPA only for Minority Business Enterprises and Women’s Business Enterprises. 

Goals 

As a condition of receiving capitalization grants from U.S. EPA for the Water Pollution Control Loan Fund 
(WPCLF) and the Water Supply Revolving Loan Account (WSRLA), the Ohio EPA negotiates “fair share” 
Disadvantaged Business Enterprises (DBE) objectives with U.S. EPA. The current negotiated goals for 
construction related activities are 1.3% of all contracts to MBEs and 1.0% of all contracts to WBEs. 

DBE Certification 

Under the DBE program, qualified DBE’s are those that have been certified as an MBE or WBE. 
Certifications can be obtained from a federal agency such as the Small Business Administration or the 
Department of Transportation or by an approved State agency. The Unified Certification Program (UCP) 
administered by the Ohio Department of Transportation (ODOT) can provide the necessary DBE 
certifications. Information on the UCP can be found at www.ohioucp.org as well as the ODOT website 
www.dot.state.oh.us/divisions/equalopportunity/pages/dbe.aspx. Applications for certification by EPA 
can be found on EPA’s Small Business Programs website at www.epa.gov/osbp under the Disadvantaged 
Business Enterprise Program link. Any questions regarding EPA’s certification process should be directed 
to Teree Henderson of EPA at 202‐566‐2222. 

DBE Qualifications 

To qualify for MBE certification, businesses must be 51 percent owned and controlled by a U.S. citizen 
and Ohio resident belonging to an African American, Native American, Hispanic, or Asian American ethnic 
group. In addition, the business must be in operation for at least one year prior to submitting an         
application. For DBE status, a business must be at least 51 percent owned by a socially and economically 
disadvantaged person who participates in the daily operations of the business. This person must be a 
woman or of African‐American, Hispanic, Native American, Asian American ethnicity. 

Program Requirements 

To comply with DBE program requirements the WPCLF/WSRLA loan recipient must do the 
following: 
1. Create and maintain a bidder’s list (see description below)

http://www.ohioucp.org/
http://www.dot.state.oh.us/divisions/equalopportunity/pages/dbe.aspx
http://www.epa.gov/osbp
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2. Include contract conditions applicable to the DBE program in all procurement contracts entered

into by the Borrower for all WPCLF and WSRLA projects. These conditions are listed below.
3. Follow, document, and maintain documentation of good faith efforts on the part of prime

contractors to ensure that Disadvantaged Business Enterprises (DBEs) have the opportunity to
participate in the project.

4. Review the Form 6100‐3 and 6100‐4 submittals provided by bidders on the project for
completeness and  obtain any additional information necessary to verify the certification status
of all proposed  subcontractors.

5. Obtain documentation of the good faith efforts of the prime contractor if the prime contractor
does not meet the MBE or WBE goal.

6. Obtain a written confirmation from any prime contractor states that they will not meet the MBE
and WBE goals because they will not be entering into any agreements for goods or services with
any company, firm, joint venture, or individual.

7. Submit the following to the Ohio EPA/DEFA as part of the bid package upon which the
WPCLF/WSRLA loan amount is determined:

Form 6100‐3 from each subcontractor 
Form 6100‐4 from each prime contractor 
a copy of the Good Faith Efforts documentation from any prime contractors that will not 
meet the MBE and WBE goals, 
if any of the prime contractors will not meet the MBE and WBE goals because they will not be 
entering into any agreements for goods or services with any company, firm, joint venture, or 
individual, a copy of the written confirmation from that prime contractor 

8. Report MBE/WBE accomplishments on Form 5700‐52A annually (within 15 days after
October 1st).

NOTE: It is up to the WPCLF/WSRLA loan recipient whether or not to require completion and 
submission of Forms 6100‐3 and 6100‐4 from all bidders with the bid proposal or to accept 
completion and submission from the successful bidder(s) only at some time after bids are received. 
Regardless of whether the forms are completed and submitted with the bids or at some later time 
once the successful bidders are identified, completed forms are to be submitted to Ohio EPA with 
the bid  package. 

To comply with DBE program requirements all prime contractors must do the following: 
1. Follow, document, and maintain documentation of their good faith efforts.
2. Complete and submit Form 6100‐4 DBE Subcontractor Utilization Summary as part of the

bid proposal package to the loan recipient.
3. Have its Disadvantaged Business Enterprise subcontractors complete Form 6100‐3 DBE

Subcontractor Proposed Performance Form and submit those as part of the bid proposal
package to the loan recipient.

4. Provide Form 6100‐2 DBE Subcontractor Actual Participation Form to all of its Disadvantaged
Business Enterprise subcontractors for completion at the end of the work.

5. During construction, provide the data necessary so that the loan recipient can report MBE/WBE
accomplishments on Form 5700‐52A annually (within 15 days after October 1st).
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Bidders List 

The Borrower must create, maintain, and use a bidders list for purposes of soliciting both MBE/WBEs 
and non‐MBE/WBEs during procurement of construction, equipment, supplies, and services. This list 
shall include: 
1. Entity’s name with point of contact;
2. Entity’s mailing address, telephone number, and e‐mail address;
3. The procurement on which the entity bid or quoted, and when; and
4. Entity’s status as an MBE/WBE or non‐MBE/WBE.
Borrowers that receive less than $250,000 or less in any one fiscal year can be exempt from
maintaining a Bidders List.

The Bidders List shall be maintained until the project period has expired and the Borrower is no 
longer receiving EPA funding. The Bidders List must include all firms that bid on the prime contracts, 
or bid or gave a quote on subcontracts, including both MBE/WBEs and non‐MBE/WBEs. 

Required Contract Conditions 

The DBE Specification language and instructions to the bidders and Forms 6100‐2, 6100‐3 and 6100‐4 
must be  included in the contract documents and referenced in the Instructions to Bidders, informing 
bidders  that the forms must be completed and submitted with their bid for all WPCLF and WSRLA 
projects: 
1. The prime contractor must pay its subcontractor for satisfactory performance no more than 30

days from the prime contractor’s receipt of payment from the owner.
2. The prime contractor must notify the owner in writing prior to the termination of any

Disadvantage Business Enterprise subcontractor for convenience by the prime contractor.
3. If a Disadvantage Business Enterprise contractor fails to complete work under the subcontract for

any reason, the prime contractor must employ the six Good Faith Efforts (listed below) if
soliciting a replacement contractor.

4. The prime contractor must employ the six Good Faith Efforts even if the prime contractor has
achieved its fair share objectives.

5. An owner must ensure that each procurement contract it awards contains the following terms
and conditions:

The contractor shall not discriminate on the basis of race, color, national origin or sex in the 
performance of this contract. The contractor shall carry out applicable requirements of 40 
CFR Part 33 in the award and administration of contracts awarded under EPA financial 
assistance agreements. Failure by the contractor to carry out these requirements is a 
material breach of this contract which may result in the termination of this contract or other 
legally available remedies. 

Good Faith Efforts 

Borrowers and their prime contractors must follow, document, and maintain documentation of their 
good faith efforts as listed below to ensure that Disadvantaged Business Enterprises (DBEs) have the 
opportunity to participate in the project by increasing DBE awareness of procurement efforts and 
outreach. 
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1. Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable

through outreach and recruitment activities; including DBEs on solicitation lists and soliciting
them whenever they are potential sources.

2. Make information on forthcoming opportunities available to DBEs and arrange time frames for
contracts and establish delivery schedules, where the requirements permit, in a way that
encourages and facilitates participation by DBEs in the competitive process. This includes,
whenever possible, posting solicitation for bids or proposals for a minimum of 30 calendar days
before the bid or proposal closing date.

3. Consider in the contracting process whether firms competing for large contracts could be
subcontracted with DBEs. This will include dividing total requirements when economically
feasible into smaller tasks or quantities to permit participation by DBEs in the competitive
process.

4. Encourage contracting with a consortium of DBEs when a contract is too large for one of these
firms to handle individually.

5. Use the services and assistance of the Small Business Administration and the Minority Business
Development Agency of the U.S. Department of Commerce.

6. If the prime contractor awards subcontracts, require the prime contractor to take the steps in
numbers 1 through 5 above.

DBE Forms 

Form 6100‐3 – Each prime contractor must have its DBE subcontractors complete Form 6100‐3 
DBE Subcontractor Proposed Performance Form. This form gives the DBE subcontractor the 
opportunity to report the scope and cost of the subcontract and it should be forwarded to the 
Prime Contractor along with the DBE’s quote. Each subcontractor completes one Form 6100‐3. 
The  Borrower must submit all Form 6100‐3 forms to the Ohio EPA/DEFA as part of the bid 
package upon which the WPCLF/WSRLA loan amount is determined. 

Form 6100‐4 – Each prime contractor must complete and submit Form 6100‐4 DBE 
Subcontractor Utilization Summary as part of the prime contractor’s bid proposal package to 
the Borrower. This form summarizes the Prime Contractor’s intended use of identified DBE(s) 
and the estimated dollar amount of each subcontract. Only one Form 6100‐4 form is required 
from each Prime Contractor. The Borrower must submit this form to the Ohio EPA/DEFA as 
part of the bid package upon which the WPCLF/WSRLA loan amount is determined. 

Form 6100‐2 ‐ The prime contractor must provide Form 6100‐2 DBE Subcontractor Actual 
Participation Form to all of its Disadvantaged Business Enterprise subcontractors. 

This form gives the DBE subcontractor the opportunity to describe the work the DBE received 
from the Prime Contractor, how much the DBE was paid and any other concerns the DBE might 
have. Disadvantaged Business Enterprise subcontractors must send completed Form 6100‐2 
directly to the Region 5 DBE Coordinator: 

Adrianne M. Callahan, Region 5 MBE/WBE Coordinator 
USEPA, Acquisition and Assistance Branch 
77 West Jackson Boulevard (MC‐10J) 
Chicago, IL 60604 
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This form is completed after the work by the subcontractor is done, and is NOT submitted with the bid 
package to Ohio EPA. 

Reporting During Construction – Form 5700‐52A 

The purpose of MBE/WBE reporting is to monitor the grant recipient’s accomplishments in utilizing MBEs and 
WBEs; and adherence to the good faith efforts (i.e., outreach to MBEs, WBEs, and other DBEs); and progress in 
achieving MBE and WBE Goals. During the progress of the construction project, the loan recipient must complete 
& submit Form 5700‐52A annually (within 15 days after October 1st). If there were no MBEs or WBEs utilized, or 
no procurement  expenditures of any kind were made during the reporting period, a “negative report” is still 
required. 

Reports are to be sent to: 

Becky McKinney Ohio EPA – DEFA 
P.O. Box 1049 
Columbus, OH 43216‐1049 
E‐mail address: Rebecca.McKinney@epa.ohio.gov 
Phone: (614) 644‐3636 
Fax: (614) 644‐3687 

mailto:Rebecca.McKinney@epa.ohio.gov
mailto:cca.McKinney@epa.ohio.gov
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Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Performance Form 

This form is intended to capture the DBE1 subcontractor’s2 description of work to be performed and the price of 
the work submitted to the prime contractor. An EPA Financial Assistance Agreement Recipient must require its 
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 
contractors bid or proposal package. 

Subcontractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

Contract Item Number Description of Work Submitted to the Prime Contractor 
Involving Construction, Services , Equipment or Supplies 

Price of Work 
Submitted to the 
Prime Contractor 

DBE Certified By: DOT SBA 

Other: 

Meets/ exceeds EPA certification standards? 

YES NO Unknown 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 
pursuant to an EPA award of financial assistance. 

FORM 6100-3 (DBE Subcontractor Performance Form)
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Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Performance Form 

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

Title Date 

Subcontractor Signature Print Name 

Title Date 

FORM 6100-3 (DBE Subcontractor Performance Form) 
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Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Utilization Form 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract. An EPA Financial Assistance Agreement Recipient 
must require its prime contractors to complete this form and include it in the bid or proposal package. Prime contractors 
should also maintain a copy of this form on file. 

Prime Contractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Issuing/Funding Entity: 

I have identified potential DBE 
certified subcontractors 

 YES NO 

If yes, please complete the table below. If no, please explain: 

Subcontractor Name/ 
Company Name 

Company Address/ Phone/ Email Est. Dollar 
Amt. 

Currently 
DBE 

Certified? 

Continue on back if needed 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 
pursuant to an EPA award of financial assistance. 

FORM 6100-4 (DBE Subcontractor Utilization Form) 
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Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Utilization Form 

I certify under penalty of perjury that the forgoing statements are true and correct. Signing this form does not 
signify a commitment to utilize the subcontractors above. I am aware of that in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c). 

Prime Contractor Signature Print Name 

Title Date 

FORM 6100-4 (DBE Subcontractor Utilization Form) 
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Disadvantaged Business Enterprise (DBE) Program 

DBE Subcontractor Participation Form 

An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its 
DBE subcontractors. This form gives a DBE1 subcontractor2 the opportunity to describe work received and/or 
report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late 
payments, etc.). The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE 
Coordinator at any time during the project period of performance. 

Subcontractor Name Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

Address 

Telephone No. Email Address 

Prime Contractor Name Issuing/Funding Entity: 

Contract 
Item 

Number 

Description of Work Received from the Prime Contractor Involving 
Construction, Services , Equipment or Supplies 

Amount Received 
by Prime 

Contractor 

1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202. 

2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 
pursuant to an EPA award of financial assistance. 

FORM 6100-2 (DBE Subcontractor Participation Form) 
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Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Participation Form 

Please use the space below to report any concerns regarding the above EPA-funded project: 

Subcontractor Signature Print Name 

Title Date 

FORM 6100-2 (DBE Subcontractor Participation Form) 



□ □ □ □ 

□ □ 
□ 
□ 

___ ____ ____ ___ 

OMB CONTROL NO. 2030-0020 
APPROVED: 06/30/2014 
APPROVAL EXPIRES: 06/30/2017 

U.S. ENVIRONMENTAL PROTECTION AGENCY 
MBE/WBE UTILIZATION UNDER FEDERAL GRANTS 

AND COOPERATIVE AGREEMENTS 
PART I. (Reports are required even if no procurements are made during the reporting period.) 

1A.  FEDERAL FISCAL YEAR 

(Oct. 1-Sep 30) 

20 

1B.  REPORTING PERIOD (Check ALL appropriate boxes) 
1st (Oct-Dec) 2nd (Jan-Mar) 3rd (Apr-Jun) 4th (Jul-Sep) 

Semi-Annual (Oct-Mar) Semi-Annual (Apr-Sep) 
Annual 
Check if this is the last report for the project (Project completed). 

1C.  REVISION OF A PRIOR REPORT? Y 
or N Year: 

Quarter: 

BRIEFLY DESCRIBE THE REVISIONS YOU ARE MAKING: 

2A. EPA FINANCIAL ASSISTANCE OFFICE ADDRESS  ( ATTN: DBE 
Coordinator) 

3A. RECIPIENT NAME AND ADDRESS 

2B.  EPA DBE COORDINATOR 

Name: 

E-mail: 

2C.  PHONE: 

Fax: 

3B.  RECIPIENT REPORTING CONTACT: 

Name: 

E-mail: 

3C. PHONE: 

Fax: 

4A. FINANCIAL ASSISTANCE AGREEMENT ID NUMBER 
(SRF State Recipients, refer to Instructions for Completion of blocks 
4A, 5A and 5C.) 

4B. FEDERAL FINANCIAL ASSISTANCE PROGRAM TITLE or CFDA 
NUMBER: 

5A.  TOTAL ASSISTANCE AGREEMENT AMOUNT 
(SRF State Recipients, refer to Instructions for Completion of blocks 
4A, 5A and 5C.) 

EPA Share:   $ 

Recipient Share: $ 

5B.  If NO procurement and NO accomplishments were made this reporting period (by the 
recipients, sub-recipients, loan recipients, and prime contractors), CHECK and SKIP to Block 
No. 7.  (Procurements are all expenditures through contract, order, purchase, lease or barter of 
supplies, equipment, construction, or services needed to complete Federal assistance 
programs.  Accomplishments, in this context, are procurements made with MBEs and/or WBEs. 

□ 

5C. Total Procurements This Reporting Period 
(Only include amount not reported in any prior reporting period) 

Total Procurement Amount $ (Include total dollar values awarded by recipient, sub-recipients and SRF loan recipients, 
including MBE/WBE expenditures.) 

5D. 

Were sub-awards issued under this assistance agreement? Yes No Were contracts issued under this assistance agreement ? Yes No 

5E. MBE/WBE Accomplishments This Reporting Period 

Actual MBE/WBE Procurement Accomplished: 
(Include total dollar values awarded by recipient, sub-recipients, SRF loan recipients and Prime Contractors.) 

Construction Equipment Services Supplies Total 

$MBE: 

$WBE: 

6. COMMENTS: (If no MBE/WBE procurements were accomplished during the reporting period, please explain what steps you are taking to achieve the
MBE/WBE Program requirements specified in the terms and conditions of the Assistance Agreement.)

7. NAME OF RECIPIENT’S AUTHORIZED
REPRESENTATIVE

TITLE 

8. SIGNATURE OF RECIPIENT’S AUTHORIZED
REPRESENTATIVE

DATE 

EPA FORM 5700-52A available electronically at http://www.epa.gov/osbp/pdfs/5700_52a.pdf 

http://www.epa.gov/osbp/pdfs/5700_52a.pdf
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PART II. MBE/WBE PROCUREMENTS MADE DURING REPORTING PERIOD 

EPA Financial Assistance Agreement Number: 

1. Procurement Made By 2. Business
Enterprise

3. $ Value of
Procurement

4. Date of
Procurement
MM/DD/YY

5. Type of
Product or
ServicesA

6. Name/Address/Phone Number of MBE/WBE
Contractor or Vendor

Recipient Sub- 
Recipient 

and/or SRF 
Loan 

Recipient 

Prime Minority Women (Enter Code)

Type of product or service codes: 

1 = Construction 2 = Supplies 3 = Services 4 = Equipment 
Note:  Refer to Terms and conditions of your Assistance Agreement to determine the frequency of reporting. Recipients are required to submit MBE/WBE reports to EPA beginning with the Federal fiscal year quarter 
the recipients receive the award, continuing until the project is completed. 

EPA FORM 5700-52A - (Approval Expires 06/30/17) 
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Instructions: 
A. General Instructions:

MBE/WBE utilization is based on 40 CFR Part 33. EPA 
Form 5700-52A must be completed by recipients of 
Federal grants, cooperative agreements, or other Federal 
financial assistance which involve procurement of 
supplies, equipment, construction or services to 
accomplish Federal assistance programs. 

Recipients are required to report 30 days after the end of 
each federal fiscal quarter, semiannually, or annually, per 
the terms and conditions of the financial assistance 
agreement. 

Quarterly 
Reporting 
Due Date 

Semiannual 
Reporting 
Due Date 

Annual 
Reporting 
Due Date 

Agreements 
awarded 

prior to May 
27, 2008 

January 30, 
April 30, 
July 30, 

October 30 

N/A October 
30 

Agreements 
awarded on 
or after May 

27, 2008 

N/A April 30, 
October 30 

October 
30 

MBE/WBE program requirements, including reporting, are 
material terms and conditions of the financial assistance 
agreement. 

B. Definitions:

Procurement is the acquisition through contract, order, 
purchase, lease or barter of supplies, equipment, 
construction or services needed to accomplish Federal 
assistance programs. 

A contract is a written agreement between an EPA 
recipient and another party (also considered “prime 
contracts”) and any lower tier agreement (also considered 
“subcontracts”) for equipment, services, supplies, or 
construction necessary to complete the project. This 
definition excludes written agreements with another public 
agency. This definition includes personal and 
professional services, agreements with consultants, and 
purchase orders. 

A minority business enterprise (MBE) is a business 
concern that is (1) at least 51 percent owned by one or 
more minority individuals, or, in the case of a publicly 
owned business, at least 51 percent of the stock is owned 
by one or more minority individuals; and (2) whose daily 
business operations are managed and directed by one or 
more of the minority owners. In order to qualify and 
participate as an MBE prime or subcontractor for EPA 

recipients under EPA’s DBE Program, an entity must be 
properly certified as required by 40 CFR Part 33, Subpart 
B. 

U.S. citizenship is required. Recipients shall presume 
that minority individuals include Black Americans, 
Hispanic Americans, Native Americans, Asian Pacific 
Americans, or other groups whose members are found to 
be disadvantaged by the Small Business Act or by the 
Secretary of Commerce under section 5 of Executive 
order 11625. The reporting contact at EPA can provide 
additional information. 

A woman business enterprise (WBE) is a business 
concern that is, (1) at least 51 percent owned by one or 
more women, or, in the case of a publicly owned 
business, at least 51 percent of the stock is owned by one 
or more women and (2) whose daily business operations 
are managed and directed by one or more of the women 
owners. In order to qualify and participate as a WBE 
prime or subcontractor for EPA recipients under EPA’s 
DBE Program, an entity must be properly certified as 
required by 40 CFR Part 33, Subpart B. 

Business firms which are 51 percent owned by minorities 
or women, but are in fact managed and operated by non- 
minority individuals do not qualify for meeting MBE/WBE 
procurement goals. U.S. Citizenship is required. 

Good Faith Efforts 

A recipient is required to make the following good faith 
efforts whenever procuring construction, equipment, 
services, and supplies under an EPA financial assistance 
agreement. These good faith efforts for utilizing MBEs 
and WBEs must be documented. Such documentation is 
subject to EPA review upon request: 

1. Include of MBEs/WBEs on solicitation lists.

2. Assure that MBEs/WBEs are solicited once they
are identified.

3. Divide total requirements into  smaller tasks to
permit maximum MBE/WBE participation, where
feasible.

4. Establish delivery schedules which will encourage
MBE/WBE participation, where feasible.

5. Encourage use of the services of the U.S.
Department of Commerce's Minority Business
Development Agency (MBDA) and the U.S. Small
Business Administration to identify MBEs/WBEs.
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6. Require that each party to a subgrant,

subagreement, or contract award take the good 
faith efforts outlined here. 

C. Instructions for Part I:

1a. Specify Federal fiscal year this report covers. The 
Federal fiscal year runs from October 1st through 
September 30th (e.g. November 29, 2010 falls 
within Federal fiscal year 2011) 

1b. Check applicable reporting box, quarterly, 
semiannually, or annually. Also indicate if this is 
the last report for the project. 

1c. Indicate if this is a revision to a previous year, 
half-year, or quarter, and provide a brief 
description of the revision you are making. 

2a-c. Please refer to your financial assistance 
agreement for the mailing address of the EPA 
financial assistance office for your agreement. 

The “EPA DBE Reporting Contact” is the DBE 
Coordinator for the EPA Region from which your 
financial assistance agreement was originated. 
For a list of DBE Coordinators please refer to the 
EPA OSBP website at www.epa.gov/osbp. Click 
on “Regional Contacts” for the name of your 
coordinator. 

3a-c. Identify the agency, state authority, university or 
other organization which is the recipient of the 
Federal financial assistance and the person to 
contact concerning this report. 

4a. Provide the Assistance Agreement number 
assigned by EPA. A separate report must be 
submitted for each Assistance Agreement. 

*For SRF recipients: In box 4a list numbers for
ALL OPEN Assistance Agreements being
reported on this form. Please note that although
the New DBE Rule (which took effect May 27,
2008) revised the reporting frequency
requirements from quarterly to semiannually, that
change only applies to agreements awarded
AFTER the New DBE Rule took effect.
Therefore, SRF recipients may either continue to
report activity for all Agreements on one form on a
quarterly basis until the last award that was
made prior to the New DBE Rule has been closed
out; OR, the recipient may split the submission of
SRF reports into quarterly reports for Agreements
awarded prior the New DBE Rule, and
semiannually for the awards made after the New
DBE Rule.

4b. Refer back to Assistance Agreement document 
for this information. 

5a. Provide the total amount of the Assistance 
Agreement which includes Federal funds plus 
recipient matching funds and funds from other 
sources. 

*For SRF recipients only: SRF recipients will not
enter an amount in 5a. Please leave 5a blank.

5b. Self-explanatory. 

5c. Provide the total dollar amount of ALL 
procurements awarded this reporting period by 
the recipient, sub-recipients, and SRF loan 
recipients, including MBE/WBE expenditures. 
For example: Actual dollars for procurement from 
the procuring office; actual contracts let from the 
contracts office; actual goods, services, supplies, 
etc., from other sources including the central 
purchasing/ procurement centers). 

*NOTE: To prevent double counting on line 5C, if
any amount on 5E is for a subcontract and the
prime contract has already been included on Line
5C in a prior reporting period, then report the
amount going to MBE or WBE subcontractor on
line 5E, but exclude the amount from Line 5C. To
include the amount on 5C again would result in
double counting because the prime contract,
which includes the subcontract, would have
already been reported.

5d. State whether or not sub-awards and/or 
subcontracts have been issued under the 
assistance agreement by indicating “yes” or “no”. 

5e. Where requested, also provide the total dollar 
amount of all MBE/WBE procurement awarded 
during this reporting period by the recipient, sub- 
recipients, SRF loan recipients, and prime 
contractors in the categories of construction, 
equipment, services and supplies. These 
amounts include Federal funds plus recipient 
matching funds and funds from other sources. 

*For SRF recipients only: In 5c please enter the
total procurement amount for the quarter, or
semiannual period, under all of your SRF
Assistance Agreements. The figure reported in
this section is not directly tied to an individual
Assistance Agreement identification number.
(SRF state recipients report state
procurements in this section)

6. If there were no MBE/WBE accomplishments this
reporting period, please briefly explain what

http://www.epa.gov/osbp
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specific steps you are taking to achieve the 
MBE/WBE requirements specified in the terms 
and conditions of the Assistance Agreement. 

7. Name and title of official administrator or
designated reporting official.

8. Signature, month, day, and year report submitted.

D. Instructions for Part II:

For each MBE/WBE procurement made under this 
assistance agreement during the reporting period, provide 
the following information: 

and 33); OMB Circulars; or added by EPA to ensure 
sound and effective assistance management. Accurate, 
complete data are required to obtain funding, while no 
pledge of confidentiality is provided. 

The public reporting and recording burden for this 
collection of information is estimated to average l hour per 
response annually. Burden means the total time, effort, or 
financial resources expended by persons to generate, 
maintain, retain, or disclosure or provide information to or 
for a Federal agency. This includes the time needed to 
review instructions; develop, acquire, install, and utilize 
technology and systems for the purposes of collecting, 
validating, and verifying information, processing and 

1. 

2. 

Check whether this procurement was made by 
the recipient, sub-recipient/SRF loan recipient, or 
the prime contractor. 

Check either the MBE or WBE column. If a firm 

maintaining information, and disclosing and providing 
information; adjust the existing ways to comply with any 
previously applicable instructions and requirements; train 
personnel to be able to respond to a collection of 
information; search data sources; complete and review 

3. 

is both an MBE and WBE, the recipient may 
choose to count the entire procurement towards 
EITHER its MBE or WBE accomplishments. The 
recipient may also divide the total amount of the 
procurement (using any ratio it so chooses) and 
count those divided amounts toward its MBE and 
WBE accomplishments. If the recipient chooses 
to divide the procurement amount and count 
portions toward its MBE and WBE 
accomplishments, please state the appropriate 
amounts under the MBE and WBE columns on 
the form. The combined MBE and WBE 
amounts for that MBE/WBE contractor must 
not exceed the “Value of the Procurement” 
reported in column #3 

Dollar value of procurement. 

the collection of information; and transmit or otherwise 
disclose the information. An agency may not conduct or 
sponsor, and a person is not required to respond to, a 
collection of information unless it displays a currently valid 
OMB control number. 

Send comments on the Agency's need for this 
information, the accuracy of the provided burden 
estimates, and any suggested methods for minimizing 
respondent burden, including through the use of 
automated collection techniques to the Director, OPPE 
Regulatory Information Division, U.S. Environmental 
Protection Agency (2136), 1200 Pennsylvania Avenue, 
NW, Washington, D.C. 20460. Include the OMB Control 
number in any correspondence. Do not send the 
completed form to this address. 

4. Date of procurement, shown as month, day, year.
Date of procurement is defined as the date the
contract or procurement was awarded, not the
date the contractor received payment under the
awarded contract or procurement, unless
payment occurred on the date of award. (Where
direct purchasing is the procurement method,
the date of procurement is the date the
purchase was made)

5. Using codes at the bottom of the form, identify
type of product or service acquired through this
procurement (e.g., enter 1 if construction, 2 if
supplies, etc).

6. Name, address, and telephone number of
MBE/WBE firm.

**This data is requested to comply with provisions 
mandated by: statute or regulations  
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Certification Regarding Debarment, Suspension, and Other 
Responsibility Matters INSTRUCTIONS 

Under Executive Order 12549 an individual or organization debarred or excluded from participation in 
Federal assistance or benefit programs may not receive any assistance award under a Federal program 
or a subagreement thereunder for $25,000 or more. 

Accordingly, each prospective recipient of an EPA grant, loan, or cooperative agreement and  any 
contract or subagreement participant thereunder must complete the attached certification provide an 
explanation why they cannot. For further details, see the regulation 40 CFR 32.510, Participants’ 
responsibilities. 

Go to www.epls.gov to access the Excluded Parties List System (EPLS). The EPLS includes information 
regarding entities debarred, suspended, proposed for debarment, excluded or disqualified under the 
nonprocurement common rule, or otherwise declared ineligible from receiving Federal contracts, certain 
subcontracts, and certain Federal assistance and benefits. This information may include names, 
addresses, DUNS numbers, Social Security Numbers, Employer Identification Numbers or other Taxpayer 
Identification Numbers, if available and deemed appropriate and permissible to publish by the agency 
taking the action. 

Where To Submit 

The prospective EPA grant, loan, or cooperative agreement recipient must return the signed certification 
or explanation with its application to Ohio EPA. 

A prospective prime contractor must submit a complete certification or explanation to the individual or 
organization awarding the contract. 

Each prospective subcontractor must submit a complete certification or explanation to the prime 
contractor for the project. 

Applicants may reproduce these materials as needed and provide them to their prospective prime 
contractor, who, in turn, may reproduce and provide them to prospective subcontractors. 

Additional copies / assistance may be requested from: 

Ohio EPA 
Division of Environmental and Financial Assistance 
P.O. Box 1049 
Columbus, Ohio 43216‐1049 
(614) 644‐2798
www.epa.state.oh.us/defa/

http://www.epls.gov/
http://www.epa.state.oh.us/defa/
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Certification Regarding Debarment, Suspension, and Other Responsibility Matters 

The prospective participant certifies to the best of its knowledge and belief that it and its principals: 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or had a civil
judgement rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or
contract under a public transaction; violation of Federal of State antitrust statues or commission
if embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (b) of
this certification;

(d) Have not within a three year period preceding this application / proposal had one or more public
transactions (Federal, State, or local) terminated for cause or default; and

(e) Will not utilize a subcontractor or supplier who is unable to certify (a) through (d) above.

I understand that a false statement on this certification may be grounds for rejection of this proposal or 
termination of the award. In addition, under 18 USC Sec. 1001, a false statement may result in a fine of up 
to $10,000 or imprisonment for up to 5 years, or both. 

Type Name & Title of Authorized Representative 

Signature of Authorized Representative 

Date 

I am unable to certify to the above statements. My explanation is attached. 
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Contractor Equal Employment Opportunity Certification 

During the performance of this contract, the undersigned agrees as follows: 

1. The undersigned will not discriminate against any employee or applicant for employment because of
race, color, religion, sex, or national origin. The undersigned will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment without regard to
their race, color, religion or national origin. Such action shall include, but not be limited to the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. The undersigned agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of this
equal opportunity (federally assisted construction) clause.

2. The undersigned will, in all solicitations or advertisements for employees placed by or on behalf of
the undersigned, state the all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex or national origin.

3. The undersigned will send to each labor union or representative of workers, with which he has a
collective bargaining agreement or other contract or understanding, a notice to be provided advising
the said labor union or workers’ representative of the undersigned’s commitment under this section,
and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

4. The undersigned will comply with all provisions of Executive Order No. 11246 of September 24,
1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

5. The undersigned will furnish all information and reports required by Executive Order No. 11246 of
September 24, 1965, and by the rules, regulations, and relevant orders of the Secretary of Labor, or
pursuant thereto, and will permit access to his books, records and accounts by the administering
agency of the Secretary of Labor for purposes of investigation to ascertain compliance with such
rules, regulations, and orders.

6. In the event of the undersigned’s non‐compliance with the equal opportunity (federally assisted
construction) clause of this contract of with any of the said rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part, and the undersigned  may  be
declared ineligible for further Government contracts of federally assisted construction contracts in
accordance with procedures authorized in Executive Order No. 11246 of September 24, 1965, and
such other sanctions may be imposed and remedies invoked as provided in Executive Order No
11246 of September 24, 1965, or by rules, regulations, or order of the Secretary of Labor, or as
provided by law.

7. The undersigned will include this equal opportunity (federally assisted construction) clause in every
subcontract or purchase order unless exempted by the rules, regulations, or orders of the Secretary
of Labor issued pursuant to section 204 of Executive Order No 11246 of September 24, 1965, so that
such provision will be binding upon each subcontract or vender. The undersigned will take such
action with respect to any subcontract or purchase order as the administering agency may direct as a
means of enforcing such provisions, including sanctions for non compliance: Provided, however, that
in the event a contractor becomes involved in, or is threatened with, litigation with a subcontractor
or vendor, as a result of such direction by the administering agency the undersigned may request the
United States to enter into such litigation to protect the interest of the United States.

(Signature) (Date) 

(Name and Title of Signer, Please type) 

(Firm Name) 
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AMERICAN IRON AND STEEL ACKNOWLEDGEMENT 

The Contractor acknowledges to and for the benefit of the City of   
(“Purchaser”) and the State of Ohio (the “State”) that it understands the goods and services under 
this Agreement are being funded with monies made available by the Clean Water State Revolving 
Fund and/or Drinking Water State Revolving Fund that have statutory requirements commonly 
known as “American Iron and Steel;” that requires all of the iron and steel products used in the 
project to be produced in the United States (“American Iron and Steel Requirement”) including iron 
and steel products provided by the Contactor pursuant to this Agreement. The Contractor hereby 
represents and warrants to and for the benefit of the Purchaser and the State that (a) the 
Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the 
iron and steel products used in the project will be and/or have been produced in the United States 
in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the 
requirement is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support a 
waiver of the American Iron and Steel Requirement, as may be requested by the Purchaser or the 
State. Notwithstanding any other provision of this Agreement, any failure to comply with this 
paragraph by the Contractor shall permit the Purchaser or State to recover as damages against 
the Contractor any loss, expense, or cost (including without limitation attorney’s fees) incurred by 
the Purchaser or State resulting from any such failure (including without limitation any impairment 
or loss of funding, whether in whole or in part, from the State or any damages owed to the State by 
the Purchaser). While the Contractor has no direct contractual privity with the State, as a lender to 
the Purchaser for the funding of its project, the Purchaser and the Contractor agree that the State 
is a third-party beneficiary and neither this paragraph (nor any other provision of this      
Agreement necessary to give this paragraph force or effect) shall be amended or waived without 
the prior written consent of the State. 

Signature Date 

Name and Title of Authorized Signatory, Please Print or Type 

Bidder’s Firm 

Check here if the WPCLF or WSRLA applicant will be requesting an individual waiver for non- 
American made iron and steel products. Please note that the waiver box does not need to be 
marked for nationwide waivers. 
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UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
WASHINGTON, D.C. 20460 

MAR 2 0 2014 
OFFICE OF WATER 

MEMORANDUM 

SUBJECT: Implementation of American Iron and Steel provisions of P.L. 113-76, 
Consolidated Appropriations Act, 2014 

FROM: f ( Andrew D. Sawyers, Director C. '
\) Office of Wastewater Management (4201 

Peter C. Grevatt, Director 
Office of Ground Water and 

TO:  Water Management Division Directors 
Regions I - X 

P.L. 113-76, Consolidated  Appropriations Act, 2014 (Act), includes an
"American Iron and Steel (AIS)" requirement in section 436 that requires Clean Water 
State Revolving Loan Fund (CWSRF) and Drinking Water State Revolving Loan Fund 
(DWSRF) assistance recipients to use iron and steel products that are produced  in the 
United  States for projects for the construction, alteration, maintenance, or repair of a 
public water system or treatment works if the project is funded through an assistance 
agreement executed beginning January 17, 2014 (enactment of the Act), through the end · 
of Federal Fiscal Year 2014. 

Section 436 also sets forth certain circumstances under which EPA may waive the 
AIS requirement. Furthermore, the Act specifically exempts projects where engineering 
plans and specifications were approved by a State agency prior to January 17, 2014. 

The approach described below explains how EPA will implement the AIS 
requirement. The first section is in the form of questions and answers that address the 
types of projects that must comply with the AIS requirement, the types of products 
covered by the AIS requirement, and compliance.  The second section is a step-by-step 
process for requesting waivers and the circumstances under which waivers may be 
granted. 

Internet Address (URL) ·http./twww.epa.gov 
Recycled/Recyclable ·Printed with Vegetable OilBased Inks on 100% Postconsumer, Process Chlorine Free Recycled Paper 

http://www.epa.gov/
http://www.epa.gov/
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Implementation 

The Act states: 

Sec. 436. (a)(1) None of the funds made available by a State water pollution 
control revolving fund as authorized by title VI of the Federal Water Pollution 
Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water 
treatment revolving loan fund as authorized by section 1452 of the Safe Drinking 
Water Act (42 U.S.C. 300j–12) shall be used for a project for the construction, 
alteration, maintenance, or repair of a public water system or treatment works unless 
all of the iron and steel products used in the project are produced in the United 
States. 

(2) In this section, the term ‘‘iron and steel products’’ means the following
products made primarily of iron or steel: lined or unlined pipes and fittings, manhole 
covers and other municipal castings, hydrants, tanks, flanges, pipe clamps and 
restraints, valves, structural steel, reinforced precast concrete, and construction 
materials. 

(b) Subsection (a) shall not apply in any case or category of cases in which the
Administrator of the Environmental Protection Agency (in this section referred to as 
the ‘‘Administrator’’) finds that— 

(1) applying subsection (a) would be inconsistent with the public interest;

(2) iron  and  steel  products  are  not  produced  in  the  United  States  in
sufficient and reasonably available quantities and of a satisfactory quality; or 

(3) inclusion of iron and steel products produced in the United States will
increase the cost of the overall project by more than 25 percent. 

(c) If the Administrator receives a request for a waiver under this section, the
Administrator shall make available to the public on an informal basis a copy of the 
request and information available to the Administrator concerning the request, and 
shall allow for informal public input on the request for at least 15 days prior to 
making a finding based on the request. The Administrator shall make the request and 
accompanying information available by electronic means, including on the official 
public Internet Web site of the Environmental Protection Agency. 

(d) This section shall be applied in a manner consistent with United States
obligations under international agreements. 

(e) The Administrator may retain up to 0.25 percent of the funds appropriated
in this Act for the Clean and Drinking Water State Revolving Funds for carrying out 

2 
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the provisions described in subsection (a)(1) for management and oversight of the 
requirements of this section. 

(f) This section does not apply with respect to a project if a State agency
approves the engineering plans and specifications for the project, in that agency’s 
capacity to approve such plans and specifications prior to a project requesting bids, 
prior to the date of the enactment of this Act. 

The following questions and answers provide guidance for implementing and 
complying with the AIS requirements: 

Project Coverage 

1) What classes of projects are covered by the AIS requirement?

All treatment works projects funded by a CWSRF assistance agreement, and all 
public water system projects funded by a DWSRF assistance agreement, from the date of 
enactment through the end of Federal Fiscal Year 2014, are covered. The AIS 
requirements apply to the entirety of the project, no matter when construction begins or 
ends.  Additionally, the AIS requirements apply to all parts of the project, no matter the 
source of funding. 

2) Does the AIS requirement apply to nonpoint source projects or national estuary
projects?

No. Congress did not include an AIS requirement for nonpoint source and 
national estuary projects unless the project can also be classified as a ‘treatment works’ as 
defined by section 212 of the Clean Water Act. 

3) Are any projects for the construction, alteration, maintenance, or repair of a
public water system or treatment works excluded from the AIS requirement?

Any project, whether a treatment works project or a public water system project, 
for which engineering plans and specifications were approved by the responsible state 
agency prior to January 17, 2014, is excluded from the AIS requirements. 

4) What if the project does not have approved engineering plans and specifications
but has signed an assistance agreement with a CWSRF or DWSRF program
prior to January 17, 2014?

The AIS requirements do not apply to any project for which an assistance 
agreement was signed prior to January 17, 2014. 

3 
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5) What if the project does not have approved engineering plans and specifications,
but bids were advertised prior to January 17, 2014 and an assistance agreement
was signed after January 17, 2014?

If the project does not require approved engineering plans and specifications, the 
bid advertisement date will count in lieu of the approval date for purposes of the 
exemption in section 436(f). 

6) What if the assistance agreement that was signed prior to January 17, 2014, only
funded a part of the overall project, where the remainder of the project will be
funded later with another SRF loan?

If the original assistance agreement funded any construction of the project, the 
date of the original assistance agreement counts for purposes of the exemption.  If the 
original assistance agreement was only for planning and design, the date of that 
assistance agreement will count for purposes of the exemption only if there is a written 
commitment or expectation on the part of the assistance recipient to fund the remainder 
of the project with SRF funds. 

7) What if the assistance agreement that was signed prior to January 17, 2014,
funded the first phase of a multi-phase project, where the remaining phases will
be funded by SRF assistance in the future?

In such a case, the phases of the project will be considered a single project if all 
construction necessary to complete the building or work, regardless of the number of 
contracts or assistance agreements involved, are closely related in purpose, time and 
place. However, there are many situations in which major construction activities are 
clearly undertaken in phases that are distinct in purpose, time, or place.  In the case of 
distinct phases, projects with engineering plans and specifications approval or assistance 
agreements signed prior to January 17, 2014 would be excluded from AIS requirements 
while those approved/signed on January 17, 2014, or later would be covered by the AIS 
requirements. 

8) What if a project has split funding from a non-SRF source?

Many States intend to fund projects with “split” funding, from the SRF program and from 
State or other programs.  Based on the Act language in section 436, which requires that 
American iron and steel products be used in any project for the construction, alteration, 
maintenance, or repair of a public water system or treatment works receiving SRF 
funding between and including January 17, 2014 and September 30, 2014, any project 
that is funded in whole or in part with such funds must comply with the AIS requirement. 
A “project” consists of all construction necessary to complete the building or work 
regardless of the number of contracts or assistance agreements involved so long as all 
contracts and assistance agreements awarded are closely related in purpose, time and 
place.  This precludes the intentional splitting of SRF projects into separate and smaller 
contracts or assistance agreements to avoid AIS coverage on some portion of a larger 

4 
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project, particularly where the activities are integrally and proximately related to the 
whole.  However, there are many situations in which major construction activities are 
clearly undertaken in separate phases that are distinct in purpose, time, or place, in which 
case, separate contracts or assistance agreement for SRF and State or other funding would 
carry separate requirements. 

9) What about refinancing?

If a project began construction, financed from a non-SRF source, prior to January 
17, 2014, but is refinanced through an SRF assistance agreement executed on or after 
January 17, 2014 and prior to October 1, 2014, AIS requirements will apply to all 
construction that occurs on or after January 17, 2014, through completion of construction, 
unless, as is likely, engineering plans and specifications were approved by a responsible 
state agency prior to January 17, 2014.  There is no retroactive application of the AIS 
requirements where a refinancing occurs for a project that has completed construction 
prior to January 17, 2014. 

10) Do the AIS requirements apply to any other EPA programs, besides the SRF
program, such as the Tribal Set-aside grants or grants to the Territories and
DC?

No, the AIS requirement only applies to funds made available by a State water 
pollution control revolving fund as authorized by title VI of the Federal Water Pollution 
Control Act (33 U.S.C. 1381 et seq.) or made available by a drinking water treatment 
revolving loan fund as authorized by section 1452 of the Safe Drinking Water Act (42 
U.S.C. 300j–12) 

Covered Iron and Steel Products 

11) What is an iron or steel product?

For purposes of the CWSRF and DWSRF projects that must comply with the AIS 
requirement, an iron or steel product is one of the following made primarily of iron or 
steel that is permanently incorporated into the public water system or treatment works: 

Lined or unlined pipes or fittings; 
Manhole Covers; 
Municipal Castings (defined in more detail below); 
Hydrants; 
Tanks; 
Flanges; 
Pipe clamps and restraints; 
Valves; 
Structural steel (defined in more detail below); 
Reinforced precast concrete; and 
Construction materials (defined in more detail below). 

5 
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12) What does the term ‘primarily iron or steel’ mean?

‘Primarily iron or steel’ places constraints on the list of products above.  For one 
of the listed products to be considered subject to the AIS requirements, it must be made 
of greater than 50% iron or steel, measured by cost. The cost should be based on the 
material costs. 

13) Can you provide an example of how to perform a cost determination?

For example, the iron portion of a fire hydrant would likely be the bonnet, body 
and shoe, and the cost then would include the pouring and casting to create those 
components.  The other material costs would include non-iron and steel internal workings 
of the fire hydrant (i.e., stem, coupling, valve, seals, etc).  However, the assembly of the 
internal workings into the hydrant body would not be included in this cost calculation.  If 
one of the listed products is not made primarily of iron or steel, United States (US) 
provenance is not required. An exception to this definition is reinforced precast concrete, 
which is addressed in a later question. 

14) If a product is composed of more than 50% iron or steel, but is not listed in the
above list of items, must the item be produced in the US? Alternatively, must
the iron or steel in such a product be produced in the US?

The answer to both question is no. Only items on the above list must be produced 
in the US. Additionally, the iron or steel in a non-listed item can be sourced from outside 
the US. 

15) What is the definition of steel?

Steel means an alloy that includes at least 50 percent iron, between .02 and 2 
percent carbon, and may include other elements. Metallic elements such as chromium, 
nickel, molybdenum, manganese, and silicon may be added during the melting of steel 
for the purpose of enhancing properties such as corrosion resistance, hardness, or 
strength.  The definition of steel covers carbon steel, alloy steel, stainless steel, tool steel 
and other specialty steels. 

16) What does ‘produced in the United States’ mean?

Production in the United States of the iron or steel products used in the project 
requires that all manufacturing processes, including application of coatings, must take 
place in the United States, with the exception of metallurgical processes involving 
refinement of steel additives.  All manufacturing processes includes processes such as 
melting, refining, forming, rolling, drawing, finishing, fabricating and coating.  Further, if 
a domestic iron and steel product is taken out of the US for any part of the manufacturing 
process, it becomes foreign source material. However, raw materials such as iron ore, 
limestone and iron and steel scrap are not covered by the AIS requirement, and the 

6 
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material(s), if any, being applied as a coating are similarly not covered.  Non-iron or steel 
components of an iron and steel product may come from non-US sources.  For example, 
for products such as valves and hydrants, the individual non-iron and steel components 
do not have to be of domestic origin. 

17) Are the raw materials used in the production of iron or steel required to come
from US sources?

No. Raw materials, such as iron ore, limestone, scrap iron, and scrap steel, can 
come from non-US sources. 

18) If an above listed item is primarily made of iron or steel, but is only at the
construction site temporarily, must such an item be produced in the US?

No.  Only the above listed products made primarily of iron or steel, permanently 
incorporated into the project must be produced in the US. For example trench boxes, 
scaffolding or equipment, which are removed from the project site upon completion of 
the project, are not required to be made of U.S. Iron or Steel. 

19) What is the definition of ‘municipal castings’?

Municipal castings are cast iron or steel infrastructure products that are melted 
and cast. They typically provide access, protection, or housing for components 
incorporated into utility owned drinking water, storm water, wastewater, and surface 
infrastructure. They are typically made of grey or ductile iron, or steel. Examples of 
municipal castings are: 

Access Hatches; 
Ballast Screen; 
Benches (Iron or Steel); 
Bollards; 
Cast Bases; 
Cast Iron Hinged Hatches, Square and Rectangular; 
Cast Iron Riser Rings; 
Catch Basin Inlet; 
Cleanout/Monument Boxes; 
Construction Covers and Frames; 
Curb and Corner Guards; 
Curb Openings; 
Detectable Warning Plates; 
Downspout Shoes (Boot, Inlet); 
Drainage Grates, Frames and Curb Inlets; 
Inlets; 
Junction Boxes; 
Lampposts; 
Manhole Covers, Rings and Frames, Risers; 

7 
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Meter Boxes; 
Service Boxes; 
Steel Hinged Hatches, Square and Rectangular; 
Steel Riser Rings; 
Trash receptacles; 
Tree Grates; 
Tree Guards; 
Trench Grates; and 
Valve Boxes, Covers and Risers. 

20) What is ‘structural steel’?

Structural steel is rolled flanged shapes, having at least one dimension of their 
cross-section three inches or greater, which are used in the construction of bridges, 
buildings, ships, railroad rolling stock, and for numerous other constructional purposes. 
Such shapes are designated as wide-flange shapes, standard I-beams, channels, angles, 
tees and zees.  Other shapes include H-piles, sheet piling, tie plates, cross ties, and those 
for other special purposes. 

21) What is a ‘construction material’ for purposes of the AIS requirement?

Construction materials are those articles, materials, or supplies made primarily of 
iron and steel, that are permanently incorporated into the project, not including 
mechanical and/or electrical components, equipment and systems.  Some of these 
products may overlap with what is also considered “structural steel”. This includes, but 
is not limited to, the following products: wire rod, bar, angles, concrete reinforcing bar, 
wire, wire cloth, wire rope and cables, tubing, framing, joists, trusses, fasteners (i.e., nuts 
and bolts), welding rods, decking, grating, railings, stairs, access ramps, fire escapes, 
ladders, wall panels, dome structures, roofing, ductwork, surface drains, cable hanging 
systems, manhole steps, fencing and fence tubing, guardrails, doors, and stationary 
screens. 

22) What is not considered a ‘construction material’ for purposes of the AIS
requirement?

Mechanical and electrical components, equipment and systems are not considered 
construction materials. Mechanical equipment is typically that which has motorized parts 
and/or is powered by a motor. Electrical equipment is typically any machine powered by 
electricity and includes components that are part of the electrical distribution system. 

The following examples (including their appurtenances necessary for their 
intended use and operation) are NOT considered construction materials: pumps, motors, 
gear reducers, drives (including variable frequency drives (VFDs)), 
electric/pneumatic/manual accessories used to operate valves (such as electric valve 
actuators), mixers, gates, motorized screens (such as traveling screens), blowers/aeration 
equipment, compressors, meters, sensors, controls and switches, supervisory control and 
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data acquisition (SCADA), membrane bioreactor systems, membrane filtration systems, 
filters, clarifiers and clarifier mechanisms, rakes, grinders, disinfection systems, presses 
(including belt presses), conveyors, cranes, HVAC (excluding ductwork), water heaters, 
heat exchangers, generators, cabinetry and housings (such as electrical boxes/enclosures), 
lighting fixtures, electrical conduit, emergency life systems, metal office furniture, 
shelving, laboratory equipment, analytical instrumentation, and dewatering equipment. 

23) If the iron or steel is produced in the US, may other steps in the manufacturing
process take place outside of the US, such as assembly?

No.  Production in the US of the iron or steel used in a listed product requires that 
all manufacturing processes must take place in the United States, except metallurgical 
processes involving refinement of steel additives. 

24) What processes must occur in the US to be compliant with the AIS requirement
for reinforced precast concrete?

While reinforced precast concrete may not be at least 50% iron or steel, in this 
particular case, the reinforcing bar and wire must be produced in the US and meet the 
same standards as for any other iron or steel product. Additionally, the casting of the 
concrete product must take place in the US. The cement and other raw materials used in 
concrete production are not required to be of domestic origin. 

If the reinforced concrete is cast at the construction site, the reinforcing bar and 
wire are considered to be a construction material and must be produced in the US. 

Compliance 

25) How should an assistance recipient document compliance with the AIS
requirement?

In order to ensure compliance with the AIS requirement, specific AIS contract 
language must be included in each contract, starting with the assistance agreement, all the 
way down to the purchase agreements.  Sample language for assistance agreements and 
contracts can be found in Appendix 3 and 4. 

EPA recommends the use of a step certification process, similar to one used by 
the Federal Highway Administration. The step certification process is a method to ensure 
that producers adhere to the AIS requirement and assistance recipients can verify that 
products comply with the AIS requirement.  The process also establishes accountability 
and better enables States to take enforcement actions against violators. 

Step certification creates a paper trail which documents the location of the 
manufacturing process involved with the production of steel and iron materials. A step 
certification is a process under which each handler (supplier, fabricator, manufacturer, 
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processor, etc) of the iron and steel products certifies that their step in the process was 
domestically performed.  Each time a step in the manufacturing process takes place, the 
manufacturer delivers its work along with a certification of its origin. A certification can 
be quite simple.  Typically, it includes the name of the manufacturer, the location of the 
manufacturing facility where the product or process took place (not its headquarters), a 
description of the product or item being delivered, and a signature by a manufacturer’s 
responsible party.  Attached, as Appendix 5, are sample certifications.  These 
certifications should be collected and maintained by assistance recipients. 

Alternatively, the final manufacturer that delivers the iron or steel product to the 
worksite, vendor, or contractor, may provide a certification asserting that all 
manufacturing processes occurred in the US. While this type of certification may be 
acceptable, it may not provide the same degree of assurance. Additional documentation 
may be needed if the certification is lacking important information.  Step certification is 
the best practice. 

26) How should a State ensure assistance recipients are complying with the AIS
requirement?

In order to ensure compliance with the AIS requirement, States SRF programs 
must include specific AIS contract language in the assistance agreement.  Sample 
language for assistance agreements can be found in Appendix 3. 

States should also, as a best practice, conduct site visits of projects during 
construction and review documentation demonstrating proof of compliance which the 
assistance recipient has gathered. 

27) What happens if a State or EPA finds a non-compliant iron and/or steel product
permanently incorporated in the project?

If a potentially non-compliant product is identified, the State should notify the 
assistance recipient of the apparent unauthorized use of the non-domestic component, 
including a proposed corrective action, and should be given the opportunity to reply.  If 
unauthorized use is confirmed, the State can take one or more of the following actions: 
request a waiver where appropriate; require the removal of the non-domestic item; or 
withhold payment for all or part of the project.  Only EPA can issue waivers to authorize 
the use of a non-domestic item.  EPA may use remedies available to it under the Clean 
Water Act, the Safe Drinking Water Act, and 40 CFR part 31 grant regulations, in the 
event of a violation of a grant term and condition. 

It is recommended that the State work collaboratively with EPA to determine the 
appropriate corrective action, especially in cases where the State is the one who identifies 
the item in noncompliance or there is a disagreement with the assistance recipient. 

If fraud, waste, abuse, or any violation of the law is suspected, the Office of 
Inspector General (OIG) should be contacted immediately. The OIG can be reached at 1- 

10 



Appendix C – Construction Contract Guidance Requirements Page 39 of 74 

888-546-8740 or OIG_Hotline@epa.gov. More information can be found at this website:
http://www.epa.gov/oig/hotline.htm.

28) How do international trade agreements affect the implementation of the AIS
requirements?

The AIS provision applies in a manner consistent with United States obligations 
under international agreements. Typically, these obligations only apply to direct 
procurement by the entities that are signatories to such agreements.  In general, SRF 
assistance recipients are not signatories to such agreements, so these agreements have no 
impact on this AIS provision.   In the few instances where such an agreement applies to a 
municipality, that municipality is under the obligation to determine its applicability and 
requirements and document the actions taken to comply for the State. 

Waiver Process 

The statute permits EPA to issue waivers for a case or category of cases where 
EPA finds (1) that applying these requirements would be inconsistent with the public 
interest; (2) iron and steel products are not produced in the US in sufficient and 
reasonably available quantities and of a satisfactory quality; or (3) inclusion of iron and 
steel products produced in the US will increase the cost of the overall project by more 
than 25 percent. 

In order to implement the AIS requirements, EPA has developed an approach to 
allow for effective and efficient implementation of the waiver process to allow projects to 
proceed in a timely manner.  The framework described below will allow States, on behalf 
of the assistance recipients, to apply for waivers of the AIS requirement directly to EPA 
Headquarters.  Only waiver requests received from states will be considered.  Pursuant to 
the Act, EPA has the responsibility to make findings as to the issuance of waivers to the 
AIS requirements. 

Definitions 

The following terms are critical to the interpretation and implementation of the 
AIS requirements and apply to the process described in this memorandum: 

Reasonably Available Quantity: The quantity of iron or steel products is available or will 
be available at the time needed and place needed, and in the proper form or specification 
as specified in the project plans and design. 

Satisfactory Quality:  The quality of iron or steel products, as specified in the project 
plans and designs. 

Assistance Recipient:  A borrower or grantee that receives funding from a State CWSRF 
or DWSRF program. 
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Step-By-Step Waiver Process 

Application by Assistance Recipient 

Each local entity that receives SRF water infrastructure financial assistance is 
required by section 436 of the Act to use American made iron and steel products in the 
construction of its project.  However, the recipient may request a waiver.  Until a waiver 
is granted by EPA, the AIS requirement stands, except as noted above with respect to 
municipalities covered by international agreements. 

The waiver process begins with the SRF assistance recipient.  In order to fulfill 
the AIS requirement, the assistance recipient must in good faith design the project (where 
applicable) and solicit bids for construction with American made iron and steel products. 
It is essential that the assistance recipient include the AIS terms in any request for 
proposals or solicitations for bids, and in all contracts (see Appendix 3 for sample 
construction contract language).  The assistance recipient may receive a waiver at any 
point before, during, or after the bid process, if one or more of three conditions is met: 

1. Applying the American Iron and Steel requirements of the Act would be
inconsistent with the public interest;

2. Iron and steel products are not produced in the United States in sufficient
and reasonably available quantities and of a satisfactory quality; or

3. Inclusion of iron and steel products produced in the United States will
increase the cost of the overall project by more than 25 percent.

Proper and sufficient documentation must be provided by the assistance recipient. 
A checklist detailing the types of information required for a waiver to be processed is 
attached as Appendix 1. 

Additionally, it is strongly encouraged that assistance recipients hold pre-bid 
conferences with potential bidders.  A pre-bid conference can help to identify iron and 
steel products needed to complete the project as described in the plans and specifications 
that may not be available from domestic sources.  It may also identify the need to seek a 
waiver prior to bid, and can help inform the recipient on compliance options. 

In order to apply for a project waiver, the assistance recipient should email the 
request in the form of a Word document (.doc) to the State SRF program.  It is strongly 
recommended that the State designate a single person for all AIS communications. The 
State SRF designee will review the application for the waiver and determine whether the 
necessary information has been included.  Once the waiver application is complete, the 
State designee will forward the application to either of two email addresses.  For CWSRF 
waiver requests, please send the application to: cwsrfwaiver@epa.gov. For DWSRF 
waiver requests, please send the application to: dwsrfwaiver@epa.gov. 
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Evaluation by EPA 

After receiving an application for waiver of the AIS requirements, EPA 
Headquarters will publish the request on its website for 15 days and receive informal 
comment.  EPA Headquarters will then use the checklist in Appendix 2 to determine 
whether the application properly and adequately documents and justifies the statutory 
basis cited for the waiver – that it is quantitatively and qualitatively sufficient – and to 
determine whether or not to grant the waiver. 

In the event that EPA finds that adequate documentation and justification has 
been submitted, the Administrator may grant a waiver to the assistance recipient. EPA 
will notify the State designee that a waiver request has been approved or denied as soon 
as such a decision has been made.  Granting such a waiver is a three-step process: 

1. Posting – After receiving an application for a waiver, EPA is required to
publish the application and all material submitted with the application on EPA’s
website for 15 days.  During that period, the public will have the opportunity to
review the request and provide informal comment to EPA. The website can be
found at: http://water.epa.gov/grants_funding/aisrequirement.cfm

2. Evaluation – After receiving an application for waiver of the AIS
requirements, EPA Headquarters will use the checklist in Appendix 2 to
determine whether the application properly and adequately documents and
justifies the statutory basis cited for the waiver – that it is quantitatively and
qualitatively sufficient – and to determine whether or not to grant the waiver.

3. Signature of waiver approval by the Administrator or another agency official
with delegated authority – As soon as the waiver is signed and dated, EPA will
notify the State SRF program, and post the signed waiver on our website. The
assistance recipient should keep a copy of the signed waiver in its project files.

Public Interest Waivers 

EPA has the authority to issue public interest waivers.  Evaluation of a public 
interest waiver request may be more complicated than that of other waiver requests so 
they may take more time than other waiver requests for a decision to be made. An 
example of a public interest waiver that might be issued could be for a community that 
has standardized on a particular type or manufacturer of a valve because of its 
performance to meet their specifications.  Switching to an alternative valve may require 
staff to be trained on the new equipment and additional spare parts would need to be 
purchased and stocked, existing valves may need to be unnecessarily replaced, and 
portions of the system may need to be redesigned.  Therefore, requiring the community to 
install an alternative valve would be inconsistent with public interest. 

EPA also has the authority to issue a public interest waiver that covers categories 
of products that might apply to all projects. 
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EPA reserves the right to issue national waivers that may apply to particular 
classes of assistance recipients, particular classes of projects, or particular categories of 
iron or steel products. EPA may develop national or (US geographic) regional 
categorical waivers through the identification of similar circumstances in the detailed 
justifications presented to EPA in a waiver request or requests. EPA may issue a national 
waiver based on policy decisions regarding the public’s interest or a determination that a 
particular item is not produced domestically in reasonably available quantities or of a 
sufficient quality.  In such cases, EPA may determine it is necessary to issue a national 
waiver. 

If you have any questions concerning the contents of this memorandum, you may 
contact us, or have your staff contact Jordan Dorfman, Attorney-Advisor, State 
Revolving Fund Branch, Municipal Support Division, at dorfman.jordan@epa.gov or 
(202) 564-0614 or Kiri Anderer, Environmental Engineer, Infrastructure Branch,
Drinking Water Protection Division, at anderer.kirsten@epa.gov or (202) 564-3134.

Attachments 
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Appendix 1: Information Checklist for Waiver Request 

The purpose of this checklist is to help ensure that all appropriate and necessary information is submitted to EPA. EPA recommends that States review this checklist 
carefully and provide all appropriate information to EPA. This checklist is for informational purposes only and does not need to be included as part of a waiver application. 

Items  Notes 
General 

• Waiver request includes the following information:
— Description of the foreign and domestic construction materials 
— Unit of measure 
— Quantity 
— Price 
— Time of delivery or availability 
— Location of the construction project 
— Name and address of the proposed supplier 
— A detailed justification for the use of foreign construction materials 

• Waiver request was submitted according to the instructions in the memorandum
• Assistance recipient made a good faith effort to solicit bids for domestic iron and steel products, as demonstrated by language in

requests for proposals, contracts, and communications with the prime contractor

Cost Waiver Requests 
• Waiver request includes the following information:

— Comparison of overall cost of project with domestic iron and steel products to overall cost of project with foreign iron and 
steel products 

— Relevant excerpts from the bid documents used by the contractors to complete the comparison 
— Supporting documentation indicating that the contractor made a reasonable survey of the market, such as a description of the 

process for identifying suppliers and a list of contacted suppliers 
Availability Waiver Requests 

• Waiver request includes the following supporting documentation necessary to demonstrate the availability, quantity, and/or quality of
the materials for which the waiver is requested:

— Supplier information or pricing information from a reasonable number of domestic suppliers indicating availability/delivery 
date for construction materials 

— Documentation of the assistance recipient’s efforts to find available domestic sources, such as a description of the process 
for identifying suppliers and a list of contacted suppliers. 

— Project schedule 
— Relevant excerpts from project plans, specifications, and permits indicating the required quantity and quality of construction 

materials 
• Waiver request includes a statement from the prime contractor and/or supplier confirming the non-availability of the domestic

construction materials for which the waiver is sought
• Has the State received other waiver requests for the materials described in this waiver request, for comparable projects?
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Appendix 2: HQ Review Checklist for Waiver Request 

Instructions: To be completed by EPA. Review all waiver requests using the questions in the checklist, and mark the appropriate box as Yes, No or N/A.  Marks 
that fall inside the shaded boxes may be grounds for denying the waiver. If none of your review markings fall into a shaded box, the waiver is eligible for approval 
if it indicates that one or more of the following conditions applies to the domestic product for which the waiver is sought: 

1. The iron and/or steel products are not produced in the United States in sufficient and reasonably available quantities and of a satisfactory quality.
2. The inclusion of iron and/or steel products produced in the United States will increase the cost of the overall project by more than 25 percent.

Review Items Yes No N/A Comments 

Cost Waiver Requests 
• Does the waiver request include the following information?

— Comparison of overall cost of project with domestic iron and steel products to overall cost of project with foreign iron and
steel products

— Relevant excerpts from the bid documents used by the contractors to complete the comparison
— A sufficient number of bid documents or pricing information from domestic sources to constitute a reasonable survey of

the market 
• Does the Total Domestic Project exceed the Total Foreign Project Cost by more than 25%?

Availability Waiver Requests 
• Does the waiver request include supporting documentation sufficient to show the availability, quantity, and/or quality of the

iron and/or steel product for which the waiver is requested?
— Supplier information or other documentation indicating availability/delivery date for materials
— Project schedule
— Relevant excerpts from project plans, specifications, and permits indicating the required quantity and quality of materials

• Does supporting documentation provide sufficient evidence that the contractors made a reasonable effort to locate domestic
suppliers of materials, such as a description of the process for identifying suppliers and a list of contacted suppliers?

• Based on the materials delivery/availability date indicated in the supporting documentation, will the materials be unavailable
when they are needed according to the project schedule? (By item, list schedule date and domestic delivery quote date or other
relevant information)

• Is EPA aware of any other evidence indicating the non-availability of the materials for which the waiver is requested?
Examples include:

— Multiple waiver requests for the materials described in this waiver request, for comparable projects in the same State 
— Multiple waiver requests for the materials described in this waiver request, for comparable projects in other States 
— Correspondence with construction trade associations indicating the non-availability of the materials 

• Are the available domestic materials indicated in the bid documents of inadequate quality compared those required by the
project plans, specifications, and/or permits?
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Appendix 3: Example Loan Agreement Language 

ALL ASSISTANCE AGREEMENT MUST HAVE A CLAUSE REQUIRING COMPLIANCE 
WITH THE AIS REQUIREMENT.  THIS IS AN EXAMPLE OF WHAT COULD BE 
INCLUDED IN SRF ASSISTANCE AGREEMENTS. EPA MAKES NO CLAIMS 
REGARDING THE LEGALITY OF THIS CLAUSE WITH RESPECT TO STATE LAW: 

Comply with all federal requirements applicable to the Loan (including those imposed by the 
2014 Appropriations Act and related SRF Policy Guidelines) which the Participant understands 
includes, among other, requirements that all of the iron and steel products used in the Project are 
to be produced in the United States (“American Iron and Steel Requirement”) unless (i) the 
Participant has requested and obtained a waiver from the Agency pertaining to the Project or (ii) 
the Finance Authority has otherwise advised the Participant in writing that the American Iron 
and Steel Requirement is not applicable to the Project. 

Comply with all record keeping and reporting requirements under the Clean Water Act/Safe 
Drinking Water Act, including any reports required by a Federal agency or the Finance 
Authority such as performance indicators of program deliverables, information on costs and 
project progress.  The Participant understands that (i) each contract and subcontract related to the 
Project is subject to audit by appropriate federal and state entities and (ii) failure to comply 
with the Clean Water Act/Safe Drinking Water Act and this Agreement may be a default 
hereunder that results in a repayment of the Loan in advance of the maturity of the Bonds and/or 
other remedial actions. 
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Appendix 4: Sample Construction Contract Language 

ALL CONTRACTS MUST HAVE A CLAUSE REQUIRING COMPLIANCE WITH THE AIS 
REQUIREMENT. THIS IS AN EXAMPLE OF WHAT COULD BE INCLUDED IN ALL 
CONTRACTS IN PROJECTS THAT USE SRF FUNDS. EPA MAKES NO CLAIMS 
REGARDING THE LEGALITY OF THIS CLAUSE WITH RESPECT TO STATE OR LOCAL 
LAW: 

The Contractor acknowledges to and for the benefit of the City of   (“Purchaser”) and the 
(the “State”) that it understands the goods and services under this Agreement 

are being funded with monies made available by the Clean Water State Revolving Fund and/or 
Drinking Water State Revolving Fund that have statutory requirements commonly known as 
“American Iron and Steel;” that requires all of the iron and steel products used in the project to 
be produced in the United States (“American Iron and Steel Requirement”) including iron and 
steel products provided by the Contactor pursuant to this Agreement.  The Contractor hereby 
represents and warrants to and for the benefit of the Purchaser and the State that (a) the 
Contractor has reviewed and understands the American Iron and Steel Requirement, (b) all of the 
iron and steel products used in the project will be and/or have been produced in the United States 
in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the 
requirement is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support 
a waiver of the American Iron and Steel Requirement, as may be requested by the Purchaser or 
the State. Notwithstanding any other provision of this Agreement, any failure to comply with this 
paragraph by the Contractor shall permit the Purchaser or State to recover as damages against the 
Contractor any loss, expense, or cost (including without limitation attorney’s fees) incurred by 
the Purchaser or State resulting from any such failure (including without limitation any 
impairment or loss of funding, whether in whole or in part, from the State or any damages owed 
to the State by the Purchaser).  While the Contractor has no direct contractual privity with the 
State, as a lender to the Purchaser for the funding of its project, the Purchaser and the Contractor 
agree that the State is a third-party beneficiary and neither this paragraph (nor any other 
provision of this Agreement necessary to give this paragraph force or effect) shall be amended or 
waived without the prior written consent of the State. 
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Appendix 5: Sample Certifications 

The following information is provided as a sample letter of step certification for AIS 
compliance. Documentation must be provided on company letterhead. 

Date 

Company Name 

Company Address 

City, State Zip 

Subject: American Iron and Steel Step Certification for Project (XXXXXXXXXX) 

I, (company representative), certify that the (melting, bending, coating, galvanizing, cutting, etc.) 
process for (manufacturing or fabricating) the following products and/or materials shipped or 
provided for the subject project is in full compliance with the American Iron and Steel 
requirement as mandated in EPA’s State Revolving Fund Programs. 

Item, Products and/or Materials: 

1. Xxxx
2. Xxxx
3. Xxxx

Such process took place at the following location: 

If any of the above compliance statements change while providing material to this project we 
will immediately notify the prime contractor and the engineer. 

Signed by company representative 
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The following information is provided as a sample letter of certification for AIS compliance. 
Documentation must be provided on company letterhead. 

Date 

Company Name 

Company Address 

City, State Zip 

Subject: American Iron and Steel Certification for Project (XXXXXXXXXX) 

I, (company representative), certify that the following products and/or materials 
shipped/provided to the subject project are in full compliance with the American Iron and Steel 
requirement as mandated in EPA’s State Revolving Fund Programs. 

Item, Products and/or Materials: 

1. Xxxx
2. Xxxx
3. Xxxx

Such process took place at the following location: 

If any of the above compliance statements change while providing material to this project we 
will immediately notify the prime contractor and the engineer. 

Signed by company representative 
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American Iron & Steel (AIS) Requirement of the Consolidated Appropriations Act of 2014 
(Public Law 113-76) 

Q&A Part 2 

PRODUCT QUESTIONS 

1. Q: Do all fasteners qualify for de minimis exemption?

A: No. There is no broad exemption for fasteners from the American Iron and Steel (AIS)
requirements. Significant fasteners used in SRF projects are not subject to the de minimis waiver
for projects and must comply with the AIS requirements. Significant fasteners include fasteners
produced to industry standards (e.g., ASTM standards) and/or project specifications, special
ordered or those of high value. When bulk purchase of unknown-origin fasteners that are of
incidental use and small value are used on a project, they may fall under the national de minimis
waiver for projects. The list of potential items could be varied, such as big-box/hardware-store- 
variety screws, nails, and staples. The key characteristics of the items that may qualify for the de
minimis waiver would be items that are incidental to the project purpose (such as drywall screws)
and not significant in value or purpose (such as common nails or brads). See the following:
http://water.epa.gov/grants_funding/upload/Deminimis-Waiver-04-15-14.pdf.

EPA also clarifies that minor components of two listed products – valves and hydrants -- may not
need to meet the AIS requirements if the minor components compromise a very small quantity
of minor, low-cost fasteners that are of unknown origin. See EPA’s questions and answers on the
subject at the following: http://water.epa.gov/grants_funding/upload/AIS-QandA-Part-1-Valves-  
and-Hydrants-final.pdf.

2. Q:  Does PCCP pipe have to be domestically produced?

A: Yes. Pre-stressed concrete cylinder pipe (PCCP) or other similar concrete cylinder pipes would
be comparable to pre-cast concrete which is specifically listed in the Consolidated Appropriations
Act of 2014 as a product subject to the AIS requirement.

3. Q: If the iron or steel is made from recycled metals will the vendor/supplier have to provide a
certification document certifying that the recycled metals are domestically produced?

A: No. Recycled source materials used in the production of iron and steel products do not have to
come from the U.S. Iron or steel scrap, for instance, are considered raw materials that may come
from anywhere. While certification is not required for the raw material, EPA does recommend
that additional final processing of iron and steel be certified to have occurred in the U.S.

4. Q: Do tanks used for filtration systems, if delivered to the construction site separately and then
filled with filtration media onsite, have to be domestically produced?

http://water.epa.gov/grants_funding/upload/Deminimis-Waiver-04-15-14.pdf
http://water.epa.gov/grants_funding/upload/AIS-QandA-Part-1-Valves-and-Hydrants-final.pdf
http://water.epa.gov/grants_funding/upload/AIS-QandA-Part-1-Valves-and-Hydrants-final.pdf
http://water.epa.gov/grants_funding/upload/AIS-QandA-Part-1-Valves-and-Hydrants-final.pdf
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A: No. Tanks that are specifically designed to be filters, or as parts of a filtration system, do not 
have to be domestically produced because these parts are no longer simply tanks, even if the filter 
media has not been installed and will be installed at the project site, as is customary to do for 
shipping purposes. These parts have only one purpose which is to be housing for filters and cannot 
be used in another fashion. 

5. Q:  Can a recipient use non-domestic flanged pipe?

A: No. While the Consolidated Appropriations Act of 2014 does not specifically mention flanged
pipe, since it does mention both pipe and flanges, both products would need to be domestically
produced. Therefore, flanged pipe would also need to be domestically produced.

6. Q:  Can a recipient use non-domestic couplings, expansion joints, and other similar pipe
connectors?

A: No. These products would be considered specialty fittings, due to their additional functionality,
but still categorized under the larger “fitting” categorization. Fittings are defined as a material
that joins pipes together or connects to a pipe (AWWA, The Drinking Water Dictionary, 2000).
Therefore, these products must comply with the AIS requirements and be produced domestically.

7. Q: Can a recipient use non-domestic service saddles and tapping sleeves?

A: No. These products are necessary for pipe repair, to tap a water main, or to install a service or
house connection. Therefore, they are included under the larger “pipe restraint” category which
is a specifically identified product subject to the domestic preference in the Consolidated
Appropriations Act of 2014.

8. Q: The AIS guidance does not appear to cover reused items (i.e., existing pipe fittings, used
storage tanks, reusing existing valves). How should reused items be addressed?

A: The AIS guidance does not address reuse of items. Reuse of items that would otherwise be
covered by AIS is acceptable provided that the item(s) was originally purchased prior to January
17, 2014, the reused item(s) is not substantially altered from original form/function, and any
restoration work that may be required does not include the replacement or addition of foreign
iron or steel replacement parts. EPA recommends keeping a log of these reused items by
including them on the assistance recipient’s de minimis list, and stating therein that these items
are reused products. The donation of new items (such as a manufacturer waiving cost for certain
delivered items because of concerns regarding the origin of a new product) is not, however,
considered reuse.

9. Q: What does “time needed” mean in the AIS guidance, in reference to the definition of
“Reasonably Available Quantity”?
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A:  For considering whether a product would meet reasonably available quantity, “time needed” 
is based on the construction schedule. If the item is delayed and there is substantial impact on 
the overall construction schedule, this would not be according to the “time needed.” 

10. Q: If a product is not specifically included on the list of AIS covered products, must it comply
with AIS?

A: Possibly. The AIS requirements include a list of specifically covered products, one of which is
construction materials, a broad category of potential products. For construction materials, EPA’s
AIS guidance includes a set of example items that it considers construction materials composed
primarily of iron and steel and covered by the Act. This example list in the guidance is not an all- 
inclusive list of potential construction materials. However, the guidance also includes a list of
items that EPA specifically does not consider construction materials, generally those of electrical
or complex-mechanical nature. If a product is similar to the ones in the non-construction material
list (and it is also not specifically listed by the Act), it is not a construction material. For all other
items specifically included in the Act, coverage is generally self-evident.

11. Q: If a listed iron and steel product is used as a part for an assembled product that is non- 
domestic, do the AIS requirements apply?

A: AIS requirements only apply to the final product as delivered to the work site and incorporated
into the project. Other assemblies, such as a pumping assembly or a reverse osmosis package
plant, are distinct products not listed and do not need to be made in the U.S. or composed of all
U.S. parts. Therefore, for the case of a non-covered product used in a larger non-domestic
assembly, the components, even if specifically listed in the Consolidated Appropriations Act, do
not have to be domestically produced.

12. Q: Is cast iron excluded from the AIS requirements?

A: No. Cast iron products that fall under the definition of iron and steel products must comply
with the AIS requirements.

13. Q: The guidance states that “construction materials” do not include mechanical equipment, but
then identifies ductwork as a construction material. Please clarify.

A: Ductwork is not mechanical equipment, therefore it is considered a “construction material”
and must comply with the AIS requirements.

14. Q: Do “meters” mentioned in EPA’s guidance as non-construction materials include both flow
meters and water meters?

A: Yes. “Meters” includes any type of meter, including: flow meters, wholesale meters, and water
meters/service connections.
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15. Q: Must coiled steel be domestic?

A: Yes. Coiled steel is an intermediate product used in the production of steel pipe and must come
from a U.S. source or subject to a waiver in order to comply with the AIS requirements.

16. Q: Are pig iron, direct reduced iron (DRI), and ingot considered raw materials?

A: No. These are considered intermediate products used in the production of iron or steel and
must come from a U.S. source or subject to a waiver in order to comply with the AIS requirements.

17. Q: Can assistance recipients rely on a marking that reads, “Made in the USA,” as evidence that
all processes took place in the U.S.?

A: No. This designation is not consistent with our requirements that all manufacturing processes
of iron and steel products must take place in the U.S.

18. Q: When determining what constitutes a product made “primarily” of iron or steel, who makes
this determination?

A: The manufacturer will show if its product qualifies as primarily made of iron or steel. The
recipient should expect the manufacturer to provide documentation/ certification that its product
is AIS compliant.

19. Q: Do aerators need to be produced domestically in order to comply with AIS?

A: No. Aerators, similar to pumps, are mechanical equipment that do not need to meet the AIS
requirements. “Blowers/aeration equipment, compressors” are listed in EPA’s guidance as non- 
construction materials.

20. Q: Are Sluice and Slide Gates considered valves?

A: No. Valves are products that are generally encased / enclosed with a body, bonnet, and stem.
Examples include enclosed butterfly, ball, globe, piston, check, wedge, and gate valves.
Furthermore, “gates” (meaning sluice, slide or weir gates) are listed in EPA’s guidance as non- 
construction materials.

AIS PROCESS QUESTIONS 

21. Q: Will notices of waiver applications be published in the federal register?

A: No. Applications for waivers will be published on EPA’s website
(http://water.epa.gov/grants_funding/aisrequirement.cfm). EPA will provide 15 days for open
public comment, as noted on the website.

http://water.epa.gov/grants_funding/aisrequirement.cfm)
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22. Q: Will states be collecting the step certification paper trail, as presented in the AIS guidance?

A. No. Assistance recipients must maintain documentation of compliance with AIS. EPA
recommends use of the step certification process. This process is a best practice and traces all
manufacturing of iron and steel products to the U.S. If the process is used, the state does not have
to collect the documentation. The documents must be kept by the assistance recipient and
reviewed by the state during project reviews.

23. Q: Why is it considered a best practice for states to conduct site visits, when it is the assistance
recipient’s responsibility to meet the AIS requirements?

A: It is both the assistance recipient’s and the state’s responsibility to ensure compliance with
the AIS requirements. The state is the recipient of a federal grant and must comply with all grant
conditions, including a condition requiring that the AIS requirements be adhered to. Therefore, it
is recommended that states conduct site visits of projects during construction and review
documentation demonstrating the assistance recipient’s proof of compliance.

24. Q: Please further define the state’s role in the waiver process.

A: The state’s role in the waiver process is to review any waiver requests submitted to the state
in order to ensure that all necessary information has been provided by the assistance recipient
prior to forwarding the request to EPA. If a state finds the request lacking, the state should work
with the assistance recipient to help obtain complete information.

25. Q: How much time does EPA have to evaluate the waiver during the evaluation step?

A: At a minimum, EPA is required to provide 15 days for open public comment. There is no specific
deadline or time limit for EPA to review waiver requests. Each waiver request will come with its
own specific details and circumstances and may require a different amount of time for review and
analysis. For example, public interest waivers in general may take longer to review than
availability waivers which are typically more straightforward. However, EPA understands that
construction may be delayed while waiting for a waiver and will make every effort to review and
issue decisions on waiver requests in a timely manner.

PROJECT QUESTIONS 

26. Q: What if a project is funded by another funding entity (i.e., United States Department of
Agriculture – Rural Development) where AIS is not required and begins construction after
January 17, 2014 but then applies to the SRF to refinance the project? Are they ineligible?
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A: The project is not ineligible. AIS requirements will apply to any construction that occurs after 
the assistance agreement is signed, through the end of construction. If construction is complete, 
there is no retroactive application of the AIS requirements. 

27. Q: If the assistance recipient can demonstrate through market research that the AIS
requirement will exceed the 25 percent cost threshold, is the entire project exempt from the
AIS requirement?

A: If the waiver application shows that the inclusion of American iron and steel products causes
the entire cost of the project to increase by more the 25 percent, a waiver may be granted for the
entirety of the project.

28. Q: Can the recipient use non-SRF funds to pay for the non-compliant item.

A: No. It is not an acceptable to use non-SRF funds to pay for a non-compliant item. The
Consolidated Appropriations Act of 2014 requires that all iron and steel products, no matter the
source of funding, must be made in the U.S. if SRF funds are used in the project.

29. Q: What constitutes “satisfactory quality” as defined in the AIS guidance, in reference to the
availability waiver process.

A: “Satisfactory quality” means the product meets the project design specifications. A waiver may
be granted if a recipient determines that the project plans and design would be compromised
because there are no American made products available that meet the project design
specifications.

30. Q: The guidance states that the AIS requirement applies to any project “funded in whole or in
part” by an SRF. Where is this in the Act?

A: The Act states that, “None of the funds made available by a … [State SRF program] … shall be
used for a project for the construction, alteration, maintenance, or repair of a public water system
or treatment works unless all of the iron and steel products used in the project are produced in
the United States.” This sentence clearly states that no SRF program may use its funds for a
project unless all of the iron and steel products used in the project are made in the U.S. This is
true even if only $1 of SRF funding is used in the project.

31. Q: There is always an expectation on the part of an assistance recipient that the construction
phase of a planning and/or design only loan will be funded through the SRF. If the original
planning and/or design only loan was executed prior to a January 17, 2014, does this mean the
entire project will be exempt from the AIS requirement?

A: If the original loan includes construction, and was executed prior to January 17, 2014, then the
AIS provision does not apply to the project. If the original loan was only for planning and/or design,
then a written commitment or documented “expectation” is needed to show exemption from the
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requirements. Appearance on a priority list in an Intended Use Plan along with written reasonable 
assurance from the state that the recipient will receive SRF funding for project construction could 
provide sufficient evidence of “expectation of funding”. 

32. Q: What if there has been a change order or redesign requiring new plans and specifications to
be approved and they were approved after January 17, 2014: does the project now have to
comply with AIS?

A: In most cases, no. Change orders are typically small enough changes that the original plan and
specification date will still hold true. For example, if a pipe alignment has to be changed for a block
or two due to unforeseen conditions, but new plans and specifications had to be submitted for
this section of the project, then that could be considered a minor change. However, if there has
been a major redesign, perhaps the whole project had to be redesigned starting from scratch,
then the new plans and specification approval date would apply.

33. Q: What if the bids on a project with plans and specifications approved before January 17,
2014 but the loan is signed after January 17, 2014 come in low, and there is significant funding
remaining in the loan agreement, so the community designs a second project with the
remaining funds: does that project have to comply with the AIS requirements?

A: If the second project is closely related in purpose, place and time to the first project, then the
second project would be exempt from the AIS requirements. It is the assistance recipient’s
responsibility (with state oversight) to show that a project is closely related, or not, in purpose,
place and time.

34. Q: What if the assistance agreement was signed after January 17, 2014, state approval of plans
for the first phase of the project was in place prior to January 17, 2014, but state approval of
the plans for the second phase of the project was received after January 17, 2014?

A: In such a case, the AIS provision would not apply to the first phase of the project. If the second
phase of the project is considered the same project as the first phase, due to its close relation in
purpose, place and time, the entire project may be exempt. It is the assistance recipient’s
responsibility (with state oversight) to show that phases of a project is closely related, or not, in
purpose, place and time.

35. Q:  Do products purchased through procurement-only contracts have to be comply with AIS?

A: Yes. For projects funded by SRF, the products procured under any form of contract must
comply with AIS. A procurement-only contract generally involves the bulk purchase of common
items (such as pipe, concrete, and/or pumps) of independent timing from a set of planned
projects. If products which are purchased through a procurement-only contract are being installed
under another contract, the procurement-only contract would probably not be considered a
separate project in purpose, place and time; and therefore, would have to comply with the AIS
requirements.
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March 2015 

American Iron & Steel Requirement for the Clean Water and Drinking Water State Revolving Funds 

Q&A Part 3 

CWSRF PROGRAM 

1. Q: The Water Resources Reform and Development Act amended the Clean Water Act to include
permanent requirements for the use of AIS for CWSRF funded assistance agreements. Does the
CWA include an exemption for plans and specifications approved prior to the enactment of the
legislation similar to the exemption included in the Consolidated Appropriations Act (CAA)
2014?

A: Yes. The WRRDA amendment to the CWA, which included AIS requirements, included a similar
exemption as the CAA 2014. For any CWSRF assistance agreement signed on or after October 1,
2014, if the plans and specifications were approved prior to June 10, 2014 (the enactment of
WRRDA), then the project is exempt from AIS requirements. For assistance agreements signed
prior to October 1, 2014, the previous dates in the CAA 2014 apply (see March 20, 2014, AIS
guidance document).

If a project does not require approved engineering plans and specifications, the bid advertisement
date will count in lieu of the plans and specifications approval date for purposes of this exemption
in Section 608 (f).

The following table summarizes AIS exemptions based on the plans and specifications approval
date for CWSRF funded projects.

3/16/2015 

For CWSRF and DWSRF: On January 17, 2014, Public Law 113-76, the “Consolidated Appropriations Act, 
2014,” was enacted and included an American Iron and Steel requirement for the Clean Water and Drinking 
Water State Revolving Fund programs through the end of fiscal year 2014. Since then, the AIS requirement 
has continued for both programs, but through different statutes, with a few changes as described in the 
questions and answers provided below. 

For CWSRF: On June 10, 2014, the Water Resources Reform and Development Act amended the Clean 
Water Act to include permanent requirements for the use of AIS products in CWSRF assistance agreements. 
Section 608 of the CWA now contains requirements for AIS that repeat those of  the  Consolidated 
Appropriations Act, 2014. All CWSRF assistance agreements must comply with Section 608 of the CWA for 
implementation of the permanent AIS requirement. 

For DWSRF: On December 16, 2014, the President signed Public Law 113- 235, the "Consolidated and 
Further Continuing Appropriations Act, 2015," which provides fiscal year 2015 full-year appropriations 
through September 30, 2015. This law continues the requirement for the use of AIS products in DWSRF 
assistance agreements through September 30, 2015. 
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CWSRF AIS Project Exemption Based on Plans and Specifications Approval Date 

Assistance Agreement Signed: 

Exempt from AIS if 
Plans and 

Specifications Were 
Approved Before: 

Basis for Exemption: 

1/17/2014 through 9/30/2014 4/15/2014 

• Consolidated Appropriations Act
2014

• National waiver signed
4/15/2014*

On or after 10/1/2014 6/10/2014 • Clean Water Act Section 608

* To be covered by the national waiver, the plans and specifications had to be submitted to the state prior
to 1/17/2014

2. Q: Does the AIS requirement apply to refinanced CWSRF projects?

A: Yes, in some cases. If a project began construction, financed from a non-CWSRF source prior
to June 10, 2014, but is refinanced through a CWSRF assistance agreement executed on or after
October 1, 2014, AIS requirements will apply to all construction that occurs on or after June 10,
2014, through completion of construction, unless engineering plans and specifications were
approved by the responsible state agency prior to June 10, 2014. For CWSRF projects funded on
or after October 1, 2014, there is no retroactive application of the AIS requirements where a
refinancing occurs for a project that has completed construction prior to June 10, 2014.

DWSRF PROGRAM 

3. Q: The Consolidated and Further Continuing Appropriations Act 2015 continues the AIS
requirements for DWSRF funded assistance agreements. Does the Act include an exemption for
plans and specifications approved prior to the enactment of the legislation, similar to the
exemption included in the Consolidated Appropriations Act (CAA) 2014?

A: Yes. The Consolidated and Further Continuing Appropriations Act 2015 includes a similar
exemption as the CAA 2014. For any assistance agreement signed on or after December 16, 2014
(the enactment of the Act), if the plans and specifications were approved prior to December 16,
2014, then the project is exempt from the AIS requirements. For assistance agreements signed
prior to December 16, 2014, the previous dates in the CAA 2014 apply (see March 20, 2014 AIS
guidance document).

If a project does not require approved engineering plans and specifications, the bid advertisement
date will count in lieu of the plans and specifications approval date for purposes of the exemption
in Section 424(f).

3/16/2015 
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4. Q: Do DWSRF assistance agreements signed during the time period between September 30,
2014, and December 16, 2014, still have to comply with the AIS requirements?

A: Yes. The Continuing Appropriations Resolution 2015 was signed on September 19, 2014, which
extended funding for the DWSRF with the same conditions that were made applicable by the
language in the Fiscal Year 2014 appropriations, including the requirement for the use of
American Iron and Steel products in projects receiving financial assistance from the DWSRF.
Therefore, all assistance agreements starting October 1, 2014, through the enactment of the
Consolidated and Further Continuing Appropriations Act 2015 (signed December 16, 2014), must
include the AIS requirements. However, if the plans and specifications for any of these projects
were approved prior to April 15, 2014 (the date the national waiver was signed), then the project
is exempt from the AIS requirements.

The following table summarizes AIS exemptions based on the plans and specifications approval
date for DWSRF funded projects.

DWSRF AIS Project Exemption Based on Plans and Specifications Approval Date 

Assistance Agreement Signed: 

Exempt from AIS if 
Plans and 

Specifications Were 
Approved Before: 

Basis for Exemption: 

1/17/2014 through 9/30/2014 4/15/2014 

• Consolidated Appropriations Act
2014

• National waiver signed
4/15/2014*

10/1/2014 through 12/15/2014 4/15/2014 

• Continuing Appropriations
Resolution 2015 (continued CAA
2014 requirements)**

• National waiver signed
4/15/2014*

12/16/2014 through 9/30/2015 12/16/2014 
• Consolidated and Further

Continuing Appropriations Act
2015

* To be covered by the national waiver, the plans and specifications had to be submitted to the state prior
to 1/17/2014
** Following the first continuing resolution, there were two additional CRs to fill the gap between
12/11/2014 and 12/16/2014

5. Q: Does the AIS requirement apply to refinanced DWSRF projects?

A: Yes, in some cases. If a project began construction, financed from a non-DWSRF source prior
to December 16, 2014, but is refinanced through a DWSRF assistance agreement executed on or
after December 16, 2014, AIS requirements will apply to all construction that occurs on or after
December  16,  2014,  through  completion  of  construction,  unless  engineering  plans  and

3/16/2015 
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specifications were approved by the responsible state agency prior to December 16, 2014. For 
DWSRF projects funded on or after December 16, 2014, there is no retroactive application of the 
AIS requirements where a refinancing occurs for a project that has completed construction prior 
to December 16, 2014. 

BOTH CWSRF AND DWSRF PROGRAMS 

6. Q: If a coating is applied to the external surface of a domestic iron or steel component, and
the application takes place outside of the United States, would the product be compliant
under the AIS requirements?

A: Yes. The product would still be considered a compliant product under AIS requirements. Any
coating processes that are applied to the external surface of iron and steel components that
would otherwise be AIS compliant would not disqualify the product from meeting the AIS
requirements regardless of where the coating processes occur, provided that final assembly of
the product occurs in the United States.

The exemption above only applies to coatings on the external surface of iron and steel
components. It does not apply to coatings or linings on internal surfaces of iron and steel products,
such as the lining of lined pipes. All manufacturing processes for lined pipes, including the
application of pipe lining, must occur in the United States for the product to be compliant with
AIS requirements.

3/16/2015 
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UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
WASHINGTON, D.C. 20460 

DECISION  MEMORANDUM 
OFFICE OF WA rm 

SUBJECT: De Minimis Waiver of Section 436 of P.L. 113-76, Consolidated Appropriations 
Act (CAA), 2014 

FROM: Nancy K. Stoner 
Acting Assistant Administrator 

The EPA is hereby granting a nationwide waiver pursuant to the "American Iron and Steel  
(AIS)" requirements of P.L.  113-76, Consolidated  Appropriations Act, 2014 (Act), section 436 
under the authority of Section 436(b)( 1) (public interest waiver) for de minimis incidental 
components of eligible water infrastructure projects.  This action permits the use of products 
when they occur in de minimis incidental components of such projects funded by the Act that 
may otherwise be prohibited under section 436(a).  Funds used for such de minimis incidental 
components cumulatively may comprise no more than a total of 5 percent of the total cost of the 
materials used in and incorporated into a project; the cost of an individual item may not exceed 1 
percent of the total cost of the materials used in and incorporated into a project. 

P.L. 1 13-76, Consolidated Appropriations Act, 2014 (Act), includes an "American Iron and
Steel" (AIS) requirement in section 436 that requires Clean Water State Revolving Loan Fund
(CWSRF) and Drinking Water State Revolving Loan Fund (DWSRF) assistance recipients to use
specific domestic iron and steel products that are produced in the United States if the project is
funded through an assistance agreement executed beginning January 17, 2014 (enactment of the
Act), through the end of Fiscal Year 2014, unless the agency determines it necessary to waive
this requirement based on findings set forth in Section 436(b). The Act states, "[the
requirements] shall not apply in any case or category of cases in which the Administrator of the
Environmental Protection Agency ...finds that- (1) applying subsection (a) would be
inconsistent with the public interest" 436(b)(1).

In implementing section 436 of the Act, the EPA must ensure that the section's requirements are 
applied consistent with congressional intent in adopting this section and in the broader context of 
the purposes, objectives, and other provisions applicable to projects funded under the SRF. 
Water infrastructure projects typically contain a relatively small number of high-cost 
components incorporated into the project. In bid solicitations for a project, these high-cost 
components are generally described in detail via project specific technical specifications. For 
these major components, utility owners and their contractors are generally familiar with the 
conditions of availability, the potential alternatives for each detailed specification, the 
approximate cost, and the country of manufacture of the available components. 

Internet Address (URL) • http://wwwepa.gov 
Recycled/Recyc lable ·Printed with Vegetable Oil Based Inks on 100% Postconsumer. Process Chlorine Free Recycled Paper 
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Every water infrastructure project also involves the use of thousands of miscellaneous, generally 
low-cost components that are essential for, but incidental to, the construction and are 
incorporated into the physical structure of the project. For many of these incidental components, 
the country of manufacture and the availability of alternatives is not always readily or reasonably 
identifiable prior to procurement in the normal course of business; for other incidental 
components, the country of manufacture may be known but the miscellaneous character in 
conjunction with the low cost, individually and (in total) as typically procured in bulk, mark them 
as properly incidental. Examples of incidental components could include small washers , 
screws, fasteners (i.e., nuts and bolts), miscellaneous wire, comer bead, ancillary tube, etc. 
Examples of items that are clearly not incidental include significant process fittings (i.e., tees, 
elbows, flanges, and brackets), distribution system fittings and valves, force main valves, pipes 
for sewer collection and/or water distribution, treatment and storage tanks, large structural 
support structures, etc. 

The EPA undertook multiple inquiries to identify the approximate scope of de minimis incidental 
components within water infrastructure projects during the implementation of the American 
Reinvestment  and Recovery Act (ARRA) and its requirements (Buy American provisions, 
specifically). The inquiries and research conducted in 2009 applies suitably for the case today. In 
2009, the EPA consulted informally with many major associations representing equipment 
manufacturers and suppliers, construction contractors, consulting engineers, and water and 
wastewater utilities, and performed targeted interviews with several well-established water 
infrastructure contractors and firms who work in a variety of project sizes, and regional and 
demographic settings to ask the following questions: 

• What percentage of total project costs were consumables or incidental costs?

• What percentage of materials costs were consumables or incidental costs?

• Did these percentages vary by type of project (drinking water vs. wastewater treatment
plant vs. pipe)?

The responses were consistent across the variety of settings and project types, and indicated that 
the percentage of total costs for drinking water or wastewater infrastructure projects represented 
by these incidental components is generally not in excess of 5 percent of the total cost of the 
materials used in and incorporated into a project. In drafting this waiver, the EPA has considered 
the de minimis proportion of project costs generally represented by each individual type of these 
incidental components within the many types of such components comprising those percentages, 
the fact that these types of incidental components are obtained by contractors in many different 
ways from many different sources, and the disproportionate cost and delay that would be  
imposed on projects if the EPA did not issue this waiver. 

Assistance recipients who wish to use this waiver should in consultation with their contractors 
determine the items to be covered by this waiver and must retain relevant documentation (i.e., 
invoices) as to those items in their project files. 
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If you have any questions concerning the contents of this memorandum, please contact 
Timothy Connor, Chemical Engineer, Municipal Support Division, at connor.timothy@epa.gov 
or (202) 566-1059 or Kirsten Anderer, Environmental Engineer, Drinking Water Protection 
Division, at anderer.kirsten@epa.gov or (202) 564-3134. 

A?R t 5 2014 
Issued on: 

Nancy K. Ston  r 
Acting Assista t Administrator 

mailto:connor.timothy@epa.gov
mailto:anderer.kirsten@epa.gov
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Ohio Water Pollution Control Loan Fund 

Use of American Iron and Steel ‐ De Minimis Final Utilization and Certification Form 

Project Name: Loan Agrmt #: 

NOTE: The De Minimis waiver is only applicable to the cost of materials for the entire project. Do not include other project costs (labor, 
installation costs, etc.) in the "Total Cost of Materials". The cost of a material must include delivery to the site and any applicable tax. Must 

have sufficient documentation to support all costs included in this calculation. 

Use additional sheets as necessary Total De Minimis Cost of Components: 
* Documentation must demonstrate confirmation of the components' actual costs (invoice, etc.).
Completed by: 

If approaching the 
5% or 1% limits, 

contact DEFA 
immediately 

Name: Title: 

Signature: Date: 

The Consolidated Appropriations Act of 2014 (P.L. 113‐76) Section 436 requires the use of American & Steel in SRF‐funded projects. 
Under the authority of Section 436(b)(1), the EPA has issued a public interest waiver for De Minimis incidental components. The 
assistance recipient wishing to use this waiver should consult with their contractor(s) to maintain an itemized list of components 

covered under De Minimis. At the conclusion of the project, this form must be completed and retained in the assistance recipient's 
project files and a copy provided to DEFA. Please print clearly or type. 

Funds used for de minimis incidental components cumulatively may comprise no more than a total of 5 percent of the total cost of the 
materials used in and incorporated into a project; the cost of an individual item may not exceed 1 percent of the total cost of the 

materials used in and incorporated into a project. 
Total Cost of Materials: 5% Limit: 1% limit: 

Manufacturer & Component 
Description 

Part/Model # Quantity 
(if applicable) 

Cost per Unit 
(if applicable) 

Component's Total 
Cost 

How is Cost 
Documented?* 
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Violating Facilities: 

The Contractor agrees to comply with all applicable standards, orders or requirements under 
Section 306 of the Clean Air Act, 42 USC 1857 (h), Section 508 of the Clean Water Act, 33 USC 
1368, Executive Order 11738, and EPA regulations, 40 CFR Part 32, which prohibits the use under 
non‐exempt Federal contracts, grants, or loans of facilities included on the EPA List of Violating 
Facilities. 
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Requirement For Utilization Of Small Businesses In Rural Areas 
(SBRA) 

This procurement is subject to the EPA policy of encouraging the participation of small businesses 
in rural areas. It is EPA policy that recipients of EPA financial assistance awards utilize the services 
of small businesses in rural areas (SBRAs), to the maximum extent practicable. The objective is to 
assure that such small business entities are afforded the maximum practicable opportunity to 
participate as subcontractors, suppliers and otherwise in EPA‐awarded financial assistance 
programs. This policy applies to all contracts and subcontracts for supplies, construction, and 
services under EPA grants or cooperative agreements. Small purchases are also subject to this 
policy. 
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Supplemental Insurance Provisions 

The Contractor shall, at their expense, furnish and maintain  insurance in the form and  amounts 
specified in subparagraphs 1 through 7 inclusive, of this section. Policies shall be with acceptable 
insurance companies authorized to do business in the State of Ohio. 

The Contractor shall not commence Work nor shall he permit any of his Sub‐contractors to 
commence Work until the insurance policies specified hereinafter, or otherwise required, have been 
submitted to, and approved by the Owner. Such insurance policies shall be kept in force until the 
Contractor receives final payment. 

Insurance shall be endorsed so that it cannot be changed or canceled in less than ten (10) days after 
receipt by the Contractor and the Owner of written notice of such proposed action from the Insurer. 

The insurance specified in Subparagraphs 1, 2, 3 and 4 shall be written under the comprehensive 
general form of liability insurance contracts. 

The Contractor shall furnish three (3) certificates or, whenever specifically requested by the Owner, 
three (3) certified copies of the insurance policies themselves and a receipt evidencing full payment 
of the premiums. 

In addition to the insurance described hereinafter, the Contractor shall secure and maintain such 
other insurance as may be designated elsewhere in the Contract document. 

If the Contractor is required to repair or perform Work after the completion of the Work involved 
under this Contract or obtain new policies in accordance with the requirements in this section. 

1. Builders Risk: In addition to such fire and other physical damage insurance as the Contractor elects
to carry for his own protection, he shall also secure and maintain in the name of the Owner, the
government agency sponsoring the Project, Subcontractors, the Consulting Engineer and any other
parties having an interest in the Project, as named insured as their interest may appear; a builders’
risk policy  for fire,  extended  coverage, vandalism and malicious mischief in the amount of one
hundred (100) percent of the value of the complete parts of the Project and Materials in storage,
except that such coverage shall not be required in connection with sewer, water main or paving
construction. Pump or lift station construction shall not be considered sewer or water main
construction for purposes of this paragraph.

2. Workers Compensation: The Contractor shall provide Workers Compensation Insurance for all
employees engaged in Work who may come within the protection of the workers compensation law,
and, where applicable, employer’s General Liability Insurances for employees not so protected and
shall require all Subcontractors to provide corresponding insurance.
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The Contractor shall indemnify the Owner and the Consulting Engineer against any and all liabilities, 
cost and expenses due to accidents or other occurrences covered by the workers compensation law. 

3. Contractor’s Motor Vehicle Bodily Injury and Property Damage Liability Insurance: Insurance to
cover liability arising from the use and operation of motor vehicles in connection with the
performance of the Contract (as customarily defined in liability insurance policies), whether they be
owned, hired or non‐owned by the Contractor, as follows:
a. Bodily Injury Liability: $500,000 for each person; limit of $1,000,000 for each occurrence.
b. Property Damage Liability: $500,000 for each occurrence.

4. Contractor’s Public Liability and Property Damage Liability Insurance: Contractor’s Public Liability
Insurance providing a limit of not less than $500,000 for all damages arising out of bodily injuries,
including accidental death to one person, and a total limit of $1,000,000 for all damages arising out
of bodily injuries, including accidental death, to two or more persons in any one occurrence.
Contractor’s Property Damage Liability Insurance providing for a limit on not less than $500,000 for
all damages to or destruction of property.

Coverage under this policy shall include, to the limits indicated above, the collapse or damage to any 
structure, building or its contents, public or private utility, or pavement during construction and for 
two (2) years thereafter. 

Whenever Work under the Contract is to be done in the vicinity of existing underground utilities or 
structures, coverage under the policy shall also include, to the limits indicated, all damages to said 
underground utilities or structures during construction and for a period of two (2) years thereafter. 
Whenever Work under the Contract is to be done by blasting, coverage under the policy shall also 
include, to the limits indicated above, all damages of any kind whatsoever caused by blasting. 

5. Contractor’s Protective Public Liability and Property Damage Liability Insurance: Contractor’s
Protective Public Liability and Property Damage Liability Insurance for operations performed by
Subcontractors providing for coverage and limits corresponding to those described in subparagraph
4.

6. Owner’s Protective Public Liability and Property Damage Liability Insurance: Regular Owner’s
Protective Public Liability and Property Damage Liability Insurance for operations performed by the
Contractor or any Sub‐contractor providing for coverage and limits corresponding to those described
in subparagraph 4.

This policy shall be written in the name of the Owner as a separate policy from those specified 
elsewhere herein. 

7. Railroad Protective Liability Insurance: In any of the Work under this Contract is on railroad R/W,
the Contractor shall at its sole cost and expense, procure and provide, for and in behalf of each
railroad company. Protective Liability Insurance (AARAASHO form) with minimum limits per
occurrence of not less than $2,000,000 for bodily injury, death and/or property damage, subject to
an aggregate limit of $6,000,000 per annum. The policy shall name each railroad company as the
insured and be issued to the Contractor. Each railroad company shall be provided with a copy of each
policy of insurance prior to commencement of any work.
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Materials Testing 

Testing Services 

1. Contractor shall appoint, employ, and pay for specified services of an independent firm to perform
testing.

2. The independent firm will perform tests and other services specified in individual specification
sections and as required by the Architect/Engineer.

3. Testing and source quality control may occur on or off the project site. Perform offsite testing as
required by the Architect/Engineer or the Owner.

4. Reports will be submitted by the independent firm to the Architect/Engineer and Contractor,
indicating observations and results of tests and indicating compliance or non‐compliance with
Contract Documents.

5. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools,
storage, safe access, and assistance by incidental labor as requested.

a. Notify Architect/Engineer and independent firm 24 hours prior to expected time for operations
requiring services.
b. Make arrangements with independent firm and pay for additional samples and tests required
for Contractor's use.

6. Testing does not relieve Contractor to perform Work to contract requirements.

7. Re‐testing required because of non‐conformance to specified requirements shall be performed by
the same independent firm on instructions by the Architect/Engineer. Payment for re‐testing will be
charged to the Contractor by deducting testing charges from the Contract Sum/Price.
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Continuous Treatment Provisions 

Continuous Treatment (wastewater projects) 

Federal regulations prohibit by‐passing of any sewage during construction operations.  The 
Contractor will be responsible for providing any required temporary pumping facilities piping, etc., 
necessary to complete the project without any plant by‐passing and continuous treatment must be 
provided at the same level during construction as existed prior to construction. 

Unless otherwise previously or subsequently specified, the Contractor shall procure and pay for all 
permits, licenses, and approvals necessary for the execution of his Contract. 

The Contractor shall comply with all laws, ordinances, rules, orders, and regulations relating to the 
performance of the work required to complete their Contract. 

The following example language is a sample of what might be appropriate for construction work 
occurring at an existing drinking water treatment plant. The language actually incorporated into the 
contract documents must be adjusted to meet the specifics of the construction project. 

Continuous Treatment (drinking water projects) 

The Contractor will be responsible for obtaining approval from Ohio EPA for use of temporary 
pumping facilities, piping and other items in order to complete the project without any plant by‐ 
passing. Continuous treatment must be provided at the same level during construction as existed 
prior to construction. 

Unless otherwise previously or subsequently specified, the Contractor shall procure and pay for all 
permits, licenses, and approvals necessary for the execution of his Contract. 

The Contractor shall comply with all laws, ordinances, rules, orders, and regulations relating to the 
performance of the work required to complete their Contract. 
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State of Ohio 

WATER SUPPLY REVOLVING LOAN ACCOUNT (or DWAF) 

CONTRACT CHANGE ORDER 

RECIPIENT CHANGE ORDER NBR 

LOAN NUMBER CONTRACT 

OWDA PROJECT No. DATE 
Description of Change: 

The time provided for completion in the contract for the above items is (increased/decreased) by ____ calendar 
days.    

RECOMMENDED BY: DATE:  
(Engineer) 

APPROVED BY: 
(Recipient) 

ACCEPTED BY: 
(Contractor) 

DATE:  

DATE:  

(Company) 

Original Contract Amt 

Previous Changes (+ / --) 

This Change (+ / --) 

Adjusted Contract Amt 

OWDA APPROVAL 
The above proposal is hereby accepted and 
I recommend that it be approved and made 

a part of the contract noted above. The approval does 
not constitute an increase in the total loan amount, but 

represents approval for the work. 

Ohio EPA Acceptance Chief Engineer 

Date Date 
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CHANGE ORDER INSTRUCTIONS: 

All Change Orders for this work, regardless of costs and whether Water Pollution Control Loan Fund 
(WPCLF) or Water Supply Revolving Loan Account (WSRLA) funding will be used to finance the changes, 
must be submitted to Ohio EPA for review. 

Changes Requiring Prior Approval 

Any change which substantially modifies the Project Facilities as specified in the Ohio EPA approved 
Facilities Plan and Final Permit to Install or Final Plan Approval (when applicable) or alters the direct or 
indirect impact of the Project Facilities upon the environment must be incorporated into a Change Order. 
One copy of the Change Order prior to execution is to be submitted to Ohio EPA for review and prior 
approval of the acceptability of the change. "Prior to execution" means before the Change Order is signed 
by the Owner. 

Ohio EPA will review the Change Order and inform the Owner of the technical, environmental and 
operational acceptability of the change, and give the Owner permission to proceed with the proposed 
work. 

All Other Changes 

Change Orders not requiring prior approval as described above must be submitted to Ohio EPA within one 
(1) month of the time at which they are approved by the Owner. Change Orders for WPCLF projects should
be submitted to the Division of Environmental and Financial Assistance (DEFA) while Change Orders for
WSRLA projects should be submitted to the Division of Drinking and Ground Water (DDAGW) in central
office.

Change Order Approval Process 

After the Change Order is executed, one (1) copy of the Change Order, including the supporting 
documentation, is to be sent to Ohio EPA for final review. The WPCLF/WSRLA Change Order forms must 
have original signatures. 

Communities have the option to submit hard copies of the project Change Orders via mail to Ohio EPA or 
to send PDF Change Order forms and supporting documentation electronically. With either hard copy or 
electronic submittals, the WPCLF Change Orders should be submitted to DEFA and WSRLA Change Orders 
should be submitted to DDAGW ‐ Central Office. 

The dedicated e‐mail address for the electronic submittal of WPCLF Change Orders is 
EPAWPCLFCO@epa.ohio.gov. 

The dedicated e‐mail address for the electronic submittal of WSRLA Change Orders is 
EPAWSRLACO@epa.ohio.gov. 

mailto:EPAWPCLFCO@epa.ohio.gov
mailto:EPAWSRLACO@epa.ohio.gov
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After the Change Order is accepted and eligible costs determined, Ohio EPA will issue a letter 
informing the Owner and authorizing OWDA to disburse funds from Project Contingency for the work. The 
OEPA letter will be sent electronically. OWDA will return a PDF of the WPCLF/WSRLA Change Order form 
which will be signed by all parties including Ohio EPA and OWDA. 

Please notify Ohio EPA if the community prefers a hard copy of change order approval documentation and 
then Ohio EPA and OWDA will send hard copies of approval documentation through the mail. 

Payments for Change Order Work 

The Owner is precluded from submitting to the OWDA payment requests for Eligible Project Costs 
associated with the Change Orders until such time as the Ohio EPA’s approval of the Change Orders has 
been obtained. 
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Local Protest Procedure 

Protests 

A protest based upon an alleged violation of the procurement requirement may be filed 
against the OWNER’s procurement action by a party with an adversely affected direct 
financial interest. The protest shall be filed with the Mayor. The OWNER shall 
determine the protest. The OWNER may request additional information or a hearing in 
order to resolve the protest. 

A protest shall be filed as early as possible during the procurement process, but must be 
received by the OWNER no later than one week after the basis of the protest is 
known or should have been known, whichever is earlier. If the protest is mailed, the 
protester bears the risk of non-delivery within the required time period. 

A protest must clearly present the procurement requirement being protested, the facts which 
support the protest, and any other information necessary to support the protest. 
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Payment Methods 
1. At least ten (10) days before each progress payment falls due (but not more often

than once a month), the Contractor will submit to the Engineer a partial payment
estimated filled out and signed by the Contractor covering the work performed
during the period covered by the partial payment estimate and supported by such
data as the Engineer may reasonably require. If payment is requested on the basis of
materials and equipment not incorporated in the Work but delivered and suitable
stored at or near the site, the partial payment estimate shall also be
accompanied by such supporting data, satisfactory to the Owner as will establish
the Owner’s title to the material and equipment and protect his interest therein,
including applicable insurance. The Engineer will, with ten (10) days after receipt of
each partial payment estimate, either indicate in writing his approval of payment
and present the partial payment estimate to the Owner, or return the partial
payment estimate to the Contractor indicating in writing his reason for refusing to
approve payment.

In the latter case, the Contractor may make the necessary corrections and resubmit
the partial payment estimate. The Owner will, within 30 days of presentation to him
of an approved partial payment estimate, pay Contractor for labor performed and
material incorporated in the Work, at the rate of 92 percent of the amount of the
estimate as approved by the Engineer until 50 percent of the Work is completed.
All labor performed and material incorporated in the Work after the job is 50
percent of completed shall be paid for at the rate of 100 percent of the amount
of additional labor and material furnished and approved and the amount labor
and material furnished and approved the amount previously retained shall be
deposited in an escrow account. The funds in the escrow account with accumulated
interest are to be paid the Contractor at the same time and in the same manner
as specified for payment of the of the retained amount in Section 5.

Payment for material and equipment delivered and not incorporated shall be
based on the scheduled of quantities and cost submitted. Any money due from
Owner shall, on the day that it is due, be paid to Contractor, or deposited in an
escrow account, whichever is applicable, with one or mare banks or building and
loan associations in the state selected by mutual agreement between the Contractor
and the Owner. The agreement shall contain the following provisions:

A. The money shall be deposited in a savings account or the escrow agent shall
property invest the entire escrow principal in obligations selected by the escrow
agent, as stipulated in the agreement.

B. The escrow agent shall hold the escrow principal and income until receipt of
notice from the Owner and the Contractor, of until receipt of an arbitration order
specifying the amount of escrow principal to be released and the person to whom it
is to be released. Upon receipt of the notice or order, the agent shall properly pay
such amount of principal and the portion of amount of the escrow income to the
person indicated.

C. The escrow agent shall be compensated for its services as agreed to by the Owner
and the Contractor from the income from the escrow account.

2. The request for payment may also include an allowance for the cost of such major
material and equipment which are suitably stored either at the site or the near the site.



 The City of Canton  

Date: __________________ 

SENT BY REGULAR U.S. MAIL 

__________________ 
__________________ 
__________________ 
__________________ 

Re: Notice to Proceed 
City of Canton – _____________________ Project 

Dear M___. ____________________: 

You are notified to proceed with your Work on the _____________________ PROJECT 
(the Project).  This letter shall serve as [Name of Contractor]’s Notice to Proceed on the Project 
and shall be effective as of ________________________.  The Contractor shall have its Work 
for the «Project_Name» scope of work, referred to herein as the “Interim Milestone Scope,” 
substantially complete by «Date_of_Substantial_Completion».  Substantial Completion is the time 
at which the Work has progressed to the point where the Work is sufficiently complete, in 
accordance with the Contract Documents, so that the Work can be utilized for the purposes for 
which it is intended. 

Thank you. 

Approved By: 

_____________________________________________ 
John Highman, Director of Public Service, City of Canton 

SAMPLE ONLY
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Supplemental Specification 01-00 

PROJECT DOCUMENTATION AND SUBMITTAL REQUIREMENTS 
    FOR  

      ALL PUBLIC WORK PROJECTS AND SUBDIVISION DEVELOPMENTS 

 September, 2000 
* Revised August, 2009

Project Submittals:  The following listed items are the full responsibility of the Contractor. 
These items become part of the administrative duties imposed upon this Contract.  The 
Contractor shall be responsible for submitting all detail items prior to the contract Notice of 
Commencement, or as directed by the City’s Project Manager.  A typewritten letter shall 
accompany all items, on Company letterhead; clearly describe each item submitted.  If Contractor 
elects to fax any documentation due to expediency, the Contractor will be responsible for 
submitting hard copy for project documentation.  The City will reject any information not clearly 
legible. Submit four copies of the project submittals. 

Contractor will clearly affix a label or stamp identifying the submittal and its status for 
project review.  All actions other than “no exception taken” will require supporting notation or 
information for project review. 

Allow at least 10 business days for City’s review and execution.  The City Project Manager 
shall assist the Contractor with any questions or clarification during this process to ensure timely 
response to the Contractor. 

The City will not pay directly for the performance of the work listed. This work is a 
subsidiary obligation of the Contractor. 

1. Shop Drawings
2. Preconstruction Video
3. Progress Schedule
4. Release Statement for Disposal of Excavated Material
5. Traffic Control Plan
6. Contractor and Subcontractor Emergency Contact List
7. Statements of Final Compliance

1. Shop Drawings
a) Upon written request from the Engineer, the Contractor shall submit detailed drawings,

acceptable catalog data, specification and material certifications for all materials and/or
equipment specialized or required for the proper completion of the work.

b) Contractor shall submit shop drawings in not less than four (4) copies to the Engineer.
c) Contractor shall submit shop drawings in proper sequence of construction to cause no

delay in the work.  The Engineer will have ten (10) business days to review submittals.
The Contractor’s failure to transmit appropriate submittals to the Engineer sufficiently in
advance of work shall not be grounds for time extension.  No work shall be performed

APPENDIX D
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requiring shop drawings until same the Engineer has approved these shop drawings. 
d) Label each shop drawing with the following: 

1. Project Name 
2. Name of Contractor 
3. Name of Subcontractor (if applicable) 
4. Name and Address of Supplier and/or Manufacturer 
5. Log Reference Number 

e) The Contractor is responsible for reviewing and approving all shop drawings prior to 
submittal.  The Engineer’s review does not make him responsible for the accuracy of said 
drawings. 

 
2. Preconstruction Video:  Prior to actual construction, the Contractor shall take video 

recording of the entire length and width of the work site. 
a) The Contractor shall notify the Engineering Department prior to scheduling the video 

recording of the site.  A representative of the Engineering Department shall be present 
when the recording this video. 

b) The video and audio recordings shall be on DVD or pre-approved alternative for replay. 
Contractor must submit alternative medium to the Engineer and approval received prior 
to scheduling. 

c) The video portion shall have continuous time and date incorporated into it, locations and 
person(s) doing the work. 

d) Audio comments during the recording must address each item in the field of view as it 
may pertain to the project construction. The recording technician will need to become 
familiar with the project plans to know what subject matter is pertinent. Further, 
contractor must incorporate a post recording review and audio comments into the 
recording. 

e) Submitted copies of all recordings are the property of the Engineer. Contractor must 
submit the recording and be accepted in full by the Engineering Department prior to the 
start of construction. 
 

3. Progress Schedule:  The Contractor shall provide to the City, as mutually agreed upon at the 
Contract’s Preconstruction meeting, a graphic progress schedule, which shall include the 
following:  

a) Progress schedule as a minimum to be prepared in CRITICAL PATH METHOD 
FORMAT (CPM).  The schedule shall be submitted, as a minimum, on 11" x 17" format 
for clarity and any necessary notations. Progress schedule shall include all work activities 
relative to the project, as further described in the Contract.  Activities and rate of 
expected progress to secure completion as set forth in the Contract shall be shown on the 
schedule.  Contractor to annotate any milestones that may be indicated in the Contract.  
Project completion date shall be clearly defined on the original schedule and all ensuing 
schedules provided. 

b) Schedules shall be updated, as a minimum, every 30 days, or as agreed to by the City’s 
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Project Manager. 
 
4. Release Statement for Disposal of Excavated Materials 

(a) The Contractor shall provide to the City a written consent statement from all property 
owners whose property is a landfill depository for all surplus or unsuitable excavated 
material from the project site. 

(b) The Contractor shall follow ODOT 105.16 for specific guidelines and name the “City of 
Canton” in lieu of “the Department” on all forwarded documents. The City requires a 
contract or permit that contains the language stating that the City is not party to the 
contract or permit, the material is not the City’s, and that the contractor and the property 
owner will hold the City harmless from claims that may arise from this contract or permit.  

(c) See attached sample copy for referencing purposes. 
 
5. Traffic Control Plan:  Contractor shall submit a graphical presentation or written document 

detailing the signage to be used and its location for maintenance of traffic.  If traffic 
control will be performed in stages, submit a plan for each stage.  Any proposed detours 
should be approved by the Engineer prior to plan submission. 

 
6. Contractor and Subcontractor Emergency Contact List:  Contractor shall submit to the 

Engineer, prior to commencing construction, a complete list of the Contractor’s personnel 
associated with the project.  List should include name, title, and emergency contact phone 
numbers for each individual. 

 
7. Statements of Final Compliance:  The Contractor shall submit to the City the following 

documentation, in addition to the Project’s General Conditions.  All submittals shall be 
completed and approved prior to the release of the final retainer. 
a) Certificates of Substantial and Final Completion. Contractor shall submit in writing, the 

date on which work is substantially completed and upon Final Completion.  Any 
deviation from the stated contract completion date to what is being submitted shall be 
explained further by the Contractor.  The City, at their discretion, will further review this 
subject, as needed. 

b) Final Waiver of Lien 
Contractor shall furnish a written report indicating the resolution of any and all property 
damage claims filed with Contractor by any party during the contract period.  The 
information shall include the name of claimant; date filed with Contractor; name of 
Insurance Company and/or Adjustor handling the claim; how the claim was resolved; if 
claim was not resolved for the full amount, a statement indicating the reason for such 
action.  If there were no damage claims filed with the Contractor, then this shall be so 
stated in the report. 
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(SAMPLE COPY) 
Waste Disposal Agreement for Projects in the City of Canton 

  
Items 1, 3 - 9 are optional and discretionary to the undersigned 

THIS WASTE AGREEMENT, made this _______ day of __________ 20___ , by and between 
_________________________________ (called “Contractor”), and ________________________________ of 
__________________________________ (called “Land Owner”), concerning a certain construction contract 
between the Contractor and _____________________________ in the City of Canton, OH for the 
_________________________________ (project), as follows: 
 1. MANNER OF WASTING:  Land Owner grants to Contractor the exclusive right to place dirt, earth, rock, 

topsoil, subsurface, unsuitable and/or other excess material (called “waste material”) upon the area 
described in the following paragraph without requirement, limit, or restriction as to depth, amount, 
manner, or time. 

 2. WASTE AREA:  The property upon which Contractor is permitted to place material is commonly known 
as ________________________________________ (address). 

 3. TITLE TO WASTE AREA:  The Land Owner warrants that it has title to and the right to contract for 
placement of waste material in said area and agrees to defend and indemnify Contractor against any claim, 
suit, or damage arising out of such title or right to contract. 

 4. ACCESS AND USE:  Land Owner hereby grants Contractor the right of ingress and egress to the waste 
area in locations to be selected by Contractor for all purposes necessary to the complete fulfillment of this 
agreement, and the right of quiet enjoyment in the intended use of such area. 

 5. PAYMENT:  Contractor agrees to pay and Land Owner agrees to accept as full and final compensation for 
all rights granted and covenants contained herein and all claims of every nature the sum of 
______________ payable __________________________ . 

 6. BASIS OF MEASUREMENTS:  It is mutually agreed that measurement of the amount of materials 
wasted, where required, shall be made on the following basis:  _____________________________ and 
said measurement shall be binding upon the parties hereto for all purposes. 

 7. DAMAGES:  Land Owner hereby waives any and all claims for damage to the waste area and to the area 
of ingress and egress except as specifically noted herein. 

 8. RELEASE:  Upon receipt of final payment hereunder, and provided all terms of this agreement have been 
fulfilled, Land Owner hereby releases Contractor from further liability of any kind or nature hereunder. 

 
WITNESSES:     CONTRACTOR: 
 
___________________________  _______________________________ 
      Authorized Signature & Title 
___________________________ 
      LANDOWNER: 
 
___________________________  ________________________________ 
      Signature 
___________________________ 
 
 9. ENTIRE AGREEMENT:  It is agreed that the terms and conditions of this agreement are fully covered in 

the foregoing, and that any oral or written statements made by either party, or agents claiming to represent 
either party, not set forth herein, are not binding on the parties and are not considered as part of this 
Agreement. 

 10. DISCLAIMER:  The City of Canton is not a party to the here above agreement.  The Contractor and 
Landowner shall indemnify and save harmless the City of Canton from any claim that may arise from the 
here above agreement. The waste material is the property of the Contractor, not the City of Canton. 
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Code of Federal Regulations 

Title 45 - Public Welfare 

Volume: 4 
Date: 2010-10-01 
Original Date: 2010-10-01 
Title: Section 2543.87 - Byrd anti-lobbying amendment. 
Context: Title 45 - Public Welfare. Subtitle B - Regulations Relating to Public Welfare (Continued). 
CHAPTER XXV - CORPORATION FOR NATIONAL AND COMMUNITY SERVICE. PART 2543 - GRANTS AND 
AGREEMENTS WITH INSTITUTIONS OF HIGHER EDUCATION, HOSPITALS, AND OTHER NON-PROFIT 
ORGANIZATIONS. Subpart E - Statutory Compliance. 

§ 2543.87 Byrd anti-lobbying amendment. 

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each 
tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any 
person or organization for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, officer or employee of Congress, or an employee of a member of Congress in 
connection with obtaining any Federal contract, grant or any other award covered by 31 U.S.C. 1352. 
Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 
obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient. 
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ODOT Office of Local Programs 
Notice to the Industry 

In December 2014, a compliance review of ODOT’s Disadvantaged Business Enterprise (DBE) Program was 

conducted by the Federal Highway Administrations (FHWA’s) Office of Civil Rights. A subsequent review was 

conducted in June 2015. The purpose of the reviews was to determine ODOT’s compliance with the DBE program 

regulations found in 49 CFR Part 26. 

In the end, it was determined that the ODOT DBE Program was noncompliant with Federal regulations. A total of 32 

areas were identified in which the Department was deficient in implementing the Federal requirements; 7 of these 

were directly related to the Local Let program.  

As a result of those findings, ODOT and FHWA entered into a Conciliation Agreement in September 2015 to address 

those areas of noncompliance in ODOT’s DBE program. Since the inception of this agreement, the Office of Local 

Programs has played an integral part in addressing specific deficiencies related to the Local Let program and has 

worked to develop solutions to ensure compliance. 

Following, are the programmatic and process changes that have been or will be implemented by ODOT’s Office of 

Local Programs to address these seven areas. 

PN007 

This Note is a Local-let specific version of the ODOT-let PN 007 that was drafted in December of 2019.  

Requirements to monitor DBE Trucking have been updated to a monthly process that will be completed as part 

of the Trucking Affidavit Section on the new Prompt Payment Spreadsheet (see PN31 Prompt Payment 

guidance below).  The Prime Contractor will be required to monitor trucking firms being used on the project and 

make appropriate selections on the Affidavit section of the Prompt Payment Spreadsheet.   

Training and Guidance for this process can be located at: 

https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/local-programs/resources/prompt-pay 

PN13 

A Local-let specific version of PN 13 was finalized and added to the Bid Doc Template in March of 2019.  This 

proposal note outlines the requirements for identifying DBEs pre-award who will be utilized to meet the 

established project goals through the Utilization and Affirmation processes.  This Proposal Note also provides 

defining criteria for Good Faith Efforts, termination, and the replacement of DBE firms.   

Good Faith Efforts, termination, and replacement guidance may be located at: 

https://www.transportation.ohio.gov/wps/portal/gov/odot/programs/business-economic-opportunity/dbe/dbe-

resources 

For reference purposes, the Local-let Bid Doc Template may be found in the Forms/Bid Preparation Section at 

the following web page address: 

https://www.transportation.ohio.gov/wps/portal/gov/odot/working/publications/local-let-manual 
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PN31 

This Proposal Note was developed to outline the new comprehensive Prompt Payment and Commercially Useful 
Function (CUF) Procedures via the GoFormz platform.  A template for this form may be found and submitted via 
the GoFormz website located at www.goformz.com (see detailed directions for creating an account below).   

 
The Code of Federal Regulations (CFR), 49 CFR Part 26. Within 49 CFR Part 26, 49 CFR 26.29 define the prompt 
payment requirements that apply to ODOT (the Department), its subrecipients (LPA’s), and, by extension, both 
Prime Contractors and Subcontractors (including non-DBEs). The Prime Contractor must comply with this 
Proposal Note and the Department’s prompt payment requirements as published in Section 107.21 of the 
Construction and Materials Specifications (C&MS). 

 
Additionally, ODOT will monitor payments made by Prime Contractors and Subcontractors for compliance with this 
Proposal Note, C&MS 107.21 and, where applicable, 49 CFR 26.29. To facilitate this monitoring, the Department 
requires prime contractors to report their payments to all subcontractors with the submission of each invoice. The 
payment data reported must include any retainage withheld and any previously withheld retainage released. All 
such reporting will take place through a web-based submission on a customized version of ODOT’s GoForms, 
which will be directly routed to a project specific folder on a SharePoint site created by each district.  
 
Invoices will not be approved and processed for payment unless this reporting form has been submitted and 
received by the Department. 
 

To obtain a GoFormz account, you must first register and obtain a MyODOT account.  To do this, please click Link 
and follow directions outlined on the website.  Two process flowcharts linked below have also been provided to 
assist in better understanding this process. 
 

https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-LocalPublicAgency-

access-GoFormz-SharePoint.pdf 

 

https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-PrimeContractoraccess-

GoFormz.pdf 

 
 
Once a MyODOT account has been set up, the account holder will need to email: GoFormz.Help@dot.ohio.gov  

• In the Subject Line type Create GoFormz Account;  

• After, a Login for Goformz will be emailed back to the sender, then 

• Click www.goformz.com to access GoFormz and set up your account 
 

You may access online training for Prompt Payment and CUF on the Local Programs LTAP page at the following 

web address: 

http://www.dot.state.oh.us/Divisions/Planning/LocalPrograms/LTAP/Pages/Ohio_LTAP_eLearning.aspx 

        
       Additionally, a very beneficial GoFormz training/ YouTube webinar recording can be found at: 
 https://youtu.be/hes_7zi2n2U 
   

 

 

http://www.goformz.com/
https://www.transportation.ohio.gov/wps/portal/gov/odot/working/data-tools/resources/myodot
https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-LocalPublicAgency-access-GoFormz-SharePoint.pdf
https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-LocalPublicAgency-access-GoFormz-SharePoint.pdf
https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-PrimeContractoraccess-GoFormz.pdf
https://www.transportation.ohio.gov/static/Working/data-tools/PromptPay/Visio-LPA-PrimeContractoraccess-GoFormz.pdf
mailto:GoFormz.Help@dot.ohio.gov
http://www.goformz.com/
http://www.dot.state.oh.us/Divisions/Planning/LocalPrograms/LTAP/Pages/Ohio_LTAP_eLearning.aspx
https://youtu.be/hes_7zi2n2U


PN32 

To ensure compliance with State and Federal laws which require all contractors and subcontractors to be 

documented in writing and in conformity with all applicable laws and regulations, the Department will require that 

a C92 form be completed for each subcontractor and material supplier working on the project prior to their 

starting work via electronic C92 GoFormz (process to access GoFormz described above) which will 

automatically be uploaded to the respective District SharePoint site. This requirement will go into effect 

immediately for all Local-let projects advertising after 1/31/2021. 

Additionally, this requirement allows the Department to accurately and fully track DBE participation, both race-
neutral and race-conscious.  This is necessary for semi-annual reporting to FHWA. 

 
District LPA staff will grant SharePoint access to the appropriate LPA personnel enabling them to view and 
monitor project documentation.  The Project Engineer or LPA Designee will be required to verify that a C92 
GoFormz has been submitted for each subcontractor working on the project, and this requirement will also be 
routinely monitored by the District Construction Monitor to ensure compliance. 

 

PN126 

This Proposal Note must be used on all Local-let Design Build projects using the 2019 C&MS.  The note revises 

Section 100 – General Provisions of the ODOT 2019 C&MS to be specific for LPAs.  PN126 closely resembles 

the same note used on ODOT-let Design Build projects.  The major update is the Prime Contractor’s contractual 

obligation to make payment to each consultant, subcontractor, and supplier within 10 Calendar Days after 

receipt of payment from either the Department or LPA.  Also, the Prime Contractor shall ensure this contractual 

obligation is placed in all consultants, subconsultants, subcontractor and supplier contracts that it enters into and 

further require that all consultants, subconsultants subcontractor and suppliers place the same payment 

obligation in each of their lower tier contracts. 

For reference purposes, the Local-let Design Build Bid Doc Template may be found in the Forms/Bid Preparation 

Section at the following web page address: 

https://www.transportation.ohio.gov/wps/portal/gov/odot/working/publications/local-let-manual 

 

Commercially Useful Function (CUF) Training 

 Training for CUF and Prompt Payment is located at the following web address: 

http://www.dot.state.oh.us/Divisions/Planning/LocalPrograms/LTAP/Pages/Ohio_LTAP_eLearning.aspx 

 

Additional Updates to the LATP Manual of Procedures – Construction Chapter 

 

Clarification on Retainage Requirements 

In accordance with Article XVIII, Section 3 of the Ohio Constitution, and Ohio’s home rule law, the 

Department allows LPA program recipients the full flexibility to withhold retainage from the prime in strict 

accordance with sections 153.12 and 153.14 of the Revised Code, and pursuant to 49 CFR 26.29(b)(3). 

https://www.transportation.ohio.gov/wps/portal/gov/odot/working/publications/local-let-manual
http://www.dot.state.oh.us/Divisions/Planning/LocalPrograms/LTAP/Pages/Ohio_LTAP_eLearning
http://codes.ohio.gov/orc/153.12
http://codes.ohio.gov/orc/153.14


Should an LPA exercise its option to retain funds, it must be done so in strict accordance with the rules 

outlined above.  Additionally, LPAs who choose to do so, shall monitor the return of retainage and may 

withhold retainage by selecting one of three specified methods outlined in 49 CFR 26.29(b)(3): 

(1) LPA may decline to hold retainage from prime contractors and prohibit prime contractors from 
holding retainage from sub-contractors. 

(2) LPA may decline to hold retainage from prime contractors and require a contract clause 
obligating prime contractors to make prompt and full payment of any retainage kept by 
prime contractor to the subcontractor within 30 days after the subcontractor's work is satisfactorily 
completed. 

(3) LPA may hold retainage from prime contractors and provide for prompt and regular incremental 
acceptances of portions of the prime contract, pay retainage to prime contractors based on these 
acceptances, and require a contract clause obligating the prime contractor to pay all retainage 
owed to the subcontractor for satisfactory completion of the accepted work within 30 days after 
your payment to the prime contractor. 

 

FHWA Form 1273  

A process has been outlined in the Construction Chapter of the LPA Manual of Procedures to ensure that 

the FHWA Form 1273 is physically incorporated into all Local-let construction contract and subcontract 

agreements (excluding purchase orders, rental agreements and other agreements for supplies or services).  

The LPA will be required to collect all contracts, subcontracts, and lower-tier contracts on the project from 

the Prime Contractor to verify Form FHWA-1273 has been physically incorporated. The LPA must then 

affirm the physical incorporation of Form FHWA-1273 by completing Appendix M – Form FHWA-1273 

Subcontract Agreement Check.  

The Construction Chapter of the LPA Manual of Procedures may be found at the following web page 

address: https://www.transportation.ohio.gov/wps/portal/gov/odot/working/publications/local-let-manual  
 

 

Ensuring Continued Compliance 

Moving forward, ODOT has committed to meet required corrective actions outlined in the Conciliation Agreement and 

ensuring that the Local-let Program is compliant with the DBE program requirements and regulations. 

If there are any additional questions or comments, please do not hesitate to contact any of the individuals listed 

below. 

 

 

 

 

 

 

https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9979bb6e164ec0f01746b6047d4a333d&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=bbf46625ccd389cfa7e9048e9eb57cfe&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9979bb6e164ec0f01746b6047d4a333d&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=9979bb6e164ec0f01746b6047d4a333d&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=bbf46625ccd389cfa7e9048e9eb57cfe&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.law.cornell.edu/definitions/index.php?width=840&height=800&iframe=true&def_id=beb9d9da5d9570dc3743819be16579bf&term_occur=999&term_src=Title:49:Chapter:A:Part:26:Subpart:B:26.29
https://www.transportation.ohio.gov/wps/portal/gov/odot/working/publications/local-let-manual


Contact Information: 

Any questions regarding the update outlined above should be directed to the following:  

Office of Local Programs: 

Jeff Peyton: 614-466-2032 

Jeff Shaner: 614-644-6394 

 

All questions regarding the GoFormz application can be directed to the following email address 

GoFormz.Help@dot.ohio.gov or the Admin Owners below. 

GoFormz Admin Owners: 

  Janet Treadway: 614-466-7514 

                Tia Williams-Hayes: 614-644-6463 

 

 

mailto:GoFormz.Help@dot.ohio.gov


Code of Federal Regulations 

Title 2 - Grants and Agreements 

Volume: 1 
Date: 2015-01-01 
Original Date: 2015-01-01 
Title: Section Â§ 200.322 - Procurement of recovered materials. 
Context: Title 2 - Grants and Agreements. Subtitle A - Office of Management and Budget Guidance for 
Grants and Agreements. CHAPTER II - OFFICE OF MANAGEMENT AND BUDGET GUIDANCE. - Reserved. 
PART 200 - UNIFORM ADMINISTRATIVE REQUIREMENTS, COST PRINCIPLES, AND AUDIT REQUIREMENTS 
FOR FEDERAL AWARDS. Subpart D - Post Federal Award Requirements. - Procurement Standards. 

§ 200.322 Procurement of recovered materials. 

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its 
contractors must comply with section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act. The requirements of Section 6002 include procuring only 
items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247 that 
contain the highest percentage of recovered materials practicable, consistent with maintaining a 
satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste 
management services in a manner that maximizes energy and resource recovery; and establishing an 
affirmative procurement program for procurement of recovered materials identified in the EPA 
guidelines. 

[78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014] 
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Title VI Requirements 

The City of Canton, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 

(78 Stat.252, 42 U.S.C. §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders 

that it will affirmatively ensure that any contract entered into pursuant to this advertisement, 

disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in 

response to this invitation and will not be discriminated against on the grounds of race, color, or 

national origin in consideration for an award. 

No person in the United States shall, on the grounds of race, color, or national origin, be 

excluded from participation in, be denied the benefits of, or be otherwise subjected to 

discrimination under any program or activity, for which the Recipient receives Federal 

financial assistance from DOT, including the City of Canton. 

Please also review Appendix A, Appendix C, Appendix D and Appendix E of the Standard 

Assurances which are included in the following pages. 
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APPENDIX A 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 

(hereinafter referred to as the "contractor") agrees as follows: 

 

1.  Compliance with Regulations: The contractor (hereinafter includes consultants) will 

comply with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the 

U.S. Department of Transportation, The City of Canton, as they may be amended from time to time, which are 

herein incorporated by reference and made a part of this contract. 

 

2.  Non-discrimination: The contractor, with regard to the work performed by it during the 

contract, will not discriminate on the grounds of race, color, or national origin in the selection and retention of 

subcontractors, including procurements of materials and leases of equipment. The contractor will not participate 

directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment 

practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21. 

{Include City of Canton specific program requirements.] 

 

3.  Solicitations for Subcontracts, Including Procurements of Materials and Equipment: 

In all solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed 

under a subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or 

supplier will be notified by the contractor of the contractor's obligations under this contract and the Acts and the 

Regulations relative to Non-discrimination on the grounds of race, color, or national origin. {Include City of 

Canton specific program requirements.] 

 

4. Information and Reports: The contractor will provide all information and reports required  by the 

Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, 

other sources of information, and its facilities as may be determined by the Recipient or The City of Canton) to be 

pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a 

contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor will so 

certify to the Recipient or The City of Canton), as appropriate, and will set forth what efforts it has made to obtain the 

information. 

 

5.  Sanctions for Noncompliance: In the event of a contractor's noncompliance with the 

Non• discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or The 

City of Canton may determine to be appropriate, including, but not limited to: 

 

a. withholding payments to the contractor under the contract until the contractor complies;  and/or 

b. cancelling, terminating, or suspending a contract, in whole or in part. 

 

6.  Incorporation of Provisions: The contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of equipment, unless exempt by 

the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any 

subcontract or procurement as the Recipient or The City of Canton may direct as a means of enforcing such 

provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is 

threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the 

Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor  may 

request the United States to enter into the litigation to protect the interests of the United States. 
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APPENDIX C 

 

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED 

UNDER THE ACTIVITY, FACILITY, OR PROGRAM 

 

 

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments 

entered into by the (Title of Recipient) pursuant to the provisions of Assurance 7(a): 

 

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives , successors in interest, and assigns, as a part of the 

consideration hereof, does hereby covenant and agree [in the case of deeds and 

leases add "as a covenant running with the land"] that: 

 

1. In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 

which a U.S. Department of Transportation activity, facility, or program is 

extended or for another purpose involving the provision of similar services or 

benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 

such facilities and services in compliance with all requirements imposed by the 

Acts and Regulations (as may be amended) such that no person on the grounds of 

race, color, or national origin, will be excluded from participation in, denied the 

benefits of, or be otherwise subjected to discrimination in the use of said facilities. 

 

B.  With respect to licenses, leases, permits, etc., in the event of breach of any of the above 

Non-discrimination covenants, (Title of Recipient) will have the right to terminate the (lease, 

license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon, 

and hold the same as if the (lease, license, permit, etc.) had never been made or issued.* 

 

C.   With respect to a deed, in the event of breach of any of the above Non-discrimination 

covenants, the (Title of Recipient) will have the right to enter or re-enter the lands and 

facilities thereon, and the above described lands and facilities will there upon revert to and 

vest in and become the absolute property of the (Title of Recipient) and its assigns.* 

 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 
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APPENDIX D 

 

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY 

ACQUIRED UNDER THE ACTIVITY, FACILITY OR PROGRAM 

 

 

The following clauses will be included in deeds, licenses, permits, or similar 

instruments/agreements entered into by (Title of Recipient) pursuant to the provisions of 

Assurance 7(b): 

 

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs, 

personal representatives, successors in interest, and assigns, as a part of the consideration 

hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a 

covenant running with the land") that (1) no person on the ground of race, color, or 

national origin, will be excluded from participation in, denied the benefits of, or be 

otherwise subjected to discrimination in the use of said facilities, (2) that  in the 

construction of any improvements on, over, or under such land, and the furnishing of 

services thereon, no person on the ground of race, color, or national origin, will be 

excluded from participation in, denied the benefits of, or otherwise be subjected to 

discrimination, (3) that the (grantee, licensee,  lessee, permittee, etc.) will use the 

premises in compliance with all other requirements imposed by or pursuant to the Acts 

and Regulations, as amended, set forth in this Assurance. 

 

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above 

Non­ discrimination covenants, (Title of Recipient) will have the right to terminate the 

(license, permit, etc., as appropriate) and to enter or re-enter and repossess said land and 

the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate) 

had never been made or issued.* 

 

C. With respect to deeds, in the event of breach of any of the above Non-discrimination 

covenants, (Title of Recipient) will there upon revert to and vest in and become the 

absolute property of ( Title of Recipient) and its assigns.* 

 

 

(*Reverter clause and related language to be used only when it is determined that such a clause 

is necessary to make clear the purpose of Title VI.) 
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APPENDIX E 

 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest 

(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination 

statutes and authorities; including but not limited to: 

 
Pertinent Non-Discrimination Authorities: 

 

 Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR 

Part 21. 

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 

U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects); 

 Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex); 

 Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. §794 et seq.), as 

amended, (prohibits discrimination on the basis of disability); and 49 CFR Part 

27; 

 The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), 

(prohibits discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 

amended, (prohibits discrimination based on race, creed, color, national origin, or sex); 

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage 

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 

1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the 

terms "programs or activities" to include all of the programs or activities of the Federal-aid 

recipients, sub-recipients and contractors, whether such programs or activities are Federally 

funded or not); 

 Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 

on the basis of disability in the operation of public entities, public and private 

transportation systems, places of public accommodation, and certain testing entities (42 

U.S.C. §§ 12131 - 12189) as implemented by Department of Transportation regulations 

at 49 C.F.R. parts 37 and38; 

 The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 

47123) (prohibits discrimination on the basis of race, color, national origin, and 

sex); 

 Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 

Populations and Low-Income Populations, which ensures discrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high 

and adverse human health or environmental effects on minority and low-income populations; 

 Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with Title 
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your 
programs (70 Fed. Reg. at 74087 to 74100); 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you 

from discriminating because of sex in education programs or activities (20 U.S.C. 

1681 et seq).
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CANTON TITLE VI COMPLAINT PROCEDURE 

I. FILING A COMPLAINT 

 
Complaint Procedure - Any person who believes that he or she as a member of a protected 

class, has been discriminated against based on race, color, national origin, gender, age, disability, 

religion, low income status, or Limited English Proficiency (LEP) in violation of Title VI of the 

Civil Rights Act of 1964, as amended and its related statutes, regulations and directives, Section 

504 of the Vocational Rehabilitation Act of 1973, Americans with Disabilities Act of 1990, as 

amended, the Civil Rights Restoration Act of 1987, as amended, and any other Federal 

nondiscrimination statute may submit a complaint. A complaint may also be submitted by a 

representative on behalf of such a person. 

 

It is the policy of the City to conduct a prompt and impartial investigation of all allegations of 

discrimination and to take prompt effective corrective action when a claim of discrimination is 

substantiated. 

 
No one may intimidate, threaten, coerce or engage in other discriminatory conduct against 

anyone because they have taken action or participated in an action to secure rights protected by 

the civil rights laws. Any individual alleging such harassment or intimidation may submit a 

complaint by following the procedure printed below. 

 
Any individual who feels that he or she has been discriminated against may submit a written or 

verbal complaint to the designated Title VI Coordinator. A complaint must include the name, 

address and telephone number of the individual making the complaint (complainant) and a brief 

description of the alleged discriminatory conduct including the date of harm. An individual 

submitting a complaint alleging discrimination may include any relevant evidence, including the 

names of witnesses and supporting documentation. 

 
Complaints should be directed to the Title VI Coordinator: 

 

 

Fonda Williams 
Deputy Mayor 

218 Cleveland Ave S.W., 8
th  

floor 

Canton, Ohio 44702 

Phone - 330-438-4302 

Email – fonda.williams@cantonohio.gov 

 
Within 60 days of the receipt of the complaint the City will conduct an investigation of the 

allegation based on the information provided and issue a written report of its findings to the 

complainant. The City will try to obtain an informal voluntary resolution to all complaints at the 

lowest level possible. 

mailto:fonda.williams@cantonohio.gov


A complainant’s identity shall be kept confidential except to the extent necessary to conduct an 

investigation. All complaints shall be kept confidential. 

 
These procedures do not deny the right of any individual to file a formal complaint with any 

government agency or affect an individual’s right to seek private counsel for any complaint 

alleging discrimination. 

Complaints may also be filed with the following government agencies: 

 

 
Ohio Department of Transportation 
Office of Equal Opportunity 
1980 West Broad Street 
MS: 3270 
Columbus, OH 43223 

 
 

The U.S. Department of Transportation 

1200 New Jersey Avenue, SE 

Washington, DC 20590 

 
Ohio Civil Rights Commission 

Central Office 

Rhodes State Office Tower 

30 East Broad Street, 5th floor 

Columbus, OH 43215 

614-466-2785 

 
Ohio Civil Rights Commission 

Akron Regional Office 

Bradley S. S. Dunn, Regional Director 

Akron Government Bldg. 

161 S. High Street, Suite 205 

Akron, OH 44308 

(330) 643-3100 

 
Link to filing a complaint online with the Ohio Civil Rights Commission: 

https://crc.ohio.gov/FilingaCharge/ChargeFilingProcedure.aspx 



II. COMPLAINT PROCESSING 

The Title VI Coordinator will review the complaint upon receipt to ensure that all required 

information is provided, the complaint meets the filing deadline date which is 180 days from the 

date the alleged discriminatory act occurred, and falls within the jurisdiction of the City. 

 
The Title VI Coordinator will then investigate the complaint. If the complaint is against the City 

then the Mayor’s office or their designee will investigate the complaint. Additionally, a copy of 

the complaint will be forwarded to the City Law Director. 

 
If the complaint warrants a full investigation, the Complainant will be notified in writing by 

certified mail. This notice will name the investigator and/or investigating agency. 

 
The party alleged to have acted in a discriminatory manner will also be notified by certified mail 

as of the complaint. This letter will also include the investigator’s name and will request that this 

party be available for an interview. 

 
Any comments or recommendations from legal counsel will be reviewed by the Title VI 

Coordinator, Director of Public Service and Mayor’s office. 

 
Once the City has investigated the report findings, the City will adopt a final resolution. 

All parties associated with the complaint will be properly notified of the outcome of the City’s 

investigative report. 

 
If the complainant is not satisfied with the results of the investigation of the alleged 

discriminatory practice(s), she/he shall be advised of their right to appeal the City’s decision. 

 
Appeals must be filed within 180 days after the City’s final resolution. Unless new facts not 

previously considered come to light, reconsideration of the City’s determination will not be 

available. 

 
The foregoing complaint resolution procedure will be implemented in accordance with the 

Department of Justice guidance manual entitled “Investigation Procedures Manual for the 

Investigation and Resolution of Complaints Alleging Violations of Title VI and Other 

Nondiscrimination Statues,” available online at: 

 
http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf 

http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf


Title VI Complaint Filing 

 
Complaints filed with the City of 

Canton, Ohio based on violations of 

Title VI of the Civil Rights Act of 1964, 

must include the following information: 

 
· Name of Complainant 

· Date of Complaint 

· Address of Complainant · Telephone Number of Complainant 

· Name of Agency / Department 

Accused of Discriminatory Practices 

· Name of Individual Accused of 

Discriminatory Practices 

· Address of Agency · Date of Alleged Discrimination 

· Description of Alleged Discrimination 

(see below) 

 
11. Alleged Discrimination - If your complaint is in regard to discrimination in the 

delivery of services or discrimination that involved the treatment of you by others 

by the agency or department indicated above, please indicate below the basis on 

which you believe these discriminatory actions were taken. 

· Race / Color / Religion 

· National Origin 

· Age · Sex, Gender 

· Disability · Income Status 

· Explanation of Alleged Discrimination - Please explain as clearly aspossible 

what happened. 

Provide the name(s) of witness(s) and others involved in the alleged discrimination. 

(Attach additional sheets if necessary and provide a copy of written material 

pertaining to your case.) 

· Signature of Complainant · Date of Complaint 

 

 

 
III. ENVIRONMENTAL JUSTICE 

 
In accordance with Title VI of the Civil Rights Act of 1964, each Federal agency shall ensure 

that all programs or activities receiving Federal financial assistance that affect human health or 

the environment do not directly, or through other arrangements, use criteria, methods, or 

practices that discriminate on the basis of race, color, or national origin. Part of Title VI reads, 

“No person in the United States shall, on the ground of race, color, or national origin be excluded 



from participation in, be denied the benefits of, or be subject to discrimination under any 

program or activity receiving Federal financial assistance.” 

 
The three fundamental environmental justice (EJ) principles are: 

· To avoid, minimize, or mitigate disproportionately high and adverse human health and 

environmental effects, including social and economic effects, on minority populations andlow- 

income populations; 

· To ensure the full and fair participation by all potentially affected communities in the 

transportation decision-making process; and 

· To prevent the denial of, reduction in, or significant delay in the receipt of benefits by minority 

populations and low-income populations. 

 
The City of Canton is committed to these three environmental justice principles in all work that 

the City performs. 

 
IV. ADMINISTRATION – WORK PLAN 

 
Pursuant to 23 CFR 200, the City of Canton has designated a Title VI Coordinator who is 

responsible for initiating, monitoring, and ensuring the City’s compliance with Title VI 

requirements for the following work plan: 

 
· Administer, coordinate and Implement the Title VI Program plan and distribute internally and 

externally via website and update annually as required. 

· Ensure that Assurances are being used in contracts for federal projects. 

· Attend Title VI training. 

· Collect public involvement data. 

· Review written Title VI complaints and ensure every effort is made to resolve complaints 

informally at the local or regional level and review and update the City’s Title VI plan and 

procedures as required. 

· Implement a plan that provides training to City Staff on the basic requirements of the Title VI 

implementation plan. 

 
Title VI Coordinator: 

 

Fonda Williams 
Deputy Mayor 

218 Cleveland Avenue, S.W., 8
th  

floor 

Canton, Ohio 44702 

Phone – 330-438-4302 

Email - fonda.williams@cantonohio.gov 

mailto:fonda.williams@cantonohio.gov


V. LIMITED ENGLISH PROFICIENCY (LEP) POLICY 

On August 11, 2000, the President signed an executive order, Executive Order 13166: Improving 

Access to Service for Persons with Limited English Proficiency (LEP), to clarify Title VI of the 

Civil Rights Act of 1964. It has as its purpose, to ensure meaningful access to programs and 

services to otherwise eligible persons who are not proficient in the English language. In addition, 

The US Department of Transportation published Policy Guidance Concerning Recipients’ 

responsibilities to Limited English Proficient Person in the December 14, 2005 Federal Register. 

 
This guidance outlines the following four factors that the City uses to access the LEP populations 

in Canton. 

 
1. The number and proportion of LEP persons eligible to be served or likely to be encountered by 

the City. 

2. The frequency with which LEP individuals come into contact with the program, activity or 

service. 

3. The nature and importance of the program, activity, or service provided by the program. 

4. The resources available to the City and costs. 

 
Summary of the four factor analysis 

 
Factor 1- The number and proportion of LEP persons eligible to be served or likely to be 

encountered by the City can only be estimated until the actual number of persons who can speak 

English less than “very well” are documented as needing assistance by City Staff . With this Title 

VI Plan being in early development stages and considered a document that may need regular 

updates, US Census Bureau information is being used at this time. The total population is 

provided below to shown general distribution of race and ethnicity in the community. The 

estimated number of persons that may not speak English “very well” is following in the US 

Census Bureau 2006-2010 American Community Survey. 

 

The U.S. Census Bureau provides statistics from 2010 for the City of Canton as follows: 

Total population = 74,451 

Population by Ethnicity: 

Hispanic or Latino = 1,805 Non Hispanic or Latino = 72,646 

Population by Race: 

White = 53,150 African American = 16,854, Asian = 193, American Indiana or Alaska Native = 

372, 

Native Hawaiian and Pacific Islander = 0, Other = 431, Identified by two or more = 3,451. 

 
The US Census Bureau 2006-2010 American Community Survey 5-Year Estimates under 

SELECTED SOCIAL CHARACTERISTICS estimates the number of people in Canton who 

speak a language other than English to be 2,945 with those speaking English less than “very 

well” estimated at 1.0% or approximately 983 individuals who may be considered limited in 

English proficiency. 



Factor 1(continued)- 

According to the census numbers above there may be up to 983 individuals who live in the City 

of Canton that may be considered as LEP. Based on actual contact between City Staff and the 

community there have been very few requests from anyone in the service area asking the City to 

provide language translation services. Therefore, the LEP population is probably even less than 

the estimate shown above. 

 
Factor 2- The frequency with which LEP individuals come into contact with the program, 

activity or service: 

Due to the infrequent requests for translation services, there appears to be a minimal need for 

translation services from the City. This may be attributed to the high percentage of younger 

people (87.6% for ages up to 17) who are available as family members for translation services. 

 
Factor 3. The nature and importance of the program, activity, or service provided by the 

program: 

If at any time a LEP individual requests translation services that are considered important such 

that denial or delay of access or services or information could have serious or even life- 

threatening implications, the City will provide, upon request, services to assist the LEP 

population including translation of vital City documents and interpretation services. 

 

Factor 4. The resources available to the City and costs: 

The City of Canton currently has several staff members who are bilingual in English and Spanish 

and are available to translate requests from the Hispanic population on a day to day basis. The 

City also provides many of their outreach services in the predominate languages of the 

community, English and Spanish. In addition, certified translation services are available through 

LanguageLine Solutions, a telephone translation service that is accessible for phone line 

translations services 24 hours a day. These are services the City provides upon request as 

discussed in factor 3 above. Page | 12 

 
Summary of LEP Accommodation Plan 

· The City of Canton strives to serve its population to the best of its ability and will provide upon 

request, services to assist the LEP population including translation of vital documents and 

interpretation services deemed necessary to provide meaningful access to City services. 

· A U.S. Census Bureau ISpeak card is available as part of this document and on the City’s 

webpage and is also available at City Hall located at 414 Main Street. This card allows LEP 

individuals to communicate their preferred language to City Staff whereas City Staff may then 

access a translation service called LanguageLine, phone number 1-800-752-6096 is available to 

City Staff or other translation services may be used as determined by the City. 

· For language translation requests from the Hispanic or Latino community the City has several 

staff member who are bilingual and are available to provide translation services on a day to day 

basis. 

· The City of Canton utilizes a voluntary public involvement survey to collect information 

regarding persons affected by proposed projects. The survey permits respondents to remain 



anonymous, while voluntarily answering questions regarding their gender, ethnicity, race, age, 

sex, disability status, and household income. This voluntary public involvement survey is 

available at all public hearings and meetings. Once the survey data has been collected, it will be 

reviewed and then the survey will be placed in a file for future reference. In the case enough 

surveys are collected over time to show a significant increase in LEP populations, the City may 

consider changes to their LEP policy. Completed surveys shall be retained for a period of three 

years from the date of the meeting and/or completion of the related project, if applicable. See 

Appendix G for a sample of this Survey. 

· The City reviews written Title VI complaints and ensures every effort is made to resolve 

complaints informally at the local or regional level and review and update the City’s Title VI 

plan and procedures as required. 

· Staff for the City will be provided training on the requirements for providing meaningful access 

to services for LEP persons. Considering the relatively small size of the City of Canton and 

limited financial resources, current training may be limited to web access to this document and 

it’s attachments by all City Staff, a log showing the names of all Staff that have been made aware 

of this document (sign off that they have read the document) and require that all new employees 

receive the same training. 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved. 

This document has important legal consequences; consultation with an attorney is encouraged with 
respect to its use or modification.  This document should be adapted to the particular circumstances of 
the contemplated Project and the controlling Laws and Regulations. 

 

MODIFIED STANDARD GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT 

 
[Where Third Party Engineer Performs Construction Administration Duties] 

 
 

 

 

 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved. 

 

These General Conditions have been prepared for use with the Agreement Between Owner and 
Contractor for Construction Contract (EJCDC® C-520, Stipulated Sum, or C-525, Cost-Plus, 2013 Editions). 
Their provisions are interrelated and a change in one may necessitate a change in the other. 

To prepare supplementary conditions that are coordinated with the General Conditions, use EJCDC’s 
Guide to the Preparation of Supplementary Conditions (EJCDC® C-800, 2013 Edition). The full EJCDC 
Construction series of documents is discussed in the Commentary on the 2013 EJCDC Construction 
Documents (EJCDC® C-001, 2013 Edition). 

 

 

Copyright © 2013: 

 

National Society of Professional Engineers 

1420 King Street, Alexandria, VA 22314-2794 

(703) 684-2882 

www.nspe.org 

 

American Council of Engineering Companies 

1015 15th Street N.W., Washington, DC 20005 

(202) 347-7474 

www.acec.org 

 

American Society of Civil Engineers 

1801 Alexander Bell Drive, Reston, VA 20191-4400 

(800) 548-2723 

www.asce.org 

 

 

The copyright for this document is owned jointly by the three sponsoring organizations listed above.  The 
National Society of Professional Engineers is the Copyright Administrator for the EJCDC documents; please 
direct all inquiries regarding EJCDC copyrights to NSPE. 

 

NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring 
organizations above. 

http://www.nspe.org/
http://www.acec.org/
http://www.asce.org/
http://www.ejcdc.org/


 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page i 

12890380v1 

STANDARD GENERAL CONDITIONS OF THE 
CONSTRUCTION CONTRACT 

 
TABLE OF CONTENTS 

Page 
ARTICLE 1 – Definitions and Terminology ....................................................................................... 1 

1.01 Defined Terms ........................................................................................................................ 1 

1.02 Terminology ........................................................................................................................... 5 

ARTICLE 2 – Preliminary Matters .................................................................................................... 6 

2.01 Delivery of Bonds and Evidence of Insurance ........................................................................ 6 

2.02 Copies of Documents ............................................................................................................. 6 

2.03 Before Starting Construction ................................................................................................. 6 

2.04 Preconstruction Conference; Designation of Authorized Representatives ........................... 6 

2.05 Initial Acceptance of Schedules ............................................................................................. 7 

2.06 Electronic Transmittals ........................................................................................................... 7 

ARTICLE 3 – Documents: Intent, Requirements, Reuse .................................................................. 7 

3.01 Intent ...................................................................................................................................... 7 

3.02 Reference Standards .............................................................................................................. 7 

3.03 Reporting and Resolving Discrepancies ................................................................................. 8 

3.04 Requirements of the Contract Documents ............................................................................ 9 

3.05 Reuse of Documents .............................................................................................................. 9 

ARTICLE 4 – Commencement and Progress of the Work ............................................................... 9 

4.01 Commencement of Contract Times; Notice to Proceed ........................................................ 9 

4.02 Starting the Work ................................................................................................................... 9 

4.03 Reference Points .................................................................................................................... 9 

4.04 Progress Schedule ................................................................................................................ 10 

4.05 Delays in Contractor’s Progress ........................................................................................... 10 

ARTICLE 5 – Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental 
Conditions ..................................................................................................................................... 11 

5.01 Availability of Lands ............................................................................................................. 11 

5.02 Use of Site and Other Areas ................................................................................................. 12 

5.03 Subsurface and Physical Conditions ..................................................................................... 13 

5.04 Differing Subsurface or Physical Conditions ........................................................................ 13 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page ii 

12890380v1 

5.05 Underground Facilities ......................................................................................................... 15 

5.06 Hazardous Environmental Conditions at Site ...................................................................... 16 

ARTICLE 6 – Bonds and Insurance ................................................................................................. 17 

6.01 Performance, Payment, and Other Bonds ........................................................................... 17 

6.02 Insurance—General Provisions ............................................................................................ 19 

6.03 Contractor’s Insurance ......................................................................................................... 20 

6.04 Property Insurance ............................................................................................................... 22 

6.05 Waiver of Rights ................................................................................................................... 24 

6.06 Receipt and Application of Property Insurance Proceeds ................................................... 25 

ARTICLE 7 – Contractor’s Responsibilities .................................................................................... 25 

7.01 Supervision and Superintendence ....................................................................................... 25 

7.02 Labor; Working Hours .......................................................................................................... 25 

7.03 Services, Materials, and Equipment ..................................................................................... 26 

7.04 “Or Equals” ........................................................................................................................... 26 

7.05 Substitutes ........................................................................................................................... 27 

7.06 Concerning Subcontractors, Suppliers, and Others ............................................................. 28 

7.07 Patent Fees and Royalties .................................................................................................... 30 

7.08 Permits ................................................................................................................................. 30 

7.09 Taxes .................................................................................................................................... 30 

7.10 Laws and Regulations ........................................................................................................... 30 

7.11 Record Documents ............................................................................................................... 31 

7.12 Safety and Protection ........................................................................................................... 31 

7.13 Safety Representative .......................................................................................................... 32 

7.14 Hazard Communication Programs ....................................................................................... 32 

7.15 Emergencies ......................................................................................................................... 32 

7.16 Shop Drawings, Samples, and Other Submittals .................................................................. 32 

7.17 Contractor’s General Warranty and Guarantee................................................................... 34 

7.18 Indemnification .................................................................................................................... 35 

7.19 Delegation of Professional Design Services ......................................................................... 35 

ARTICLE 8 – Other Work at the Site .............................................................................................. 36 

8.01 Other Work .......................................................................................................................... 36 

8.02 Coordination ........................................................................................................................ 36 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page iii 

12890380v1 

8.03 Legal Relationships ............................................................................................................... 37 

ARTICLE 9 – Owner’s Responsibilities ........................................................................................... 37 

9.01 Communications to Contractor ............................................................................................ 37 

9.02 Replacement of Engineer ..................................................................................................... 37 

9.03 Furnish Data ......................................................................................................................... 37 

9.04 Pay When Due ...................................................................................................................... 37 

9.05 Lands and Easements; Reports, Tests, and Drawings .......................................................... 37 

9.06 Insurance .............................................................................................................................. 37 

9.07 Change Orders ...................................................................................................................... 37 

9.08 Inspections, Tests, and Approvals ........................................................................................ 38 

9.09 Limitations on Owner’s Responsibilities .............................................................................. 38 

9.10 Undisclosed Hazardous Environmental Condition ............................................................... 38 

9.11 Evidence of Financial Arrangements .................................................................................... 38 

9.12 Safety Programs ................................................................................................................... 38 

ARTICLE 10 – Engineer’s Status During Construction ................................................................... 38 

10.01 Owner’s Representative ....................................................................................................... 38 

10.02 Visits to Site .......................................................................................................................... 38 

10.03 Project Representative ......................................................................................................... 39 

10.04 Rejecting Defective Work ..................................................................................................... 39 

10.05 Shop Drawings, Change Orders and Payments .................................................................... 39 

10.06 Determinations for Unit Price Work .................................................................................... 39 

10.07 Decisions on Requirements of Contract Documents and Acceptability of Work ................ 40 

10.08 Limitations on Engineer’s Authority and Responsibilities .................................................... 40 

10.09 Compliance with Safety Program ......................................................................................... 40 

ARTICLE 11 – Amending the Contract Documents; Changes in the Work.................................... 41 

11.01 Amending and Supplementing Contract Documents .......................................................... 41 

11.02 Owner-Authorized Changes in the Work ............................................................................. 41 

11.03 Unauthorized Changes in the Work ..................................................................................... 42 

11.04 Change of Contract Price ..................................................................................................... 42 

11.05 Change of Contract Times .................................................................................................... 43 

11.06 Change Proposals ................................................................................................................. 43 

11.07 Execution of Change Orders ................................................................................................. 43 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page iv 

12890380v1 

11.08 Notification to Surety ........................................................................................................... 44 

ARTICLE 12 – Claims ...................................................................................................................... 44 

12.01 Claims ................................................................................................................................... 44 

ARTICLE 13 – Cost of the Work; Allowances ................................................................................. 45 

13.01 Cost of the Work .................................................................................................................. 45 

13.02 Allowances ........................................................................................................................... 48 

13.03 Unit Price Work .................................................................................................................... 48 

ARTICLE 14 – Tests and Inspections; Correction, Removal or Acceptance of Defective Work .... 49 

14.01 Access to Work ..................................................................................................................... 49 

14.02 Tests, Inspections, and Approvals ........................................................................................ 49 

14.03 Defective Work..................................................................................................................... 50 

14.04 Acceptance of Defective Work ............................................................................................. 50 

14.05 Uncovering Work ................................................................................................................. 51 

14.06 Owner May Stop the Work .................................................................................................. 51 

14.07 Owner May Correct Defective Work .................................................................................... 51 

ARTICLE 15 – Payments to Contractor; Set-Offs; Completion; Correction Period ....................... 52 

15.01 Progress Payments ............................................................................................................... 52 

15.02 Contractor’s Warranty of Title ............................................................................................. 55 

15.03 Substantial Completion ........................................................................................................ 56 

15.04 Partial Use or Occupancy ..................................................................................................... 57 

15.05 Final Inspection .................................................................................................................... 57 

15.06 Final Payment ....................................................................................................................... 58 

15.07 Waiver of Claims .................................................................................................................. 59 

15.08 Correction Period ................................................................................................................. 59 

ARTICLE 16 – Suspension of Work and Termination .................................................................... 59 

16.01 Owner May Suspend Work .................................................................................................. 59 

16.02 Owner May Terminate for Cause ......................................................................................... 60 

16.03 Owner May Terminate For Convenience ............................................................................. 61 

16.04 Contractor May Stop Work or Terminate ............................................................................ 61 

ARTICLE 17 – Final Resolution of Disputes ................................................................................... 61 

17.01 Methods and Procedures ..................................................................................................... 61 

ARTICLE 18 – Miscellaneous ......................................................................................................... 62 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.     Page v 

12890380v1 

18.01 Giving Notice ........................................................................................................................ 62 

18.02 Computation of Times .......................................................................................................... 62 

18.03 Cumulative Remedies .......................................................................................................... 62 

18.04 Limitation of Damages ......................................................................................................... 62 

18.05 No Waiver ............................................................................................................................ 62 

18.06 Survival of Obligations ......................................................................................................... 62 

18.07 Controlling Law .................................................................................................................... 62 

18.08 Headings ............................................................................................................................... 62 

18.09 Equal Employment Opportunity and Non-Discrimination. .................................................. 62 

 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 1 of 62 
12890380v1 

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or 
Contract Documents, a term printed with initial 
capital letters or with all capital letters, including 
the term’s singular and plural forms, will have the 
meaning indicated in the definitions below. In 
addition to terms specifically defined, terms with 
initial capital letters in the Contract Documents 
include references to identified articles and 
paragraphs, and the titles of other documents or 
forms. 

1. Addenda—Written or graphic instruments 
issued prior to the opening of Bids which clarify, 
correct, or change the Bidding Requirements or 
the proposed Contract Documents. 

2. Agreement or Owner-Contractor Agreement—
The written instrument, executed by Owner and 
Contractor, that sets forth the Contract Price 
and Contract Times, identifies the parties and 
the Engineer, and designates the specific items 
that are Contract Documents. 

3. Application for Payment—The form acceptable 
to Engineer which is to be used by Contractor 
during the course of the Work in requesting 
progress or final payments and which is to be 
accompanied by such supporting 
documentation as is required by the Contract 
Documents. 

4. Bid—The offer of a Bidder submitted on the 
prescribed form setting forth the prices for the 
Work to be performed. 

5. Bidder—An individual or entity that submits a 
Bid to Owner. 

6. Bidding Documents—The Bidding 
Requirements, the proposed Contract 
Documents, and all Addenda. 

7. Bidding Requirements—The advertisement or 
invitation to bid, Instructions to Bidders, Bid 
Bond or other Bid security, if any, the Bid Form, 
and the Bid with any attachments. 

8. Change Order—A document which is signed by 
Contractor and Owner and authorizes an 
addition, deletion, or revision in the Work or an 
adjustment in the Contract Price or the Contract 
Times, or other revision to the Contract, issued 
on or after the Effective Date of the Contract. 

9. Change Proposal—A written request by 
Contractor, duly submitted in compliance with 
the procedural requirements set forth herein, 
seeking an adjustment in Contract Price or 
Contract Times, or both; contesting an initial 
decision by Owner concerning the requirements 
of the Contract Documents or the acceptability 
of Work under the Contract Documents; 
challenging a set-off against payments due; or 
seeking other relief with respect to the terms of 
the Contract. 

10. Claim—(a) A demand or assertion by Owner 
directly to Contractor, duly submitted in 
compliance with any procedural requirements 
set forth herein, seeking an adjustment of 
Contract Price or Contract Times, or both; 
contesting an initial decision by Engineer 
concerning the requirements of the Contract 
Documents or the acceptability of Work under 
the Contract Documents; contesting Engineer’s 
decision regarding a Change Proposal; seeking 
resolution of a contractual issue that Engineer 
has declined to address; or seeking other relief 
with respect to the terms of the Contract; or (b) 
a demand or assertion by Contractor directly to 
Owner, duly submitted in compliance with the 
procedural requirements set forth herein, 
seeking an adjustment of Contract Price or 
Contract Times, or both; contesting Owner’s 
decision regarding a Change Proposal; or 
seeking resolution of a contractual issue that 
Owner has declined to address. A demand for 
money or services by a third party is not a Claim. 

11. Constituent of Concern—Asbestos, petroleum, 
radioactive materials, polychlorinated biphenyls 
(PCBs), hazardous waste, and any substance, 
product, waste, or other material of any nature 
whatsoever that is or becomes listed, regulated, 
or addressed pursuant to (a) the Comprehensive 
Environmental Response, Compensation and 
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Liability Act, 42 U.S.C. §§9601 et seq. 
(“CERCLA”); (b) the Hazardous Materials 
Transportation Act, 49 U.S.C. §§5501 et seq.; (c) 
the Resource Conservation and Recovery Act, 42 
U.S.C. §§6901 et seq. (“RCRA”); (d) the Toxic 
Substances Control Act, 15 U.S.C. §§2601 et 
seq.; (e) the Clean Water Act, 33 U.S.C. §§1251 
et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et 
seq.; or (g) any other federal, state, or local 
statute, law, rule, regulation, ordinance, 
resolution, code, order, or decree regulating, 
relating to, or imposing liability or standards of 
conduct concerning, any hazardous, toxic, or 
dangerous waste, substance, or material. 

12. Contract—The entire and integrated written 
contract between the Owner and Contractor 
concerning the Work. The Contract supersedes 
prior negotiations, representations, or 
agreements, whether written or oral. 

13. Contract Documents—Those items so 
designated in the Agreement, and which 
together comprise the Contract. Only printed or 
hard copies of the items in the Agreement are 
Contract Documents. Approved Shop Drawings, 
other Contractor’s submittals, and the reports 
and drawings of subsurface and physical 
conditions are not Contract Documents. 

14. Contract Price—The money that Owner has 
agreed to pay Contractor for completion of the 
Work in accordance with the Contract 
Documents as stated in the Agreement (subject 
to the provisions of Paragraph 13.03 in the case 
of Unit Price Work). 

15. Contract Times—The number of days or the 
dates stated in the Agreement by which 
Contractor shall: (a) achieve Milestones, if any; 
(b) achieve Substantial Completion; and (c) 
complete the Work so that it is ready for final 
payment.  

16. Contractor—The individual or entity with which 
Owner has contracted for performance of the 
Work and has entered into the Agreement. 

17. Cost of the Work—See Paragraph 13.01 for 
definition. 

18. Design Professional- architects; civil, structural, 
mechanical, electrical, plumbing, and heating, 
ventilating, air conditioning, and other  
engineers; interior designers; landscape 
architects; and others whose services have 
traditionally been considered "professional" 
activities, require licensing or registration by the 
state, or otherwise require the knowledge and 
application of design principles appropriate to 
the project at hand. 

19. Drawings—The part of the Contract Documents 
prepared or approved by the Engineer that 
graphically shows the scope, extent, and 
character of the Work to be performed by 
Contractor. Shop Drawings and other 
Contractor submittals are not Drawings as so 
defined. 

20. Effective Date of the Contract—The date, 
indicated in the Agreement, on which the 
Contract becomes effective, but if no such date 
is indicated, it means the date on which the 
Agreement is signed by the Owner. 

21. Engineer—The individual or entity named 
identified in the Agreement. 

22. Field Order—A written order issued by Engineer 
which requires minor changes in the Work but 
does not change the Contract Price or the 
Contract Times. 

23. General Requirements—Sections of Division 1 of 
the Specifications. The General Requirements 
pertain to all sections of the Specifications. 

24. Hazardous Environmental Condition—The 
presence at the Site of Constituents of Concern 
in such quantities or circumstances that may 
present a danger to persons or property 
exposed thereto.  The presence at the Site of 
materials that are necessary for the execution of 
the Work, or that are to be incorporated in the 
Work, and that are controlled and contained 
pursuant to industry practices, Laws and 
Regulations, and the requirements of the 
Contract, does not establish a Hazardous 
Environmental Condition. 
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25. Laws and Regulations; Laws or Regulations—
Any and all applicable laws, statutes, rules, 
regulations, ordinances, codes, and orders of 
any and all governmental bodies, agencies, 
authorities, and courts having jurisdiction. 

26. Liens—Charges, security interests, or 
encumbrances upon Contract-related funds, 
real property, or personal property. 

27. Milestone—A principal event in the 
performance of the Work that the Contract 
requires Contractor to achieve by an 
intermediate completion date or by a time prior 
to Substantial Completion of all the Work. 

28. Notice of Award—The written notice by Owner 
to a Bidder of Owner’s acceptance of the Bid. 

29. Notice to Proceed—A written notice by Owner 
to Contractor fixing the date on which the 
Contract Times will commence to run and on 
which Contractor may start to perform the 
Work.  Owner—The individual or entity with 
which Contractor has contracted regarding the 
Work, and which has agreed to pay Contractor 
for the performance of the Work, pursuant to 
the terms of the Contract. The Owner is the City 
of Canton. 

30. Progress Schedule—A schedule, prepared and 
maintained by Contractor, describing the 
sequence and duration of the activities 
comprising the Contractor’s plan to accomplish 
the Work within the Contract Times. The 
Progress Schedule is sometimes called the 
Construction Schedule. 

31. Project—The total undertaking to be 
accomplished for Owner by engineers, 
contractors, and others, including planning, 
study, design, construction, testing, 
commissioning, and start-up, and of which the 
Work to be performed under the Contract 
Documents is a part. 

32. Project Manual—The written documents 
prepared for, or made available for, procuring 
and constructing the Work, including but not 
limited to the Bidding Documents or other 
construction procurement documents, 

geotechnical and existing conditions 
information, the Agreement, bond forms, 
General Conditions, Supplementary Conditions, 
and Specifications. The contents of the Project 
Manual may be bound in one or more volumes. 

33. Resident Project Representative—The 
authorized representative of Engineer assigned 
to assist Engineer at the Site. As used herein, the 
term Resident Project Representative or “RPR” 
includes any assistants or field staff of Resident 
Project Representative. 

34. Samples—Physical examples of materials, 
equipment, or workmanship that are 
representative of some portion of the Work and 
that establish the standards by which such 
portion of the Work will be judged. 

35. Schedule of Submittals—A schedule, prepared 
and maintained by Contractor, of required 
submittals and the time requirements for 
Engineer’s review of the submittals and the 
performance of related construction activities. 

36. Schedule of Values—For non unit price items, a 
schedule, prepared and maintained by 
Contractor, allocating portions of the Contract 
Price to various portions of the Work and used 
as the basis for reviewing Contractor’s 
Applications for Payment. 

37. Shop Drawings—All drawings, diagrams, 
illustrations, schedules, and other data or 
information that are specifically prepared or 
assembled by or for Contractor and submitted 
by Contractor to illustrate some portion of the 
Work.  Shop Drawings, whether approved or 
not, are not Drawings and are not Contract 
Documents. 

38. Site—Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon 
which the Work is to be performed, including 
rights-of-way and easements, and such other 
lands furnished by Owner which are designated 
for the use of Contractor. 

39. Specifications—The part of the Contract that 
consists of written requirements for materials, 
equipment, systems, standards, and 
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workmanship as applied to the Work, and 
certain administrative requirements and 
procedural matters applicable to the Work. 

40. Subcontractor—An individual or entity having a 
direct contract with Contractor or with any 
other Subcontractor for the performance of a 
part of the Work. 

41. Substantial Completion—The time at which the 
Work (or a specified part thereof) has 
progressed to the point where, in the opinion of 
Engineer, the Work (or a specified part thereof) 
is sufficiently complete, in accordance with the 
Contract Documents, so that the Work (or a 
specified part thereof) can be utilized for the 
purposes for which it is intended. The terms 
“substantially complete” and “substantially 
completed” as applied to all or part of the Work 
refer to Substantial Completion thereof. 
Substantial Completion is further defined as (i) 
that degree of completion of the Project’s 
operating facilities or systems  sufficient to 
provide Owner the full time, uninterrupted, and 
continuous beneficial operation of the Work; ii) 
all required functional, performance, and 
acceptance or startup testing has been 
successfully demonstrated for all components, 
devices, equipment, and instrumentation and 
control; and (iii) all traffic control and safety 
devices are in place and operational to the 
satisfaction of Engineer in accordance with the 
requirements of the Specifications.  

42. Successful Bidder—The Bidder whose Bid the 
Owner accepts, and to which the Owner makes 
an award of contract, subject to stated 
conditions. 

43. Supplementary Conditions—The part of the 
Contract Documents that amends or 
supplements these General Conditions. 

44. Supplier—A manufacturer, fabricator, supplier, 
distributor, materialman, or vendor having a 
direct contract with Contractor or with any 
Subcontractor to furnish materials or 
equipment to be incorporated in the Work by 
Contractor or a Subcontractor. 

45. Technical Data—Those items expressly 
identified as Technical Data in the 
Supplementary Conditions, with respect to 
either (a) subsurface conditions at the Site, or 
physical conditions relating to existing surface 
or subsurface structures at the Site (except 
Underground Facilities) or (b) Hazardous 
Environmental Conditions at the Site. If no such 
express identifications of Technical Data have 
been made with respect to conditions at the 
Site, then the data contained in boring logs, 
recorded measurements of subsurface water 
levels, laboratory test results, and other factual, 
objective information regarding conditions at 
the Site that are set forth in any geotechnical or 
environmental report prepared for the Project 
and made available to Contractor are hereby 
defined as Technical Data with respect to 
conditions at the Site under Paragraphs 5.03, 
5.04, and 5.06. 

46. Underground Facilities—All underground 
pipelines, conduits, ducts, cables, wires, 
manholes, vaults, tanks, tunnels, or other such 
facilities or attachments, and any encasements 
containing such facilities, including but not 
limited to those that convey electricity, gases, 
steam, liquid petroleum products, telephone or 
other communications, fiber optic 
transmissions, cable television, water, 
wastewater, storm water, other liquids or 
chemicals, or traffic or other control systems. 

47. Unit Price Work—Work to be paid for on the 
basis of unit prices. 

48. Work—The entire construction or the various 
separately identifiable parts thereof required to 
be provided under the Contract Documents. 
Work includes and is the result of performing or 
providing all labor, services, and documentation 
necessary to produce such construction; 
furnishing, installing, and incorporating all 
materials and equipment into such 
construction; and may include related services 
such as testing, start-up, and commissioning, all 
as required by the Contract Documents. 
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49. Work Change Directive—A written directive to 
Contractor issued on or after the Effective Date 
of the Contract, signed by Owner and 
recommended by Engineer, ordering an 
addition, deletion, or revision in the Work, or 
responding to differing or unforeseen 
subsurface or physical conditions under which 
the Work is to be performed or to respond to 
emergencies. A Work Change Directive will not 
change the Contract Price or the Contract Times 
but is evidence that the parties expect that the 
change ordered or documented by a Work 
Change Directive will be incorporated in a 
subsequently issued Change Order following 
negotiations by the parties as to its effect, if any, 
on the Contract Price or Contract Times. 

1.02 Terminology 

A. The words and terms discussed in the following 
paragraphs are not defined but, when used in the 
Bidding Requirements or Contract Documents, 
have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered,” “as 
directed” or terms of like effect or import to 
authorize an exercise of professional judgment 
by Engineer. In addition, the adjectives 
“reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like 
effect or import are used to describe an action 
or determination of Engineer as to the Work. It 
is intended that such exercise of professional 
judgment, action, or determination will be 
solely to evaluate, in general, the Work for 
compliance with the information in the Contract 
Documents and with the design concept of the 
Project as a functioning whole as shown or 
indicated in the Contract Documents (unless 
there is a specific statement indicating 
otherwise). The use of any such term or 
adjective is not intended to and shall not be 
effective to assign to Engineer any duty or 
authority to supervise or direct the performance 
of the Work, or any duty or authority to 
undertake responsibility contrary to the 

provisions of Article 10 or any other provision of 
the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 
hours measured from midnight to the next 
midnight. 

D. Defective: 

1. The word “defective,” when modifying the word 
“Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it: 

a. does not conform to the Contract 
Documents; or 

b. does not meet the requirements of any 
applicable inspection, reference standard, 
test, or approval referred to in the Contract 
Documents; or 

c. has been damaged prior to Engineer’s 
recommendation of final payment (unless 
responsibility for the protection thereof has 
been assumed by Owner at Substantial 
Completion in accordance with Paragraph 
15.03 or 15.04). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with 
services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or 
equipment to the Site (or some other specified 
location) ready for use or installation and in usable 
or operable condition. 

2. The word “install,” when used in connection with 
services, materials, or equipment, shall mean to put 
into use or place in final position said services, 
materials, or equipment complete and ready for 
intended use. 

3. The words “perform” or “provide,” when used in 
connection with services, materials, or equipment, 
shall mean to furnish and install said services, 
materials, or equipment complete and ready for 
intended use. 

4. If the Contract Documents establish an obligation 
of Contractor with respect to specific services, 
materials, or equipment, but do not expressly use 
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any of the four words “furnish,” “install,” 
“perform,” or “provide,” then Contractor shall 
furnish and install said services, materials, or 
equipment complete and ready for intended use. 

F. Unless stated otherwise in the Contract 
Documents, words or phrases that have a well-
known technical or construction industry or trade 
meaning are used in the Contract Documents in 
accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. Bonds: When Contractor delivers the executed 
counterparts of the Agreement to Owner, 
Contractor shall also deliver to Owner such bonds 
as Contractor may be required to furnish. 

B. Evidence of Contractor’s Insurance: When 
Contractor delivers the executed counterparts of 
the Agreement to Owner, Contractor shall also 
deliver to Owner, with copies to each named 
insured and additional insured identified in the 
Modified General Conditions Owner-approved 
copies of certificates of insurance, copies of 
endorsements, and other evidence of insurance 
which either of them or any additional insured 
may reasonably request, which Contractor is 
required to purchase and maintain in accordance 
with Article 6. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor one fully 
executed Agreement in electronic format. 

B. Owner shall maintain and safeguard at least one 
original printed record version of the Contract.  
Owner shall make such original printed record 
version of the Contract available to Contractor for 
review. Owner may delegate the responsibilities 
under this provision to Engineer. 

2.03 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the 
Effective Date of the Contract (or as otherwise 
specifically required by the Contract Documents), 
Contractor shall submit to Engineer for timely 
review: 

1. a preliminary Progress Schedule indicating the 
times (numbers of days or dates) for starting 
and completing the various stages of the Work, 
including any Milestones specified in the 
Contract; 

2. a preliminary Schedule of Submittals; and 

3. for Work items not covered by unit prices, a 
preliminary Schedule of Values which includes 
quantities and prices of items which when 
added together equal the Contract Price and 
subdivides the Work into component parts in 
sufficient detail to serve as the basis for 
progress payments during performance of the 
Work. Such prices shall be broken down into 
labor & materials.  Such prices will include an 
appropriate amount of overhead and profit 
applicable to each item of Work. The total of the 
Schedule of Values prepared for the Work items 
not covered by unit prices, as required by these 
Modified General Conditions, shall not exceed 
the Bid submitted for said Work, unless such 
amount is adjusted as provided in the Contract 
Documents. 

2.04 Preconstruction Conference; Designation of 
Authorized Representatives 

A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, 
Engineer, and others as appropriate will be held to 
establish a working understanding among the 
parties as to the Work and to discuss the schedules 
referred to in Paragraph 2.03.A, procedures for 
handling Shop Drawings, Samples, and other 
submittals, processing Applications for Payment, 
electronic or digital transmittals, and maintaining 
required records.  

B. At this conference Owner and Contractor each 
shall designate, in writing, a specific individual to 
act as its authorized representative with respect to 
the services and responsibilities under the 
Contract.  Such individuals shall have the authority 
to transmit and receive information, render 
decisions relative to the Contract, and otherwise 
act on behalf of each respective party. 
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2.05 Initial Acceptance of Schedules 

A. No progress payment shall be made to Contractor 
until acceptable schedules are submitted to 
Engineer and Owner. 

1. The Construction/Progress Schedule shall be 
prepared as provided in the Contract 
Documents. 

2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the 
required submittals. 

3. For non-unit price Work, Contractor’s Schedule 
of Values will be acceptable to Owner and 
Engineer as to form and substance if it provides 
a reasonable allocation of the Contract Price to 
the component parts of the Work. Such prices 
shall be broken down into labor & materials.  
Once approved by the Owner and Engineer, the 
Contractor will not change the allocation of the 
Contract Price to the component parts of the 
Work without the Owner and Engineer’s written 
approval. The Owner and/or Engineer 
thereafter may from time to time require the 
Contractor to adjust such schedule if the Owner 
and/or Engineer determines it to be in any way 
unreasonable or inaccurate. The Contractor 
then shall adjust the schedule of values as 
required by the Owner and/or Engineer within 
ten (10) days. 

2.06 Electronic Transmittals 

A. Except as otherwise stated elsewhere in the 
Contract, the Owner, Engineer, and Contractor 
may transmit, and shall accept, Project-related 
correspondence, text, data, documents, drawings, 
information, and graphics, including but not 
limited to Shop Drawings and other submittals, in 
electronic media or digital format, either directly, 
or through access to a secure Project website. 

B. When transmitting items in electronic media or 
digital format, the transmitting party makes no 
representations as to long term compatibility, 
usability, or readability of the items resulting from 
the recipient’s use of software application 
packages, operating systems, or computer 

hardware differing from those used in the drafting 
or transmittal of the items, or from those 
established in applicable transmittal protocols. 

ARTICLE 3 – DOCUMENTS: INTENT, REQUIREMENTS, 
REUSE 

3.01 Intent 

A. The Contract Documents are complementary; 
what is required by one is as binding as if required 
by all. 

B. It is the intent of the Contract Documents to 
describe a functionally complete project (or part 
thereof) to be constructed in accordance with the 
Contract Documents. Any labor, documentation, 
services, materials, or equipment that may 
reasonably be inferred from the Contract 
Documents or from prevailing custom or trade 
usage as being required to produce the intended 
result will be provided whether or not specifically 
called for at no additional cost to Owner. 

C. Unless otherwise stated in the Contract 
Documents, if there is a discrepancy between the 
electronic or digital versions of the Contract 
Documents (including any printed copies derived 
from such electronic or digital versions) and the 
printed record version, the printed record version 
shall govern. 

D. The Contract supersedes prior negotiations, 
representations, and agreements, whether 
written or oral. 

E. Engineer will issue clarifications and 
interpretations of the Contract Documents as 
provided herein. 

3.02 Reference Standards 

A. Standards Specifications, Codes, Laws and 
Regulations 

1. Reference in the Contract Documents to 
standard specifications, manuals, reference 
standards, or codes of any technical society, 
organization, or association, or to Laws or 
Regulations, whether such reference be specific 
or by implication, shall mean the standard 
specification, manual, reference standard, code, 
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or Laws or Regulations in effect at the time of 
opening of Bids (or on the Effective Date of the 
Contract if there were no Bids), except as may 
be otherwise specifically stated in the Contract 
Documents. 

2. No provision of any such standard specification, 
manual, reference standard, or code, or any 
instruction of a Supplier, shall be effective to 
change the duties or responsibilities of Owner, 
Contractor, or Engineer, or any of their 
subcontractors, consultants, agents, or 
employees, from those set forth in the Contract 
Documents. No such provision or instruction 
shall be effective to assign to Owner, Engineer, 
or any of Owner’s officers, directors, members, 
partners, employees, agents, consultants, or 
subcontractors, any duty or authority to 
supervise or direct the performance of the Work 
or any duty or authority to undertake 
responsibility inconsistent with the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Verification of Figures and Field 
Measurements: In addition to its obligations 
under the Instructions to Bidders, before 
undertaking each part of the Work, Contractor 
shall carefully study the Contract Documents, 
and check and verify pertinent figures and 
dimensions therein, particularly with respect to 
applicable field measurements. Contractor shall 
promptly report in writing to Engineer any 
conflict, error, ambiguity, or discrepancy that 
Contractor discovers, or has actual knowledge 
of, and shall not proceed with any Work 
affected thereby until the conflict, error, 
ambiguity, or discrepancy is resolved, by a 
clarification or interpretation by Owner, or by 
an amendment or supplement to the Contract 
Documents issued pursuant to Paragraph 11.01. 

2. Contractor’s Review of Contract Documents: If, 
before or during the performance of the Work, 
Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract 
Documents, or between the Contract 

Documents and (a) any applicable Law or 
Regulation, (b) actual field conditions, (c) any 
standard specification, manual, reference 
standard, or code, or (d) any instruction of any 
Supplier, then Contractor shall promptly report 
it to Engineer in writing. Contractor shall not 
proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 7.15) 
until the conflict, error, ambiguity, or 
discrepancy is resolved, by a clarification or 
interpretation by Engineer, or by an 
amendment or supplement to the Contract 
Documents issued pursuant to Paragraph 11.01. 

3. Contractor shall not be liable to Owner or 
Engineer for failure to report any conflict, error, 
ambiguity, or discrepancy in the Contract 
Documents unless Contractor had actual 
knowledge thereof or Contractor failed to 
perform its obligations under the Instructions to 
Bidders. 

4. In addition to its obligations under the 
Instructions to Bidders, if Contractor proceeds 
with work that Contractor had actual knowledge 
or should have known that a conflict, error, 
ambiguity, or discrepancy existed as indicated 
above, correction or work constructed without 
notification to Engineer shall be at Contractor’s 
expense, (except in an emergency as authorized 
by Paragraph 7.15). 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in 
the Contract Documents, the provisions of the 
part of the Contract Documents prepared by or 
for Engineer shall take precedence in resolving 
any conflict, error, ambiguity, or discrepancy 
between such provisions of the Contract 
Documents and: 

a. the provisions of any standard specification, 
manual, reference standard, or code, or the 
instruction of any Supplier (whether or not 
specifically incorporated by reference as a 
Contract Document); or 

b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
(unless such an interpretation of the 
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provisions of the Contract Documents 
would result in violation of such Law or 
Regulation). 

2. Within the Contract Documents, requirements 
of the Agreement shall take precedence over 
the Modified General Conditions, which shall 
take precedence over the Specifications, which 
shall take precedence over the Drawings. 

3. Within a particular Contract Document, figure 
dimensions on Drawings shall take precedence 
over general Drawings. Specific instructions or 
specifications shall take precedence over the 
general instructions or specifications. 

3.04 Requirements of the Contract Documents 

A. During the performance of the Work and until final 
payment, Contractor and Owner shall submit to 
the Engineer all matters in question concerning 
the requirements of the Contract Documents 
(sometimes referred to as requests for 
information or interpretation—RFIs), or relating to 
the acceptability of the Work under the Contract 
Documents, as soon as possible after such matters 
arise. Engineer will be the initial interpreter of the 
requirements of the Contract Documents, and 
judge of the acceptability of the Work thereunder. 

B. Engineer will, with reasonable promptness, render 
a written clarification, interpretation, or decision 
on the issue submitted, or initiate an amendment 
or supplement to the Contract Documents. 
Engineer’s written clarification, interpretation, or 
decision will be final and binding on Contractor, 
unless it appeals by filing a Claim. 

C. If Owner and Contractor are unable to agree on 
resolution of such a matter in question, either 
party may pursue resolution as provided in Article 
12. 

3.05 Reuse of Documents 

A. Contractor and its Subcontractors and Suppliers 
shall not: 

1. have or acquire any title to or ownership rights 
in any of the Drawings, Specifications, or other 
documents (or copies of any thereof) prepared 
by or bearing the seal of Engineer or its 

consultants, including electronic media editions, 
or reuse any such Drawings, Specifications, 
other documents, or copies thereof on 
extensions of the Project or any other project 
without written consent of Owner and Engineer 
and specific written verification or adaptation 
by Engineer; or 

2. have or acquire any title or ownership rights in 
any other Contract Documents, reuse any such 
Contract Documents for any purpose without 
Owner’s express written consent, or violate any 
copyrights pertaining to such Contract 
Documents. 

B. The prohibitions of this Paragraph 3.05 will survive 
final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from 
retaining copies of the Contract Documents for 
record purposes. 

ARTICLE 4 – COMMENCEMENT AND PROGRESS OF THE 
WORK 

4.01 Commencement of Contract Times; Notice to 
Proceed 

A. The Contract Times will commence to run in 
accordance with Section 3 of the Agreement. 

4.02 Starting the Work 

A. Contractor may start to perform the Work on the 
date when the Contract Times commence to run. 
No Work shall be done at the Site prior to such 
date. 

4.03 Reference Points 

A. Owner shall provide engineering surveys to 
establish reference points for construction which 
in the Engineer’s judgment are necessary to 
enable Contractor to proceed with the Work. 
Contractor shall be responsible for laying out the 
Work, shall protect and preserve the established 
reference points and property monuments, and 
shall make no changes or relocations without the 
prior written approval of Owner. Contractor shall 
report to Engineer whenever any reference point 
or property monument is lost or destroyed or 
requires relocation because of necessary changes 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 10 of 62 
12890380v1 

in grades or locations, and shall be responsible for 
the accurate replacement or relocation of such 
reference points or property monuments by 
Professional Surveyor (P.S.) registered in the state 
of Ohio.  Contractor is referred to the General 
Requirements for additional requirements for 
laying out the Work. 

4.04 Progress Schedule 

A. Contractor shall adhere to the Construction 
Schedule established in accordance with the 
Contract Documents.  

1. The Date for Substantial Completion shall be 
changed or modified only by Change Order, 
other Modification, or a Claim that is Finally 
Resolved, regardless of the date in the 
Construction Schedule.  

2. The float in the Construction Schedule and any 
updates to it shall belong to the Owner. Float 
shall mean the amount of time by which 
activities may be delayed without affecting the 
Contract Date for Substantial Completion. 

3. The Contractor’s obligation to furnish 
scheduling information is a material term of its 
Contact. If the Contractor fails to furnish 
requested scheduling information in writing 
within five (5) days of a request for such 
information from the Engineer or Owner, the 
Contractor shall pay and the Owner may 
withhold from the Contractor Liquidated 
Damages at the rate of Fifty Dollars ($50.00) a 
day for each calendar day thereafter that the 
Contractor fails to furnish the requested 
information. 

B. THE PERIODS OF TIME IN THE PROJECT 
CONSTRUCTION SCHEDULE ARE OF THE ESSENCE 
TO THIS CONTRACT. THE CONTRACTOR SHALL 
PROSECUTE ITS WORK IN ACCORDANCE WITH 
THE CURRENT PROJECT CONSTRUCTION 
SCHEDULE. 

1. Notice of Delays. As a condition precedent to 
any increase in the Contract Price and/or 
Contract Times, the Contractor shall give the 
Owner and the Engineer verbal notice of any 
delay affecting its Work within two (2) business 

days of the commencement of the delay. In 
addition and also as a condition precedent to 
any increase in the Contract Price and/or 
Contract Times, the Contractor shall give the 
Owner and Engineer written notice of the delay 
within ten (10) business days of the 
commencement of the delay with specific 
recommendations about how to minimize the 
effect of the delay. The written notice of the 
delay shall conspicuously state that it is a 
“NOTICE OF DELAY.” A notice of delay shall not 
constitute the submission of a Claim. Contract 
Times shall only be changed as provided in the 
Agreement. The Contractor acknowledges and 
agrees that these notice provisions are material 
terms of the Contract Documents and give the 
Owner the opportunity to take action to 
minimize the cost and/or effect of delays.  

4.05 Delays in Contractor’s Progress 

A. Excusable, Compensable Delays.  If Owner, 
Engineer, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with 
the performance or progress of the Work, then 
Contractor shall be entitled to an equitable 
adjustment in the Contract Times and Contract 
Price. Contractor’s entitlement to an adjustment 
of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability 
to complete the Work within the Contract Times. 

B. Non-Excusable Delays.  Contractor shall not be 
entitled to an adjustment in Contract Price or 
Contract Times for delay, disruption, or 
interference caused by or within the control of 
Contractor. Delay, disruption, and interference 
attributable to and within the control of a 
Subcontractor or Supplier shall be deemed to be 
within the control of Contractor. 

C. Excusable, Non-Compensable Delays.  If 
Contractor’s performance or progress is delayed, 
disrupted, or interfered with by unanticipated 
causes not the fault of and beyond the control of 
Owner, Contractor, and those for which they are 
responsible, then Contractor shall be entitled to 
an equitable adjustment in Contract Times. 
Contractor’s entitlement to an adjustment of the 
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Contract Times is conditioned on such adjustment 
being essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an 
adjustment shall be Contractor’s sole and 
exclusive remedy for the delays, disruption, and 
interference described in this paragraph; it being 
understood and agreed that the Contractor has 
included in the Contract Price a contingency for 
the risk of such delays. Causes of delay, disruption, 
or interference that may give rise to an 
adjustment in Contract Times under this 
paragraph include but are not limited to the 
following: 

1. severe and unavoidable natural catastrophes 
such as fires, floods, epidemics, and 
earthquakes; 

2. weather conditions as provided in Paragraph 
4.05.H; 

3. acts or failures to act of utility owners (other 
than those performing other work at or adjacent 
to the Site by arrangement with the Owner, as 
contemplated in Article 8); and 

4. acts of war or terrorism. 

D. Delays, disruption, and interference to the 
performance or progress of the Work resulting 
from the existence of a differing subsurface or 
physical condition, an Underground Facility that 
was not shown or indicated by the Contract 
Documents, or not shown or indicated with 
reasonable accuracy, and those resulting from 
Hazardous Environmental Conditions, are 
governed by Article 5. 

E. Paragraph 8.03 governs delays, disruption, and 
interference to the performance or progress of the 
Work resulting from the performance of certain 
other work at or adjacent to the Site. 

F. Contractor shall not be entitled to an adjustment 
in Contract Price or Contract Times for any delay, 
disruption, or interference if such delay is 
concurrent with a delay, disruption, or 
interference caused by or within the control of 
Contractor. 

G. Contractor must submit any Change Proposal 
seeking an adjustment in Contract Price or 

Contract Times under this paragraph within 30 
days of the commencement of the delaying, 
disrupting, or interfering event. 

H. Weather Delays. When the Contractor is 
prevented from completing any part of the Work 
on the critical path within the Contract Time due 
to weather conditions, if a Claim is made as 
provided for in these Modified General 
Conditions, the Contract Time will be extended by 
one (1) day for each work day lost due to weather 
that delays Work on the critical path in excess of 
those in the following table: 

Month Number of Workdays Lost 

Due To Weather 

January 8 

February 8 

March 7 

April 6 

May 5 

June 4 

July  4 

August 4 

September  5 

October  6 

November 6 

December 6 

I. A work day will be lost due to weather only when 
weather conditions reduce production by more 
than 50 percent on Work on the critical path. 
Production shall be measured by hours worked. 
The Contractor shall have the burden of 
establishing that weather conditions reduced the 
production by more than 50 percent on Work on 
the critical path.  

ARTICLE 5 – AVAILABILITY OF LANDS; SUBSURFACE 
AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS 

5.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify 
Contractor of any encumbrances or restrictions 
not of general application but specifically related 
to use of the Site with which Contractor must 
comply in performing the Work.  

B.  Upon reasonable written request, Owner shall 
furnish Contractor with a Notice of 
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Commencement prepared for the Project, 
conforming to the provisions of Ohio Revised Code 
Section 1311.252.  

C. Contractor shall provide for all additional lands 
and access thereto that may be required for 
temporary construction facilities or storage of 
materials and equipment. 

5.02 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction 
equipment, temporary construction facilities, 
the storage of materials and equipment, and the 
operations of workers to the Site, adjacent areas 
that Contractor has arranged to use through 
construction easements or otherwise, and other 
adjacent areas permitted by Laws and 
Regulations, and shall not unreasonably 
encumber the Site and such other adjacent 
areas with construction equipment or other 
materials or equipment. Contractor shall 
assume full responsibility for (a) damage to the 
Site; (b) damage to any such other adjacent 
areas used for Contractor’s operations; (c) 
damage to any other adjacent land or areas; and 
(d) for injuries and losses sustained by the 
owners or occupants of any such land or areas; 
provided that such damage or injuries result 
from the performance of the Work or from 
other actions or conduct of the Contractor or 
those for which Contractor is responsible. 

2. If a damage or injury claim is made by the owner 
or occupant of any such land or area because of 
the performance of the Work, or because of 
other actions or conduct of the Contractor or 
those for which Contractor is responsible, 
Contractor shall (a) take immediate corrective 
or remedial action as required by Paragraph 
7.12, or otherwise; (b) promptly attempt to 
settle the claim as to all parties through 
negotiations with such owner or occupant, or 
otherwise resolve the claim by arbitration or 
other dispute resolution proceeding, or at law; 
and (c) to the fullest extent permitted by Laws 
and Regulations, indemnify and hold harmless 
Owner and Engineer, and the officers, directors, 
members, partners, employees, agents, 
consultants and subcontractors of each and any 
of them from and against any such claim, and 
against all costs, losses, and damages (including 
but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or 
other dispute resolution costs) arising out of or 
relating to any claim or action, legal or 
equitable, brought by any such owner or 
occupant against Owner, Engineer, or any other 
party indemnified hereunder to the extent 
caused directly or indirectly, in whole or in part 
by, alleged to have been caused by, or based 
upon, Contractor’s performance of the Work, or 
because of other actions or conduct of the 
Contractor or those for which Contractor is 
responsible. 

B. Removal of Debris During Performance of the 
Work: During the progress of the Work the 
Contractor shall keep the Site and other adjacent 
areas free from accumulations of waste materials, 
rubbish, and other debris. Removal and disposal of 
such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 

C. Cleaning: Prior to Substantial Completion of the 
Work Contractor shall clean the Site and the Work 
and make it ready for utilization by Owner. At the 
completion of the Work Contractor shall remove 
from the Site and adjacent areas all tools, 
appliances, construction equipment and 
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machinery, and surplus materials and shall restore 
to original condition all property not designated 
for alteration by the Contract Documents. 

D. Loading of Structures: Contractor shall not load 
nor permit any part of any structure to be loaded 
in any manner that will endanger the structure, 
nor shall Contractor subject any part of the Work 
or adjacent structures or land to stresses or 
pressures that will endanger them. 

5.03 Subsurface and Physical Conditions 

A. Reports and Drawings: The Agreement identifies: 

1. those reports known to Owner of explorations 
and tests of subsurface conditions at or adjacent 
to the Site; 

2. those drawings known to Owner of physical 
conditions relating to existing surface or 
subsurface structures at the Site (except 
Underground Facilities); and 

3. Technical Data contained in such reports and 
drawings. 

4. It is possible that there may be other reports, 
and/or tests of subsurface conditions at or 
contiguous to the Site not prepared by or on 
behalf of Owner. The Owner makes no 
representation about such reports and/or tests, 
assuming they exist. 

B. Reliance by Contractor on Technical Data 
Authorized: Contractor may rely upon the 
accuracy of the Technical Data contained in such 
reports and drawings, but such reports and 
drawings are not Contract Documents. If no such 
express identification has been made, then 
Contractor may rely upon the accuracy of the 
Technical Data (as defined in Article 1) contained 
in any geotechnical or environmental report 
prepared for the Project and made available to 
Contractor. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their 
officers, directors, members, partners, 
employees, agents, consultants, or 
subcontractors, with respect to: 

1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, 
techniques, sequences, and procedures of 
construction to be employed by Contractor, and 
safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions, and 
information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion 
drawn from any Technical Data or any such 
other data, interpretations, opinions, or 
information. For example, interpolations and 
extrapolations of Technical Data performed by 
Contractor to estimate locations or quantities of 
subsurface strata are independent factual 
assumptions which Owner does not warrant. 

5.04 Differing Subsurface or Physical Conditions 

A. Notice by Contractor: If Contractor believes that 
any subsurface or physical condition that is 
uncovered or revealed at the Site either: 

1. is of such a nature as to establish that any 
Technical Data on which Contractor is entitled 
to rely as provided in Paragraph 5.03 is 
materially inaccurate; or 

2. is of such a nature as to require a change in the 
Drawings or Specifications; or 

3. differs materially from that shown or indicated 
in the Contract Documents; or 

4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and 
generally recognized as inherent in work of the 
character provided for in the Contract 
Documents; 

then Contractor, as a condition precedent to 
any increase in the Contract Price and/or an 
extension of the Contract Times shall, within 
48 hours after becoming aware thereof and 
before further disturbing the subsurface or 
physical conditions or performing any Work 
in connection therewith (except in an 
emergency as required by Paragraph 7.15), 
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notify Owner and Engineer in writing about 
such condition. Contractor shall not further 
disturb such condition or perform any Work 
in connection therewith (except with respect 
to an emergency) until receipt of a written 
statement permitting Contractor to do so. 

B. Engineer’s Review: After receipt of written notice 
as required by the preceding paragraph, Engineer 
will promptly review the subsurface or physical 
condition in question; determine the necessity of 
Owner’s obtaining additional exploration or tests 
with respect to the condition; conclude whether 
the condition falls within any one or more of the 
differing site condition categories in Paragraph 
5.04.A above; obtain any pertinent cost or 
schedule information from Contractor; prepare 
recommendations to Owner regarding determine 
conditions for the Contractor’s resumption of 
Work in connection with the subsurface or 
physical condition in question and the need for 
any change in the Drawings or Specifications; and 
advise Owner in writing  of Engineer’s findings, 
conclusions, and recommendations. 

C. Owner’s Statement to Contractor Regarding Site 
Condition: After receipt of Engineer’s written 
findings, conclusions, and recommendations, 
Owner shall issue a written statement to 
Contractor (with a copy to Engineer) regarding the 
subsurface or physical condition in question, 
addressing the resumption of Work in connection 
with such condition and indicating whether any 
change in the Drawings or Specifications will be 
made, and adopting or rejecting Engineer’s 
written findings, conclusions, and 
recommendations, in whole or in part. 

D. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable 
adjustment in Contract Price or Contract Times, 
or both, to the extent that the existence of a 
differing subsurface or physical condition, or 
any related delay, disruption, or interference, 
causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the 
Work; subject, however, to the following: 

a. such condition must fall within any one or 
more of the categories described in 
Paragraph 5.04.A; 

b. with respect to Work that is paid for on a 
unit price basis, any adjustment in Contract 
Price will be subject to the provisions of 
Paragraph 13.03; and  

c. Contractor’s entitlement to an adjustment 
of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s 
ability to complete the Work within the 
Contract Times. 

2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract 
Times with respect to a subsurface or physical 
condition if: 

a. Contractor knew or should have known of 
the existence of such condition at the time 
Contractor made a commitment to Owner 
with respect to Contract Price and Contract 
Times by the submission of a Bid or 
becoming bound under a negotiated 
contract, or otherwise; or 

b. the existence of such condition reasonably 
could have been discovered or revealed as a 
result of any examination, investigation, 
exploration, test, or study of the Site and 
contiguous areas expressly required by the 
Bidding Requirements or Contract 
Documents to be conducted by or for 
Contractor prior to Contractor’s making 
such commitment; or 

c. Contractor failed to give the written notice 
as required by Paragraph 5.04.A. 

3. If Owner and Contractor agree regarding 
Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price 
or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

4. Contractor may submit a Change Proposal 
regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price 
or Contract Times, or both, no later than 30 days 
after Owner’s issuance of the Owner’s written 
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statement to Contractor regarding the 
subsurface or physical condition in question. 

5.05 Underground Facilities 

A. Contractor’s Responsibilities: The information and 
data shown or indicated in the Contract 
Documents with respect to existing Underground 
Facilities at or adjacent to the Site is based on 
information and data furnished to Owner or 
Engineer by the owners of such Underground 
Facilities, or by others. Unless it is otherwise 
expressly provided elsewhere in these Modified 
General Conditions: 

1. Owner and Engineer do not warrant or 
guarantee the accuracy or completeness of any 
such information or data provided by others; 
and 

2. the cost of all of the following will be included in 
the Contract Price, and Contractor shall have full 
responsibility for: 

a. protecting all Underground Facilities in a 
manner at least as cautious and protective 
of safety and of underground facilities as 
those methods identified in Ohio Revised 
Code Sections 3781.25 and 3781.30; 

b. coordination of the Work with the owners 
(including Owner) of such Underground 
Facilities, during construction; and 

c. the safety and protection of all existing 
Underground Facilities at the Site, and 
repairing any damage thereto resulting 
from the Work. 

B. Notice by Contractor: If Contractor believes that 
an Underground Facility that is uncovered or 
revealed at the Site was not shown or indicated in 
the Contract Documents, or was not shown or 
indicated with reasonable accuracy, then 
Contractor shall, promptly after becoming aware 
thereof and before further disturbing conditions 
affected thereby or performing any Work in 
connection therewith (except in an emergency as 
required by Paragraph 7.15), identify the owner of 
such Underground Facility and give written notice 
to that owner and to Owner and Engineer. 

C. Engineer’s Review: Engineer will promptly review 
the Underground Facility and conclude whether 
such Underground Facility was not shown or 
indicated in the Contract Documents, or was not 
shown or indicated with reasonable accuracy; 
obtain any pertinent cost or schedule information 
from Contractor; prepare recommendations to 
Owner regarding the Contractor’s resumption of 
Work in connection with the Underground Facility 
in question; and determine the extent, if any, to 
which a change is required in the Drawings or 
Specifications to reflect and document the 
consequences of the existence or location of the 
Underground Facility; and advise Owner in writing  
of Engineer’s findings, conclusions, and 
recommendations. During such time, Contractor 
shall be responsible for the safety and protection 
of such Underground Facility. 

D. Owner’s Statement to Contractor Regarding 
Underground Facility: After receipt of Engineer’s 
written findings, conclusions, and 
recommendations, Owner shall issue a written 
statement to Contractor (with a copy to Engineer) 
regarding the Underground Facility in question, 
addressing the resumption of Work in connection 
with such Underground Facility, indicating 
whether any change in the Drawings or 
Specifications will be made, and adopting or 
rejecting Engineer’s written findings, conclusions, 
and recommendations in whole or in part. 

E. Possible Price and Times Adjustments: 

1. Contractor shall be entitled to an equitable 
adjustment in the Contract Price or Contract 
Times, or both, to the extent that any existing 
Underground Facility at the Site that was not 
shown or indicated in the Contract Documents, 
or was not shown or indicated with reasonable 
accuracy, or any related delay, disruption, or 
interference, causes an increase or decrease in 
Contractor’s cost of, or time required for, 
performance of the Work; subject, however, to 
the following: 

a. Contractor did not know of and could not 
reasonably have been expected to be aware 
of or to have anticipated the existence or 
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actual location of the Underground Facility 
in question; 

b. With respect to Work that is paid for on a 
unit price basis, any adjustment in Contract 
Price will be subject to the provisions of 
Paragraph 13.03; 

c. Contractor’s entitlement to an adjustment 
of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s 
ability to complete the Work within the 
Contract Times; and 

d. Contractor gave the notice required in 
Paragraph 5.05.B. 

2. If Owner and Contractor agree regarding 
Contractor’s entitlement to and the amount or 
extent of any adjustment in the Contract Price 
or Contract Times, or both, then any such 
adjustment shall be set forth in a Change Order. 

3. Contractor may submit a Change Proposal 
regarding its entitlement to or the amount or 
extent of any adjustment in the Contract Price 
or Contract Times, or both, no later than 30 days 
after Owner’s issuance of the Owner’s written 
statement to Contractor regarding the 
Underground Facility in question. 

5.06 Hazardous Environmental Conditions at Site 

A. Reports and Drawings: The Agreement identifies: 

1. Reports and drawings known to Owner relating 
to Hazardous Environmental Conditions that 
have been identified at or adjacent to the Site; 
and 

2. Technical Data contained in such reports and 
drawings. 

B. Reliance by Contractor on Technical Data 
Authorized: Contractor may rely upon the 
accuracy of the Technical Data expressly identified 
in the Contract Documents with respect to such 
reports and drawings, but such reports and 
drawings are not Contract Documents. If no such 
express identification has been made, then 
Contractor may rely on the accuracy of the 
Technical Data (as defined in Article 1) contained 
in any geotechnical or environmental report 

prepared for the Project and made available to 
Contractor. Except for such reliance on Technical 
Data, Contractor may not rely upon or make any 
claim against Owner or Engineer, or any of their 
officers, directors, members, partners, 
employees, agents, consultants, or subcontractors 
with respect to: 

1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, 
techniques, sequences and procedures of 
construction to be employed by Contractor and 
safety precautions and programs incident 
thereto; or 

2. other data, interpretations, opinions and 
information contained in such reports or shown 
or indicated in such drawings; or 

3. any Contractor interpretation of or conclusion 
drawn from any Technical Data or any such 
other data, interpretations, opinions or 
information. 

C. Contractor shall not be responsible for removing 
or remediating any Hazardous Environmental 
Condition encountered, uncovered, or revealed at 
the Site unless such removal or remediation is 
expressly identified in the Contract Documents to 
be within the scope of the Work. 

D. Contractor shall be responsible for controlling, 
containing, and duly removing all Constituents of 
Concern brought to the Site by Contractor, 
Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible, and for any 
associated costs; and for the costs of removing 
and remediating any Hazardous Environmental 
Condition created by the presence of any such 
Constituents of Concern. 

E. If Contractor encounters, uncovers, or reveals a 
Hazardous Environmental Condition whose 
removal or remediation is not expressly identified 
in the Contract Documents as being within the 
scope of the Work, or if Contractor or anyone for 
whom Contractor is responsible creates a 
Hazardous Environmental Condition, then 
Contractor shall immediately: (1) secure or 
otherwise isolate such condition; (2) stop all Work 
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in connection with such condition and in any area 
affected thereby (except in an emergency as 
required by Paragraph 7.15); and (3) notify Owner 
and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly 
consult with Engineer concerning the necessity for 
Owner to retain a qualified expert to evaluate such 
condition or take corrective action, if any. 
Promptly after consulting with Engineer, Owner 
shall take such actions as are necessary to permit 
Owner to timely obtain required permits and 
provide Contractor the written notice required by 
Paragraph 5.06.F. If Contractor or anyone for 
whom Contractor is responsible created the 
Hazardous Environmental Condition in question, 
then Owner may remove and remediate the 
Hazardous Environmental Condition, and impose 
a set-off against payments to account for the 
associated costs. 

F. Contractor shall not resume Work in connection 
with such Hazardous Environmental Condition or 
in any affected area until after Owner has 
obtained any required permits related thereto, 
and delivered written notice to Contractor either 
(1) specifying that such condition and any affected 
area is or has been rendered safe for the 
resumption of Work, or (2) specifying any special 
conditions under which such Work may be 
resumed safely. 

G. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, 
of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage 
or such special conditions under which Work is 
agreed to be resumed by Contractor, then within 
30 days of Owner’s written notice regarding the 
resumption of Work, Contractor may submit a 
Change Proposal, or Owner may impose a set-off. 

H. If after receipt of such written notice Contractor 
does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, 
then Owner may order the portion of the Work 
that is in the area affected by such condition to be 
deleted from the Work, following the contractual 
change procedures in Article 11. Owner may have 

such deleted portion of the Work performed by 
Owner’s own forces or others in accordance with 
Article 8. 

I. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any 
of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, 
and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or 
relating to a Hazardous Environmental Condition 
created by Contractor or anyone for whom 
Contractor is responsible. Nothing in this 
Paragraph 5.06.I shall obligate Contractor to 
indemnify any individual or entity from and 
against the consequences of that individual’s or 
entity’s own negligence. 

J. The provisions of Paragraphs 5.03, 5.04, and 5.05 
do not apply to the presence of Constituents of 
Concern or to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 

ARTICLE 6 – BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish a Contract Bond in the 
amount at least equal to the Contract Price, as 
security for the faithful performance and payment 
of all of Contractor’s obligations under the 
Contract Documents. Such bond shall be in the 
form that meets the requirements of the Ohio 
Revised Code. If the Contractor submitted a 
combined Bid Guaranty and Contract Bond with its 
bid for the Work, that form of Bond shall satisfy 
the Contractor’s requirement to provide a 
Contract Bond. Contractor shall also furnish such 
other bonds as are required by the Contract 
Documents. 

B. All bonds shall be in the form prescribed by the 
Contract except as provided otherwise by Laws or 
Regulations, and shall be executed by such 
sureties as are named in “Companies Holding 
Certificates of Authority as Acceptable Sureties on 
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Federal Bonds and as Acceptable Reinsuring 
Companies” as published in Circular 570 (as 
amended and supplemented) by the Financial 
Management Service, Surety Bond Branch, U.S. 
Department of the Treasury and meet the other 
requirements of the Contract Documents. A bond 
signed by an agent or attorney-in-fact must be 
accompanied by a certified copy of that 
individual’s authority to bind the surety.  The 
evidence of authority shall show that it is effective 
on the date the agent or attorney-in-fact signed 
the accompanying bond. 

C. Contractor shall obtain the required bonds from 
surety companies that are duly licensed or 
authorized in the jurisdiction in which the Project 
is located to issue bonds in the required amounts. 

D. If the surety on a bond furnished by Contractor is 
declared bankrupt or becomes insolvent, or its 
right to do business is terminated in any state or 
jurisdiction where any part of the Project is 
located, or the surety ceases to meet the 
requirements above, then Contractor shall 
promptly notify Owner and Engineer and shall, 
within 20 days after the event giving rise to such 
notification, provide another bond and surety, 
both of which shall comply with the bond and 
surety requirements above. 

E. If Contractor has failed to obtain a required bond, 
Owner may exclude the Contractor from the Site 
and exercise Owner’s termination rights under 
Article 16. 

F. Upon request, Owner shall provide a copy of the 
payment bond to any Subcontractor, Supplier, or 
other person or entity claiming to have furnished 
labor or materials used in the performance of the 
Work. 

G. Material Default or Termination. If the Owner 
notifies the Contractor’s surety that the 
Contractor is in material default, the surety will 
complete its investigation of the claimed material 
default within 21 days. The surety is advised to 
start looking for a replacement contractor upon 
notice of material default. As part of its 
investigation, the surety shall promptly visit the 
offices of the Contractor, Engineer, and Owner to 

inspect and copy the available Project records. The 
Owner, Engineer, and Contractor, upon written 
request by the surety, shall make such records 
available during regular business hours for such 
inspection and copying. The Owner and Engineer’s 
making such records available as provided herein 
shall satisfy the Owner’s obligation to the surety 
to furnish documents for the investigation. The 
surety will provide the Owner with the results of 
its investigation, including any written reports or 
documents. 

If the Owner terminates the Contract and the 
surety proposes to take over the Work, the 
surety shall do so no later than the expiration 
of the 21-day investigation period or 10 days 
after the date the Owner terminates the 
Contract, whichever is later. If the Owner 
terminates the Contract, and the surety 
proposes to provide a replacement 
contractor, the replacement contractor shall 
not be the Contractor or a contractor 
comprised of mostly Contractor’s 
employees, unless the Owner agrees in 
writing. In the event the Surety takes over 
the Project, the surety’s obligation shall not 
be limited to the penal sum of the Bond. 

If the surety does not propose an acceptable 
contractor as required by this Paragraph 
6.01.G, the Owner may complete the Work 
by such means as it deems appropriate. In 
the event the Owner agrees to accept a 
replacement contractor, the replacement 
contractor shall furnish its own bond for the 
replacement contractor’s scope of work, and 
neither the Contractor nor the surety shall be 
relieved of their obligations under the 
Contract Documents.  

This Paragraph 6.01.G is in addition to any 
other rights of the Owner under the Contract 
Documents and is not intended to create any 
rights of the surety, including but not limited 
to the right to take over the Contractor’s 
obligations. 

In the event of the Contractor’s termination 
and if the surety does not takeover the Work 
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as provided in this Paragraph 6.01.G, the 
Owner may take possession of and use all 
materials, facilities, and equipment at the 
Project Site or stored off-site for which 
Owner has paid in whole or in part. 

6.02 Insurance—General Provisions 

A. Owner and Contractor shall obtain and maintain 
insurance as required in this Article and in the 
Contract Documents. 

B. All insurance required by the Contract to be 
purchased and maintained by Owner or 
Contractor shall be obtained from insurance 
companies that are duly licensed or authorized, in 
the state or jurisdiction in which the Project is 
located, to issue insurance policies for the 
required limits and coverages. Unless a different 
standard is indicated in the Modified General 
Conditions, all companies that provide insurance 
policies required under this Contract shall have an 
A.M. Best rating of A-VII or better. 

C. Contractor shall deliver to Owner, with copies to 
each named insured and additional insured (as 
identified in this Article, in the Modified General 
Conditions, or elsewhere in the Contract 
Documents), 3 certificates of insurance, copies of 
endorsements, or when specifically requested by 
the Owner, 3 certified copies of the insurance 
policies and a receipt evidencing full payment on 
the premiums, and other evidence of insurance 
requested by Owner establishing that Contractor 
has obtained and is maintaining the policies, 
coverages, and endorsements required by the 
Contract.  Upon request by Owner or any other 
insured, Contractor shall also furnish other 
evidence of such required insurance, including but 
not limited to copies of policies and 
endorsements, and documentation of applicable 
self-insured retentions and deductibles. 
Contractor may block out (redact) any confidential 
premium or pricing information contained in any 
policy or endorsement furnished under this 
provision. 

D. Owner shall deliver to Contractor, with copies to 
each named insured and additional insured (as 
identified in this Article, the Modified General 

Conditions, or elsewhere in the Contract 
Documents), certificates of insurance establishing 
that Owner has obtained and is maintaining the 
policies, coverages, and endorsements required of 
Owner by the Contract (if any).  Upon request by 
Contractor or any other insured, Owner shall also 
provide other evidence of such required insurance 
(if any), including but not limited to copies of 
policies and endorsements, and documentation of 
applicable self-insured retentions and 
deductibles.  Owner may block out (redact) any 
confidential premium or pricing information 
contained in any policy or endorsement furnished 
under this provision. 

E. Failure of Owner to demand such certificates or 
other evidence of full compliance with these 
insurance requirements or failure of Owner to 
identify a deficiency in compliance from the 
evidence provided shall not be construed as a 
waiver of Contractor’s obligation to obtain and 
maintain such insurance. 

F. If either party does not purchase or maintain all of 
the insurance required of such party by the 
Contract, such party shall notify the other party in 
writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain 
prior to any change in the required coverage. 

G. If Contractor has failed to obtain and maintain 
required insurance, Owner may exclude the 
Contractor from the Site, impose an appropriate 
set-off against payment, and exercise Owner’s 
termination rights under Article 16. 

H. Without prejudice to any other right or remedy, if 
a party has failed to obtain required insurance, the 
other party may elect to obtain equivalent 
insurance to protect such other party’s interests at 
the expense of the party who was required to 
provide such coverage, and the Contract Price 
shall be adjusted accordingly. 

I. By requiring such insurance and insurance limits 
herein, Owner does not represent that insurance 
coverage and limits established in this Contract 
necessarily will be adequate to protect Contractor 
or Contractor’s interests. 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 20 of 62 
12890380v1 

J. The insurance and insurance limits required herein 
shall not be deemed as a limitation on 
Contractor’s liability under the indemnities 
granted to Owner and other individuals and 
entities in the Contract Documents. 

6.03 Contractor’s Insurance 

A. Workers’ Compensation: Contractor shall 
purchase and maintain workers’ compensation 
and employer’s liability insurance for: 

1. claims under workers’ compensation, disability 
benefits, and other similar employee benefit 
acts. 

2. United States Longshoreman and Harbor 
Workers’ Compensation Act and Jones Act 
coverage (if applicable). 

3. claims for damages because of bodily injury, 
occupational sickness or disease, or death of 
Contractor’s employees (by stop-gap 
endorsement in monopolist worker’s 
compensation states). 

4. Foreign voluntary worker compensation (if 
applicable). 

B. Commercial General Liability—Claims Covered: 
Contractor shall purchase and maintain 
commercial general liability insurance, covering all 
operations by or on behalf of Contractor, on an 
occurrence basis, against: 

1. claims for damages because of bodily injury, 
sickness or disease, or death of any person other 
than Contractor’s employees. 

2. claims for damages insured by reasonably 
available personal injury liability coverage. 

3. claims for damages, other than to the Work 
itself, because of injury to or destruction of 
tangible property wherever located, including 
loss of use resulting therefrom. 

C. Commercial General Liability—Form and Content: 
Contractor’s commercial liability policy shall be 
written on a 1996 (or later) ISO commercial 
general liability form (occurrence form) and 
include the following coverages and 
endorsements: 

1. Products and completed operations coverage: 

a. Such insurance shall be maintained for 
three years after final payment. 

b. Contractor shall furnish Owner and each 
other additional insured (as identified in 
these Modified General Conditions or 
elsewhere in the Contract Documents) 
evidence of continuation of such insurance 
at final payment and three years thereafter. 

2. Blanket contractual liability coverage, to the 
extent permitted by law, including but not 
limited to coverage of Contractor’s contractual 
indemnity obligations in Paragraph 7.18. 

3. Broad form property damage coverage. 

4. Severability of interest. 

5. Underground, explosion, and collapse coverage. 

6.  Personal injury coverage. 

7. Additional insured endorsements that include 
both ongoing operations and products and 
completed operations coverage through ISO 
Endorsements CG 20 10 10 01 and CG 20 37 10 
01 (together); or CG 20 10 07 04 and CG 20 37 
07 04 (together); or their equivalent. 

8. For design professional additional insureds, ISO 
Endorsement CG 20 32 07 04, “Additional 
Insured—Engineers, Architects or Surveyors Not 
Engaged by the Named Insured” or its 
equivalent. 

D. Automobile liability: Contractor shall purchase and 
maintain automobile liability insurance against 
claims for damages because of bodily injury or 
death of any person or property damage arising 
out of the ownership, maintenance, or use of any 
motor vehicle. The automobile liability policy shall 
be written on an occurrence basis. 

E. Umbrella or excess liability: Contractor shall 
purchase and maintain umbrella or excess liability 
insurance written over the underlying employer’s 
liability, commercial general liability, and 
automobile liability insurance described in the 
paragraphs above. Subject to industry-standard 
exclusions, the coverage afforded shall follow 
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form as to each and every one of the underlying 
policies. 

F. Contractor’s pollution liability insurance: 
Contractor shall purchase and maintain a policy 
covering third-party injury and property damage 
claims, including clean-up costs, as a result of 
pollution conditions arising from Contractor’s 
operations and completed operations. This 
insurance shall be maintained for no less than 
three years after final completion. 

G. Additional insureds: The Contractor’s commercial 
general liability, automobile liability, umbrella or 
excess, and pollution liability policies shall include 
and list as additional insureds Owner and 
Engineer, and any individuals or entities identified 
in the Modified General Conditions; include 
coverage for the respective officers, directors, 
members, partners, employees, agents, 
consultants, and subcontractors of each and any 
of all such additional insureds; and the insurance 
afforded to these additional insureds shall provide 
primary coverage for all claims covered thereby 
(including as applicable those arising from both 
ongoing and completed operations) on a non-
contributory basis. Contractor shall obtain all 
necessary endorsements to support these 
requirements. 

H. Contractor’s professional liability insurance: If 
Contractor will provide or furnish professional 
services under this Contract, through a delegation 
of professional design services or otherwise, then 
Contractor shall be responsible for purchasing and 
maintaining applicable professional liability 
insurance. This insurance shall provide protection 
against claims arising out of performance of 
professional design or related services, and caused 
by a negligent error, omission, or act for which the 
insured party is legally liable. It shall be maintained 
throughout the duration of the Contract and for a 
minimum of two years after Substantial 
Completion. If such professional design services 
are performed by a Subcontractor, and not by 
Contractor itself, then the requirements of this 
paragraph may be satisfied through the 
purchasing and maintenance of such insurance by 
such Subcontractor. 

I. General provisions: The policies of insurance 
required by this Paragraph 6.03 shall: 

1. include at least the specific coverages provided 
in this Article. 

2. be written for not less than the limits of liability 
provided in this Article and in the Modified 
General Conditions, or required by Laws or 
Regulations, whichever is greater: 

a. Commercial General Liability (“CGL”): Bodily 
injury (including death and emotional 
distress) and property damage with limits of 
$1,000,000 each occurrence and 
$2,000,000 aggregate. CGL shall include: (i) 
Premises-Operation, (ii) Explosion and 
Collapse Hazard, (iii) Underground Hazard, 
(iv) Independent Contractors’ Protective, (v) 
Broad Form Property Damage, including 
Completed Operations, (vi) Contractual 
Liability, (vii) Products and Completed 
Operations, (viii) Personal/Advertising 
Injury, (ix) Stopgap liability with Ohio 
Intentional Tort endorsement for 
$1,000,000 limit, and (x) per project 
aggregate endorsement. 

b. Automobile Liability, covering all owned, 
non-owned, and hired vehicles used in 
connection with the Work: Bodily injury 
(including death and emotional distress) 
and property damage with a combined 
single limit of $1,000,000 per person and 
$1,000,000 each accident. 

c. Such policies shall be supplemented by an 
umbrella policy, also written on an 
occurrence basis, to provide additional 
protection to provide coverage in the total 
amount of $1,000,000 for each occurrence 
and $1,000,000 aggregate for contracts with 
Contract Price of $250,000 or less; 
$2,000,000 each occurrence and 
$2,000,000 aggregate for contracts with a 
Contract Price greater than $250,000 but 
less than or equal to $500,000; $3,000,000 
each occurrence and $3,000,000 aggregate 
for contracts with a Contract Price greater 
than $500,000 but less than or equal to 
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$1,000,000; and $5,000,000 each 
occurrence and $5,000,000 aggregate for 
contracts with a Contract Price greater than 
$1,000,000. 

3. contain a provision or endorsement that the 
coverage afforded will not be canceled, 
materially changed, or renewal refused until at 
least 30 days prior written notice has been given 
to Contractor.  Within three days of receipt of 
any such written notice, Contractor shall 
provide a copy of the notice to Owner, Engineer, 
and each other insured under the policy. 

4. remain in effect at least until final payment (and 
longer if expressly required in this Article) and at 
all times thereafter when Contractor may be 
correcting, removing, or replacing defective 
Work as a warranty or correction obligation, or 
otherwise, or returning to the Site to conduct 
other tasks arising from the Contract 
Documents. 

5. be appropriate for the Work being performed 
and provide protection from claims that may 
arise out of or result from Contractor’s 
performance of the Work and Contractor’s 
other obligations under the Contract 
Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of 
them to perform any of the Work, or by anyone 
for whose acts any of them may be liable. 

6. include products and completed operations 
insurance. 

7. include contractual liability insurance covering 
Contractor’s indemnity obligations under 
Paragraphs 5.02 and 7.18. 

8. with respect to products and completed 
operations insurance remain in effect for at 
least two years after final payment. 

a. Contractor shall furnish Owner and each 
other additional insured identified in these 
Modified General Conditions, to whom a 
certificate of insurance has been issued, 
evidence satisfactory to Owner and any 
such additional insured of continuation of 

such insurance at final payment and one 
year thereafter.  

J. The coverage requirements for specific policies of 
insurance must be met by such policies, and not 
by reference to excess or umbrella insurance 
provided in other policies. 

K. The following provisions shall also apply to the 
insurance provided by the Contractor: 

1. Contractor’s insurance shall be primary and 
non-contributory. 

2. Insurance policies shall be written on an 
occurrence basis only. 

3. The Contractor shall require all Subcontractors 
to provide Workers’ Compensation, CGL, and 
Automobile Liability Insurance with the same 
minimum limits specified herein, unless the 
Owner agrees to a lesser amount. 

4. Owner shall be named as a certificate holder on 
the policies of insurance maintained by 
Contractor. The Contractor shall provide each 
additional insured with a certificate of 
insurance. 

5. The additional insured endorsement shall be ISO 
20 10 10 01 and CG 20 37 10 01 or their 
equivalents so that Completed Operations 
liability extends to the additional insured after 
the completion of the Project. 

6.04 Property Insurance 

A. Builder’s Risk: Unless otherwise provided in the 
Contract Documents, Contractor shall purchase 
and maintain builder’s risk insurance upon the 
Work on a completed value basis, in the amount 
of the full insurable replacement cost thereof 
(subject to such deductible amounts as may be 
provided in the Contract Documents or required 
by Laws and Regulations). This insurance shall: 

1. include the Owner, Engineer, and Contractor as 
named insureds, and all Subcontractors, and 
any individuals or entities required by the 
Contract Documents to be insured under such 
builder’s risk policy, as insureds or named 
insureds. For purposes of the remainder of this 
Paragraph 6.05, Paragraphs 6.06 and 6.07, and 
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any corresponding sections in the Contract 
Documents, the parties required to be insured 
shall collectively be referred to as “insureds.” 

2. be written on a builder’s risk “all risk” policy 
form that shall at least include insurance for 
physical loss or damage to the Work, temporary 
buildings, falsework, and materials and 
equipment in transit, and shall insure against at 
least the following perils or causes of loss: fire; 
lightning; windstorm; riot; civil commotion; 
terrorism; vehicle impact; aircraft; smoke; theft; 
vandalism and malicious mischief; mechanical 
breakdown, boiler explosion, and artificially 
generated electric current; earthquake; volcanic 
activity, and other earth movement; flood; 
collapse; explosion; debris removal; demolition 
occasioned by enforcement of Laws and 
Regulations; water damage (other than that 
caused by flood); and such other perils or causes 
of loss as may be specifically required by the 
Contract Documents. If insurance against 
mechanical breakdown, boiler explosion, and 
artificially generated electric current; 
earthquake; volcanic activity, and other earth 
movement; or flood, are not commercially 
available under builder’s risk policies, by 
endorsement or otherwise, such insurance may 
be provided through other insurance policies 
acceptable to Owner and Contractor. 

3. cover, as insured property, at least the 
following: (a) the Work and all materials, 
supplies, machinery, apparatus, equipment, 
fixtures, and other property of a similar nature 
that are to be incorporated into or used in the 
preparation, fabrication, construction, erection, 
or completion of the Work, including Owner-
furnished or assigned property; (b) spare parts 
inventory required within the scope of the 
Contract; and (c) temporary works which are 
not intended to form part of the permanent 
constructed Work but which are intended to 
provide working access to the Site, or to the 
Work under construction, or which are intended 
to provide temporary support for the Work 
under construction, including scaffolding, form 

work, fences, shoring, falsework, and temporary 
structures. 

4. cover expenses incurred in the repair or 
replacement of any insured property (including 
but not limited to fees and charges of engineers 
and architects). 

5. extend to cover damage or loss to insured 
property while in temporary storage at the Site 
or in a storage location outside the Site (but not 
including property stored at the premises of a 
manufacturer or Supplier). 

6. extend to cover damage or loss to insured 
property while in transit. 

7. allow for partial occupation or use of the Work 
by Owner, such that those portions of the Work 
that are not yet occupied or used by Owner shall 
remain covered by the builder’s risk insurance. 

8. allow for the waiver of the insurer’s subrogation 
rights, as set forth below. 

9. provide primary coverage for all losses and 
damages caused by the perils or causes of loss 
covered. 

10. not include a co-insurance clause. 

11. include an exception for ensuing losses from 
physical damage or loss with respect to any 
defective workmanship, design, or materials 
exclusions. 

12. include performance/hot testing and start-up. 

13. be maintained in effect, subject to the 
provisions herein regarding Substantial 
Completion and partial occupancy or use of the 
Work by Owner, until the Work is complete. 

B. Notice of Cancellation or Change: All the policies 
of insurance (and the certificates or other 
evidence thereof) required to be purchased and 
maintained in accordance with this Paragraph 6.05 
will contain a provision or endorsement that the 
coverage afforded will not be canceled or 
materially changed or renewal refused until at 
least 30 days prior written notice has been given 
to the purchasing policyholder. Within three days 
of receipt of any such written notice, the 



 The City of Canton     

EJCDC® C-700, MODIFIED Standard General Conditions of the Construction Contract. 
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies, 

and American Society of Civil Engineers.  All rights reserved.             Page 24 of 62 
12890380v1 

purchasing policyholder shall provide a copy of the 
notice to each other insured. 

C. Deductibles: The purchaser of any required 
builder’s risk or property insurance shall pay for 
costs not covered because of the application of a 
policy deductible. 

D. Partial Occupancy or Use by Owner: If Owner will 
occupy or use a portion or portions of the Work 
prior to Substantial Completion of all the Work as 
provided in Paragraph 15.04, then Owner 
(directly, if it is the purchaser of the builder’s risk 
policy, or through Contractor) will provide notice 
of such occupancy or use to the builder’s risk 
insurer. The builder’s risk insurance shall not be 
canceled or permitted to lapse on account of any 
such partial use or occupancy; rather, those 
portions of the Work that are occupied or used by 
Owner may come off the builder’s risk policy, 
while those portions of the Work not yet occupied 
or used by Owner shall remain covered by the 
builder’s risk insurance. 

E. Additional Insurance: If Contractor elects to obtain 
other special insurance to be included in or 
supplement the builder’s risk or property 
insurance policies provided under this Paragraph 
6.05, it may do so at Contractor’s expense. 

F. Insurance of Other Property: If the express 
insurance provisions of the Contract do not 
require or address the insurance of a property 
item or interest, such as tools, construction 
equipment, or other personal property owned by 
Contractor, a Subcontractor, or an employee of 
Contractor or a Subcontractor, then the entity or 
individual owning such property item will be 
responsible for deciding whether to insure it, and 
if so in what amount. 

6.05 Waiver of Rights 

A. All policies purchased in accordance with 
Paragraph 6.05, expressly including the builder’s 
risk policy, shall contain provisions to the effect 
that in the event of payment of any loss or damage 
the insurers will have no rights of recovery against 
any insureds thereunder, or against Engineer or its 
consultants, or their officers, directors, members, 
partners, employees, agents, consultants, or 

subcontractors. Owner and Contractor waive all 
rights against each other and the respective 
officers, directors, members, partners, 
employees, agents, consultants, and 
subcontractors of each and any of them, for all 
losses and damages caused by, arising out of, or 
resulting from any of the perils or causes of loss 
covered by such policies and any other property 
insurance applicable to the Work; and, in addition, 
waive all such rights against Engineer, its 
consultants, all Subcontractors, all individuals or 
entities identified in the Modified General 
Conditions as insureds, and the officers, directors, 
members, partners, employees, agents, 
consultants, and subcontractors of each and any 
of them, under such policies for losses and 
damages so caused. None of the above waivers 
shall extend to the rights that any party making 
such waiver may have to the proceeds of 
insurance held by Owner or Contractor as trustee 
or fiduciary, or otherwise payable under any policy 
so issued. 

B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, 
directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of 
them, for: 

1. loss due to business interruption, loss of use, or 
other consequential loss extending beyond 
direct physical loss or damage to Owner’s 
property or the Work caused by, arising out of, 
or resulting from fire or other perils whether or 
not insured by Owner; and 

2. loss or damage to the completed Project or part 
thereof caused by, arising out of, or resulting 
from fire or other insured peril or cause of loss 
covered by any property insurance maintained 
on the completed Project or part thereof by 
Owner during partial occupancy or use pursuant 
to Paragraph 15.04, after Substantial 
Completion pursuant to Paragraph 15.03, or 
after final payment pursuant to Paragraph 
15.06. 

C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss 
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referred to in Paragraph 6.06.B shall contain 
provisions to the effect that in the event of 
payment of any such loss, damage, or 
consequential loss, the insurers will have no rights 
of recovery against Contractor, Subcontractors, or 
Engineer, or the officers, directors, members, 
partners, employees, agents, consultants, or 
subcontractors of each and any of them. 

D. Contractor shall be responsible for assuring that 
the agreement under which a Subcontractor 
performs a portion of the Work contains 
provisions whereby the Subcontractor waives all 
rights against Owner, Contractor, all individuals or 
entities identified in the Modified General 
Conditions as insureds, the Engineer and its 
consultants, and the officers, directors, members, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them, for all 
losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or 
causes of loss covered by builder’s risk insurance 
and any other property insurance applicable to the 
Work. 

6.06 Receipt and Application of Property Insurance 
Proceeds 

A. Any insured loss under the builder’s risk and other 
policies of insurance required by Paragraph 6.05 
will be adjusted and settled with the named 
insured that purchased the policy. Such named 
insured shall act as fiduciary for the other 
insureds, and give notice to such other insureds 
that adjustment and settlement of a claim is in 
progress. Any other insured may state its position 
regarding a claim for insured loss in writing within 
15 days after notice of such claim. 

B. Proceeds for such insured losses may be made 
payable by the insurer either jointly to multiple 
insureds, or to the named insured that purchased 
the policy in its own right and as fiduciary for other 
insureds, subject to the requirements of any 
applicable mortgage clause. A named insured 
receiving insurance proceeds under the builder’s 
risk and other policies of insurance required by 
Paragraph 6.05 shall distribute such proceeds in 
accordance with such agreement as the parties in 

interest may reach, or as otherwise required 
under the dispute resolution provisions of this 
Contract or applicable Laws and Regulations. 

C. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the 
money so received applied on account thereof, 
and the Work and the cost thereof covered by 
Change Order, if needed. 

ARTICLE 7 – CONTRACTOR’S RESPONSIBILITIES 

7.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the 
Work competently and efficiently, devoting such 
attention thereto and applying such skills and 
expertise as may be necessary to perform the 
Work in accordance with the Contract Documents. 
Contractor shall be solely responsible for the 
means, methods, techniques, sequences, and 
procedures of construction. 

B. At all times during the progress of the Work, 
Contractor shall assign a competent resident 
superintendent who shall not be replaced without 
written notice to Owner and Engineer except 
under extraordinary circumstances. The 
superintendent will be Contractor’s 
representative at the Site and shall have authority 
to act on behalf of Contractor. All communications 
given to or received from the superintendent shall 
be binding on Contractor. 

7.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work 
and perform construction as required by the 
Contract Documents. Contractor shall at all times 
maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or 
protection of persons or the Work or property at 
the Site or adjacent thereto, and except as 
otherwise stated in the Contract Documents, all 
Work at the Site shall be performed during regular 
working hours, Monday through Friday. 
Contractor will not perform Work on a Saturday, 
Sunday, Shut Down Dates as defined in the 
Agreement, or any City-recognized holiday. 
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Contractor may perform Work outside regular 
working hours or on Saturdays, Sundays, Shut 
Down Dates as defined in the Agreement, or legal 
holidays only with Owner’s written consent, which 
will not be unreasonably withheld. Contractor 
(and Subcontractor) regular working hours consist 
of 8 up to 10 working hours within an 11-hour 
period between 7:00 a.m. and 6:00 p.m., on a 
regularly scheduled basis, excluding Saturday, 
Sunday, and holidays. Overtime work is work in 
excess of 40 hours per week. Contractor must 
receive advanced written approval from the 
Owner prior to performing work on weekends or 
City Holidays. Approval of such weekend and/or 
holiday work is in the Owner’s sole discretion. 

7.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume 
full responsibility for all services, materials, 
equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary 
facilities, temporary facilities, and all other 
facilities and incidentals necessary for the 
performance, testing, start up, and completion of 
the Work, whether or not such items are 
specifically called for in the Contract Documents. 

B. All materials and equipment incorporated into the 
Work shall be of good quality and new, except as 
otherwise provided in the Contract Documents. All 
special warranties and guarantees required by the 
Specifications shall expressly run to the benefit of 
Owner. If required by Engineer, Contractor shall 
furnish satisfactory evidence (including reports of 
required tests) as to the source, kind, and quality 
of materials and equipment. Contractor warrants 
that all materials and equipment are suitable and 
fit for the intended use of such materials and 
equipment and are free from defects in material, 
workmanship, or design. The foregoing applies 
whether the materials or equipment are specified 
in the Contract Documents. 

C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, 
used, cleaned, and conditioned in accordance with 

instructions of the applicable Supplier, except as 
otherwise may be provided in the Contract 
Documents. 

7.04 “Or Equals” 

A. Substitutions prior to the receipt of bids shall be 
governed by the Instructions to Bidders. 
Substitutions after the entry into the Agreement 
shall be governed by these Modified General 
Conditions. Unless the specification or description 
contains or is followed by words reading that no 
like, equivalent, or “or equal” item is permitted, 
Contractor may request that Engineer authorize 
the use of other items of material or equipment, 
or items from other proposed suppliers under the 
circumstances described below. 

1. If Engineer in its sole discretion determines that 
an item of material or equipment proposed by 
Contractor is functionally equal to that named 
and sufficiently similar so that no change in 
related Work will be required, Engineer shall 
deem it an “or equal” item. For the purposes of 
this paragraph, a proposed item of material or 
equipment will be considered functionally equal 
to an item so named if: 

a. in the exercise of reasonable judgment 
Engineer determines that: 

1) it is at least equal in materials of 
construction, quality, durability, 
appearance, strength, and design 
characteristics; 

2) it will reliably perform at least equally 
well the function and achieve the 
results imposed by the design concept 
of the completed Project as a 
functioning whole; 

3) it has a proven record of performance 
and availability of responsive service; 
and 

4) it is not objectionable to Owner. 
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b. Contractor certifies that, if approved and 
incorporated into the Work: 

1) there will be no increase in cost to the 
Owner or increase in Contract Times; 
and 

2) it will conform substantially to the 
detailed requirements of the item 
named in the Contract Documents. 

B. Contractor’s Expense: Contractor shall provide all 
data in support of any proposed “or equal” item at 
Contractor’s expense. 

C. Engineer’s Evaluation and Determination: 
Engineer will be allowed a reasonable time to 
evaluate each “or-equal” request.  Engineer may 
require Contractor to furnish additional data 
about the proposed “or-equal” item. Engineer will 
be the sole judge of acceptability. No “or-equal” 
item will be ordered, furnished, installed, or 
utilized until Engineer’s review is complete and 
Engineer determines that the proposed item is an 
“or-equal”, which will be evidenced by an 
approved Shop Drawing or other written 
communication. Engineer will advise Contractor in 
writing of any negative determination. 

D. Effect of Engineer’s Determination: Neither 
approval nor denial of an “or-equal” request shall 
result in any change in Contract Price. The 
Engineer’s denial of an “or-equal” request shall be 
final and binding, and may not be reversed 
through an appeal under any provision of the 
Contract Documents. 

E. Treatment as a Substitution Request: If Engineer 
determines that an item of material or equipment 
proposed by Contractor does not qualify as an “or-
equal” item, Contractor may request that 
Engineer considered the proposed item as a 
substitute pursuant to Paragraph 7.05. 

7.05 Substitutes 

A. Unless the specification or description of an item 
of material or equipment required to be furnished 
under the Contract Documents contains or is 
followed by words reading that no substitution is 
permitted, Contractor may request that Engineer 
authorize the use of other items of material or 

equipment under the circumstances described 
below. To the extent possible such requests shall 
be made before commencement of related 
construction at the Site. 

1. Contractor shall submit sufficient information as 
provided below to allow Engineer to determine 
if the item of material or equipment proposed is 
functionally equivalent to that named and an 
acceptable substitute therefor. Engineer will not 
accept requests for review of proposed 
substitute items of material or equipment from 
anyone other than Contractor. 

2. The requirements for review by Engineer will be 
as set forth in Paragraph 7.05.B, as 
supplemented by the Specifications, and as 
Engineer may decide is appropriate under the 
circumstances. 

3. Contractor shall make written application to 
Engineer for review of a proposed substitute 
item of material or equipment that Contractor 
seeks to furnish or use. The application: 

a. shall certify that the proposed substitute 
item will: 

1) perform adequately the functions and 
achieve the results called for by the 
general design, 

2) be similar in substance to that specified, 
and 

3) be suited to the same use as that 
specified. 

b. will state: 

1) the extent, if any, to which the use of 
the proposed substitute item will 
necessitate a change in Contract Times, 

2) whether use of the proposed substitute 
item in the Work will require a change 
in any of the Contract Documents (or in 
the provisions of any other direct 
contract with Owner for other work on 
the Project) to adapt the design to the 
proposed substitute item, and 
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3) whether incorporation or use of the 
proposed substitute item in connection 
with the Work is subject to payment of 
any license fee or royalty. 

c. will identify: 

1) all variations of the proposed substitute 
item from that specified, and 

2) available engineering, sales, 
maintenance, repair, and replacement 
services. 

d. shall contain an itemized estimate of all 
costs or credits that will result directly or 
indirectly from use of such substitute item, 
including but not limited to changes in 
Contract Price, shared savings, costs of 
redesign, and claims of other contractors 
affected by any resulting change. 

B. Engineer’s Evaluation and Determination: 
Engineer will be allowed a reasonable time to 
evaluate each substitute request, and to obtain 
comments and direction from Owner. Engineer 
may require Contractor to furnish additional data 
about the proposed substitute item. Engineer will 
be the sole judge of acceptability. No substitute 
will be ordered, furnished, installed, or utilized 
until Engineer’s review is complete and Engineer 
determines that the proposed item is an 
acceptable substitute. Engineer’s determination 
will be evidenced by a Field Order or a proposed 
Change Order accounting for the substitution 
itself and all related impacts, including changes in 
Contract Price or Contract Times. Engineer will 
advise Contractor in writing of any negative 
determination. 

C. Special Guarantee: Owner may require Contractor 
to furnish at Contractor’s expense a special 
performance guarantee or other surety with 
respect to any substitute. 

D. Reimbursement of Engineer’s Cost: Engineer will 
record Engineer’s costs in evaluating a substitute 
proposed or submitted by Contractor. Whether or 
not Engineer approves a substitute so proposed or 
submitted by Contractor, Contractor shall 
reimburse Owner for the reasonable charges of 

Engineer for evaluating each such proposed 
substitute. Contractor shall also reimburse Owner 
for the reasonable charges of Engineer for making 
changes in the Contract Documents (or in the 
provisions of any other direct contract with 
Owner) resulting from the acceptance of each 
proposed substitute. 

E. Contractor’s Expense: Contractor shall provide all 
data in support of any proposed substitute at 
Contractor’s expense. 

F. Effect of Engineer’s Determination: If Engineer 
approves the substitution request, Contractor 
shall execute the proposed Change Order and 
proceed with the substitution. The Engineer’s 
denial of a substitution request shall be final and 
binding, and may not be reversed through an 
appeal under any provision of the Contract 
Documents. Contractor may challenge the scope 
of reimbursement costs imposed under Paragraph 
7.05.D, by timely submittal of a Change Proposal. 

7.06 Concerning Subcontractors, Suppliers, and 
Others 

A. Contractor may retain Subcontractors and 
Suppliers for the performance of parts of the 
Work.  Such Subcontractors and Suppliers must be 
acceptable to Owner. 

B. Contractor shall retain specific Subcontractors, 
Suppliers, or other individuals or entities for the 
performance of designated parts of the Work if 
required by the Contract Documents to do so. 

C. Subsequent to the submittal of Contractor’s Bid or 
final negotiation of the terms of the Contract, 
Owner may not require Contractor to retain any 
Subcontractor, Supplier, or other individual or 
entity to furnish or perform any of the Work 
against which Contractor has reasonable 
objection. 

D. Prior to entry into any binding subcontract or 
purchase order, Contractor shall submit to Owner 
the identity of the proposed Subcontractor or 
Supplier (unless Owner has already deemed such 
proposed Subcontractor or Supplier acceptable, 
during the bidding process or otherwise). Such 
proposed Subcontractor or Supplier shall be 
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deemed acceptable to Owner unless Owner raises 
a substantive, reasonable objection within five 
days. 

E. Owner may require the replacement of any 
Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part 
of the Work. Owner also may require Contractor 
to retain specific replacements; provided, 
however, that Owner may not require a 
replacement to which Contractor has a reasonable 
objection. If Contractor has submitted the identity 
of certain Subcontractors, Suppliers, or other 
individuals or entities for acceptance by Owner, 
and Owner has accepted it (either in writing or by 
failing to make written objection thereto), then 
Owner may subsequently revoke the acceptance 
of any such Subcontractor, Supplier, or other 
individual or entity so identified solely on the basis 
of substantive, reasonable objection after due 
investigation. Contractor shall submit an 
acceptable replacement for the rejected 
Subcontractor, Supplier, or other individual or 
entity. 

F. If Owner requires the replacement of any 
Subcontractor, Supplier, or other individual or 
entity retained by Contractor to perform any part 
of the Work, Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times, or 
both, with respect to the replacement. 

G. No acceptance by Owner of any such 
Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall 
constitute a waiver of the right of Owner to the 
completion of the Work in accordance with the 
Contract Documents. 

H. On a monthly basis Contractor shall submit to 
Engineer a complete list of all Subcontractors and 
Suppliers having a direct contract with Contractor, 
and of all other Subcontractors and Suppliers 
known to Contractor at the time of submittal. 

I. Contractor shall be fully responsible to Owner and 
Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work 

just as Contractor is responsible for Contractor’s 
own acts and omissions. 

J. Contractor shall be solely responsible for 
scheduling and coordinating the work of 
Subcontractors, Suppliers, and all other 
individuals or entities performing or furnishing any 
of the Work. 

K. Contractor shall restrict all Subcontractors, 
Suppliers, and such other individuals or entities 
performing or furnishing any of the Work from 
communicating with Engineer or Owner, except 
through Contractor or in case of an emergency, or 
as otherwise expressly allowed herein. 

L. The divisions and sections of the Specifications 
and the identifications of any Drawings shall not 
control Contractor in dividing the Work among 
Subcontractors or Suppliers or delineating the 
Work to be performed by any specific trade. 

M. All Work performed for Contractor by a 
Subcontractor or Supplier shall be pursuant to an 
appropriate contractual agreement that 
specifically binds the Subcontractor or Supplier to 
the applicable terms and conditions of the 
Contract Documents for the benefit of Owner and 
Engineer. 

N. Owner may furnish to any Subcontractor or 
Supplier, to the extent practicable, information 
about amounts paid to Contractor on account of 
Work performed for Contractor by the particular 
Subcontractor or Supplier. 

O. Nothing in the Contract Documents: 

1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or 
entity any contractual relationship between 
Owner or Engineer and any such Subcontractor, 
Supplier, or other individual or entity; nor 

2. shall create any obligation on the part of Owner 
or Engineer to pay or to see to the payment of 
any money due any such Subcontractor, 
Supplier, or other individual or entity except as 
may otherwise be required by Laws and 
Regulations. 
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7.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties 
and assume all costs incident to the use in the 
performance of the Work or the incorporation in 
the Work of any invention, design, process, 
product, or device which is the subject of patent 
rights or copyrights held by others. If a particular 
invention, design, process, product, or device is 
specified in the Contract Documents for use in the 
performance of the Work and if, to the actual 
knowledge of Owner or Engineer, its use is subject 
to patent rights or copyrights calling for the 
payment of any license fee or royalty to others, 
the existence of such rights shall be disclosed by 
Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of 
them from and against all claims, costs, losses, and 
damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or 
other dispute resolution costs) arising out of or 
relating to any infringement of patent rights or 
copyrights incident to the use in the performance 
of the Work or resulting from the incorporation in 
the Work of any invention, design, process, 
product, or device not specified in the Contract 
Documents. 

7.08 Permits 

A. Responsibility for permits will be established by 
the Instructions to Bidders. 

B. A copy of each permit obtained by Owner is 
available at Owner’s office. Contractor shall 
examine the permits and conform to the 
requirements contained therein, and such 
requirements are hereby made part of these 
Contract Documents as though the same were set 
forth herein. Failure to examine the permit(s) will 
not relieve Contractor from compliance with the 
requirements stated therein. 

7.09 Taxes 

A.  Contractor shall pay all sales, consumer, use, and 
other similar taxes required to be paid by 
Contractor in accordance with the Laws and 
Regulations of the place of the Project which are 
applicable during the performance of the Work. 

B. Materials purchased for use or consumption in 
connection with the proposed Work will be 
exempt from the State of Ohio Sales Tax, as 
provided in Section 5739.02 of the Ohio Revised 
Code, and also from the State of Ohio Use Tax, as 
provided in Section 5741.01 of the Ohio Revised 
Code.  A Construction Tax Exempt Certificate is 
included with the Bid Documents. 

C. Purchases by the Contractor of expendable items, 
such as form lumber, tools, oil, greases, fuel, or 
equipment rentals, are subject to the application 
of Ohio Sales or Use Taxes. 

D. Contractor shall withhold any income taxes due to 
the Owner for wages, salaries, and commissions 
paid to its employees for work done under this 
Agreement and further agrees that any of its 
subcontractors shall, by the terms of its 
subcontract, be required to withhold any such 
income taxes due for work performed under this 
Agreement. 

7.10 Laws and Regulations 

A. Contractor shall give all notices required by and 
shall comply with all Laws and Regulations 
applicable to the performance of the Work. Except 
where otherwise expressly required by applicable 
Laws and Regulations, neither Owner nor Engineer 
shall be responsible for monitoring Contractor’s 
compliance with any Laws or Regulations. 

B. If Contractor performs any Work or takes any 
other action knowing or having reason to know 
that it is contrary to Laws or Regulations, 
Contractor shall bear all resulting costs and losses, 
and shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and 
against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
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engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating 
to such Work or other action. It shall not be 
Contractor’s responsibility to make certain that 
the Work described in the Contract Documents is 
in accordance with Laws and Regulations, but this 
shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 

C. Owner or Contractor may give notice to the other 
party of any changes after the submission of 
Contractor’s Bid (or after the date when 
Contractor became bound under a negotiated 
contract) in Laws or Regulations having an effect 
on the cost or time of performance of the Work, 
including but not limited to changes in Laws or 
Regulations having an effect on procuring permits 
and on sales, use, value-added, consumption, and 
other similar taxes.  If Owner and Contractor are 
unable to agree on entitlement to or on the 
amount or extent, if any, of any adjustment in 
Contract Price or Contract Times resulting from 
such changes, then within 30 days of such notice 
Contractor may submit a Change Proposal. 

D. Prevailing Wage Rates. If indicated in the 
Agreement or Instructions to Bidders, each 
laborer, worker, or mechanic employed by 
Contractor, Subcontractor, or other persons 
performing Work on the Project shall be paid not 
less than the applicable prevailing rate of wages 
pursuant to Ohio Revised Code Chapter 4115. 

7.11  Record Documents 

A. Contractor shall maintain in a safe place at the Site 
two printed record copies of all Drawings, 
Specifications, Addenda, Change Orders, Work 
Change Directives, Field Orders, written 
interpretations and clarifications, and approved 
Shop Drawings. Contractor shall keep such record 
documents in good order and annotate them to 
show changes made during construction. These 
record documents, together with all approved 
Samples, will be available to Engineer for 
reference. The Contractor shall deliver these 
record documents, samples, and shop drawings to 
the Engineer, no later than the date for Substantial 

Completion, for the Engineer’s review and 
transmittal to the Owner.  

7.12 Safety and Protection 

A. Contractor shall be solely responsible for 
initiating, maintaining, and supervising all safety 
precautions and programs in connection with the 
Work. Such responsibility does not relieve 
Subcontractors of their responsibility for the 
safety of persons or property in the performance 
of their work, nor for compliance with applicable 
safety Laws and Regulations.  Contractor shall take 
all necessary precautions for the safety of, and 
shall provide the necessary protection to prevent 
damage, injury, or loss to: 

1. all persons on the Site or who may be affected 
by the Work; 

2. all the Work and materials and equipment to be 
incorporated therein, whether in storage on or 
off the Site; and 

3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, 
pavements, roadways, structures, other work in 
progress, utilities, and Underground Facilities 
not designated for removal, relocation, or 
replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws 
and Regulations relating to the safety of persons 
or property, or to the protection of persons or 
property from damage, injury, or loss; and shall 
erect and maintain all necessary safeguards for 
such safety and protection. Contractor shall notify 
Owner; the owners of adjacent property, 
Underground Facilities, and other utilities; and 
other contractors and utility owners performing 
work at or adjacent to the Site, when prosecution 
of the Work may affect them, and shall cooperate 
with them in the protection, removal, relocation, 
and replacement of their property or work in 
progress. 

C. Contractor shall comply with the applicable 
requirements of Owner’s safety programs, if any.  
The Contract Documents identify any Owner’s 
safety programs that are applicable to the Work. 
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D. Contractor shall inform Owner and Engineer of the 
specific requirements of Contractor’s safety 
program with which Owner’s and Engineer’s 
employees and representatives must comply 
while at the Site. 

E. All damage, injury, or loss to any property referred 
to in Paragraph 7.12.A.2 or 7.12.A.3 caused, 
directly or indirectly, in whole or in part, by 
Contractor, any Subcontractor, Supplier, or any 
other individual or entity directly or indirectly 
employed by any of them to perform any of the 
Work, or anyone for whose acts any of them may 
be liable, shall be remedied by Contractor at its 
expense (except damage or loss attributable to 
the fault of Drawings or Specifications or to the 
acts or omissions of Owner or Engineer or anyone 
employed by any of them, or anyone for whose 
acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in 
part, to the fault or negligence of Contractor or 
any Subcontractor, Supplier, or other individual or 
entity directly or indirectly employed by any of 
them). 

F. Contractor’s duties and responsibilities for safety 
and protection shall continue until such time as all 
the Work is completed and Engineer has issued a 
notice to Owner and Contractor in accordance 
with Paragraph 15.06.B that the Work is 
acceptable (except as otherwise expressly 
provided in connection with Substantial 
Completion). 

G. Contractor’s duties and responsibilities for safety 
and protection shall resume whenever Contractor 
or any Subcontractor or Supplier returns to the 
Site to fulfill warranty or correction obligations, or 
to conduct other tasks arising from the Contract 
Documents. 

7.13 Safety Representative 

A. Contractor shall designate a qualified and 
experienced safety representative at the Site 
whose duties and responsibilities shall be the 
prevention of accidents and the maintaining and 
supervising of safety precautions and programs. 

B. Contractor shall keep at the Site at all times during 
the progress of the Work as required by law a 

competent person to comply with OSHA trenching 
and excavation requirements. The competent 
person shall be one who is capable of identifying 
existing and predictable hazards in the 
surrounding, or working conditions that are 
unsanitary, hazardous, or dangerous to 
employees, and who has authorization to take 
prompt corrective measures to eliminate them. 

7.14 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating 
any exchange of material safety data sheets or 
other hazard communication information 
required to be made available to or exchanged 
between or among employers at the Site in 
accordance with Laws or Regulations. 

7.15 Emergencies 

A. In emergencies affecting the safety or protection 
of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to 
prevent threatened damage, injury, or loss. 
Contractor shall give Engineer prompt written 
notice if Contractor believes that any significant 
changes in the Work or variations from the 
Contract Documents have been caused thereby or 
are required as a result thereof. If Engineer 
determines that a change in the Contract 
Documents is required because of the action taken 
by Contractor in response to such an emergency, 
a Work Change Directive or Change Order will be 
issued. 

7.16 Shop Drawings, Samples, and Other Submittals 

A. Shop Drawing and Sample Submittal 
Requirements: 

1. Before submitting a Shop Drawing or Sample, 
Contractor shall have: 

a. reviewed and coordinated the Shop 
Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents; 

b. determined and verified all field 
measurements, quantities, dimensions, 
specified performance and design criteria, 
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installation requirements, materials, 
catalog numbers, and similar information 
with respect thereto; 

c. determined and verified the suitability of all 
materials and equipment offered with 
respect to the indicated application, 
fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the 
performance of the Work; and 

d. determined and verified all information 
relative to Contractor’s responsibilities for 
means, methods, techniques, sequences, 
and procedures of construction, and safety 
precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific 
written certification that Contractor has 
satisfied Contractor’s obligations under the 
Contract Documents with respect to 
Contractor’s review of that submittal, and that 
Contractor approves the submittal. 

3. With each submittal, Contractor shall give 
Engineer specific written notice of any 
variations that the Shop Drawing or Sample may 
have from the requirements of the Contract 
Documents. This notice shall be set forth in a 
written communication separate from the Shop 
Drawings or Sample submittal; and, in addition, 
in the case of Shop Drawings by a specific 
notation made on each Shop Drawing submitted 
to Engineer for review and approval of each 
such variation. 

B. Submittal Procedures for Shop Drawings and 
Samples: Contractor shall submit Shop Drawings 
and Samples to Engineer for review and approval 
in accordance with the accepted Schedule of 
Submittals. Each submittal will be identified as 
Engineer may require. 

1. Shop Drawings: 

a. Contractor shall submit the number of 
copies required in the Specifications. 

b. Data shown on the Shop Drawings will be 
complete with respect to quantities, 
dimensions, specified performance and 
design criteria, materials, and similar data to 

show Engineer the services, materials, and 
equipment Contractor proposes to provide 
and to enable Engineer to review the 
information for the limited purposes 
required by Paragraph 7.16.D. 

2. Samples: 

a. Contractor shall submit the number of 
Samples required in the Specifications. 

b. Contractor shall clearly identify each 
Sample as to material, Supplier, pertinent 
data such as catalog numbers, the use for 
which intended and other data as Engineer 
may require to enable Engineer to review 
the submittal for the limited purposes 
required by Paragraph 7.16.D. 

3. Where a Shop Drawing or Sample is required by 
the Contract Documents or the Schedule of 
Submittals, any related Work performed prior to 
Engineer’s review and approval of the pertinent 
submittal will be at the sole expense and 
responsibility of Contractor. 

C. Other Submittals: Contractor shall submit other 
submittals to Engineer in accordance with the 
accepted Schedule of Submittals, and pursuant to 
the applicable terms of the Specifications. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the 
Schedule of Submittals acceptable to Engineer. 
Engineer’s review and approval will be only to 
determine if the items covered by the 
submittals will, after installation or 
incorporation in the Work, conform to the 
information given in the Contract Documents 
and be compatible with the design concept of 
the completed Project as a functioning whole as 
indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend 
to means, methods, techniques, sequences, or 
procedures of construction or to safety 
precautions or programs incident thereto. 
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3. Engineer’s review and approval of a separate 
item as such will not indicate approval of the 
assembly in which the item functions. 

4. Engineer’s review and approval of a Shop 
Drawing or Sample shall not relieve Contractor 
from responsibility for any variation from the 
requirements of the Contract Documents unless 
Contractor has complied with the requirements 
of Paragraph 7.16.A.3 and Engineer has given 
written approval of each such variation by 
specific written notation thereof incorporated 
in or accompanying the Shop Drawing or 
Sample. Engineer will document any such 
approved variation from the requirements of 
the Contract Documents in a Field Order. 

5. Engineer’s review and approval of a Shop 
Drawing or Sample shall not relieve Contractor 
from responsibility for complying with the 
requirements of Paragraph 7.16.A and B. 

6. Engineer’s review and approval of a Shop 
Drawing or Sample, or of a variation from the 
requirements of the Contract Documents, shall 
not, under any circumstances, change the 
Contract Times or Contract Price, unless such 
changes are included in a Change Order. 

7. Neither Engineer’s receipt, review, acceptance 
or approval of a Shop Drawing, Sample, or other 
submittal shall result in such item becoming a 
Contract Document. 

8. Contractor shall perform the Work in 
compliance with the requirements and 
commitments set forth in approved Shop 
Drawings and Samples, subject to the provisions 
of Paragraph 7.16.D.4. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by 
Engineer and shall return the required number 
of corrected copies of Shop Drawings and 
submit, as required, new Samples for review 
and approval. Contractor shall direct specific 
attention in writing to revisions other than the 
corrections called for by Engineer on previous 
submittals. 

2. Contractor shall furnish required submittals 
with sufficient information and accuracy to 
obtain required approval of an item with no 
more than the number of submittal reviews 
specified in Paragraph 15.01.E.4 of these 
Modified General Conditions. Engineer will 
record Engineer’s time for reviewing a 
subsequent submittal of a Shop Drawings, 
sample, or other item requiring approval, and 
Contractor shall be responsible for Engineer’s 
charges to Owner for such time in accordance 
with Paragraph 15.01.E.4. Owner may impose a 
set-off against payments due to Contractor to 
secure reimbursement for such charges. 

3. If Contractor requests a change of a previously 
approved submittal item, Contractor shall be 
responsible for Engineer’s charges to Owner for 
its review time, and Owner may impose a set-off 
against payments due to Contractor to secure 
reimbursement for such charges, unless the 
need for such change is beyond the control of 
Contractor. 

7.17 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the 
Contract Documents and will not be defective. 
Engineer and its officers, directors, members, 
partners, employees, agents, consultants, and 
subcontractors shall be entitled to rely on 
Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder 
excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, 
Subcontractors, Suppliers, or any other 
individual or entity for whom Contractor is 
responsible; or 

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete 
the Work in accordance with the Contract 
Documents shall be absolute. None of the 
following will constitute an acceptance of Work 
that is not in accordance with the Contract 
Documents or a release of Contractor’s obligation 
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to perform the Work in accordance with the 
Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related 
thereto by Owner; 

4. use or occupancy of the Work or any part 
thereof by Owner; 

5. any review and approval of a Shop Drawing or 
Sample submittal; 

6. the issuance of a notice of acceptability by 
Engineer; 

7. any inspection, test, or approval by others; or 

8. any correction of defective Work by Owner. 

D. If the Contract requires the Contractor to accept 
the assignment of a contract entered into by 
Owner, then the specific warranties, guarantees, 
and correction obligations contained in the 
assigned contract shall govern with respect to 
Contractor’s performance obligations to Owner 
for the Work described in the assigned contract. 

E. Upon final payment, the Contractor must assign 
and transfer to Owner all guarantees, warranties, 
and agreements from and with all contractors, 
subcontractors, vendors, suppliers, and 
manufacturers regarding their performance, 
quality of workmanship, or quality of materials 
supplied in connection with the work. Contractor 
represents and warrants that all such guarantees, 
warranties, and agreements will be in place and 
enforceable by the Owner in accordance with their 
terms. The Owner, however, will not assume 
through any assignment or transfer required 
under this subparagraph any of the Contractor’s 
payment obligations to any entities.  

7.18 Indemnification 

A. To the fullest extent permitted by Laws and 
Regulations, and in addition to any other 
obligations of Contractor under the Contract  or 
otherwise, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, 
directors, members, partners, employees, agents, 
consultants and subcontractors of each and any of 
them from and against all claims (whether alleged 
or proven), demands, costs, losses, and damages, 
including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs, arising out of or relating 
to the performance of the Work or any breach of 
Contractor’s obligations under the Contract 
Documents, including but not limited to the 
breach of any warranty provided in the Contract 
Documents. 

B. In any and all claims against Owner or Engineer or 
any of their officers, directors, members, partners, 
employees, agents, consultants, or subcontractors 
by any employee (or the survivor or personal 
representative of such employee) of Contractor, 
any Subcontractor, any Supplier, or any individual 
or entity directly or indirectly employed by any of 
them to perform any of the Work, or anyone for 
whose acts any of them may be liable, the 
indemnification obligation under Paragraph 
7.18.A shall not be limited in any way by any 
limitation on the amount or type of damages, 
compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ 
compensation acts, disability benefit acts, or other 
employee benefit acts. 

7.19 Delegation of Professional Design Services 

A. Contractor will not be required to provide 
professional design services unless such services 
are specifically required by the Contract 
Documents for a portion of the Work or unless 
such services are required to carry out 
Contractor’s responsibilities for construction 
means, methods, techniques, sequences and 
procedures. Contractor shall not be required to 
provide professional services in violation of 
applicable Laws and Regulations. 

B. If professional design services or certifications by 
a design professional related to systems, 
materials, or equipment are specifically required 
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of Contractor by the Contract Documents, Owner 
and Engineer will specify all performance and 
design criteria that such services must satisfy. 
Contractor shall cause such services or 
certifications to be provided by a properly licensed 
professional, whose signature and seal shall 
appear on all drawings, calculations, 
specifications, certifications, and other submittals 
prepared by such professional. Shop Drawings and 
other submittals related to the Work designed or 
certified by such professional, if prepared by 
others, shall bear such professional’s written 
approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon 
the adequacy, accuracy, and completeness of the 
services, certifications, or approvals performed by 
such design professionals, provided Owner and 
Engineer have specified to Contractor all 
performance and design criteria that such services 
must satisfy. 

D. Pursuant to this paragraph, Engineer’s review and 
approval of design calculations and design 
drawings will be only for the limited purpose of 
checking for conformance with performance and 
design criteria given and the design concept 
expressed in the Contract Documents. Engineer’s 
review and approval of Shop Drawings and other 
submittals (except design calculations and design 
drawings) will be only for the purpose stated in 
Paragraph 7.16.D.1. 

E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria 
specified by Owner or Engineer. 

ARTICLE 8 – OTHER WORK AT THE SITE 

8.01 Other Work 

A. In addition to and apart from the Work under the 
Contract Documents, the Owner may perform 
other work at or adjacent to the Site. Such other 
work may be performed by Owner’s employees, or 
through contracts between the Owner and third 
parties. Owner may also arrange to have third-
party utility owners perform work on their utilities 
and facilities at or adjacent to the Site. 

B. If Owner performs other work at or adjacent to the 
Site with Owner’s employees, or through 
contracts for such other work, then Owner shall 
give Contractor written notice thereof prior to 
starting any such other work. If Owner has 
advance information regarding the start of any 
utility work at or adjacent to the Site, Owner shall 
provide such information to Contractor. 

C. Contractor shall afford each other contractor that 
performs such other work, each utility owner 
performing other work, and Owner, if Owner is 
performing other work with Owner’s employees, 
proper and safe access to the Site, and provide a 
reasonable opportunity for the introduction and 
storage of materials and equipment and the 
execution of such other work. Contractor shall do 
all cutting, fitting, and patching of the Work that 
may be required to properly connect or otherwise 
make its several parts come together and properly 
integrate with such other work. Contractor shall 
not endanger any work of others by cutting, 
excavating, or otherwise altering such work; 
provided, however, that Contractor may cut or 
alter others' work with the written consent of 
Engineer and the others whose work will be 
affected. 

D. If the proper execution or results of any part of 
Contractor’s Work depends upon work performed 
by others under this Article 8, Contractor shall 
inspect such other work and promptly report to 
Engineer in writing any delays, defects, or 
deficiencies in such other work that render it 
unavailable or unsuitable for the proper execution 
and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance 
of such other work as fit and proper for integration 
with Contractor’s Work except for latent defects 
and deficiencies in such other work. 

8.02 Coordination 

A. If Owner intends to contract with others for the 
performance of other work at or adjacent to the 
Site, to perform other work at or adjacent to the 
Site with Owner’s employees, or to arrange to 
have utility owners perform work at or adjacent to 
the Site, the Owner will provide for the 
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coordination of the work at the Site in the Contract 
Documents. 

8.03 Legal Relationships 

A. Contractor shall take reasonable and customary 
measures to avoid damaging, delaying, disrupting, 
or interfering with the work of Owner, any other 
contractor, or any utility owner performing other 
work at or adjacent to the Site. If Contractor fails 
to take such measures and as a result damages, 
delays, disrupts, or interferes with the work of any 
such other contractor or utility owner, then Owner 
may impose a set-off against payments due to 
Contractor, and assign to such other contractor or 
utility owner the Owner’s contractual rights 
against Contractor with respect to the breach of 
the obligations set forth in this paragraph. 

B. When Owner is performing other work at or 
adjacent to the Site with Owner’s employees, 
Contractor shall be liable to Owner for damage to 
such other work, and for the reasonable direct 
delay, disruption, and interference costs incurred 
by Owner as a result of Contractor’s failure to take 
reasonable and customary measures with respect 
to Owner’s other work. In response to such 
damage, delay, disruption, or interference, Owner 
may impose a set-off against payments due to 
Contractor. 

C. If Contractor damages, delays, disrupts, or 
interferes with the work of any other contractor, 
or any utility owner performing other work at or 
adjacent to the Site, through Contractor’s failure 
to take reasonable and customary measures to 
avoid such impacts, or if any claim arising out of 
Contractor’s actions, inactions, or negligence in 
performance of the Work at or adjacent to the Site 
is made by any such other contractor or utility 
owner against Contractor, Owner, or Engineer, 
then Contractor shall (1) promptly attempt to 
settle the claim as to all parties through 
negotiations with such other contractor or utility 
owner, or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding 
or at law, and (2) indemnify Owner and Engineer 
as required under Paragraph 7.18. 

ARTICLE 9 – OWNER’S RESPONSIBILITIES 

9.01 Communications to Contractor 

A. Except as otherwise provided in these Modified 
General Conditions, Owner shall issue all 
communications to Contractor through Engineer 
or the Resident Project Representative. 

9.02 Replacement of Engineer 

A. Owner may at its discretion appoint an engineer 
to replace Engineer. The replacement engineer’s 
status under the Contract Documents shall be that 
of the former Engineer. 

9.03 Furnish Data 

A. Owner shall promptly furnish the data required of 
Owner under the Contract Documents. 

9.04 Pay When Due 

A. Owner shall make payments to Contractor when 
they are due as provided in the Agreement. 

9.05 Lands and Easements; Reports, Tests, and 
Drawings 

A. Owner’s duties with respect to providing lands and 
easements are set forth in Paragraph 5.01. 

B. Owner’s duties with respect to providing 
engineering surveys to establish reference points 
are set forth in Paragraph 4.03. 

C. Article 5 refers to Owner’s identifying and making 
available to Contractor copies of reports of 
explorations and tests of conditions at the Site, 
and drawings of physical conditions relating to 
existing surface or subsurface structures at the 
Site. 

9.06 Insurance 

A. Owner’s responsibilities, if any, with respect to 
purchasing and maintaining liability and property 
insurance are set forth in Article 6. 

9.07 Change Orders 

A. Owner’s responsibilities with respect to Change 
Orders are set forth in Article 11. 
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9.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain 
inspections, tests, and approvals is set forth in 
Paragraph 14.02.B. 

9.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or for any failure of Contractor to comply with 
Laws and Regulations applicable to the 
performance of the Work. Owner will not be 
responsible for Contractor’s failure to perform the 
Work in accordance with the Contract Documents. 

9.10 Undisclosed Hazardous Environmental 
Condition 

A. Owner’s responsibility in respect to an undisclosed 
Hazardous Environmental Condition is set forth in 
Paragraph 5.06. 

9.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish 
Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents 
(including obligations under proposed changes in 
the Work). 

9.12 Safety Programs 

A. While at the Site, Owner’s employees and 
representatives shall comply with the specific 
applicable requirements of Contractor’s safety 
programs of which Owner has been informed. 

B. Owner shall furnish copies of any applicable 
Owner safety programs to Contractor. 

ARTICLE 10 – ENGINEER’S STATUS DURING 
CONSTRUCTION 

10.01 Owner’s Representative 

A. Engineer will be Owner’s representative during 
the construction period. The Engineer’s duties and 
responsibilities during the construction period are 
in addition to the duties and responsibilities of the 
Owner’s Representative, as referenced in the 
Agreement. The duties and responsibilities and 
the limitations of authority of Engineer as a 
representative of the Owner during construction 
are set forth in the Contract Documents and will 
not be changed without written consent of Owner 
and Engineer. 

10.02 Visits to Site 

A. Engineer will make visits to the Site at intervals 
appropriate to the various stages of construction 
as Engineer deems necessary in order to observe 
as an experienced and qualified design 
professional the progress that has been made and 
the quality of the various aspects of Contractor’s 
executed Work. Based on information obtained 
during such visits and observations, Engineer, for 
the benefit of Owner, will determine, in general, if 
the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be 
required to make exhaustive or continuous 
inspections on the Site to check the quality or 
quantity of the Work. Engineer’s efforts will be 
directed toward providing for Owner a greater 
degree of confidence that the completed Work 
will conform generally to the Contract Documents. 
On the basis of such visits and observations, 
Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard 
Owner against defective Work. 

B. Engineer’s visits and observations are subject to all 
the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 10.08.  
Particularly, but without limitation, during or as a 
result of Engineer’s visits or observations of 
Contractor’s Work, Engineer will not supervise, 
direct, control, or have authority over or be 
responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of 
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construction, or the safety precautions and 
programs incident thereto, or for any failure of 
Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 

10.03 Project Representative 

A. Owner may furnish a Resident Project 
Representative to assist Engineer at the Site, assist 
Engineer in providing more extensive observation 
of the progress and quality of the Work, and assist 
in carrying out the Engineer’s other 
responsibilities under the Contract Documents 
and its agreement with the Owner  

B. The duties and responsibilities of the Resident 
Project Representative may include, but not be 
limited to, the following: 

1. Review schedules and amendment thereto. 

2. Attend conferences and meetings with 
Contractor. 

3. Serve as liaison between Owner, Engineer, and 
Contractor. 

4. Conduct on-site observation of the work. 

5. Observe tests, equipment, and system startups. 

6. Report to Engineer and Owner when 
clarifications and interpretations of the Contract 
Documents are needed. Consider, evaluate, and 
report to Engineer and Owner, Contractor’s 
requests for modification. 

7. Maintain orderly records, keep a daily log (when 
on a part-time basis, keep log for days visiting 
site). 

8. Before project completion, prepare final list of 
items to be completed or corrected and make 
recommendations to Owner concerning 
acceptance of the Work. 

9. Review Payment Applications from Contractor. 

C. The Resident Project Representative shall not: 

1. Authorize any deviation from the Contract 
Documents or substitutions of materials or 
equipment, unless authorized by Owner. 

2. Undertake any of the responsibilities of 
Contractor, Subcontractor, or Contractor’s 
superintendent. 

3. Advise on, issue directions relative to, or assume 
control over any aspect of the means, methods, 
techniques, sequences, or procedures of 
construction. 

4. Advise on, issue directions regarding, or assume 
control over safety precautions and programs in 
connection with the Work. 

5. Accept shop drawing or sample submittals from 
anyone other than Contractor. 

6. Exceed limitations of Engineer’s authority as set 
forth in the Contract Documents. 

7. Authorize Owner to occupy the Project in whole 
or in part. 

8. Participate in specialized field or laboratory 
tests or inspections conducted by others except 
as specifically authorized by Engineer. 

10.04 Rejecting Defective Work 

A. Owner has the authority to reject Work in 
accordance with Article 14. 

10.05 Shop Drawings, Change Orders and Payments 

A. Engineer’s authority, and limitations thereof, as to 
Shop Drawings and Samples, are set forth in 
Paragraph 7.16. 

B. Engineer’s authority, and limitations thereof, as to 
design calculations and design drawings 
submitted in response to a delegation of 
professional design services, if any, are set forth in 
Paragraph 7.19. 

C. Engineer’s authority as to Change Orders is set 
forth in Article 11. 

D. Engineer’s authority as to Applications for 
Payment is set forth in Article 15. 

10.06 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and 
classifications of Unit Price Work performed by 
Contractor as set forth in Paragraph 13.03. 
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B. Unit Price Work for which a typical cross section or 
other detail from the Contract Documents applies 
shall be paid only up to the quantity determined 
by using the dimensions provided in the typical 
cross section or other detail. By way of example, 
this provision means that if a typical trench width 
detail in the Drawings shows a maximum width of 
30 inches, all pay quantities associated with the 
actual work of constructing the detail shall be 
calculated using a trench width not greater than 
30 inches. This means that the actual pay quantity 
could also be less than that based upon a 30 inch 
wide trench, if the actual trench width is smaller 
and otherwise in conformance with the Contract 
Documents, but the Contractor would not be paid 
more if the actual trench width exceeds 30 inches. 
Contractor is responsible for determining what 
actual trench width may be required due to field 
conditions and applicable laws and regulations 
existing at the time of its bid. 

10.07 Decisions on Requirements of Contract 
Documents and Acceptability of Work 

A. Engineer will render decisions regarding the 
requirements of the Contract Documents, and 
judge the acceptability of the Work, pursuant to 
the specific procedures set forth herein for initial 
interpretations, Change Proposals, and 
acceptance of the Work. In rendering such 
decisions and judgments, Engineer will not show 
partiality to Owner or Contractor, and will not be 
liable to Owner, Contractor, or others in 
connection with any proceedings, interpretations, 
decisions, or judgments conducted or rendered in 
good faith. 

10.08 Limitations on Engineer’s Authority and 
Responsibilities 

A. Neither Engineer’s authority or responsibility 
under this Article 10 or under any other provision 
of the Contract, nor any decision made by 
Engineer in good faith either to exercise or not 
exercise such authority or responsibility or the 
undertaking, exercise, or performance of any 
authority or responsibility by Engineer, shall 
create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, 

any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or 
employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have 
authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or 
procedures of construction, or the safety 
precautions and programs incident thereto, or for 
any failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the 
Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or 
omissions of Contractor or of any Subcontractor, 
any Supplier, or of any other individual or entity 
performing any of the Work. 

D. Engineer’s review of the final Application for 
Payment and accompanying documentation and 
all maintenance and operating instructions, 
schedules, guarantees, bonds, certificates of 
inspection, tests and approvals, and other 
documentation required to be delivered by 
Paragraph 15.06.A will only be to determine 
generally that their content complies with the 
requirements of, and in the case of certificates of 
inspections, tests, and approvals, that the results 
certified indicate compliance with the Contract 
Documents. 

E. The limitations upon authority and responsibility 
set forth in this Paragraph 10.08 shall also apply to 
the Resident Project Representative, if any. 

10.09 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and 
representatives will comply with the specific 
applicable requirements of Owner’s and 
Contractor’s safety programs (if any) of which 
Engineer has been informed. 
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ARTICLE 11 – AMENDING THE CONTRACT 
DOCUMENTS; CHANGES IN THE WORK 

11.01 Amending and Supplementing Contract 
Documents 

A. The Contract Documents may be amended or 
supplemented by a Change Order, a Work Change 
Directive, or a Field Order. 

1. Change Orders: 

a. If an amendment or supplement to the 
Contract Documents includes a change in 
the Contract Price or the Contract Times, 
such amendment or supplement must be 
set forth in a Change Order. A Change Order 
also may be used to establish amendments 
and supplements of the Contract 
Documents that do not affect the Contract 
Price or Contract Times. 

2. Work Change Directives: A Work Change 
Directive will not change the Contract Price or 
the Contract Times but is evidence that the 
parties expect that the modification ordered or 
documented by a Work Change Directive will be 
incorporated in a subsequently issued Change 
Order, following negotiations by the parties as 
to the Work Change Directive’s effect, if any, on 
the Contract Price and Contract Times; or, if 
negotiations are unsuccessful, by a 
determination under the terms of the Contract 
Documents governing adjustments, expressly 
including Paragraph 11.04 regarding change of 
Contract Price. Contractor must submit any 
Change Proposal seeking an adjustment of the 
Contract Price or the Contract Times, or both, no 
later than 30 days after the completion of the 
Work set out in the Work Change Directive.   

3. Field Orders: Engineer may authorize minor 
changes in the Work if the changes do not 
involve an adjustment in the Contract Price or 
the Contract Times and are compatible with the 
design concept of the completed Project as a 
functioning whole as indicated by the Contract 
Documents. Such changes will be accomplished 
by a Field Order and will be binding on Owner 
and also on Contractor, which shall perform the 

Work involved promptly. If Contractor believes 
that a Field Order justifies an adjustment in the 
Contract Price or Contract Times, or both, then 
before proceeding with the Work at issue, 
Contractor shall submit a Change Proposal as 
provided herein. 

11.02 Owner-Authorized Changes in the Work 

A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or 
from time to time, order additions, deletions, or 
revisions in the Work. Such changes shall be 
supported by Engineer’s recommendation, to the 
extent the change involves the design (as set forth 
in the Drawings, Specifications, or otherwise), or 
other engineering or technical matters. Such 
changes may be accomplished by a Change Order, 
if Owner and Contractor have agreed as to the 
effect, if any, of the changes on Contract Times or 
Contract Price; or by a Work Change Directive. 
Upon receipt of any such document, Contractor 
shall promptly proceed with the Work involved; 
or, in the case of a deletion in the Work, promptly 
cease construction activities with respect to such 
deleted Work. Added or revised Work shall be 
performed under the applicable conditions of the 
Contract Documents. Nothing in this paragraph 
shall obligate Contractor to undertake work that 
Contractor reasonably concludes cannot be 
performed in a manner consistent with 
Contractor’s safety obligations under the Contract 
Documents or Laws and Regulations. The 
agreement on any Change Order shall constitute a 
final settlement of all matters relating to the 
change in the Work that is the subject of the 
Change Order, including but not limited to, all 
direct, indirect, and cumulative costs associated 
with such change and any and all adjustments to 
the Contract Sum and the Date for Substantial 
Completion. 

B. If Owner and Contractor are unable to agree on 
entitlement to, or on the amount or extent, if any, 
of an adjustment in the Contract Price or Contract 
Times, or both, that should be allowed as a result 
of Work Change Directive, a Claim may be made 
therefor as provided in Article 12. 
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11.03  Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in 
the Contract Price or an extension of the Contract 
Times with respect to any work performed that is 
not required by the Contract Documents, as 
amended, modified, or supplemented, except in 
the case of an emergency as provided in Paragraph 
7.15 or in the case of uncovering Work as provided 
in Paragraph 14.05. 

11.04 Change of Contract Price 

A. The Contract Price may only be changed by a 
Change Order. Any Change Proposal for an 
adjustment in the Contract Price shall comply with 
the provisions of Paragraph 11.06.  Any Claim for 
an adjustment of Contract Price shall comply with 
the provisions of Article 12. 

B. An adjustment in the Contract Price will be 
determined as follows: 

1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by 
application of such unit prices to the quantities 
of the items involved (subject to the provisions 
of Paragraph 13.03); or] 

2. where the parties do reach a mutual agreement 
to a lump sum, then by that mutually agreed 
lump sum (which may include an allowance for 
overhead and profit not necessarily in 
accordance with Paragraph 11.04.C.2); or 

3. where the parties do not reach mutual 
agreement to a lump sum, then on the basis of 
the Cost of the Work (determined as provided in 
Paragraph 13.01) plus a Contractor’s fee for 
overhead and profit (determined as provided in 
Paragraph 11.04.C). 

C. Contractor’s Fee: When applicable, the 
Contractor’s fee for overhead and profit shall be 
determined as follows, and is the maximum total 
allowable amount: 

1. a mutually acceptable fixed fee; or 

2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the 
various portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 
13.01.B.1 and 13.01.B.2, the Contractor’s 
fee shall be 15 percent; 

b. for costs incurred under Paragraph 
13.01.B.3, the Contractor’s fee shall be five 
percent; 

c. where one or more tiers of subcontracts are 
on the basis of Cost of the Work plus a fee 
and no fixed fee is agreed upon, the intent 
of Paragraphs 11.01.C.2.a and 11.01.C.2.b is 
that the Contractor’s fee shall be based on: 
(1) a fee of 15 percent of the costs incurred 
under Paragraphs 13.01.A.1 and 13.01.A.2 
by the Subcontractor that actually performs 
the Work, at whatever tier, and (2) with 
respect to Contractor itself and to any 
Subcontractors of a tier higher than that of 
the Subcontractor that actually performs 
the Work, a fee of five percent of the 
amount (fee plus underlying costs incurred) 
attributable to the next lower tier 
Subcontractor; provided, however, that for 
any such subcontracted work the maximum 
total fee to be paid by Owner shall be no 
greater than 27 percent of the costs 
incurred by the Subcontractor that actually 
performs the work; 

d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 13.01.B.4, 
13.01.B.5, and 13.01.C; 

e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost 
plus a deduction in Contractor’s fee by an 
amount equal to five percent of such net 
decrease; and 

f. when both additions and credits are 
involved in any one change, the adjustment 
in Contractor’s fee shall be computed on the 
basis of the net change in accordance with 
Paragraphs 11.04.C.2.a through 11.04.C.2.e, 
inclusive. 
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11.05 Change of Contract Times 

A. The Contract Times may only be changed by a 
Change Order. Any Change Proposal for an 
adjustment in the Contract Times shall comply 
with the provisions of Paragraph 11.06. Any Claim 
for an adjustment in the Contract Times shall 
comply with the provisions of Article 12. 

B. An adjustment of the Contract Times shall be 
subject to the limitations set forth in Paragraph 
4.05, concerning delays in Contractor’s progress. 

11.06 Change Proposals 

A. Contractor shall submit a Change Proposal to 
Engineer to request an adjustment in the Contract 
Times or Contract Price; appeal an initial decision 
by Engineer concerning the requirements of the 
Contract Documents or relating to the 
acceptability of the Work under the Contract 
Documents; contest a set-off against payment 
due; or seek other relief under the Contract. The 
Change Proposal shall specify any proposed 
change in Contract Times or Contract Price, or 
both, or other proposed relief, and explain the 
reason for the proposed change, with citations to 
any governing or applicable provisions of the 
Contract Documents. 

1. Procedures: Contractor shall submit each 
Change Proposal to Engineer promptly (but in 
no event later than 30 days) after the start of the 
event giving rise thereto, or after such initial 
decision. The Contractor shall submit 
supporting data, including the proposed change 
in Contract Price or Contract Time (if any), to the 
Engineer and Owner within 15 days after the 
submittal of the Change Proposal. The 
supporting data shall be accompanied by a 
written statement that the supporting data are 
accurate and complete, and that any requested 
time or price adjustment is the entire 
adjustment to which Contractor believes it is 
entitled as a result of said event. Engineer will 
advise Owner regarding the Change Proposal, 
and consider any comments or response from 
Owner regarding the Change Proposal. 

2. Engineer’s Action: Engineer will review each 
Change Proposal and, within 30 days after 

receipt of the Contractor’s supporting data, 
either deny the Change Proposal in whole, 
approve it in whole, or deny it in part and 
approve it in part. Such actions shall be in 
writing, with a copy provided to Owner and 
Contractor. If Engineer does not take action on 
the Change Proposal within 30 days, then either 
Owner or Contractor may at any time thereafter 
submit a letter to the other party indicating that 
as a result of Engineer’s inaction the Change 
Proposal is deemed denied, thereby 
commencing the time for appeal of the denial 
under Article 12. 

3. Binding Decision: Engineer’s decision will be 
final and binding upon Owner and Contractor, 
unless Owner or Contractor appeals the 
decision by filing a Claim under Article 12. 

B. Resolution of Certain Change Proposals: If the 
Change Proposal does not involve the design (as 
set forth in the Drawings, Specifications, or 
otherwise), the acceptability of the Work, or other 
engineering or technical matters, then Engineer 
will notify the parties that the Engineer is unable 
to resolve the Change Proposal. For purposes of 
further resolution of such a Change Proposal, such 
notice shall be deemed a denial, and Contractor 
may choose to seek resolution under the terms of 
Article 12. 

11.07 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate 
Change Orders covering: 

1. changes in the Contract Price or Contract Times 
which are agreed to by the parties, including any 
undisputed sum or amount of time for Work 
actually performed in accordance with a Work 
Change Directive; 

2. changes in Contract Price resulting from an 
Owner set-off, unless Contractor has duly 
contested such set-off; 

3. changes in the Work which are: (a) ordered by 
Owner pursuant to Paragraph 11.02, (b) 
required because of Owner’s acceptance of 
defective Work under Paragraph 14.04 or 
Owner’s correction of defective Work under 
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Paragraph 14.07, or (c) agreed to by the parties, 
subject to the need for Engineer’s 
recommendation if the change  in the Work 
involves the design (as set forth in the Drawings, 
Specifications, or otherwise), or other 
engineering or technical matters; and 

4. changes in the Contract Price or Contract Times, 
or other changes, which embody the substance 
of any final and binding results under Paragraph 
11.06, or Article 12. 

B. If Owner or Contractor refuses to execute a 
Change Order that is required to be executed 
under the terms of this Paragraph 11.07, it shall be 
deemed to be of full force and effect, as if fully 
executed. 

11.08 Notification to Surety 

A. If the provisions of any bond require notice to be 
given to a surety of any change affecting the 
general scope of the Work or the provisions of the 
Contract Documents (including, but not limited to, 
Contract Price or Contract Times), the giving of any 
such notice will be Contractor’s responsibility. The 
amount of each applicable bond will be adjusted 
to reflect the effect of any such change. Failure to 
provide notice to the surety of any such change 
shall not exonerate the surety from its obligations 
under the bond. 

ARTICLE 12 – CLAIMS 

12.01 Claims 

A. Claims Process: The following disputes between 
Owner and Contractor shall be submitted to the 
Claims process set forth in this Article: 

1. Appeals by Contractor of Engineer’s decisions 
regarding Change Proposals; 

2. Disputes that Engineer has been unable to 
address because they do not involve the design 
(as set forth in the Drawings, Specifications, or 
otherwise), the acceptability of the Work, or 
other engineering or technical matters. 

B. Submittal of Claim:  As a condition precedent to a 
change in the Contract Price or the Contract 
Terms, for each Claim the Contractor shall deliver 

a fully completed Statement of Claim Form, a copy 
of which form is a Contract Document, to the 
Engineer and the Owner, within 21 days of the 
start of the underlying cause of the Claim. The 
Contractor shall be responsible for substantiating 
its Claim. The Contractor’s failure to deliver a fully 
completed Statement of Claim form shall be an 
irrevocable waiver of Contractor’s right to any 
form of additional compensation, be it in time or 
money, arising out of the Claim or the 
circumstances underlying the Claim. Further, 
Contractor’s obligation to deliver a fully 
completed Statement of Claim form within such 
21 day period is a material term of the Contract 
Documents and provides the Owner with the 
opportunity to mitigate its damages. 

C. Review and Resolution: Engineer will review each 
Claim and, within 45 days after receipt of the 
Statement of Claim Form, take one of the 
following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim, or  

3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole 
discretion, it would be inappropriate for the 
Engineer to do so. For purposes of further 
resolution of the Claim, such notice shall be 
deemed a denial. In the event the Engineer does 
not take action on a Claim within said 45 days, 
the Claim shall be denied. 

D. Final and Binding Results: Engineer’s written 
action under Paragraph 12.01.C or denial pursuant 
to Paragraphs 12.01.C.3 or 12.01.D will be final 
and binding upon Owner and Contractor, unless 
Owner or Contractor invokes the dispute 
resolution procedures set forth in Article 17. 

E. False or Fraudulent Claim. The Contractor shall not 
knowingly present or cause to be presented to the 
Owner a false or fraudulent Claim. Knowingly shall 
have the same meaning as in Section 3729(b) USC 
of the Federal False Claims Act. If the Contractor 
knowingly presents or causes to be presented a 
false or fraudulent Claim, then the Contractor shall 
be liable to the Owner for the same civil penalty 
and damages as the United States Government 
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would be entitled to recover under such Section 
3729(a) USC and shall also indemnify and hold the 
Owner harmless from all costs and expenses, 
including Owner’s attorneys’ and consultants’ fees 
and expenses incurred in investigating and 
defending against such Claim and in pursuing the 
collection of such penalty, damages, and fees and 
expenses.  

F. Claim Documentation. Within ten (10) days of 
written request from the Owner, Contractor shall 
make available to Owner or its representative any 
books, records, or other documents in its 
possession or to which it has access, including but 
not limited to Contractor’s daily logs/reports, 
original estimates of Work and applicable 
agreements, correspondence with subcontractors 
and suppliers, internal correspondence (including 
e-mail), accounting records, and other 
information from which the Contractor’s records, 
and other information from which the 
Contractor’s costs may be derived. To the extent 
permitted by law, the Owner shall keep the Project 
accounting records and estimate for the Project 
confidential. As requested by the Owner, the 
Contractor shall provide such documents and 
information in paper copies and/or computer 
format (including the format of the Contractor’s 
accounting software and/or ASCII format). The 
Contractor’s provision of the requested 
documents and information shall be a condition 
precedent to any further proceeding under the 
Contract Documents or to payment of an 
Application for Payment. 

G. Failure to provide the requested documents shall 
be a material breach of the Contract, and 
Contractor shall indemnify Owner for all of 
Owner’s costs, losses, and damages (including but 
not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and 
all court or arbitration or other dispute resolution 
costs) arising out of or relating to Contractor’s 
failure to comply with this provision. If the 
Contractor fails to provide the requested 
documents, the Contractor shall be precluded 
from presenting such documents in any 
subsequent dispute resolution proceedings, if the 

data was reasonably available at the time of the 
request. 

ARTICLE 13 – COST OF THE WORK; ALLOWANCES 

13.01 Cost of the Work 

A. Purposes for Determination of Cost of the Work: 
The term Cost of the Work means the sum of all 
costs necessary for the proper performance of the 
Work at issue, as further defined below. The 
provisions of this Paragraph 13.01 are used for 
two distinct purposes: 

1. To determine Cost of the Work when Cost of the 
Work is a component of the Contract Price, 
under cost-plus-fee, time-and-materials, or 
other cost-based terms; or 

2. To determine the value of a Change Order, 
Change Proposal, Claim, set-off, or other 
adjustment in Contract Price. When the value of 
any such adjustment is determined on the basis 
of Cost of the Work, Contractor is entitled only 
to those additional or incremental costs 
required because of the change in the Work or 
because of the event giving rise to the 
adjustment. 

B. Costs Included: Except as otherwise may be agreed 
to in writing by Owner, costs included in the Cost 
of the Work shall be in amounts no higher than 
those prevailing in the locality of the Project, shall 
not include any of the costs itemized in Paragraph 
13.01.C, and shall include only the following items: 

1. Payroll costs for employees in the direct employ 
of Contractor in the performance of the Work 
under schedules of job classifications agreed 
upon by Owner and Contractor. Such employees 
shall include, without limitation, 
superintendents, foremen, and other personnel 
employed full time on the Work. Payroll costs 
for employees not employed full time on the 
Work shall be apportioned on the basis of their 
time spent on the Work. Payroll costs shall 
include, but not be limited to, salaries and 
wages plus the cost of fringe benefits, which 
shall include social security contributions, 
unemployment, excise, and payroll taxes, 
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workers’ compensation, health and retirement 
benefits, bonuses, sick leave, and vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working 
hours, on Saturday, Sunday, or legal holidays, 
shall be included in the above to the extent 
authorized by Owner. 

2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and 
Suppliers’ field services required in connection 
therewith. All cash discounts shall accrue to 
Contractor unless Owner deposits funds with 
Contractor with which to make payments, in 
which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates, and refunds 
and returns from sale of surplus materials and 
equipment shall accrue to Owner, and 
Contractor shall make provisions so that they 
may be obtained. 

3. Payments made by Contractor to 
Subcontractors for Work performed by 
Subcontractors. If required by Owner, 
Contractor shall obtain competitive bids from 
subcontractors acceptable to Owner and 
Contractor and shall deliver such bids to Owner, 
who will then determine, with the advice of 
Engineer, which bids, if any, will be acceptable. 
If any subcontract provides that the 
Subcontractor is to be paid on the basis of Cost 
of the Work plus a fee, the Subcontractor’s Cost 
of the Work and fee shall be determined in the 
same manner as Contractor’s Cost of the Work 
and fee as provided in this Paragraph 13.01. 

4. Costs of special consultants (including but not 
limited to engineers, architects, testing 
laboratories, surveyors, attorneys, and 
accountants) employed for services specifically 
related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of 
Contractor’s employees incurred in 
discharge of duties connected with the 
Work. 

b. Cost, including transportation and 
maintenance, of all materials, supplies, 
equipment, machinery, appliances, office, 
and temporary facilities at the Site, and 
hand tools not owned by the workers, which 
are consumed in the performance of the 
Work, and cost, less market value, of such 
items used but not consumed which remain 
the property of Contractor. 

c. Construction Equipment and Machinery 

1) Rentals of all construction equipment 
and machinery, and the parts thereof in 
accordance with rental agreements 
approved by Owner with the advice of 
Engineer, and the costs of 
transportation, loading, unloading, 
assembly, dismantling, and removal 
thereof. All such costs shall be in 
accordance with the terms of said rental 
agreements. The rental of any such 
equipment, machinery, or parts shall 
cease when the use thereof is no longer 
necessary for the Work. 

2) Costs for equipment and machinery 
owned by Contractor and used on the 
Work will be paid at a rate shown for 
such equipment in the latest edition of 
the Associated Equipment Distributors’ 
rental rate manual. An hourly rate will 
be computed by dividing the monthly 
rates by 176. These computed rates will 
include all operating costs. Costs will 
include the time the equipment or 
machinery is in use on the changed 
Work and the costs of transportation, 
loading, unloading, assembly, 
dismantling, and removal when directly 
attributable to the changed Work. The 
cost of any such equipment or 
machinery, or parts thereof, shall cease 
to accrue when the use thereof is no 
longer necessary for the changed Work. 
Equipment or machinery with a value of 
less than $1,000 will be considered 
small tools. Costs for equipment and 
machinery owned by Contractor for 
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which Contractor is seeking monetary 
compensation due to the equipment 
and machinery being idled through no 
cause of Contractor will be paid at half 
of the Associated Equipment 
Distributors’ rate. 

d. Sales, consumer, use, and other similar 
taxes related to the Work, and for which 
Contractor is liable, as imposed by Laws and 
Regulations. 

e. Fees for permits and licenses. 

f. Deposits lost for causes other than 
negligence of Contractor, any 
Subcontractor, or anyone directly or 
indirectly employed by any of them or for 
whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 

g. Losses and damages (and related expenses) 
caused by damage to the Work, not 
compensated by insurance or otherwise, 
sustained by Contractor in connection with 
the performance of the Work (except losses 
and damages within the deductible 
amounts of property insurance established 
in accordance with Paragraph 6.05), 
provided such losses and damages have 
resulted from causes other than the 
negligence of Contractor, any 
Subcontractor, or anyone directly or 
indirectly employed by any of them or for 
whose acts any of them may be liable. Such 
losses shall include settlements made with 
the written consent and approval of Owner. 
No such losses, damages, and expenses 
shall be included in the Cost of the Work for 
the purpose of determining Contractor’s 
fee. 

h. The cost of utilities, fuel, and sanitary 
facilities at the Site. 

i. Minor expenses such as communication 
service at the Site, express and courier 
services, and similar petty cash items in 
connection with the Work. 

j. The portion of the costs of premiums for all 
bonds and insurance that Contractor is 
required by the Contract Documents to 
purchase and maintain, that can be 
attributed to this Contract. 

C. Costs Excluded: The term Cost of the Work shall 
not include any of the following items: 

1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general 
managers, safety managers, engineers, 
architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and 
other personnel employed by Contractor, 
whether at the Site or in Contractor’s principal 
or branch office for general administration of 
the Work and not specifically included in the 
agreed upon schedule of job classifications 
referred to in Paragraph 13.01.B.1 or specifically 
covered by Paragraph 13.01.B.4. The payroll 
costs and other compensation excluded here 
are to be considered administrative costs 
covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 

3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital 
employed for the Work and charges against 
Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any 
of them may be liable, including but not limited 
to, the correction of defective Work, disposal of 
materials or equipment wrongly supplied, and 
making good any damage to property. 

5. Other overhead or general expense costs of any 
kind and the costs of any item not specifically 
and expressly included in Paragraph 13.01.B. 

D. Contractor’s Fee: When the Work as a whole is 
performed on the basis of cost-plus, Contractor’s 
fee shall be determined as set forth in the 
Agreement. When the value of any Work covered 
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by a Change Order, Change Proposal, Claim, set-
off, or other adjustment in Contract Price is 
determined on the basis of Cost of the Work, 
Contractor’s fee shall be determined as set forth 
in Paragraph 11.04.C. 

E. Documentation: Whenever the Cost of the Work 
for any purpose is to be determined pursuant to 
this Article 13, Contractor will establish and 
maintain records thereof in accordance with 
generally accepted accounting practices and 
submit in a form acceptable to Engineer an 
itemized cost breakdown together with 
supporting data. 

13.02 Allowances 

A. It is understood that Contractor has included in 
the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so 
covered to be performed for such sums and by 
such persons or entities as may be acceptable to 
Owner and Engineer. 

B. Cash Allowances: Contractor agrees that: 

1. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 

2. Contractor’s costs for unloading and handling 
on the Site, labor, installation, overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

C. Contingency Allowance: Contractor agrees that a 
contingency allowance, if any, is for the sole use of 
Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer 
to reflect actual amounts due Contractor on 
account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 

13.03 Unit Price Work 

A. Where the Contract Documents provide that all or 
part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all 
Unit Price Work an amount equal to the sum of the 
unit price for each separately identified item of 
Unit Price Work times the estimated quantity of 
each item as indicated in the Agreement. . 

B. The estimated quantities of items of Unit Price 
Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an 
initial Contract Price. Payments to Contractor for 
Unit Price Work will be based on actual quantities. 

C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate 
to cover Contractor’s overhead and profit for each 
separately identified item. 

D. Engineer will determine the actual quantities and 
classifications of Unit Price Work performed by 
Contractor.  Engineer will review with Contractor 
the Engineer’s preliminary determinations on such 
matters before rendering a written decision 
thereon (by recommendation of an Application for 
Payment or otherwise). Engineer’s written 
decision thereon will be final and binding (except 
as modified by Engineer to reflect changed factual 
conditions or more accurate data) upon Owner 
and Contractor, subject to the provisions of the 
following paragraph. 

E. Within 30 days of Engineer’s written decision 
under the preceding paragraph, Contractor may 
submit a Change Proposal, or Owner may file a 
Claim, seeking an adjustment in the Contract Price 
if: 

1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and 
significantly from the estimated quantity of such 
item indicated in the Agreement; 

2. there is no corresponding adjustment with 
respect to any other item of Work; and 

3. Contractor believes that it is entitled to an 
increase in Contract Price as a result of having 
incurred additional expense or Owner believes 
that Owner is entitled to a decrease in Contract 
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Price, and the parties are unable to agree as to 
the amount of any such increase or decrease. 

ARTICLE 14 – TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 

14.01 Access to Work 

A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, 
independent testing laboratories, and authorities 
having jurisdiction will have access to the Site and 
the Work at reasonable times for their 
observation, inspection, and testing. Contractor 
shall provide them proper and safe conditions for 
such access and advise them of Contractor’s safety 
procedures and programs so that they may 
comply therewith as applicable. 

14.02 Tests, Inspections, and Approvals 

A. All Work is subject to testing to indicate 
compliance with Contract Document 
requirements. Duplicate copies of test results 
required shall be submitted to Engineer. Testing 
laboratories used by Contractor are subject to the 
approval of Owner. Tests and inspection of work 
may be conducted by Owner or an independent 
laboratory employed by Owner. Tests may also be 
performed in the field by Engineer as a basis for 
acceptance of the Work. Contractor shall give 
Engineer timely notice of readiness of the Work 
(or specific parts thereof) for all required 
inspections and tests, and shall cooperate with 
inspection and testing personnel to facilitate 
required inspections and tests. Samples required 
for testing shall be furnished by Contractor at no 
cost to Owner. In the event that completed Work 
does not conform to specification requirements 
during the initial test, the Work shall be corrected 
and retested for conformance. The entire cost of 
retesting completed Work shall be borne by 
Contractor. This shall include the extra cost for 
inspection to Owner which will be deducted from 
the final amount due Contractor. 

B. Owner shall retain and pay for the services of an 
independent inspector, testing laboratory, or 
other qualified individual or entity to perform all 
inspections and tests expressly required by the 

Contract Documents to be furnished and paid for 
by Owner, except that costs incurred in 
connection with tests or inspections of covered 
Work shall be governed by the provisions of 
Paragraph 14.05. 

C. If Laws or Regulations of any public body having 
jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by 
an employee or other representative of such 
public body, Contractor shall assume full 
responsibility for arranging and obtaining such 
inspections, tests, or approvals, pay all costs in 
connection therewith, and furnish Engineer the 
required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging, 
obtaining, and paying for all inspections and tests 
required: 

1. by the Contract Documents, unless the Contract 
Documents expressly allocate responsibility for 
a specific inspection or test to Owner; 

2. to attain Owner’s and Engineer’s acceptance of 
materials or equipment to be incorporated in 
the Work; 

3. by manufacturers of equipment furnished 
under the Contract Documents; 

4. for testing, adjusting, and balancing of 
mechanical, electrical, and other equipment to 
be incorporated into the Work; and 

5. for acceptance of materials, mix designs, or 
equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation 
in the Work. 

Such inspections and tests shall be performed 
by independent inspectors, testing laboratories, 
or other qualified individuals or entities 
acceptable to Owner and Engineer. Tests 
required by the Contract Documents to be 
performed by Contractor that require test 
certificates to be submitted to Owner and 
Engineer for acceptance shall be made by an 
independent testing laboratory or agency 
licensed or certified in accordance with Laws 
and Regulations and applicable state and local 
statutes. In the event state license or 
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certification is not required, testing laboratories 
or agencies shall meet the following applicable 
requirements: 

a. “Recommended Requirements for 
Independent Laboratory Qualification,” 
published by the American Council of 
Independent Laboratories.  

b. Basic requirements of ASTM E329, 
“Standard Specification for Agencies 
Engaged in the Testing and/or Inspection of 
Materials used in Construction” as 
applicable. 

c. Calibrate testing equipment at reasonable 
intervals by devices of accuracy traceable to 
either the National Institute of Standards 
and Technology or accepted values of 
natural physical constants. 

E. If the Contract Documents require the Work (or 
part thereof) to be approved by Owner, Engineer, 
or another designated individual or entity, then 
Contractor shall assume full responsibility for 
arranging and obtaining such approvals. 

F. If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by 
Contractor without written concurrence of Owner 
or Engineer, Contractor shall, if requested by 
Owner or Engineer, uncover such Work for 
observation. Such uncovering shall be at 
Contractor’s expense unless Contractor had given 
Owner and Engineer timely notice of Contractor’s 
intention to cover the same and Owner and 
Engineer had not acted with reasonable 
promptness in response to such notice. 

14.03 Defective Work 

A. Contractor’s Obligation: It is Contractor’s 
obligation to assure that the Work is not defective. 

B. Engineer’s Authority: Engineer has the authority to 
determine whether Work is defective, and to 
reject defective Work. 

C. Notice of Defects: Prompt notice of all defective 
Work of which Owner or Engineer has actual 
knowledge will be given to Contractor. 

D. Correction, or Removal and Replacement: 
Promptly after receipt of written notice of 
defective Work and so as not to delay the Project, 
Contractor shall correct all such defective Work, 
whether or not fabricated, installed, or 
completed, or, if Owner or Engineer has rejected 
the defective Work, remove it from the Project 
and replace it with Work that is not defective. 

E. Preservation of Warranties: When correcting 
defective Work, Contractor shall take no action 
that would void or otherwise impair Owner’s 
special warranty and guarantee, if any, on said 
Work. 

F. Costs and Damages: In addition to its correction, 
removal, and replacement obligations with 
respect to defective Work, Contractor shall pay all 
claims, costs, losses, and damages arising out of or 
relating to defective Work, including but not 
limited to the cost of the inspection, testing, 
correction, removal, replacement, or 
reconstruction of such defective Work, fines levied 
against Owner by governmental authorities 
because the Work is defective, and the costs of 
repair or replacement of work of others resulting 
from defective Work. Prior to final payment, if 
Owner and Contractor are unable to agree as to 
the measure of such claims, costs, losses, and 
damages resulting from defective Work, then 
Owner may impose a reasonable set-off against 
payments due under Article 15. 

14.04 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and 
replacement of defective Work, Owner (and, prior 
to Engineer’s recommendation of final payment, 
Engineer) prefers to accept it, Owner may do so. 
Contractor shall pay all claims, costs, losses, and 
damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or 
other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to 
accept such defective Work (such costs to be 
approved by Engineer as to reasonableness), and 
for the diminished value of the Work to the extent 
not otherwise paid by Contractor pursuant to this 
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sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, the 
necessary revisions in the Contract Documents 
with respect to the Work shall be incorporated in 
a Change Order. If the parties are unable to agree 
as to the decrease in the Contract Price, reflecting 
the diminished value of Work so accepted, then 
Owner may impose a reasonable set-off against 
payments due under Article 15. If the acceptance 
of defective Work occurs after final payment, 
Contractor shall pay an appropriate amount to 
Owner. 

14.05 Uncovering Work 

A. Engineer has the authority to require special 
inspection or testing of the Work, whether or not 
the Work is fabricated, installed, or completed. 

B. If any Work is covered contrary to the written 
request of Engineer, then Contractor shall, if 
requested by Engineer, uncover such Work for 
Engineer’s observation, and then replace the 
covering, all at Contractor’s expense. 

C. If Engineer considers it necessary or advisable that 
covered Work be observed by Engineer or 
inspected or tested by others, then Contractor, at 
Engineer’s request, shall uncover, expose, or 
otherwise make available for observation, 
inspection, or testing as Engineer may require, 
that portion of the Work in question, and provide 
all necessary labor, material, and equipment. 

1. If it is found that the uncovered Work is 
defective, Contractor shall be responsible for all 
claims, costs, losses, and damages arising out of 
or relating to such uncovering, exposure, 
observation, inspection, and testing, and of 
satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and pending 
Contractor’s full discharge of this responsibility 
the Owner shall be entitled to impose a 
reasonable set-off against payments due under 
Article 15. 

2. If the uncovered Work is not found to be 
defective, Contractor shall be allowed an 
increase in the Contract Price or an extension of 
the Contract Times, or both, directly 

attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, 
and reconstruction. If the parties are unable to 
agree as to the amount or extent thereof, then 
Contractor may submit a Change Proposal 
within 30 days of the determination that the 
Work is not defective. 

14.06 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable 
materials or equipment, fails to comply with any 
requirements of the Contract Documents, or fails 
to perform the Work in such a way that the 
completed Work will conform to the Contract 
Documents, then Owner may order Contractor to 
stop the Work, or any portion thereof, until the 
cause for such order has been eliminated; 
however, this right of Owner to stop the Work 
shall not give rise to any duty on the part of Owner 
to exercise this right for the benefit of Contractor, 
any Subcontractor, any Supplier, any other 
individual or entity, or any surety for, or employee 
or agent of any of them. 

14.07 Owner May Correct Defective Work 

A. If Contractor fails within two (2) business days of a 
written notice from Owner or Engineer, or such 
longer time as may be stated in such notice, to 
correct, or take reasonable steps to commence to 
correct, defective Work, or to remove and replace, 
or take reasonable steps to remove and replace, 
rejected Work in accordance with Paragraph 
14.03.D or as required by Engineer, or if 
Contractor fails to perform the Work in 
accordance with the Contract Documents, or if 
Contractor fails to comply with any other provision 
of the Contract Documents, then Owner may 
correct or remedy any such deficiency. In such 
case an appropriate Change Order shall be issued 
deducting from payments then or thereafter due 
the Contractor all the costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) incurred or sustained by 
Owner in exercising the rights and remedies under 
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this Paragraph 14.07. If payments then or 
thereafter due the Contractor are not sufficient to 
cover such amounts, the Contractor shall pay the 
difference to the Owner. In exercising the rights 
and remedies under this Paragraph 14.07, Owner 
shall proceed expeditiously. In connection with 
such corrective or remedial action, Owner may 
exclude Contractor from all or part of the Site, take 
possession of all or part of the Work and suspend 
Contractor’s services related thereto, and 
incorporate in the Work all materials and 
equipment stored at the Site or for which Owner 
has paid Contractor but which are stored 
elsewhere. Contractor shall allow Owner, Owner’s 
representatives, agents and employees, Owner’s 
other contractors, and Engineer and Engineer’s 
consultants access to the Site to enable Owner to 
exercise the rights and remedies under this 
paragraph. 

B. Contractor shall not be allowed an extension of 
the Contract Times because of any delay in the 
performance of the Work attributable to the 
exercise by Owner of Owner’s rights and remedies 
under this Paragraph 14.07. 

ARTICLE 15 – PAYMENTS TO CONTRACTOR; SET-OFFS; 
COMPLETION; CORRECTION PERIOD 

15.01 Progress Payments 

A. Basis for Progress Payments: The Schedule of 
Values established as provided in Article 2 will 
serve as the basis for progress payments and will 
be incorporated into a form of Application for 
Payment acceptable to Engineer. The Engineer-
approved version of the Application for Payment 
form, which includes information on completed 
Schedule of Values items, is to be used by the 
Contractor when making an Application for 
Progress Payment. Progress payments on account 
of Unit Price Work will be based on the number of 
units completed during the pay period, as 
determined under the provisions of Paragraph 
13.03. Progress payments for cost-based Work will 
be based on Cost of the Work completed by 
Contractor during the pay period. 

B. Applications for Payments: 

1. At least by the 20th day of the month (but not 
more often than once a month), Contractor shall 
submit to Engineer for review an Application for 
Payment filled out and signed by Contractor 
covering the Work completed as of the date of 
the Application, and any other supporting 
documentation required by the Contract 
Documents or by the Engineer. The Application 
for Payment will be in the form and submitted 
with the number of copies of it and all related 
documents as required by the Contract 
Documents. If payment is requested on the 
basis of materials and equipment not 
incorporated in the Work but delivered and 
suitably stored at the Site or at another location 
agreed to in writing, the Application for 
Payment shall also be accompanied by a bill of 
sale, invoice, or other documentation 
warranting that Owner has received the 
materials and equipment free and clear of all 
Liens, and evidence that the materials and 
equipment are covered by appropriate property 
insurance, a warehouse bond, or other 
arrangements to protect Owner’s interest 
therein, all of which must be satisfactory to 
Owner. 

2. Beginning with the second Application for 
Payment, each Application shall include 
Contractor’s Affidavit with List of 
Subcontractors and Suppliers with Amounts 
Withheld; including a certification that 
Contractor has paid all of its subcontractors and 
suppliers who were due to be paid with the 
proceeds of the prior Application for Payment, 
all using the form provided by Owner and 
included in the Project Manual. 

3. Retainage. Partial payments to Contractor for 
labor performed shall be made at the rate of 92 
percent of the amount invoiced through the 
Application for Payment that shows the total 
Contract Completion at 50 percent or greater, 
pursuant to Ohio Revised Code Section 153.14. 
After the Contract is 50 percent complete as 
evidenced by payments in the amount of at 
least 50 percent of the Contract Price to 
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Contractor, no additional funds shall be retained 
from payments for labor. 

4. Contractor shall submit one original (unless a 
different quantity is otherwise agreed upon) on 
8-1/2 by 11 paper of each lien waiver submitted. 

5. Contractor shall submit six copies (unless a 
different quantity is otherwise agreed upon) of 
each pay request for approval. 

6. No advanced payment for shop drawing 
preparation will be made. Shop drawing costs 
will be paid when equipment and materials are 
delivered and suitably stored on the site. 

7. All stored equipment and materials for which 
payment is requested shall have five copies 
(unless a different quantity is otherwise agreed 
upon) of invoices included with the pay request. 
Equipment shall be identified thoroughly on the 
invoices, including serial numbers. 

8. Payment for the stored equipment and material 
which are on the site shall not exceed the 
invoiced amount for each item, less the Contract 
retainage. The overhead and profit for the 
stored items shall not be invoiced until the item 
is installed. 

9. Payment for off-site storage is normally 
reserved for sensitive or very large pieces of 
equipment that in Engineer’s opinion would not 
be practical to have stored on the site. Payment 
for off-site stored items shall be limited to 75% 
of the invoiced value of the item, less Contract 
retainage. Contractor shall reimburse Owner 
the Cost of inspecting off-site stored items. 
When off-site storage is approved, Contractor 
shall provide Insurance Certificates and 
Document of Ownership to Owner. 

C. Review of Applications: 

1. Engineer will, within 10 working days after 
receipt of each Application for Payment, 
including each resubmittal, either indicate in 
writing a recommendation of payment and 
present the Application to Owner, or return the 
Application to Contractor indicating in writing 
Engineer’s reasons for refusing to recommend 
payment. In the latter case, Contractor may 

make the necessary corrections and resubmit 
the Application. 

2. Engineer’s recommendation of any payment 
requested in an Application for Payment will 
constitute a representation by Engineer to 
Owner, based on Engineer’s observations of the 
executed Work as an experienced and qualified 
design professional, and on Engineer’s review of 
the Application for Payment and the 
accompanying data and schedules, that to the 
best of Engineer’s knowledge, information and 
belief: 

a. the Work has progressed to the point 
indicated; 

b. the quality of the Work is generally in 
accordance with the Contract Documents 
(subject to an evaluation of the Work as a 
functioning whole prior to or upon 
Substantial Completion, the results of any 
subsequent tests called for in the Contract 
Documents, a final determination of 
quantities and classifications for Unit Price 
Work under Paragraph 13.03, and any other 
qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s 
being entitled to such payment appear to 
have been fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

3. By recommending any such payment Engineer 
will not thereby be deemed to have represented 
that: 

a. inspections made to check the quality or the 
quantity of the Work as it has been 
performed have been exhaustive, extended 
to every aspect of the Work in progress, or 
involved detailed inspections of the Work 
beyond the responsibilities specifically 
assigned to Engineer in the Contract 
Documents; or 

b. there may not be other matters or issues 
between the parties that might entitle 
Contractor to be paid additionally by Owner 
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or entitle Owner to withhold payment to 
Contractor. 

4. Neither Engineer’s review of Contractor’s Work 
for the purposes of recommending payments 
nor Engineer’s recommendation of any 
payment, including final payment, will impose 
responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, 
sequences, or procedures of construction, 
or the safety precautions and programs 
incident thereto, or 

c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 

d. to make any examination to ascertain how 
or for what purposes Contractor has used 
the money paid on account of the Contract 
Price, or 

e. to determine that title to any of the Work, 
materials, or equipment has passed to 
Owner free and clear of any Liens. 

5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s 
opinion, it would be incorrect to make the 
representations to Owner stated in Paragraph 
15.01.C.2. 

6. Engineer will recommend reductions in 
payment (set-offs) necessary in Engineer’s 
opinion to protect Owner from loss because: 

a. the Work is defective, requiring correction 
or replacement; 

b. the Contract Price has been reduced by 
Change Orders; 

c. Owner has been required to correct 
defective Work in accordance with 
Paragraph 14.07, or has accepted defective 
Work pursuant to Paragraph 14.04; 

d. Owner has been required to remove or 
remediate a Hazardous Environmental 
Condition for which Contractor is 
responsible; 

e. Engineer has actual knowledge of the 
occurrence of any of the events that would 
constitute a default by Contractor and 
therefore justify termination for cause 
under the Contract Documents; or 

f. the Contractor is in default of any other 
Agreement it has with the Owner. 

D. Payment Becomes Due: 

1. Thirty days after presentation of the Application 
for Payment to Owner with Engineer’s 
recommendation, the amount recommended 
(subject to any Owner set-offs) will become due, 
and when due will be submitted to the 
appropriate funding sources for processing (up 
to 90 days) and payment to contractor. 

E. Reductions in Payment by Owner: 

1. In addition to any reductions in payment (set-
offs) recommended by Engineer, Owner is 
entitled to impose a set-off against payment 
based on any of the following: 

a. claims have been made against Owner on 
account of Contractor’s conduct in the 
performance or furnishing of the Work, or 
Owner has incurred costs, losses, or 
damages on account of Contractor’s 
conduct in the performance or furnishing of 
the Work, including but not limited to 
claims, costs, losses, or damages from 
workplace injuries, adjacent property 
damage, non-compliance with Laws and 
Regulations, and patent infringement; 

b. Contractor has failed to take reasonable and 
customary measures to avoid damage, 
delay, disruption, and interference with 
other work at or adjacent to the Site; 

c. Contractor has failed to provide and 
maintain required bonds or insurance; 

d. Owner has been required to remove or 
remediate a Hazardous Environmental 
Condition for which Contractor is 
responsible; 

e. Owner has incurred extra charges or 
engineering costs related to submittal 
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reviews, evaluations of proposed 
substitutes, tests and inspections, or return 
visits to manufacturing or assembly 
facilities; 

f. the Work is defective, requiring correction 
or replacement; 

g. Owner has been required to correct 
defective Work in accordance with 
Paragraph 14.07, or has accepted defective 
Work pursuant to Paragraph 14.04; 

h. the Contract Price has been reduced by 
Change Orders; 

i. an event that would constitute a default by 
Contractor and therefore justify a 
termination for cause has occurred; 

j. liquidated damages have accrued as a result 
of Contractor’s failure to achieve 
Milestones, Substantial Completion, or final 
completion of the Work; 

k. Liens have been filed in connection with the 
Work, except where Contractor has 
delivered a specific bond satisfactory to 
Owner to secure the satisfaction and 
discharge of such Liens; 

l. there are other items entitling Owner to a 
set off against the amount recommended. 

2. If Owner imposes any set-off against payment, 
whether based on its own knowledge or on the 
written recommendations of Engineer, Owner 
will give Contractor written notice (with a copy 
to Engineer) stating the reasons for such action 
and the specific amount of the reduction, and 
promptly pay Contractor any amount remaining 
after deduction of the amount so withheld. 
Owner shall promptly pay Contractor the 
amount so withheld, or any adjustment thereto 
agreed to by Owner and Contractor, if 
Contractor remedies the reasons for such 
action. The reduction imposed shall be binding 
on Contractor unless it duly submits a Change 
Proposal contesting the reduction. 

3. Upon a subsequent determination that Owner’s 
refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as 
an amount due as determined by Paragraph 
15.01.C.1 and subject to interest as provided in 
the Agreement. 

4. Items entitling Owner to retain set-offs from the 
amount recommended include, but are not 
limited, to the following: 

a. Owner compensation to Engineer at an 
average rate of $200 per each extra 
personnel hour for labor plus expenses, if 
applicable, because of the following 
Contractor-caused events: 

1) Return visits to manufacturing facilities 
to witness factory testing or retesting; 

2) Submittal review in excess of two 
reviews by Engineer for substantially 
the same Submittal, in accordance with 
Paragraph 7.16.E of these Modified 
General Conditions; 

3) Evaluation of proposed substitutes and 
in making changes to Contract 
Documents occasioned thereby, in 
accordance with Paragraph 7.05 of 
these Modified General Conditions; and 

4) Overtime worked by Contractor 
necessitating Engineer or anyone else 
to work overtime in accordance with 
Paragraph 7.02 of these Modified 
General Conditions. 

b. Liability for liquidated damages incurred by 
Owner as set forth in the Contract 
Documents. 

15.02 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to 
all Work, materials, and equipment furnished 
under the Contract will pass to Owner free and 
clear of (1) all Liens and other title defects, and (2) 
all patent, licensing, copyright, or royalty 
obligations, no later than seven days after the time 
of payment by Owner. 
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15.03 Substantial Completion 

A. When Contractor considers the entire Work ready 
for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete and request that Engineer 
issue a certificate of Substantial Completion. 
Contractor shall at the same time submit to Owner 
and Engineer an initial draft of punch list items to 
be completed or corrected before final payment. 

B. Promptly after Contractor’s notification, Owner, 
Contractor, and Engineer shall make an inspection 
of the Work to determine the status of 
completion. If Engineer does not consider the 
Work substantially complete, Engineer will notify 
Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a 
preliminary certificate of Substantial Completion 
which shall fix the date of Substantial Completion. 
Engineer shall attach to the certificate a punch list 
of items to be completed or corrected before final 
payment. Owner shall have seven days after 
receipt of the preliminary certificate during which 
to make written objection to Engineer as to any 
provisions of the certificate or attached punch list. 
If, after considering the objections to the 
provisions of the preliminary certificate, Engineer 
concludes that the Work is not substantially 
complete, Engineer will, within 14 days after 
submission of the preliminary certificate to 
Owner, notify Contractor in writing that the Work 
is not substantially complete, stating the reasons 
therefor. If Owner does not object to the 
provisions of the certificate, or if despite 
consideration of Owner’s objections Engineer 
concludes that the Work is substantially complete, 
then Engineer will, within said 14 days, execute 
and deliver to Owner and Contractor a final 
certificate of Substantial Completion (with a 
revised punch list of items to be completed or 
corrected) reflecting such changes from the 
preliminary certificate as Engineer believes 
justified after consideration of any objections 
from Owner. 

D. At the time of receipt of the preliminary certificate 
of Substantial Completion, Owner and Contractor 
will confer regarding Owner’s use or occupancy of 
the Work following Substantial Completion, 
review the builder’s risk insurance policy with 
respect to the end of the builder’s risk coverage, 
and confirm the transition to coverage of the 
Work under a permanent property insurance 
policy held by Owner.  Unless Owner and 
Contractor agree otherwise in writing, Owner shall 
bear responsibility for security, operation, 
protection of the Work, property insurance, 
maintenance, heat, and utilities upon Owner’s use 
or occupancy of the Work. 

E. After Substantial Completion the Contractor shall 
promptly begin work on the punch list of items to 
be completed or corrected prior to final payment. 
In appropriate cases Contractor may submit 
monthly Applications for Payment for completed 
punch list items, following the progress payment 
procedures set forth above. 

F. Owner shall have the right to exclude Contractor 
from the Site after the date of Substantial 
Completion subject to allowing Contractor 
reasonable access to remove its property and 
complete or correct items on the punch list. 

G. Time for Completion of Items on Tentative List and 
Remedies. The time fixed by the Engineer for the 
completion of all items on the list accompanying 
the tentative certificate of Substantial Completion 
shall not be greater than thirty (30) days. The 
Contractor shall complete all items on the list 
within such 30-day period. If the Contractor fails 
to do so, the Owner in its discretion may perform 
the Work by itself or others and the cost thereof 
shall be charged to the Contractor. The Contractor 
irrevocably designates the Owner as the 
Contractor’s attorney-in-fact to execute a Change 
Order deducting such cost from the balance of the 
Contract Price and also any additional costs or 
expenses incurred by the Owner arising out of or 
related to the failure of the Contractor to 
complete such items, including but not limited to 
attorneys’, consultants’, and Engineer’s fees. The 
Contractor’s warranties under the Contract 
Documents shall remain in full force and effect 
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and cover any remedial Work, even if performed 
by others. If more than one inspection by the 
Engineer for purposes of evaluating corrected 
Work is required, it will be performed at the 
Contractor’s expense. 

15.04 Partial Use or Occupancy 

A. Prior to Substantial Completion of all the Work, 
Owner may use or occupy any substantially 
completed part of the Work which has specifically 
been identified in the Contract Documents, or 
which Owner, Engineer, and Contractor agree 
constitutes a separately functioning and usable 
part of the Work that can be used by Owner for its 
intended purpose without significant interference 
with Contractor’s performance of the remainder 
of the Work, subject to the following conditions: 

1. At any time Owner may request in writing that 
Contractor permit Owner to use or occupy any 
such part of the Work that Owner believes to be 
substantially complete. If and when Contractor 
agrees that such part of the Work is 
substantially complete, Contractor, Owner, and 
Engineer will follow the procedures of 
Paragraph 15.03.A through E for that part of the 
Work. 

2. At any time Contractor may notify Owner and 
Engineer in writing that Contractor considers 
any such part of the Work substantially 
complete and request Engineer to issue a 
certificate of Substantial Completion for that 
part of the Work. 

3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall 
make an inspection of that part of the Work to 
determine its status of completion. If Engineer 
does not consider that part of the Work to be 
substantially complete, Engineer will notify 
Owner and Contractor in writing giving the 
reasons therefor. If Engineer considers that part 
of the Work to be substantially complete, the 
provisions of Paragraph 15.03 will apply with 
respect to certification of Substantial 
Completion of that part of the Work and the 
division of responsibility in respect thereof and 
access thereto. 

4. Owner may at any time request Contractor in 
writing to permit Owner to take over operation 
of any part of the Work although it is not 
substantially complete. A copy of such request 
will be sent to Engineer, and within a reasonable 
time thereafter, Owner, Contractor, and 
Engineer shall make an inspection of that part of 
the Work to determine its status of completion 
and will prepare a list of the items remaining to 
be completed or corrected thereon before final 
payment. If Contractor does not object in 
writing to Owner and Engineer that such part of 
the Work is not ready for separate operation by 
Owner, Engineer will finalize the list of items to 
be completed or corrected and will deliver such 
lists to Owner and Contractor together with a 
written recommendation as to the division of 
responsibilities pending final payment between 
Owner and Contractor with respect to security, 
operation, safety, maintenance, utilities, 
insurance, warranties, and guarantees for that 
part of the Work which will become binding 
upon Owner and Contractor at the time when 
Owner takes over such operation (unless they 
shall have otherwise agreed in writing and so 
informed Engineer). During such operation and 
prior to Substantial Completion of such part of 
the Work, Owner shall allow Contractor 
reasonable access to complete or correct items 
on said list and to complete other related Work. 

5. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance 
with the requirements of Paragraph 6.05 
regarding builder’s risk or other property 
insurance. 

15.05 Final Inspection 

A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is 
complete, Engineer will promptly make a final 
inspection with Owner and Contractor and will 
notify Contractor in writing of all particulars in 
which this inspection reveals that the Work, or 
agreed portion thereof, is incomplete or defective. 
Contractor shall immediately take such measures 
as are necessary to complete such Work or 
remedy such deficiencies. 
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15.06 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, 
satisfactorily completed all corrections 
identified during the final inspection and has 
delivered, in accordance with the Contract 
Documents, all maintenance and operating 
instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance, 
certificates of inspection, annotated record 
documents (as provided in Paragraph 7.11), and 
other documents, Contractor may make 
application for final payment. 

2. The final Application for Payment shall be 
accompanied (except as previously delivered) 
by: 

a. all documentation called for in the Contract 
Documents; 

b. consent of the surety, if any, to final 
payment; 

c. satisfactory evidence that all title issues 
have been resolved such that title to all 
Work, materials, and equipment has passed 
to Owner free and clear of any Liens or 
other title defects, or will so pass upon final 
payment. 

d. a list of all disputes that Contractor believes 
are unsettled; and 

e. a Contractor’s Waiver and Release 
Agreement for itself as of the date of Final 
Application for Payment and 
Subcontractors-Suppliers Waiver and 
Release Agreements for each of its 
Subcontractors and Suppliers as of the date 
of the Final Application for Payment. 

3. If any Subcontractor or Supplier fails to furnish 
such a release or receipt in full, Contractor may 
furnish a bond or other collateral satisfactory to 
Owner to indemnify Owner against any Lien, or 
Owner at its option may issue joint checks 
payable to Contractor and specified 
Subcontractors and Suppliers. 

4. If Contractor is required to pay prevailing wages, 
prior to final payment and in accordance with 
ORC 4115.05, Contractor and its Subcontractors 
shall each file with Owner an affidavit certifying 
their compliance with ORC 4115.03 to ORC 
4115.16 regarding wages. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the 
Work during construction and final inspection, 
and Engineer’s review of the final Application 
for Payment and accompanying documentation 
as required by the Contract Documents, 
Engineer is satisfied that the Work has been 
completed and Contractor’s other obligations 
under the Contract have been fulfilled, Engineer 
will, within ten days after receipt of the final 
Application for Payment, indicate in writing 
Engineer’s recommendation of final payment 
and present the Application for Payment to 
Owner for payment. Such recommendation 
shall account for any set-offs against payment 
that are necessary in Engineer’s opinion to 
protect Owner from loss for the reasons stated 
above with respect to progress payments. At the 
same time Engineer will also give written notice 
to Owner and Contractor that the Work is 
acceptable, subject to the provisions of 
Paragraph 15.07. Otherwise, Engineer will 
return the Application for Payment to 
Contractor, indicating in writing the reasons for 
refusing to recommend final payment, in which 
case Contractor shall make the necessary 
corrections and resubmit the Application for 
Payment. 

C. Completion of Work: The Work is complete 
(subject to surviving obligations) when it is ready 
for final payment as established by the Engineer’s 
written recommendation of final payment. 

D. Payment Becomes Due: Thirty days after the 
presentation to Owner of the final Application for 
Payment and accompanying documentation, the 
amount recommended by Engineer (less any 
further sum Owner is entitled to set off against 
Engineer’s recommendation, including but not 
limited to set-offs for liquidated damages and set-
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offs allowed under the provisions above with 
respect to progress payments) will become due 
and will be submitted to appropriate funding 
sources for processing (up to 90 days) and paid to 
Contractor. 

15.07 Waiver of Claims 

A. The making of final payment will not constitute a 
waiver by Owner of claims or rights against 
Contractor. Owner expressly reserves claims and 
rights arising from unsettled Liens, from defective 
Work appearing after final inspection pursuant to 
Paragraph 15.05, from Contractor’s failure to 
comply with the Contract Documents or the terms 
of any special guarantees specified therein, from 
outstanding Claims by Owner, or from 
Contractor’s continuing obligations under the 
Contract Documents. 

B. The acceptance of final payment by Contractor will 
constitute a waiver by Contractor of all claims and 
rights against Owner other than those pending 
matters that have been duly submitted or 
appealed under the provisions of Article 17. 

15.08 Correction Period 

A. If within one year after the date of Substantial 
Completion (or such longer period of time as may 
be prescribed by the terms of any applicable 
special guarantee required by the Contract 
Documents, or by any specific provision of the 
Contract Documents), any Work is found to be 
defective, or if the repair of any damages to the 
Site, adjacent areas that Contractor has arranged 
to use through construction easements or 
otherwise, and other adjacent areas used by 
Contractor as permitted by Laws and Regulations, 
is found to be defective, then Contractor shall 
promptly, without cost to Owner and in 
accordance with Owner’s written instructions: 

1. correct the defective repairs to the Site or such 
other adjacent areas; 

2. correct such defective Work; 

3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace 
it with Work that is not defective, and 

4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work 
of others, or to other land or areas resulting 
therefrom. 

B. If Contractor does not promptly comply with the 
terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk 
of loss or damage, Owner may have the defective 
Work corrected or repaired or may have the 
rejected Work removed and replaced. Contractor 
shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating 
to such correction or repair or such removal and 
replacement (including but not limited to all costs 
of repair or replacement of work of others). 

C. In special circumstances where a particular item of 
equipment is placed in continuous service before 
Substantial Completion of all the Work, the 
correction period for that item may start to run 
from an earlier date if so provided in the 
Specifications. 

D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or 
removed and replaced under this paragraph, the 
correction period hereunder with respect to such 
Work will be extended for an additional period of 
one year after such correction or removal and 
replacement has been satisfactorily completed. 

E. Contractor’s obligations under this paragraph are 
in addition to all other obligations and warranties. 
The provisions of this paragraph shall not be 
construed as a substitute for, or limitation upon, 
or a waiver of, the provisions of any applicable 
statute of limitation or repose. 

ARTICLE 16 – SUSPENSION OF WORK AND 
TERMINATION 

16.01 Owner May Suspend Work 

A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a 
period of not more than 90 consecutive days by 
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written notice to Contractor and Engineer. Such 
notice will fix the date on which Work will be 
resumed. Contractor shall resume the Work on 
the date so fixed. Contractor shall be entitled to an 
adjustment in the Contract Price or an extension 
of the Contract Times, or both, directly 
attributable to any such suspension. Any Change 
Proposal seeking such adjustments shall be 
submitted no later than 30 days after the date 
fixed for resumption of Work. 

16.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the 
following events will constitute a default by 
Contractor and justify termination for cause: 

1. Contractor’s failure to perform the Work in 
accordance with the Contract Documents 
(including, but not limited to, failure to supply 
sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the Progress 
Schedule); 

2. Failure of Contractor to perform or otherwise to 
comply with a material term of the Contract 
Documents; 

3. Contractor’s disregard of Laws or Regulations of 
any public body having jurisdiction; or 

4. Contractor’s disregard of the authority of Owner 
or Engineer. 

B. If one or more of the events identified in 
Paragraph 16.02.A occurs, then after giving 
Contractor (and any surety) three business days 
written notice that Owner is considering a 
declaration that Contractor is in default and 
termination of the contract, Owner may proceed 
to: 

1. declare Contractor to be in default, and give 
Contractor (and any surety) notice that the 
Contract is terminated; and 

2. enforce the rights available to Owner under any 
applicable performance bond. 

Such termination shall be effective as of the 
date stated in the termination notice provided 
to Contractor. 

C. Subject to the terms and operation of any 
applicable performance bond, if Owner has 
terminated the Contract for cause, Owner may 
exclude Contractor from the Site, take possession 
of the Work, incorporate in the Work all materials 
and equipment stored at the Site or for which 
Owner has paid Contractor but which are stored 
elsewhere, and complete the Work as Owner may 
deem expedient. 

D. Owner may not proceed with termination of the 
Contract under Paragraph 16.02.B if Contractor 
within three business days of receipt of notice of 
intent to terminate begins to correct its failure to 
perform and proceeds diligently to cure such 
failure. 

E. If Owner proceeds as provided in Paragraph 
16.02.B, Contractor shall not be entitled to receive 
any further payment until the Work is completed. 
If the unpaid balance of the Contract Price exceeds 
the cost to complete the Work, including all 
related claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other 
professionals) sustained by Owner, such excess 
will be paid to Contractor. If the cost to complete 
the Work including such related claims, costs, 
losses, and damages exceeds such unpaid balance, 
Contractor shall pay the difference to Owner. Such 
claims, costs, losses, and damages incurred by 
Owner will be reviewed by Engineer as to their 
reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this 
paragraph, Owner shall not be required to obtain 
the lowest price for the Work performed. 

F. Where Contractor’s services have been so 
terminated by Owner, the termination will not 
affect any rights or remedies of Owner against 
Contractor then existing or which may thereafter 
accrue, or any rights or remedies of Owner against 
Contractor or any surety under any payment bond 
or performance bond. Any retention or payment 
of money due Contractor by Owner will not 
release Contractor from liability. 
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16.03 Owner May Terminate For Convenience 

A. Upon three business days written notice to 
Contractor and Engineer, Owner may, without 
cause and without prejudice to any other right or 
remedy of Owner, terminate the Contract. Such 
termination shall be effective as of the date stated 
in the written notice. In such case, Contractor shall 
be paid for (without duplication of any items): 

1. completed and acceptable Work executed in 
accordance with the Contract Documents prior 
to the effective date of termination, including 
compensation as set forth in the schedule of 
values or Bid Form in the case of unit prices; 

2. expenses sustained prior to the effective date of 
termination in performing services and 
furnishing labor, materials, or equipment as 
required by the Contract Documents in 
connection with uncompleted Work, plus fair 
and reasonable sums for overhead and profit on 
such expenses; and 

3. other reasonable expenses directly attributable 
to termination, including costs incurred to 
prepare a termination for convenience cost 
proposal. 

B. Contractor shall not be paid on account of loss of 
anticipated overhead, profits, or revenue, or other 
economic loss arising out of or resulting from such 
termination. 

C. Contractor shall require similar provisions 
contained in Paragraph 16.03 in each of its 
subcontracts to protect Contractor from claims by 
Subcontractors arising from the Owner’s 
termination for convenience, or to minimize 
claims by such subcontractors. The remedy 
provided to Contractor under this Paragraph 16.03 
shall be the Contractor’s sole remedy in the event 
of termination for convenience by Owner. 

16.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (1) the 
Work is suspended for more than 90 consecutive 
days by Owner or under an order of court or other 
public authority, or (2) Engineer fails to act on any 
Application for Payment within 30 days after it is 
submitted, or (3) Owner fails for 90 days to pay 

Contractor any sum finally determined to be due, 
then Contractor may, upon seven days written 
notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such 
suspension or failure within that time, terminate 
the contract and recover from Owner payment on 
the same terms as provided in Paragraph 16.03. 

B. In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if Engineer 
has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has 
failed for 90 days to pay Contractor any sum finally 
determined to be due, Contractor may, seven days 
after written notice to Owner and Engineer, stop 
the Work until payment is made of all such 
amounts due Contractor, including interest 
thereon. The provisions of this paragraph are not 
intended to preclude Contractor from submitting 
a Change Proposal for an adjustment in Contract 
Price or Contract Times or otherwise for expenses 
or damage directly attributable to Contractor’s 
stopping the Work as permitted by this paragraph. 

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES 

17.01 Methods and Procedures 

A. Litigation, Settlement, Methods, and Procedures. 

1. Any dispute, claim, or other matter not settled 
by negotiation or mediation, shall be 
determined by the Court of Common Pleas for 
Stark County, Ohio, which shall be exclusive 
venue and jurisdiction over such matters and 
claims, to the exclusion of any other court, 
including any U.S. District Court. 

2. In addition to Owner’s entitlement to attorneys’ 
fees set forth elsewhere in the Contract 
Documents, in the event that Contractor files a 
Claim or files an action against Owner, Owner 
shall be entitled to make an offer of settlement 
of the Claim to Contractor at any time up to the 
date of trial. Such offer of settlement shall not 
be admissible into evidence at the litigation 
except on the issue of entitlement to recovery 
of attorneys’ fees, costs, and expenses. If at any 
stage of the litigation, including any appeals, 
Contractor’s claim is dismissed or found to be 
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without merit, or if the damages awarded to 
Contractor on its claim do not exceed Owner’s 
offer of settlement, Contractor shall be liable to 
Owner and shall reimburse Owner for all 
attorneys’ fees, costs, and expenses incurred by 
Owner from the date of the offer of settlement 
until the date of the final adjudication and 
resolution of Contractor’s claim.  

ARTICLE 18 – MISCELLANEOUS 

18.01 Giving Notice 

A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it 
will be deemed to have been validly given if: 

1. delivered in person, by a commercial courier 
service or otherwise, to the individual or to a 
member of the firm or to an officer of the 
corporation for which it is intended; or 

2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business 
address known to the sender of the notice. 

18.02 Computation of Times 

A. When any period of time is referred to in the 
Contract by days, it will be computed to exclude 
the first and include the last day of such period. If 
the last day of any such period falls on a Saturday 
or Sunday or on a day made a legal holiday by the 
law of the applicable jurisdiction, such day will be 
omitted from the computation. 

18.03 Cumulative Remedies 

A. The duties and obligations imposed by these 
General Conditions and the rights and remedies 
available hereunder to the parties hereto are in 
addition to, and are not to be construed in any way 
as a limitation of, any rights and remedies 
available to any or all of them which are otherwise 
imposed or available by Laws or Regulations, by 
special warranty or guarantee, or by other 
provisions of the Contract. The provisions of this 
paragraph will be as effective as if repeated 
specifically in the Contract Documents in 
connection with each particular duty, obligation, 
right, and remedy to which they apply. 

18.04 Limitation of Damages 

A. With respect to any and all Change Proposals, 
Claims, disputes subject to final resolution, and 
other matters at issue, neither Owner nor 
Engineer, nor any of their officers, directors, 
members, partners, employees, agents, 
consultants, or subcontractors, shall be liable to 
Contractor for any claims, costs, losses, or 
damages sustained by Contractor on or in 
connection with any other project or anticipated 
project. 

18.05 No Waiver 

A. A party’s non-enforcement of any provision shall 
not constitute a waiver of that provision, nor shall 
it affect the enforceability of that provision or of 
the remainder of this Contract. 

18.06 Survival of Obligations 

A. All representations, indemnifications, warranties, 
and guarantees made in, required by, or given in 
accordance with the Contract, as well as all 
continuing obligations indicated in the Contract, 
will survive final payment, completion, and 
acceptance of the Work or termination or 
completion of the Contract or termination of the 
services of Contractor. 

18.07 Controlling Law 

A. This Contract is to be governed by the law of the 
State of Ohio. 

18.08 Headings 

A. Article and paragraph headings are inserted for 
convenience only and do not constitute parts of 
these General Conditions. 

18.09 Equal Employment Opportunity and Non-
Discrimination. 

A. The Contractor shall comply with, and shall 
require all Subcontractors of any tier to comply 
with, the applicable equal employment 
opportunity and non-discrimination statute and 
regulations of the State of Ohio. 



Signature and Proposal Pages 
 

Signature Page 
Canton South Waterline Extension – Phase 2 and Phase 3 

 
To the Director of Public Service of the City of Canton: 
 
The undersigned, having carefully examined the complete invitation to bid, herewith proposes to 
furnish all the labor and materials required to complete the Canton South Waterline Extension – 
Phase 2 and Phase 3 in accordance with the specifications on file, including any and all work and 
materials that may be necessary to complete the project in a proper and workmanlike manner, and in 
accordance with the instructions in the bid packet and under the direction of and to the satisfaction of 
the Director of Public Service of said City.  
  
The bidder hereby agrees that the Director of Public Service has the right to reject any and all bids 
and to accept the bid(s) deemed most beneficial to the City of Canton. 
 
The bidder hereby certifies that the undersigned                                                        is the only person 
interested in the bid and the bidder herewith certifies that no officer or employee of the City of 
Canton is in any manner interested therein.   
 
The bidder herewith encloses a                                                                                   (BID BOND, 
CERTIFIED/CASHIER'S CHECK) in the sum of $                        dollars made payable to the 
CITY OF CANTON as a guaranty that if awarded the contract for the work included in the proposal,                                                              
will enter into contract therefore, with sureties satisfactory to the Director of Public Service, within 
the prescribed time of ten (10) days from the date of service of notice of award, otherwise such bond 
or checks shall become the property of said City, as liquidated damages of the failure on the bidder's 
part to do said contract within the specified time. 
 
The bidder acknowledges receipt of Addenda Numbers:                         . 
 
SIGNATURE OF BIDDER:                                                                                         . 
 
NOTE: If bidder is a corporation, set forth the legal name of the corporation, together with the 
signature of the officer or officers authorized to sign contracts on behalf of the corporation.  If bidder 
is a partnership, set forth the name of the firm, together with the signature of the partner or partners 
authorized to sign contracts on behalf of the partnership.
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Proposal Page 
We (I), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to 
all instructions, conditions, specifications, and all attachments hereto.  We (I) have read all attachments including the specifications 
and fully understand what is required. 
 

BASE BID 
BID 

ITEM 
ODOT 
ITEM DESCRIPTION QTY * UNIT 

UNIT 
PRICE 
LABOR 

UNIT 
PRICE 

MATERIAL 

TOTAL 
UNIT 

PRICE 
ITEM 

TOTAL 

ROADWAY  

1 201 Clearing and Grubbing (Phase 2 and Phase 3) 1 Lump        

2 301 6" Asphalt Concrete Base, PG 64-22 1601 C.Y.        

3 301 3-1/2" Asphalt Concrete Base, PG 64-22 
(Driveways) 67 C.Y.        

4 304 6" Aggregate Base 1498 C.Y.        

5 304 6" Aggregate Base (Driveways) 124 C.Y.        

6 407 Tack Coat (0.075 Gal./S.Y.) 1214 Gal.     

7 410 6" Traffic Compacted Surface, Type C (Crushed 
Limestone) 97 C.Y.        

8 441 1-1/2" Asphalt Concrete Surface Course, Type 1, 
PG 64-28 905 C.Y.        

9 441 1-1/4" Asphalt Concrete Surface Course, Type 1, 
PG 64-28 (DRIVEWAYS) 30 C.Y.        

10 452 6" Non-Reinforced Concrete Pavement W/ 4" 
Aggregate Base (Item 304) (Residential Drives) 242 SY        

11 608 4" Concrete Walk with 4" Aggregate Base (Item 304) 104 S.F.     

12 609 Combination Curb and Gutter, Type 3 115 L.F.     

13 611 6" Conduit, Type D 38 L.F.     

14 611 8" Conduit, Type D 41 L.F.     
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BID 

ITEM 
ODOT 
ITEM DESCRIPTION QTY * UNIT UNIT PRICE 

LABOR 
UNIT PRICE 
MATERIAL 

TOTAL 
UNIT 

PRICE 
ITEM 

TOTAL 

15 611 10" Conduit, Type D 20 L.F.         

16 611 12" Conduit, Type D 173 L.F.         

17 613 Low Strength Mortar Backfill 1218 C.Y.         

18 653 4" Topsoil Furnished and Placed (Phase 2 and Phase 
3) 1 Lump         

19 659 Seeding and Mulching (Phase 2 and Phase 3) 1 Lump         

WATER WORK 

20 638 1" Water Service, Complete, Short Side 227 Each         

21 638 1" Water Service, Complete, Long Side 192 Each         

22 638 2" Water Service, Complete, Short Side 1 Each         

23 638 2" Water Service, Complete, Long Side 6 Each     

24 638 2" Waterline, Polyethylene with Fittings 2517 L.F.     

25 638 2" Curb Valve and Valve Box, Complete 10 Each     

26 638 2" Blow-Off Assembly 9 Each         

27 638 6" Water Main, DIP, Class 52 25393 L.F.     

28 638 8" Water Main, DIP, Class 52 4490 L.F.     

29 638 12" Water Main, DIP, Class 53 14 L.F.     

30 638 16" Water Main, DIP, Class 54 5 L.F.     

31 638 4" Plug with 2" Tap Outlet 10 Each     

32 638 6" Gate Valve and Valve Box, Complete 69 Each     
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BID 
ITEM 

ODOT 
ITEM DESCRIPTION QTY * UNIT UNIT PRICE 

LABOR 
UNIT PRICE 
MATERIAL 

TOTAL 
UNIT 

PRICE 
ITEM 

TOTAL 

33 638 6" - 45° Bend 74 Each     

34 638 6" - 22.5° Bend 12 Each     

35 638 6" - 11.25° Bend 5 Each     

36 638 6" Plug 11 Each     

37 638 6" Plug with 2" Tap Outlet 1 Each     

38 638 6"x6" Tee 12 Each     

39 638 6"x6"x4" Tee 4 Each     

40 638 6"x4" Cross 3 Each     

41 638 6"x6" Cross 4 Each     

42 638 8" Gate Valve and Valve Box, Complete 14 Each     

43 638 8" - 45° Bend 14 Each     

44 638 8" - 22.5° Bend 4 Each     

45 638 8" - 11.25° Bend 2 Each     

46 638 8” Plug and Marker 2 Each     

47 638 8"x6" Tee 5 Each     

48 638 8"x6" Cross 2 Each     

49 638 12" Gate Valve and Valve Box, Complete 1 Each     

50 638 12"x8" Cut-In Tee 1 Each     

51 638 12"x6" Reducer 1 Each     
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BID 
ITEM 

ODOT 
ITEM DESCRIPTION QTY * UNIT UNIT PRICE 

LABOR 
UNIT PRICE 
MATERIAL 

TOTAL 
UNIT 

PRICE 
ITEM 

TOTAL 

52 638 12" Sleeve 1 Each         

53 638 12" Plug with 2" Tap Outlet 1 Each         

54 638 16" Butterfly Valve and Box, Complete 2 Each         

55 638 16"x8" Tee 1 Each         

56 638 16" Cut-In Sleeve 1 Each     

57 638 Hydrant Assembly, Complete 57 Each     

INCIDENTALS 

58 614 Maintaining Traffic, Complete (Phase 2 and Phase 3) 1 Lump     

59 623 Construction Layout Stakes (Phase 2 and Phase 3) 1 Lump     

60 624 Mobilization (Phase 2 and Phase 3) 1 Lump     

61 832 Storm Water Pollution Prevention Plan (Phase 2 and 
Phase 3) 1 Lump     

62 832 Erosion Control, Complete (Phase 2 and Phase 3) 1 Lump         

 BASE BID TOTAL =             

*  The quantities (QTY) represented in the bid proposal is the combination of Phase 2 and Phase 3. 
 
 
Base Bid Price in Figures  
 
 
Base Bid Price in Words  
 

 
Base Bid Prices are for Informational Purposes Only. 

Total Unit Prices will govern. 


	Invitation to Bid-Canton South Waterline Replacement Project Phase 2 & 3
	A. BIDDER’S PLEDGE AND AGREEMENT
	1. Each Bidder acknowledges that this is a public project involving public funds and that the Owner expects and requires that each successful Bidder adhere to the highest ethical and performance standards.  Each Bidder by submitting a bid pledges and ...

	B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE UPON TECHNICAL DATA
	1. Each Bidder shall have a competent person carefully and diligently review each part of the Contract Documents, including the Divisions of the Specifications and parts of the Drawings that are not directly applicable to the Work on which the Bidder ...
	2. Each Bidder shall have a competent person carefully and diligently inspect and examine the entire site and the surrounding area, including all parts of the site applicable to the Work for which it is submitting its bid, including location, conditio...
	3. The Bidder may rely upon the general accuracy of any technical data identified in the Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site survey, or abatement reports) in preparing its bid, but such technical dat...
	a. the completeness of such reports and drawings for Bidder’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by the successful Bidder and safety precauti...
	b. any interpretation by the successful Bidder of or conclusion drawn from any technical data or any such other data, interpretations, opinions, or information.  For example, all interpolations and extrapolations of data performed by the Bidder to est...

	4. Each Bidder will be deemed to have actual knowledge of all information provided or discussed at the pre-bid meeting.

	C. OWNER & ENGINEER
	1. The Owner is:
	2. The Design Engineer for the Project is:

	D. PROJECT
	1. The Project and Work for the Project consists of all labor, materials, equipment, and services necessary for construction of the project identified as Canton South Waterline Extension - Phase 2 and Phase 3 Project (“the Project”), all in accordance...
	2. The Mayor has determined that a Project Labor Agreement (“PLA”) will advance the City’s procurement interest in cost, efficiency, and quality while promoting labor-management stability as well as compliance with applicable legal requirements govern...
	3. A pre-bid conference will be held at NA on NA at NA.

	E. WORK
	1. This Project includes Roadwork, asphalt, concrete, waterwork, and the like as set forth in the Contract Documents.
	2. Alternate No. 1 for this Project is NA.
	3. Alternate No. 2 for this Project is NA.
	4. Only one contract will be issued by the Owner for constructing the Project, the General Contract, which will cover all scopes of work necessary to construct the Project.
	5. The Contractor awarded the General Contract (General Contractor) will be responsible for the performance and coordination of any and all subcontractors and suppliers either directly or indirectly contracted with the General Contractor.
	6. Owner will provide Bidders access to the Project site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to i...

	F. ESTIMATE OF COST
	1. The total estimated construction cost for the Base Bid Work for the Project for which bids are being solicited at this time is $6,419,525.75.
	The estimated cost for Alternate 1 - NA is: $   0.00.
	The estimated cost for Alternate 2 - NA is: $   0.00.

	G. CONTRACT DOCUMENTS
	H. PREPARATION OF BIDS
	1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents.
	2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures only where no space is provided for words, and signed by the Bidder.  The wording on the Bid Form shall be used without change, alteration, or addition...
	3. Bidders shall note receipt of Addenda on the Bid Form.  If the Bidder fails to acknowledge receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid amount clearly and unambiguously reflects receipt of the Addendum or the Add...
	4. Each Bidder shall submit an original of its bid to the Owner.  The Bid Form shall be signed with the name typed or printed below the signature.  A Bid shall not be submitted by facsimile transmission or any other electronic means.  A Bidder that is...
	5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the title of the Project printed in the upper left hand corner and addressed as follows:
	6. The completed Bid Form shall be accompanied by the following completed documents:
	a. Pre-Bid Substitution, if any proposed substitutes have been pre-approved. (See Section K, below.)
	b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8, below.)
	c. Contractor’s Qualification Statement (See Paragraph I.4, below.)
	d. Contractor’s List of Subcontracted Work Categories (See Paragraph I.5, below.)
	e. A list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price, and if the DBE participation goal has not been met, certification of good faith efforts to meet the DBE participation goal.  (See Section W, be...
	f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix A).
	g. If this project is funded in whole or part by the Ohio Public Works Commission, then certification of agreement and compliance with certain statements and covenants regarding Bidder’s subscription to the State's Equal Employment Opportunity Require...

	7. The Bidder shall take the following precautions in preparing its bid:
	a. Sign the bid and check to ensure all blank spaces have been filled in with requested information and that the specified accompanying documents (listed in Paragraph H.6 above) have been included in a sealed opaque envelope addressed as described in ...
	b. When the Bid Form provides for quoting either an addition or deduction for an Alternate item, indicate whether the sum named is an addition or deduction.  If it is not indicated, it will be conclusively presumed that the amount is a deduction.
	c. When the Bid Form provides for quoting a unit price, the Bidder should quote the unit price as set forth in the Contract Documents as described in Paragraph M.1 below.
	d. When applicable, make sure that the Bid Guaranty is properly executed and signed by:
	e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in the form of a certified check, letter of credit, or cashier's check) is for a specific sum in an amount as instructed in Paragraph H.8.a below.  If the Bid Guaranty is in the ...
	f. Make sure that the appropriate bid package and scope of work is inserted in the correct space on the Bid Guaranty and Contract Bond Form. Failure to include work covered by the bid submitted may make the bid non-responsive.

	8. Bonds and Guarantees
	a. Bid Guaranty:  Bidder shall furnish a Bid Guaranty, as prescribed in Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the form of either:  (1) a bond for the full amount of the bid in the form of the Bid Guaranty and Contract Bond ...
	b. Contract Bond:  The successful Bidder, who, as a Bid Guaranty, submits a certified check, cashier's check, or irrevocable letter of credit in an amount equal to 10% of the bid, shall furnish a Contract Bond in the form included in the Contract Docu...
	c. The bond must be issued by a surety company authorized by the Ohio Department of Insurance to transact business in the State of Ohio and acceptable to the Owner.  The bond must be issued by a surety capable of demonstrating a record of competent un...
	d. All bonds shall be signed by an authorized agent of an acceptable surety and by the Bidder.
	e. Surety bonds shall be supported by credentials showing the Power of Attorney of the agent, a certificate showing the legal right of the Surety Company to do business in the State of Ohio, and a financial statement of the Surety.
	f. The Bid Guaranty, as applicable, shall be in the name of or payable to the order of the Owner.
	g. The name and address of the Surety and the name and address of the Surety's Agent must be typed or printed on each bond.

	9. Permits
	a. Owner has obtained, or will obtain the following permits for the Project, as applicable:
	NA
	b. Contractor shall secure and pay for all other permits necessary to complete the Project. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.


	I. METHOD OF AWARD
	1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid opening, but the Owner may, in its sole discretion, release any bid and return the Bid Guaranty prior to that date.  The Bid Guaranty shall be subject to for...
	2. The Owner reserves the right to reject any, part of any, or all bids and to waive any informalities and irregularities. The Bidder expressly acknowledges this right of the Owner to reject any or all bids or to reject any incomplete or irregular bid...
	3. Determination of the Lowest and Best Bid.  Subject to the right of the Owner to reject any or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507, the Owner will award the Contract for the Work to the bidder submittin...
	a. Work to be subcontracted. The Bidder must identify all work to be subcontracted. See paragraph I.5 below. All subcontractors are subject to the approval of the Owner based on the criteria set forth in this Section I.
	b. The Bidder's work history.  The Bidder should have a record of consistent customer satisfaction and of consistent completion of projects, including projects that are comparable to or larger and more complex than the Owner's Project, on time and in ...
	c. The Bidder's prior history regarding timeliness of performance, quality of work, the Bidder’s history of filing claims and having claims filed against it, extension requests, fines and penalties imposed and payments thereof, and contract defaults, ...
	d. The Bidder's compliance with federal, state, and local laws, rules, and regulations, including but not limited to the Occupational Safety and Health Act, Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws.
	e. The Bidder's prior experience with similar work on comparable or more complex projects.
	f. The number of years the Bidder has been actively engaged as a contractor in the construction industry.
	g. The Bidder’s recent experience record in the construction industry, including the original contract price for each construction job undertaken by the bidder, the amount of any change orders or cost overruns on each job, the reasons for the change o...
	h. A public entities’ determination, within the previous five years, that the Bidder was not a responsible bidder, the reasons given by the public entity, and the Bidder’s explanation thereof.
	i. The Bidder's financial ability to complete the Contract successfully and on time without resort to its Surety.
	j. Financial responsibility demonstrated by the Bidder and whether Bidder possesses adequate resources and availability of credit, the means and ability to procure insurance and acceptable performance bonds required for the Project and whether any cla...
	k. Any suspension or revocations of any professional license of any director, officer, owner, or managerial employees of the Bidder, to the extent that any work to be performed on this Project is within the field of such licensed profession.
	l. The Bidder's equipment and facilities.
	m. The size and experience of the Bidder's work force and the Bidder’s ability to complete the Contract successfully and on time.
	n. The experience and the continuity of the Bidder’s work force including the project manager and project superintendent’s tenure with the Bidder.
	o. The Bidder's participation in a drug-free workplace program acceptable to the Owner, and the Bidder's record for both resolved and unresolved findings of the Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised Code.
	p. The Owner's prior experience with the Bidder's surety.
	q. The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid meetings or conferences for bidders.
	r. The adequacy, in numbers and experience, of the Bidders’ work force to complete the Contract successfully and on time.
	s. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	4. Qualifications Statement.  Each Bidder will submit with its bid a completed Contractor Qualifications Statement, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information as the Owner ...
	5. List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed list of Subcontracted Work Categories, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information...
	6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider any or all of the Additional Criteria below in determining which bid is lowe...
	a. Any OSHA violations within the previous three years, as well as all notices of OSHA citations filed against the Bidder in the same three year period, together with a description and explanation of remediation or other steps taken regarding such vio...
	b. Any violations within the previous five years pertaining to unlawful intimidation or discrimination against any employee by reason of race, creed, color, disability, gender, or national origin, and/or violation of any employee’s civil or labor righ...
	c. Any litigation in which the Bidder has been named as a defendant or third party defendant in an action involving a claim for personal injury or wrongful death arising from performance of work related to any project in which it has been engaged with...
	d. Allegations of violations of the prevailing wage law and any other state or federal labor law, including, but not limited to, child labor violations, failure to pay wages, or unemployment insurance tax delinquencies or unfair labor practices within...
	e. Violations of the workers compensation law.
	f. Any criminal convictions or criminal indictments, involving the Bidder, its officers, directors, owners, and/or managers within the past five years.
	g. Any violation within the past five years or pending charges concerning federal, state, or municipal environmental and/or health laws, codes, rules, and/or regulations.
	h. Documentation that the Bidder provides health insurance and pension benefits to its employees.
	i. Whether the Bidder participates in a bona fide apprenticeship program that is approved by the Ohio State Apprenticeship Council and the United States Department of Labor.
	j. Whether the Bidder has adopted and implemented a comprehensive drug and alcohol testing program for its employees.
	k. Whether the Bidder’s employees are OSHA-10 and/or OSHA-30 certified.
	l. The Bidder’s commitment to comply with the Owner’s Contract Compliance Program regarding equal employment opportunity. Each Bidder shall file contract employment reports with the Owner’s contracting agency or as may be directed by the Owner or its ...
	m. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	7. The failure to submit information that Owner has the right to receive under these Instructions to Bidders on a timely basis may result in the determination that the Bidder has not submitted the lowest and best bid.
	8. By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is the lowest and best bidder shall be final and conclusive, and that if the Bidder or any person on its behalf challenges such determination in any legal proce...
	9. After bid opening, within three (3) business days of a request made by the Owner, the apparent low Bidder and any other Bidder so requested by the Owner must submit the following:
	For all subcontracts with an estimated value of at least $50,000, a list of all Subcontractors that the Bidder will use to construct the Project, as well as an indication of whether or not the Bidder has ever worked with a proposed Subcontractor befor...

	10. Additional Post-Bid Submittals
	a) Affidavit as to Personal Property Taxes.  The successful Bidder shall submit, prior to the time of the entry into the Contract, an affidavit in the form required by Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's personal ...
	11. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of collusion with intent to defraud or other illegal practices on the part of the Bidder.
	12. Award of Contract.  The award of the Contract will only be made pursuant to approval of the City’s Board of Control.

	J. EXECUTION OF CONTRACT
	1. Within the time designated by the Owner after award of the Contract, the successful Bidder shall execute and deliver to the Owner the required number of copies of the Owner-Contractor Agreement, in the form included in the Contract Documents, and a...

	K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS
	1. Certain brands of material or apparatus may be specified. Should this be the case, each bid will be based on these brands, which may be referred to in the Contract Documents as Standards. The use of another brand (referred to as a substitution or p...
	2. The products specified in the Contract Documents establish a standard of required function, dimension, appearance, and quality.
	3. Bidders wishing to obtain approval to bid non-specified products shall submit written requests to the Owner a minimum of seven (7) working days before the bid date and hour. To facilitate the submission of requests, a Substitution Form is included ...
	a. Requests submitted by subcontractors, material suppliers, and individuals other than Bidders;
	b. Requests submitted without adequate documentation;
	c. Requests received after the specified cut-off date;
	d. Requests, which in the sole discretion of the Owner, do not offer a sufficient benefit to the Project.

	4. When the Owner approves a product submission before receipt of bids, the approval will be included in an Addendum, and Bidders may include the pricing of this product in their bid. Bidders shall not rely on approvals made in any other manner.
	5. In proposing a non-specified product or a substitution, the Bidder represents and warrants that each proposed product will not result in any changes to the Project, including changes to the Work or other contractors, or any decrease in the performa...
	6. If an addendum is issued approving a substitution for a specified Standard, any Bidder proposed to use said substitution must indicate so with its Bid, using the form provided.
	7. Following the award of the Contract, there shall be no substitution for specified products, except pursuant to a Change Order. The Owner in its sole discretion may decline to consider a substitution for a Change Order.
	8. The Owner reserves the right to value engineer any item within the specifications if it is deemed to be in the best interest of the Owner.

	L. ALTERNATES
	1. The Owner may request bids on alternates.  At the time of awarding the Contract, the Owner will select or reject alternates as it determines is in its best interest.  A Bidder's failure to include on its Bid Form the cost of an alternate selected b...
	2. The Bidder acknowledges that although there is an estimate for the cost of the Project, the market conditions may and frequently do result in the estimate being different from the sum of the bids received, either higher or lower.  The Bidder unders...

	M. UNIT PRICES
	N. ADDENDA
	1. All questions should be submitted in writing at least five (5) business days prior to the bid opening.  This is 11/30/2021, 2:00:00 PM. The Owner reserves the right to issue Addenda changing, altering, or supplementing the Contract Documents prior ...
	2. Any explanation, interpretation, correction, or modification of the Contract Documents will be issued in writing in the form of an Addendum, which shall be the only means considered binding; explanations, interpretations, etc., made by any other me...
	3. All Addenda will be issued, except as hereafter provided, via the current City bid tool at least seventy-two (72) hours prior to the published time for the opening of bids, excluding Saturdays, Sundays, and legal holidays.  If any Addendum is issue...
	4. Copies of each Addendum will be posted via the Owner’s current bid tool and it is the responsibility of the bidder or any other interested party to check the bid tool for any updates or addenda.  Receipt of Addenda shall be indicated by Bidders in ...
	5. Each Bidder shall carefully read and review the Contract Documents and immediately bring to the attention of the Owner any error, omission, inconsistency, or ambiguity therein.
	6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:
	a. The bid received clearly indicates that the Bidder received the Addendum, such as where the Addendum added another item to be bid upon and the Bidder submitted a bid on that item; or
	b. The Addendum involves only a matter of form or is one which has either no effect or has merely a trivial or negligible effect on price, quantity, quality, or delivery of the item bid upon.


	O. INTERPRETATION
	1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the true meaning of any part of the Contract Documents, it may submit a written request for an interpretation thereof to the Owner at purchasing@cantonohio.gov.  ...
	2. In interpreting the Contract Documents, words describing materials that have a well-known technical or trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with the well-known meaning reco...
	3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities, inconsistencies, errors, or omissions in the Contract Documents.  The Bidder shall not, at any time after the execution of the Contract, be compensated for a cla...

	P. STATE SALES AND USE TAXES
	1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation under the Ohio Sales Tax and Use Tax Laws.  Building materials that the successful Bidder purchases for incorporation into the Project will be exempt from state s...

	Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED DAMAGES
	1. Dates for Substantial Completion.  The Contract Time shall run from the date of the Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the Owner-Contractor Agreement.  The Date for Substantial Completion and the Contra...
	a. Date for Overall Project Substantial Completion.  The successful Bidder shall have all of its Work on the Project Substantially Complete (as Substantial Completion is defined in the Contract Documents) by the following date as applicable to the Bid...

	2. Liquidated Damages.
	a. Overall Project Substantial Completion.  If the successful Bidder does not have its Work Substantially Complete by its Date for Substantial Completion or Finally Complete within thirty (30) calendar days of achieving Substantial Completion, whichev...

	3. The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into a Contract with the Owner, that such amounts of Liquidated Damages represent a reasonable estimate of the actual damages for loss of or interference with the i...

	R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES
	1. The Owner reserves the right to waive any and all irregularities provided that the defects and irregularities do not affect the amount of the bid in any material respect or otherwise give the Bidder a competitive advantage.

	S. MODIFICATION/WITHDRAWAL OF BIDS
	1. Modification.  A Bidder may modify its bid by written communication to the Owner at any time prior to the scheduled closing time for receipt of bids, provided such written communication is received by Owner prior to the bid deadline.  The written c...
	2. Withdrawal Prior to Bid Deadline.  A Bidder may withdraw its bid at any time for any reason prior to the bid deadline for the opening of bids established in the Legal Notice.  The request to withdraw shall be made in writing to and received by the ...
	3. Withdrawal after Bid Deadline.
	a. All bids shall remain valid and open for acceptance for a period of at least 60 days after the bid opening; provided, however, that a Bidder may withdraw its bid from consideration after the bid deadline when all of the following apply:
	b. No bid may be withdrawn under this provision if the result would be the awarding of the contract on another bid for the bid package from which the Bidder is withdrawing its bid to the same Bidder.
	c. If a bid is withdrawn under this provision, the Owner may award the Contract to another Bidder determined by the Owner to be the lowest and best bidder or the Owner may reject all bids and advertise for other bids.  In the event the Owner advertise...


	T. COMPLIANCE WITH APPLICABLE LAWS - Please find Equal Employment Opportunity Certification requirements and form within Appendix C – Construction Contract Guidance document (form must be submitted with bid).
	1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance with applicable federal, state, and local laws and regulations, including, but not limited to, the following:
	a. Equal Employment Opportunity/Nondiscrimination.  The Bidder agrees that if it is awarded a contract that in the hiring of employees for performance of work under the contract or any subcontract, neither it nor any subcontractor, or any person actin...
	b. Ethics Laws.  The Bidder represents that it is familiar with all applicable ethics law requirements, including without limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is in compliance with such requirements.


	U. FINDINGS FOR RECOVERY AND DEBARMENT - Please find Debarment requirements within Appendix C – Construction Contract Guidance document (form must be submitted with bid).
	1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or after January 1, 2001, except as permitted by Section 9.24 (F) of the ...

	V. PREVAILING WAGES - Davis Bacon Wages and Requirements apply to this bid/project/contract. Please find requirements within Appendix C – Construction Contract Guidance document.
	W. DBE PARTICIPATION GOALS - Disadvantaged Business Enterprises (DBE) Utilization Requirements apply to this bid/project/contract. Please find requirements within Appendix C – Construction Contract Guidance document.
	1. Owner has established the following Disadvantaged Business Enterprise (“DBE”) participation goal for the Project as a percentage of the Contract Price:
	2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise (“WBE”) proposed to count towards the DBE participation goal must first be certified at bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE C...
	3. Documentation of DBE Participation.  Each Bidder must submit with its bid a list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price.
	4. Certification of Good Faith Efforts.  If a Bidder has not met the DBE participation goal, it must attach to its bid, a narrative (which may include exhibits) demonstrating the good faith efforts made by the Bidder to secure DBE participation in the...
	5. Challenges to Owner’s Discretion.  If any Bidder directly challenges, or indirectly challenges through contribution of money or other resources to a third party, Owner’s discretion in determining any Bidder’s compliance with the DBE goal stated in ...
	6. Failure to Comply.  If a Bidder is awarded a contract for the Project, and later fails to fulfill its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims, costs, losses and damages, including attorney and consultant...

	X. OTHER LOCAL ORDINANCE REQUIREMENTS
	a. The Contractor shall not discriminate against any employee or applicant for employment because of race, age, handicap, religion, color, sex, national origin, sexual orientation, or gender identity. The Contractor shall take affirmative action to in...
	b. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, age, handicap, religion, colo...
	c. The Contractor shall send to each labor union or representative of workers, with which he has a collective bargaining agreement or other contract or understanding, a notice advising the labor union or workers’ representative of the Contractor’s com...
	d. The Contractor shall submit in writing to the Owner its affirmative action plan, and each subcontractor and supplier of equipment or supplies shall submit to the Contractor its affirmative action plan. The responsibility for securing these affirmat...
	e. The Contractor shall take such action with respect to any subcontractor as the Owner may direct as a means of enforcing the provisions of this equal opportunity clause, including penalties and sanctions for noncompliance; provided, however, that in...
	f. The Contractor shall file and shall cause its subcontractors, if any, to file compliance reports with the Owner in the form and to the extent prescribed by the Owner or its representative. Compliance reports filed at such times as directed shall co...
	g. The Contractor shall include the provisions of this equal employment opportunity clause in every subcontract or purchase order, so that such provisions will be binding upon each subcontractor or vendor.
	h. Refusal by the Contractor or subcontractor to comply with any portion of this program as herein stated and described will subject the offending party to any or all of the following penalties:
	(1) Withholding of all future payments under the involved public contract to the Contractor in violation, until it is determined that the Contractor or subcontractor is in compliance with the provisions of the Agreement.
	(2) Refusal of all future bids for any public contract with the Owner or any of its departments or divisions, until such time as the Contractor or subcontractor demonstrates that it has established and shall carry out the policies of the program as he...
	(3) Cancellation of the public contract and declaration of forfeiture of the performance bond.
	(4) In cases is which there is substantial or material violation or the threat of substantial or material violation of the compliance procedure or as may be provided by contract, appropriate proceedings may be brought to enforce these provisions, incl...

	2. A Project Labor Agreement (PLA) has been required for this project (See Appendix A if applicable).  Davis Bacon Prevailing Wages are required for this Project (See Appendix B).

	Y. OHIO PUBLIC WORKS COMMISSION FUNDING
	1. No__ When this line is checked by the Owner, e.g. with an “X” or other mark, the Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”), and the requirements of the OPWC, attached to these Instructions to Bidders, apply.
	2. The OPWC requirements include that the Bidder include with its bid certification of agreement and compliance with certain statements and covenants regarding its subscription to the State's Equal Employment Opportunity Requirements for State-assiste...

	(O.R.C. § 153.571)
	Signed this _____ day of ________________, 20__.
	Signed and sealed this _____ day of ___________________, 20__.
	By:
	By:
	SURETY'S AGENT
	NAME OF SURETY'S AGENT
	1.01 BID SUBMITTED BY:
	1.02 DELIVER TO:
	1.03 Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract Documents for the Project titled Canton South Waterline Extension - Phase 2 and Phase 3 Project including having also received, read, and taken int...
	Addendum No.    Dated
	1.04 Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond, Contractor’s Affidavit (O.R.C. 5719.042), Owner...
	1.05 BONDS AND CONTRACT:  If the undersigned is notified of bid acceptance, it agrees to furnish required bonds as indicated in the Instructions to Bidders.
	1.06 COMPLETION OF WORK:  In submitting a bid, the undersigned agrees to execute the Owner-Contractor Agreement in the form included in the Contract Documents and to complete its Work as required by the Contract Documents.
	2.02 Bidder will complete the Work in accordance with the Contract Documents for the prices set forth in the attached Bid Schedule.

	LEGAL NAME OF BIDDER:
	BIDDER IS (check one):   __ sole proprietor   __ partnership   __ corporation   __ other legal entity
	NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:
	DATE SIGNED:      SIGNATURE:
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	END OF SECTION
	1. Note.  Certain brands of material or apparatus are specified.  Each bid will be based on these brands, which may be referred to in the Contract Documents as Standards.  The use of another brand (referred to as a substitution or proposed equal in th...
	2. The detailed procedures for submitting substitutions are set forth in Paragraph K of the Instructions to Bidders.
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