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SECTION 01 10 00 
 
SUMMARY 

PART 1  GENERAL 

1.01 PROJECT 

A. Project Name:  Myrtle Beach Convention Center HVAC Renovation 
Phase II. 

B. Owner's Name:  City of Myrtle Beach, SC. 

C. The Project consists of the construction of a new HVAC system, limited 
interior and exterior demolition and construction. 

1.02 CONTRACT DESCRIPTION 

A. Contract Type:  A single prime contract based on a Stipulated Price as 
described in Section 00 50 00-Contract Forms and Supplements. 

1.03 DESCRIPTION OF ALTERATIONS WORK 

 A. Scope of demolition and removal work is shown on drawings. 

B. Scope of alterations work is shown on drawings. 

C. Plumbing:  Alter existing system and add new construction, keeping 
existing in operation. 

D. HVAC:  Replace existing system with new construction, keeping existing 
in operation. 

E. Electrical Power and Lighting:  Alter existing system and add new 
construction, keeping existing in operation. 

1.04 OWNER OCCUPANCY 

A. Owner intends to continue to occupy the existing building during the 
entire construction period. 

B. Cooperate with Owner to minimize conflict and to facilitate Owner's 
operations. 

C. Schedule the Work to accommodate Owner occupancy. 

1.05 CONTRACTOR USE OF SITE AND PREMISES 

A. Construction Operations:  Limited to areas noted on Drawings.  

B. Arrange use of site and premises to allow: 
1. Owner occupancy. 
2. Use of site and premises by the public. 
3. Use of site and premises by event vendors. 

C. Provide access to and from site as required by law and by Owner: 
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1. Emergency Building Exits During Construction:  Keep all exits 
required by code open during construction period; provide 
temporary exit signs if exit routes are temporarily altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without 
permit. 

D. Existing building spaces may not be used for storage. 

E. Time Restrictions: 
1. Limit conduct of especially noisy, malodorous, and dusty exterior 

work to times agreed to in advance directly with the MBCC staff. 
2. Limit conduct of especially noisy interior work to times agreed to in 

advance directly with the MBCC staff.  

F. Utility Outages and Shutdown: 
1. Limit disruption of utility services to hours the building is 

unoccupied. 
2. Do not disrupt or shut down life safety systems, including but not 

limited to fire sprinklers and fire alarm system, without 7 days 
notice to Owner and authorities having jurisdiction. 

3. Prevent accidental disruption of utility services to other facilities. 
 
  
1.06 WORK SEQUENCE 

A. Coordinate construction schedule and operations with Owner. 

END OF SECTION 


