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SECTION 01 10 00

SUMMARY

PROJECT

A.

Project Name: Myrtle Beach Convention Center HYAC Renovation
Phase II.

Owner's Name: City of Myrtle Beach, SC.

The Project consists of the construction of a new HVAC system, limited
interior and exterior demolition and construction.

CONTRACT DESCRIPTION

A.

Contract Type: A single prime contract based on a Stipulated Price as
described in Section 00 50 00-Contract Forms and Supplements.

DESCRIPTION OF ALTERATIONS WORK

A.

B.
C.

Scope of demolition and removal work is shown on drawings.
Scope of alterations work is shown on drawings.

Plumbing: Alter existing system and add new construction, keeping
existing in operation.

HVAC: Replace existing system with new construction, keeping existing
in operation.

Electrical Power and Lighting: Alter existing system and add new
construction, keeping existing in operation.

OWNER OCCUPANCY

A.

C.

Owner intends to continue to occupy the existing building during the
entire construction period.

Cooperate with Owner to minimize conflict and to facilitate Owner's
operations.

Schedule the Work to accommodate Owner occupancy.

CONTRACTOR USE OF SITE AND PREMISES

A.
B.

Construction Operations: Limited to areas noted on Drawings.

Arrange use of site and premises to allow:

1. Owner occupancy.
2. Use of site and premises by the public.
3. Use of site and premises by event vendors.

Provide access to and from site as required by law and by Owner:
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1. Emergency Building Exits During Construction: Keep all exits
required by code open during construction period; provide
temporary exit signs if exit routes are temporarily altered.

2. Do not obstruct roadways, sidewalks, or other public ways without
permit.

Existing building spaces may not be used for storage.

E. Time Restrictions:
1. Limit conduct of especially noisy, malodorous, and dusty exterior
work to times agreed to in advance directly with the MBCC staff.
2. Limit conduct of especially noisy interior work to times agreed to in
advance directly with the MBCC staff.
F. Utility Outages and Shutdown:
1. Limit disruption of utility services to hours the building is
unoccupied.
2. Do not disrupt or shut down life safety systems, including but not

limited to fire sprinklers and fire alarm system, without 7 days
notice to Owner and authorities having jurisdiction.
3. Prevent accidental disruption of utility services to other facilities.

1.06 WORK SEQUENCE

SUMMARY

A. Coordinate construction schedule and operations with Owner.
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