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The City of Canton

Legal Notice

Sealed bids will be received by the City of Canton (the “City”), as provided in this notice for the
Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project (the “Project”), Ordinance
111/2024. Contract documents, which include additional details of the Project, are on file and
available from the City of Canton’'s web site (https://cantonohio.gov/448/Purchasing-
Procurement).

Bids shall be enclosed in a sealed envelope addressed to the City of Canton, 218 Cleveland Ave.
SW, Purchasing Dept/Fourth Floor, Canton, Ohio 44702 and plainly marked on the outside
"Perry Heights Watermain Replacement - Phase 2 (TAG 650) PROJECT BID." Bids will be
received on or before 2:00 PM, local time, 7/10/2024 and will be opened shortly thereafter.

Questions regarding plans and specifications should be addressed in writing to Purchasing
Department, at purchasing@cantonohio.gov.

All bids must include a Bid Guaranty, as described in the Instructions to Bidders. Prevailing
wage rates apply. All bidders will be required to comply with the City Contract Compliance
Program regarding equal employment opportunity. After submission and opening, no bidder
may withdraw its bid within 60 days after the opening; the City reserves the right to waive
irregularities, reject any or all bids, and conduct necessary investigations to determine bidder
responsibility.

Published in The Repository on June 25, 2024 and July 2, 2024
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2 The City of Canton
A. BIDDER’S PLEDGE AND AGREEMENT

1. Each Bidder acknowledges that this is a public project involving public funds and that the
Owner expects and requires that each successful Bidder adhere to the highest ethical
and performance standards. Each Bidder by submitting a bid pledges and agrees that
(a) it will act at all times with absolute integrity and truthfulness in its dealings with the
Owner and the Engineer, (b) it will use its best efforts to cooperate with the Owner and
the Engineer and all other Contractors on the Project and at all times will act with
professionalism and dignity in its dealings with the Owner, Engineer, and other
Contractors, (c) it will assign only competent supervisors and workers to the Project, each
of whom is fully qualified to perform the tasks that are assigned to him/her, and (d) it has
read, understands and will comply with the terms of the Contract Documents.

B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE
UPON TECHNICAL DATA

1. Each Bidder shall have a competent person carefully and diligently review each part of
the Contract Documents, including the Divisions of the Specifications and parts of the
Drawings that are not directly applicable to the Work on which the Bidder is submitting its
bid. By submitting its bid, each Bidder represents and agrees, based upon its careful and
diligent review of the Contract Documents, that it is not aware of any conflicts,
inconsistencies, errors, or omissions in the Contract Documents for which it has not
notified the Owner in writing at least ten (10) days prior to the bid opening. If there are
any such conflicts, inconsistencies, errors, or omissions in the Contract Documents, the
Bidder (i) will provide the labor, equipment, or materials of the better quality or greater
quantity of Work and/or (ii) will comply with the more stringent requirements. The Bidder
will not be entitled to any Change Order, additional compensation, or additional time on
account of such conditions for any conflicts, inconsistencies, errors, or omissions that
would have been discovered by such careful and diligent review, unless it has given prior
written notice to the Owner.

2. Each Bidder shall have a competent person carefully and diligently inspect and examine
the entire site and the surrounding area, including all parts of the site applicable to the
Work for which it is submitting its bid, including location, condition, and layout of the site
and the location of utilities, and carefully correlate the results of the inspection with the
requirements of the Contract Documents. The Bidder's bid shall include all costs
attributable to site and surrounding area conditions that would have been discovered by
such careful and diligent inspection and examination of the site and the surrounding area,
and the Bidder shall not be entitled to any Change Order, additional compensation, or
additional time on account of such conditions.

3. The Bidder may rely upon the general accuracy of any technical data identified in the
Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site
survey, or abatement reports) in preparing its bid, but such technical data are not part of
the Contract Documents. Except for the limited reliance described in the preceding
sentence, Bidder may not, if awarded a contract for the Work, rely upon or make any
Claim against the Owner or Engineer, or any of their agents or employees, with respect
to any of the following:

a. the completeness of such reports and drawings for Bidder’s purposes, including,
but not limited to, any aspects of the means, methods, techniques, sequences,
and procedures of construction to be employed by the successful Bidder and
safety precautions and programs incident thereto; or

b. any interpretation by the successful Bidder of or conclusion drawn from any
technical data or any such other data, interpretations, opinions, or information.

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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The City of Canton
For example, all interpolations and extrapolations of data performed by the
Bidder to estimate locations or quantities of subsurface strata are independent
factual assumptions, which Owner does not warrant.

4. Each Bidder will be deemed to have actual knowledge of all information provided or
discussed at the pre-bid meeting.

C. OWNER & ENGINEER
1. The Owner is:

The City of Canton

218 Cleveland Avenue SW
Canton, OH 44702
Telephone: 330.489.3245
Fax: 330.489.3499

The Owner's Representative is:
Dylan Peoples

2. The Design Engineer for the Project is:

IBl Group
4150 Belden Village St, Suite 104

Canton, Ohio 44718

D. PROJECT

1. The Project and Work for the Project consists of all labor, materials, equipment, and
services necessary for construction of the project identified as Perry Heights Watermain
Replacement - Phase 2 (TAG 650) Project (“the Project’), all in accordance with the
Drawings and Specifications prepared by the Engineer and/or Owner. The Project must
be substantially complete by the Date for Substantial Completion set forth in Section Q
below.

2. The Mayor has determined that a Project Labor Agreement (“PLA”) will advance the
City’s procurement interest in cost, efficiency, and quality while promoting labor-
management stability as well as compliance with applicable legal requirements governing
safety and health, equal employment opportunity, labor and employment standards, and
other related matters. Any such PLA shall be negotiated by the Mayor of the Owner with
the East Central Ohio Building and Construction Trades Council and its affiliated local
unions, or said Council’'s successor. The successful Bidder shall comply with and adhere
to all of the provisions of any PLA for the Project.

3. A pre-bid conference will be held at NA on NA at NA.
E. WORK
1. This Project includes Roadwork, asphalt, gravel, waterwork, and the like as set forth in

the Contract Documents.
2. Alternate No. 1 for this Project is NA.

3. Alternate No. 2 for this Project is NA.

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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The City of Canton

Only one contract will be issued by the Owner for constructing the Project, the General
Contract, which will cover all scopes of work necessary to construct the Project.

5. The Contractor awarded the General Contract (General Contractor) will be responsible
for the performance and coordination of any and all subcontractors and suppliers either
directly or indirectly contracted with the General Contractor.

6. Owner will provide Bidders access to the Project site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for
submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to its former
condition upon completion of such explorations, investigations, tests, and studies. Bidder
shall comply with all applicable laws, regulations and Owner’s policies relative to
excavation and utility locates. Bidders may contact Dylan Peoples, The City of Canton,
at dylan.peoples@cantonohio.gov or 330-438-6564 if they have any interest in
accessing the Project site, independent of any pre-bid meeting.

F. ESTIMATE OF COST

1. The total estimated construction cost for the Base Bid Work for the Project for which bids
are being solicited at this time is $2,310,715.44.

The estimated cost for Alternate 1 - NA is: $-.
The estimated cost for Alternate 2 - NA is: $-.
G. CONTRACT DOCUMENTS

The Contract Documents consist of the documents listed in Section 1 of the Owner-Contractor
Agreement.

Bidders may view and download copies of the Contract Documents from The City of Canton
Purchasing web site at https://cantonohio.gov/448/Purchasing-Procurement, which is the only
authorized source of the Contract Documents. The City of Canton’s sourcing tool, Vendor
Registry, will maintain the Bidder’s list and will provide notice and copies of Addenda as issued.
It is the responsibility of any person or organization interested in a hard copy of the Contract
Documents to pay all costs associated with printing.

Bidders shall use complete sets of Contract Documents in preparing bids. Neither the Owner nor
the Design Engineer assumes any responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Contract Documents.

The Owner, in making the Contract Documents available on the above terms, does so only for the
purpose of obtaining bids on the Work and does not confer a license or grant for any other use.

H. PREPARATION OF BIDS
1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents.
2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures

only where no space is provided for words, and signed by the Bidder. The wording on
the Bid Form shall be used without change, alteration, or addition. Any change in the
wording or omission of specified accompanying documents may cause the bid to be
rejected. If there is an inconsistency or conflict in the Bid, the lowest amount shall
control, whether expressed in numbers or words.

3. Bidders shall note receipt of Addenda on the Bid Form. If the Bidder fails to acknowledge
receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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amount clearly and unambiguously reflects receipt of the Addendum or the Addendum
involves only a matter of form and does not materially affect the price, quantity or quality
of the Work to be performed.

4. Each Bidder shall submit an original of its bid to the Owner. The Bid Form shall be
signed with the name typed or printed below the signature. A Bid shall not be submitted
by facsimile transmission or any other electronic means. A Bidder that is a corporation
shall sign its bid with the legal name of the corporation followed by the name of the state
of incorporation and the legal signature of an officer authorized to bind the corporation to
a contract.

5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the
title of the Project printed in the upper left hand corner and addressed as follows:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

Bids must be received at the designated location for the bid opening before 2:00 PM,
local time, on 7/10/2024.

6. The completed Bid Form shall be accompanied by the following completed documents:

a. Pre-Bid Substitution, if any proposed substitutes have been pre-approved.
(See Section K, below.)

b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8,
below.)

C. Contractor’s Qualification Statement (See Paragraph 1.4, below.)

d. Contractor’s List of Subcontracted Work Categories (See Paragraph 1.5,
below.)

e. A list identifying its DBE subcontractors and participation rates as a

percentage of the Contract Price, and if the DBE participation goal has not
been met, certification of good faith efforts to meet the DBE participation
goal. (See Section W, below.)

f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix A).

g. If this project is funded in whole or part by the Ohio Public Works
Commission, then certification of agreement and compliance with certain
statements and covenants regarding Bidder’'s subscription to the State's
Equal Employment Opportunity Requirements for State-assisted
Construction Contracts (See Section Y, below.)

7. The Bidder shall take the following precautions in preparing its bid:

a. Sign the bid and check to ensure all blank spaces have been filled in with
requested information and that the specified accompanying documents
(listed in Paragraph H.6 above) have been included in a sealed opaque
envelope addressed as described in Paragraph H.5 above.

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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b. When the Bid Form provides for quoting either an addition or deduction
for an Alternate item, indicate whether the sum named is an addition or
deduction. If it is not indicated, it will be conclusively presumed that the
amount is a deduction.

C. When the Bid Form provides for quoting a unit price, the Bidder should
quote the unit price as set forth in the Contract Documents as described
in Paragraph M.1 below.

d. When applicable, make sure that the Bid Guaranty is properly executed
and signed by:

1) The Bidder
2) The Surety or Sureties

e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in
the form of a certified check, letter of credit, or cashier's check) is for a
specific sum in an amount as instructed in Paragraph H.8.a below. If the
Bid Guaranty is in the form of the Bid Guaranty and Contract Bond, the
amount may be left blank; if an amount is inserted, it must equal the total
of the base bid and all add alternates included. If inserted, then the failure
to state an amount equal to the total of the base bid and all add alternates
shall make the bid non-responsive if the Owner selects alternates not
included in the amount.

f. Make sure that the appropriate bid package and scope of work is inserted
in the correct space on the Bid Guaranty and Contract Bond Form. Failure
to include work covered by the bid submitted may make the bid non-

responsive.
8. Bonds and Guarantees
a. Bid Guaranty: Bidder shall furnish a Bid Guaranty, as prescribed in

Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the
form of either: (1) a bond for the full amount of the bid in the form of the
Bid Guaranty and Contract Bond included in the Contract Documents; or
(2) a certified check, cashier's check, or irrevocable letter of credit in a
form satisfactory to the Owner in an amount equal to 10% of the bid. Bid
amount shall be the total of all sums bid, including all add alternatives,
but excluding all deduct alternatives. NOTE: AIA or EJCDC Bid Bond
forms are not acceptable.

b. Contract Bond: The successful Bidder, who, as a Bid Guaranty, submits
a certified check, cashier's check, or irrevocable letter of credit in an
amount equal to 10% of the bid, shall furnish a Contract Bond in the form
included in the Contract Documents in an amount equal to 100% of the
Contract Sum. NOTE: AIA or EJCDC Bond forms are not
acceptable.

C. The bond must be issued by a surety company authorized by the Ohio
Department of Insurance to transact business in the State of Ohio and
acceptable to the Owner. The bond must be issued by a surety capable
of demonstrating a record of competent underwriting, efficient
management, adequate reserves, and sound investments. These
criteria will be deemed to be met if the surety currently has an A.M. Best
Company Policyholders Rating of "A-" or better and has or exceeds the

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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Best Financial Size Category of Class VI. Other sureties may be
acceptable to the Owner, in its sole discretion.

d. All bonds shall be signed by an authorized agent of an acceptable surety
and by the Bidder.

e. Surety bonds shall be supported by credentials showing the Power of
Attorney of the agent, a certificate showing the legal right of the Surety
Company to do business in the State of Ohio, and a financial statement
of the Surety.

f. The Bid Guaranty, as applicable, shall be in the name of or payable to
the order of the Owner.

g. The name and address of the Surety and the name and address of the
Surety's Agent must be typed or printed on each bond.

Permits

a. Owner has obtained, or will obtain the following permits for the Project,
as applicable:

b. Contractor shall secure and pay for all other permits necessary to
complete the Project. Owner shall pay all charges of utility owners for
connections for providing permanent service to the Work.

C. If Contractor intends to work with any pesticides or herbicides to perform
the contracted work, the City of Canton requires that Contractor be in
possession of an up-to-date and valid Commercial Pesticide Applicator's
License from the Ohio Department of Agriculture.

METHOD OF AWARD

1.

All bids shall remain open for acceptance for sixty (60) days following the day of the bid
opening, but the Owner may, in its sole discretion, release any bid and return the Bid
Guaranty prior to that date. The Bid Guaranty shall be subject to forfeiture, as provided
in the Ohio Revised Code, if a bid is withdrawn during the period when bids are being
held.

The Owner reserves the right to reject any, part of any, or all bids and to waive any
informalities and irregularities. The Bidder expressly acknowledges this right of the
Owner to reject any or all bids or to reject any incomplete or irregular bid. Bidders must
furnish all information requested on the Bid Form. Failure to do so may result in
disqualification of the bid.

Determination of the Lowest and Best Bid. Subject to the right of the Owner to reject any
or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507,
the Owner will award the Contract for the Work to the bidder submitting the lowest and
best bid, taking into consideration accepted alternates. In evaluating bids, the Owner will
consider the qualifications of the Bidders, whether or not the bids comply with the
prescribed requirements, and alternates and unit prices, if requested, on the Bid Form.
The Owner may also consider the qualifications and experience of subcontractors and
suppliers. The Owner may conduct such investigations as are deemed necessary to
establish the qualifications and financial ability of the Bidder and its subcontractors and
suppliers. The factors the Owner may consider in determining which bid is the lowest
and best include the factors set forth below, including the Additional Criteria. Depending
upon the type of work, the Owner, in its discretion, may also consider other essential
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factors, as the Owner may determine and as are included in the Specifications. The
Owner, in its discretion, may consider and give such weight to these criteria as it deems
appropriate. The Owner, in its discretion, reserves the right to request additional
information and documentation relating to these criteria from Bidders after the bid
opening.

a. Work to be subcontracted. The Bidder must identify all work to be subcontracted.
See paragraph 1.5 below. All subcontractors are subject to the approval of the
Owner based on the criteria set forth in this Section I.

b. The Bidder's work history. The Bidder should have a record of consistent
customer satisfaction and of consistent completion of projects, including projects
that are comparable to or larger and more complex than the Owner's Project, on
time and in accordance with the applicable Contract Documents, and based upon
the Bidder’s claims history. If the Bidder's management operates or has
operated another construction company, the Owner may consider the work
history of that company in determining whether the Bidder submitted the lowest
and best bid.

The Owner will consider the Bidder's prior experience on other projects of similar
scope and/or complexity including prior projects with the Owner and/or Design
Professional, including the Bidder's demonstrated ability to complete its work on
these projects in accordance with the Contract Documents and on time, and will
also consider its ability and capacity to perform a substantial portion of the
project with its own forces and its ability to work with the Owner and Engineer as
a willing, cooperative, and successful team member. Bringing overstated claims,
an excessive number of claims, acting uncooperatively, and filing lawsuits
against project owners and/or their design professionals on prior projects of
similar scope and/or complexity will be deemed evidence of a Bidder’s inability to
work with the Owner and Engineer as a willing, cooperative, and successful team
member.

The Bidder authorizes the Owner and its representatives to contact the owners
and design professionals (and construction managers, if applicable) on projects
on which the Bidder has worked and authorizes and requests such owners and
design professionals (and construction managers) to provide the Owner with a
candid evaluation of the Bidder's performance. By submitting its bid, the Bidder
agrees that if it or any person, directly or indirectly, on its behalf or for its benefit
brings an action against any of such owners or design professionals (or
construction managers) or the employees of any of them as a result of or related
to such candid evaluation, the Bidder will indemnify and hold harmless such
owners, design professionals (and construction managers) and the employees of
any of them from any claims, whether or not proven, that are part of or are
related to such action and from all legal fees and expenses incurred by any of
them arising out of or related to such legal action. This obligation is expressly
intended for the benefit of such owners, design professionals (and construction
managers), and the employees of each of them.

C. The Bidder's prior history regarding timeliness of performance, quality of work,
the Bidder’s history of filing claims and having claims filed against it, extension
requests, fines and penalties imposed and payments thereof, and contract
defaults, with explanations.

d. The Bidder's compliance with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and Health Act,
Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws.

CITY OF CANTON - INSTRUCTIONS TO BIDDERS
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e.

The Bidder's prior experience with similar work on comparable or more complex
projects.

The number of years the Bidder has been actively engaged as a contractor in the
construction industry.

The Bidder’s recent experience record in the construction industry, including the
original contract price for each construction job undertaken by the bidder, the
amount of any change orders or cost overruns on each job, the reasons for the
change orders or cost overruns, and the bidder’s record for complying with and
meeting completion deadlines on construction projects.

A public entities’ determination, within the previous five years, that the Bidder
was not a responsible bidder, the reasons given by the public entity, and the
Bidder’s explanation thereof.

The Bidder's financial ability to complete the Contract successfully and on time
without resort to its Surety.

Financial responsibility demonstrated by the Bidder and whether Bidder
possesses adequate resources and availability of credit, the means and ability to
procure insurance and acceptable performance bonds required for the Project
and whether any claims have been made against performance bonds secured by
the bidder on other construction projects.

Any suspension or revocations of any professional license of any director, officer,
owner, or managerial employees of the Bidder, to the extent that any work to be
performed on this Project is within the field of such licensed profession.

The Bidder's equipment and facilities.

The size and experience of the Bidder's work force and the Bidder’'s ability to
complete the Contract successfully and on time.

The experience and the continuity of the Bidder’s work force including the project
manager and project superintendent’s tenure with the Bidder.

The Bidder's participation in a drug-free workplace program acceptable to the
Owner, and the Bidder's record for both resolved and unresolved findings of the
Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised
Code.

The Owner's prior experience with the Bidder's surety.

The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid
meetings or conferences for bidders.

The adequacy, in numbers and experience, of the Bidders’ work force to
complete the Contract successfully and on time.

The foregoing information with respect to each of the Subcontractors and
Suppliers that the Bidder intends to use on the Project.

4, Qualifications Statement. Each Bidder will submit with its bid a completed Contractor

Quallifications Statement, which is included with the Contract Documents, and thereafter
provide the Owner promptly with such additional information as the Owner may request
regarding the Bidder's qualifications. A Bidder shall submit any requested additional
information within three (3) business days of the date on the request.
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List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed

list of Subcontracted Work Categories, which is included with the Contract Documents,
and thereafter provide the Owner promptly with such additional information as the Owner
may request regarding the Bidder’'s qualifications. A Bidder shall submit any requested
information within three (3) business days of the date on the request.

6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified

Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider
any or all of the Additional Criteria below in determining which bid is lowest and best.

a.

Any OSHA violations within the previous three years, as well as all notices of
OSHA citations filed against the Bidder in the same three year period, together
with a description and explanation of remediation or other steps taken regarding
such violations and notices of violation.

Any violations within the previous five years pertaining to unlawful intimidation or
discrimination against any employee by reason of race, creed, color, disability,
gender, or national origin, and/or violation of any employee’s civil or labor rights
or equal employment opportunities.

Any litigation in which the Bidder has been named as a defendant or third party
defendant in an action involving a claim for personal injury or wrongful death
arising from performance of work related to any project in which it has been
engaged within the previous five years. Bidders shall provide copies of pleadings.

Allegations of violations of the prevailing wage law and any other state or federal
labor law, including, but not limited to, child labor violations, failure to pay wages,
or unemployment insurance tax delinquencies or unfair labor practices within the
past five years.

Violations of the workers compensation law.

Any criminal convictions or criminal indictments, involving the Bidder, its officers,
directors, owners, and/or managers within the past five years.

Any violation within the past five years or pending charges concerning federal,
state, or municipal environmental and/or health laws, codes, rules, and/or
regulations.

Documentation that the Bidder provides health insurance and pension benefits to
its employees.

Whether the Bidder participates in a bona fide apprenticeship program that is
approved by the Ohio State Apprenticeship Council and the United States
Department of Labor.

Whether the Bidder has adopted and implemented a comprehensive drug and
alcohol testing program for its employees.

Whether the Bidder’s employees are OSHA-10 and/or OSHA-30 certified.

The Bidder's commitment to comply with the Owner’s Contract Compliance
Program regarding equal employment opportunity. Each Bidder shall file contract
employment reports with the Owner’s contracting agency or as may be directed
by the Owner or its representative. Such contract employment reports shall
include such information as to the employment practices, policies, programs, and
statistics of the Bidder and shall be in such form as the Owner may prescribe.
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10.

1.

m. The foregoing information with respect to each of the Subcontractors and
Suppliers that the Bidder intends to use on the Project.

The failure to submit information that Owner has the right to receive under these
Instructions to Bidders on a timely basis may result in the determination that the Bidder
has not submitted the lowest and best bid.

By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is
the lowest and best bidder shall be final and conclusive, and that if the Bidder or any
person on its behalf challenges such determination in any legal proceeding, the Bidder
will indemnify and hold the Owner and its employees and agents harmless from any
claims included or related to such legal proceeding, and from legal fees and expenses
incurred by the Owner, its employees, or agents that arise out of or are related to such
challenge.

After bid opening, within three (3) business days of a request made by the Owner, the
apparent low Bidder and any other Bidder so requested by the Owner must submit the
following:

For all subcontracts with an estimated value of at least $50,000, a list of all
Subcontractors that the Bidder will use to construct the Project, as well as an indication of
whether or not the Bidder has ever worked with a proposed Subcontractor before,
including the following information for the three most recent projects on which the Bidder
and each Subcontractor have worked together:

i. Project Owner

ii. Project Name

iii. Subcontract Scope

iv. Subcontract Value

V. Owner’s contact name and phone number.

If Bidder and a proposed Subcontractor have not worked together on at least three
projects in the past five years, Bidder must submit the information set forth above for the
three most recent similar projects to the Project that a proposed Subcontractor has
worked on.

The above Subcontractor information, as well as the criteria set forth in Paragraph 1.3
herein, as it pertains to each Subcontractor may be used in the Owner’s determination of
the lowest and best bid.

Once a Bidder identifies its proposed Subcontractors as set forth in this Paragraph 1.9,
the list shall not be changed unless written approval or direction for the change is made
by Owner.

Additional Post-Bid Submittals

a) Affidavit as to Personal Property Taxes. The successful Bidder shall submit, prior
to the time of the entry into the Contract, an affidavit in the form required by
Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's
personal property taxes. A copy of the affidavit form is included with the Contract
Documents.

The Owner reserves the right to disqualify bids, before or after opening, upon evidence of
collusion with intent to defraud or other illegal practices on the part of the Bidder.
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12.  Award of Contract. The award of the Contract will only be made pursuant to approval of
the City’s Board of Control.
J. EXECUTION OF CONTRACT

1.

Within the time designated by the Owner after award of the Contract, the successful
Bidder shall execute and deliver to the Owner the required number of copies of the
Owner-Contractor Agreement, in the form included in the Contract Documents, and all
accompanying documents requested, including, but not limited to, a Contract Bond (if
applicable), insurance certificates, and a valid Workers' Compensation Certificate. The
successful Bidder shall have no property interest or rights under the Owner-Contractor
Agreement until the Agreement is executed by the Owner.

K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS

1.

Certain brands of material or apparatus may be specified. Should this be the case, each
bid will be based on these brands, which may be referred to in the Contract Documents
as Standards. The use of another brand (referred to as a substitution or proposed equal
in the Contract Documents, when a bidder or the contractor seeks to have a different
brand of material or apparatus than that specified approved by the Owner of use in the
Project) may be requested as provided herein. Substitutions, however, will not be
considered in determining the lowest and best bid.

The products specified in the Contract Documents establish a standard of required
function, dimension, appearance, and quality.

Bidders wishing to obtain approval to bid non-specified products shall submit written
requests to the Owner a minimum of seven (7) working days before the bid date and
hour. To facilitate the submission of requests, a Substitution Form is included in the
Contract Documents. The Bidder shall include the name of the material or equipment for
which it is to be substituted and a complete description of the proposed substitution,
including the name of the proposed manufacturer and/or product and a complete
description of the product including the manufacturer's name and model number or
system proposed, drawings, product literature, performance and test data, color
selections or limitations, and any other information necessary for evaluation. Include a
statement including any changes in other materials, equipment, or other work that would
be required if the proposed product is incorporated in the work. The burden of proof of
the merit of the proposed product is on the proposer. The Owner’s decision on approval
of a proposed product will be final.

The following will be cause for rejection of a proposed substitution:

a. Requests submitted by subcontractors, material suppliers, and individuals other
than Bidders;

b. Requests submitted without adequate documentation;
C. Requests received after the specified cut-off date;
d. Requests, which in the sole discretion of the Owner, do not offer a sufficient

benefit to the Project.

When the Owner approves a product submission before receipt of bids, the approval will
be included in an Addendum, and Bidders may include the pricing of this product in their
bid. Bidders shall not rely on approvals made in any other manner.
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In proposing a non-specified product or a substitution, the Bidder represents and
warrants that each proposed product will not result in any changes to the Project,
including changes to the Work or other contractors, or any decrease in the performance
of any equipment or systems to be installed in the Project and agrees to pay any
additional costs incurred by the Owner and the Owner’s consultants as a result of a non-
specified or substitute product that is accepted.

6. If an addendum is issued approving a substitution for a specified Standard, any Bidder
proposed to use said substitution must indicate so with its Bid, using the form provided.

7. Following the award of the Contract, there shall be no substitution for specified products,
except pursuant to a Change Order. The Owner in its sole discretion may decline to
consider a substitution for a Change Order.

8. The Owner reserves the right to value engineer any item within the specifications if it is
deemed to be in the best interest of the Owner.

L. ALTERNATES

1. The Owner may request bids on alternates. At the time of awarding the Contract, the
Owner will select or reject alternates as it determines is in its best interest. A Bidder's
failure to include on its Bid Form the cost of an alternate selected by the Owner and
applicable to the Bidder's work shall render the bid non-responsive and be grounds for
the rejection of the bid. Otherwise, the failure to include the cost of an alternate will not
be deemed material.

2. The Bidder acknowledges that although there is an estimate for the cost of the Project,
the market conditions may and frequently do result in the estimate being different from
the sum of the bids received, either higher or lower. The Bidder understands that the
Owner may include alternates, which may include deduct alternates as well as add
alternates, to give it flexibility to build the Project with the funds available. The Bidder
further understands and acknowledges that use of add and deduct alternates is a long
held customary practice in the construction industry in the State of Ohio. The Bidder also
acknowledges that the Owner will not make a decision about the alternates on which to
base the award of contracts until the bids are received, and the Owner can compare its
available funds with the base bids and the cost or savings from selecting different
alternates. The Bidder understands that the award to the Bidder submitting the lowest
and best bid will be based on the base bid plus selected alternates, and may result in an
award to a Bidder other than the Bidder that submitted the lowest base bid.

M. UNIT PRICES

1. Where unit prices are requested in the Bid Form the Bidder should quote a unit
price. Unless otherwise expressly provided in the Contract Documents, such unit
prices shall include all labor, materials, and services necessary for the timely and
proper installation of the item for which the unit prices are requested. The unit
prices quoted in the bid shall be the basis for any Change Orders entered into
under the Owner-Contractor Agreement, unless the Owner determines that the use
of such unit prices will cause substantial inequity to either the Contractor or the
Owner.

N. ADDENDA

1. All questions should be submitted in writing at least five (5) business days prior to the bid
opening. This is 7/3/2024, 2:00 PM. The Owner reserves the right to issue Addenda
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changing, altering, or supplementing the Contract Documents prior to the time set for
receiving bids. The Owner will issue the Addenda to clarify bidders' questions and/or to
change, alter, or supplement the Contract Documents.

2. Any explanation, interpretation, correction, or modification of the Contract Documents will
be issued in writing in the form of an Addendum, which shall be the only means
considered binding; explanations, interpretations, etc., made by any other means shall
NOT be legally binding. All Addenda shall become a part of the Contract Documents.

3. All Addenda will be issued, except as hereafter provided, via the current City bid tool at
least seventy-two (72) hours prior to the published time for the opening of bids, excluding
Saturdays, Sundays, and legal holidays. If any Addendum is issued within such seventy-
two (72) hour period, then the time for opening of bids shall be extended one (1) week
with no further advertising of bids required.

4. Copies of each Addendum will be posted via the Owner’s current bid tool and it is the
responsibility of the bidder or any other interested party to check the bid tool for any
updates or addenda. Receipt of Addenda shall be indicated by Bidders in the space
provided on the Bid Form. Bidders are responsible for acquiring issued Addenda in time
to incorporate them into their bid. Bidders should check the Owner’s bid tool prior to the
bid opening to verify the number of Addenda issued.

5. Each Bidder shall carefully read and review the Contract Documents and immediately
bring to the attention of the Owner any error, omission, inconsistency, or ambiguity
therein.

6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by

the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:

a. The bid received clearly indicates that the Bidder received the Addendum, such
as where the Addendum added another item to be bid upon and the Bidder
submitted a bid on that item; or

b. The Addendum involves only a matter of form or is one which has either no effect
or has merely a trivial or negligible effect on price, quantity, quality, or delivery of
the item bid upon.

0. INTERPRETATION

1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the
true meaning of any part of the Contract Documents, it may submit a written request for
an interpretation thereof to the Owner at purchasing@cantonohio.gov. Requests
received fewer than 5 days prior to bid opening may not be answered. Any interpretation
of the proposed documents will be made by Addendum only and will be made available
by the City’s web tool. The Owner will not be responsible for any other explanation or
interpretation of the proposed documents.

2. In interpreting the Contract Documents, words describing materials that have a well-
known technical or trade meaning, unless otherwise specifically defined in the Contract
Documents, shall be construed in accordance with the well-known meaning recognized
by the trade.

3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities,
inconsistencies, errors, or omissions in the Contract Documents. The Bidder shall not, at
any time after the execution of the Contract, be compensated for a claim alleging
insufficient data, incomplete Contract Documents, or incorrectly assumed conditions
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regarding the nature or character of the Work, if no request was made by the Bidder prior
to the bid opening.

P. STATE SALES AND USE TAXES

1.

The Owner is a political subdivision of the State of Ohio and is exempt from taxation
under the Ohio Sales Tax and Use Tax Laws. Building materials that the successful
Bidder purchases for incorporation into the Project will be exempt from state sales and
use taxes if the successful Bidder provides a properly completed Ohio Department of
Taxation Construction Contract Exemption Certificate to the vendors or suppliers when
the materials are acquired. The Owner will execute properly completed certificates on
request.

Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED
DAMAGES

1.

Dates for Substantial Completion. The Contract Time shall run from the date of the
Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the
Owner-Contractor Agreement. The Date for Substantial Completion and the Contract
Time may be extended only by Change Order. By submitting its Bid, each Bidder
agrees that the period for performing its Work is reasonable.

a. Date for Overall Project Substantial Completion. The successful Bidder shall
have all of its Work on the Project Substantially Complete (as Substantial
Completion is defined in the Contract Documents) by the following date as
applicable to the Bidder’s scope of work.

Date for Substantial Completion (aka Contract Time) expressed as
calendar days from Notice to Proceed:

280 calendar days

Liquidated Damages.

a. Overall Project Substantial Completion. If the successful Bidder does not have
its Work Substantially Complete by its Date for Substantial Completion or Finally
Complete within thirty (30) calendar days of achieving Substantial Completion,
whichever may be applicable, the successful Bidder shall pay the Owner and the
Owner may set off from amounts otherwise due the successful Bidder Liquidated
Damages. The daily amounts of Liquidated Damages for Overall Project
Substantial Completion are set forth in the tables included in the Owner-
Contractor Agreement. The total amount of Liquidated Damages will be
calculated based on the total number of calendar days beyond the Date for
Substantial Completion that the Bidder's Work is not Substantially Complete or to
the extent that its Work is not Finally Complete more than thirty (30) calendar
days after the Substantial Completion of its Work, i.e., number of late days times
the per diem rate(s) for Liquidated Damages in the tables.

The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into
a Contract with the Owner, that such amounts of Liquidated Damages represent a
reasonable estimate of the actual damages for loss of or interference with the intended
use of the Project that the Owner would incur if the Bidder's Work is not Substantially
Complete by its Date for Substantial Completion and/or not Finally Complete by thirty
(30) days of the Date of Substantial Completion. The Bidder further acknowledges,
agrees and understands that it may seek an extension of the Contract Time (and its Date
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for Substantial Completion) to avoid or reduce Liquidated Damages by properly following
the Claim procedures in the Contract Documents.

R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES

1.

The Owner reserves the right to waive any and all irregularities provided that the defects
and irregularities do not affect the amount of the bid in any material respect or otherwise
give the Bidder a competitive advantage.

S. MODIFICATION/WITHDRAWAL OF BIDS

1.

Modification. A Bidder may modify its bid by written communication to the Owner at any
time prior to the scheduled closing time for receipt of bids, provided such written
communication is received by Owner prior to the bid deadline. The written
communication shall not reveal the bid price, but should provide the addition or
subtraction or other modification so that the final prices or terms will not be known until
the sealed bid is opened. If the Bidder's written instructions with the change in bid reveal
the bid amount in any way prior to the bid opening, the bid may be rejected as non-
responsive.

Withdrawal Prior to Bid Deadline. A Bidder may withdraw its bid at any time for any
reason prior to the bid deadline for the opening of bids established in the Legal Notice.
The request to withdraw shall be made in writing to and received by the Owner prior to
the time of the bid opening.

Withdrawal after Bid Deadline.

a. All bids shall remain valid and open for acceptance for a period of at least 60
days after the bid opening; provided, however, that a Bidder may withdraw its bid
from consideration after the bid deadline when all of the following apply:

(1) the price bid was substantially lower than the other bids;

(2) the reason for the bid being substantially lower was a clerical
mistake, rather than a mistake in judgment, and was due to an
unintentional and substantial error in arithmetic or an unintentional
omission of a substantial quantity of work, labor, or material;

3) the bid was submitted in good faith; and

4) the Bidder provides written notice to the Owner within two (2)
business days after the bid opening for which the right to withdraw
is claimed.

b. No bid may be withdrawn under this provision if the result would be the awarding
of the contract on another bid for the bid package from which the Bidder is
withdrawing its bid to the same Bidder.

C. If a bid is withdrawn under this provision, the Owner may award the Contract to
another Bidder determined by the Owner to be the lowest and best bidder or the
Owner may reject all bids and advertise for other bids. In the event the Owner
advertises for other bids, the withdrawing Bidder shall pay the costs incurred in
connection with the rebidding by the Owner, including the cost of printing new
Contract Documents, required advertising, and printing and mailing notices to

CITY OF CANTON - INSTRUCTIONS TO BIDDERS

ITB-16



The City of Canton

prospective bidders, if the Owner finds that such costs would not have been
incurred but for such withdrawal.

T. COMPLIANCE WITH APPLICABLE LAWS

1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance
with applicable federal, state, and local laws and regulations, including, but not limited to, the
following:

a. Equal Employment Opportunity/Nondiscrimination. The Bidder agrees that if it is
awarded a contract that in the hiring of employees for performance of work under
the contract or any subcontract, neither it nor any subcontractor, or any person
acting on its behalf or its subcontractor's behalf, by reason of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color, shall
discriminate against any citizen of the state in the employment of labor or
workers who are qualified and available to perform work to which the
employment relates. The Bidder further agrees that neither it nor any
subcontractor or any person on its behalf or on behalf of any subcontractor, in
any manner, shall discriminate against or intimidate any employees hired for the
performance of the work under the contract on account of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color.

b. Ethics Laws. The Bidder represents that it is familiar with all applicable ethics
law requirements, including without limitation Sections 102.04 and 3517.13 of the
Onhio Revised Code, and certifies that it is in compliance with such requirements.

u. FINDINGS FOR RECOVERY

1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no
unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or
after January 1, 2001, except as permitted by Section 9.24 (F) of the Ohio Revised Code.

V. PREVAILING WAGES

1. The Project is a “Construction” project as defined in Section 4115.03 of the Ohio Revised
Code. If the Project is defined as such as “Construction” project, the successful Bidder
and all of its subcontractors, regardless of tier, will strictly comply with its obligation to pay
a rate of wages on the Project not less than the rate of wages fixed for this Project under
Section 4115.04 of the Ohio Revised Code. Additionally, the successful Bidder will
comply with all other provisions of Chapter 4115 of the Ohio Revised Code.

w. DBE PARTICIPATION GOALS

1. Owner has established the following Disadvantaged Business Enterprise (‘DBE”)
participation goal for the Project as a percentage of the Contract Price:

10%

2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise
(“WBE”) proposed to count towards the DBE participation goal must first be certified at
bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE
Cross Certification Program (which includes MBEs and WBEs certified by the City of
Canton), or certified as a DBE under Ohio’s Unified Certification Program administered
by the Ohio Department of Transportation.
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Documentation of DBE Participation. Each Bidder must submit with its bid a list
identifying its DBE subcontractors and participation rates as a percentage of the
Contract Price.

4. Certification of Good Faith Efforts. If a Bidder has not met the DBE participation
goal, it must attach to its bid, a narrative (which may include exhibits)
demonstrating the good faith efforts made by the Bidder to secure DBE
participation in the Project. Good faith efforts include:

e Conducting outreach and recruiting activities;

¢ Informing DBEs of the opportunity to participate in the Project at least
30 calendar days before the bid closes;

e Considering subcontracting with a consortium of DBEs; and

e Using the services and assistance of the Small Business Administration
and Minority Development Agency of the U.S. Department of Commerce.

Owner, in its sole discretion, will be the sole evaluator of whether any particular Bidders’
efforts sufficiently demonstrate good faith efforts for securing DBE participation.

5. Challenges to Owner’s Discretion. If any Bidder directly challenges, or indirectly
challenges through contribution of money or other resources to a third party, Owner’s
discretion in determining any Bidder's compliance with the DBE goal stated in these
Instructions to Bidders, or good faith efforts pertaining to same, that Bidder agrees to
indemnify Owner for all claims, costs, losses and damages, including attorney and
consultant fees, arising out of such challenge, should there be an adjudication by a court
of competent jurisdiction that the Owner did not abuse its discretion in making its
determination.

6. Failure to Comply. If a Bidder is awarded a contract for the Project, and later fails to fulfill
its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims,
costs, losses and damages, including attorney and consultant fees, arising out of such
failure. That Bidder also agrees to cooperate with all reasonable requests to determine
actual DBE participation, including but not limited to certifying actual participation and
providing documentation in support of same.

X. OTHER LOCAL ORDINANCE REQUIREMENTS

1. Each Bidder, by the act of submitting its bid agrees to withhold all City income taxes due
or payable under Chapter 182 of the Codified Ordinances of the City of Canton for
wages, salaries, fees, and commissions paid to its employees and further agrees that any
of its subcontractors shall be required to agree to withhold any such City income taxes
due for services performed under this Agreement. Bidder agrees with the Owner
regarding the manner of withholding of City income taxes as provided in Section
718.011(F) of the Ohio Revised Code. Municipal income tax withholding provisions of
Section 718.011(B)(1) and 718.011(D) of the Ohio Revised Code shall not apply to
qualifying wages paid to employees for work done or services performed or rendered
inside the City or on City property. Each Bidder agrees to withhold income tax for the City
from employees’ qualifying wages earned inside the City or on City property, beginning
with the first day of work done or services performed or rendered inside the City.

2. Each Bidder, by the act of submitting its bid agrees that all steel necessary in the
construction of the Work performed under the Agreement shall be steel that is produced
in the United States unless a specific product which is required is not produced by
manufacturers in the United States in which event this prohibition does not apply.
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Each Bidder, by the act of submitting its bid agrees that all materials used in the
construction covered by the Agreement shall be purchased in the Canton area except
such materials which are unavailable in the Canton area.

4. Chapter 105.12 — Local Bidder Preference.

a. The Board of Control, in determining the lowest and best bidder in the award of
contracts to which this section is applicable, is authorized to award contracts to local
bidders as hereinafter defined, whose bid is not more than five percent (5%) higher,
subject to a maximum amount of twenty thousand dollars ($20,000.00), than the lowest
dollar bid submitted by non-local bidders. The Board of Control’s decision in making
such an award shall be final.

b. For purposes of this section, "local bidder" means an individual or business entity
which at the time of the award of the contract has a headquarters, division, sales office,
sales outlet, manufacturing facility, or similar significant business-related location in
Stark County, Ohio.

c. All contract specifications and/or bid documents that are distributed by Canton for the
purpose of soliciting bids for goods and/or services shall contain the following notice:

Prospective bidders will take notice that the City of Canton, in determining the lowest and
best bidder in the award of this contract, may award a local bidder preference to any
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of
Canton. The determination of whether a bidder qualifies for the local preference shall be
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12
is attached.

d. This section shall be applicable to all contracts for equipment, goods, machinery,
materials, supplies, vehicles and/or services, which are purchased, leased and/or
constructed and which require bidding pursuant to Ohio R.C. 735.05 through 735.09 and
Ohio R.C. 737.03. (Ord. 137-2023. Passed 9-25-23.)

5. Each Bidder, by the act of submitting its bid agrees as follows during the performance of
the Agreement:

a. The Contractor shall not discriminate against any employee or applicant for
employment because of race, age, handicap, religion, color, sex, national origin,
sexual orientation, or gender identity. The Contractor shall take affirmative action
to insure that applicants are employed and that employees are treated during
employment without regard to race, religion, color, sex, national origin, military
status, sexual orientation, or gender identity. As used herein, the word “treated”
shall mean and include without limitation the following: recruited, whether by
advertising or other means; compensation, whether in the form of rates or pay or
other forms of compensation; selected for training, including apprenticeship;
promoted; demoted; upgraded; downgraded; transferred; laid off; and terminated.
The Contractor agrees to and shall post in conspicuous places available to
employees and applicants for employment notices to be provided by the
contracting officers setting forth the provisions of this nondiscrimination clause.

b. The Contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, age, handicap, religion,
color, sex, national origin, military status, sexual orientation, or gender identity.
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C. The Contractor shall send to each labor union or representative of workers, with
which he has a collective bargaining agreement or other contract or
understanding, a notice advising the labor union or workers’ representative of the
Contractor’'s commitments under the equal opportunity clause of the Owner; and
it shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

d. The Contractor shall submit in writing to the Owner its affirmative action plan, and
each subcontractor and supplier of equipment or supplies shall submit to the
Contractor its affirmative action plan. The responsibility for securing these
affirmative action plans falls upon the Contractor and shall be on file at the office
of the Contractor. The Contractor shall furnish all information and reports
required by the Owner or its representative pursuant to the Contract Documents,
and shall permit access to its books, records, and accounts by the contracting
agency of the Owner and by the Executive Secretary of the Owner for purposes
of investigation to ascertain compliance with the program.

e. The Contractor shall take such action with respect to any subcontractor as the
Owner may direct as a means of enforcing the provisions of this equal
opportunity clause, including penalties and sanctions for noncompliance;
provided, however, that in the event the Contractor becomes involved in or is
threatened with litigation as is necessary to protect the interests of the Owner
and to effectuate the Owner’s equal opportunity program and, in the case of
contracts receiving Federal assistance, the Contractor or the Owner may request
the United States to enter into such litigation to protect the interests of the United
States.

f. The Contractor shall file and shall cause its subcontractors, if any, to file
compliance reports with the Owner in the form and to the extent prescribed by
the Owner or its representative. Compliance reports filed at such times as
directed shall contain information as to the employment practices, policies,
programs, and statistics of the Contractor and its subcontractors.

g. The Contractor shall include the provisions of this equal employment opportunity
clause in every subcontract or purchase order, so that such provisions will be
binding upon each subcontractor or vendor.

h. Refusal by the Contractor or subcontractor to comply with any portion of this
program as herein stated and described will subject the offending party to any or
all of the following penalties:

(1 Withholding of all future payments under the involved public contract to
the Contractor in violation, until it is determined that the Contractor or
subcontractor is in compliance with the provisions of the Agreement.

(2) Refusal of all future bids for any public contract with the Owner or any of
its departments or divisions, until such time as the Contractor or
subcontractor demonstrates that it has established and shall carry out
the policies of the program as herein outlined.

(3) Cancellation of the public contract and declaration of forfeiture of the
performance bond.

(4) In cases is which there is substantial or material violation or the threat of
substantial or material violation of the compliance procedure or as may
be provided by contract, appropriate proceedings may be brought to
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enforce these provisions, including enjoining within applicable laws of
contractors, subcontractors, or other organizations, individuals, or groups
who prevent, directly or indirectly, or seek to prevent, directly or
indirectly, compliance with the policy as herein outlined.

2. A Project Labor Agreement (PLA) is required for this project (See Appendix A).
Prevailing Wages are required for this Project (See Appendix B).

Y. OHIO PUBLIC WORKS COMMISSION FUNDING

1. X__ When this line is checked by the Owner, e.g. with an “X” or other mark, the
Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”),
and the requirements of the OPWC, attached to these Instructions to Bidders, apply.

2. The OPWC requirements include that the Bidder include with its bid certification of
agreement and compliance with certain statements and covenants regarding its
subscription to the State's Equal Employment Opportunity Requirements for State-
assisted Construction Contracts.

END OF INSTRUCTIONS TO BIDDERS
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OWNER-CONTRACTOR AGREEMENT

[Where Engineer is a Third Party Hired by Owner and
Engineer Has Construction Administration Duties]

Owner: Contract: _____

The City of Canton

218 Cleveland Avenue SW Alternates:

Canton, OH 44702

Telephone: 330.489.3283 Contractor:

Project: Perry Heights Watermain Replacement - , 0

Phase 2 (TAG 650) Telephone: ____
Fax:

This document is an agreement between the Owner and the Contractor for the Work described in the
Contract Documents related to the Contract identified above for the Project defined above and is effective
as of the date the Agreement is signed by the Owner (the “Effective Date”).

The Owner and the Contractor agree as set forth in the following sections:

1. CONTRACT DOCUMENTS. The Contract Documents consist of the following documents:

Legal Notice;

Instructions to Bidders;

Bid Form;

Owner-Contractor Agreement;

General Conditions of the Contract for Construction (EJCDC C-700), as modified;
Supplementary Conditions (when applicable);

Drawings;

Specifications;

Project Labor Agreement (if applicable)

Addenda issued;

Contractor’s Personal Property Tax Affidavit (O.R.C. 5719.042);
Statement of Claim Form; and

Modifications issued after the execution of the contract, including:
i. A Change Order;

i. AWork Change Directive; or,

ii. A written order for a minor change of the Work issued by the Owner or Engineer in
accordance with the General Conditions.

TrXc-"IEGMMOOD>

N. X  When this line is checked by the Owner, e.g. with an “X” or other mark, the State of Ohio
Department of Transportation, Construction and Material Specifications, effective as of
January 1, 2023, will be a Contract Document, but only as modified by the document titled
ODOT Manual Supplement, prepared by Owner.

O. Project Labor Agreement (if applicable)

1.1 Notwithstanding anything in the Contract Documents to the contrary, in the event of
any inconsistency, the provisions of this Agreement shall control over any other
Contract Document, proposal, document, or other attachment. In the event
inconsistencies, conflicts, or ambiguities between or among the Contract Documents
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are discovered after execution of the Agreement, Contractor shall provide the better
quality or greater quantity of Work or comply with the more stringent requirements.

Note: Non-Contract Documents. The following are the reports and tests of subsurface conditions
at or contiguous to the Site, if any, that the Engineer has used in preparing the Contract Documents.
These are not Contract Documents. Geotechnical data is not a warranty of subsurface conditions
and is not to be relied upon as a complete representation of all possible soil conditions. It is possible
that there may be other reports, and/or tests of subsurface conditions at or contiguous to the Site not
prepared by or on behalf of Owner. The Owner makes no representation about such reports and/or
tests, assuming they exist. Additional information, if needed by Contractor for geotechnical data or
site survey, shall be obtained by the Contractor at no additional cost to Owner. The General
Conditions, as modified, contain additional terms related to these reports and tests.

Contractor may rely upon the general accuracy of the “technical data” contained in such reports and
drawings listed below, and except for such reliance on “technical data,” Contractor shall not rely upon
or make any claim against Owner or Engineer with respect to: (1) the completeness of such reports
and drawings for Contractor's purposes, including, but not limited to, any aspects of the means,
methods, techniques, sequences, and procedures of construction to be employed by Contractor, and
safety precautions and programs incident thereto; or (2) other data, interpretations, opinions, and
information contained in such reports or shown or indicated in such drawings; or (3) any Contractor
interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations,
opinions, or information. For example, all interpolations and extrapolations of data performed by
Contractor to estimate locations or quantities of subsurface strata are independent factual
assumptions which Owner does not warrant. (Not applicable, if none are listed).

Note: Non-Contract Documents. The following are those reports and drawings related to any
Hazardous Conditions at the Site, if any. These are not Contract Documents. The General
Conditions, as modified, contain additional terms related to these reports and drawings. (None if
none are listed).

2, ENGINEER RELATIONSHIP. The Contract Documents shall not be construed to create a
contractual relationship of any kind between the Engineer and the Contractor or any Subcontractor or
Material Supplier to the Project. The Engineer, however, shall be entitled to performance of the
obligations of the Contractor intended for its benefit and to enforcement of such obligations, but nothing
contained herein shall be deemed to give the Contractor or any third party any claim or right of action
against the Engineer that does not otherwise exist without regard to this Contract. The Contractor and its
Subcontractors shall not be deemed to be beneficiaries of any of the acts or services of the Engineer that
are performed for the sole benefit of the Owner. The Contractor shall forward all communications to the
Owner through the Engineer and hereby acknowledges and agrees that any instructions, reviews, advice,
approvals, orders, or directives that are rendered to it by the Engineer are specifically authorized and
directed by the Owner to the Contractor through the Engineer acting on behalf of the Owner.

Engineer will be performing construction administration duties as identified in the General
Conditions, including, but not limited to: reviewing Applications for Payment, Change Proposals,
Claims, and Shop Drawings; measuring Work quantities; and issuing Work Change Directives.

21 The Engineer is:
IBI Group
4150 Belden Village St, Suite 104
Canton, Ohio 44718
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3. TIME FOR COMPLETION AND PROJECT COORDINATION.

3.1 DATE OF COMMENCEMENT. The date of commencement of the Work shall be the
date identified in the Notice to Proceed issued by the Owner, or by the Owner through the Engineer, to
the Contractor, or if there is no Notice to Proceed, the Effective Date of this Agreement.

3.2 DATE OF SUBSTANTIAL COMPLETION. The Project and Work for the Project consists
of all labor, materials, equipment, and services necessary for construction of the Project, all in
accordance with the Drawings and Specifications prepared by the Owner or Engineer. The Contractor
shall achieve Substantial Completion of its Work on the Project, as defined in the General Conditions,
within 280 calendar days of the Date of the Notice to Proceed (“Date of Substantial Completion”).
Substantial Completion is the time at which the Work has progressed to the point where the Work is
sufficiently complete, in accordance with the Contract Documents, so that the Work can be utilized for the
purposes for which it is intended.

3.21 DATE OF FINAL COMPLETION. The Contractor shall achieve Final Completion of its
Work on the Project, as defined in the General Conditions, within 30 calendar days of the Date of
Substantial Completion (“Date of Final Completion”). Final Completion shall mean that the Work is
complete in accordance with the Contract Documents and the Contractor has submitted to the Owner or
Engineer all documents required to be submitted to the Owner or Engineer for final payment.

3.2.2 UTILITIES AND OPERATIONS. Contractor shall not interrupt utilities to facilities or
existing operations without prior written notice and approval by Owner.

3.2.3 SHUTDOWN DATES. Due to events scheduled by the Owner and/or other Owner
considerations, Contractor will not be able to perform Work on the Project on the following dates (there
are no shutdown dates if none are listed):

Contractor’s Construction Schedule for performing the Work shall account for Contractor not being able to
perform Work on these dates and the contractual dates for Substantial Completion and Final Completion
will not be changed due to Contractor not being able to perform Work on these dates.

3.3 CONSTRUCTION SCHEDULE. The Construction Schedule shall be developed by the
Contractor as provided in the Contract Documents.

3.4 LIQUIDATED DAMAGES. If the Contractor does not have its Work on the Project
Substantially Complete by the specified Date for Substantial Completion or Finally Complete by the Date
of Final Completion, the Contractor shall pay the Owner (and the Owner may set off from sums coming
due the Contractor) Liquidated Damages in the per diem amounts as set forth in the following tables,
whichever may be applicable. “Contract Amount” of the Work will be determined by totaling the cost of all
line items of Work.

LIQUIDATED DAMAGES - DATE FOR SUBSTANTIAL COMPLETION OF OVERALL

PROJECT

Original Contract Amount Dollars Per Day
$1.00 to $500,000.00 $ 750.00
$500,000.01 to $2,000,000.00 $ 1,000.00
$2,000,000.01 to $10,000,000.00 $1,300.00
$10,000,000.01 to $50,000,000.00 $ 2,000.00
$50,000,000.01 and greater $2,500.00

LIQUIDATED DAMAGES - FINAL COMPLETION
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Original Contract Amount Dollars Per Day

$1.00 to $500,000.00 $ 200.00
$500,000.01 to $2,000,000.00 $ 250.00
$2,000,000.01 to $10,000,000.00 $ 325.00
$10,000,000.01 to $50,000,000.00 $ 500.00
$50,000,000.01 and greater $ 625.00

LIQUIDATED DAMAGES FOR SUBSTANTIAL COMPLETION FOR ANY INTERIM
MILESTONE SCOPE WILL BE $1,000 PER DAY FOR EACH DAY OF UNEXCUSED
DELAY BEYOND THE MILESTONE.

The Contractor acknowledges that such amounts of Liquidated Damages represent a reasonable
estimate of the actual damages for loss of or interference with the intended use of the Project that the
Owner would incur if the Contractor's Work is not Substantially Complete by its Date for Substantial
Completion or Finally Complete by the required date for Final Completion.

4. CONTRACT SUM (also called Contract Price). The Contract Sum to be paid by the Owner to
the Contractor, as provided herein, for the satisfactory performance and completion of the Work and all of
the duties, obligations, and responsibilities of the Contractor under this Agreement and the other Contract
Documents is $0.00, subject to adjustment as set forth in the Contract Documents. The Contract Sum
includes Allowances, Accepted Alternates, and all federal, state, county, municipal, and other taxes
imposed by law, including but not limited to any sales, use, commercial activity, and personal property
taxes payable by or levied against the Contractor on account of the Work or the materials incorporated
into the Work. The Contractor will pay any such taxes. The Contract Sum includes the following:

4.1 Base Bid Amount:  $0.00 (Lump Sum Bid); and

4.2 Accepted Alternates, included in the Contract Sum:

Alternate No. Description Amount
1 NA
2 NA

4.3 Allowances included in the Contract Sum:

Allowance Description Amount
Allowance #1: NA
Allowance #2: NA

44 If after Substantial Completion of its Work, the Contractor fails to submit its final payment
application with all the documents required to be submitted with such application within ninety (90) days
after written notice to do so from the Owner and without prejudice to any other rights and remedies the
Owner may have available to it, the balance of the Contract Sum shall become the Owner’s sole and
exclusive property, and the Contractor shall have no further interest in or right to such balance.

5. RETAINAGE. Retainage applicable to the Contract by Ohio Revised Code Sections 153.12, .13,
and .14 will be withheld as defined in the Modified General Conditions. The Contractor agrees that the
financial institution selected by the Owner for deposit of retained funds is acceptable to the Contractor
and will sign any documents requested related to said account.

6. GENERAL.
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6.1 MODIFICATION. No modification or waiver of any of the terms of this Agreement or of
any other Contract Documents will be effective against a party unless set forth in writing and signed by or
on behalf of a party. In the case of the Owner, the person executing the modification or waiver must have
express authority to execute the Modification on behalf of the Owner pursuant to a resolution that is duly
adopted by the Owner. Under no circumstances will forbearance, including the failure or repeated failure
to insist upon compliance with the terms of the Contract Documents, constitute the waiver or modification
of any such terms. The parties acknowledge that no person has authority to modify this Agreement or the
other Contract Documents or to waive any of its or their terms, except as expressly provided in this
section.

6.2 ASSIGNMENT. The Contractor may not assign this Agreement without the written
consent of the Owner, which the Owner may withhold in its sole discretion.

6.3 LAW AND JURISDICTION. All questions regarding the validity, intention, or meaning of
this Agreement or any modifications of it relating to the rights and obligation of the parties will be
construed and resolved under the laws of the State of Ohio. Any suit, which may be brought to enforce
any provision of this Agreement or any remedy with respect hereto, shall be brought in the Common
Pleas Court of the county in which the Project is located and each party hereby expressly consents to the
exclusive jurisdiction of such court to the exclusion of any other court, including any U.S. District Court or
any other federal court.

6.4 CONSTRUCTION. The parties acknowledge that each party has reviewed this
Agreement and the other Contract Documents and entered into this Agreement as a free and voluntary
act. Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party will not be employed in the interpretation of this Agreement, the other Contract
Documents, or any amendments or exhibits to it or them.

6.5 APPROVALS. Except as expressly provided herein, the approvals and determinations of
the Owner and Engineer will be subject to the sole discretion of the respective party and be valid and
binding on the Contractor, provided only that they be made in good faith, i.e., honestly. If the Contractor
challenges any such approval or determination, the Contractor has the burden of proving that it was not
made in good faith by clear and convincing evidence.

6.6 PARTIAL INVALIDITY. If any term or provision of this Agreement is found to be illegal,
unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority
having jurisdiction, then, notwithstanding such term or provision, this Agreement will remain in full force
and effect and such term will be deemed stricken; provided this Agreement will be interpreted, when
possible, so as to reflect the intentions of the parties as indicated by any such stricken term or provision.

6.7 COMPLIANCE WITH LAWS AND REGULATIONS. The Contractor, at its expense, will
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work,
including but not limited to Chapter 4115 of the Ohio Revised Code and Sections 153.59 and 153.60 of
the Ohio Revised Code, which prohibit discrimination in the hiring and treatment of employees, with
respect to which the Contractor agrees to comply and to require its subcontractors to comply.

6.7.1 NON-DISCRIMINATION. Contractor agrees:

.1 That in the hiring of employees for the performance of Work under this Agreement or
in any subcontract, neither the Contractor, subcontractor, or any person acting on
behalf of either of them, shall by reason of race, creed, sex, disability as defined in
Section 4112.01 of the Ohio Revised Code, or color discriminate against any citizen
of the state in the employment of labor or workers who are qualified and available to
perform the Work to which the employment relates.

.2 That neither the Contractor, subcontractor, nor any person acting on behalf of either
of them shall, in any manner, discriminate against or intimidate any employee hired
for the performance of Work under this Agreement on account of race, creed, sex,
disability as defined in Section 4112.01 of the Ohio Revised Code, or color.
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.3 That there shall be deducted from the amount payable to the Contractor by the
Owner under this Agreement a forfeiture of twenty-five dollars ($25.00) as required
by Ohio Revised Code Section 153.60 for each person who is discriminated against
or intimidated in violation of this Agreement.

4  That this Agreement may be canceled or terminated by the Owner and all money to
become due hereunder may be forfeited for a second or subsequent violation of the
terms of this section of this Agreement.

6.7.2 PREVAILING WAGE RATES. The Contractor and its subcontractors, regardless of tier,
shall strictly comply with their obligation, if any, to pay their employees working on the
Project site at the applicable prevailing wage rates for the type of work, including any
changes thereto, pursuant to Ohio Revised Code Chapter 4115 or Davis Bacon rates
and requirements.

6.7.3 ETHICS. By signing and entering into this agreement with the Owner, the Contractor
represents that it is familiar with all applicable ethics law requirements, including without
limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is
in compliance with such requirements. The Contractor understands that failure to comply
with the ethics laws is, in itself, grounds for termination of this contract and may result in
the loss of other contracts with the Owner.

6.8 JOB MEETINGS. The Contractor or one of its representatives with authority to bind the
Contractor will attend all job meetings. The Owner anticipates that job meetings will be scheduled on a
weekly basis during construction or as needed. The Contractor will ensure that its Subcontractors also
hold regular job meetings at which safety issues and job matters are discussed as these relate to the
Work being performed. Job meetings include, but are not limited to, pre-construction meetings, weekly
job meetings, weekly safety tool box meetings, and monthly safety meetings.

6.9 PROPERTY TAX AFFIDAVIT. The Contractor's affidavit given under Section 5719.024,
Ohio Revised Code, is incorporated herein.

6.10 WARRANTIES. Notwithstanding anything to the contrary in the Contract Documents,
including the Project Manual and Specifications, no warranties by Contractor shall be limited to any time
shorter than the statute of limitations for written contracts in Ohio.

6.11 CONTRACTOR ATTESTATIONS.

.1 Contractor attests that it has not scaled these contract documents to determine quantities for
bids, as Contractor has field verified and taken its own dimensions to determine the quantities
for its bid.

.2 Contractor agrees that all the scales noted on the drawings are correct; so as to give it an
"intent" of what is to be bid. Contractor has not relied on any other dimensions than what are
noted in text and dimension lines.

.3 Contractor has thoroughly read the Contract Documents and has asked any and all questions
it has on the intent of the scope of work, or supposed errors and omissions contained in
these drawings, during the bid process and prior to signing this Agreement.

.4 Contractor will not be asserting a claim for additional time or money associated with the three
issues listed above.

.5 Contractor believes it has accurately interpreted the Contract Documents and has asked for
clarification and received satisfactory response for all items not thoroughly addressed or
appeared to be conflicting in the Contract Documents and has found all stipulations and
requirements contained in this Agreement are as stated in the bid specifications and are
enforceable according to Ohio Law, including but not limited to the Owner's right of offset,
and the Owner's right to assess liquidated damages for work not completed according to the
milestones listed on the project schedule contained in the Contract Documents.
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6.12 ENTIRE AGREEMENT. This Agreement and the other Contract Documents constitute
the entire agreement among the parties with respect to their subject matter and will supersede all prior
and contemporaneous, oral or written, agreements, negotiations, communications, representations, and
understandings with respect to such subject matter, and no person is justified in relying on such
agreements, negotiations, communications, representations, or understandings.

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed by their
properly authorized representatives and agree that this Agreement is effective as of the date first set forth
above.

Owner: Contractor:

The City of Canton

By: By:
Name: Name:
Title: Title:
Date: Date:
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CERTIFICATE
(Section 5705.41, R.C.)

The undersigned, fiscal officer of the Owner, certifies that the moneys required to pay
that part of the Contract Sum coming due during the current fiscal year, under the Agreement
to which this Certificate is attached have been lawfully appropriated for such purpose and are
in the appropriate account of the Owner, or in the process of collection to the credit of the
appropriate account or fund, free from any previous encumbrances. Moneys due in excess of
the Contract Sum shall require an additional and separate Fiscal Officer’s Certificate.

DATED:

Fiscal Officer
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BID GUARANTY AND CONTRACT BOND
(O.R.C. § 153.571)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
("Contractor") as principal and
as surety are hereby held and firmly bound unto the City of Canton as
obligee in the penal sum of the dollar amount of the bid submitted by the principal to the obligee on
, 20__, to undertake the construction of the Perry Heights Watermain Replacement -
Phase 2 (TAG 650) Project ("Project"). The penal sum referred to herein shall be the dollar amount of
the principal's bid to the obligee, incorporating any additive or deductive Alternates made by the principal
on the date referred to above to the obligee, which are accepted by the obligee. In no case shall the
penal sum exceed the amount of Dollars ($

). (If the foregoing blank is not filled in, the penal sum will be the full amount of the principal's bid,
including add Alternates. Alternatively, if the blank is filled in the amount stated must not be less than the
full amount of the bid including add Alternates, in dollars and cents. A percentage is not acceptable.) For
the payment of the penal sum well and truly to be made, we hereby jointly and severally bind ourselves,
our heirs, executors, administrators, successors, and assigns.

Signed this day of ,20

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas the above named principal has
submitted a bid for work on the Project.

Now, therefore, if the obligee accepts the bid of the principal and the principal fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the
event the principal pays to the obligee the difference not to exceed ten percent (10%) of the penalty
hereof between the amount specified in the bid and such larger amount for which the obligee may in good
faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the
obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the
principal pays to the obligee the difference not-to-exceed ten percent (10%) of the penalty hereof
between the amount specified in the bid, or the costs, in connection with the resubmission, of printing new
contract documents, required advertising, and printing and mailing notices to prospective bidders,
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if
the obligee accepts the bid of the principal and the principal within ten (10) days after the awarding of the
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material, which said contract is made a part of this bond the same as though set forth herein.

Now also, if the said principal shall well and faithfully do and perform the things agreed by said
principal to be done and performed according to the terms of said contract; and shall pay all lawful claims
of subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall
be for the benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then
this obligation shall be void; otherwise the same shall remain in full force and effect; and surety shall
indemnify the obligee against all damage suffered by failure of the principal to perform the contract
according to its provisions and in accordance with the plans, details, specifications, and bills of material
therefor and to pay all lawful claims of subcontractors, materialmen, and laborers for labor performed or
material furnished in carrying forward, performing, or completing the contract and surety further agrees
and assents that this undertaking is for the benefit of any subcontractor, materialman, or laborer having a
just claim, as well as for the obligee; it being expressly understood and agreed that the liability of the
surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as
herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or
to the terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the

CITY OF CANTON — BID GUARANTY AND CONTRACT BOND FORM
BGCB-1



The City of Canton

obligations of said surety on its bond, and does hereby waive notice of any such modifications, omissions

or additions to the terms of the contract or to the work or to the specifications.

Signed and sealed this day of , 20

PRINCIPAL
By:

Printed Name & Title:

SURETY
By:

Printed Name & Title:

Surety's Address:

Surety's Telephone Number:

Surety's Fax Number:

SURETY'S AGENT

Surety's Agent’s Address:

Surety's Agent’s Telephone Number:

Surety's Agent’'s Fax Number:
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NOTE The Contract Bond form that follows is to be
used ONLY by a bidder that is awarded a contract

and submits a form of bid guaranty other than the
combined Bid Guaranty and Contract Bond with its
bid. If a bidder submits a combined Bid Guaranty
and Contract Bond, then the bid guaranty becomes

the contract bond when the contract is awarded.

AIA and EJCDC Bid Bond or Payment and
Performance Bond forms are not acceptable for this
Project.
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CONTRACT BOND
(O.R.C. § 153.57)

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned ("Contractor"), as principal,

and , as surety, are hereby held and
firmly bound unto the City of Canton (“Owner”) as oblige, in the penal sum of
Dollars ($

), for the payment of which well and truly to be made, we hereby jointly and severally bind ourselves,
our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH that whereas, the above-named principal
did on the day of , 20__, enter into a contract
with the Owner for construction of the Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project
(“Project”), which said contract is made a part of this bond the same as though set forth herein:

Now, if the said Contractor shall well and faithfully do and perform the things agreed by the Contractor
to be done and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, materialmen, and laborers, for labor performed and materials furnished in the carrying forward,
performing, or completing of said contract; we agreeing and assenting that this undertaking shall be for the
benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then this obligation
shall be void; otherwise the same shall remain in full force and effect; it being expressly understood and agreed
that the liability of the surety for any and all claims hereunder shall in no event exceed the penal amount of this
obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions in or to the
terms of the said contract or in or to the plans or specifications therefore shall in any wise affect the obligations
of said surety on its bond, and does hereby waive notice of any such modifications, omissions or additions to the
terms of the contract or to the work or to the specifications.

Signed and sealed this day of , 20

(PRINCIPAL) (SURETY)

By: By:

Printed Name & Title: Printed Name & Title:
Surety's Address:

Surety's Telephone Number:

Surety's Fax Number:

NAME OF SURETY'S AGENT

Surety's Agent’s Address:

Surety's Agent’s Telephone Number:

Surety's Agent’s Fax Number:
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1.01

1.02

1.03

1.04

1.05

1.06

BID FORM

BID SUBMITTED BY:

(Contractor)
Date bid submitted:

DELIVER TO:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract
Documents for the Project titled Perry Heights Watermain Replacement - Phase 2 (TAG 650)
Project including having also received, read, and taken into account the following Addenda:

Addendum No. Dated

and likewise having inspected the site and the conditions affecting and governing the Project, the
undersigned hereby proposes to furnish all materials and to perform all labor, as specified and
described in the said Specifications and/or as shown on the said Drawings for all Work necessary to
complete the Project on a timely basis and in accordance with the Contract Documents regardless of
whether expressly provided for in such Specifications and Drawings.

Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal
Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond,
Contractor’'s Affidavit (O.R.C. 5719.042), Owner-Contractor Agreement, General Conditions of the
Contract (EJCDC C-700) (as modified for the Project), Drawings, Project Specifications, and other
Contract Documents. Failure to comply with provisions of the Contract Documents may be cause for
disqualification of the bid.

BONDS AND CONTRACT: If the undersigned is notified of bid acceptance, it agrees to furnish
required bonds as indicated in the Instructions to Bidders.

COMPLETION OF WORK: In submitting a bid, the undersigned agrees to execute the Owner-
Contractor Agreement in the form included in the Contract Documents and to complete its Work as
required by the Contract Documents.

NOTE A: The wording of the Bid Form shall be used throughout, without change, alteration, or addition.

Any change may cause it to be rejected.

NOTE B: Bidder is cautioned to bid only on the Brands or Standards specified.

NOTE C: If there is an inconsistency or conflict in the Bid amount, the lowest amount shall control, whether

expressed in numbers or words.

CITY OF CANTON - BID FORM
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2.02

3.01

4.01

BID:

Include the cost of all labor and material for the contract listed below. Bidder is to fill in all blanks
related to the Bid Package for which a bid is being submitted. If no bid is submitted for an item,
leave the item blank or insert "NO BID" in the blank. For alternate items, indicate whether the
amount stated is in addition to or a deduction from the base bid amount (if there is no indication
whether the amount for an alternate is an addition or a deduction, the amount shall be a deduction).

Bidder will complete the Work in accordance with the Contract Documents for the prices set
forth in the attached Bid Schedule.

INSTRUCTIONS FOR SIGNING

A. The person signing for a sole proprietorship must be the sole proprietor or his authorized
representative. The name of the sole proprietor must be shown below.

B. The person signing for a partnership must be a partner or his authorized representative.

C. The person signing for a corporation must be the president, vice president or other authorized
representative; or he must show authority, by affidavit, to bind the corporation.

D. The person signing for some other legal entity must show his authority, by affidavit, to bind the
legal entity.

BIDDER CERTIFICATIONS. The Bidder hereby acknowledges that the following representations in
this bid are material and not mere recitals:

1. The Bidder acknowledges that this is a public project involving public funds, and that the
Owner expects and requires that each successful Bidder adhere to the highest ethical
and performance standards. The Bidder by submitting its bid pledges and agrees that (a)
it will act at all times with absolute integrity and truthfulness in its dealings with the
Owner and the Design Professional, (b) it will use its best efforts to cooperate with the
Owner and the Design Professional and all other Contractors on the Project and at all
times will act with professionalism and dignity in its dealings with the Owner, Design
Professional and other Contractors, (c) it will assign only competent supervisors and
workers to the Project, each of whom is fully qualified to perform the tasks that are
assigned to him/her, and (d) it has read, understands and will comply with the terms of
the Contract Documents.

2. The Bidder represents that it has had a competent person carefully and diligently review each
part of the Contract Documents, including any Divisions of the Specifications and parts of the
Drawings that are not directly applicable to the Work on which the Bidder is submitting its bid.
By submitting its bid, each Bidder represents and agrees, based upon its careful and diligent
review of the Contract Documents, that it is not aware of any conflicts, inconsistencies, errors or
omissions in the Contract Documents for which it has not notified the Owner in writing at least
ten (10) days prior to the bid opening. If there are any such conflicts, inconsistencies, errors or
omissions in the Contract Documents, the Bidder (i) will provide the labor, equipment or
materials of the better quality or greater quantity of Work; and/or (ii) will comply with the more
stringent requirements. The Bidder will not be entitled to any additional compensation for any
conflicts, inconsistencies, errors or omissions that would have been discovered by such careful
and diligent review, unless it has given such prior written notice to Owner.

3. The Bidder represents that it has had a competent person carefully and diligently inspect and
examine the entire site for the Project and the surrounding area, including all parts of the site
applicable to the Work for which it is submitting its bid, and carefully correlate the results of the
inspection with the requirements of the Contract Documents. The Bidder agrees that its bid shall
include all costs attributable to site and surrounding area conditions that would have been
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discovered by such careful and diligent inspection and examination of the site and the
surrounding area, and the Bidder shall not be entitled to any Change Order, additional
compensation, or additional time on account of conditions that could have been discovered by
such an investigation.

4. The Bidder represents, understands and agrees that a) the Claim procedures in the General
Conditions as modified for the Project are material terms of the Contract Documents, b) if it has
a Claim, it will have its personnel provide complete and accurate information to complete and
submit the Statement of Claim form on a timely basis, c) the proper completion and timely
submission of a Statement of Claim form is a condition precedent to any change in the Contract
Sum or the Contract Time(s), and d) the proper and timely submission of the Statement of Claim
form provides the Owner with necessary information so that the Owner may investigate the
Claim and mitigate its damages.

5. The Bidder represents that the bid contains the name of every person interested therein and is
based upon the Standards specified by the Contract Documents.

6. The Bidder and each person signing on behalf of the Bidder certifies, and in the case of a bid by
joint venture, each member thereof certifies as to such member's entity, under penalty of perjury,
that to the best of the undersigned's knowledge and belief: (a) the Base Bid, any Unit Prices and
any Alternate bid in the bid have been arrived at independently without collusion, consultation,
communication or agreement, or for the purpose of restricting competition as to any matter
relating to such Base Bid, Unit Prices or Alternate bid with any other Bidder; (b) unless otherwise
required by law, the Base Bid, any Unit Prices and any Alternate bid in the bid have not been
knowingly disclosed by the Bidder and will not knowingly be disclosed by the Bidder prior to the
bid opening, directly or indirectly, to any other Bidder who would have any interest in the Base
Bid, Unit Prices or Alternate bid; (c) no attempt has been made or will be made by the Bidder to
induce any other Person to submit or not to submit a bid for the purpose of restricting
competition; and (d) the statements made in this Bid Form are true and correct.

7. The Bidder will execute the form of Owner/Contractor Agreement in the form included with the
Contract Documents, if a Contract is awarded on the basis of this bid, and if the Bidder does not
execute the Contract Form for any reason, other than as authorized by law, the Bidder and the
Bidder's Surety are liable to the Owner.

8. The Bidder certifies that the upon the award of a Contract, the Contractor will ensure that all of
the Contractor's employees, while working on the Project site, will not purchase, transfer, use or
possess illegal drugs or alcohol or abuse prescription drugs in any way.

9. The Bidder agrees to furnish any information requested by the Owner's authorized
representative to evaluate that the Bidder has submitted the lowest and best bid and that the bid
is responsive to the specifications.

10. The Bidder certifies that it has no unresolved findings for recovery issued by the Auditor of State.

11. The Bidder certifies that it is aware of and in compliance with the requirements of Ohio Revised
Code Section 3517.13 regarding campaign contributions.

LEGAL NAME OF BIDDER:

BIDDER IS (check one): __ sole proprietor __ partnership __ corporation __ other legal entity

CITY OF CANTON - BID FORM
BF-3



The City of Canton

NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:

Name

DATE SIGNED:

When the Bidder is a partnership or a joint venture, state name and address of each partner in the

Title

SIGNATURE:

ADDRESS:

TELEPHONE:

FAX:

FEDERAL TAX I.D. #

partnership or participant in the joint venture below:

Name

Address
Name

Address
Name

Address
Name

Address
Name

Address

CITY OF CANTON - BID FORM
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CONTRACTOR’S QUALIFICATION STATEMENT

Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project

SUBMITTED TO:

SUBMITTED BY:

The City of Canton

ATTN: Purchasing/Bids
218 Cleveland Avenue SW
Canton, OH 44702

NAME:

ADDRESS:

PRINCIPAL OFFICE:

Corporation
Partnership
Individual

Joint Venture

OO

Other

NAME OF PROJECT:

1. ORGANIZATION

Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project

1.1 How many years has your organization been in business as a Contractor in the
construction industry?

1.2 How many years has your organization been in business under its present business
name?
1.2.1  Under what other or former names has your organization operated?

1.3 If your organization is a corporation, answer the following:
1.3.1  Date of incorporation:

1.3.2

State of incorporation:

1.3.3 President’s name:
1.3.4 Vice President’s name(s):
1.3.5 Secretary’s name:
1.3.6  Treasurer's name:
14 If your organization is a partnership, answer the following:

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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1.5

1.6

2. LICENSING

2.1.

2.2.
2.3.

1.4.1 Date of organization:

1.4.2 Type of partnership (if applicable):

1.4.3 Name(s) of general partner(s):

If your organization is individually owned, answer the following:
1.5.1  Date of organization:

1.5.2 Name of owner:

If the form of your organization is other than those listed above, describe it and name the
principals:

List jurisdictions and trade categories in which your organization is legally qualified to do
business, and indicate registration or license numbers, if applicable.

List jurisdictions in which your organization’s partnership or trade name is filed.

List any suspension or revocations of any professional license of any director, officer,
owner, or managerial employees of the Contractor, to the extent that any work to be
performed on this Project is within the field of such licensed profession.

3. EXPERIENCE

3.1
3.2.

3.3.

3.4.

List the categories of work that your organization normally performs with its own forces.

Claims and Lawsuits (If the answer to any of the questions below is yes, please attach
details.)

3.2.1. Has your organization ever failed to complete any work?

3.2.2. Has your organization ever failed to complete any work by the substantial
completion date, final completion date, or in a timely manner?

3.2.3. Within the last five (5) years has your organization or any of its officers
prosecuted any Claims, had any Claims prosecuted against it or them, or been
involved in or is currently involved in any mediation or arbitration proceedings or
lawsuits related to any construction project, or has any judgments or awards
outstanding against it or them? Has your organization had any extension
requests, fines and penalties imposed, or contract defaults? If the answer is yes,
please attach the details for each Claim, including the names and telephone
numbers of the persons who are parties, the amount of the Claim, the type of
Claim and the basis for the Claim, and the outcome.

Note: As used in this document “Claim” means a Claim initiated under the
Contract Documents for a project or relating to the Work for a project, including
Claims made against performance bonds secured by the Contractor on other
construction projects.

Has your organization ever failed to comply with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and Health Act, the Ohio
Prevailing Wage laws, and Ohio ethics laws? If the answer is yes, please attach details
and reason(s) for each instance and the outcome including any fines or penalties
imposed.

Within the last five years, has any officer or principal of your organization ever been an
officer or principal of another organization when it failed to complete a construction
contract? If the answer is yes, please attach details for each instance, including the
names and telephone numbers of the persons who are parties to the contract, and the
reason(s) the contract was not completed.

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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3.5. On a separate sheet, list construction projects your organization has in progress with an
original Contract Sum of more than $10,000,000, giving the name of project, owner and
its telephone number, design professional and its telephone number, contract amount,
percent complete and scheduled completion date.

3.5.1. State total amount of work in progress and under contract:

3.6. Provide the following information for each contract your organization has had during the
last five (5) years, including current contracts, where the Contract Sum is fifty percent
(50%) or more of the bid amount for this Project, including add alternates. Include details
regarding timeliness of performance and quality of work. List the original contract price for
each project, the amount of any change orders or cost overruns on each, the reasons for
the change orders or cost overruns, and your organization’s record for complying with
and meeting completion deadlines on construction projects. If there are more than ten
(10) of these contracts, only provide information on the most recent ten (10) contracts,
including current contracts.

Owner’s Engineer’s Or Architect's
Project And Work Contract Sum Representative & Representative Name & Additional Comments
Telephone Number Telephone Number

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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3.7.

Provide the following information for each project your organization has had during the
last five (5) years, which your organization believes is of comparable or greater size and
complexity than the Owner's project. Include details regarding how such projects
demonstrate your organization’s ability and capacity to perform a substantial portion of
the Project with its own work force. If there are more than five (5) of these projects, only
provide information on the most recent five (5) projects, including current projects.

Owner’s Engineer’s Or Architect's

Project And Work Contract Sum Representative & Representative Name & Additional Comments

Telephone Number Telephone Number

3.8.

3.9.

3.7.1. State average annual amount of construction work your organization has
performed during the last five years.

3.7.2. If any of the following members of your organization's management -- president,
chairman of the board, or any director -- operates or has operated another
construction company during the last five (5) years, identify the member of
management and the name of the construction company.

3.7.3. If your organization is operating under a trade name registration with the
Secretary of State for the State of Ohio, identify the entity for which the trade
name is registered. If none, state “none.”

3.7.4. If your organization is a division or wholly-owned subsidiary of another entity or
has another relationship with another entity, identify the entity of which it is a
division or wholly-owned subsidiary or with which it has another relationship and
also identify the nature of the relationship. If none, state “not applicable.”

On a separate sheet, list the construction education, training, construction experience,
and tenure with your organization for each person who will fill a management role on the
Project, including without limitation the Project Executive, Project Engineer, Project
Manager, and Project Superintendent. For each person listed, include with the other
information the last three projects on which the person worked and the name and
telephone number of the Design Professional and the Owner.

Describe the size and experience of your organization’s work force and your equipment
and facilities, in relation to your organization’s ability to complete the Project successfully
and on time.

4. REFERENCES

4.1.
4.2.
4.3.

Trade References:

Bank References:

Surety:

4.3.1. Name of bonding company:

4.3.2. Name and address of agent:

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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5. FINANCING

5.1 Financial Statement (May be required, but only post-bid. Not a
requirement to provide with bid.)

5.1.1 Attach a financial statement, preferably audited, including your organization’s
latest balance sheet and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes
receivable, accrued income, deposits, materials inventory and prepaid
expenses);

Net Fixed Assets;
Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses,
provision for income taxes, advances, accrued salaries and accrued payroll
taxes); and

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares
par values, earned surplus and retained earnings).

5.1.2 Name and address of firm preparing attached financial statement, and date
thereof.

5.1.3 Is the attached financial statement for the identical organization named on page
one?

5.1.4 If not, explain the relationship and financial responsibility of the organization
whose financial statement is provided (e.g., parent-subsidiary).

5.2 Will the organization whose financial statement is attached act as guarantor of the
contract for construction?

5.3 Attach additional documentation or explanations demonstrating your organization’s
financial responsibility, adequate resources and availability of credit, its means and
ability to procure insurance and acceptable performance bonds required for the Project.

6. Does your organization participate in a drug-free workplace program? Provide your organization’s
record for both resolved and unresolved findings of the Auditor of the State of Ohio for recovery as
defined in Section 9.24 of the Ohio Revised Code.

7. List any projects within the previous five years where a public entity determined that your organization
was not a responsible bidder, including the name of the public entity, the reasons given by the public
entity, and an explanation thereof.

8. Additional Criteria. Pursuant to the Codified Ordinance of the City of Canton, Chapter 105, the Owner,
in its discretion, reserves the right to request additional information and documentation relating to the
foregoing and related to any of the criteria listed in Paragraph 1.6 of the Instructions to Bidders from
Bidders after the bid opening. The Owner may consider such information and documentation in
determining which bid is lowest and best. The Owner, in its discretion, may consider and give such
weight to any and all criteria as it deems appropriate.

[left intentionally blank]
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Certification. The undersigned certifies for the reliance of the Owner that after diligent investigation, to
the best of the undersigned’s belief, the information provided with this Contractor's Qualification
Statement is true, accurate and not misleading.

SIGNATURE:

Dated this day of 20

Name of
Organization:

By:

[print name]
Signature:

Title:

State of

County of

, being duly sworn, deposes and says that the
information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this day of 20

Notary Public

My Commission Expires:

SEAL

CITY OF CANTON - CONTRACTOR'’S QUALIFICATION STATEMENT
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Modified General Conditions (EJCDC)
Please go to this link for the document or enter the following link information into a web browser:

https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-
Construction-Contract---3rd-Party-Engineer



https://cantonohio.gov/purchasing/BidDocs/MGT&CWE
https://cantonohio.gov/purchasing/pdf/EJCDC.pdf
https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-Construction-Contract---3rd-Party-Engineer
https://cantonohio.gov/DocumentCenter/View/596/Modified-Standard-General-Conditions-of-the-Construction-Contract---3rd-Party-Engineer

Vi.
Vii.

viii.

The City of Canton
ODOT MANUAL SUPPLEMENT

This Supplement shall apply where and to the extent that the State of Ohio Department of
Transportation Construction and Material Specifications, in the current version as of January 1, 2019, is
expressly incorporated into the Contract Documents via the Owner-Contractor Agreement, or when
designated as a Contract Document in the list of Contract Documents in the Owner-Contractor
Agreement, or is referenced anywhere else in the Contract Documents as one of the Contract
Documents.

Regardless of any terms to the contrary in Division 100 or elsewhere, any directions or
orders of the Engineer that will result in an adjustment of the Contract Price or the Contract Time
shall require the prior written approval of the Owner. It is expressly understood and agreed that
the Engineer does not have authority to authorize changes or modifications in the Contract Price
or Contract Time.

The Contractor’s obligations under this ODOT Supplement are in addition to and not in limitation
of its other obligations under the Contract Documents.

Delays. Regardless of the terms in this ODOT Supplement, including Item 109.05, all time
adjustments shall be subject to a) filing a Change Proposal and / or Claim in accordance with Articles 11
and 12 of the Modified Standard General Conditions of the Contract for Construction (EJCDC C-700,
2013 edition) (“Modified Standard General Conditions”), b) substantiating the Contractor’s entitlement
to a time adjustment in accordance with the Modified Standard General Conditions and c) Item 109.05.
The Contractor will be entitled to additional compensation for delays but only for those delays described
in the Modified Standard General Conditions. As part of the Claims process and as a condition precedent
to receiving any additional compensation, the Contractor shall prepare a cost analysis as allowed by ltem
109.05.D substantiating its entitlement to additional compensation.

Division 100, General Provisions. The following Division 100 General Provisions of the State of
Ohio Department of Transportation, Construction Specifications Manual in the current version as of
January 31, 2019, are incorporated in this ODOT Supplement, subject to any changes or limitations
herein.
Item 101.01, General.

Iltem 101.02, Abbreviations, provided that references to DCA, DDD, DET, DGE shall
mean the Owner.

Iltem 101.03, Definitions, provided where terms that are defined in the other Contract
Documents, the definition in the other Contract Documents shall control, and further provided that the
following definitions are deleted, modified and/or added:

Claims is deleted

Contract Bond is deleted.

Contract Documents is deleted.

Contract Price is deleted.

Contract Time is deleted.

Contractor is deleted.

Department shall mean the Owner.

Director shall mean the Owner’s representative.
Disputes is deleted.

Engineer is deleted.

CITY OF CANTON ODOT MANUAL SUPPLEMENT
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Extra Work Contract is deleted.

Final Acceptance shall mean Final Completion as defined in the Owner Contractor
Agreement.

Final Inspector shall mean the Owner.
Laboratory is deleted.

Prebid Question is deleted.

Proposal Guaranty is deleted.
Questionnaire is deleted.

Shop Drawings is deleted.

Signatures on Contract Documents is deleted.
State or state shall mean the Owner.
Subcontractor is deleted.

Work is deleted.

Item 101.04, Interpretations.

Item 103.03, Cancellation of Award.

Iltem 104.02.D.2, Significant Changes in the Character of the Work (including Tables
104.02-1 and 104.02-2 following this Item), provided that all references to Item 108 and 109.12 are
deleted and that all time adjustments shall be subject to filing a Change Proposal and / or Claim in
accordance with the Modified Standard General Conditions and substantiating the entitlement to an
extension of time as provided in the Modified Standard General Conditions (EJCDC Document C-700,
2013 edition) (“Modified Standard General Conditions”).

Iltem 104.03, Rights in and Use of Materials Found on the Work.
Iltem 104.04, Cleaning Up.

Item 105.02, Plans and Working Drawings, provided that the review of submittals may be by the Owner or
the Engineer in the Owner’s discretion.

Item 105.06, Superintendent.

Item 105.10, Inspection of Work.

Item 105.11, Removal of Defective and Unauthorized Work.
Iltem 105.12, Load Restrictions.

Iltem 105.13, Haul Roads, provided that the second paragraph in this Item is deleted.
The Contractor shall be responsible for any damage to the roads referred to in the second paragraph.

Iltem 105.14, Maintenance During Construction, except substitute “Final Completion”
for “Final Inspector accepts the work under 109.12” and delete the remainder of the first sentence.
Additionally, delete the second to last sentence in this Item.

Item 105.15, Failure to Maintain Roadway or Structure.
Item 105.16, Borrow and Waste Areas.
Iltem 105.17, Construction and Demolition Debris.

Item 106.01, Source of Supply and Quality Requirements.
ltem 106.02, Samples, Tests and Cited Specifications, provided that this Item will be
optional at the discretion of the Owner. If the Owner elects to proceed under this Item, a) the Contractor

CITY OF CANTON ODOT MANUAL SUPPLEMENT
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without additional cost will provide material samples as required by the Owner, and b) the Owner may
conduct such tests as it determines proper.

Item 106.03, Small Quantities and Materials for Temporary Application.
Iltem 106.04, Plant Sampling and Testing Plan.

Item 106.05, Storage of Materials.

Item 106.06, Handling Materials.

Item 106.07, Unacceptable Materials, except substitute the word “unacceptance”
in the third sentence with the word “unacceptable.”

Iltem 106.08, Department-Furnished Material.

Item 106.09, Steel and Iron Products Made in the United States.
Item 107.01, Laws to be Observed.

Item 107.02, Permits, Licenses, and Taxes.

Item 107.03, Patented Devices, Materials, and Processes.

Item 107.05, Federal-Aid Provisions.

Item 107.06, Sanitary Provisions.

Item 107.07, Public Convenience and Safety.

Item 107.08, Bridges Over Navigable Waters.

Item 107.09, Use of Explosives, provided that both bringing explosives onto the
site and any use of explosives shall require the prior written approval of the Owner.

Iltem 107.10, Protection and Restoration of Property, provided that the Contractor
shall remain responsible for all damage and injury to property until the Project is Finally Complete, and
all references to Items 109.11 and 109.12 are deleted.

Iltem 107.11, Contractor’s Use of the Project Right-of-Way or Other Department-
Owned Property, provided the reference to ltem 109.12 is deleted.

Iltem 107.12, Responsibility for Damage Claims and Liability Insurance, provided
that all notices and certificates shall be delivered to the Owner’s representative and, if there is no
Owner’s representative, to the Engineer. Reference to the “State of Ohio, Department of
Transportation” shall mean the Owner.

Item 107.13, Reporting, Investigating, and Resolving Motorist Damage Claims,
provided that this item is modified to read, “When a motorist reports damage to its vehicle either
verbally or in writing to the Contractor, the Contractor shall within 3 days make and file a written report to
the Owner and the Engineer and also file a report with its insurance carrier”.

Item 107.14 Opening Sections of Project to Traffic, provided that the reference to
Item 108.06 is deleted.

ltem 107.15, Contractor’s Responsibility for Work, provided that reference to
“Final Inspection according to 109.12.A” shall mean “Final Completion.” and all references to Item 108
are deleted.

Item 107.17, Furnishing Right-of-Way.

ltem 107.19, Environmental Protection, provided that the Owner makes no
representation as to having acquired any permits unless expressly provided in the Contract
Documents. The Contractor will comply with any permits obtained by the Owner.

Item 107.20, Civil Rights.

CITY OF CANTON ODOT MANUAL SUPPLEMENT
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Iltem 107.21, Prompt Payment.

with information or reports on DBE participation unless the Contract Documents
otherwise require such reports or information. Additionally, unless otherwise provided in the
Contract Documents, the 50% self-contracting requirement in the first sentence is waived.

Iltem 108.04, Limitation of Operations.
Iltem 108.05, Character of Workers, Methods, and Equipment.
Iltem 108.10, Payroll Records.

Iltem 109.01, Measurement of Quantities, provided that this item will apply only where
payment is to be based on the measurement of quantities.

ltem 109.02, Measurement Units.
Item 109.03, Scope of Payment.

Iltem 108.01, Subletting of the Contract, provided that the Contractor need not
provide the Owner (Reserved.)

Iltem 109.05, Extra Work as modified in this Supplement, provided that a) the
references to Items 105.07, 105.10 and 108 are deleted, b) all negotiated prices shall require the Owner’s
written approval, c¢) the Owner must approve in writing any directions or orders by the Engineer to
proceed with force account work, d) in ltem 109.05.B.2 the reference to Department shall mean the Ohio
Department of Transportation, €) the compensation provided in 109.05.B through 109.05.D constitutes
payment in full for all the items referred to in Items 109.05.C.1-10, except for any additional compensation
for delays, f) the mark-ups provided in Iltems 109.05.D.2.b and 109.05.D.2.d are deleted, and g) Item
109.05.D.2.f regarding home office overhead is deleted. The Contractor’s entitlement to home office
overhead, if any, shall be subject to current Ohio law.

109.06, Directed Acceleration.
(Reserved.)

109.08, Unrecoverable Costs.

Divisions 200 through 700. Divisions 200 through 700 of the State of Ohio Department of
Transportation, Construction Specifications Manual in the current version as of January 31, 2019 are
incorporated in this ODOT Supplement.

All references to Division 100 ltems in Divisions 200 through 700 shall be to the
Division 100 Items as modified in this Supplement.

Where Division 100 Items are referred to in Divisions 200 through 700 but are not
included in this Supplement, the deleted references will be governed by this Paragraph 5.

In Item 203.04, the reference to ltem 108.06 shall be governed by Paragraph 3, Delays,
in this Supplement.

In Item 514.24, the reference to Item 109.10 shall be governed by the payment
provisions in the Modified Standard General Conditions.

In Item 624.04, the reference to item 109.09 shall be governed by the payment
provisions in the Modified Standard General Conditions, i.e., the Owner will process and make payments
in accordance with the provisions in the Modified Standard General Conditions. In this regard, the basis
for payment of mobilization costs will be as provided in ltem 624.04.

General to Divisions 200 through 700. The basis for payment provided in the Basis for
Payment items in these Divisions shall be the basis for payment to the Contractor when applicable.

END OF ODOT SUPPLEMENT
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The City of Canton
City of Canton Codified Ordinances

Bidders shall take notice that they are to comply with the Codified Ordinances of the City of Canton,
including but not limited to, the following:

1. Chapter 105.02 — Public Paving Time Restrictions.

All City public paving contracts shall include a provision for liquidated damages in order
to provide the City reasonable compensation for actual damages due to a failure to ensure
that asphalt paving take place on the City’s road surfaces from May 1st to October 15t
and/or during optimal climatic conditions that are conducive to the best mix compacting
and long term durability of the pavement, according to the highest and best practices of
the asphalt paving industry.

(Ord. 270-2014. Passed 12-29-14.)

2. Chapter 105.03 — U.S. Steel Usage Required; Exception.
All City contracts shall stipulate or provide that all steel necessary in the construction of
any work performed under such contracts shall be steel that is produced in the United
States unless a specific product which is required is not produced by manufacturers in
the United States in which event this prohibition does not apply. This section shall apply
to only contracts awarded by the Board of Control of the City.
(Ord. 224-77. Passed 6-27-77.)

3. Chapter 105.05 — Materials to be Purchased Locally.
In all future contracts for the construction of buildings, structures, or other improvements
under the Capital Improvement Budget, the following clause shall be printed or
typewritten on each contract:
It is the desire of the City of Canton that all materials used in the construction covered by
this contract shall be purchased in the Canton area except such materials which are
unavailable in the Canton area.
(Res. 49-77. Passed 2-7-77.)

4. Chapter 105.06 — Minority Contract Provision.
a. All contracts with the City shall include the following clause:
The bidder agrees to expend at least $ of the Contract in the event the

contract is awarded to such bidder for minority/women's business enterprises. For
purposes of this pledge, the term "minority/women's business enterprise" means a bona
fide business established as a sole proprietorship, partnership or corporation owned,
operated and controlled by one or more minority persons or women who have at least
fifty-one percent (51%) ownership. "Minority" includes African Americans, Asian/Pacific
Islanders, Hispanic/Latino Americans and Native American Indians. The minority or
woman must have operational and managerial control, interest in capital, and earnings
commensurate with the percentage of ownership. Minority/women's business enterprises
may be employed as construction contractors, subcontractors, vendors or suppliers.
(Ord.185-2011. Passed 10-31-11.)

5. Chapter 105.12 — Local Bidder Preference.
a. The Board of Control, in determining the lowest and best bidder in the
award of contracts to which this section is applicable, is authorized to award
contracts to local bidders as hereinafter defined, whose bid is not more than five
percent (5%) higher, subject to a maximum amount of twenty thousand dollars
($20,000.00), than the lowest dollar bid submitted by non-local bidders. The Board of
Control’'s decision in making such an award shall be final.

b. For purposes of this section, "local bidder" means an individual or business entity
which at the time of the award of the contract has a headquarters, division, sales office,

CITY OF CANTON CODIFIED ORDINANCES
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sales outlet, manufacturing facility, or similar significant business-related location in
Stark County, Ohio.

c. All contract specifications and/or bid documents that are distributed by Canton for the

purpose of soliciting bids for goods and/or services shall contain the following notice:
Prospective bidders will take notice that the City of Canton, in determining the lowest and
best bidder in the award of this contract, may award a local bidder preference to any
qualified bidder pursuant to Section 105.12 of the Codified Ordinances of the City of
Canton. The determination of whether a bidder qualifies for the local preference shall be
made by Board of Control. The Board's decision shall be final. A copy of Section 105.12
is attached.

d. This section shall be applicable to all contracts for equipment, goods, machinery,
materials, supplies, vehicles and/or services, which are purchased, leased and/or
constructed and which require bidding pursuant to Ohio R.C. 735.05 through 735.09
and Ohio R.C. 737.03.

(Ord. 137/2023. Passed 9-25-2023.)

Chapter 105.15 — City Income Tax

a. No person, partnership, corporation or unincorporated association may be
awarded a contract with the City under Sections 105.09 or 105.10, unless the
bidder is paid in full or is current and not otherwise delinquent in the payment
of City income taxes, including any obligation to pay taxes withheld from
employees under Section 182.05 and any payment on net profits under Section
182.06.

b. Falsification of any information related to or any post-contractual violation of the
requirement to pay City income taxes set forth in subsection (a) shall constitute
cause for the rescission of the balance of the contract at the City's discretion.

c. No partnership, corporation or unincorporated association which has as one of
its partners, shareholders or owners a person who is a twenty percent (20%) or
greater equity owner in such partnership, corporation or unincorporated
association and who is delinquent in the payment of City income taxes as set
forth in subsection (a), may be awarded a contract with the City under
Sections 105.09 or 105.10.

d. A person who is a twenty percent (20%) or greater equity owner in any

partnership, corporation or unincorporated association which is delinquent in the
payment of City income taxes as set forth in subsection (a) may not be awarded a
contract with the City under Sections 105.09 or 105.10.

e. A contract awarded under Sections 105.09 or 105.10 for a public improvement
project, services other than personal or professional services, and personal or
professional services shall not be binding or valid unless such contract
contains the following provisions:

Said hereby further agrees to withhold all City
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages,
salaries, fees and commissions paid to its employees and further agrees that any of its
subcontractors shall be required to agree to withhold any such City income taxes due for
services performed under this contract. Furthermore, any person, firm or agency that has
a contract or agreement with the City shall be subject to City income tax whether a
resident or nonresident in the City, and whether the work being done is in the City or out

CITY OF CANTON ODOT MANUAL SUPPLEMENT
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The City of Canton
of the City. In addition to the tax withheld for employees, the net profits on the contract
shall be subject to City income tax.
(Ord. 238-2015. Passed 11-30-15.)

7. Chapter 182.30 — Contract Provisions
a. No contract on behalf of the City under Sections 105.09 or 105.10 of the Codified
Ordinances of Canton for a public improvement project, services other than
personal or professional services, and personal or professional services shall be
binding or valid unless such contract contains the following provisions:

Said hereby further agrees to withhold all City
income taxes due or payable under Chapter 182 of the Codified Ordinances for wages,
salaries, fees and commissions paid to its employees and further agrees that any of its
subcontractors shall be required to agree to withhold any such City income taxes due for
services performed under this contract. Furthermore, any person, firm or agency that has
a contract or agreement with the City shall be subject to City income tax whether a
resident or nonresident in the City, and whether the work being done is in the City or out
of the City. In addition to the tax withheld for employees, the net profits on the contract
shall be subject to City income tax.

b. By entering into contract with the City of Canton agrees
with the City regarding the manner of withholding of City income taxes as provided
in Section 718.011(F) of the Ohio Revised Code.

i. Municipal income tax withholding provisions of Sections 718.011(B)(1) and
718.011(D) ORC shall not apply to qualifying wages paid to employees for work
done or services performed or rendered inside the City or on City property.

ii. agrees to withhold income tax for the City from
employees’ qualifying wages earned inside the City or on City property,
beginning with the first day of work done or services performed or rendered
inside the City.

(Ord. 238-2015. Passed 11-30-15.)

8. Chapter 507.03 — Equal Employment Opportunity Clause.
b.  During the performance of this contract, the contractor agrees as follows:

1. The contractor shall not discriminate against any employee or applicant for
employment because of race, age, handicap, religion, color, sex, national origin,
sexual orientation or gender identity. The contractor shall take affirmative action
to insure that applicants are employed and that employees are treated during
employment without regard to race, religion, color, sex, national origin, military
status, sexual orientation or gender identity. As used herein, the word "treated"
shall mean and include without limitation the following: recruited, whether by
advertising or other means; compensation, whether in the form of rates or pay
or other forms of compensation; selected for training, including apprenticeship;
promoted; demoted; upgraded; downgraded; transferred; laid off; and
terminated. The contractor agrees to and shall post in conspicuous places
available to employees and applicants for employment notices to be provided by
the contracting officers setting forth the provisions of this nondiscrimination
clause.

2. The contractor shall, in all solicitations or advertisements for employees placed
by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, age, handicap, religion,
color, sex, national origin, military status, sexual orientation or gender identity.

(Ord. 153-2012. Passed 9-24-12.)

3. The contractor shall send to each labor union or representative of workers, with

which he has a collective bargaining agreement or other contract or
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understanding, a notice advising the labor union or workers' representative of

the contractor's commitments under the equal opportunity clause of the City;

and he shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

4. The contractor shall submit in writing to the City his affirmative action plan, and
each subcontractor and supplier of equipment or supplies shall submit to the
general contractor his affirmative action plan. The responsibility for securing
these affirmative action plans falls upon the general contractor and shall be on
file at the office of the general contractor. The contractor shall furnish all
information and reports required by the City or its representative pursuant to this
chapter, and shall permit access to his books, records, and accounts by the
contracting agency and by the Executive Secretary for purposes of investigation
to ascertain compliance with the program.

5. The contractor shall take such action with respect to any subcontractor as the
City may direct as a means of enforcing the provisions of this equal opportunity
clause, including penalties and sanctions for noncompliance; provided,
however, that in the event the contractor becomes involved in or is threatened
with litigation as the result of such direction by the City, the City will enter into
such litigation as is necessary to protect the interests of the City and to
effectuate the City's equal opportunity program and, in the case of contracts
receiving Federal assistance, the contractor or the City may request the United
States to enter into such litigation to protect the interests of the United States.

6. The contractor shall file and shall cause his subcontractors, if any, to file
compliance reports with the City in the form and to the extent prescribed by the
City or its representative. Compliance reports filed at such times as directed
shall contain information as to the employment practices, policies, programs and
statistics of the contractor and his subcontractors.

7. The contractor shall include the provisions of this equal employment opportunity
clause in every subcontract or purchase order, so that such provisions will be
binding upon each subcontractor or vendor.

8. Refusal by the contractor or subcontractor to comply with any portion of this
program as herein stated and described will subject the offending party to any or
all of the following penalties:

A. Withholding of all future payments under the involved public contract to the
contractor in violation, until it is determined that the contractor or
subcontractor is in compliance with the provisions of this contract.

B. Refusal of all future bids for any public contract with the City or any of its
departments or divisions, until such time as the contractor of subcontractor
demonstrates that he has established and shall carry out the policies of the
program as herein outlined.

C. Cancellation of the public contract and declaration of forfeiture of the
performance bond.

D. In cases in which there is substantial or material violation or the threat of
substantial or material violation of the compliance procedure or as may be
provided by contract, appropriate proceedings may be brought to enforce
these provisions, including the enjoining within applicable laws of
contractors, subcontractors or other organizations, individuals or groups
who prevent, directly or indirectly, or seek to prevent, directly or indirectly,
compliance with the policy as herein outlined.

(Ord. 179-74. Passed 6-17-74.)
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STATEMENT OF CLAIM FORM

Claim No. __ for Contractor

1. Name of Contractor:
2. Date written claim given:
3. Contractor's representative to contact regarding the claim:

Name: Title:

Telephone No. (office) FAX No.

E-mail:
4, General description of claim:
5. Contract Documents. If the claim is based upon any part or provision in the Contract Documents,

including but not limited to pages in the Drawings and/or paragraphs in the Specifications, Owner-
Contractor Agreement, General Conditions or Supplementary General Conditions, state upon which parts
or provisions the claim is based:

6. Delay claims:

6.1 Date delay commenced:
6.2 Duration of the delay:
6.3 Apparent cause of the delay and part of critical path affected:

6.4 Impact of the delay and recommendations for minimizing such impact:

7. Additional compensation. Set forth in detail all additional compensation to which the Contractor
believes it is entitled with respect to this claim:

8. Instructions for Completing the Statement of Claim Form (“Instructions”). The Instructions are
incorporated in this Form.

9. Truth of Claim. By submitting this claim, the Contractor and its representative certify that after
conscientious and thorough review and to the best of his or her knowledge and belief a) the Contractor
has complied fully with the Instructions, b) the information in this State of Claim is accurate, c) the
Contractor is entitled to recover the compensation in paragraph 7, and d) the Contractor has not
knowingly presented a false or fraudulent claim. The Contractor by its authorized representative must
acknowledge this Statement of Claim before a notary public.

CONTRACTOR:

By:

Name and Title:

STATEMENT OF CLAIM FORM & INSTRUCTIONS
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CONTRACTOR'S ACKNOWLEDGMENT

State of

County of , SS:

first being sworn, states that after conscientious and
thorough review, the statements made in attached Statement of Claim Form are complete and true to the
best of his or her knowledge and belief.

Sworn to before me a notary public by on ,20

Notary Public

WHEN COMPLETED, FORWARD A COPY OF THIS NOTICE AND STATEMENT OF CLAIM FORM TO
THE OWNER AND ENGINEER.

STATEMENT OF CLAIM FORM & INSTRUCTIONS
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INSTRUCTIONS FOR COMPLETING THE STATEMENT OF CLAIM FORM

1.

Completing the Statement of Claim Form ("Claim Form") is a material term of the Contract. The
Claim Form tells the Owner and Design Professional that the Contractor is making a Claim and that
they need to act promptly to mitigate the effects of the occurrence giving rise to the Claim. The Claim
Form also provides them with information so that they can mitigate such effects. The Contractor
acknowledges that constructive knowledge of the conditions giving rise to the Claim through job
meetings, correspondence, site observations, etc. is inadequate notice, because knowledge of these
conditions does not tell the Owner and Engineer that the Contractor will be making a Claim and most
often is incomplete.

If the space provided in the Claim Form is insufficient, the Contractor, as necessary to provide
complete and detailed information, must attach pages to the Claim Form with the required
information.

Paragraph 4. The Contractor must state what it wants, i.e., time and/or compensation, and the
reason why it is entitled to time and/or compensation.

Paragraph 5. The Contractor must identify the exact provisions of the Contract Documents it is
relying on in making its Claim. For example, if the Claim is for a change in the scope of the
Contractor's Work, the Contractor must identify the specific provisions of the Specifications, and the
Plan sheets and details that provide the basis for the scope change.

Paragraph 6. This paragraph applies to delay claims, including delays that the Contractor believes
result in constructive acceleration. The Contractor must identify the cause of the delay, party or
parties responsible, and what the party did or did not do that caused the delay, i.e., specific work
activities. The Contractor acknowledges that general statements are not sufficient, and do not
provide the Owner with sufficient information to exercise the remedies available to the Owner or to
mitigate the effects of the delay.

For example, if the Contractor claims a slow response time on submittals caused a delay, the
Contractor must identify the specific submittals, all relevant dates, and then show on the applicable
schedule, by circling or highlighting, the activities immediately affected by the delays. Also for
example, if the Contractor claims it was delayed by another Contractor, the Contractor must identify
the delaying Contractor, specifically what the delaying Contractor did or did not do that caused the
delay, and then show the applicable schedule, by circling or highlighting, the activities immediately
affected by the delays. Further by example, if the Contractor seeks an extension of time for unusually
severe weather, the Contractor must submit comparative weather data along with a record of the
actual weather at the job site and job site conditions.

Paragraph 6.4. Time is of the essence under the Contract Documents. If there is a delay, it is
important to know what can be done to minimize the impact of the delay. It therefore is important that
the Contractor provide specific recommendations on how to do so.

Paragraph 7. The Contractor must provide a specific and detailed breakdown of the additional
compensation it seeks to recover. For future compensation, the Contractor shall provide its best
estimate of such compensation.

Paragraph 8 and Acknowledgment. By submitting this Claim, the Contractor and its representative
certify that after conscientious and thorough review and to the best of his or her knowledge and belief
a) the Contractor has complied fully with the Instructions, b) the information in this Claim Form is
accurate, c) the Contractor is entitled to recover the compensation in paragraph 7, and d) the
Contractor has not knowingly presented a false or fraudulent claim. The Contractor by its authorized
representative must acknowledge this Statement of Claim before a notary public.

STATEMENT OF CLAIM FORM & INSTRUCTIONS
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End of Instructions
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CONTRACTOR'S PERSONAL PROPERTY TAX AFFIDAVIT
(O.R.C. § 5719.042)

State of Ohio
County of , SS:

, being first duly sworn, deposes and says that he is the

(Name)

of with offices located at
(Title) (Contractor)

, and as its duly

(Address of Contractor)

authorized representative, states that effective this day of , 20

(Name of Contractor)

() is charged with delinquent personal property taxes on the general list of personal property as
set forth below:

County Amount (includes total amount due, plus penalties and interest thereon)
Stark $
() is not charged with delinquent personal property taxes on the general list of personal property in

Stark County.

(Affiant)

Sworn to and subscribed before me by the above-named affiant this day of , 20

(Notary Public)
My commission expires

20

CONTRACTOR’S PERSONAL PROPERTY TAX AFFIDAVIT
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CONTRACTOR’S FINAL WAIVER & RELEASE AFFIDAVIT
(“AFFIDAVIT”)

Project: Perry Heights Watermain Replacement - Phase 2 (TAG 650)

In consideration for payment received from the City of Canton (the "City") in the amount
requested in Contractor’s Final Application for Payment to the City, the receipt of which is hereby
acknowledged, the undersigned Contractor hereby waives and releases any rights it has or may have to
any and all types of claims relating to the Project, including without limitation claims of payment,
Mechanic’s Lien, stop notice, equitable lien, labor and material bond, breach of contract or unjust
enrichment, or any other claim against the City, for any labor, materials, or equipment the undersigned
may have delivered or provided to the Project, except for any Claims the undersigned has made by
properly and timely submitting a Statement of Claim form. The undersigned further certifies that this
Affidavit covers claims by all contractors, subcontractors, and suppliers who may have provided any
labor, material, or equipment to the Project through the undersigned or at the undersigned’s request. The
undersigned acknowledges that all such contractors, subcontractors, sub-subcontractors and suppliers
have signed an affidavit in the form of this Affidavit releasing any and all claims against the City, except
for any Claims the undersigned has made by properly and timely submitting a written statement of its
Claim. The undersigned hereby represents and warrants that it has paid any and all welfare, pension,
vacation or other contributions required to be paid on account of the employment by the undersigned of
any laborers on the Project.

This Affidavit is for the benefit of, and may be relied upon by the City. The undersigned hereby
agrees to indemnify, defend and hold harmless each of the foregoing, the Project, work of improvement,
and real property from any and all claims, or liens that are or should have been released in accordance
with this Affidavit.

State of: County of

Company Name
Subscribed and sworn to before me this

Authorized Signature (Company Officer) day of

Notary Public:
Title

My Commission Expires:
Date

Contractor’s Final Waiver & Release Affidavit
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CITY OF CANTON
Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project

PRE-BID SUBSTITUTION FORM

1.  Note. Certain brands of material or apparatus are specified. Each bid will
be based on these brands, which may be referred to in the Contract
Documents as Standards. The use of another brand (referred to as a
substitution or proposed equal in the Contract Documents, when a
bidder or the contractor seeks to have a different brand of material or
apparatus than that specified approved by the Owner for use in the
Project) may be requested as provided in the Instructions to Bidders.
Substitutions, however, unless approved and issued in an Addendum,
will not be considered in determining which bidder to award the contract
to.

2. The detailed procedures for submitting substitutions are set forth in
Paragraph K of the Instructions to Bidders.

Specification Brand or Name

Section Specified Proposed Substitution

SUBSTITUTION FORM
SF-1
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Ohio Public Works Commission Requirements

All bidders shall take notice that this project will be funded in part with Ohio Public Works Commission
(OPWC) funds and Canton Water Department funds. Thus, all bidders will be required to comply with all
OPWC requirements including those outlined below. In the event that there is a discrepancy between
these and any other requirements in this invitation to bid, the most stringent requirement shall apply.

Bidders are required to acknowledge these requirements by returning a copy of them, with a
completed Section 9 (State of Ohio Equal Employment Opportunity Requirements), with their
sealed bid. Failure to do so may result in a disqualification of your bid.

1.

STEEL PRODUCTS MADE IN THE UNITED STATES

Domestic steel use requirements as specified in Ohio Revised Code §153.011 apply to this project.
Copies of §153.011 can be obtained from any of the offices of the department of administrative
services or through http://codes.ohio.gov/orc/153.011.

PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL-AID (Required by Appendix B)

(Should this project contain Federal-aid funds then Federal Prevailing Wages must be paid.
Contact the appropriate Federal funding agency for language.)

This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code and
the Contractor and all subcontractors shall comply with all provisions contained therein or as
otherwise provided by this note. The Contractor guarantees that the prevailing wage scale to be paid
to all laborers and mechanics employed on this contract shall be in accordance with the schedule of
the prevailing hourly wage and fringe benefits as determined by the Ohio Department of Commerce
for the county in which the work is being performed. The failure to pay prevailing wages to all
laborers and mechanics employed on this project shall be considered a breach of contract. Such a
failure may result in the revocation of the contractor’s and/or subcontractor’s certificate of qualification
and debarment. A schedule of the most current prevailing wage rates may be accessed by logging
in/registering with the Ohio Department of Commerce, Labor and Worker Safety Division, Wage and
Hour Bureau at the following web address:

http://198.234.41.198/w3/webwh.nsf/wrlogin/?openform

The Contractor and all subcontractors shall compensate the employees on this contract at a
pay rate not less than the hourly wage and fringe rate listed on the website noted above, for
the applicable job classification or as may be modified by the Ohio Department of Commerce,
Division of Labor and Worker Safety Wage and Hour Bureau, when new prevailing rates are
established.

Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked beyond
forty hours during a pay week. The Contractor and all subcontractors shall pay all compensation by
company check to the worker and fringe benefit program.

The wage and fringe rates determined for this project or as may be later modified, shall be posted by
the Contractor in a prominent and accessible place on the project, field office, or equipment yard
where they can be easily read by the workers or otherwise made available to the workers. On the
first pay date of contract work the Contractor and all subcontractors shall furnish each employee
covered by prevailing wage a completed form (WHPW-1512) in accordance with section 4115.05 of
the Ohio Revised Code, showing the classification, hourly pay rate, and fringes, and identifying the
public authority’s Prevailing Wage Coordinator, if such employees are not covered by a collective
bargaining agreement or understanding between employers and bona fide organizations of labor.
These forms shall be signed by the Contractor or subcontractor and the employee and kept in the
Contractor’s or subcontractor’s payroll files.

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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The Contractor and all subcontractors shall submit to the Prevailing Wage Coordinator, certified
payrolls on form WHPW-1512 or equivalent, in accordance with sections 4115.07 and 4115.071 (C)
of the Ohio Revised Code, three weeks after the start of work and every subsequent week until the
completion of the contract. Additionally, a copy of the “Apprentice Certification” obtained from the
Onhio State Apprenticeship Council, must accompany all certified payrolls submitted, for all
apprentices working on this project. Upon completion of the contract and before the final payment,
the Contractor shall submit to the Prevailing Wage Coordinator a final wage affidavit in accordance
with section 4115.07 of the Ohio Revised Code stating that wages have been paid in conformance
with the minimum rates set forth in the contract. Please be aware that it is ultimately the responsibility
of the Contractor to ensure that all laws relating to prevailing wages in Chapter 4115 of the Ohio
Revised Code are strictly adhered to by all subcontractors.

The Contractor and all subcontractors shall make all of its payroll records available for inspection,
copying or transcription by any authorized representative of the contracting agency. Additionally, the
Contractor and all subcontractors shall permit such representatives to interview any employees
during working hours while the employee is on the job.

UNRESOLVED FINDING FOR RECOVERY (Required by Bid Form 13)

The Contractor affirmatively represents to the local contracting authority that it is not subject to a
finding for recovery under Ohio Revised Code §9.24, or that it has taken the appropriate remedial
steps required under §9.24 or otherwise qualifies under that section. The Contractor agrees that if
this representation is deemed to be false, the contract shall be void ab initio as between the parties to
this contract, and any funds paid by the state hereunder shall be immediately repaid to the local
contracting authority, or an action for recovery may be immediately commenced by the local
government and/or for recovery of said funds.

OHIO WORKERS’ COMPENSATION COVERAGE (Required by Bid Form 9)

The Contractor must secure and maintain valid Ohio workers’ compensation coverage until the
project has been finally accepted by the local contracting authority. A certificate of coverage
evidencing valid workers’ compensation coverage must be submitted to the local contracting authority
before the contract is executed.

The Contractor must immediately notify the local contracting authority, in writing, if it or any
subcontractor fails or refuses to renew their workers’ compensation coverage. Furthermore, the
Contractor must notify the local contracting authority, in writing, if its or any of its subcontractor’s
workers’ compensation policies are canceled, terminated or lapse.

The failure to maintain valid workers’ compensation coverage shall be considered a breach of
contract which may result in the Contractor or subcontractor being removed from the project,
withholding of pay estimates and/or termination of the contract.

DRUG-FREE WORKPLACE PROGRAM

In accordance with Ohio Revised Code §153.03 and during the life of this project, the Contractor and
all its Subcontractors that provide labor on the Project site must be enrolled in and remain in good
standing in the Ohio Bureau of Worker's Compensation (“OBWC”) Drug-Free Workplace Program
(“DFWP”) or a comparable program approved by the OBWC.

OHIO PREFERENCE

In accordance with Ohio Revised Code §164.05 (A)(6), to the extent practicable, the Contractor and
subcontractor shall use Ohio products, materials, services and labor in connection with this project.

BID GUARANTY (Required by Bid Form 4)

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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In accordance with Ohio Revised Code §153.54, the contractor shall file with the bid a bid guaranty
in the form of either: 1) a bond for the full amount of the bid, or 2) a certified check, cashier’s check,
or letter of credit equal to 10% of the bid.

8. OHIO ETHICS LAW

Contractor agrees that it is currently in compliance and will continue to adhere to the requirements of
Ohio Ethics law as provided by Section 102.03 and 102.04 of the Ohio Revised Code.

9. STATE OF OHIO EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS (Required in addition
to Bid Forms 1 and 2)

NOTICE TO CONTRACTORS:

The provisions of the Ohio Administrative Code (OAC) 123:2-3-02 through 124:2-9 regarding Equal
Employment Opportunity on State Construction Contracts and State-assisted Construction Contracts, and
OAC 123:2-3-02 through 123:2-9 regarding Equal Employment Opportunity and Female Utilization Goals
are applicable to this project, and each contractor will be required to comply in all aspects of these
provisions.

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES:

All prime contractors must secure a valid Certificate of Compliance from the Department of Administrative
Services, Equal Opportunity Division, prior to execution of a construction contract.

Please utilize the following link for instructions for electronic filing.
http://www.das.ohio.gov/Divisions/EqualOpportunity/Certificateof Compliance/tabid/129/Default.aspx

>>> Does this bidder have a valid Certificate of Compliance? Yes No
>>> |f "No" to the above, will this bidder be able to obtain a valid Certificate of Compliance prior to the
execution of a contract? Yes No

Bidder must provide a "Yes" answer to one or the other of the above questions.
BIDDER'S AFFIRMATIVE ACTION REQUIREMENTS:

Each prime contract bidder must submit an Affirmative Action Program regarding equal employment
opportunity to and receive approval from the State Equal Employment Opportunity Coordinator prior to
the bid opening, OR the prime contract bidder must evidence within its bid the adoption of the Minority
Manpower Utilization Goals and Timetables set forth in "Appendix A" and the Specific Affirmative Action
Steps set forth in "Appendix B" of the State Equal Employment Opportunity Bid Conditions.

>>> Has the prime contract bidder prepared and submitted an Affirmative Action Program to the State
Equal Employment Opportunity Coordinator and that program has been approved by the State Equal
Employment Opportunity Coordinator prior to the bid opening? Yes No

OR
>>> |f “No”, with this bid response, the prime contract bidder hereby adopts the Minority Manpower
Utilization Goals and Timetables set forth in Appendix "A" and the Specific Affirmative Action Steps set

forth in Appendix "B" of the State Equal Employment Opportunity Bid Conditions. Yes No

Bidder must provide a "Yes" answer to one or the other of the above affirmative action
alternatives.

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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BIDDER'S EEO COVENANTS:

Throughout its performance of any contract awarded to it on this State-assisted project, the prime
contract bidder agrees to the following covenants:

(1) The contractor will not discriminate against any employee or applicant for employment because of
race, color, religion, national origin, ancestry or sex. The contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment without regard to their
race, color, religion, national origin, ancestry or sex. Such action shall include, but is not limited to, the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the provisions of this nondiscrimination clause.

(2) The contractor will in all solicitations or advertisements for employees placed by or on behalf of
the prime contractor, state that all qualified applicants will receive consideration for employment without
regard to race, color, religion, national origin, ancestry or sex.

(3) The contractor will send to each labor union or representative of workers with which it has a
collective bargaining agreement or other contract or understanding, a notice to be provided by the State
Administering Agency advising the said labor union or workers' representatives of the contractor's
commitments under this covenant and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(4) The contractor will comply with all provisions of the Ohio Department of Administrative Services,
Equal Opportunity Division and with the implementing rules, regulations and applicable orders of the
State Equal Employment Opportunity Coordinator.

(5) The contractor agrees to fully cooperate with the State Administering Agency, the State Equal
Employment Opportunity Coordinator and with any other official or agency, or the State or Federal
government which seeks to eliminate unlawful employment discrimination, and with all other State and
Federal efforts to assure equal employment practices under its contract and the contractor shall comply
promptly with all requests and directions from the State Administering Agency, the State Equal
Employment Opportunity Coordinator and any of the State of Ohio officials and agencies in this regard,
both before and during construction.

(6) Full cooperation as expressed in clause (5), above, shall include, but not be limited to, being a
witness and permitting employees to be withesses and complainants in any proceeding involving
questions of unlawful employment practices, furnishing all information and monthly utilization work hour
reports required by the OAC 123: 2-9-01 and by the rules, regulations and orders of the State Equal
Employment Opportunity Coordinator pursuant thereto, and permitting access to its books, records, and
accounts by the State Administering Agency and the State Equal Employment Opportunity Coordinator
for purposes of investigation to ascertain compliance with such rules, regulations and orders.
Specifically, contractors will submit workforce utilization reports to the State Equal Opportunity
Coordinator by the 10th of each month. The monthly reports must be electronically submitted through the
following website: http://das.ohio.gov/EOD/CClnputForm29.htm

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of its contract
or with any of the said rules, regulations, or orders, its contract may be canceled, terminated, or
suspended in whole or in part and the contractor may be declared ineligible for further State Contracts or
State-assisted Construction Contracts in accordance with procedures authorized in OAC 123:2-3 through
2-9 and such other sanctions may be instituted and remedies invoked, as provided in OAC 123:2-3

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
OPWCR-5


http://das.ohio.gov/EOD/CCInputForm29.htm

The City of Canton

through 2-9 or by regulation, or order of the State Equal Employment Opportunity Coordinator, or as
otherwise provided by law.

In the event that its contract is terminated for a material breach of OAC 123:2-3 through 2-9 the contractor
shall become liable for any and all damages which shall accrue to the State Administering Agency and
Applicant and the State of Ohio as a result of said breach.

(8) The contractor will require the inclusion of language reflecting these same eight covenants within
every subcontract or purchase order it executes in the performance of its contract unless exempted by
rules, regulations or orders of the State Equal Employment Opportunity Coordinator issued pursuant to
0.A.C. 123:2-3-02 so that these provisions will be binding upon each subcontractor or vendor. The
contractor will take such actions as the Administering Agency may direct as a means of enforcing such
provisions, including sanctions for noncompliance; provided, however, that in any litigation with a
subcontractor, vendor or other party as a result of such direction by the State Administering Agency, the
contractor may be requested to protect the interests of the State.

>>> The prime contract bidder hereby adopts the foregoing covenants? __ Yes No

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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BIDDER'S CERTIFICATION:

The undersigned, being a duly authorized officer of the prime contract bidder, does hereby certify to and
agree with the foregoing statements and covenants regarding its subscription to the State's Equal
Employment Opportunity Requirements for State-assisted Construction Contracts.

S A
Signature of Authorized Officer Date

Title

>>> PLEASE NOTE: Only a bidder possessing a valid certificate will be awarded a contract
pursuant to Chapter 153 of the Revised Code by an owner referred to in section 153.01 of the
Revised Code. Application shall be made at least ten working days prior to the date that the
bidder expects to receive the certificate. The bidder's failure to elect one of the two Bidder's
Affirmative Action Requirements, adopt the Bidder's EEO Covenants, and complete the foregoing
certification may cause the bidder's proposal to be rejected as being non-responsive to the
State's Equal Employment Opportunity Requirements and in non-compliance with the State Equal
Employment Opportunity Bid Conditions. In addition, the bidder must, prior to the execution of a
contract, submit to the local subdivision a valid Certificate of Compliance for Equal Employment
Opportunity purposes.
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"APPENDIX A" OF THE STATE EEO BID CONDITIONS

MINORITY MANPOWER UTILIZATION GOALS AND TIMETABLES

The following minority goals listed are expressed in terms of percentages of work hours for each trade to
be used by the contractor in a designated area. Designated areas are defined as Ohio's Standard
Metropolitan Statistical Areas (SMSA). They are: Akron, Cincinnati, Cleveland, Columbus, Dayton,
Toledo and Youngstown-Warren. In cases where the project is not located in a designated area, the
contractor may adopt minority utilization goals of the near/nearest designated area.

AKRON CINCINNATI CLEVELAND
All Trades 10% Trade Trade
Asbestos Workers 9% Asbestos Workers  17%
Boilermakers 9 % Boilermakers 10%
COLUMBUS Carpenters 10% Carpenters 16%
All Trades 10% Elevator Constructors11% Electricians 20%
Floor Layers 10% Elevator Constructors20%
Glaziers 10% Floor Layers 11%
DAYTON Lathers 10% Glaziers 17%
All Trades 11% Marble, Tile, Terrazzo 8% Ironworkers 13%
Millwright 10% Operating Engineers 17%
Operating Engineers 11% Painters 17%
TOLEDO Painters 11% Pipefitters 17%
All Trades 9% Pipefitters 11% Plasterers 20%
Plasterers 10% Plumbers 17%
Plumbers 11% Roofers 17%
YOUNGSTOWN Sheet Metal Workers 11% Other Trades 17%
All Trades 9% Other Trades 11%

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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"APPENDIX B" OF THE STATE EEO BID CONDITIONS

SPECIFIC AFFIRMATIVE ACTION STEPS

The following Affirmative Action steps are directed at increasing minority utilization:

(1) The contractor should maintain a file of the names and addresses of each minority and female
referred to it by any individual or organization and what action was taken with respect to each such
referred individual, and if the individual was not employed by the contractor, and the reasons therefore. If
such individual was sent to the union hiring hall for referral and not referred back by the union or if
referred back by the union or if referred, not employed by the contractor, the file should document this
and the reason therefore.

To Demonstrate Compliance: Maintain a file of the names, addresses, telephone numbers, and craft of
each minority and female applicant showing (a) the date of contact and whether the person was hired; if
not, the reason, (b) if the person was sent to a union for referral, and the results (c) follow-up contacts
when the contractor was hiring.

(2) The contractor should promptly notify the State Contracting Agency when the Union or Unions
with which the contractor has collective bargaining agreements does not refer to the contractor a minority
or female worker referred (to the union) by the contractor, or when the contractor has information that the
union referral process has impeded efforts to meet its goals.

To Demonstrate Compliance: Have a copy of letters sent, or do not claim the union is impeding the
contractors' efforts to comply.

(3) The contractor should disseminate its Equal Employment Opportunity policy within its
organization by including it in any company newsletters and annual reports; by advertising at reasonable
intervals in union publications; by posting of the policy; by specific review of the policy with minority and
female employees; and by conducting staff meetings to explain and discuss the policy.

To Demonstrate Compliance: Have a written EEO policy which includes the name and how to contact the
contractor's EEO Officer and (a) include the policy in any company policy manuals, (b) post a copy of the
Policy on all company bulletin boards (in the office and on all job sites), (c) records, such as reports or
diaries, etc., that each minority and female employee is aware of the Policy and that it has been
discussed with them, (d) that the policy has been discussed regularly at staff meetings and (3) copies of
newsletters and annual reports which include the Policy.

(4) The contractor should continually monitor all personnel activities to ensure that its EEO policy is
being carried out, including the evaluation of minority and female employees for promotional opportunities
on a quarterly basis and the encouragement of such employees to seek those opportunities.

To Demonstrate Compliance: Have records that the company EEO Officer reviews all: (a) monthly
workforce reports, (b) hiring and terminations, (c) training provided on-the-job, (d) minority and female
employees quarterly for promotion and encourages them to prepare for and seek promotion. The records
should be the EEO Officer's job description, reports, memos, personnel files, etc., documenting the
activities for possible discriminatory patterns.

(5) The contractor should disseminate its EEO policy externally by informing and discussing it with all
recruiting sources; by advertising it in news media, specifically including minority and female news media;
and by notifying and discussing it with all subcontractors.

To Demonstrate Compliance: Have copies of (a) letters sent, at least six months or at the start of each
new major contract, to all recruiting sources (including labor unions) requiring compliance with the Policy,

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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(b) advertising, which has the EEO "tagline" on the bottom, and (c) purchase order and subcontract
agreement forms will include or make reference to the State EEO Covenant, Appendix A or B of the Ohio
Administrative Code 123:2-3-02.

(6) The contractor should make specific and reasonably recurrent oral and written recruitment efforts
directed at minority and women's organizations, and training organizations with the contractor's
recruitment area.

To Demonstrate Compliance: Have a record either in a follow-up file for each organization or on the
reverse of the notification letter sent under Item 1, above, of the dates, individuals contacted and the
results of the contract from telephone calls or personal meetings with the individuals or groups notified
under Item 1.

(7) The contractor, where reasonable, should develop on-the-job training opportunities and
participate and assist in all Department of Labor funded and/or approved training programs (including
Apprenticeship) Programs relevant to the contractor's employee needs consistent with its obligations in
the Bid Conditions.

To Demonstrate Compliance: Have records of contributions in cash, equipment supplied and/or
contractor personnel provided as instructors for Bureau of Apprenticeship and Training approved or
Department of Labor funded training programs and records of the hiring and training of minorities and
females referred to Company by such programs.

(8) The contractor should solicit bids for subcontracts (and joint ventures) from available minority and
female subcontractors engaged in the trades covered by the Bid Conditions, including circulation of
minority and female contractors associations.

To Demonstrate Compliance: Have copies of letters or other direct solicitation of bids for
subcontracts/joint ventures from minority/female contractors with a record of the specific response and
any follow-up the contractor has done to obtain a price quotation or to assist a minority/female contractor
in preparing or reducing a price quotation; have a list of all minority/female subcontracts awarded or joint
ventures participated in with dollar amounts, etc.

EXPLANATION OF AN ACCEPTABLE AFFIRMATIVE ACTION PROGRAM:

An Affirmative Action Program is a set of specific and result-oriented procedures to which a Contractor
shall apply every good faith effort. The objective of those procedures and efforts is to assure equal
employment opportunity. An acceptable Affirmative Action Program will include an analysis of all trades
employed by the Contractor within the last year with an explanation of whether Minorities are currently
being under-utilized in any one or more trades. A necessary prerequisite to the development of a
satisfactory Affirmative Action Program is the identification and analysis of problem areas inherent in
Minority employment and an evaluation of opportunities for utilization of Minority group personnel.

Part | - Basic Contents of an Affirmative Action Program:

1. Development or reaffirmation of the contractor's EEO policy in all personnel actions.

2. Formal internal and external dissemination of contractor's EEO policy.

3. Establishment of responsibilities for implementation of the contractor's affirmative action
program.

4. Identification of problem areas (deficiencies) by organizational units and job classification.

CITY OF CANTON - OHIO PUBLIC WORKS COMMISSION REQUIREMENTS
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5. Establishment of goals and objectives by organizational units and job classification,
including timetables for completion.

6. Development and execution of action oriented programs designed to eliminate problems and
further designed to attain established goals and objectives.

7. Design and implementation of internal audit and reporting systems to measure effectiveness of
the total programs.

8. Compliance of personnel policies and practices with Federal sex discrimination guidelines (41
CFR Part 60-20).

9. Active support of local and national community action programs and community service
programs, designed to improve the employment opportunities of minorities.

10. Consideration of ethnic minorities and women not currently in the work force having
requisite skills who can be recruited through affirmative action measures.

11. Summary data on applicant flow, hires, terminations and promotions, and training for the last
twelve months or the last one hundred applicants, hires, etc., whichever is less.

Part Il - Analysis of Individual Trades

1. The minority population of the labor area surrounding (contractor's) projects.

2. The size of the minority unemployment force in the labor area surrounding (the  contractor's)

projects.

3. The percentage of minority work force as compared with the total work force in the
immediate labor area.

4. The general availability of minorities having requisite skills in the immediate labor area.

5. The availability of minorities having requisite skills in the area in which the contractor can

reasonably recruit.

6. The availability of promotable minority employees within the contractor's organization.

7 The anticipated expansion, contraction, and turnover of an in the work force.

8. The existence of training institutions capable of training minorities in the requisite skills.

9 The degree of training which the contractor is reasonably able to undertake as a means of

making all job classes available to minorities.

Goals, timetables and affirmative action commitments must be designed to correct any identifiable
deficiencies. Where deficiencies exist and where numbers or percentages are relevant in developing
corrective action, the contractor shall establish and set forth specific goals and timetables. Such goals
and timetables, with supporting data and the analysis thereof shall be a part of the contractor's written
affirmative action program. Where the contractor has not established a goal, its written affirmative action
program must specifically analyze each of the factors listed above, and must detail its reason for a lack of
a goal. The goals and timetables should be attainable in terms of the contractor's analysis of its
deficiencies and its entire action. Thus, in establishing its goals and timetables, the contractor should
consider the results which could be reasonably expected from its good faith efforts to make its overall
affirmative action program work. If the contractor does not meet its goals and timetables, the contractor's
good faith efforts shall be judged as to whether the contractor is following its program and attempting to
make the program work toward the attainment of its goals.

Support data for the above analysis and program shall be compiled and maintained as part of the
contractor's affirmative action program. This data should include applicant flow data and applicant
rejection ratios indicating minority status.
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Compliance Status: No State Contractor's compliance status shall be judged alone by whether or not
he reaches his goals and meets his timetables. Rather each Contractor's compliance posture shall be
reviewed and determined by reviewing the contents of his program, the extent of his adherence to his

program and his good faith efforts to make his program work toward the realization of the program's goals
within the timetables set for completion.
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“APPENDIX C” OF THE STATE EEO BID CONDITIONS

FEMALE UTILIZATION GOALS
OAC 123:2-3-05 Required utilization analysis and goals

(A) Each state-involved contractor shall include in his/her affirmative action program the
information and analysis required pursuant to part IV 401-C of appendix A of rule 123:2-1-01 of the
Administrative Code, in addition to female utilization requirements pursuant to the governor’'s “Executive
Order 84-9” and this rule.

(B) As required by the governor’s “Executive Order 84-9”, the utilization of women shall be, at a
minimum, that currently in use by the federal government as of February 15, 1984. This requirement
stated at C.F.R. part 60-4 is 6.9 percent utilization of women. This requirement shall remain at 6.9 percent
unless further amended by the governor in a subsequent order. This requirement shall be met by a

determination of work hours utilized in the same manner as minority utilization hours are calculated.
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ARTICLE |
INTENT AND DURATION

Section 1. Intent And Duration. This Project Labor Agreement (the

"Agreement"” or “PLA") is entered into between the City of Canton (the "Owner"); the
East Central Ohio Building and Construction Trades Council, AFL-CIO ("ECOB &
CTC" or “Council”); and the Signatory Unions (the "Unions") and applies exclusively
to the construction work within the scope of this Agreement to be performed on the
Perry Heights Water Main Replacement - Phase Il (hereinafter “the Project"). The
purpose of this Agreement is to promote efficiency and cost-savings in the construction
and refurbishment that is a part of the Project and to provide for the peaceful settlement
of any and all labor disputes and grievances without strikes or lockouts, thereby
promoting the public interest in assuring the timely and economical completion of the
Project. This Agreement shall expire and be of no further force or effect upon the
completion of the Project.

Upon execution of this Agreement by all parties, all construction, reconstruction,
repair, and renovation work covered by this Agreement on the Project shall be
contracted exclusively to Contractors, of whatever tier, who agree to execute and be
bound by the terms of this Agreement. Prior to performing any work on the Project, all
Contractors of whatever tier shall execute the Letter of Assent (attached as Appendix
1) and participate in a Pre-Job Conference as required by Article VIII, Section 4 of this
Agreement. The Owner (or its permitted designee) shall monitor compliance with this
Agreement by all contractors and subcontractors. For purposes of the Agreement, the
term "Contractor" shall be deemed to include all construction contractors and
subcontractors of whatever tier engaged in any on-site construction, reconstruction,
repair, and renovation work required to complete the Project, unless such work is
specifically excluded by Article 1V, Section 2 of this Agreement. The Owner, the Unions
and all signatory Contractors agree to abide by the terms and conditions contained in
the Agreement. This Agreement represents the complete understanding of all parties,
and no Contractor is or will be required to sign any other agreement with a signatory

union as a condition of performing work coming within the scope of this Agreement. No
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practice, understanding or agreement between a Contractor and a Union, which
conflicts with any provisions in this Agreement, will be binding on any other party unless

endorsed in writing by the Owner.

Section 2. Limitation Of Agreement To Project. The Unions agree that this

Agreement will be made available to, and will fully apply to, any successful bidder for
work on the Project, without regard to whether that successful bidder performs work at
other sites on either a union or a non-union basis, and without regard to whether
employees of such bidder are or are not members of any union. The Unions further
agree that this Agreement applies only to this Project. Nothing in this agreement is
intended to, or shall, interfere with, or negate, any existing contractual relationship or
collective bargaining agreement between the Union and any contractor or

subcontractor that may execute this Agreement.

ARTICLE Il
PURPOSE

Section 1. Purpose. The parties to this Agreement understand and

acknowledge that the safe and timely completion of this Project will further the
economic stability of the City of Canton and the health and safety of its residents.

The existing water mains in the City’s Perry Heights area neighborhood are over
80 years old and consist of brittle cast iron pipe. These water mains have reached
their life expectancy and must be replaced to avoid emergency repairs and disruption
of services. As part of the City’'s Comprehensive Plan, this Project represents Phase
Il of the City’s plan for comprehensive upgrading of the water distribution system in
Perry Heights. The Project will include replacing the 6 and 8 inch water mains
throughout the Perry Heights area neighborhood, and related services and
appurtenances.

The approximate cost of the Project is $2,080,687.00 and is to be let out for bid
on or around May 6, 2024.



Section 2. Time Is Of The Essence. The parties to this Agreement understand

and agree that time is of the essence for this Project. The parties understand and
agree that timely completion of the Project will require the use of substantial numbers
of employees from construction and supporting crafts possessing skills and
qualifications that are essential to the Project. The Unions pledge that they have
members who are competent, skilled, and qualified to perform the required
construction work. The parties also understand that on-budget completion of the
Project is most critical; it is therefore essential that construction work on the Project
be done in an efficient, economical manner with optimum productivity and with no
delays. In recognition of those special needs of the Project, the Unions signatory
hereto and their members agree not to initiate, authorize, sanction, participate in or
condone, or permit their members to engage in any strike, sympathy strike,
jurisdictional strike, recognitional strike, slowdown, sabotage, work to rule, sickout, sit
down, picketing of any type (including informational picketing), handbilling, boycott,
interruption of work or any disruptive activity that interferes with or interrupts in any
way work on the Project or other operations of the City of Canton. Contractors agree

not to engage in any lockouts.

ARTICLE Ili
BENEFITS OF THE AGREEMENT

Section 1. Benefits Of The Agreement. This Agreement is intended to foster

the achievement of a timely and on-budget completion of the Project by, among other
things:
(a) reducing and/or eliminating the tension and potential disagreements that
might otherwise exist between Union and non-union workers on the Project;
(b) avoiding the costly delays of strikes, sympathy strikes, jurisdictional strikes,
slowdowns, walkouts, picketing, handbilling and any other disruptions or
interference with work, and promoting labor harmony and peace for the
duration of the Project;

(c) standardizing terms and conditions governing the employment of labor on
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the Project;

(d) permitting flexibility in work scheduling and shift hours and times;

(e) achieving negotiated adjustments as to work rules and staffing requirements
from those which otherwise might obtain;

(f) providing comprehensive and standardized mechanisms for the settlement
of work disputes;

(g9) ensuring a reliable source of skilled and experienced labor; and

(h) furthering public policy objectives, to the extent lawful, as to improved
employment opportunities for minorities, women and the economically
disadvantaged in the construction industry. Mindful of the economic
condition and unemployment rate in Stark County, the Owner anticipates
and expects that all construction workers and employees on this Project will
be residents of Stark County. In view of the very technical and specialized
work that is inherent in the construction industry, all parties acknowledge
that this expectation by the Owner is a goal, not a mandate. To this end, all
Contractors working under this Agreement pledge that they will make a

good-faith effort to reach this goal expressed by the Owner.

ARTICLE IV
SCOPE OF AGREEMENT

Section 1. The Work. This Agreement is specifically defined and limited to onsite

construction, reconstruction, repair, and renovation work required to complete the
Project.

Section 2. Exclusions From Scope. Items specifically excluded from the

scope of this Agreement, even if performed in connection with the Project, include the
following:

(@) Work of non-manual employees, including but not limited to,

superintendents, supervisors, staff engineers, inspectors, quality control

and quality assurance personnel, timekeepers, mail carriers, clerks,

6



(b)

(c)

(d)

(e)

M

(9)

(h)

@)

office workers, including messengers, guards, safety personnel,
emergency medical and first aid technicians, and other professional,
engineering, administrative, supervisory and management employees.
Equipment and machinery owned or controlled and operated by the
Owner.

All off-site manufacture, fabrication or handling of materials, equipment
or machinery (except at dedicated lay-down or storage areas and except
as provided in Atrticle IV, Section 9), and all deliveries of any type to and
from the Project site (except on-site pouring of concrete).

All employees of the Owner, the Construction Supervisor, design team
or any environmental, engineering or other consultant when such
employees do not perform labor coming within the scope of this
Agreement.

Any work performed on or near or leading to or onto the site of work on
the Project and undertaken by state, county, city or other governmental
bodies, or their contractors; or by public utilities or their contractors.
Off-site maintenance of leased equipment and on-site supervision of all
such maintenance work.

Work by employees of a manufacturer or vendor necessary to maintain
such manufacturer's or vendor's warranty or guarantee, or work
performed by supervisors or technicians employed by the manufacturer
or vendor to oversee the testing of equipment once installed to insure that
the equipment is fully operational.

Laboratory work for specialty testing or inspections not ordinarily done
by the signatory local unions.

All work done by employees of any State agency, authority or entity or
employees of any municipality or other public employer.

This Agreement does not apply to work covered under a collective
bargaining agreement between a contractor and a local union in the
outside line branch of the International Brotherhood of Electrical

Workers, including, but not limited to, construction of electrical
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transmission and distribution lines (including above-ground and below-
ground lines), catenary and trolley facilities, switch yards, and

substations.

The Unions agree that there shall be no interference with or disruption of work, of those

contractors, employers, and employees exempted from coverage of this Agreement

by subparagraph (a) through (j) above.

Section 3. Contract Award and Consent to Agreement.

(a)

(b)

(c)

(d)

The Owner, and/or Contractors, as appropriate, have the absolute right
to award contracts or subcontracts on the Project notwithstanding the
existence or nonexistence of any agreements between such Contractor
and any Union party, provided that any and all Contractors are willing,
ready and able to execute and comply with this Agreement should such
Contractor be awarded work covered by this Agreement.

All Contractors, as a condition to awarding any contract or subcontract
for any work covered by this Agreement, shall obtain and deliver to the
Council a Letter of Assent (in the form provided by Appendix 1) executed
by the awarded Contractor.

Where any Contractor violates the above Section 3(b), such Contractor
and subcontractor shall be jointly and severally liable for damages
incurred by any affected Union(s) from such failure of the Contractor to
properly bind a subcontractor to the Agreement by Letter of Assent,
determined pursuant to the Grievance Procedure set forth in Article VIl
of this Agreement.

Notwithstanding the foregoing Section 3(c), compliance with this
Agreement is an absolute condition, as determined by the Owner, to
performing any work on the Project unless such work is specifically
excluded by Article IV, Section 2. Any Contractor performing work on the
Project shall be deemed to have accepted this Agreement by such
performance and agreed to be bound by all of its terms, without

exception.



Section 4. Stand-Alone Agreement. This Agreement is a stand-alone

Agreement. While this Agreement expressly does not incorporate any local area
collective bargaining agreements, such local area collective bargaining agreements may
be referenced for the limited purposes as hereinafter set forth in this Agreement.
However, to the extent, if any, that any provisions of this Agreement conflict with any
provision of a local area collective bargaining agreement, the provisions of this
Agreement shall control, except for all work performed under the NTL Articles of
Agreement, the National Stack/Chimney Agreement, the National Cooling Tower
Agreement, all instrument calibration work and loop checking shall be performed under the
terms of the UAIBEW Joint National Agreement for Instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator
Constructors, with the exception of Articles Vil, Vil and X of this Agreement, which shall
apply to such work.

Section 5. Craft Jurisdiction. This Agreement shall recognize the traditional

craft jurisdictions of the signatory unions. Any and all jurisdictional disputes shall be
settled in accordance with Article VIII below. While this Agreement is a stand-alone
Agreement, the Agreement will utilize the local area collective bargaining agreements
of signatory locals, not state-wide agreements or other special project agreements, as
a reference to define the signatory local unions' craft jurisdiction.

Section 6. Subcontracting. The Owner agrees that neither it nor any of its

contractors or subcontractors will subcontract any work covered by this Agreement to
be done on the Project except to a person, firm or corporation who is or agrees to
become party to this Agreement by the procedure set forth in Article IV, Section 3.
Contractors who are signatory to local are collective bargaining agreements shall be
bound by the terms of their respective local collective bargaining agreements on
subcontracting to the extent such terms are consistent with Article IV, Section 2 of this

Agreement. Disputes concerning compliance with such local subcontracting provisions
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for this Project shall be subject to all of the dispute resolution provisions of this

Agreement.

Section 7. Liability. It is understood that the liability of the Contractor and the

liability of the separate Unions under this Agreement shall be several and not joint.
The Unions agree that this Agreement does not have the effect of creating any joint
employer status between or among the Owner, Construction Supervisor and/or any
Contractor, and neither the Owner nor Construction Supervisor shall assume any

liabilities of the Contractors.

Section 8. Abatement of Aqreement. As areas of covered work on the Project

are accepted by the Owner, this Agreement shall have no further force or effect on
such areas except where the Contractor is directed by the Owner to engage in repairs

or punch list modifications.

Section 9. Miscellaneous. Notwithstanding any other provision of this

Agreement, this Agreement applies and is limited to the recognized and accepted
historical definition of demolition and new construction work under the direction of and
performed by the contractor(s), of whatever tier, who have contracts awarded for such
work on the project. Such work shall include site preparation work and dedicated off-site
work except for the contractors and subcontractors specifically excluded in this Article.
Any off-site prefabrication of any building materials, systems and/or components
traditionally performed on site shall be performed by the appropriate craft signatory to this
Agreement and approved by the owner.

ARTICLE V
LABOR/MANAGEMENT COOPERATION
JOINT ADMINISTRATIVE COMMITTEE

Section 1. The parties to this Agreement shall establish a Project Joint
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Administrative Committee ("Committee"). This Committee will be a two-person committee
comprised of one member each appointed by the Owner (or its designee) and the Unions,
with an alternate appointee Union member available to replace the regular appointee
when a problem or grievance concerns the regular appointee’s Union. Each member of
the Committee shall designate an alternate who shall serve in the absence of the member
for any purpose contemplated by this Agreement.

Section 2. The Committee shall meet at least quarterly, or more often if special
circumstances warrant, to discuss the administration of the Agreement, the progress
of the Project, labor/management problems that may arise, and any other relevant
matters. Any need for interpretation which might arise from the application of the terms
and conditions of the Agreement shall be referred directly to the Committee for

resolution.

ARTICLE VI
UNION RECOGNITION AND EMPLOYMENT

Section 1. Pre-Hire Recognition. Each Contractor and subcontractor

recognizes the Unions as the sole and exclusive bargaining representatives of all craft
and trade employees within their respective jurisdictions working on the Project under
the Agreement.

Section 2. Contractor's Right of Selection. Each Contractor shall have the

right to determine the competency of all employees, the number of employees required
and shall have the sole responsibility for selecting employees to be laid off. To the extent
any training or vendor education is required to fill any position, said training shall be

undertaken at no cost or expense to Owner.

Section 3. Union Referral. For local Unions having a job referral system, each
Contractor agrees to comply with such system, and the referral system shall be used

exclusively by such Contractor, except as modified by this Article. Such job referral

11



system will be operated in a non-discriminatory manner and in full compliance with
Federal, state, and local laws and regulations requiring equal employment
opportunities and nondiscrimination, and referrals shall not be affected in any way by
the rules, regulations, bylaws, constitutional provisions or any other aspects or
obligations of union membership, policies or requirements. The Union shall indemnify
and hold each Contractor harmless with respect to any claim arising out of how the
Union operates and administers its referral system. All hiring procedures, including
related practices affecting apprenticeship and training, will be operated so as to
facilitate the ability of the contractors to meet any and all equal employment
opportunity/affirmative action obligations. The Contractor may reject any referral and
request another, different referral; provided, however, the Contractor shall furnish,
upon request from the Union, a written explanation for the rejection.

Section 4. Lack of Job Referral System. In the event that a signatory Local

Union does not have a job referral system as set forth in Section 3 above, the
Contractor shall give the Union a forty-eight (48) hour opportunity to refer applicants.
The Contractor shall notify the Union of employees hired from any source other than
referral by the Union.

Section 5. Unavailability of Union Referrals. In the event that local Unions

are unable to fill any requisitions for qualified employees within forty-eight hours (48)
after such requisition is made by the Contractor (Saturdays, Sundays, and Holidays
excepted), the Contractor may employ applicants from any other available source. The
Contractor shall inform the Union of the name, address and telephone number of any
applicants hired from other sources and refer the applicant for the Local Union for
dispatch to the Project.

Section 6. Union Best Efforts. The Local Unions will exert their utmost efforts
to recruit sufficient numbers of skilled craft workers to fulfill the manpower requirements
of each Contractor, including calls to local unions in other geographic areas when its

referral lists have been exhausted. The parties to this Agreement support the
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development of increased numbers of skilled construction workers from the residents
of the area of the Project. Toward that end, the Unions agree to encourage the referral
and utilization, to the extent permitted by law and the hiring hall procedures, of qualified

residents as journeymen, apprentices and trainees on the Project.

ARTICLE VI
GRIEVANCE ARBITRATION PROCEDURE

Section 1. This Agreement is intended to provide close cooperation between
management and labor. Each of the Unions will assign a representative to this Project for
the purpose of completing the construction of the Project economically, efficiently,

continuously, and without interruptions, delays, or work stoppages.

Section 2. The Contractors, Unions, and the employees, collectively and
individually, realize the importance to all parties to maintain continuous and uninterrupted
performance of the work of the Project, and agree to resolve disputes in accordance with
the grievance-arbitration provisions set forth in this Article.

Section 3. Any question or dispute arising out of and during the term of this
Agreement (other than trade jurisdictional disputes) shall be considered a grievance and
subject to resolution under the following procedures:

Step 1. (a) When any employee subject to the provisions of
this Agreement feels he or she is aggrieved by a violation of
this Agreement, he or she, through his or her local union
business representative or job steward, shall, within five (5)
working days after the occurrence of the violation, give notice
to the work-site representative of the involved Contractor
stating the provision(s) alleged to have been violated. The

business representative of the local union or the job steward
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and the work-site representative of the involved Contractor
shall meet and endeavor to adjust the matter within three (3)
working days after timely notice has been given. The
representative of the Contractor shall keep the meeting
minutes and shall respond to the Union representative in
writing at the conclusion of the meeting but not later than
twenty-four (24) hours thereafter. If they fail to resolve the
matter within the prescribed period, the Local Union may,
within forty-eight (48) hours thereafter, pursue Step 2 of the
Grievance Procedure, provided the grievance is reduced to
writing, setting forth the relevant information concerning the
alleged grievance, including a short description hereof, the date
on which the grievance occurred, and the provisions of the
Agreement alleged to have been violated.

(b) Should the Local Union(s) or the Project Contractor or any Contractor
have a dispute with the other party and if, after conferring, a settlement
is not reached within three (3) working days, the dispute may be reduced
to writing and proceed to Step 2 in the same manner as outlined herein

for the adjustment of an employee complaint.

Step 2. The International Union Representative and the
involved Contractor shall meet within seven (7) working days
of the referral of a dispute to this second step to arrive at a
satisfactory settlement thereof. Meeting minutes shall be kept
by the Contractor. If the parties fail to reach an agreement, the
dispute may be appealed by the Union, in writing, in

accordance with the provisions of Step 3.

Step 3. (a) If the grievance has been submitted but not

adjusted under Step 2, either party may request in writing,

within seven (7) calendar days thereatfter, that the grievance
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be submitted to an Arbitrator mutually agreed upon by them.
The Contractor and the involved Union shall attempt mutually
to select an arbitrator, but if they are unable to do so, they
shall request the Federal Mediation and Conciliation Services
(FMCS) to provide them with a list of arbitrators from which
the Arbitrator shall be selected. The rules of FMCS shall
govern the conduct of the arbitration hearing. The decision of
the Arbitrator shall be final and binding on all parties. The fee
and expenses of such Arbitration shall be borne equally be
the Contractor and the involved Local Union(s).

Section 4. Failure of the grieving party to adhere to the time limits established
herein shall render the grievance null and void. Failure of the Contractor to adhere to the
time limits established herein shall result in the grievance being sustained. The time limits
established herein may be extended only by written consent of the parties involved at the
particular step where the extension is agreed upon. The Arbitrator shall have the authority
to make decisions only on issues presented to him or her, and he or she shall not have
authority to change, amend, add to or detract from any of the provisions of this

Agreement.

Section 5. The Owner shall be notified of all actions at Steps 2 and 3 and shall,
upon their request, be permitted to participate in all proceedings at these steps.

ARTICLE Vil
JURISDICTIONAL DISPUTES

Section 1. The assignment of work will be the responsibility of the Contractor
performing the work involved and such work assignments will be in accordance with
decisions issued under the Plan for the Settlement of Jurisdictional Disputes in the
Construction Industry (the “Plan”), or any successor Plan, adopted by the National
Building and Construction Trades Department.

15



Section 2. All jurisdictional disputes on this Project, between or among Building
and Construction Trades Unions and employers, parties to this Agreement, shall be
settled and adjusted according to the present Plan established by the Building and
Construction Trades Department or any other plan or method of procedure that may be
adopted in the future by the Building and Construction Trades Department. Decisions
rendered shall be final, binding and conclusive on the Contractors and Unions parties to
this Agreement.

Section 3. All jurisdictional disputes shall be resolved without the occurrence of
any strike, work stoppage, or slow-down of any nature, and the Contractor’s assignment
shall be adhered to until the dispute is resolved. Individuals violating this section shall be
subject to immediate discharge.

Section 4. Each Contractor will conduct a Pre-Job Conference with the Council
prior to commencing work which shall require completion of a Pre-Job Conference
Verification Form (attached as Appendix 2). This Pre-Job Conference requirement may
be waived only by the Council, in writing, upon request of a Contractor. The Owner will
be advised in advance of all such conferences and may participate if they wish.

ARTICLE IX
MANAGEMENT'S RIGHTS

Section 1. Exclusive Owner - Workforce. Except as otherwise provided in this

Agreement, the Owner (or its designee) and the Contractors retain the authority to
manage their operations and workforces.

Section 2. Materials, Design, Machinery, Equipment. There shall be no

limitation or restriction by a signatory Union upon a Contractor's choice of materials or
design, nor, regardless of source or location, upon the full use and utilization of

equipment, machinery packaging, pre-cast, pre-fabricated, pre-finish, or pre-
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assembled materials, tools or other labor saving devices. The on-site installation or
application of all items shall be performed by the craft having jurisdiction of such work;
provided, however, that installation of specialty items may be performed by employees
employed under this Agreement who may be directed by other personnel in a

supervisory role, in circumstances requiring special knowledge of the particular items.

Section 3. New Technology, Equipment. The use of new technology,

equipment, machinery, tools and/or labor saving devices and methods of performing
work may be initiated by any Contractor from time to time during the Project. The Union
agrees that it will not in any way restrict the implementation of such new devices or

work methods.

Section 4. Disputes. If there is any disagreement between any Contractor and

the Union concerning the manner or implementation of such device or method of work,
the implementation shall proceed as directed by the Contractor, and the Union shall
have the right to grieve and/or arbitrate the dispute as set forth in Article Vil of this

Agreement.

ARTICLE X
WORK STOPPAGES

Section 1. No Strikes or Work Disruptions. There shall be no strike,

sympathy strike, jurisdictional strike, recognitional strike, slowdown, sabotage, work to
rule, sickout, sit down, picketing of any type (including informational picketing),
handbilling, boycott, interruption of work or any disruptive activity that interferes with
or interrupts in any way work on the Project. The applicable local union shall not
sanction, aid or abet, encourage or continue any work stoppage, strike, picketing or
other disruptive activity which violates this Article and shall undertake all reasonable
means to prevent or to terminate any such activity. No employee shall engage in

activity which violates this Article. Any employee who patrticipates in or encourages
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any activity which violates this Article shall be subject to disciplinary action, including
discharge, and if justifiably discharged for the above reasons, shall not be eligible for
rehire on the same project for a period of not less than ninety (90) days. Further, if
the Local Union is unable to provide qualified replacements for those employees who
are in violation of this Article by the beginning of the next shift, the Employer is free to
hire from any source.

Section 2. Union Responsibilities. The Local Union shall not be liable for acts

of employees for which it has no responsibility. The principal officers of the Local
Union will immediately instruct, order and use their best efforts to cause the members
of the Local Union they represent to cease any violations of this Article. If it complies
with this obligation, the Local Union shall not be responsible for unauthorized acts of

employees it represents.

ARTICLE XI
WAGES AND BENEFITS

Section 1. Wages. All employees covered by this Agreement shall be classified

in accordance with work performed and paid 100% of the wages and 100% of the fringe
benefits as established in the respective Union’s Local Area Collective Bargaining
Agreement and any subsequent modifications thereto. The Contractor, upon request,
shall provide the Unions and Owner with substantiation that wages and benefits are
being paid on the Project. The Unions shall provide the Owner, and any Contractor
or subcontractor that is party to this Agreement, with wage, fringe benefit and dues
reporting forms.

Section 2. Payment of Benefits/Contributions. Each Contractor will also pay

all required contributions in the amounts required by Section 1 of this Article to the
established employee benefit funds that accrue to the direct benefit of the employees

(such as pension and annuity, health and welfare, vacation, apprenticeship, training
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funds). With respect to contributions required in this Section to Employer-Union jointly
trusted funds, the Contractor adopts and agrees to be bound by the written terms of
the legally established trust agreement specifying the detailed basis on which
payments are to be made into, and benefits paid out of, such Trust Funds. The
Contractor authorizes the parties to such Trust Funds to appoint Trustees and
successor Trustees to administer the Trust Funds and hereby ratifies and accepts the

Trustees so appointed as if made by Contractor.

Section 3. Non-Affiliated Labor Organizations. The Contractor shall deduct

from each employee’s wages all uniform dues and working assessments the employee
has voluntarily authorized in writing as set forth in the Employee’s Local Collective
Bargaining Agreement. If a labor organization is not affiliated with the Council, and
supplies its members or referrals for work on the Project, such labor organization shall
pay to the Council the dues and assessments it would owe the Council if affiliated, for
all periods during which the labor organization has members or referrals working on
the Project. Any disputes under this paragraph shall be resolved exclusively between
the labor organization and the Council by using the grievance procedure appearing in
Article VII, as provided herein. All grievances shall be reduced to writing within thirty
(30) days of the date on which the aggrieved party discovered the dispute. The
grievance shall be initiated at Article VII, Section 3, Step 3.

ARTICLE XII
LOCAL UNION NEGOTIATIONS DURING
THE PENDENCY OF THE AGREEMENT

Section 1. All parties to this Agreement understand and acknowledge that some
crafts who will be working on the Project are covered by local collective bargaining
agreements that will expire prior to the projected completion of the Project. All parties
understand and agree that irrespective of whether such local collective bargaining
agreement negotiations are successful or unsuccessful, there shall be no strike,

sympathy strike, jurisdictional strike, recognitional strike, slowdown, sabotage, work to
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rule, sickout, sit down, picketing of any type (including informational picketing),
handbilling, boycott, interruption of work or any disruptive activity that interferes with or
interrupts in any way work on the Project by any Union involved in such local
negotiations, or by any of its members, nor shall there be any lockout by a Contractor on
the Project affecting such union or its members during the course of such negotiations.
Irrespective of the status of any such local collective bargaining agreement negotiations,
the affected Union and all of its members will observe and fully comply with the provisions
of this Agreement. Should any Local Union fail or refuse to provide and/or refer qualified
employees for work on the Project during an economic strike, any affected Contractor
shall be permitted to utilize the procedures appearing in Article VI, Section 5 of this

Agreement.

Section 2. Wage/Benefit Increases. Should a craft covered by this Agreement

negotiate an increase in wages or an increase in benefits with any Contractor to
become effective during the term of the Project, those wage and/or benefit increases
shall be paid by the affected Contractor, as of the effective date of those increases, to

those employees in that craft performing work covered by this Agreement.

ARTICLE Xl
HOURS OF WORK, OVERTIME, SHIFTS AND HOLIDAY

Section 1. Work Day and Work Week. Except as provided in Section 4, the

first shift shall consist of eight (8) or ten (10) hours per day between the hours of 6:00
a.m. and 5:30 p.m., plus one-half (1/2) hour unpaid for lunch, approximately mid-way
through the shift. Forty (40) hours per week shall constitute a regular week's work,
whether consisting of five (5) eight (8) eight hours days, or four (4) ten (10) hour days.
The work week will start on Monday and conclude on Sunday. A uniform starting time
will be established for all crafts on each project or segment of the work. Nothing herein
shall be construed as guaranteeing any employee eight (8) or ten (10) hours per day
or forty (40) hours per week. The Union(s) shall be informed of the work starting time

set by the contractor at the pre job conference which may be changed thereafter upon
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three (3) days' notice to the Union(s) and the employees. A second shift, if used, shall
consist of eight hours between 3:00 p.m. and 1:00 a.m.; a third shift, if used, shall begin
between 10:00 p.m. and 1:00 a.m. For purposes of Section 3, the third shift shall be
considered as part of the prior day's work.

Section 2. Starting Times. Employees shall be at their place of work at the

starting time and shall remain at their place of work (as designated by the Contractor)
performing their assigned functions until quitting time, which is defined as the scheduled
end of the shift. The parties reaffirm their policy of a fair day's work for a fair day's
wage. There shall be no pay for time not worked unless the employee is otherwise
engaged at the direction of the Contractor.

Section 3. Overtime. Overtime shall be defined as all hours worked in excess

of forty (40) hours in a work week or, for 8 hour shifts, in excess of eight (8) hours per
day; or for 10 (ten) hour shifts for work in excess of 10 hours per day; such work and
work performed on Saturdays shall be paid at one and one-half times the straight time
rate of pay. However, in scheduled four (4) day/ten hour shift work weeks, Friday may
be scheduled as a “makeup” day at straight time to make up for a day lost (Monday
through Thursday) due to inclement weather. In addition, if a “make-up” day is
scheduled, all employees directed to work on such day will be guaranteed a minimum
of four (4) hours work or pay. In any week in which employees on the Project are
scheduled on four/ten hour shifts, an employee whose first day of work on the Project
begins on Wednesday or later day of the schedule shall be paid, during the first week
of his employment only, time-and-one-half for all hours worked in excess of eight in a
day or each day he works during said week. Work on Sundays and holidays shall be
at double time. There shall be no restriction on any contractor’s scheduling of overtime
or the non-discriminatory designation of employees who will work. The contractor shall
have the right to schedule work so as to minimize overtime. There shall be no

pyramiding of overtime pay under any circumstances.
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Section 4. Shifts.
(a) Shift work may be performed at the option of the Contractor(s) upon three

(3) days' prior notice to the Union and shall continue for a period of not less
than five (5) working days. Saturdays and Sundays, if worked, may be used
for establishing the five (5) day minimum work shift. If two shifts are worked,
each shall consist of eight (8) hours of continuous work exclusive of a one--
half (*2) hour non-paid lunch period. Any third shift shall consist of seven (7)
hours of continuous work exclusive of one-half (%) hour non-paid lunch period
for eight (8) hours pay. A premium of $.25 per hour shall be paid for work
on the second shift and $.50 per hour for work on the third shift.

(b) The Contractor may establish a work week of four (4) consecutive ten (10)
hour work days (exclusive of one-half (¥2) hour unpaid lunch, approximately

midway through the shift) between Monday through Thursday.

Section 5. Minimum Pay. An employee who reports for work at the regular

starting time and for whom no work is provided shall receive pay equivalent to two (2)
hours at the applicable hourly rate, provided the employee at the employer’s discretion
remains available for work. Any employee who reports for work and for whom work is
provided shall be paid for actual time worked but not less than two (2) hours. It will
not be a violation of this agreement when the employer considers it necessary to shut
down to avoid the possible loss of human life, because of an emergency situation that
could endanger the life and safety of an employee. In such cases, employees will be
compensated only for the actual time worked. In the case of a situation described
above where the employer requests employees to remain available for work, the
employees will be compensation for such time. If a project is shut down because of
weather, employees, who report for work, shall be paid actual time worked but not less
than two (2) hours. Procedures for prior notification of work cancellation shall be
determined at the pre-job conference. The provisions of this section are not applicable

where the employee voluntarily quits or lays off.

Section 6. Holidays. Holidays shall be New Year's Day, Good Friday, Memorial
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Day, Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, the Day after
Thanksgiving Day, and Christmas Day. A holiday falling on Saturday shall be observed
on the preceding Friday. A holiday falling on Sunday shall be observed on the
following Monday.

Section 7. Meal Period. The Contractor will schedule a meal period of not more

than one-half hour duration at the work location at approximately the mid-point of the
scheduled work shift (4 hours in a five day work week, 5 hours in a four-day work
week), consistent with Section 1; provided, however, that the Contractor may, for
efficiency of the operation, establish a schedule which coordinates the meal periods of
two or more crafts. If an employee is required to work through his meal period, he shall
be compensated for the time worked at the applicable overtime rate and the employee
shall, when work permits, eat his lunch "on the fly".

Section 8. No Organized Work Breaks. There will be one (1) break during the

first four (4) hours of a shift which shall be taken at the employee’s work station.
Individual nonalcoholic beverage containers will be permitted at the employee's work
station.

Section 9. Helmets to Hardhats.

(@)  The Employers and the Unions recognize a desire to facilitate the entry into

the building and construction trades of veterans who are interested in
careers in the building and construction industry. The Employers and
Unions agree to utilize the services of the Center for Military Recruitment,
Assessment and Veterans Employment (hereinafter “Center”) and the
Center's “Helmets to Hardhats” program to serve as a resource for
preliminary orientation, assessment of construction aptitude, referral to
apprenticeship programs or hiring halls, counseling and mentoring, support
network, employment opportunities and other needs as identified by the
parties.

(b)  The Unions and Employers agree to coordinate with the Center to create
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and maintain an integrated database of veterans interested in working on
this Project and of apprenticeship and employment opportunities for this
Project. To the extent permitted by law, the Unions will give credit to such
veterans for bona fide, provable past experience.

ARTICLE XIV
APPRENTICES

Section 1. Need For. The parties recognize the need to maintain continuing

support of programs designed to develop adequate numbers of competent workers in
the construction industry. The Contractor(s) will, accordingly, employ apprentices in
their respective crafts to perform work on the Project in accordance with Section 2

below.

Section 2. Ratios. The Union agrees to cooperate with the Contractor in

furnishing qualified apprentices as requested and if available. Apprentices shall
perform the work of their craft in accordance with the ratios and terms in their local area
collective bargaining agreements. To the extent requested by Owner, the Contractor(s)
may use the maximum number of apprentices permitted by local collective bargaining
agreements.

ARTICLE XV
DRUG AND ALCOHOL POLICY

Section 1. Drug and Alcohol Policy. All parties understand and agree that a drug

and alcohol policy, approved by the Council, will be in force for all work performed under
the Agreement. The drug and alcohol policy will prohibit the use, sale, transfer, purchase
and/or possession of a controlled substance, alcohol and/or firearms while on the
Project's premises and will require testing of employees. The drug and alcohol policy,
attached hereto as Appendix 3, is incorporated into and made part of this Agreement

and is implemented for all Contractors and employees working on the Project.

24



ARTICLE XVI
NON-DISCRIMINATION

Section 1. Policy. It is the continuing policy of the Owner, the Contractors and

the Unions that the provisions of this Agreement shall be applied without discrimination
because of age, race, sex, color, religion, creed, national origin, sexual orientation or
any other basis prohibited by applicable law.

ARTICLE XVII
SOLE AND COMPLETE AGREEMENT

Section 1. The parties agree that this Agreement constitutes the sole and
complete agreement between them governing the rates of pay and working conditions
of the construction employees working on the Project. This Agreement settles all
demands and issues on the matters subject to collective bargaining and shall not be
modified or supplemented in any way except by written agreement executed by the
Owner and all parties.

ARTICLE XVII
SEPARABILITY AND SAVINGS CLAUSE

Section 1. Intent of Parties. If any article or section of this Agreement shall be

held invalid by law or by a tribunal of competent jurisdiction, or if compliance with or
enforcement of any article should be restrained pending a final determination as to its
validity, the remainder of this Agreement shall not be affected and shall remain in full
force and effect. In the event that any article or section is held invalid, the parties hereto
shall, upon the request of the Unions, enter into collective bargaining negotiations for
the purpose of arriving at a mutually satisfactory replacement for such article during the
period of invalidity or restraint. If the Owner and the Council cannot agree on a mutually
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satisfactory replacement, either party shall be permitted to submit its demand to formal
interest arbitration under the Rules of Federal Mediation and Conciliation Service.

Section 2. Force of Agreement. The parties recognize the right of the Owner

to withdraw, at its absolute discretion, the utilization of this Agreement as part of any
bid specification should a court of competent jurisdiction issue any order which could
result, temporarily or permanently, in a delay of the bidding, awarding, and/or
construction work on the Project. Notwithstanding such an action by the Owner, or
such court order, the parties agree that the Agreement shall remain in full force and
effect on the Project, to the maximum extent legally possible. It is hereby agreed that

this Agreement covers all of the signatory local unions listed below.

Section 3. Delegation. The Owner, in its sole and absolute discretion has the

right to delegate its duties hereunder to a representative and/or designee who may be
either an employee of Owner or a third party with whom Owner has contracted for

contractor services.

26



OWNER

CITY OF CANTON

\e/aVA

U
D‘r(/\(?f‘ ot Pwh\h_ gerva.

APPROVED AS TO FORM

CITY OF
DIRE

ON
R/OF LAW

27

EAST CENTRAL OHIO BUILDING &
CONSTRUCTION TRADES COUNCIL,
AFL-CIO

4@;/?0@6%

FhesDerT

BOILERMAKERS LOCAL NO. 744
e Ll
Name'cgz-ﬁ"x/ / 4%
Title: ,%v;'/ﬂss /%’c—ﬂ/?/
Date: /’ /& Z%

BRICKLAYERS LOCAL 6

By:%/y% « %—_\
Na e:;lzézﬁa' /1. chﬁéé
Title: el Bep.

Date: _/~4 - 24

ELECTRICIANS LOCAL NO. 540

oy KA Yo
Name:_ERIK H/HUN
Tite: Bus. Mer. /E S.
pate: 12/27/23




28

ELEVATOR CONSTRUCTORS
LOCAL NO. 45

By:

£y 4
Name:_ Az '/én_v‘q

Title: B// q.

Date: _ ¢ ?254292_3

GENERAL TRUCK DRIVERS &
HELPERS UNION LOCAL NO. 92

o LML

Name: W/{[M/ér

Title: %C Q EZ e

Date: __/ 247 2 ,47/7

GLAZIERS LOCAL NO. 1162

By: ,24/%// %ﬁ "

Name: _fm f % /{’éf (}//'

Title: b

Date: /. 2 “2 7"23




29

HEAT & FROST INSULATORS AND
ALLIED WORKERS LOCAL
NO. 84

By: \Z,M%g’v\

v/
Name' < S-Ly‘lgq

{
Title: B)S\ ne S0 \N\ R <X

Date: \2\\272 25

IRONWORKERS LOCAL NO. 5§50

By: L%&’F&)”l /UOC)?C(/

Name.!;i_)%a‘v’/ /DQ'/"C.

Title:Jgue-me‘b‘j V)/Io'ﬂo}qﬁ?/'

Date: /):’/9{;/ AR

LABORERS LOCAL NO. 1015

Title:

(L
ﬁu@mﬂmﬁL

Date: l_!l lc\!o?"f



OPERATIVE PLASTERERS AND
CEMENT MASONS LOCAL NO. 109

By: MHFK Radarsg v

Name: %(AJ»\
Title: ‘f\~ AL

Date: _\Z "2%p- 23

PAINTERS LOCAL NO. 841

By: )2?4/{,7? 3 /"%Zﬁ

Name: St //é/'//w

Title: /J 4

Date: [(R-27-23

PLUMBERS, PIPEFITTERS AND
REFRIGERATION LOCAL NO. 94

By: Brett psllbesh
Name: ) 2
L
Title: AM
Date: 22727

ROOFERS LOCAL UNION NO. 88

ByﬁQ\Né NS Wﬂ

Name: Qouccsg, & “\obzﬁi

Title:&\)s\nesj ﬁ\mo\i\}f

Date: \)‘} )‘33 S>>




31

SHEET METAL WORKERS LOCAL
NO. 33

L

By:

/

Namg;‘da?/“;/ DU a;bO

Title: Svs: ness /V GENT

Date: /. 0—';/017/ 2023

SPRINKLER FITTERS LOCAL
NO. 669

By:

Name:

Title:

Date:

INDIANA/KENTUCKY/OHIO
REGIONAL COUNCIL OF
CARPENTERS

ﬁ/ e

Name: ﬁ;df, 2 m/gﬂg

Title:__Se- {4’_1/,,,, L

Date: //éé y



APPENDIX 1

LETTER OF ASSENT TO THE PROJECT LABOR AGREEMENT
FOR THE
PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE I

Pursuant to Article |, Section 1 and Article IV, Section 3 of the Project Labor
Agreement (the “Agreement”) for the above-referenced Project, the undersigned
party hereby agrees that it will comply with and be bound by all of the terms and
conditions of the Agreement and agrees to all approved amendments or revisions
thereto.

By executing this Letter of Assent, the undersigned also reaffirms, acknowledges,
and agrees that it must participate in a Pre-Job Conference with the East Central
Ohio Building & Construction Trades Council prior to performing any work on the
Project. A Pre-Job Conference shall be valid only where the undersigned
Contractor completes the Pre-Job Conference Verification Form provided in
Appendix 2.

This Letter of Assent shall ONLY apply to the above-referenced Project and shall
remain in effect for the duration of the above-referenced Project, after which this
Letter of Assent will automatically terminate without further notice.

For the Contractor (or Subcontractor of whatever tier)

Name of Contractor/Subcontractor:

By its Authorized Representative:

Print Name:

Title:

Signature:

Date:

Phone:

Email:
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APPENDIX 2

Pre-Job Conference Verification Form

Date of Conference

Location of Conference

Project Name

Contractor Name

Address of Contractor

Point of Contact

Phone

Email

Scope of Work

Contractor has provided Council with a list of all proposed trade assignments by craft including
scope of work for each assignment.

Y_ O N__
Contractor has provided Council with a list of all subcontractors that will perform work on the
Project.

Y__ O N__
Contractor affirms that it is responsible for subcontracting any work on the Project in strict
compliance with Article IV, Section 3 of the Project Labor Agreement.

Y N

The Council has in its possession a Letter of Assent signed by Contractor.
Y N

ACKNOWLEDGED:

BY COUNCIL.: (signature) (title)

BY CONTRACTOR: (signature) (title)
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APPENDIX 3
EMPLOYEE DRUG AND ALCOHOL TESTING POLICY
SPECIFICATIONS

The Owner is committed to providing a safe workplace for the workers assigned

the Project, promoting high standards of employment health, and fostering productivity
that satisfies its quality expectations. Consistent with the intent and spirit of this
commitment, the Owner and ECOB & CTC have established a substance abuse testing
specification for the Project with the goal of maintaining a work environment that is
free from the effects of the use of illegal drugs and alcohol. The Owner will implement
the terms of this policy.

This specification is not intended as a substitute for the Contractors' complete
written substance abuse policy. Normally, such policies include other important
features, including, but not limited to, an employee education and awareness Program,
a supervisor training program and an employee assistance program.

The policy for this Project requires that any construction employee entering the
project site will comply with the substance abuse testing requirements as outlined in
this section. The Owner reserves the right to amend this specification upon written
notice to the Contractor and the Unions on the Project. The parties to this agreement
shall recognize the Drug Free Work Site Program as implemented through participating
Unions and/or Contractors as administered by the contractor, or for contractors who are
not signatory to agreements with signatory unions belonging to ECOB & CTC, and
their core employees, an equivalent program that meets the specifications, contractual
requirements, and testing requirements as set forth in Appendix 3.

CONTRACTUAL REQUIREMENTS

All Contractors must have and enforce a written Substance Abuse Program

incorporating the testing requirements, term, and conditions set forth in this
specification. This specification is applicable to all employees, current and
prospective, in order to be eligible to perform work at the Project. The Contractors
must comply with the specification. Supplies, vendors, and visitors are subject to
confirmation of their abstinence from the possession or use of substances indicated in

this specification. A copy of each contractor's substance abuse program must be
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submitted to the Owner for approval prior to commencement of any work on the Project
site.

The substance abuse program must apply to all employees working on the
Project and subcontractors' of any of tier working on the Project site. This includes
workers, new hires, replacement workers, and supervisory personnel. No employee
or prospective employee of a Contractor shall be permitted to work on the Project site
unless such employee has submitted to testing by this specification and unless the
results of such testing are negative as hereinafter defined. The Contractor must
provide the Owner with a Monthly Summary Report of the Substance Abuse Program
compliance.

All Contractors must train their respective employees in methods that will allow
them to recognize substance abusers. Supervisory Employees of the Owner or its
subcontractor shall be trained to take action, and to confront a substance abuser in a
manner consistent with generally accepted safety-training procedures.

The cost of implementing the Substance Abuse program shall be borne by each
respective Contractor affected by this specification.

Suppliers, vendors, and visitors must become signatory to the terms of this
specification and their abstinence from substance abuse, and their continued
avoidance of violations of the specification at the project site. Furthermore, in the event
of an incident and/or accident occurrences involving suppliers, vendors, and/or
visitors, the same agrees to submit to the substance abuse testing when requested.
Refusal to comply would be grounds to have the supplier, vendor, or visitor permanently
barred from the Project site by regulators.

TESTING REQUIREMENTS

The Project requires:

o Post-offer/Pre-engagement drug and alcohol testing.

o Testing for reasonable suspicion of illegal drug use or alcohol use.

o Postaccident and post incident drug and alcohol testing upon reasonable
suspicion.

e Drug testing following discovery of illegal or unauthorized drugs or

paraphernalia as creating reasonable suspicion.
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All Prime Contractors must perform post-offer/pre-engagement, and post
accident/incident testing upon reasonable suspicion, as follows:

a. All drug testing must be conducted by a National Institute of Drug Abuse (NIDA)
certified laboratory with test results interpreted by a licensed medical review
officer (MRO).

b. The initial screen tests for alcohol shall be performed by using either a saliva test
or breathalyzer test comparable to the type used by state or local law
enforcement officials. Furthermore, alcohol confirmatory tests shall be performed
by using either blood alcohol test or a Breathalyzer test comparable to the type
used by state or local law enforcement officials.

c. Evidence of the negative test results of individual employees required by this
specification shall be furnished to the Owner prior to the commencement of
work by the individual employee and promptly after performance of any
subsequent testing required by this specification. Acceptable negative test
result format.

e A certificate signed by the testing laboratory, setting forth the nature and
results of performed; or

¢ An identification card signed by the respective Prime Contractor and issued
to the individual employee, setting forth as reported on a certificate issued
by the testing laboratory. The name of the testing laboratory shall also
appear on the identification card; provided the affected employee
authorizes the issuance of such identification card.

COMPLIANCE PROCEDURE

The Owner reserves the right to audit any substance abuse program required

by this specification to verify compliance results within twenty-four (24) hours of
notification of the intent to audit. The Owner shall have free right of access to all
relevant records of the Prime Contractor and their subcontractors and supplies for this
purpose, provided such record disclosures are within the scope of the States
guidelines pertaining to confidentiality of employee records.

The Contractor's pre-engagement employees who receive a positive test result
shall immediately leave the Project Site. Transportation of employees receiving the
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positive test result is the direct responsibility of the employing Prime Contractor,
including employees of its subcontractors. Furthermore, pre-engagement employees
receiving a positive test shall not be permitted to return to the Project Site earlier than
90 days from the date of the positive test. At this time the employee may begin the
process outlined by this specification again.
DEFINITIONS/ CONFIDENTIALITY/RULES- DISCIPLINARY ACTIONS-
GRIEVANCE PROCEDURES

1. DEFINITIONS:

(a) Company Premises - the term "Company Premises" as used in this policy

includes all property, facilities, land, building, structures, automobiles, trucks
and other vehicles owned, leased or used by the Contractor on the Project.
Construction job sites for which the Contractor has responsibility are
included.

(b) Prohibited Items & Substances - Prohibited substances include illegal drugs

(including controlled substances, look alike drugs and designer drugs,
alcoholic beverages, and drug paraphernalia in the possession of or being
used by an employee on the job.

(c) Employee - Individuals, who perform work for the Contractor, including, but
not limited to management, supervision, engineering, craft workers and
clerical personnel.

(d) Accident - Any event resulting in injury to a person or property to which an
employee, or contractor/contractor's employee, contributed as a direct or
indirect cause.

(e) Incident - An event which has all the attributes of an accident, except that
no harm was caused to person or property.

(f) Reasonable Cause - Reasonable cause shall be defined as tardiness,

excessive absenteeism, and erratic behavior such as noticeable imbalance,
incoherence, and disorientation.
2. CONFIDENTIALITY

(a) All parties to this policy and program have only the interests of employees

in mind; therefore, encourage any employee with a substance abuse problem
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to come forward and voluntarily accept our assistance in dealing with the
illness. An employee assistance program will provide guidance and direction
for you during your recovery period. If you volunteer for help, the Contractor
will make every reasonable effort to return you to work upon your recovery.
The Contractor will also take action to assure that your iliness is handled in a
confidential manner.

(b) All actions taken under this policy and program will be confidential and
disclosed only to those with a "need to know."

(c) When a test is required, the specimen will be identified with a code number,
not by name, to insure confidentiality of the donor. Each specimen container
will be properly label and made tamper proof. The donor must witness this
procedure.

(d) Unless an initial positive result is confirmed as positive, it shall be deemed
negative and reported by the laboratory as such.

(e) The handling and transportation of each specimen will be properly
documented through the strict chain of custody procedures.

3. RULES - all employees must report to work in a physical condition that will enable
them to perform their jobs in a safe and efficient manner. Employees shall not:

(a) Use, possess, dispense or receive prohibited substances on or at the Project
job site; or

(b) Report to work at or on the Project with any measurable amount of prohibited
substances in their system.

4. DISCIPLINE - When the Contractor has reasonable cause to believe an employee
is under the influence of a prohibited substance, for reasons of safety, the employee
may be suspended until test results are available. If no test results are received after
three (3) working days, the employee, if available, shall return to work with back pay. If
the test results prove negative, the employee shall be reinstated with back pay. In all
other cases:

(a) Applicants testing positive for drug use will not be hired.

(b) Employees who have not voluntarily come forward, and who test positive for

a drug use, will be terminated.
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(c) Employees who refuse to cooperate with testing procedures will be
terminated.
(d) Employees found in possession of drugs or drug paraphernalia will be
terminated.
(e) Employees found under the influence of alcohol while on duty, or while
operating a company vehicle, will be subject to termination.
5. PRESCRIPTION DRUGS - Employees using a prescribed medication which, in their
physician's opinion, may impair the performance of their duties, either mental or motor

functions, must immediately inform the supervisor of such prescription drug use if
instructed by their physician to do so. For the safety of all employees, the Contractor
will consult with you and your physician to determine if a reassignment of duties is
necessary. The Contractor will attempt to accommodate your needs by making an
appropriate reassignment. However, if a reassignment is not possible, you will be
placed on temporary medical leave until released as fit for duty by the prescribing

physician.
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Appendix B

Prevailing Wage Requirements and Rates

Overview

This project will utilize Ohio Prevailing Wage Rates. All contractors and subcontractors are
required to comply with all Prevailing Wage Requirements in the Ohio Revised Code. These
requirements are outlined below and sample documents are contained in the following pages and
will be utilized to comply with these requirements. Please note that the City of Canton will
withhold payroll and/or retainage for a pay application or for the project in total until all
prevailing wage issues are resolved.

Payroll Dates Form

Must be submitted to the Prevailing Wage Coordinator (PWC) on or before the date your
company starts work under the contract. It is to be completed with the actual payroll dates and
not a day of the week. This requirement applies to all contractors/subcontractors.

Letter of Authorization for Payroll Signature

The person signing the certified payrolls must be an Owner or Corporate Officer of the company,
or an Authorization letter must be completed and sent to the Prevailing Wage Coordinator. The
document sent must be the original signed notarized document. If the person signing the
payroll changes during the course of the project then a new Letter of Authorization for payroll
signature must be submitted.

Fringe Benefits Form
Please complete and return along with the payroll dates form and letter of authorization for
payroll signature form.

Notification to Employee Form

If your company is a non-union company you must provide a completed Notification form to
each employee working on this site and provide the PWC a copy (wage and fringe benefit
amounts on Notification must match amounts listed on payrolls), the form must have the
Prevailing Wage Coordinator information, if you are a union company you need to send the
PWC a copy of the contract/agreement your company has with the local Trade Union(s).

Certified Payroll

The first certified payroll must be sent to the Prevailing Wage Coordinator within two weeks
of 1%t pay period on the job, payrolls must be sent weekly to the Prevailing Wage Coordinator if
your company is working four months or less on site, payrolls must be sent at least monthly if
working more than four months on site. Certified payroll forms used by contractors must
include all the information that is on payroll form included with this package, if the payroll
form you use does not have sections for all the information, it must be included as an attachment
to the certified payroll. (During the project you may send copies of the certified payroll but by
the end of the project you must provide the original signed documents to the Prevailing
Wage Coordinator before you will receive your final payment). Fringe benefit break down
needs to be attached to each payroll. For any work classifications requiring a group number (1-
5) such as laborer or operating engineer if the group number or identifying equipment employee
is operating is not entered a revised payroll will be required.




Affidavit of Compliance

When each contractor/subcontractor has completed their work on the job site they’re required to
submit a Final Affidavit of Compliance before the primary contractor receives their final
payment and any retainer. Must send Prevailing Wage Coordinator original signed document.

Apprentices
Any/all apprentices working on this project must be registered with the State of Ohio

Apprenticeship Council, apprentices on site cannot exceed ratios in the wage decision rate
schedule, contractors/subs must provide the Prevailing Wage Coordinator a copy of the
Apprenticeship Agreement from the program for each apprentice on the project with the first
payroll on which they appear. You must provide the apprentice level/year, i.e. 1, 2, 3, etc. and/or
percent of Journeyman’s pay rate, i.e. 50%, 55%, etc. on the certified payrolls.

Subcontractors

If any subcontractors will be used during this project then a list of subcontractors including their
name, address, and phone number must be provided to the Prevailing Wage Coordinator. The
Prime contractor is responsible for all forms to be furnished to subcontractors, along with wage
rates or any other modification vital to the project.

Prevailing Wage Rates

Attached are the State of Ohio Prevailing Wage Rates as of the posting date of this bid. Actual
rates due to workers will be those in affect at the time of work. Please note that the wages of the
County where the work is be completed will be in effect. Due to the location of the water
treatment plants, this could be either Stark or Tuscarawas counties. Both are attached. All
applicable prevailing wage rates must be posted on the job site for the duration of the project.




WEEKLY PAYROLLS

Each week as work progresses the Contractor must submit to the Prevailing Wage Coordinator
original, certified, signed weekly payrolls containing the following information:

A)
B)

0)

D)
E)

F)

G)
H)
)
J)

Name of each employee.
Employees’ social security numbers

Special classification of employees (same as shown on wage
determination or provisional approval.)

Rate of pay not less than that shown on the wage determination.
Allowable fringe benefits paid to the employee.

Hours worked each day and total hours worked for each week for each
employee.

Gross amount paid to each employee.

Itemized deductions for each employee.

Net amount paid to each employee.

The following certification:

"I certify that the payroll is correct and complete, that the wage rates
contained therein are not less than the applicable rates contained in the
Wage Determination decision of the Department of Industrial Relations,
Prevailing Wage Rate Division, State of Ohio, and that the classifications

set forth for each laborer or mechanic conform with the work he
performs".

(SIGNATURE)

(TITLE)



PREVAILING WAGE COORDINATOR

The City of Canton has designated Cheryl Southwell as Prevailing Wage Coordinator, in
accordance with Section 4115.071 of the Ohio Revised Code.

Her office is located at City of Canton, 218 Cleveland Ave SW, Canton, Ohio 47702
Cheryl Southwell: 330-438-4183

CONTRACTORS SUBMISSIONS TO THE WAGE COORDINATOR:
1) Contractors are required to supply to the Wage Coordinator, a schedule of the dates

during the life of the contract with City of Canton on which they are required to pay
wages to the employees. See Section 4115.03 (A) (2)

2) Contractors shall also deliver to the Wage Coordinator a certified copy of the payroll

within two weeks after the initial pay date and supplemental reports for each month
thereafter, which shall exhibit for each employee, their name, current address,
social security number, job classification, number of hours worked for project, rate

of pay, project gross pay, fringe payments, total hours all jobs, total gross all jobs,
and deductions from their wages. See Section 4115.03 (A) (3)

3) If the life of the contract is expected to be no more than four months from the beginning
of performance by the contractor or subcontractor, such supplemental reports shall be
filed each week after the initial report. See Section 4115.03 (A) (6) (C)

4) The certification of each payroll shall be executed by the contractor, subcontractor, or
duly appointed agent thereof and include a State of Compliance stating that the payroll
is correct and complete and that during the payroll period, all persons employed on said
project have been paid the full weekly wages earned, that no rebates have or will be made
either directly or indirectly to, or on behalf of said contractor or subcontractor for the full
weekly wages earned by any person and that no deductions have been made either
directly or indirectly from the full wages earned by any person, other than permissible
deductions. See Section 4115.03 (A) (6) (C)

5) Contractors will also provide each month a copy of any Labor Union Fringe Benefit
Fund reports that they submitted to the unions. See Section 4115.03

PREVAILING WAGE COORDINATOR MONITORING PROCEDURES
The wage Coordinator’s duties are those specified in Section 4115.071 and shall include:

1 Attend Pre-Construction Meetings to advise contractor of Prevailing Wage responsibilities
2 Wage Coordinator has the authority to spot check employees pay checks in the field on the

scheduled pay days for full compliance, with regard to the prevailing wage rates, including
benefits.



Wage Coordinator shall visit the project site to get names of employees performing work on
the project site, to cross check with payroll reports submitted.

Wage Coordinator shall verify the subcontractors performing work on the project site with
regard to whether they have been approved by the contracting authority.

Wage Coordinator shall check to see that the prevailing wages are posted on the project site
in a place accessible to employees.

Ascertain that the statement of compliance accompanying the certified payroll is the correct
one for the project

Wage Coordinator has the right to request any addition information they feel is required for
proper wage verification.

Contact Contractors of delinquent payrolls

Notify contractors when necessary to request payroll corrections

10 Investigate wage complaints ,by self or with Ohio Department of Commerce Division of

Labor & Worker Safety



PAYROLL DATES
PREVAILING WAGE LAW

Instructions to the Contractor: Please read the following and provide the required information noted on this form.
This document must be submitted to the Prevailing Wage Coordinator for the public authority on or before your
company begins any work under a contract for a public improvement. This requirement is also applicable to your
subcontractors. Please make a copy of this document available to them. The prevailing wage laws state that
contractors are responsible for their subcontractors.

will begin performance under contract on the

(Name of Contractor)

project on
(Name and Location of Project) (Start Date)

and will conclude work on said project on

(End Date, if known)

In accordance with Section 4115.071 (C) of the Ohio Revised Code, listing of payroll dates, | hereby submit the
following schedule of dates that my company is required to pay wages to its workers while on this project.

NOTE: If the life of the project is expected to be over three (3) months in length, provide only the days of the week
your pay period starts and ends, plus the day you pay your workers.

Day Pay Period Starts: Day Pay Period Ends:

Pay Day:

| acknowledge that | am required by section 4115.071 (C) of the Ohio Revised Code that | must submit a copy of my
company's certified payroll records for this project to the Prevailing Wage Coordinator of the public authority within two
weeks of the initial pay date listed above. | further acknowledge that | am responsible to collect and submit my
subcontractor's prevailing wage documents, including their certified payroll records in accordance with the law.

(Contractor’s Signature and Title) (Company Name)

(Date)



LETTER OF AUTHORIZATION FOR PAYROLL SIGNATURE:

DATE:

COMPANY NAME:

ADDRESS:

FEDERAL I.D.#

RE:

(Project Name) (Project Number)

(Address)

hereby authorizes

(Company Officer/Owner-Title)

as the person to

complete and sign all certified payroll forms for the above project.

BY:

(Print Name)

(Signature)

(Title)

Sworn and subscribed in my presence this day of 20

Notary Public



FRINGE BENEFITS

PLEASE COMPLETE THIS FORM AND RETURN IT TO THE ADDRESS BELOW.

FRINGE BENEFITS ARE ALL PAID IN CASH TO THE EMPLOYEE.

FRINGE BENEFITS ARE PAID IN CASH AND TO THE BENEFIT PROGRAMS LISTED BELOW.

FRINGE BENEFITS ARE ALL PAID TO THE FOLLOWING BENEFIT PROGRAMS:

HEALTH & WELFARE PLAN:

ADDRESS:

PENSION PLAN:

ADDRESS:

APPRENTICESHIP PROGRAM:

YOUR COMPANY IS: UNION NON-UNION
YOUR COMPANY PAYS ALL EMPLOYEES: WEEKLY BI-WEEKLY

FORWARD A BLANK FORM TO EACH SUBCONTRACTOR ON THE PROJECT FOR COMPLETION.
RETURN ALL FORMS TO:

CITY OF CANTON

218 CLEVELAND AVE SW

CANTON, OHIO 44702

ATTN: PREVAILING WAGE COORDINATOR

CONTRACTOR’S NAME:

ADDRESS:

PROJECT NAME:




PREVAILING WAGE NOTIFICATION TO EMPLOYEE

4115.05...the contractor or subcontractor shall furnish each employee NOT covered by a collective bargaining agreement written notification of the job

classification to which the employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of pay and
the fringe payments, and the identity of the prevailing wage coordinator appointed by the public authority. The contractor or subcontractor shall furnish the same
notification to each affected employee every time the job classification of the employee is changed.

Project Name:

Job Number;

Contractor:

Project Location:

Prevailing Wage Coordinator Employee
Public Authority: Name:
Name of PWC: Street:
Street: City:
City: State/Zip:
State/Zip: Phone:

Email:

Phone: Last 4 Digits of SS #:

type of work you are performing.

You will be performing work on this project that falls under these classifications. You will be paid the appropriate rate for the

Classification: Prevailing Wage Minus your Your hourly base
Rate Total Package: | fringe benefits *: rate and
overtime:
/
/
/
/
/
/
| Hourly fringe benefits paid on your behalf by this company (Yearly amount the company pays divided by 2080): |
Fringe Amount Fringe Amount
Health Insurance Vacation
Life Insurance Holiday
Pension Sick Pay
Other (specify) Training
Other (specify) Total Hourly Fringes *
Contractor’s Signature: Date:
Employee’s Signature: Date:




General:

INSTRUCTIONS FOR PREPARING CERTIFIED PAYROLL REPORTS

Contractors and subcontractors are required by law to submit certified payroll reports for work on projects covered by Ohio’s Prevailing Wage
Law. This form meets the reporting requirements established by Ohio Revised Code Chapter 4115. The use of this form is not mandatory;
employers may submit their own forms if all of the required information is included. This form may be reproduced, or additional copies
obtained from:

Ohio Department of Commerce

Division of Industrial Compliance

Bureau of Wage and Hour Administration

6606 Tussing Road, P.O. Box 4009

Reynoldsburg, Ohio 43068-9009

614-644-2239

www.com.ohio.gov

Certified Payroll Heading:

Employer name and address: Company’s full name and address...Indicate if the company is a subcontractor.
Subcontractor: Check and list the name of the General Contractor or Prime.

Project: Name and location of the project, including county.

Contracting Public Authority: Name and address of the contracting public authority... (Owner of the project).
Week Ending: Month, day, and year for last day of reporting period.

Payroll #: Indicates first, second, third, etc. payrol! filed by the company for the project.

Page indicator: number of pages included in the report.

Project Number: Determined by the public authority...If there is no number leave blank.

Payroll Information by column:

1. Employee Name, Address and Social Security number: This information must be provided for all employees that perform physical
labor on the project. The Social Security number is required; the last four digits may be permitted by the public authority. Corporate
officers, partners, and salaried employees are considered employees and must be paid the prevailing rate. Individual sole
proprietors do not have to pay themselves prevailing rate but must report their hours on the project.

2. Work Class: List classification of work performed by employee. If unsure of work classification, consult the Ohio Department of
Commerce-Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration. Employees working more than one
classification should have separate line entries for each classification. Indicate what year/level for Apprentices. Be specific when
using laborer and operator classifications; for example, Backhoe Operator or Asphalt Laborer or by “Group”.

3. Hours Worked, Day & Date: In the first row of column 3, enter days of the company's pay period for example; M T W TH F S
S. The second row is for the date that corresponds with each day for the pay period. In the employee information section, enter
the number of hours worked on the prevailing wage project and which day the hours were worked. Separate rows are labeled for
(ST) straight time hours and (OT) overtime hours. All hours worked after 40, must be paid at the appropriate overtime rate.

4. Project Total Hours: Total the hours entered for pay period.
5. Base Rate: Enter actual rate per hour paid to the employee. The overtime hourly rate is time and one-half the base rate listed in the

prevailing wage schedule plus fringe benefits at straight time rate. The prevailing wage schedule lists the base rate plus fringe
benefit amounts. These amounts added together equal the total prevailing wage rate. Employers must pay this total amount in one
of three ways.

1) Total rate may be paid in entirety in the base rate to the employee; in which case, the cash designation will be checked for
fringe benefits.

2) Total rate may be paid as listed in prevailing wage rate schedule with total fringe amounts paid approved plans.

3) Total rate may be paid with a combination of base rate and fringe payments to approved plans in amounts other than

those listed in schedule.

6. Project Gross: Enter total gross wages earned on the project for straight time and overtime. Project hours “X” base rate should equal
project gross.

7. Eringes: If fringe benefits are paid in the hourly base rate, indicate this by marking the Cash space. If fringe benefits are paid to
approved plans as listed in the prevailing wage rate schedule, mark the space Approved Plans. If fringe benefits are paid partially
in the base rate and partially to approved plans, mark the space Cash & Approved Plans. List the hourly amount paid to approved
plans for each fringe. If payments are not made on a per hour basis, calculate the hourly fringe credit by dividing the yearly
employer contribution by the lesser of. hours actually worked in the year (these must be documented) or 2080. Fringe benefits
include: Employer’s share of health insurance, life insurance, retirement plan, bonus/profit sharing, sick pay, holiday pay, personal
leave, vacation, and education/training programs. If unsure of a possible fringe benefit, contact the Ohio Department of Commerce-
Division of Industrial Compliance & Labor-Bureau of Wage and Hour Administration.

8. Total Hours All Jobs: Total all hours worked during the pay period including non-prevailing wage jobs.
9. Total Gross All Jobs: Gross amount earned in the pay period for all hours worked.
10. Self-explanatory.

1. Self-explanatory.
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FINAL AFFIDAVIT OF COMPLIANCE
PREVAILING WAGES

l, , do hereby certify

(Name of person signing affidavit) (Title)

that the wages paid to all employees of:

(Company name)

for all hours worked on project:

(Project name)

(Project location)

During the period from to are in compliance with
(Project Dates)

Prevailing Wage requirements of Chapter 4115 of the Ohio Revised Code. | further
certify that no rebates or deductions have been or will be made, directly or indirectly,
from any wages paid in connection with this project, other than those provided by law.

(Signature of Officer or Agent) (Print Name of Officer or Agent)

Sworn to and subscribed in my presence this day of , 20

(Notary Public)

The above affidavit must be executed and sworn to by the officer or agent of the contractor or subcontractor who
supervises the payment of employees. This affidavit must be submitted to the owner (public authority) before the
surety is released or final payment due under the terms of the contract is made.




6/20/24, 12:24 PM wagehour.com.chio.gov/w3/webwh.nsf/PWDetermination?openform

Prevailing Wage Determination Cover Letter

County: STARK v Appendix B
Determination Date:  06/20/2024
Expiration Date: 09/20/2024

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY ESTIMATED TO
BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety days from the
date of the establishment of the prevailing wages, there shall be a redetermination of the prevailing rate of wages before the
contract is awarded.” The expiration date of this wage schedule is listed above for your convenience only. This wage
determination is not intended as a blanket determination to be used for all projects during this period without prior approval of
this Department.

Section 4115.04, Ohio Revised Coade provides, in part: “Such schedule of wages shall be attached to and made a part of the
specifications for the work, and shall be printed on the bidding blanks where the work is done by contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that mechanics and
laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the project and prior
to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio Revised Code (the
basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum to be paid under a contract
regulated by Chapter 4115 of the Ohio Revised Code by contractors and subcontractors. The prevailing wage rates contained
in this schedule include the effective dates and wage rates currently on file. In cases where future effective dates are not
included in this schedule, modifications to the wage schedule will be furnished to the Prevailing Wage Coordinator appointed
by the public authority as soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the Schedule of Wage
Rates specified in the contract to the various classifications of laborers, workmen, and mechanics employed, said statement
to remain posted during the life of such contract.” Section 4115.07, Ohio Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and if such
program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any employee of any
contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised Code, the contracting public
authority shall appoint one of his own employees to act as the prevailing wage coordinator for said contract. The duties of the
prevailing wage coordinator are outlined in Section 4115.071 of the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that rate is
required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date under a contract,
the contractor shall furnish each employee not covered by a collective bargaining agreement or understanding between
employers and bona fide organizations of Labor with individual written notification of the job classification to which the
employee is assigned, the prevailing wage determined to be applicable to that classification, separated into the hourly rate of
pay and the fringe payments, and the identity of the prevailing wage Coordinator appointed by the public authority. The
contractor or subcontractor shall furnish the same notification to each affected employee every time the job classification of
the employee is changed.”

'tk performed in connection with the installation of modular furniture may be subject to prevailing wage.

YACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO YOU. (Reference
es and forms are included in this packet to be helpful in the compliance of the Prevailing Wage law.)

..com.ohio.goviw3/webwh.nsf/PWDetermination?openform 171



PW Rate Skilled LCN01-2018fbLoc2070H Page Page 1 of 2
Prevailing Wage Rate
Skilled Crafts
Name of Union: Asbestos Local 207 OH
Change # : LCN01-2018fbLoc2070H
Craft : Asbestos Worker Effective Date : 08/23/2018 Last Posted : 08/23/2018
BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. [|Annuity]j Other [[LECET)[MISC
Tr. *) *)
Classification
Asbestos $25.50 $7.25 | $6.45 |1$0.65($0.00| $0.00 | $0.07 ] $0.00 |[$0.00 || $39.92 $52.67
Abatement
Trainee $16.50 $7.25 || $1.50 |[$0.65)%0.00 ) $0.00 |[ $0.07 ][ $0.00 | $0.00 || $25.97 $34.22
—_— ‘ —_——

Special Calculation Note :

Ratio :

3 Journeymen to 1 Trainee

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ASHLAND, ASHTABULA*, ATHENS,
AUGLAIZE, BROWN, BUTLER*, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, GEAUGA, GREENE,
GUERNSEY, HAMILTON, HARDIN, HARRISON,
HIGHLAND, HOCKING, HOLMES, HURON, KNOX,
LAKE, LICKING, LOGAN, LORAIN, MADISON,

MAHONING, MARION, MEDINA, MIAMI,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY,
PORTAGE, PREBLE, RICHLAND, ROSS, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS,
UNION, VINTON, WARREN*, WAYNE

Special Jurisdictional Note : Butler County:( townships of

Fairfield, Hanover, Liberty, Milford, Morgan, Oxford,Ripley,Ross, StClair,Union & Wayne.) (Lemon &
Madison) Warren County: (townships of: Deerfield, Hamilton, Harlan, Salem, Union & Washington).

( Clear Creek, Franklin, Mossie, Turtle Creek & Wayney). Ashtabula County: (post offices & townships

http://198.234.41.198/w3/Webwh.nsf/$docUnigIDAI/852565B 800706932852570FF00535D80%pend...  8/23/2018



PW Rate Skilled LCN01-2018{bLoc2070H Page Page 2 of 2

of Ashtabula, Austinburg, Geneva, Harperfield, Jefferson, Plymouth & Saybrook) (townships of Andover,
Cherry Valley, Colbrook, Canneaut, Denmark, Dorset, East Orwell, Hartsgrove, Kingville, Lenox,
Monroe,Morgan,New Lyme,North Kingsville, Orwell, Pierpoint, Richmond Rock Creek, Rome, Shefield,
Trumbull, Wayne, Williamsfield & Windsor) Erie County:(post offices & townships of Berlin, Berlin
Heights,Birmingham,Florence ,Huron, Milan, Shinrock & Vermilion)

Details :

Asbestos & lead paint abatement including,but not limited to the removal or encapsulation of asbestos & lead
paint,all work in conjunction with the preparation of the removal of same & all work in conjunction with the clean
up after said removal.The removal of all insulation materials, whether they contain asbestos or not, from
mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the
Asbestos Abatement Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the

Laborers.
An Abatement Journeyman is anyone who has more than 300 hours in the Asbestos Abatement field.

http://198.234.41.198/w3/Webwh.nsf/$docUniqIDAIL/852565B800706932852570FF0053 5D807%opend... 8/23/2018
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Name of Union: Asbestos Local 84 Heat & Frost Insulators

PW Rate Skilled LCN02-2023ibLoc84 Page

Prevailing Wage Rate
Skilled Crafts

Change # : LCN02-2023ibLoc84

Craft : Asbestos Worker Effective Date : 10/04/2023 Last Posted : 10/04/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. ||Annuity|| Other | LECET || MISC
Tr. *) *)
Classification
Asbestos $35.52 $8.15 || $9.65 |[$0.36|[$0.00 | $6.59 |[ $0.24 || $0.00 | $0.00|[ $60.51 $78.27
Insulation
Worker
[Apprenticel]  Percent || || | || | Ll I |
| IstYear || 5000 | $17.76 |[$8.15 | $9.65 |/$0.36)/$0.00|[ $6.59 |/ $0.24 | $0.00 |/ $0.00 | $42.75 || s51.63 |
| 2nd Year || 60.00 || $21.31 |[$8.15| $9.65 |{$0.36$0.00 $6.59 |[ $0.24 || $0.00 | $0.00 || $4630 | 5696 |
| 3rdYear || 70.00 | $24.86 | $8.15| $9.65 |[$0.36$0.00| $6.59 |[ $0.24 |[ $0.00 | $0.00 | s$49.85 | s6229 |
| 4thYear || 80.00 | $28.42 | $8.15| $9.65 |[$0.36|$0.00| $6.59 |/ $0.24 || $0.00 || $0.00| $53.41 | s67.61 |

Special Calculation Note

Ratio :

3 Journeymen to 1 Apprentice per shop

: Other is Industry and Labor Management Fund

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHLAND, ASHTABULA*, CARROLL,

COLUMBIANA, COSHOCTON, HARRISON,
HOLMES, MAHONING, MEDINA, PORTAGE,
RICHLAND, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula County: except for the townships of Ashtabula, Austinburg,
Geneva, Harpersfield, Jefferson, Plymouth and Saybrook.

Details :

The removal of all insulation materials, whether they contain asbestos or not, from mechanical systems (pipes,
boilers, ducts, flues, breaching, etc.) is recognized as being the exclusive work of the Asbestos Workers.

On all mechanical systems (pipes, boilers, ducts, flues, breaching, etc.) that are going to be demolished, the
removal of all insulating materials whether they contain asbestos or not shall be the exclusive work of the

Laborers.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUnigIDAII/852565880070693285257E 19005185E7?opendocument

"



10/4/23, 8:43 AM PW Rate Skilled LCN01-2023ibLoc3 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Asbestos Local 3 Heat & Frost Insulators

Change # : LCN01-2023ibLoc3

Craft : Asbestos Worker Effective Date : 10/04/2023 Last Posted : 10/04/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity|| Other [LECET| MISC
Tr. ™ (*)
Classification
Asbestos $41.58 $15.30 [ $10.50 |/ $0.00 |[$0.00| $0.00 |[ $0.00 | $0.00 |[$0.00| $67.38 $88.17
Insulation
Worker
Fire Stop $41.58 $15.301 $10.50 |[$0.00 |[$0.00|| $0.00 |[ $0.00 || $0.00 || $0.00 |[ $67.38 $88.17
Specialist
Fire Stop $34.35 $15.30{| $4.25 |[$0.00 |[$0.00|| $0.00 [ $0.00 | $0.00 |/ $0.00|[ $53.90 $71.07
Technician
|Apprentice| Percent | | | [ L 1l |
| Istyear || 4932 || $20.51 |[/$15.30] $1.00 |$0.00 |[$0.00] $0.00 || $0.00 || $0.00 |[$0.00| $36.81 |  $47.06 |
| 2ndyear || 63.12 || $26.25 |[$15.30] $2.00 |[$0.00|[$0.00] $0.00 | 50.00 || $0.00 |[80.00] $4355 | $56.67 |
| 3rdyear || 6882 | $28.62 |[$15.30] $3.00 |{$0.00][$0.00] $0.00 | 50.00 | $0.00 |[80.00] $4692 | 6122 |
| 4thyear || 8260 || $34.35 |[$15.30] $4.00 |{$0.00][$0.00] $0.00 | 50.00 || $0.00 |[80.00] $53.65 | $7082 |

Special Calculation Note : There are no special calculations for this classification.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice per shop ASHLAND, ASHTABULA*, CARROLL,

COLUMBIANA, COSHOCTON, CUYAHOGA,
ERIE*, GEAUGA, HARRISON, HOLMES, HURON,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, RICHLAND, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, WAYNE

Special Jurisdictional Note : Ashtabula (the townships of Ashtabula, Austinburg, Geneva, Jefferson,
Plymouth & Saybrook), The remainder of Ashtabula County will be considered open counties on a 90
day basis autormatically renewable unless revoked by the Union upon 15 day written notice by the
employers. Erie (to Sandusky limits)

Details :

Mechanics & apprentices engaged in the

manufacture,fabrication,assembling,molding,handling,erection,spraying,pouring,mixing,hanging,clean-up,

preparation,application,adjusting,alteration,repairing,dismantling,reconditioning,testing&maintenance of Heat &

Frost Insulation such as Magnesia,Asbestos,Hair Felt, Wool Felt,Cork,Mineral Wool, Infusorial Earth,Mercerized

Silk,Flax,Fiber,Fire Felt,Asbestos Paper,Asbestos Curtain,Asbestos Millboard,Fiberglass, Foam glass,

Styrofoam, Polyurethane, fire stopping,smoke stopping,all recyclable material,soundproofing,all
https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257075004DEF41?0pendocument 1/2



10/4/23, 8:43 AM PW Rate Skilled LCN01-2023ibLoc3 Page

penetrations,any flexible or rigid fireproofing,all jacketing systems including metal,lead,and PVC or other
material.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565880070693285257075004DEF41?opendocument 212
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Boilermaker Local 744

Change # : LCN01-2024ibLoc744

Craft : Boilermaker Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other ||LECET| MISC
Tr. *) ™
Classification
[Boilermaker|| $42.70 | 87.07 || $17.74 |[$0.78 [$0.00 || $9.56 |[50.34 ][ $0.00 |[50.00][ $78.19 | $99.54 |
Apprentice||  Pereent || || ] | ] | l |
Ist 6 70.00 $29.89 || $7.07 | $17.74 || $0.78 || $0.00 [| $9.56 || $0.34 || $0.00 || $0.00 $65.38 $80.32
months
2nd 6 72.50 $30.96 |[ $7.07 || $17.74 |[$0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $66.45 $81.93
months
3rd 6 75.00 $32.03 $7.07 || $17.74 [;$0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $67.52 $83.53
months
4th 6 77.50 $33.09 || $7.07 || $17.74 |[ $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $68.58 $85.13
months
Sth 6 80.00 $34.16 |[ $7.07 || $17.74 |[$0.78 |/ $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $69.65 $86.73
months
6th 6 85.00 $36.30 |[ $7.07 || $17.74 |{ $0.78 || $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $71.79 $89.93
months
7th 6 90.00 $38.43 $7.07 || $17.74 ([ $0.78 |[ $0.00 || $9.56 || $0.34 || $0.00 || $0.00 $73.92 $93.14
months
8th 6 95.00 $40.57 || $7.07 || $17.74 || $0.78 || $0.00 [ $9.56 || $0.34 || $0.00 || $0.00 $76.06 $96.34
months

Special Calculation Note : Other: Training Fund

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ASHTABULA, CARROLL, COSHOCTON,

CUYAHOGA, GEAUGA, HARRISON, HOLMES,
LAKE, LORAIN, MAHONING, MEDINA,
PORTAGE, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (A)

Change # : LCN01-2024ibLoc23HevHwyA

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity|| Other ||[LECET{| MISC
Tr. ™ *)
Classification
Cement $33.39 $10.00]| $9.53 |/$0.53(($0.00| $0.00 || $0.00 |[ $0.00 |[ $0.00] $53.45 $70.14
Mason
Bricklayer
Sewer
Water
Works A
Apprentice]|  Percent || | [ [ [ ] I |
| Istyear || 70.00 || $23.37 |[$10.00] $9.53 ][$0.53][50.00] $0.00 |[50.00 |[ 0.00 |[$0.00 | $4343 |[ ss512 |
| 2ndyear || 80.00 || $26.71 |[$10.00] $9.53 ][$0.53]50.00][ $0.00 |[50.00 |[ $0.00 |[80.00][ $46.77 |[ $60.13 |
| 3rdycar || 90.00 || $30.05 |[$10.00] $9.53 |[$0.53][$0.00] $0.00 |[50.00][ $0.00 |[$0.00]| ss0.11 | s65.14 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 3 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B8007069328525709000576B31?0pendocument

1/2



6/18/24, 2:52 PM PW Rate Skilled LCN01-2024ibLoc23HevHwyA Page

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.

hitps://wagehour.com.chio.gov/iw3/Webwh.nsf/$docUniqIDAI/852565B8007069328525709000576B3 1?0opendocument 2/12
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 Heavy Hwy (B)

Change # : LCN01-2024ibLoc23HevHwyB

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. || Annuity| Other || LECET||MISC
Tr. ™) *)
Classification
Cement $34.39 $10.00 $9.52 |[$0.54 |/50.00( $0.00 |[$0.00 | $0.00 |[80.00|[ $54.45 $71.65
Mason
Bricklayer
Power
Plants
Tunnels
Amusement
Parks B
[Apprentice| _ Pereent || [ ][ ] Ll | I
| Istyear || 70.00 | $24.07 |$10.00][ $9.52 |[$0.54][30.00] $0.00 ][$0.00 ][ $0.00 |[50.00][ $44.13 | $56.17 |
| 2ndyear || 8000 | $27.51 |$10.00] $9.52 |[$0.54][50.00][ $0.00 |[$0.00 ][ $0.00 |[$0.00][ $47.57 || $6133 |
| 3rdyear || 90.00 | $30.95 [$10.00][ $9.52 |[$0.54][30.00] $0.00 ][$0.00 ][ $0.00 |[50.00][ $5101 | $6649 |

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION.

Ratio :

3 Journeymen to 1 Apprentice
6 Journeymen to 2 Apprentice
9 Journeymen to 2 Apprentice
12 Journeymen to 4 Apprentice
15 Journeymen to 5 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqlDAI852565B800706932852577070068E248?0pendocument
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TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy
Construction, Airport Construction Or Railroad Construction Work.

(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste
Plant, & Water Treatment Facilities, Construction.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Canton)

Change # : LCR01-2024ibLoc23Canton

Craft : Bricklayer Effective Date : 05/03/2024 Last Posted : 05/03/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity ||Other | LECET|| MISC
Tr. (*) ™
Classification
Bricklayer || $35.58 ||s11.15][ $10.08 [$1.28[s0.00][ $0.20 |[$0.05][ $0.00 |[ $0.00|[ 85834 |[ $76.13
Pointer $35.58 $11.15}| $10.08 || $1.28 [{ $0.00| $0.20 [ $0.05| $0.00 | $0.00 || $58.34 $76.13
Caulker
Cleaner
Stone $35.58 $11.15(| $10.08 {[$1.28 || $0.00{| $0.20 | $0.05 || $0.00 || $0.00 | $58.34 $76.13
Mason
Cement $35.58 $11.15(| $10.08 {[$1.28 {|$0.00 || $0.20 | $0.05 || $0.00 || $0.00 | $58.34 $76.13
Mason
[Plaster || $35.58 || s11.15][ $10.08 |[$1.28 |[50.00] $0.20 | 80.05] $0.00 |[80.00] 85834 | $76.13
Masonry $19.57 $0.00 || $0.00 || $0.00| $0.00]| $0.00 || $0.00 | $0.00 || $0.00 || $19.57 $29.35
Maintenance
[wprentie [ Pereent L L I | u
|Lst 6 months|| 65.00 || $23.13 |[$11.15][ $10.08 ][$1.28][$0.00][ $0.20 |[80.05][ $0.00 |[$0.00] $45.89 |[ $57.45
2nd 6 70.00 $2491 |1811.15]| $10.08 || $1.28|($0.00!| $0.20 |/ $0.05 || $0.00 || $0.00 | $47.67 $60.12
months
3rd 6 75.02 $26.69 ||$11.15|( $10.08 | $1.28 [$0.00 || $0.20 | $0.05| $0.00 || $0.00 | $49.45 $62.80
months
4th 6 80.00 $28.46 ||811.15() $10.08 || $1.28 (| $0.00| $0.20 ([ $0.05 || $0.00 | $0.00| $51.22 $65.46
months
5th 6 85.00 $30.24 ||$11.15| $10.08 ([$1.28 [ $0.00|[ $0.20 | $0.05 || $0.00 | $0.00 || $53.00 $68.12
months
6th 6 90.00 $32.02 ||$11.15] $10.08 (| $1.28 {($0.00 || $0.20 |/ $0.05| $0.00 |[ $0.00{ $54.78 $70.79
months
7th 6 95.00 $33.80 |([$11.15}| $10.08 |[$1.28 |/$0.00] $0.20 | $0.05| $0.00 || $0.00 [ $56.56 $73.46
months
8th 6 95.00 $33.80 ||$11.15(| $10.08 || $1.28|($0.00{ $0.20 |{ $0.05 || $0.00 || $0.00 | $56.56 $73.46
months

Special Calculation Note

Ratio :

: OTHER IS DRUG TESTING

1 Journeymen to 1 Apprentice
5 Journeymen to 2 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :
CARROLL, STARK, TUSCARAWAS

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B800706932852566060051CA54 2opendocument
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9 Journeymen to 3 Apprentice
13 Journeymen to 4 Apprentice

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B800706932852566060051CA54 2opendocument 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Bricklayer Local 23 (Youngstown Zone 2 Tile Setters & Finishers)

Change # : LCN1-2024ibLoc23YtownZone2TF

Craft : Bricklayer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension | App || Vac. ||Annuity||Other |[LECET||MISC
Tr. * *)
Classification
Bricklayer Tile $27.96 $9.45 || $7.10 |{$0.65|[$0.00| $0.00 |[$0.00 [ $0.00 |[$0.00] $45.16 |[ $59.14
Setter
[Marble Mason || $27.96  |[89.45 ][ $7.10 |[$0.65|[$0.00][ $0.00 |[$0.00][ s0.00 |[50.00][ $45.t6 || $59.14 |
[Terrazzo worker || $27.96 || $9-45 || $7.10 |[$0.65] $0.00] $0.00 ][50.00][ $0.00 ][ $0.00][ $45.16 |[ $59.14 |
|Finisher Support || $25.37 || $9.45 || $7.10 |[s0.63] $0.00] $0.00 |[50.00] 50.00 |[$0.00] $42.55 |[ $55.24 |
APPRENTICE $15.22 $0.00 || $0.00 |[$0.00|($0.00( $0.00 |f$0.00 | $0.00 |[$0.00] $1522 | $22.83
FINISHER
SUPPORT ONLY
Ist 30 days
30 days-6 months || $15.22 || $9.45 || $0.00 |[$0.00][$0.00] $0.00 |[50.00 ] s0.00 |[$0.00] $24.67 || $32.28 |
[2ND 6 months || $17.76 || $9.45 || $7.10 |[$0.63] $0.00] $0.00 |[50.00] s0.00 |[$0.00] $34.94 |[ $43.82 |
|3RD 6 months || $19.03 || $9.45 || $7.10 |[s0.63] $0.00] $0.00 |[50.00] s0.00 |[$0.00][ $36.21 |[ $45.73 |
[4TH 6 months || $20.30 || 5945 || $7.10 |[$0.63] $0.00| $0.00 |[50.00] s0.00 |[$0.00] $37.48 |[ $47.63 |
|STH 6 months || $21.56 || $9-45 || $7.10 ||$0.63$0.00|[ $0.00 || 50.00 || $0.00 |[s0.00] $38.74 |[ s49.52 |
|6TH 6 months || $22.83 || $9-45 || $7.10 |{$0.63][$0.00] $0.00 |[50.00 | $0.00 |[$0.00][ $40.01 |[ $51.42 |
MASON $16.78 $0.00 || $0.00 |/$0.00{$0.00|[ $0.00 |[$0.00 || S0.00 |[$0.00][ $16.78 |[ $25.17
TRAINEE 1-90
Days
90-365 Days || $16.78 || $9.45 || $0.00 ||$0.00][$0.00|[ $0.00 | 50.00] $0.00 | $0.00] $26.23 |[ $34.62 |
366+ Days I $19.57 || $9.45 || $0.00 ||$0.00]{$0.00|[ $0.00 |[50.00 ] $0.00 |[80.00]] $29.02 |[ $38.81 |
[awremtiee | poem | T T | J ]
| 1st30Days || 60.00 || $16.78 || $0.00 || $0.00 |[$0.00][$0.00][ $0.00 |[50.00 || $0.00 |[$0.00] $16.78 | $25.16
30 days- 6 60.00 || $16.78 [1$9.45 || $0.00 |[$0.00]f$0.00] $0.00 |[S0.00 || S0.00 |[$0.00][ $26.23 |[ $34.61
months
| 2nd 6 months || 70.00 | $19.57 | $9.45][ $7.10 |[$0.65][$0.00][ s0.00 |[50.00 ][ $0.00 |[$0.00][ $36.77 || $46.56 |
| 3rd6months || 75.00 || $20.97 | $9.45][ $7.10 |[$0.65] $0.00][ $0.00 |[$0.00 ][ 50.00 |[50.00][ $38.17 |[ $48.66 |
| _4th6months || 80.00 || $22.37 |[$9.45][ $7.10 |[30.65][$0.00][ s0.00 |[50.00][ $0.00 |[$0.00][ $39.57 ][ $50.75 |
| Sth6months || 85.00 ][ $23.77 |[$9.45][ $7.10 |[30.65][$0.00][ $0.00 |[50.00][ $0.00 ][$0.00] $40.97 |[ $52.85 |
| _6th6months || 90.00 || $25.16 |[$9.45 ][ $7.10 |[30.65][$0.00][ $0.00 |[50.00 [ $0.00 |[$0.00] $42.36 |[ $54.95 |
| 7th6months || 95.00 || $26.56 |[$9.45 ][ $7.10 |[$0.65][$0.00][ $0.00 |[50.00][ $0.00 |[$0.00][ $43.76 |[ $57.04 |
| 8th6months || 95.00 || $26.56 | $9.45 ][ $7.10 |[80.65][$0.00][ $0.00 |[50.00 [ $0.00 ][$0.00][ $43.76 |[ $57.04 |
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MASONRY 60.00 $16.78 |1 $0.00 || $0.00 |($0.00|/$0.00} $0.00 || $0.00 || $0.00 || $0.00 | $16.78 $25.16
MAINTENANCE

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within
the Bricklayer Local.
Note that the classification description is clarified after the local union number at the top of the page.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

4 Journeymen to 1 Apprentice BELMONT, CARROLL, HARRISON, JEFFERSON,

6 Journeymen to 1 Apprentice (Thereafter) MONROE, STARK, TUSCARAWAS

Mason Trainee Ratio

1 Apprentice permits 1 Mason Trainee
2 Apprentice permits 1 Mason Trainee
3 Apprentice permits 2 Mason Trainee
4 Apprentice permits 2 Mason Trainee

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B80070693285257BB20053251D?0pendocument 22



Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Commercial Zone NEO 1D

Change # : LCN01-2023ibLocNEZone1D

Craft : Carpenter Effective Date : 08/30/2023 Last Posted : 08/30/2023

{ BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |(Pension|| App || Vac. ||Annuity|| Other ||LECET||MISC
] Tr. “ | ®
Classification ’
[Carpenter || $31.36 |[8.00 |[ s11.77 [[s0.60|[s0.00][ $1.81 [[S0.13 [ 's0.00 [[s0.00][ "s53.67 | 6935 |
[Apprentice|  Percent || [ [ [ L] L |
| Ist3 I 60.00 $18.82 | $8.00 || $0.00 |[$0.00|[$0.00 ([ $0.00 ‘ $0.00 || $0.00 || $0.00 $26.82 $36.22 ]'
| Months | | : . i | R _J
| 2nd3 | 6000 || $18.82 |$8.00 || $0.00 |[S0.60]($0.00 [ $1.81 [[50.13 | 's0.00 [[s0.00 [ s29.36 $38.76 |
| Months | | | | | ] [
: 2nd 6 6500 || $20.38 $8.00 || $0.00 |[S0.60(($0.00 | $1.81 || S0.13 | $0.00 ‘ $0.00 $30.92 I $41.12
{| Months is | ! | ’
| tstyear | | S (. J _| I
| 3d6 || 7000 || $21.95 |[s8.001 $0.00 |[50.60 $0.00—| $1.81 |{50.13 |[ s0.00 |[$0.00 $32.49 $43.47
I_Mon_(hj = !_ e L e | |e— lv, — J|I [S— _....,_____J__. I |
| 4th 6 75.00 $23.52 $8.00 || $0.00 || S0.60 $0.00:‘ $1.81 || S0.13 1| $0.00 || $0.00 $34.06 $45.82 |
it Months is f |
odyear || || N |
5th 6 80.00 || $25.09 |[$8.00][ $9.42 |[50.60][s0.00][ $1.81 | 50.13 || $0.00 || $0.00 $45.05 $57.59 }
Months | |
6th6 || 85.00 $26.66 $8.00 |} $10.00 i} S0.60 || $0.00 $l.8T| SO.13 |} $0.00 || $0.00 $47.20 $60.52
Months is
3rd year
7th 6 90.00 $28.22 |1 $8.00 | $10.59 |[$0.60 [[ $0.00 || $1.81 || S0.13{| $0.00 || $0.00 $49.35 $63.47
Months
8th 6 95.00 $29.79 || $8.00 || S11.18 |{S0.60 {{ $0.00 || $1.81 || S0.13 || $0.00 [ $0.00 $51.51 $66.41
Months is
4th year

Special Calculation Note : *Other is International Training

Ratio :

1 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

CARROLL, STARK, TUSCARAWAS, WAYNE
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Floorlayer Zone NEO 1D

Change # : LCN01-2023ibLocNEZone1D

Craft : Carpenter Effective Date : 08/30/2023 Last Posted : 08/30/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. {{Annuity|| Other || LECET|| MISC
Tr. ™ *
Classification
Carpenter $31.36 $8.00 || $11.77 || $0.60 |/ $0.00 || $1.81 || $0.15|| $0.00 || $0.00 $53.69 $69.37
Floorlayer
Apprentice|  Percent || || | L Ll | |
Ist 3 60.00 $18.82 $8.00 || $0.00 |[$0.00 ([ $0.00|f $0.00 || $0.00 [ $0.00 {| $0.00 $26.82 $36.22
Months
2nd 3 60.00 $18.82 || $8.00 || $0.00 | $0.60 | $0.00{| $1.81 || $0.15|[ $0.00 || $0.00 $29.38 $38.78
Months
2nd 6 65.00 $20.38 $8.00 || $0.00 | $0.60(($0.00|| $1.81 || $0.15 || $0.00 || $0.00 $30.94 $41.14
Months is
Ist year
3rd 6 70.00 $21.95 $8.00 || $0.00 || $0.60| $0.00| $1.81 || $0.15|f $0.00 || $0.00 $32.51 $43.49
Months
4th 6 75.00 $23.52 [ $8.00 || $0.00 |[$0.60| $0.00(| $1.81 || $0.15 || $0.00 || $0.00 $34.08 $45.84
Months is
2nd year
5th 6 80.00 $25.09 | $8.00 || $9.42 |{$0.60| $0.00|| $1.81 || $0.15|[ $0.00 || $0.00 $45.07 $57.61
Months
6th 6 85.00 $26.66 || $8.00 || $10.00 || $0.60 || $0.00 || $1.81 || $0.15 [ $0.00 || $0.00 $47.22 $60.54
Months is
3rd year
7th 6 90.00 $28.22 $8.00 || $10.59 || $0.60 |{ $0.00 || $1.81 || $0.15|| $0.00 || $0.00 $49.37 $63.49
Months
8th 6 95.00 $29.79 | $8.00 || $11.18 || $0.60 |/ $0.00 || $1.81 |[ $0.15 || $0.00 || $0.00 $51.53 $66.43
Months is
4th year

Special Calculation Note : *Other is International Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 1 Apprentice CARROLL, STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B80070693285257ED5005D99F6?0pendocument 112
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Carpenter Insulation Zone NEO 1D

Change # : LCN01-2023ibLocNEZone1D

Craft : Carpenter Effective Date : 09/13/2023 Last Posted : 09/13/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity|| Other | LECET| MISC
Tr. (*) (*)
Classification
Carpenter $25.09 $8.00 || $11.77 || $0.60 |[ $0.00 || $1.81 | $0.13 | $0.00 || $0.00 $47.40 $59.95
Insulation
Apprentice||  Percent || || Ll I | |
Ist3 60.00 $15.05 $8.00 || $0.00 || $0.00([$0.00||] $0.00 || $0.00 || $0.00 || $0.00 $23.05 $30.58
months
2nd 3 60.00 $15.05 $8.00 {| $0.00 |[$0.60($0.00|f $1.81 || $0.13 || $0.00 || $0.00 $25.59 $33.12
months
2nd 6 65.00 $16.31 $8.00 || $0.00 | $0.60|($0.00|l $1.81 |/ $0.13 | $0.00 {| $0.00 $26.85 $35.00
months
3rd 6 70.00 $17.56 $8.00 | $0.00 |[$0.60(]$0.00|[ $1.81 (| $0.13 || $0.00 || $0.00 $28.10 $36.88
months
4th 6 75.00 $18.82 $8.00 || $0.00 |} $0.60|/$0.00|[ $1.81 | $0.13 | $0.00 |{ $0.00 $29.36 $38.77
months
5th 6 80.00 $20.07 $8.00 | $9.42 |[$0.60{$0.00|| $1.81 || $0.13 || $0.00 || $0.00 $40.03 $50.07
months
6th 6 85.00 $21.33 $8.00 || $10.00 || $0.60 ([ $0.00 {| $1.81 || $0.13 || $0.00 | $0.00 $41.87 $52.53
months
7th 6 90.00 $22.58 $8.00 |} $10.59 |[ $0.60 (| $0.00 || $1.81 | $0.13 || $0.00 || $0.00 $43.71 $55.00
months
8th 6 95.00 $23.84 $8.00 |f $11.18 |[$0.60 | $0.00|| $1.81 | $0.13 || $0.00 | $0.00 $45.56 $57.47
months

Special Calculation Note

Ratio :

1 Journeymen to 1 Apprentice

: *Other is Training

Jurisdiction ( * denotes special jurisdictional

note ) :

CARROLL, STARK, TUSCARAWAS, WAYNE

Special Jurisdictional Note :

Details :
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8/30/23, 1:59 PM

Prevailing Wage Rate

PW Rate Skilled LCN01-2023ibLocNEZoneM1-C Page

Skilled Crafts

Name of Union: Carpenter Millwright NE Zone M1-C

Change # : LCN01-2023ibLocNEZoneM1-C

Craft : Carpenter Effective Date : 08/30/2023 Last Posted : 08/30/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity|| Other ||LECET| MISC
Tr. (*) *)
Classification
Carpenter $36.70 $8.15 || $11.50 |j $0.60 |[ $0.00 || $2.81 || $0.18 || $0.00 || $0.00 $59.94 $78.29
Millwright
Certified $37.70 $8.15 || $11.50 ([ $0.60 || $0.00 || $2.81 || $0.18 || $0.00 || $0.00 $60.94 $79.79
Welder
Lay-Out $39.45 $8.15 || $11.50 (| $0.60 || $0.00 || $2.81 | $0.18 || $0.00 (| $0.00 $62.69 $82.42
Man on
Monorail
Apprentice" Percent ” I “ ” | |
Ist 6 60.00 $22.02 $8.15 || $11.50 (| $0.60|[$0.00 | $2.81 || $0.18 || $0.00 (| $0.00 $45.26 $56.27
months
2nd 6 65.00 $23.86 $8.15 || $11.50 (| $0.60 |{ $0.00 || $2.81 | $0.18 || $0.00 || $0.00 $47.10 $59.02
months
3rd 6 70.00 $25.69 $8.15 |] $11.50 |[$0.60 || $0.00 || $2.81 || $0.18 || $0.00 || $0.00 $48.93 $61.78
months
4th 6 75.00 $27.53 $8.15 || $11.50 (] $0.60 || $0.00 || $2.81 || $0.18 {| $0.00 || $0.00 $50.77 $64.53
months
5th 6 80.00 $29.36 $8.15 || $11.50 (] $0.60 | $0.00 [ $2.81 |/ $0.18 || $0.00 (] $0.00 $52.60 $67.28
months
6th 6 85.00 $31.19 $8.15 || $11.50 || $0.60 |($0.00 || $2.81 || $0.18 || $0.00 (| $0.00 $54.44 $70.03
months
7th 6 90.00 $33.03 $8.15 || $11.50 || $0.60 |($0.00 || $2.81 || $0.18 || $0.00 ([ $0.00 $56.27 $72.78
months
8th 6 95.00 $34.87 $8.15 || $11.50 {| $0.60 || $0.00 [ $2.81 | $0.18 || $0.00 || $0.00 $58.11 $75.54
months

Special Calculation Note

Ratio :

: Other is Training

1 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

The term “Millwright and Machine Erectors’” jurisdiction shall mean the unloading, hoisting, rigging, skidding,

Jurisdiction ( * denotes special jurisdictional
note ) :
CARROLL, STARK, TUSCARAWAS, WAYNE

moving, dismantling, aligning, erecting, assembling, repairing, maintenance and adjusting of all structures,
https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAII/852565B800706932852565F60070A0D1?0pendocument
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8/30/23, 1:59 PM PW Rate Skilled LCN01-2023ibLocNEZoneM1-C Page

processing areas either under cover, under ground or elsewhere, required to process material, handle,
manufacture or service, be it powered or receiving power manually, by steam, gas, electricity, gasoline, diesel,
nuclear, solar, water, air or chemically, and in industries such as and including, which are identified for the
purpose of description, but not limited to, the following: woodworking plants; canning industries; steel mills;
coffee roasting plants; paper and pulp; cellophane; stone crushing; gravel and sand washing and handling;
refineries; grain storage and handling; asphalt plants; sewage disposal; water plants; laundries; bakeries; mixing
plants; can, bottle and bag packing plants; textile mills; paint mills; breweries; milk processing plants; power
plants; aluminum processing or manufacturing plants; and amusement and entertainment fields. The installation
of mechanical equipment in atomic energy plants; installation of reactors in power plants; installation of control
rods and equipment in reactors; and installation of mechanical equipment in rocket missile bases, launchers,
launching gantry, floating bases, hydraulic escape doors and any and all component parts thereto, either
assembled, semi-assembled or disassembled. The installation of, but not limited to, the following: setting-up of
all engines, motors, generators, air compressors, fans, pumps, scales, hoppers, conveyors of all types, sizes and
their supports; escalators; man lifts; moving sidewalks; hoists; dumb waiters; all types of feeding machinery;
amusement devices; mechanical pin setters and spotters in bowling alleys; refrigeration equipment; and the
installation of all types of equipment necessary and required to process material either in the manufacturing or
servicing. The handling and installation of pulleys, gears, sheaves, fly wheels, air and vacuum drives, worm
drives and gear drives directly or indirectly coupled to motors, belts, chains, screws, legs, boots, guards, booth
tanks, all bin valves, turn heads and indicators, shafting, bearings, cable sprockets, cutting all key seats in new
and old work, troughs, chippers, filters, calendars, rolls, winders, rewinders, slitters, cutters, wrapping machines,
blowers, forging machines, rams, hydraulic or otherwise, planing, extruder, ball, dust collectors, equipment in
meat packing plants, splicing of ropes and cables. The laying-out, fabrication and installation of protection
equipment including machinery guards, making and setting of templates for machinery, fabrication of bolts,
nuts, pans, drilling of holes for any equipment which the Millwrights install regardless of materials; all welding
and burning regardless of type, fabrication of all lines, hose or tubing used in lubricating machinery installed by
Millwrights; grinding, cleaning, servicing and any machine work necessary for any part of any equipment
installed by the Millwrights; and the break-in and trial run of any equipment or machinery installed by the
Millwrights. It is agreed the Millwrights shall use the layout tools and optic equipment necessary to perform
their work.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter NE District Industrial Dock & Door

Change # : LCN01-2014fbCarpNEStatewide

Craft : Carpenter Effective Date : 03/05/2014 Last Posted : 03/05/2014 'E‘LL\E{; (p N0

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W Pension | App | Vac. |Annuity Other LECET MISC
Tr. (*) *)
Classification

|Carpenter| $19.70 |$5.05 | $1.00 |$0.15 [$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $2590 | $35.75

]Trainee l Percent [ [ [ | ] I [ ] ; ]
| Ist Year | 60.00 | $11.82 |$5.05 | $1.00 [$0.15 [$0.00 | $0.00 [$0.00 | $0.00 [$0.00 | $1802 | $23.93
|2nd Year | 8020 | $15.80 |$5.05 | $1.00 [$0.15 $0.00 | $0.00 |$0.00 | $0.00 [$0.00 | $22.00 | $29.90

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Trainee ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON,
GALLIA, GEAUGA, GREENE, GUERNSEY,
HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,

| LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
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MARION, MEDINA, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN,
MORROW, MUSKINGUM, NOBLE, OTTAWA,
PAULDING, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note : Industrial Dock and Door is the installation of overhead doors,
roll up doors and dock leveling equipment

Details :
10/27/10 New Contract jc
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8/30/23, 1:59 PM

PW Rate Skilled LCNO1-2023ibLocNEZoneP3-C Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Pile Driver Hev Hwy Zone NHH P3-C

Change # : LCN01-2023ibLocNEZoneP3-C

Craft : Carpenter Effective Date : 08/30/2023 Last Posted : 08/30/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||[Annuity|| Other || LECET|| MISC
Tr. *) ™
Classification
Carpenter $30.86 $8.24 || $11.50 || $0.60 || $0.00 || $2.70 |[ $0.18 || $0.00 | $0.00 $54.08 $69.51
Pile Driver
Diver || $46.29 | $8.24 || $11.50 |[$0.60|[$0.00 || $2.70 |['50.18 ][ $0.00 | $0.00][ $69.51 $92.65 |
Certified $31.91 $8.24 || $11.50 |($0.60 ([ $0.00 || $2.70 || $0.18 |[ $0.00 || $0.00 $55.13 $71.09
Welder
[Apprentice]|  Percent [ || | | L I
Ist 6 60.00 $18.52 || $8.24 | $11.50 | $0.60 | $0.00 | $2.70 || $0.18 || $0.00 |[ $0.00 $41.74 $50.99
months
2nd 6 65.00 $20.06 || $8.24 || $11.50 (| $0.60 || $0.00 || $2.70 || $0.18 || $0.00 || $0.00 $43.28 $53.31
months
3rd 6 70.00 $21.60 || $8.24 || $11.50 |[$0.60 || $0.00 || $2.70 || $0.18 || $0.00 || $0.00 $44.82 $55.62
months
4th 6 75.00 $23.14 | $8.24 || $11.50 |[$0.60 |/ $0.00| $2.70 || $0.18 || $0.00 || $0.00 $46.37 $57.94
months
5th 6 80.00 $24.69 | $8.24 | $11.50 |[$0.60 | $0.00 || $2.70 || $0.18 || $0.00 || $0.00 $47.91 $60.25
months
6th 6 85.00 $26.23 | $8.24 || $11.50 |[$0.60 || $0.00| $2.70 | $0.18 || $0.00 || $0.00 $49.45 $62.57
months
7th 6 90.00 $27.77 | $8.24 || $11.50 || $0.60 || $0.00 || $2.70 || $0.18 || $0.00 {| $0.00 $50.99 $64.88
months
8th 6 95.00 $29.32 |/ $8.24 || $11.50 |[$0.60 || $0.00| $2.70 || $0.18 || $0.00 |[ $0.00 $52.54 $67.20
months

Special Calculation Note

Ratio :

: *Other is Training

1 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

CARROLL, STARK, TUSCARAWAS, WAYNE

Pile Drivers duties shall include but not limited to: Pile driving, milling, fashioning, joining assembling,
erecting, fastening, or dismantling of all material of wood, plastic, metal, fiber, cork and composition and all
other substitute materials: pile driving, cutting, fitting and placing of lagging, and the handling, cleaning,

hittps://wagehour.com.ahio.gov/w3/Webwh.nsf/$docUniqlDAII/852565B800706932852565F 70058627 D?0pendocument
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8/30/23, 1:59 PM PW Rate Skilled LCN01-2023ibLocNEZoneP3-C Page

erecting, installing and dismantling of machinery, equipment and erecting pre-engineered metal buildings. Pile
Drivers work but not limited to: unloading, assembling, erection, repairs, operation, signaling, dismantling and
reloading all equipment that is used for pile driving including pule butts is defined as sheeting or scrap piling.
Underwater work that may be required in connection with the installation of piling. The driver and his tender
work as a team and shall arrive at their own financial arrangements with the contractor. Any configuration of
wood, steel, concrete or composite that is jetted, driven or vibrated onto the ground by conventional pile driving
equipment for the purpose of supporting a future load that may be permanent or temporary. The construction of
all wharves and docks, including the fabrication and installation of floating docks. Driving bracing, plumbing,
cutting off and capping of all piling whether wood, metal, pipe piling or composite, loading, unloading, erecting,
framing, dismantling, moving and handling of pile driving equipment piling used in the construction and repair
of all wharves, docks, piers, trestles, caissons, cofferdams and erection of all sea walls and breakwaters. All
underwater and marine work on bulkheads, wharves, docks, shipyards, caissons, piers, bridges, pipeline, work,
viaducts, marine cable and trestles, as well as salvage and reclamation work where divers are employed. Rate
shall include carpenters, acoustic and ceiling installers, drywall installers, pile drivers and floorlayers.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Carpenter Hev Hwy Zone NHH C2-A

Change #: LCN01-2023ibLocNEZoneNHH-C2-A

Craft : Carpenter Effective Date : 08/30/2023 Last Posted : 08/30/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W [ Pension|| App || Vac. |[Annuity|| Other [LECET||MISC
Tr. *) (*)
Classification
|Carpenter || $31.30 || $8.00 || s11.77 |[$0.60|[$0.00][ $1.81 |['50.13 ][ 50.00 || $0.00 || ss3.61 | s69.26 |
Poprencied| e |
Ist 3 60.00 $18.78 S8.00 || $0.00 (| S0.00{/$0.00|| $0.00 | S0.00 || $0.00 || $0.00 $26.78 $36.17
Months
2nd 3 60.00 $18.78 $8.00 {| $0.00 |/ S0.60/$0.00(| $1.81 | S0.13 { S0.00 i| $0.00 $29.32 $38.71
Months
2nd 6 65.00 $20.35 S8.00 || $0.00 }|S0.60 (] $0.00|| $1.81 | SO0.13 1| S0.00 || $0.00 $30.89 $41.06
Months
3rd 6 70.00 $21.91 S8.00 || $0.00 (| S0.60([$0.00|| $1.81 | S0.13 | $0.00 || $0.00 $32.45 $43.41
Months
4th 6 75.00 $23.48 $8.00 {| $0.00 {S0.60([$0.00|| $1.81 | S0.13 || S0.00 || $0.00 $34.02 $45.75
Months B
5th 6 80.00 $25.04 $8.00 {| $9.42 [/S0.60$0.00{ $1.81 | S0.13 1| S0.00 || $0.00 $45.00 $57.52
Months
6th 6 85.00 $26.60 $8.00 {| $10.00 [[ $0.60 || $0.00{ $1.81 |[S0.13{[ $0.00 || $0.00 $47.15 $60.45
Months
7th 6 90.00 $28.17 S8.00 || $10.59 || S0.60 |{$0.00 1 $1.81 | S0.13 || S0.00 || $0.00 $49.30 $63.39
Months
8th 6 95.00 $29.73 $8.00 || S11.18 || S0.60 |($0.00 || $1.81 i $0.13 || $0.00 | $0.00 S51.46 $66.32
Months

Special Calculation Note

Ratio :

: Other: Training

1 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional

note ) :

CARROLL, STARK, TUSCARAWAS, WAYNE

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAIII852565B80070693285258A1 B00595D45%0pendocument
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5/1/24, 9:00 AM

PW Rate Skilled LCN01-2024ibCementHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason Statewide HevHwy

Change # : LCN01-2024ibCementHevHwy

Craft : Cement Mason Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W [|Pension|| App || Vac. || Annuity || Other ||LECET | MISC
Tr. ™ *)
Classification
Cement $34.74 $8.80 || $7.65 |/$0.75/$0.00|| $2.25 |[$0.07 || $0.00 |[$0.00 | 854.26 $71.63
Mason
[Apprenticell  Pereent || || | || | | I I |
| IstYear || 70.00 || $24.32 | $8.80 || $7.65 [[$0.75|[$0.00| $2.25 | 0.07 || $0.00 |[$0.00] 34384 | $56.00 |
| 2nd Year || 80.00 || $27.79 | $8.80 || $7.65 |[$0.75|[$0.00| $2.25 | 50.07 || $0.00 |[s0.00] $47.31 | s61.21 |
| 3rdYear || 9000 | $31.27 | $8.80 ][ $7.65 |[$0.75] $0.00] $2.25 |[50.07 ][ $0.00 |[50.00][ 85079 |[ s66.42 |
| 4thYear || 9500 || $33.00 | $8.80 || $7.65 |[$0.75][$0.00] $3.25 | 0.07 || $0.00 |[$0.00 ] $53.52 | $70.02 |

Special Calculation Note : Other $0.07 is for International Training Fund
4th Year Apprentice Rate (95%) is only applicable to the jurisdiction of Local 404, this includes
Ashtabula, Cuyahoga, Geauga, Lake, and Lorain counties.

Ratio :

I Journeymen to 1 Apprentice
2 to 1 thereafter

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA*,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, CUYAHOGA*,
DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON*,
GALLIA, GEAUGA*, GREENE, GUERNSEY,
HAMILTON, HANCOCK*, HARDIN, HARRISON,
HENRY *, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAKE*,
LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS*, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM*, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD*, WYANDOT
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Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction,
Industrial & Building Site, Heavy

Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement
Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water
Treatment Facilities Construction.

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer
Plant, Waste & Water Plant, Water Treatment Facility Construction work in the following Counties:
Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood Counties,
those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate.

Details :
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates),
except for Cement Mason Statewide Heavy Highway Exhibit B Dist 1. sks
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1of 1

Prevailing Wage Rate
Skilled Crafts

Name of Union: Cement Mason & Plasterer Local 109

Change # : LCN01-2022sksLoc109

Craft : Cement Effective Date : 06/01/2022 Last Posted : 06/01/2022

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAI/8525...

BHR Frmge Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. Annuity_ Other [LECET MISC
Tr. *) ™*
Classification = ' ’

Cement $31.74 $9.09 [ $7.35 [80.70 [$0.00 [ $4.74 [$0.07 | $0.00 ‘$o 00 [ $53.69 | $69.56
Mason
[Plasterer | $30.61 1$8.75 | $7.35 [$0.70 [$0.00 [ $4.75 [$0.07 | $0.00 [$0.00 | $5223 | $67.53
Apprentice ~ Percent ] [ ] -

Cement

Mason

Istyear | 7000 | $22.22 [$9.09 [ $7.35 [$0.70 [$0.00 | $4.74 |$0.07 | $0.00 | $0.00 | $44.17 $55.28
[ 2ndyear [ 79.98 | $2539 [$9.09 [ $7.35 [$0.70 [$0.00 | $4.74 [$0.07 | $0.00 |[$0.00 | $47.34 || $60.03
| 3rdyear | 90.00 | $28.57 [$9.09 | $7.35 [$0.70 [$0.00 [ $4.74 [$0.07] $0.00 [[$0.00 | $5052 | $64.80
P-4 I I T
Apprentice
| 1styear [ 67.53 [ $2143 [$8.75 [ $7.35 [$0.70 [$0.00 | $4.75 [$0.07] $0.00 [$0.00 | $43.05 | $53.77
| 2ndyear [ 77.17 [ $24.49 [$8.75 [ $7.35 [$0.70 [$0.00 [ $4.75 [$0.07 | $0.00 [$0.00 | $46.11 | $58.36

rdyear | 8680 [ $27.55 [$8.75 [ $7.35 [50.70 [$0.00 [ $4.75 [$0.07 [ $0.00 [$0.00 | $49.17 $62.95
Special Calculation Note : Other is for International Training. "
Ratio : Jurisdiction ( * denotes special jurisdictional

note ) :

1 Journeymen to 1 Apprentice CARROLL, HOLMES, MEDINA, PORTAGE,
5 Journeymen to 2 Apprentice STARK, SUMMIT, TUSCARAWAS, WAYNE

10 Journeyman to 3 Apprentice
Special Jurisdictional Note :

Details :

Finishers when applying colorshake shall be paid an additional $2.00 per DAY.
Swing Scaffolds up to 50 feet shall be paid $0.25 above the Journeymen rate.
Swing Scaffolds over 50 feet shall be paid $0.35 above the Journeymen rate.

6/1/2022, 10:02 AM
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside

Change # : LCN01-2024ibLoc540in

Craft : Electrical Effective Date : 05/29/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (|Pension|| App || Vac. || Annuity|| Other ||LECET||MISC
Tr. ™ *
Classification
[Electrician || $36.96 || $6.95 || $11.10 |{$1.14][$3.70][ $4.07 |[$1.22 ][ $0.00 |[80.00 s65.14 | s8362 |
CW-1 0- $14.44 $6.67 || $0.00 |l $0.88]1$0.00( $0.43 |l $0.43 || $0.00 || $0.00 $22.85 $30.07
2,000 Hrs
|Apprenticel|  Percent || | | Ll Ll | |
1st 1000 45.00 $16.63 $6.95 || $0.00 || $0.47[$0.00{ $0.50 || $0.50 || $0.00 | $0.00 $25.05 $33.37
hrs
2nd 1000 47.00 $17.37 $6.95 || $0.00 |[$0.49|( $0.00)} $0.52 || $0.52 || $0.00 || $0.00 $25.85 $34.54
hrs
3rd 1500 50.00 $18.48 $6.95 || $2.78 |{$0.56|[ $1.48| $0.60 || $0.60 || $0.00 || $0.00 $31.45 $40.69
hrs
4th 1500 60.00 $22.18 || $6.95 || $5.55 |[$0.67| $1.77|| $0.72 | $0.72 || $0.00 || $0.00 $38.56 $49.64
hrs
5th 1500 70.00 $25.87 || $6.95 || $8.33 |[$0.78 | $2.07|| $0.84 | $0.84 || $0.00 |l $0.00 $45.68 $58.62
hrs
6th 1500 80.00 $29.57 $6.95 || $11.10 |[ $0.89|[ $2.37 || $0.96 | $0.96 | $0.00 || $0.00 $£52.80 $67.58
hrs

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund. Vacation contribution

is equal to 8% of the gross weekly wages.

The CW-1 classification is listed in the IBEW 4th District Regional Recovery Agreements and only

applies to individuals with 0-2000 hours of on-the-job training (OJT).

Ratio :

The first person assigned to any job site shall be
a Journeyman Wireman. Ratio thereafter:

1-3 Journeymen to 2 Apprentices to | CW-1

4 to 6 Journeymen up to 4 Apprentices to 2 CW-1s
7 to 9 Journeymen up to 6 Apprentices to 3 CW-1s
10-12 Journeymen up to 8 Apprentices to 4 CW-1s

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and

Washington Townships.
Columbiana County: Knox Township only.
Mahoning County: Smith Township only.

Jurisdiction ( * denotes special jurisdictional

note ) :

CARROLL*, COLUMBIANA*, HOLMES,

MAHONING*, STARK, TUSCARAWAS*, WAYNE*

https:/iwagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B880070693285257D960055A 14A?0pendocument
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Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.
Wayne County: That portion south of Baughman, Chester, Green and WayneTownships.

Details :

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B80070693285257D960055A14A?0pendocument 2/2
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Inside Lt Commercial Northern

Change # : LCN02-2023ibLoc540in

Craft : Electrical Effective Date : 01/01/2024 Last Posted : 12/27/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App [| Vac. ||Annuity| Other | LECET || MISC
Tr. *) *)
Classification

|[Electrician || $36.96 || $6.95 || $11.10 || $1.14 || $3.70 |[ $4.07 |[ s1.20 |[ $0.00 |[30.00 |  s6s.12 || $83.60
CE-3 $28.89 || $6.67 || $0.00 || $0.88 {| $0.00 || $0.87 || $0.87 || $0.00 || $0.00 $38.18 $52.63
12,001-
14,000 Hrs R
CE-2 $22.70 || $6.67 || $0.00 || $0.88 {| $0.00 || $0.68 | $0.68 || $0.00 | $0.00 $31.61 $42.96
10,001- :
12,000 Hrs _
CE-1 $20.64 || $6.67 $0.00 || $0.88 || $0.00 || $0.62 $0.62 || $0.00 || $0.00 $29.43 $39.75
8,001-
10,000 Hrs
Cw-4 $18.57 || $6.67 || $0.00 | $0.88 || $0.00 | $0.56 || $0.56 || $0.00 || $0.00 $27.24 $36.53
6,001-
8,000 Hrs
Cw-3 $16.51 || $6.67 $0.00 || $0.88 || $0.00 || $0.50 $0.50 {| $0.00 $0.00 $25.06 $33.32
4,001-
6,000 Hrs
Cw-2 $15.48 || $6.67 || $0.00 || $0.88 || $0.00 || $0.46 || $S0.46 || $0.00 || $0.00 $23.95 $31.69
2,001-
4,000 Hrs
CW-1 0- $14.44 || $6.67 $0.00 || $0.88 || $0.00 || $0.43 $0.43 || $0.00 || $0.00 $22.85 $30.07
2,000 Hrs

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund

Ratio :

Construction Electrician and Construction Wireman

Ratio

There shall be a minimum ratio of one inside

Journeyman Wireman to every (4) employees of

different classifications per jobsite. An Inside
Journeyman Wireman is required on the project as the
fifth (5th) worker or when apprentices are used.

Jurisdiction ( * denotes special jurisdictional
note ) :

CARROLL*, COLUMBIANA*, HOLMES,
MAHONING*, STARK, TUSCARAWAS*, WAYNE*

Special Jurisdictional Note : Carroll County: North half including; Fox, Harrison, Rose and

Washington Townships.

Columbiana County: Knox Township only.

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAII/852565B8007069328525798F007519F9?0pendocument
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Mahoning County: Smith Township only.
Tuscarawas County: That portion North of Auburn, Clay, Rush and York Townships.
Wayne County: That portion south of Baughman, Chester, Green, Wayne and Wooster Townships.

The scope of work for the light commercial agreement shall apply to the following small medical
clinics, stand-alone doctor and dentist offices with up to 600 amp service (not attached to a hospital),
gas stations/convenience stores, fast food restaurants and franchised chain restaurants including
independent bars and taverns, places of worship, funeral homes, nursing homes, assisted living
facilities and day-care facilities under 15,000 sq ft, small office, retail/wholesale facilities under 15,000
sq ft with less than 10 units attached, storage units, car washes, express hotels and motels (4 stories
or less) without conference or restaurants facilities, residential units (subject to Davis Bacon Rates)
small stand-alone manufacturing facilities when free standing and not part of a larger facility (less than
15,000 sq ft) solar projects (500 panels or less) unless other wise covered under this agreement,
lighting retrofits (when not associated with remodels involving branch re-circuiting) Lighting retrofits
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include
the one for one replacement of existing fixtures.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII852565B8007069328525798F007519F9?0pendocument

2/2



9/6/23, 10:42 AM PW Rate Skilled LCN01-2023ibLoc540VDV Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 540 Voice Data Video

Change # : LCN01-2023ibLoc540VDV

Craft : Voice Data Video Effective Date : 09/06/2023 Last Posted : 09/06/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. |{Annuity|| Other || LECET | MISC
Tr. *) *)
Classification
Electrical $25.15 $6.60 || $4.79 | 80.62 | $2.52| $2.08 |[$50.83 | $0.00 |[$0.00][ $42.59 $55.16
Installer
Technician
Cable $13.80 $6.51 || $0.00 |$0.31/$0.00|[ $0.41 |{$0.41|[ $0.00 |[$0.00| $21.44 $28.34
Puller
Apprentice
Starting
Prior to
08/01/2020
6th Step $22.64 $6.60 | $4.79 | $0.55[/$1.81 | $2.08 |[$0.73 || $0.00 || $0.00 || $39.20 $50.52
90%
Apprentice Percent
Starting
After
08/01/2020
| IstStep || 70.02 || $17.61 |[$6.60 | $0.00 |[50.43][$1.41] $0.57 |[50.57][ s0.00 |[$0.00 | $27.19 || 33600 |
| 2ndStep || 75.00 || $18.86 |[$6.60 | $0.00 [[$0.46][$1.51][ s0.61 |[50.61][ $0.00 |[$0.00]] 2865 |[ $38.08 |
| 3rdStep || 80.00 || $20.12 |[$6.60 || $4.79 |[$0.49][$1.60][ $0.65 [ 50.65 ][ $0.00 |[$0.00] $34.90 | 34496 |
| 4hsStep || 85.00 || $21.38 | $6.60 [ $4.79 |[$0.52][$1.71][ $0.69 |[50.69 ][ $0.00 |[$0.00] $3638 | $47.07 |

Special Calculation Note : OTHER = (NEBF) National Electrical Benefit Fund.

VACATION PAY - For Journeymen is 10% of wages and 8% for Apprentices.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1-3 Journeyman to 2 Apprentice CARROLL*, COLUMBIANA* HOLMES,

4-6 Journeyman to 4 Apprentice MAHONING*, STARK, TUSCARAWAS*, WAYNE*

** Exception - When fire alarm falls within the scope of
this addendum, Cable Pullers can be used to aid in test
and be the 2nd Teledata employee on the job

Special Jurisdictional Note : Carroll County includes the following townships: North half including
Fox, Harrison, Rose and Washington. Tuscarawas County includes the following townships: The

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAII/852565B8007069328525760F00626 7ED?opendocument 112
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portion North of Auburn, Clay, Rush and York. Wayne County includes the following townships: The
portion South of Baughman, Chester, Green, and Wayne. Columbiana County includes Knox
township. Mahoning County includes Smith township.

Details :
CABLE PULLERS - are for the installation of cable from one termination point to another.

The following work is EXCLUDED from the Teledata Technician work scope:

* - Installation of computer systems in industrial applications such as assembly lines, robotics, computer
controller manufacturing systems.

* - Installation of conduit and/ or raceways shall be installed by Inside Wireman . On sites where there is
no Inside Wireman employed, the Teledata Technician may install raceway, or conduit not greater

than 10 feet.

* - Fire Alarm work on all new construction sites or wherever the fire alarm system is installed in conduit.
* - All HVAC control work.

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B8007069328525760F 00626 7ED?opendocument 2/2
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Change # : LCN01-2024ibLoc71HighTension

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024
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Name of Union: Electrical Local 71 High Tension Pipe Type Cable

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension || App || Vac. || Annuity|| Other ||[LECET ||MISC
Tr. (*) *)
Classification

Electrical $50.66 $7.25 || $1.52 ||$0.51|/%0.00] $12.16 |} $0.75 || $0.00 || $0.00 $72.85 - $98.18
Lineman
Certified $50.66 $7.25 || $1.52 ||$0.51(%0.00 $12.16 || $0.75 || $0.00 || $0.00 $72.85 $98.18
Lineman
Welder
Certified $50.66 $7.25 || $1.52 {|$0.51||$0.00|f $12.16 || $0.75 || $0.00 || $0.00 $72.85 $98.18
Cable
Splicer
Operator A | $45.39 [$7.25 || $1.36 |[$0.45 ]| $0.00][ $10.89 |[$0.75 || '50.00 |[$0.00 || "$66.09 $88.79 |
Operator B | $4018  |[$7.25 || $1.21 |[$0.40][s0.00] $9.64 |[$0.75 ][ 50.00 | 80.00] $59.43 $79.52
Operator C $32.29 | 87.25 || $0.97 |[$0.32|[s0.00] $7.75 |[$0.75 ][ s0.00 |[s0.00|[ $49.33 |[ $65.47 |
Groundman $25.33 $7.25 || $0.76 [}$0.25|/80.00|| $6.08 || $0.75 || $0.00 || $0.00 $40.42 $53.08
0-12
months
Exp
Groundman $27.86 $7.25 || $0.84 |[$0.28(($0.00| $6.69 |[$0.75 || $0.00 || $0.00 $43.67 $57.60
0-12
months
Exp
w/CDL
Groundman $27.86 $7.25 || $0.84 ||$0.28|($0.00( $6.69 | $0.75 || $0.00 || $0.00 $43.67 $57.60
1 yror
more
Groundman $32.92 $7.25 || $0.99 ||$0.33([$0.00| $7.90 | $0.75 | $0.00 || $0.00 $50.14 $66.60
1 yror
more
w/CDL
Equipment $40.18 $7.25 || $1.21 ||$0.40|/80.00| $9.64 || $0.75 || $0.00 || $0.00 $59.43 $79.52
Mechanic
A
Equipment $36.23 $7.25 || $1.09 |/$0.36([$0.00| $8.70 || $0.75 || $0.00 || $0.00 $54.38 $72.50
Mechanic
B
Equipment $32.29 $7.25 || $0.97 |[$0.32|/$0.00| $7.75 |[ $0.75 || $0.00 || $0.00 $49.33 $65.47
Mechanic
C L
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X-Ray $50.66 $7.25 || $1.52 |[$0.51($0.00|| $12.16 || $0.75 || $0.00 || $0.00 $72.85 $98.18
Technician
|Apprentice||  Percent || || [ Ll I |
Ist 1000 60.00 $30.40 $7.25 {| $0.91 |{$0.30|[ $0.00|| $7.30 || $0.75 | $0.00 || $0.00 $46.91 $62.10
hrs
2nd 1000 65.00 $32.93 $7.25 || $0.99 |[$0.33|[$0.00]| $7.90 (| $0.75 | $0.00 (| $0.00 $50.15 $66.61
hrs
3rd 1000 70.00 $35.46 $7.25 || $1.06 |[$0.35||$0.00| $8.51 |{ $0.75 | $0.00 || $0.00 $53.38 $71.11
hrs
4th 1000 75.00 $38.00 $7.25 || $1.14 |[$0.381($0.00|; $9.12 || $0.75 || $0.00 || $0.00 $56.64 $75.63
hrs
5th 1000 80.00 $40.53 $7.25 || $1.22 |[$0.41|[$0.00| $9.73 || $0.75 | $0.00 || $0.00 $59.89 $80.15
hrs
6th 1000 85.00 $43.06 $7.25 || $1.29 [1$0.43| $0.00| $10.33 || $0.75 || $0.00 |l $0.00 $63.11 $84.64
hrs
7th 1000 90.00 $45.59 $7.25 || $1.37 |/$0.46|[$0.00{ $10.94 |} $0.75 {| $0.00 || $0.00 $66.36 $89.16
hrs

Special Calculation Note

Operator "A"

: Other is Health Reimburstment Account

John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"

Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure
Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"

Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below),
Skid Steer Loaders, Material Handler.

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay.

Ratio :

1 Journeyman to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional
note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
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TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :
Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the

Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings such
as water towers, smoke stacks, radio and television towers, more than 75' above the ground.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside Utility Power

Change # : LCN01-2024ibLoc70utsideUtility

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension || App || Vac. || Annuity |j Other || LECET || MISC
Tr. *) *)
Classification

Electrical $47.99 $7.25 || $1.44 |/$0.48)[$0.00| $11.52 || $0.75 || $0.00 || $0.00 $69.43 $93.42
Lineman
Substation $47.99 $7.25 || $1.44 |[$0.48|[$0.001[ $11.52 || $0.75 || $0.00 | $0.00 $69.43 $93.42
Technician
Cable $50.26 $7.25 || $1.51 |{$0.50([$0.00| $12.06 || $0.75 || $0.00 || $0.00 $72.33 $97.46
Splicer
[Operator A || $43.01 || $7.25 || $1.29 |[$0.43][$0.00][ $10.32 |[$0.75 | $0.00 |[$0.00 ][ $63.05 |[ 38456 |
[Operator B || $38.02 | 87.25 || $1.14 |[$0.38][$0.00] $9.12 |[$0.75 || $0.00 |[$0.00 | $56.66 | 87567 |
|Operator C || $30.52 | $7.25 || $0.92 |[$031]($0.00] $7.32 |[$0.75 || s0.00 |[80.00 ] $47.07 || 86233 |
Groundman $24.00 $7.25 | $0.72 | $0.24|/30.00|| $5.76 | $0.75 || $0.00 || $0.00 $38.72 $50.72
0-12
months
Exp
Groundman $26.40 $7.25 || $0.79 |/$0.26)[$0.00| $6.33 || $0.75 {| $0.00 || $0.00 $41.78 $54.98
0-12
months
Exp
w/CDL
Groundman $26.40 $7.25 || $0.79 {/$0.26($0.00|| $6.33 || $0.75 || $0.00 || $0.00 $41.78 $54.98
1 yror
more
Groundman $31.19 $7.25 || $0.94 {3031 $0.00]| $7.49 |} $0.75 || $0.00 || $0.00 $47.93 $63.53
1 yror
more
w/CDL
Equipment $38.02 $7.25 || $1.14 |/$0.38|[$0.00|| $9.12 || $0.75 || $0.00 || $0.00 $56.66 $75.67
Mechanic
A
Equipment $34.28 $7.25 || $1.03 |[$0.34]/$0.00| $8.23 || $0.75 || $0.00 || $0.00 $51.88 $69.02
Mechanic
B
Equipment $30.52 $7.25 || $0.92 |($0.31|/$0.00| $7.32 || $0.75 || $0.00 || $0.00 $47.07 $62.33
Mechanic
C
Line Truck $33.65 $7.25 1] $1.01 |[$0.34)/$0.00| $8.08 || $0.75 (| $0.00 || $0.00 $51.08 $67.90
w/uuger
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Apprentice|  Pereent || || [ | ] | [ | |
1st 1000 || 60.00 $28.79 || $7.25 || $0.86 |/$0.29(/$0.00( $6.91 | $0.75| $0.00 |[ $0.00 || $44.85 $59.25
hrs
2nd 1000 || 65.00 $31.19 |[ $7.25 || $0.94 |/$0.31(/$0.00 $7.49 | $0.75 | $0.00 |[ $0.00 |[ $47.93 $63.53
hrs
3rd 1000 |f 70.00 $33.59 || $7.25 | $1.01 [[$0.34(/80.00| $8.06 || $0.75 | $0.00 | $0.00 || $51.00 $67.80
hrs
4th 1000 |[ 75.00 $35.99 || $7.25 || $1.08 {|$0.36//$0.00( $8.64 || $0.75 | $0.00 |[ $0.00 || $54.07 $72.07
hrs
sth 1000 || 80.00 |[ $3839 | $7.25] $1.15 |[$0.38][$0.00] $9.21 |[$0.75 |[ $0.00 |[$0.00 | $57.13 $76.33
hrs | i
6th 1000 || 85.00 $40.79 |[ $7.25 || $1.22 |($0.41($0.00| $9.79 |/ $0.75 || $0.00 | $0.00 || $60.21 $80.61
hrs
7th 1000 || 90.00 $43.19 || $7.25 || $1.30 |/$0.43| $0.00| $10.37 || $0.75 || $0.00 |[ $0.00 || $63.29 $84.89
hrs

Special Calculation Note : Other is Health Reimburstment Account

Operator "A"

John Henry Rock Dirill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), Cranes
(greater then 25 tons and less than 45 tons).

Operator "B"
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure
Digger- wheeled or tracked, all Tension wire Stringing equipment.

Operator "C"
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below),
Skid Steer Loaders, Material Handler.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the

https://wagehour.com.chio.gov/iw3/Webwh.nsf/$docUniqlDAII/852565B80070693285258ABC00504ADA?opendocument 2/3
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Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings such
as water towers, smoke stacks, radio and television towers, more than 75' above the ground.
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Change # : LCN01-2024ibLoc71CentralOhio

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Outside (North Central Ohio)

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App
Tr.

Vac.

Annuity

Other

LECET
™

MISC
*)

Classification

Electrical
Lineman

$44.52

$7.25

$1.34 | $0.45

$0.00

$8.90

$0.50

$0.00

$0.00

$62.96

$85.22

Traffic
Signal &
Lighting
Journeyman

$42.93

$7.25

$1.29 ([ $0.42

$0.00

$8.59

$0.50

$0.00

$0.00

$60.98

$82.45

Equipment
Operator

$39.11

$7.25

$1.17 | $0.39

$0.00

$7.82

$0.50

$0.00

$0.00

$56.24

$75.79

Groundman
0-12 months
(W/O CDL)

$23.71

$7.25

$0.71 | $0.24

$0.00

34.74

$0.50

$0.00

$0.00

$37.15

$49.01

Groundman
0-12 months
(W/CDL)
plus

$25.90

$7.25

$0.77 | $0.26

$0.00

$5.18

$0.50

$0.00

$0.00

$39.86

$52.81

Groundsman
greater than
1 Year
(W/CDL)

$28.11

$7.25

$0.84 [ $0.28

$0.00

$5.62

$0.50

$0.00

$0.00

$42.60

$56.66

Traffic
Signal
Apprentices

1st 1,000
hours

$25.76

$7.25

$0.77 || $0.26

$0.00

$5.15

$0.50

$0.00

$0.00

$39.69

$52.57

2nd 1,000
hours

$27.90

$7.25

$0.84 || $0.28

$0.00

$5.58

$0.50

$0.00

$0.00

$42.35

$56.30

3rd 1,000
hours

$30.05

$7.25

$0.90 [ $0.30

$0.00

$6.01

$0.50

$0.00

$0.00

$45.01

$60.03

4th 1,000
hours

$32.20

$7.25

$0.97 |{$0.32

$0.00

$6.44

$0.50

$0.00

$0.00

$47.68

$63.78

5th 1,000
hours

$34.34

$7.25

$1.03 | $0.34

$0.00

$6.87

$0.50

$0.00

$0.00

$50.33

$67.50

6th 1,000
hours

$38.64

$7.25

$1.16 (| $0.39

$0.00

$7.73

$0.50

$0.00

$0.00

$55.67

$74.99
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Apprentice Percent

Lineman

Ist 1,000 60.00 $26.71 $7.25 || $0.80 |[$0.27|/$0.00|| $5.34 || $0.50 || $0.00 || $0.00 $40.87 $54.23
Hours

2nd 1,000 65.00 $28.94 $7.25 [ $0.87 []$0.29 $0.00 (| $5.79 | $0.50 || $0.00 || $0.00 $43.64 $58.11
Hours

3rd 1,000 70.00 $31.16 $7.25 || $0.93 |{$0.31 | $0.00|| $6.23 | $0.50 || $0.00 || $0.00 $46.38 $61.97
Hours

4th 1,000 75.00 $33.39 $7.25 || $1.00 |[$0.33|/$0.00(| $6.68 || $0.50 || $0.00 || $0.00 $49.15 $65.84
Hours

5th 1,000 80.00 $35.62 $7.25 || $1.07 |[$0.36|[$0.00| $7.12 | $0.50 || $0.00 || $0.00 $51.92 $69.72
Hours

6th 1,000 85.00 $37.84 $7.25 || $1.14 |[$0.38)($0.00 (| $7.57 | $0.50 || $0.00 || $0.00 $54.68 $73.60
Hours

7th 1,000 90.00 $40.07 $7.25 || $1.20 [1$0.40( $0.00(] $8.01 | $0.50 || $0.00 || $0.00 $57.43 $77.46
Hours

Special Calculation Note

Ratio :

: Other: Health Reimburstment Fund

1 Journeymen to 1 Apprentice

Special Jurisdictional Note :

Details :

Jurisdiction ( * denotes special jurisdictional
note ) :
BELMONT, CARROLL, HARRISON, HOLMES,

JEFFERSON, MEDINA, PORTAGE, STARK,
SUMMIT, WAYNE

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground,

including the use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or work

from an elevated platform or bucket truck.

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be supervised

by a Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an Equipment

Operator.

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting,

electronic message boards and traffic control systems, camera systems, traffic signal work, substation and line
construction including overhead and underground projects for private and industrial work as in accordance with

the IBEW Constitution. This Agreement includes the operation of all tools and equipment necessary for the
installation of the above projects.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqiDAII/852565B80070693285257A07005D 1A 1D?opendocument

2/2



2/7/24, 12:20 PM

PW Rate Skilled LCN01-2024ibLoc7URD Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Underground Residential Distribution

Change # : LCN01-2024ibLoc7URD

Craft : Lineman Effective Date : 02/07/2024 Last Posted : 02/07/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. ||Annuity|| Other |[LECET || MISC
Tr. (*) *
Classification
URD $36.41 $7.25 | $1.09 |/$0.36| $0.00|| $8.74 |/ $0.75 || $0.00 || $0.00 $54.60 $72.80
Electrican
Equipment $32.57 $7.25 || $0.98 | $0.33|/$0.00(| $7.82 |/ $0.75 || $0.00 || $0.00 $49.70 $65.98
Operator A
Equipment $29.91 $7.25 )| $0.90 | $0.30| $0.00|| $7.18 |/ $0.75 {| $0.00 || $0.00 $46.29 $61.25
Operator B
Directional $32.57 $7.25 ) $0.98 |/$0.33] $0.00|| $7.82 | $0.75 || $0.00 || $0.00 $49.70 $65.98
Drill
Locator
Directional $29.91 $7.25 || $0.90 ({$0.30|/$0.00| $7.18 | $0.75 | $0.00 || $0.00 $46.29 $61.25
Drill
Operator
Groundman $23.64 $7.25 | $0.71 {/$0.24]$0.00|| $5.76 | $0.75 || $0.00 || $0.00 $38.35 $50.17
0-12
months
Exp
Groundman $26.07 $7.25 |} $0.78 |/ $0.26] $0.00| $6.26 |[ $0.75 || $0.00 || $0.00 $41.37 $54.41
0-12
months
Exp
w/CDL
Groundman $26.07 $7.25 | $0.78 |/$0.26] $0.00|| $6.26 | $0.75 || $0.00 || $0.00 $41.37 $54.41
I yror
more
Groundman $30.96 $7.25 || $0.93 |{$0.31|$0.00| $7.43 || $0.75 || $0.00 | $0.00 $47.63 $63.11
1 yror
more
w/CDL
|Apprentice|| _ Percent | | | I | |
1st 1000 80.00 $29.13 | $7.25 || $0.87 |/ $0.29| $0.00|| $6.99 | $0.75 || $0.00 || $0.00 $45.28 $59.84
hrs
2nd 1000 85.00 $30.95 | $7.25 | $0.93 [/$0.31| $0.00|| $7.43 | $0.75 || $0.00 | $0.00 $47.62 $63.09
hrs
3rd 1000 90.00 $32.77 || $7.25 | $0.98 |/ $0.33|/$0.00| $7.86 | $0.75 || $0.00 || $0.00 $49.94 $66.32
hrs
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4th 1000 95.00 $34.59 $7.25 || $1.04 |/$0.35] $0.00| $8.28 | $0.75 || $0.00 || $0.00 $52.26 $69.55
hrs

Special Calculation Note : Other: Health Reimburstment Account

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
(1) Journeyman Lineman to (1) Apprentice ADAMS, ASHLAND, ASHTABULA, ATHENS,

AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :
Details :

This work applies to projects designated for any outside Underground Residential Distribution construction work
for electrical utilities, municipalities and rural electrification projects.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Electrical Local 71 Voice Data Video Outside

Change # : LCN02-2024ibLoc71VDV

Craft : Voice Data Video Effective Date : 03/06/2024 Last Posted : 03/06/2024

Special Calculation Note :

Ratio :

| Trainee to | Journeyman

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension || App [} Vac. ||Annuity|| Other [[LECET|{MISC
Tr. ™) *)
Classification

Electrical $35.39 $7.25 || $1.06 |$0.00| $0.00{ $1.77 |/ $0.00 || $0.00 |[$0.00 | $45.47 $63.17
Installer
Technician
I
Installer $33.37 $7.25 || $1.00 [$0.00| $0.00( $1.67 | $0.00 || $0.00 |[$0.00] $43.29 $59.97
Technician
Il
Installer $33.37 $7.25 || $1.00 [$0.00(/$0.00( $1.67 || $0.00 || $0.00 |[$0.00 || $43.29 $59.97
Repairman
Equipment $24.98 $7.25 || $0.75 |$0.00] $0.00] s1.25 |[$0.00 | $0.00 |[$0.00] $34.23 $46.72
Operator 11
Cable $35.39 $7.25 || $1.06 (1$0.00( $0.00( $1.77 |[ $0.00 || $0.00 |[$0.00 | 84547 $63.17
Splicer
Ground $16.69 $7.25 || $0.50 |$0.00| $0.00( $0.83 |[$0.00 || $0.00 |[$0.00 | $25.27 $33.62
Driver
W/CDL
|Groundman|| $14.57 | 87.25 || $0.44 |[$0.00]$0.00] $0.73 ][ $0.00 ][ s0.00 |[$0.00] $22.99 | 3028 |
| Trainees || Percent || ]| || [ ] | Ll I |
| Trainec F || 50.02 | $17.70 |/ $7.25 || $0.53 |[$0.00]50.89][ $0.00 |[80.00 | s0.00 |[$0.00] $2637 | 83522 |
| Trainee E || 5800 | $20.53 | $7.25 | $0.62 |[$0.00][$1.03] $0.00 |[80.00 | s0.00 |[$0.00] $29.43 |[ $39.69 |
| Trainee D || 66.00 || $23.36 |{$7.25 || $0.70 |[$0.00][s1.17][ s0.00 |[$0.00 |[ s0.00 |[s0.00][ $3248 |[ sda.i6 |
| Trainee C || 7400 || $26.19 |[$7.25 ][ $0.79 |[$0.00][s1.31][ $0.00 |[$0.00] 50.00 |[80.00] $3554 | s$48.63 |
| Traince B || 82.00 || $29.02 |[$7.25 || $0.87 |[$0.00][s1.45] s0.00 |[$0.00 |[ 's0.00 |[s0.00][ $3859 | ss3.10 |
| Traincc A || 90.00 || $31.85 | $7.25 | $0.96 |[$0.00][51.59][ $0.00 |[$0.00 ][ $0.00 |[$0.00|[ $4165 | $57.58 |

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, CUYAHOGA, DARKE, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
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GEAUGA, GREENE, GUERNSEY, HAMILTON,
HARRISON, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAKE,
LAWRENCE, LICKING, LOGAN, LORAIN,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE,
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO,
SHELBY, STARK, SUMMIT, TRUMBULL,
TUSCARAWAS, UNION, VINTON, WARREN,
WASHINGTON, WAYNE

Special Jurisdictional Note :

Details :

Cable Splicer: Inspect and test lines or cables, analyze results, and evaluate transmission characteristics. Cover
conductors with insulation or seal splices with moisture-proof covering. Install, splice, test, and repair cables
using tools or mechanical equipment. This will include the splicing of fiber.

Installer Technician I: Must know all aspects of telephone and cable work. This is to include aerial, underground,
and manhole work. Must know how to climb and run bucket. Must have all the tools required to perform these
tasks. Must be able to be responsible for the safety of the crew at all times. Must also have CDL license and have
at least 5 years experience.

Installer Repairman: Perform tasks of repairing, installing, and testing phone and CATYV services.
Installer Technician II: Have at least three years of telephone and CATV experience. Must have the knowledge
of underground, aerial, and manhole work. Must be able to climb and operate bucket. Must have CDL. Must

have all tools needed to perform these tasks.

Equipment Operator II: Able to operate a digger derrick or bucket truck. Have at least 3 years of experience and
must have a valid CDL license.

Groundman W/CDL: Must have a valid CDL license and be able to perform tasks such as: climbing poles,
pulling down guys, making up material, and getting appropriate tools for the job. Must have at least 5 year's

experience.

Groundman: Perform tasks such as: climbing poles, pulling down guys, making up material, and getting
appropriate tools for the job. Experience 0-5 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Elevator Local 45

Change # : LCN01-2024ibLoc45

Craft : Elevator Effective Date : 01/24/2024 Last Posted : 01/24/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity || Other ||[LECET| MISC
Tr. *) ™)
Classification
Elevator $58.02 $16.17|( $10.86 ||$0.75 |[$4.64 || $10.10 |[$2.18 || $0.00 |[ $0.00] s$10272 |[ $131.73
Mechanic
Assistant. $46.42 $16.17|| $10.86 | $0.75|/$3.71 | $10.10 |[ $1.75 |[ $0.00 |[ $0.00 || $89.76 $112.97
Mechanic
[Helper || $40.61 ||$16.17|| $10.86 | $0.75|[$3.25 ][ $10.10 || $1.53 ][ $0.00 ][ $0.00 || $83.27 [ $10357 |
|Apprentice| _ Percent || | | || | [ I | I |
| Apprenticc | I I [ I I |
0-6 months|[ 50.00 || $29.01 | $0.00 || $0.00 |[$0.00][$1.74] $0.00 |[$0.00] $0.00 |[$0.00][ $30.75 $45.26
Probation
| Istyear || 55.00 | $31.91 |[$16.17] $10.86 |[$0.75 |[$1.91][ $10.10 |[51.20] s0.00 |[$0.00] $72.90 | $88.86 |
| 2ndyear || 65.00 | $37.71 |[$16.17)[ $10.86 || $0.75|$2.26|[ $10.10 | $1.42][ s0.00 |[$0.00| $7927 | $98.13 |
| 3rdyear || 70.00 | $40.61 |[$16.17] $10.86 |[$0.75 |[$2.44] $10.10 |[81.53 | $0.00 |[$0.00] s$8246 | 810277 |
| 4thyear || 80.00 | $46.42 | $16.17)[ $10.86 | $0.75|$2.79| $10.10 | $1.75 | $0.00 |[$0.00|| s88.84 | s$112.04 |

Special Calculation Note : *Other is Holiday Pay

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

The total number of Helpers & Apprentices employed ASHLAND, CARROLL, COLUMBIANA,

shall not exceed the number of Mechanics on any one COSHOCTON, HARRISON, HOLMES, MAHONING,

job, except on jobs where (2) teams or more are MEDINA, PORTAGE, RICHLAND, STARK,

working, (1) extra Helper or Apprentice may be SUMMIT, TRUMBULL, TUSCARAWAS, WAYNE

employed for the first (2) teams and an extra Helper or

Apprentice for each additional (3) teams.

Special Jurisdictional Note :
Details :

Vacation 6%/under 5 years based on regular hourly rate for all hours worked. 8%/over 5 years based on regular
hourly rate for all hours worked.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Glazier Local 1162

Change # : LCN01-2023ibLoc1162

Craft : Glazier Effective Date : 05/24/2023 Last Posted : 05/24/2023

BHR Fringe Benefit Payments Irrevocable | Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET [MISC
Tr. *) *)
Classification
[Glazier | $29.37 (8750 [ $6.79 [$0.38][$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $44.04 | $58.73
prprentice | Percent [ | | I ] | [ | ] F

st 6 55.00 $16.15 || $7.50 | $6.79 ||$0.38 |$0.00 | $0.00 |$0.00 | $0.00 |$0.00 | $30.82 $38.90
months

2nd 6 60.00 $17.62 | $7.50 | $6.79 | $0.38 |$0.00 | $0.00 |$0.00 | $0.00 | $0.00 | $32.29 $41.10
months

3rd 6 65.00 $19.09 || $7.50 | $6.79 |$0.38 |[$0.00 | $0.00 | $0.00 | $0.00 |$0.00 | $33.76 $43.31
months

4th 6 70.00 $20.56 [ $7.50 | $6.79 |$0.38 [$0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $35.23 $45.51
months

5th 6 75.02 $22.03 | $7.50 | $6.79 |$0.38 |$0.00 | $0.00 | $0.00 | $0.00 |$0.00 | $36.70 $47.72
months

6th 6 80.00 $23.50 | $7.50 | $6.79 ||$0.38 ($0.00 | $0.00 |$0.00 | $0.00 || $0.00 | $38.17 $49.91
months

7th 6 85.00 $24.96 [$7.50 | $6.79 |$0.38 |$0.00 | $0.00 |[$0.00 | $0.00 |$0.00 | $39.63 | $52.12
months

8th 6 90.00 $26.43 | $7.50 | $6.79 |$0.38 |$0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $41.10 $54.32
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice ASHLAND, CARROLL, COSHOCTON, HOLMES,

2 Journeyman to 1 Apprentice MEDINA, PORTAGE, RICHLAND, STARK,

SUMMIT, TUSCARAWAS, WAYNE
Special Jurisdictional Note :
Details :

Add $1.25 per hour for High Pay which is all work that requires the employee be supported by equipment
which hangs or suspends from the roof of a building or structure including all repelling .
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 550

Change # : LCN01-2024ibLoc550

Craft : Ironworker Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. ||Annuity|| Other ||LECET| MISC
Tr. * ™
Classification
[Tronworker || $34.70 | $10.08] $9.02 |/$0.78[$0.00 | $3.00 |[ S0.41] s0.00 |[$0.00] $57.99 |[ $7534 |
[Apprentice||  Percent || || | I Ll | |
Ist 6 65.00 $22.56 |1$10.08| $9.02 |/$0.78|($0.00 | $3.00 || $0.41 | $0.00 || $0.00 $45.85 $57.12
months
2nd 6 69.02 $23.95 |/ $10.08( $9.02 |} $0.78 [ $0.00 || $3.00 || $0.41 | $0.00 || $0.00 $47.24 $59.21
months
3rd 6 73.02 $25.34 | $10.08( $9.02 [1$0.78 [[ $0.00 | $3.00 || $0.41 | $0.00 || $0.00 $48.63 $61.30
months
4th 6 77.00 $26.72 ||$10.08| $9.02 ([ $0.78 (| $0.00 (| $3.00 || $0.41| $0.00 | $0.00 $50.01 $63.37
months
5th 6 81.00 $28.11 ([ $10.08| $9.02 |[$0.78|($0.00|| $3.00 || $0.41 || $0.00 [} $0.00 $51.40 $65.45
months
6th 6 85.00 $29.50 |/ $10.08( $9.02 ([$0.78 | $0.00 (| $3.00 |[ $0.41{ $0.00 | $0.00 $52.78 $67.53
months
7th 6 90.00 $31.23 |/ $10.08]| $9.02 |/ $0.78 |/ $0.00 | $3.00 || $0.41 || $0.00 || $0.00 $54.52 $70.14
months
8th 6 95.00 $32.97 {|$10.08( $9.02 ([$0.78( $0.00(| $3.00 || $0.41 || $0.00 || $0.00 $56.25 $72.74
months

Special Calculation Note

Ratio :

: OTHER IS: JOURNEYMAN UPGRADE AND WELLNESS FUND.

4 Journeymen to 1 Apprentice

1 Journeymen to 1 Apprentice, spinning of cable for

suspension bridge
1 Journeymen to 1 Apprentice, ornamental work
2 Journeymen to 1 Apprentice, reinforcing work
1 Journeymen to 2 Apprentice, roadway

Jurisdiction ( * denotes special jurisdictional
note ) :

ASHLAND, CARROLL, COLUMBIANA*,

COSHOCTON, HOLMES*, HURON, MAHONING*,
MEDINA*, PORTAGE*, RICHLAND, STARK,
SUMMIT*, TUSCARAWAS, WAYNE

Special Jurisdictional Note : The jurisdictional line between Local 17 and Local 550 is determined as
follows: All territory North of Old Route 224 line to be within the jurisdiction of Local 17. All territory
South of Old Route 224 line is to be the jurisdiction of Local 550, except for everything within the City

limits of Barberton which shall be under the jurisdiction of Local 17.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Ironworker Local 550 Glass & Curtain Wall

Change # : LCN01-2017fbLoc550

Craft : lronworker Effective Date : 07/01/2017 Last Posted : 06/28/2017

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity | Other |LECET |MISC
1 T ™ *)
) Classification [
Ironworker $22.00 $7.00 | $7.47 [$0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $36.89 $47.89
Glass &
Curtain
Wall
C ;”pprentice Percent | [ | | [ | l ] [ l
Ist6 60.00 $13.20 $7.00 | $7.47 3$0.09 |$0.00 | $0.33 | $0.00 | $0.00 | $0.00 $28.09 $34.69
months
2nd 6 65.00 $14.30 $7.00 | $7.47 |$0.09 |$0.00 | $0.33 ] $0.00 | $0.00 | $0.00 $29.19 $36.34
months
3rd 6 70.00 $15.40 $7.00 | $7.47 {$0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $30.29 $37.99
months
4th 6 75.00 $16.50 $7.00 | $7.47 |$0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $31.39 $39.64
months
5thé 80.00 $17.60 $7.00 | $7.47 |$0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $32.49 $41.29
months
6th 6 85.00 $18.70 $7.00 | $7.47 |$%0.09 |$0.00 [ $0.33 |$0.00 | $0.00 ! $0.00 $33.59 $42.94
months
7th 6 90.00 $19.80 $7.00 | $7.47 | $0.09 |$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $34.69 $44.59
months
8th 6 95.00 $20.90 $7.00 | $7.47 [$0.09 {$0.00 | $0.33 |$0.00 | $0.00 | $0.00 $35.79 $46.24
months

Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
. Apprentice to 1 Journeymen ASHLAND, CARROLL, COLUMBIANA*,

COSHOCTON, HOLMES, HURON*, MAHONING*,
MEDINA*, PORTAGE*, RICHLAND, STARK,
SUMMIT*, TUSCARAWAS, WAYNE
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Special Jurisdictional Note : The jurisdictional line between Locals 17 and 550 is determined as

follows: All territory North of Old Route 224 line is to be within the jurisdiction of Local 17.

All territory South of Old Route 224 line is to be the jurisdiction of Local 550, except for everything
thin the City limits of Barberton which shall be under the jurisdiction of Local 17.

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 2

Change # : LCN01-2024ibLaborHevHwy2

Craft : Laborer Group 1 Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity|| Other || LECET || MISC
Tr. ) *)
Classification
Laborer $35.95 $8.40 || $4.15 |/$0.45|{s0.00][ $1.50 |[0.00 ] $0.10 |[$0.00 |[ $50.55 $68.53
Group |
|Group2 || $36.12 || $8:40 || $4.15 ||$0.45|[$0.00|[ $1.50 |[$0.00 ][ $0.10 | $0.00] 5072 |[ $68.78 |
[Group3 || $36.45 || $8.40 || $4.15 |/$0.45|$0.00 || $1.50 |[ $0.00 || $0.10 | $0.00 | $51.05 | $69.28 |
|Group4 || $36.90 || $8.40 || $4.15 |$0.45|/$0.00|[ $1.50 |[ $0.00 |[ $0.10 | $0.00 | $51.50 | $69.95 |
Watch $28.25 $8.40 || $4.15 |/$0.45(($0.00 || $1.50 |[ $0.00 || $0.10 | $0.00 | $42.85 $56.98
Person
|Apprentice|  Pereent || || J| [l I ] I |
|0-1000 hrs || 60.00 || $21.57 || $8.40 || $4.15 |[$0.45$0.00|{ $1.50 |[ $0.00 |[ $0.10 | $0.00 | $36.17 | $46.96 |
1001-2000| 70.02 || $25.17 | $8.40 || $4.15 |[$0.45|50.00| $1.50 |[$0.00] $0.10 | 80.00 | $39.77 $52.36
hrs
2001-3000|| 80.00 || $28.76 | $8.40 | $4.15 |[$0.45] 0.00 $1.50 |/ 50.00 | $0.10 |[$0.00] $43.36 $57.74
hrs
3001-4000 || 90.00 || $32.36 | $8.40 || $4.15 |/ $0.45][50.00|[ $1.50 || $0.00 |[ $0.10 |[ $0.00 || $46.96 $63.13
hrs
More Than || 100.00 || $35.95 || $8.40 || $4.15 |[$0.45][s0.00 | $1.50 |[$0.00| $0.10 |[$0.00 ] $50.55 $68.53
4000 hrs

Special Calculation Note : Watchman has no Apprentices. Tunnel Laborer rate with air-pressurized
add $1.00 to the above wage rate.

Ratio :

1 Journeymen to | Apprentice

3 Journeymen to 1 Apprentice thereafter

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHTABULA, ERIE, HURON, LORAIN, LUCAS,
MAHONING, MEDINA, OTTAWA, PORTAGE,
SANDUSKY, STARK, SUMMIT, TRUMBULL,

WOOD

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway, Sewer,
Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water Treatment
Facilities Construction

Details :
Group 1

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAII/852565B800706932852580F 800542BA6?opendocument
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Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway
Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man,
Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating,
Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks),
Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign
Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between
the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North
America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the
stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the
Laborers' International Union of North America."

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas,
Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface
Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint
Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All
Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter,
Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand
Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning).
Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster
Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of Lead
abatement process.

Group 3

Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb
Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal
Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person
A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to

barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor Local 1015 Building

Change # : LCN01-2024ibLoc1015

Craft : Laborer Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity|| Other | LECET||MISC
Tr. *) *)
Classification
Laborer $32.62 $8.40 || $4.15 |/$0.40(/$0.00| $0.00 | $0.00 | $0.10 |[$0.00 | $45.67 $61.98
Group 1
|Group2 || $33.62 || 8840 || $4.15 |[$0.40][0.00] $0.00 |[50.00 | $0.10 ][ $0.00 | s4667 | s63.48 |
|Group3 || $34.62 || $8.40 || $4.15 |[$0.40][$0.00 || $0.00 | 50.00 | $0.10 |[ $0.00 [ $47.67 | $64.98 |
|Group4 || $34.57 || $8.40 || $4.15 |[$0.40[$0.00|[ $0.00 | 50.00 [ $0.10 |[80.00] $4762 | $64.90 |
[Groups || $25.66 || 3840 || $4.15 |[$0.40][$0.00][ s0.00 ][ 50.00 [ s0.10 |[80.00 ] 33871 | 85154 |
[Apprentied [ Perent___ 1
|0-1000 hrs || 60.00 || $19.57 |[$8.40 || $4.15 |[$0.40][50.00][ $0.00 |[50.00 | $0.10 |[$0.00 | 83262 | 4241 |
1001-2000||  70.00 $22.83 |[ $8.40 || $4.15 |/ $0.40(/$0.00] $0.00 | $0.00 || $0.10 |[ $0.00| $35.88 $47.30
hrs
2001-3000|| 80.00 $26.10 | $8.40 || $4.15 |/$0.40|/$0.00| $0.00 |[ $0.00 || $0.10 |/ $0.00| $39.15 $52.19
hrs
3001-4000 || 90.00 $29.36 |[ $8.40 || $4.15 |/ $0.40(/$0.00| $0.00 |/ $0.00 || $0.10 |[ $0.00 |[ $42.41 $57.09
hrs
More than || 100.00 $32.62 | $8.40 || $4.15 | $0.40(/$0.00| $0.00 || $0.00 || $0.10 | $0.00{ $45.67 $61.98
4000 hrs
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.
Ratio : Jurisdiction ( * denotes special jurisdictional

1 Journeyman to 1 Apprentice
4 Journeyman to 1 Apprentice

Special Jurisdictional Note :

Details :
Group 1

note ) :
CARROLL, STARK, WAYNE

Building & Construction Laborer, Signalman, Flagman, Tool Cribman, Carpenter Tender, Finisher Tender,
Concrete Handler, Utility Construction Laborer, Guard Rail Erectors, Hazardous Waste (Level D)

Group 2

Bottom Man, Scaffold Builder, Tunnel laborer, Pipe Layer, Air and Power Driven Tools, Burner on Demolition

Work, Swinging Scaffold, Mucker, Caisson Worker, Cofferdam Worker, Powder Men and Dynamite Blaster,

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565880070693285257576006BOE 16 ?0pendocument
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Creosote Worker, Form Setter, Plasterer Tender, Hod Carrier Laser Beam Set-up Man, All confined space work,
furnaces, pickel tubs, acid-pits, and Hazardous Waste Level (C)

Group 3
Mason Tender, Mortar Mixer, Stonemason Tender,skid-loader, Hazardous Waste Level (B)

Group 4
Gunnite Operator, Hazardous Waste Level (A)

Group 5
Watchman
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone Il

Change # : LCN01-2024ibLoc18zone3

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity || Other |LECET| MISC
Tr. (*) *)
Classification
Operator $44.14 $9.26 || $6.25 |/ $0.90(| $0.00(| $0.00 | $0.09 || $0.00 || $0.10 $60.74 $82.81
Group A
Operator $44.02 $9.26 || $6.25 (] $0.90(| $0.00( $0.00 |/ $0.09 || $0.00 || $0.10 $60.62 $82.63
Group B
Operator $42.98 $9.26 || $6.25 || $0.90| $0.00( $0.00 ([ $0.09 || $0.00 || $0.10 $59.58 $81.07
Group C
Operator $41.80 $9.26 || $6.25 |[$0.90| $0.00| $0.00 | $0.09 || $0.00 || $0.10 $58.40 $79.30
Group D
Operator $36.34 $9.26 || $6.25 || $0.90| $0.00( $0.00 || $0.09 || $0.00 || $0.10 $52.94 $71.11
Group E
Master $45.14 $9.26 || $6.25 |[$0.90|($0.00( $0.00 |[ $0.09 || $0.00 || $0.10 $61.74 $84.31
Mechanic
Cranes & $44.64 $9.26 || $6.25 |/ $0.90| $0.00( $0.00 || $0.09 || $0.00 | $0.10 $61.24 $83.56
Mobile
Concrete
Pumps
150'-180'
Cranes & $45.14 $9.26 || $6.25 {/$0.90{ $0.00| $0.00 |/ $0.09 || $0.00 || $0.10 $61.74 $84.31
Mobile
Concrete
Pumps
180'-249'
Cranes & $45.39 $9.26 || $6.25 |[$0.90{ $0.00(| $0.00 | $0.09 || $0.00 || $0.10 $61.99 $84.69
Mobile
Concrete
Pumps 249"
and over
Rpprenicd Feen | | | |
| IstYear || 5000 | $22.07 | $9.26 [ $6.25 |[$0.90][$0.00] $0.00 |[50.09 | $0.00 |[s0.10][ 3867 |[ s49.71 |
| 2nd Year || 60.00 | $26.48 | $9.26 || $6.25 |[$0.90][50.00] $0.00 |[50.09 ][ $0.00 |[s0.10][ $43.08 | 5633 |
| 3rdYear || 7000 | $30.90 | $9.26 || $6.25 |[$0.90][$0.00] $0.00 |[50.09 |[ $0.00 |[s0.10|[ $47.50 |[ s62.95 |
| 4thYear [| 80.00 | $3531 | $9.26 ][ $6.25 |[$0.90][$0.00] $0.00 |[50.09 |[ $0.00 |[s0.10][ ss1.91 |[ $69.57 |
Field
Mechanic
Trainee
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| IstYear || 50.00 || $22.07 |[$9.26 || $6.25 |[$0.90][$0.00][ $0.00 |[50.09 | $0.00 |[s0.10][ 33867 | s40.71 |
| 2ndYear | 60.00 || $2648 | $9.26 || $6.25 |[$0.90][$0.00|[ $0.00 |[$0.09 |[ $0.00 |[$0.10][ s43.08 | s5633 |
| 3rd Year || 70.00 || $30.90 | $9.26 | $6.25 |$0.90][$0.00][ $0.00 [ $0.09 ][ $0.00 |[$0.10 ][ $47.50 | $62.95
| 4thYear || 8000 | $3531 | $9.26 | $6.25 |[$0.90]$0.00] $0.00 |[50.09 | $0.00 |[s0.10][ s51.91 | s69.57

Special Calculation Note : Other: Education & Safety
Misc: National Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,

employed by the company there may be employed (1) BELMONT, BROWN, BUTLER, CARROLL,

Registered Apprentice or trainee Engineer through the CHAMPAIGN, CLARK, CLERMONT, CLINTON,

referral when they are available. An apprenice, while =~ COSHOCTON, CRAWFORD, DARKE, DEFIANCE,

employed as part of a crew per Article VIII, paragraph DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,

78, will not be subject to the apprenticeship ratios in thisFULTON, GALLIA, GREENE, GUERNSEY,

collective bargaining agreement HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, MADISON, MARION, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE,
PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK,
TUSCARAWAS, UNION, VAN WERT, VINTON,
WARREN, WASHINGTON, WAYNE, WILLIAMS,
WYANDOT

Special Jurisdictional Note :

Details :
Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler is
mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers; Combination -
Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact Cranes, track or
rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all configurations); Derricks
(all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders;
Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators, hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more
drums in use); Horizonal Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser
Screed and like equipment; Lift Slab or Panel Jack Operators; Locomotives (all types); Maintenance
Operator/Technician(Mechanic Operator/Technician and/or Welder); Mixers, paving (multiple drum); Mobile
Concrete Pumps, with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Prentice Loader;
Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on caissons for foundations
and sub-structure; Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench
Machines (over 24” wide); Tug Boats.

Group B - Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type and/or
skid steer loader with hoe attachment greater than 7000 Ibs.; Bulldozers; CMI type Equipment; Concrete Saw,
Vermeer-type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading); Lead Greasemen,;
Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power Scrapers; Push Cats;,
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Rotomills (all), grinders and planers of all types.

Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or
Skid Steer Loader with or without attachments; Boilers (15 Ibs. pressure and over); All Concrete Pumps (without
booms with 5 inch system); Fork Lifts (except masonry); Highway Dirills - all types (with integral power); Hoists
(with one drum); House Elevators (except those automatic call button controlled), Buck Hoists, Transport
Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is needed, the rate of pay will
be “Class E”); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting; Pump Operators (installing or
operating Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie
(Inserter/Remover); Rotovator (Lime-Soil Stabilizer); Submersible Pumps (4”and over discharge); Switch & Tie
Tampers (without lifting and aligning device); Trench Machines (24" and under); Utility Operators.

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction;
Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete
Pumps (without boom with 4” or smaller system); Concrete Spreader; Conveyors, used for handling building
materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments;
Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2”) discharge); Road Widening
Trenchers; Rollers (except asphalt); Self-propelled sub-graders; Shotcrete Machines; Tire Repairmen; Tractors,
pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power; Welders.

Group E — Allen Screed Paver (concrete); Boilers (less than 15 Ibs. pressure); Cranes-Compact, track or rubber
(under 4,000 pounds capacity); Directional Drill “Locator”; Fueling and greasing +$3.00; Inboard/outboard
Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil
fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson, Submersible Pumps
(under 4” discharge).

Master Mechanics - Master Mechanic

Cranes 150’ - 180’ - Boom & Jib 150 - 180 feet

Cranes 180’ — 249’ - Boom & Jib 180 - 249 feet

Cranes 250’ and over - Boom & Jib 250-feet or over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone Il

Change # : LCN01-2024ibLoc18hevhwyll

Craft : Operating Engineer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (|Pension|| App || Vac. || Annuity|| Other {LECET||MISC
Tr. *) *)
Classification
Operator $44.14 $9.26 || $6.25 ([ $0.90! $0.00( $0.00 | $0.09 || $0.00 || $0.10 $60.74 $82.81
Class A
Operator $44.02 $9.26 || $6.25 |/ $0.90| $0.00|| $0.00 |[ $0.09 || $0.00 || $0.10 $60.62 $82.63
Class B
Operator $42.98 $9.26 || $6.25 (| $0.90| $0.00] $0.00 | $0.09 || $0.00 | $0.10 $59.58 $81.07
Class C
Operator $41.80 $9.26 || $6.25 (| $0.90] $0.00| $0.00 | $0.09 || $0.00 || $0.10 $58.40 $79.30
Class D
Operator $36.34 $9.26 || $6.25 || $0.90( $0.00( $0.00 | $0.09 || $0.00 || $0.10 $52.94 $71.11
Class E
Master $45.14 $9.26 || $6.25 | $0.90 $0.00| $0.00 |[ $0.09 {| $0.00 || $0.10 $61.74 $84.31
Mechanic
Crane and $44.64 $9.26 || $6.25 |/ $0.90| $0.00|| $0.00 || $0.09 || $0.00 | $0.10 $61.24 $83.56
Mobile
Concrete
Pump 150'
-179
Crane and $45.14 $9.26 || $6.25 |150.90(| $0.00/ $0.00 || $0.09 || $0.00 || $0.10 $61.74 $84.31
Mobile
Concrete
Pump 180’
- 249"
Crane and $45.39 $9.26 || $6.25 |/ $0.90| $0.00| $0.00 || $0.09 || $0.00 || $0.10 $61.99 $84.69
Mobile
Concrete
Pump 250’
and Over
|Apprentice” Percent ” || —” " ]
| IstYear || 50.00 || $22.07 |[$9.26 || $6.25 |[$0.90][$0.00][ $0.00 ][50.09 |[ $0.00 |[s0.10][ s3867 | s$49.71 |
| 2nd Year || 60.00 || $26.48 ][$9.26 || $6.25 ][$0.90][$0.00][ $0.00 |[50.09 | $0.00 |[$0.10|[ 34308 || $56.33 |
| 3rdYear || 70.00 || $3090 ][$9.26 ][ $6.25 |[$0.90][$0.00] $0.00 ][50.09 ][ $0.00 |[s0.10][ s47.50 | $6295 |
| 4thyear || 80.00 || $3531 ][$9.26 || $6.25 ][$0.90][$0.00][ $0.00 ][50.09 || $0.00 |[$0.10|[ 85191 | $69.57 |
Field Mech
Trainee
Class 2
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| Istyear || 5000 | $22.07 |[$9.26 | $6.25 |[$0.90][50.00] $0.00 |[50.09 |[ $0.00 |[80.10 | 3867 |[ s49.71 |
| 2ndyear || 60.00 || $2648 | $9.26 || $6.25 |[$0.90][$0.00][ $0.00 |[$0.09 ][ $0.00 |[s0.t0][ 54308 || s56.33 |
| 3rdyear || 7000 || $3090 | $9.26 || $6.25 |[$0.90] $0.00] $0.00 |[$0.09 | $0.00 |[0.10][ $47.50 |[ s62.95 |
| 4thyear || 80.00 || $3531 |[$9.26 || $6.25 |[$0.90][$0.00] $0.00 |[50.09][ $0.00 |[0.10][ ssio1 || s69.57 |

Special Calculation Note : Other: Education & Safety Fund
Misc: National Training

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
For every (3) Operating Engineer Journeymen ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE,

employed by the company, there may be employed (1) BELMONT, BROWN, BUTLER, CARROLL,
Registered Apprentice or Trainee Engineer through the CHAMPAIGN, CLARK, CLERMONT, CLINTON,
referral when they are available. An Apprentice, while COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
employed as part of a crew per Article VIII, paragraph DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN,
65 will not be subject to the apprenticeship ratios in this FULTON, GALLIA, GREENE, GUERNSEY,
collective bargaining agreement HAMILTON, HANCOCK, HARDIN, HARRISON,
HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX,
LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MARION, MEIGS, MERCER, MIAMI,
MONROE, MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD,
- WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL.

Class A - Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving
Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom Trucks (all
types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd
capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity;
Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction;
Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist
or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry
(lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard
gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double
pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation);
Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers;
Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines (over 24” wide); Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators.

Class B - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid
Steer Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches);
Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. 1bs. thrust and
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over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and
Traffic Signal Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians,
Class B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power Graders;
Power Scrapers; Push Cats; Rotomills (all), Grinders and Planners of all types, Groovers (excluding walk-
behinds); Trench Machines (24 inch wide and under).

Class C - A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if
assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type
and/or skid steer loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator
(when a second person is needed, the rate of pay will be “Class E”); Locomotives (narrow gauge); Material
Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power
Boilers (over 15 Ibs. pressure); Pump Operators (installing or operating well Points); Pumps (4 inch and over
discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie
Tampers (without lifting and aligning device); Utilities Operators, (small equipment); Welding Machines and
Generators.

Class D — Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant
Operators; Boring Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete

Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm

type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork
Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers
(hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form
Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power
Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling sheepsfoot
rollers or graders; Vibratory Compactors, with integral power.

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000
pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL
Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil
Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers;
Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS.
Master Mechanic - Master Mechanic

Cranes and Mobile Concrete Pumps 150' -179' - Boom & Jib 150 - 179 feet

Cranes and Mobile Concrete Pumps 180" - 249' - Boom & Jib 180 - 249 feet

Cranes and Mobile Concrete Pumps 250' and over - Boom & Jib 250 feet or over
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841

Change # : LCN02-2024ibLoc841

Craft : Painter Effective Date : 06/01/2024 Last Posted : 05/29/2024

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W || Pension

App
Tr.

Vac.

Annuity

Other

LECET||MISC
) *

Classification

Painter
Brush Roll

$31.68

$7.50 || $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$48.08

$63.92

[Paperhangerl

$31.68

|| 87.50 || $7.50

|| $0.40 | $0.00 || $1.00 || $0.00 ||

$0.00 || $0.00 ||

$48.08

| $63.92

Painter
Spray Gun
Operator
Any and Al
Coatings)

$32.53

$7.50 | $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$48.93

$65.20

Swing
Scaffold,
Bosum
Chair, &
Window
Jacks

$32.43

$7.50 | $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$48.83

$65.04

Sandblast,
Painting of
Standpipes,
etc. from
Scaffolds
Open
Structural
Steel,
Standpipes
and Water
Towers

$32.93

$7.50 )} $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$49.33

$65.79

Epoxy
Application

$32.33

$7.50 || $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$48.73

$64.89

Synthetic
Exterior,
Lead
Abatement,
Asbestos
Removal

$32.93

$7.50 | $7.50

$0.40

$0.00

$1.00

$0.00

$0.00 || $0.00

$49.33

$65.79

| Apprentice“

Percent

L

|

|

| IstYear || 65.00 | $20.59 |($7.50 | $2.72 ][80.40]{s0.00] $1.00 ][ $0.00 || $0.00 | 80.00 ||

$32.21

| 4251

| 2nd Year || 75.00 || $23.76 |/ $7.50 || $3.14 ]'50.40 ] $0.00] $1.00 |[$0.00 | $0.00 |/ 50.00 ||

$35.80

|| $47.68

| 3rdYear || 85.00 || $26.93 | $7.50 || $3.57 |{$0.40]$0.00|[ $1.00 | $0.00 || $0.00 [ $0.00 |

$39.40

| $52.86
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|[_4th Year |["95.00 ]["s30.10 |[$7.50 | 5434 |[s0.40][50.00][ $1.00 |[$0.00 ][ $0.00 [[$0.00][ $4334 || s5838 |
Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Night Rate: from 10:00 p.m. to 6:00 a.m. of the regular work week shall be paid for at the rate of $2.00
per hour above the classification worked rate.

LIGHT COMMERCIAL: The wage rate to be paid for all work on light commercial will be $1.35 per
hour less than the Base Rate for jobs where the total invoice to the customer from the company
amounts to less than $60,000.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice CARROLL, COSHOCTON, HOLMES, MEDINA,

3 Journeymen to 1 Apprentice Thereafter PORTAGE*, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

Special Jurisdictional Note : Summit Cnty: South of and including the Ohio Turnpike, Portage Cnty:
North to and including the Ohio Turnpike

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841 (Finisher/Taper)

Change # : LCN02-2024ibl.oc841

Craft : Drywall Finisher Effective Date : 06/01/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |[Pension|| App || Vac. ||Annuity||Other ||LECET||MISC
Tr. (*) *
Classification
Painter Drywall $33.18 $7.50 || $7.50 |{$0.40/$0.00|| $1.00 [{$0.00|[ $0.00 || $0.00 || $49.58 |[ $66.17
Finisher/PainterTaper,
| Apprentice || Pereent || || Jl | | L I |
| IstYear || 75.02 || $24.89 ||$7.50 || $2.72 ||$0.40]/$0.00|[ $1.00 |[$0.00|[ $0.00 |[$0.00| $36.51 || $48.96 |
| 2ndYear || 85.00 || $28.20 |[$7.50 |[ $3.52 |[$0.40]/$0.00| $1.00 |[$0.00| $0.00 || $0.00| Sd0.62 || $54.72 |
| 3rdYear || 95.00 || $31.52 |[$7.50 || $4.34 |[$0.40|/50.00| $1.00 |[$0.00 || $0.00 || $0.00| $44.76 || $60.52 |

Special Calculation Note : Night Rate: from 10:00 p.m. to 6:00 a.m. of the regular work week shall be
paid for at the rate of $2.00 per hour above the classification worked rate.

Ratio :

1 Journeyman to 1 Apprentice
3 Journeymen to 1 Apprentice

Thereafter

Jurisdiction ( * denotes special jurisdictional
note ) :
CARROLL, COSHOCTON, HOLMES, MEDINA,

PORTAGE#*, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

Special Jurisdictional Note : Summit County South of and including the Ohio Turnpike, Portage
Cnty: North of and including the Ohio Turnpike

Details :
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 841 Bridge Painter

Change # : LCN02-2024ibLoc841

Craft : Painter Effective Date : 06/01/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total {| Overtime
Fund PWR Rate

H&W/||Pension|| App || Vac. ||Annuity||Other||[LECET||MISC

Tr. (*) *)

Classification
Painter Bridge Blaster $41.35 $7.50 || $7.50 |/$0.4011$0.00(| $1.00 | $0.00{| $0.00 |[$0.00 | $57.75 $78.43
Class 1

Class 2 Bridge Painter, $38.35 $7.50( $7.50 ([$0.40|/$0.00|| $1.00 ([ $0.00 (] $0.00 ([ $0.00 || $54.75 $73.93

Rigger, Containment
Builder, Spot Blaster

Class 3 Equipment $31.35 $7.50{ $7.50 |[$0.40(($0.00|| $1.00 [/ $0.00|| $0.00 || $0.00 || $47.75 $63.43
Operator/Field Mechanic,
Grit Reclamation, Paint
Mixer, Traffic Control,
Boat Person, Dive (0-5
Years Exp)

Class 3 Equipment $34.35 $7.50|| $7.50 ||$0.40(($0.00{| $1.00 |/ $0.00{ $0.00 [{ $0.00 | $50.75 $67.93
Operator/Field Mechanic,
Grit Reclamation, Paint
Mixer, Traffic Control,
Boat Person, Dive (5
plusYears Exp).

Class 4 Concrete Sealing, $34.35 $7.50| $7.50 ||$0.40(($0.00( $1.00 | $0.00 || $0.00 |[ $0.00 || $50.75 $67.93
Concrete Blasting/Power

Washing/Etc.

Class 5 Quality $34.35 $7.50 || $7.50 {|$0.40|($0.00|| $1.00 [{ $0.00 (| $0.00 | $0.00 || $50.75 $67.93

Control/Quality Assurance
Traffic Safety, Competent

Person.

T T I R N I R |
| Ist Year || 65.00 | $26.88 || $7.50 || $2.72 |[$0.40][$0.00][ $1.00 ][$0.00][ $0.00 |[50.00][ $38.50 |[ $51.94 ]
| 2nd Year || 75.00 | $31.01 |[$7.50 || $3.14 |[30.40][80.00]| $1.00 |[$0.00][ 50.00 |[$0.00][ $43.05 |[ $58.56 |
| 3rd year || 85.00 |[ $35.15 | $7.50 || $3.57 |[$0.40][$0.00][ $1.00 ][$0.00] $0.00 |[50.00] $47.62 ][ $65.19 |
| 4th Year || 95.00 || $39.28 |{$7.50 || $4.34 |[50.40][80.00]| $1.00 |[$0.00] $0.00 |[50.00] $52.52 || $72.16 |

Special Calculation Note : Apprentice pay based on percentage of above appropriate classification.

Night Rate: from 10:00 p.m. to 6:00 a.m. of the regular work week shall be paid for at the rate of $2.00
per hour above the classification worked rate.

LIGHT COMMERCIAL: The wage rate to be paid for all work on light commercial will be $1.35 per
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hour less than the Base Rate for jobs where the total invoice to the customer from the company
amounts to less than $60,000.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

1 Journeyman to 1 Apprentice CARROLL, COSHOCTON, HOLMES, MEDINA,

3 Journeymen to 1 Apprentice Thereafter PORTAGE*, STARK, SUMMIT*, TUSCARAWAS,
WAYNE

Special Jurisdictional Note : Summit County: South of and including the Ohio Turnpike, Portage
County: North to and including the Ohio Turnpike

Details :

Class 1 — Abrasive blasting of any kind

Class 2 — Bridge painting, coating applications of any kind. All steel surface preparation other than abrasive
blasting. All necessary rigging and containment building and all remedial/ spot blasting.

Class 3 — Tend to all equipment including but not limited to abrasive blasting, power washing, spray painting,
forklifts, hoists, truck, etc. Load and unloading trucks, handle materials, man safety boats, handle traffic control,
clean up/ vacuum abrasive blast materials and related tasks.

Class 4 — All aspects of concrete coating/ sealing including but not limited to preparation, containment, etc.
Class 5 — Verify and record that all work is completed according to job specifications. Assure that all health and
safety standards are adhered to. Assure all traffic is safely handled.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639

Change # : LCNO1-2015fbLoc639

Craft : Painter Effective Date : 06/10/2015 Last Posted : 06/10/2015

BHR

Classification

Painter
Metal
Polisher

Top
Helper
Class A

Top
Helper
Class B

Top

Helper
Class C

Helper
Class A
Helper
Class B
Helper
Class C

New
Hire 90
Days

Special Calculation Note : Other Is Sick and Personal Time

Ratio :

$19.09

319.09

$19.09

$14.69

$14.69

$14.69

$11.00

Fringe Benefit Payments Irrevocable Total Overtime

Fund PWR Rate

H&W |Pension | App Annuity | Other |LECET | MISC

Tr. *) *)

$3.65 | $0.00 |$0.00 | $0.66 | S0.00 | $0.00 | $0.00 | $0.00 $23.40 $32.94

$3.65 | $0.65 |$0.00 | $1.03 | $0.00 | $0.37 | $0.00 | $0.00 $24.79 $34.33

$3.65 | $1.00 |$0.00 | $1.76 | 30.00 | $0.37 | $0.00 | $0.00 $25.87 $35.41

$3.65 | $0.00 |$0.00 $0.00 | $0.00 | $0.00 | $0.00 $18.85 $26.19

$3.65 | 30.65 |$0.00 | $0.79 | $0.00 | $0.28 | $0.00 | $0.00 $20.06 $27.40

$3.65 | $1.00 |$0.00 | $1.64 | $0.00 | $0.28 | $0.00 | $0.00 $21.26 $28.60

$3.65 | $0.00 {$0.00 | $0.00 | $0.00 | $0.00 | $0.00 | $0.00 $14.65 $20.15

Jurisdiction ( * denotes special jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER, CARROLL,
CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COLUMBIANA, COSHOCTON, CRAWFORD,
CUYAHOGA, DARKE, DEFIANCE, DELAWARE, ERIE,
FAIRFIELD, FAYETTE, FRANKLIN, FULTON, GALLIA,
GEAUGA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAKE, LAWRENCE, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM,
NOBLE, OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PORTAGE, PREBLE, PUTNAM, RICHLAND,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, SUMMIT, TRUMBULL, TUSCARAWAS, UNION,
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VAN WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Top Helper: Shall perform the responsibilities of a Helper and be responsible for the setup, break down, safety and quality
of the company's product.

Helper : Shall be responsible for performing tasks in refinishing, compliance with safety procedures, setting up and
breaking down job sites, scaffolding and swing stages and preparing surfaces for refinishing including but not limited to,
masking and stripping and cleaning, oxidizing, polishing and scratch removal on various surfaces

Class A Workers: Less than 1 Year of Service.
Class B Workers: More than 1 and less than 8 Years of Service.
Class C Workers: More than 8 Years of Service.

Metal Polisher Scope of Work: Polishing, buffing, stripping, coloring, lacquering, spraying, cleaning and maintenance of
omamental and architectural metals, iron, bronze, nickel, aluminum and stainless steel and in mental specialty work, various
stone finishes, stone specialty work and any other work pertaining to the finishing of metal, stones, woods, and any window
washing/cleaning done in conjunction with this work, using chemicals, solvents, coatings and hand applied lacquer thinner,
removing scratches from mirrow finished metals, burnishing of bronze, statuary finishes on exterior and interior surfaces
and the use of all tools required to perform such work, including but not limited to polishes, spray equipment and
scaffolding.

Swing State Rate: All work on scaffold 4 sections or higher, including any boom lifts and swing stage scaffolds including

the rigging and derigging of hanging/suspended swing stage systems and rappelling/bolson chair work, ADD $1.50 per
hour.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Painter Local 639 Zone 2 Sign

Change # : LCN01-2023ibLoc639

Craft : Painter Effective Date : 03/22/2023 Last Posted : 03/22/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate

H&W (Pension | App | Vac. |Annuity | Other [LECET | MISC
Tr. *) *)

Classification

Painter Sign | $25.28 | $1.70 | $0.21 | $0.00 | $0.00 | $0.00 | $0.68 | $0.00 | $0.00 $27.87 $40.51
Journeyman
Tech/Team
Leader
Class A

Painter Sign | $25.28 | $1.70 | $0.21 | $0.00 | $0.49 | $0.00 | $0.68 | $0.00 | $0.00 $28.36 $41.00
Journeyman
Tech/Team
Leader
Class B

Painter Sign | $25.28 | $1.70 | $0.21 | $0.00 | $0.97 | $0.00 | $0.68 | $0.00 | $0.00 $28.84 $41.48
Journeyman
Tech/Team
Leader
Class C

Painter Sign | $25.28 | $1.70 | $0.21 | $0.00 | $1.46 | $0.00 | $0.68 | $0.00 || $0.00 $29.33 $41.97
Journeyman
Tech/Team
Leader
Class D

Sign $25.00 | $1.70 | $0.21 | $0.00 | $0.00 | $0.00 | $0.67 | $0.00 || $0.00 $27.58 $40.08
Journeyman
Class A

Sign $25.00 | $1.70 | $0.21 | $0.00 | $0.48 | $0.00 | $0.67 | $0.00 | $0.00 $28.06 $40.56
Journeyman
Class B

Sign $25.00 | $1.70 | $0.21 | $0.00 | $0.96 | $0.00 | $0.67 | $0.00 | $0.00 $28.54 $41.04
Journeyman
Class C

Sign $25.00 | $1.70 | $0.21 | $0.00 | $1.44 | $0.00 | $0.67 | $0.00 | $0.00 $29.02 $41.52
Journeyman
Class D

Tech Sign $19.67 | $1.70 | $0.21 | $0.00 | $0.00 | $0.00 | $0.53 | $0.00 | $0.00 $22.11 $31.95
Fabrication/
Erector
Class A

Tech Sign $19.67 | $1.70 | $0.21 | $0.00 | $0.38 | $0.00 | $0.53 | $0.00 | $0.00 $22.49 $32.33
Fabrication/
Erector
Class B
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Tech Sign $19.67 | $1.70 | $0.21 | $0.00 | $0.76 | $0.00 | $0.53 | $0.00 | $0.00 $22.87 $32.71
Fabrication/
Erector
Class C

Tech Sign $19.67 | $1.70 | $0.21 | $0.00 | $1.13 | $0.00 | $0.53 | $0.00 | $0.00 $23.24 $33.08
Fabrication/
Erector
Class D

Special Calculation Note : Other is for paid holidays.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER,
CARROLL, CHAMPAIGN, CLARK, CLERMONT,
CLINTON, COLUMBIANA, COSHOCTON,
CRAWFORD, DARKE, DEFIANCE, DELAWARE,
ERIE, FAIRFIELD, FAYETTE, FRANKLIN,
FULTON, GREENE, HAMILTON, HANCOCK,
HARDIN, HENRY, HIGHLAND, HOLMES,
HURON, JACKSON, KNOX, LICKING, LOGAN,
LORAIN, LUCAS, MADISON, MAHONING,
MARION, MERCER, MIAMI, MONTGOMERY,
MORROW, MUSKINGUM, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
ROSS, SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TRUMBULL, TUSCARAWAS, UNION,
VAN WERT, WARREN, WAYNE, WILLIAMS,
WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Class A: less that 1 year.
Class B: 1-3 years.

Class C; 3-10 years.

Class D: More than 10 years.
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Plumber Pipefitter Local 94

Change # : LCN01-2024ibLoc94

Craft : Plumber/Pipefitter Effective Date : 01/24/2024 Last Posted : 01/24/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W ||Pension|| App || Vac. || Annuity || Other || LECET || MISC
Tr. ) *)
Classification
Plumber $38.03 $9.43 || $6.29 |$0.87|$0.00| $6.40 |[$0.10 | $0.00 |[$0.00 [ S$61.12 $80.14
Pipefitter
|Apprentice|  Pereent || | | || | [ I |
| IstYear || 4000 | $1521 | $9.43 ]| $0.00 | $0.87)[$0.00| $3.20 |[$0.10|[ $0.00 |[80.00 | 52881 | s36.42 |
| 2nd Year || 50.00 || $19.01 | $9.43 ][ $0.50 | $0.87][$0.00] $3.20 |[s0.10][ $0.00 |[$0.00 ] $33.12 | s4262 |
| 3rdYear || 60.00 | $2282 |[$9.43 ][ $0.50 |[$0.87] $0.00] $3.20 |[s0.10 | $0.00 |[80.00 | $36.92 || $4833 |
| 4thYear || 70.00 || $26.62 | $9.43 || $0.50 |[$0.87][$0.00] $4.80 |[s0.10][ $0.00 |[$0.00] $4232 | $55.63 |
| SthYear || 80.00 | $3042 | $9.43 | $0.50 |[$0.87][$0.00] $4.80 |[$0.10 [ $0.00 |[$0.00 | sd6.12 | s61.34 |

Special Calculation Note : Other is International Training Fund.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeymen to 2 Apprentice CARROLL¥*, STARK, WAYNE

4 Journeymen to 3 Apprentice

6 Journeymen to 4 Apprentice

9 Journeymen to 5 Apprentice

11 Journeyman to 6 Apprentice

3 Journeyman to 1 Apprentice Thereafter

Special Jurisdictional Note : In Carroll County the following townships are included: Ross, Monroe,
Union, Lee, Orange, Perry and London.

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257B490055982E ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Roofer Local 88

Change # : LCN01-2024ibLoc88

Craft : Roofer Effective Date : 06/05/2024 Last Posted : 06/05/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension{| App {| Vac. || Annuity || Other || LECET || MISC
Tr. (*) (*)
Classification
[Roofer | $3210 | $9.56 || $9.80 |[$0.40][$0.00][ $1.60 ][50.21 | $0.00 |[$0.00][ $53.67 || $69.72 |
[HELPERS || Ll Ll Il Il I |
Helper $20.00 $2.25 || $0.00 | $0.40}$0.00( $1.60 {{ $0.21 || $0.00 || $0.00 $24.46 $34.46
-500 Hrs.
Ist 6
months
Helper - $20.87 $9.56 || $9.80 || $0.40(/$0.00| $1.60 |[ $0.21 || $0.00 || $0.00 $42.44 $52.88
500 Hrs.
2nd 6
months
2nd year $22.47 $9.56 || $9.80 || $0.40(/$0.00| $1.60 | $0.21 || $0.00 || $0.00 $44.04 $55.28
Helper
3rd year $24.08 $9.56 || $9.80 | $0.40{$0.00( $1.60 |l $0.21 || $0.00 [i $0.00 $45.65 $57.69
Helper
4th year $25.68 $9.56 || $9.80 |/ $0.40( $0.00( $1.60 |[ $0.21 || $0.00 || $0.00 $47.25 $60.09
Helper
Sth year $27.29 $9.56 || $9.80 | $0.40($0.00f $1.60 |[$0.21 || $0.00 | $0.00 $48.86 $62.51
Helper
Apprenticel| _ Percent || || | Ll Ll |
Ist 6 65.00 $20.87 |[ $9.56 || $9.80 | $0.40|( $0.00| $1.60 ([ $0.21 || $0.00 | $0.00 $42.44 $52.87
months
w/500 hrs
2nd 6 70.00 $22.47 $9.56 || $9.80 |/ $0.40(|$0.00(| $1.60 || $0.21 || $0.00 [ $0.00 $44.04 $55.28
months
w/500 hrs
3rd 6 75.00 $24.08 $9.56 || $9.80 |[$0.40(| $0.00|| $1.60 | $0.21 {| $0.00 || $0.00 $45.65 $57.68
months
w/500 hrs
4th 6 80.00 $25.68 || $9.56 || $9.80 || $0.40|( $0.00|| $1.60 | $0.21 | $0.00 || $0.00 $47.25 $60.09
months
w/500 hrs
S5th 6 85.02 $27.29 |[ $9.56 || $9.80 | $0.40|($0.00| $1.60 ([ $0.21 || $0.00 !| $0.00 $48.86 $62.51
months
w/500 hrs

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAI/852565B8007069328525706000572D09?0pendocument
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6th 6 90.00 $28.89 $9.56 || $9.80 | $0.40|$0.001| $1.60 [ $0.21 || $0.00 || $0.00 $50.46
months
w/500 hrs

7th 6 95.00 $30.50 $9.56 || $9.80 |{$0.40|$0.00|| $1.60 || $0.21 || $0.00 || $0.00 $52.07 $67.31
months
w/500 hrs

Special Calculation Note : Roofers working in any form of coal tar pitch, whether hot or cold,
installing and/or removing will be paid $.25 more per hour.

Other: $0.07 Drug Education, $0.05 Construction Industry Development Board, $0.09 International
Training Fund

$64.90

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
No helper shall be used on any one job unless 1 ASHLAND, CARROLL, COSHOCTON,

Journeymen, and 1 Apprentices are working on said job CRAWFORD, HOLMES, HURON, LORAIN*,

. MEDINA, PORTAGE, RICHLAND, STARK,
SUMMIT, TUSCARAWAS, WAYNE

One (1) Journeymen to One (1) Apprentice to One (1)

Helper

Special Jurisdictional Note : In Lorain County (South of the Turnpike)

Details :

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniq IDAII/852565B8007069328525706000572D09?0pendocument 2/2



5/30/24, 8:23 AM PW Rate Skilled LCN01-2023ibLoc33Akron Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Sheet Metal Local 33 (Akron)

Change # : LCN01-2023ibLoc33Akron

Craft : Sheet Metal Worker Effective Date : 06/01/2024 Last Posted : 05/29/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension || App || Vac. || Annuity|| Other |LECET| MISC
Tr. *) ™
Classification
Sheet $36.21 $9.85 || $13.20 |, $0.93 [( $0.00 || $7.93 || $0.00 || $0.00 [} $0.00 $68.12 $86.22
Metal
Worker
Ist 60.00 $21.73 $9.85 || $4.81 |/ $0.17 || $0.00| $0.00 || $0.00 || $0.00 [ $0.00 $36.56 $47.42
year
2nd 65.00 $23.54 $9.85 || $5.97 |/$0.93 | $0.00(| $3.97 | $0.00 || $0.00 || $0.00 $44.26 $56.02
year
3rd 70.00 $25.35 $9.85 | $6.37 |[$0.93| $0.00|| $3.97 || $0.00 || $0.00 || $0.00 $46.47 $59.14
year
4th 80.00 $28.97 $9.85 || $7.18 |/$0.93 [} $0.00 (| $3.97 || $0.00 || $0.00 || $0.00 $50.90 $65.38
year

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :

I Journeymen to 1 Apprentice ASHLAND, CARROLL, COSHOCTON,

2 Journeymen to 1 Apprentice CRAWFORD, HOLMES, MEDINA, PORTAGE,

3 Journeymen to 2 Apprentice RICHLAND, STARK, SUMMIT, TUSCARAWAS,

4 Journeymen to 2 Apprentice WAYNE

5-7 Journeymen to 3 Apprentice

8-10 Journeymen to 4 Apprentice

11-13 Journeymen to 5 Apprentice

14, 15 Journeymen to 6 Apprentice

and maintaining a three to one apprentice ratio
thereafter.

Special Jurisdictional Note :

Details :

Scope of Work: This Agreement covers the rates of pay and conditions of employment of all employees of the
Employer engaged in, but not limited to, the a) manufacture, fabrication, assembling, handling, erection,
installation, dismantling, conditioning, adjustment, alteration, repairing and servicing of all ferrous or non-
ferrous metal work and all other materials used in lieu thereof and of all HVAC systems, air-veyor systems,
exhaust systems, and air handling systems regardless of material used, including the setting of all equipment and

https:/iwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqiDAII/852565B8007069328525789400502B2B ?opendocument 1/2
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all reinforcements in connection therewith; (b) all lagging over insulation and all duct-lining; (c) testing,
servicing, and balancing of all air-handling equipment and duct work; (d) the preparation of all shop and field
sketches, whether manually drawn or computer assisted, used in fabrication and erection, including those taken
from original architectural and engineering drawings or sketches, and (¢) metal roofing; and (f) all other work
included in the jurisdictional claims of Sheet Metal Worker's International Association.

Industrial Door-Installation and service of overhead doors roll up doors, docks and dock leveling.

https://wagehour.com.ohio.gov/iw3/Webwh.nsf/$docUniqIDAII/852565B8007069328525789400502B2B?0pendocument 2/2
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Prevailing Wage Rate

Skilled Crafts

Name of Union: Sheet Metal Local 33 Industrial Door

Change # : LCN01-2023ibLoc33IndustrialDoor

Craft : Sheet Metal Worker Effective Date : 08/02/2023 L.ast Posted : 08/02/2023

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W || Pension|| App || Vac. || Annuity{| Other [ LECET|| MISC
Tr. *) *
Classification
Sheet Metal $25.42 $8.66 || $5.55 |[$0.17|[s0.00| $2.15 |[$0.00][ $0.00 |[ $0.00] $41.95 $54.66
Worker
Trainees ||  Pereent || | | | | | I |
Ist60days | 52.00 | $13.22 | $0.00 || $0.00 |$0.00|[$0.00| $0.00 |[$0.00] $0.00 | $0.00]| $13.22 $19.83
Probationary
Perios
61stday-12|| 58.00 | $14.74 |[$8.66 || $1.92 |[$0.17|/s0.00| $1.41 |[$0.00] $0.00 |[ $0.00][ $26.90 $34.28
months
| 2ndyr || 6800 | $17.29 | $8.66 || $1.92 |[$0.17][$0.00][ $1.59 |[$0.00][ $0.00 ][ $0.00] $20.63 |[ 3827 |
| 3dyr || 73.00 || $18.56 | $8.66] $1.92 |[$0.17][50.00] $1.69 | s0.00] s0.00 |[s0.00] $31.00 | s4027 |
| 4thyr || 8000 | $2034 | $8.66] $1.92 ||$0.17][s0.00][ $1.80 |[$0.00][ $0.00 |[$0.00] $32.80 | $43.05 |
| sthyr || 8600 || s21.86 | s8.66] $1.92 |[$0.17][s0.00] $1.91 |[$0.00][ $0.00 |[$0.00][ $34.52 |[ 4545 |

Special Calculation Note :

Ratio :

Jurisdiction ( * denotes special jurisdictional

note ) :

ASHLAND, ASHTABULA, CARROLL,

COLUMBIANA, COSHOCTON, CRAWFORD,

CUYAHOGA, DEFIANCE, ERIE, FULTON,
GEAUGA, HANCOCK, HENRY, HOLMES, HURON,

LAKE, LORAIN, LUCAS, MAHONING, MEDINA,
OTTAWA, PAULDING, PORTAGE, PUTNAM,
RICHLAND, SANDUSKY, SENECA, STARK,
SUMMIT, TRUMBULL, TUSCARAWAS, WAYNE,

WILLIAMS, WOOD

Special Jurisdictional Note :

Details :

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUnigIDAII/852565B8007069328525789400514 104 ?opendocument
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Prevailing Wage Rate
Skilled Crafts

Name of Union: Sprinkler Fitter Local 669

Change # : LCN01-2022sksLoc669

Craft : Sprinkler Fitter Effective Date : 04/06/2022 Last Posted : 04/06/2022

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W |Pension | App | Vac. |Annuity |Other |LECET |MISC
Tr. *) ™
Classification ]
Sprinkler $43.75 $10.99 [ $7.10 [$0.52 [$0.00 [ $5.12 [$0.00 [ $0.00 [$0.00 [ $67.48 $89.35
Fitter
Apprentice Percent [
Indentured
after April
1,2013

[ciLass 1 | 45.00
| CLASS2 | 50.02

| $19.69 [$7.85 [ $0.00 [$0.52 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $28.06 | $37.90 |
| $21.88 [$7.85 | $0.00 [$0.52 [$0.00 [ $0.00 [$0.00 [ $0.00 [$0.00 [ $3025 | $41.20
[ cLASS3 [ 5443 | $23.81 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.15 [$0.00 [ $0.00 [$0.00 [ $43.57 [ $55.48
| cLASS4 [ 59.43 | $26.00 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.15 [$0.00 [ $0.00 [$0.00 [ $4576 | $58.76
| CLASS5 [ 64.43 | $2819 [$10.99 [ $7.10 [$0.52[$0.00 [ $1.40 [$0.00 [ $0.00 [$0.00 | $48.20 $62.29

[

[

|

L

[ cLASS 6 | 69.43 [ $30.38 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 [ $0.00 [$0.00 | $50.39 $65.57
| CLASS7 | 7443 | $32.56 [$10.99 [ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 [ $0.00 |$0.00| $52.57 [ $68.85
| cLASS 8 | 7942 [ $34.75 [$10.99[ $7.10 [$0.52 [$0.00 [ $1.40 [$0.00 | $0.00 |[$0.00 [ $5476 | $72.13
| CLASS9 | 84.43 | $36.94 [$10.99 | $7.10 [$0.52 [$0.00 [ $1.40 | $0.00 | $0.00 [$0.00 [ $56.95 | $75.42
|CLASS 10| 89.44 | $39.13 [$10.99 [ $7.10 [$0.52 [$0.00 | $1.40 [$0.00 | $0.00 [$0.00 [ $59.14 $78.70
Special Calculation Note :

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
1 Journeyman to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
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MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

Sprinkler Fitter work shall consist of the installation,dismantling,maintenance,repairs,adjustments,and
corrections of all fire protection and fire control systems including the unloading,handling by hand,power
equipment and installation of all piping or tubing,appurtenances and equipment pertaining thereto,including
both overhead and underground water mains,fire hydrants and hydrant mains,standpipes and hose
connections to sprinkler systems used in connection with sprinkler and alarm systems. Also all tanks and
pumps connected thereto,also included shall be CO-2 and Cardox Systems, Dry Chemical Systems,Foam
Systems and all other fire protection systems.

20f2 4/7/2022, 9:38 AM



5/1/24, 9:03 AM

PW Rate Skilled LCN01-2024ibBldgHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 1
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension Vac. ||Annuity

App
Tr.

Other

LECET| MISC
*) *)

Classification

Truck
Driver

wheel
service,

batch
trucks;

truck
(not to

include
power

CLASS 14

dump, and

drivers on

tandems;

sweepers

sweepers &
scrubbers)

$31.84

$8.00

$9.60 || $0.40|/$0.00 | $0.00

$0.00

$0.00 || $0.00

$49.84

$65.76

|Apprentice|

Percent

Ll

L

First

months

6 80.00

$25.47

$8.00

$9.60 || $0.40]$0.00 [} $0.00

$0.00

$0.00 || $0.00

$43.47

$56.21

7-12
months

85.00

$27.06

$8.00

$9.60 |[$0.40|$0.00 || $0.00

$0.00

$0.00 || $0.00

$45.06

$58.60

13-1

months

8 90.00

$28.66

$8.00

$9.60 || $0.40 | $0.00 || $0.00

$0.00

$0.00 || $0.00

$46.66

$60.98

19-24
months

95.00

$30.25

$8.00

$9.60 || $0.40 | $0.00 || $0.00

$0.00

$0.00 || $0.00

$48.25

$63.37

25-30
months

100.00

$31.84

$8.00

$9.60 | $0.40 |/ $0.00 || $0.00

$0.00

$0.00 || $0.00

$49.84

$65.76

Special Calculation Note

time.

Ratio

: No special calculations for this skilled craft wage rate are required at this

3 Journeymen to 1 Apprentice

Jurisdiction ( * denotes special jurisdictional

note ) :

ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,

https:/fwagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B80070693285257E19004BBE71?0pendocument
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5/1/24, 9:03 AM

Special Jurisdictional Note :

Details :

PW Rate Skilled LCN01-2024ibBldgHevHwy Page

CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAIII852565B880070693285257E 19004BBE7 1?0pendocument
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5/1/24, 9:03 AM PW Rate Skilled LCN01-2024ibBldgHevHwy Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy
Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W /|| Pension|| App || Vac. || Annuity|[Other||LECET ||MISC
Tr. ) ™)

Classification
Truck Driver CLASS 2 $32.26 $8.00|| $9.60 (/$0.40(($0.00|| $0.00 |/ $0.00| $0.00 || $0.00 | $50.26 $66.39
Tractor Trailer-Semi
Tractor Trucks; Pole
Trailers; Ready Mix
Trucks; Fuel Trucks; 5
Axle & Over; Belly
Dumps; Low boys -
Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation; Truck
Mechanics (when
needed)
| Apprentice || Pereent | [ | ][ | | L | |
| First6months || 80.00 | $25.81 |[$8.00] $9.60 |[$0.40][$0.00][ s0.00 |[$0.00][ $0.00 |[$0.00][ $43.81 |[ $56.71 |
| 7-12months || 85.00 | $27.42 |[$8.00] $9.60 |[$0.40][$0.00] $0.00 |[$0.00] $0.00 |[$0.00] $45.42 |[ $59.13 |
| 13-18months || 90.00 [ $29.03 |[$8.00] $9.60 |[$0.40][$0.00][ s0.00 |[$0.00] $0.00 |[$0.00][ $47.03 || S$61.55 |
| 19-24months || 95.00 | $30.65 |[$8.00] $9.60 |[30.40[[$0.00] $0.00 |[$0.00] $0.00 |[$0.00][ $48.65 || $63.97 |
| 25-30months || 100.00 || $32.26 |[$8.00] $9.60 |[$0.40([$0.00][ $0.00 |[$0.00][ $0.00 |[$0.00][ $50.26 |[ $66.39 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,
GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAIN852565B8800706932852573140053CFF2?opendocument 1/2



5/1/24, 9:03 AM PW Rate Skilled LCN01-2024ibBldgHevHwy Page

KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

Special Jurisdictional Note :

Details :

https://wagehour.com.chio.gov/w3/Webwh.nsf/$docUniqIDAII852565B800706932852573140053CFF2?opendocument 212



5/1/24, 9:04 AM PW Rate Skilled LCN01-2024ibBldgHevHwy3 Page

Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 3
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCN01-2024ibBldgHevHwy3

Craft : Truck Driver Effective Date : 05/01/2024 Last Posted : 05/01/2024

BHR Fringe Benefit Payments Irrevocable Total Overtime
Fund PWR Rate
H&W (| Pension|| App || Vac. ||Annuity|| Other |[LECET||MISC
Tr. ™ *)

Classification

Truck $33.26 $8.00 || $9.60 || $0.40|$0.00| $0.00 || $0.00 || $0.00 || $0.00 $51.26 $67.89
Driver
CLASS 3
Articulated
Dump
Trucks;
Ridge-
Frame
Rock
Trucks;
Distributor
Trucks)

|Apprentice] Percent "

|| I

First 6 80.00 $26.61 $8.00 || $9.60 | $0.40| $0.00|| $0.00 |l $0.00 || $0.00 || $0.00 $44.61 $57.91
months

7-12 85.00 $28.27 $8.00 || $9.60 |[$0.40|/$0.00( $0.00 || $0.00 || $0.00 |i $0.00 $46.27 $60.41
months

13-18 90.00 $29.93 $8.00 || $9.60 |[$0.40|($0.00! $0.00 |[ $0.00 || $0.00 || $0.00 $47.93 $62.90
months

19-24 94.96 $31.58 $8.00 || $9.60 (/$0.40|($0.00(| $0.00 | $0.00 || $0.00 || $0.00 $49.58 $65.38
months

25-30 100.00 $33.26 $8.00 || $9.60 |($0.40|($0.00( $0.00 |[ $0.00 {| $0.00 || $0.00 $51.26 $67.89
months

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this
time.

Ratio : Jurisdiction ( * denotes special jurisdictional
note ) :
3 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ASHTABULA,

ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE,
DELAWARE, ERIE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,

https://wagehour.com.ohio.goviw3/Webwh.nsf/$docUniqIDAII852565B8007069328525899C005F94D4 2opendocument 1/2



5/1/24, 9:04 AM

Special Jurisdictional Note :

Details :

PW Rate Skilled LCN01-2024ibBldgHevHwy3 Page

GUERNSEY, HAMILTON, HANCOCK, HARDIN,
HARRISON, HENRY, HIGHLAND, HOCKING,
HOLMES, HURON, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN,
LUCAS, MADISON, MAHONING, MARION,
MEDINA, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WOOD, WYANDOT

https://wagehour.com.ohio.gov/w3/Webwh.nsf/$docUniqIDAII/852565B8007069328525899C005F94 D4 ?opendocument
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Perry Heights Watermain Replacement — Phase 2 (TAG 650)

Appendix C Supplemental Specification 01-00

PROJECT DOCUMENTATION AND SUBMITTAL REQUIREMENTS
FOR
ALL PUBLIC WORK PROJECTS AND SUBDIVISION DEVELOPMENTS

September, 2000
* Revised August, 2009

Project Submittals: The following listed items are the full responsibility of the Contractor.
These items become part of the administrative duties imposed upon this Contract. The
Contractor shall be responsible for submitting all detail items prior to the contract Notice of
Commencement, or as directed by the City’s Project Manager. A typewritten letter shall
accompany all items, on Company letterhead; clearly describe each item submitted. If Contractor
elects to fax any documentation due to expediency, the Contractor will be responsible for
submitting hard copy for project documentation. The City will reject any information not clearly
legible. Submit four copies of the project submittals.

Contractor will clearly affix a label or stamp identifying the submittal and its status for
project review. All actions other than “no exception taken” will require supporting notation or
information for project review.

Allow at least 10 business days for City’s review and execution. The City Project Manager
shall assist the Contractor with any questions or clarification during this process to ensure timely
response to the Contractor.

The City will not pay directly for the performance of the work listed. This work is a
subsidiary obligation of the Contractor.

Shop Drawings

Preconstruction Video

Progress Schedule

Release Statement for Disposal of Excavated Material
Traffic Control Plan

Contractor and Subcontractor Emergency Contact List
Statements of Final Compliance

Nk W=

1. Shop Drawings

a) Upon written request from the Engineer, the Contractor shall submit detailed drawings,
acceptable catalog data, specification and material certifications for all materials and/or
equipment specialized or required for the proper completion of the work.

b) Contractor shall submit shop drawings in not less than four (4) copies to the Engineer.

c) Contractor shall submit shop drawings in proper sequence of construction to cause no
delay in the work. The Engineer will have ten (10) business days to review submittals.
The Contractor’s failure to transmit appropriate submittals to the Engineer sufficiently in
advance of work shall not be grounds for time extension. No work shall be performed

Page 1 of 4



d)

e)

Perry Heights Watermain Replacement — Phase 2 (TAG 650)

requiring shop drawings until same the Engineer has approved these shop drawings.

Label each shop drawing with the following:

1. Project Name

2. Name of Contractor

3. Name of Subcontractor (if applicable)

4. Name and Address of Supplier and/or Manufacturer

5. Log Reference Number

The Contractor is responsible for reviewing and approving all shop drawings prior to
submittal. The Engineer’s review does not make him responsible for the accuracy of said
drawings.

2. Preconstruction Video: Prior to actual construction, the Contractor shall take video

a)

b)

d)

recording of the entire length and width of the work site.

The Contractor shall notify the Engineering Department prior to scheduling the video
recording of the site. A representative of the Engineering Department shall be present
when the recording this video.

The video and audio recordings shall be on DVD or pre-approved alternative for replay.
Contractor must submit alternative medium to the Engineer and approval received prior
to scheduling.

The video portion shall have continuous time and date incorporated into it, locations and
person(s) doing the work.

Audio comments during the recording must address each item in the field of view as it
may pertain to the project construction. The recording technician will need to become
familiar with the project plans to know what subject matter is pertinent. Further,
contractor must incorporate a post recording review and audio comments into the
recording.

Submitted copies of all recordings are the property of the Engineer. Contractor must
submit the recording and be accepted in full by the Engineering Department prior to the
start of construction.

3. Progress Schedule: The Contractor shall provide to the City, as mutually agreed upon at the

a)

b)

Contract’s Preconstruction meeting, a graphic progress schedule, which shall include the
following:

Progress schedule as a minimum to be prepared in CRITICAL PATH METHOD
FORMAT (CPM). The schedule shall be submitted, as a minimum, on 11" x 17" format
for clarity and any necessary notations. Progress schedule shall include all work activities
relative to the project, as further described in the Contract. Activities and rate of
expected progress to secure completion as set forth in the Contract shall be shown on the
schedule. Contractor to annotate any milestones that may be indicated in the Contract.
Project completion date shall be clearly defined on the original schedule and all ensuing
schedules provided.

Schedules shall be updated, as a minimum, every 30 days, or as agreed to by the City’s
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Perry Heights Watermain Replacement — Phase 2 (TAG 650)

Project Manager.

4. Release Statement for Disposal of Excavated Materials

(a) The Contractor shall provide to the City a written consent statement from all property
owners whose property is a landfill depository for all surplus or unsuitable excavated
material from the project site.

(b) The Contractor shall follow ODOT 105.16 for specific guidelines and name the “City of
Canton” in lieu of “the Department” on all forwarded documents. The City requires a
contract or permit that contains the language stating that the City is not party to the
contract or permit, the material is not the City’s, and that the contractor and the property
owner will hold the City harmless from claims that may arise from this contract or permit.

(c) See attached sample copy for referencing purposes.

5. Traffic Control Plan: Contractor shall submit a graphical presentation or written document
detailing the signage to be used and its location for maintenance of traffic. If traffic
control will be performed in stages, submit a plan for each stage. Any proposed detours
should be approved by the Engineer prior to plan submission.

6. Contractor and Subcontractor Emergency Contact List: Contractor shall submit to the
Engineer, prior to commencing construction, a complete list of the Contractor’s personnel
associated with the project. List should include name, title, and emergency contact phone
numbers for each individual.

7. Statements of Final Compliance: The Contractor shall submit to the City the following
documentation, in addition to the Project’s General Conditions. All submittals shall be
completed and approved prior to the release of the final retainer.

a) Certificates of Substantial and Final Completion. Contractor shall submit in writing, the
date on which work is substantially completed and upon Final Completion. Any
deviation from the stated contract completion date to what is being submitted shall be
explained further by the Contractor. The City, at their discretion, will further review this
subject, as needed.

b) Final Waiver of Lien
Contractor shall furnish a written report indicating the resolution of any and all property
damage claims filed with Contractor by any party during the contract period. The
information shall include the name of claimant; date filed with Contractor; name of
Insurance Company and/or Adjustor handling the claim; how the claim was resolved; if
claim was not resolved for the full amount, a statement indicating the reason for such
action. If there were no damage claims filed with the Contractor, then this shall be so
stated in the report.
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Perry Heights Watermain Replacement — Phase 2 (TAG 650)

(SAMPLE COPY)
Waste Disposal Agreement for Projects in the City of Canton

Items 1, 3 - 9 are optional and discretionary to the undersigned

THIS WASTE AGREEMENT, made this day of 20, by and between

(called “Contractor”), and of

(called “Land Owner”), concerning a certain construction contract

between the Contractor and in the City of Canton, OH for the

(project), as follows:

1.

MANNER OF WASTING: Land Owner grants to Contractor the exclusive right to place dirt, earth, rock,
topsoil, subsurface, unsuitable and/or other excess material (called “waste material””) upon the area
described in the following paragraph without requirement, limit, or restriction as to depth, amount,
manner, or time.

WASTE AREA: The property upon which Contractor is permitted to place material is commonly known
as (address).

TITLE TO WASTE AREA: The Land Owner warrants that it has title to and the right to contract for
placement of waste material in said area and agrees to defend and indemnify Contractor against any claim,
suit, or damage arising out of such title or right to contract.

ACCESS AND USE: Land Owner hereby grants Contractor the right of ingress and egress to the waste
area in locations to be selected by Contractor for all purposes necessary to the complete fulfillment of this
agreement, and the right of quiet enjoyment in the intended use of such area.

PAYMENT: Contractor agrees to pay and Land Owner agrees to accept as full and final compensation for
all rights granted and covenants contained herein and all claims of every nature the sum of

payable .

BASIS OF MEASUREMENTS: It is mutually agreed that measurement of the amount of materials
wasted, where required, shall be made on the following basis: and
said measurement shall be binding upon the parties hereto for all purposes.

DAMAGES: Land Owner hereby waives any and all claims for damage to the waste area and to the area
of ingress and egress except as specifically noted herein.

RELEASE: Upon receipt of final payment hereunder, and provided all terms of this agreement have been
fulfilled, Land Owner hereby releases Contractor from further liability of any kind or nature hereunder.

WITNESSES: CONTRACTOR:

Authorized Signature & Title

LANDOWNER:

Signature

9.

10.

ENTIRE AGREEMENT: It is agreed that the terms and conditions of this agreement are fully covered in
the foregoing, and that any oral or written statements made by either party, or agents claiming to represent
either party, not set forth herein, are not binding on the parties and are not considered as part of this
Agreement.

DISCLAIMER: The City of Canton is not a party to the here above agreement. The Contractor and
Landowner shall indemnify and save harmless the City of Canton from any claim that may arise from the
here above agreement. The waste material is the property of the Contractor, not the City of Canton.
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
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Appendix C CITY OF CANTON WATER DEPARTMENT
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INDEX OF SHEETS: P E R R v I ow N s H I P CANTON CITY OFFICIALS: =
L
TARK NTY, OHI e 1 HGHAN, . =
SCHEMATIC PLAN AND PROJECT CONTROL P2 - P3 DIRECTOR OF PUBLIC SERVICE JOHN M. HIGHMAN, JR. —
TYPICAL SECTIONS P.4 w QO
GENERAL NOTES P.5 - P.10 CANTON WATER TYLER S. CONVERSE, MBA L S
GENERAL SUMMARY p.11 DEPARTMENT SUPERINTENDENT (:/E) o
WATER WORK PLAN & PROFILE w ‘E'c-'
- SARATOGA AVENUE NW (TR-1445) P12 - P.18 CANTON CITY ENGINEER CHRIS BARNES, PE, CPESC, CPSWQ, CPMSM l:l
- ONEIDA AVENUE NW (TR-1456) P.19 - P22 . : Z
y ] - 7 1
- MOHAWK AVENUE NW (TR-1448) P23 - P.26 — L o = =y MEMBERS OF CANTON CITY COUNCIL: <
- AURORA STREET NW (TR-1425) P27 - P.28 2] Y;'/ JACKSOI\ ¢ R "1? COUNCIL PRESIDENT KRISTEN BATES AYLWARD >
- TIOGA STREET NW (TR-1454) P.29 - P.30 & HF 1 Y S I . o
- 2ND STREET NW (TR-1430) P.31 - P.32 “\ g PN - RV AN \ MEMBERS-AT-LARGE JAMES BABCOCK L
- 3RD STREET NW (TR-1432) P33 - P35 SE o ﬂ/*',‘;gs el Ja e LOUIS GIAVASIS 2—:
- 4TH STREET NW (TR-1446) P36 - P.37 = .= R Q0N oS 3 CRYSTAL SMITH ;
- FROMM AVENUE NW (TR-1455) P.38 j NG 3 e ] = wn
WATER WORK DETAILS P.39 - P.40 5?» = T NI (Bt A et~ W WARD ONE GREG HAWK [
; ]y Sy H‘ g 'K WARD TWO BRENDA KIMBROUGH QID
N ) NG il ‘ WARD THREE JASON SCAGLIONE =
QA T e TN WARD FOUR CHRIS SMITH %
Il B ESiEm : WARD FIVE ROBERT FISHER Il -
Y = S iTbd = , WARD SIX J. NATE COOKS o
. | ; WARD SEVEN JOHN MARIOL II e
- T WARD EIGHT RICHARD SACCO a
i s WARD NINE FRANK MORRIS Il
UNDERGROUND UTILITIES ENGINEER'S SEAL PROJECT
Contact Two Working Days L]
Bef:!,’e You clng Y WATER WORKS LOCATION
\\“““é‘ﬁ”"!, ! : mfuzv =
rlon 811 =%
0rg S wiuamL. O . i
Before You Dig x| CROXTONIV Y, = IR
OHIO811, 8-1-1. or 1-800-362-2764 EP = 3 e - \
(Non members must be called directly) B OQA Sm,mu & 3 == APPROVED
“0) SIGNAL E“ a é—é
PLAN PREPARED BY: ;’% LOCATION MAP DATE LfTV/R S. CONVERSE, MBA
Willam L Croton V. HE B b o b e . R CANTON WATER DEPARTMENT SUPERINTENDENT
I 1 1BI Group | B 4 zm””mmmao LATITUDE: 40°48'00" N LONGITUDE: 81°26'35" W DESIGN AGENCY
4150 Belden Village Street, Suite 104
I B I Canton, OH 44718 USA
Ph : 330-491-9000 '—ﬂ
Wiﬁ;:n L. Cr‘t‘)x:on 1V, PE
I I william.croxton@arcadis.com I B I
Please note: The legal entity of IBI Group has I——'
changed its name to Arcadis Engineering Services
(USA) Inc. due to the formal acquisition of IBI
Group by Netherlands-based Arcadis.
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SURVEYING PARAMETERS

PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

PROJECT | POSITIONING METHOD: STATIC GNSS

CONTROL | MONUMENT TYPE: B

VERTICAL | ORTHOMETRIC HEIGHT DATUM: NAVD88

POSITIONING | GEOID: GEOID18 (CONUS)

REFERENCE FRAME: NAD83-2011 (EPOCH: 2010.000)

ELLIPSOID: GRS80

MAP PROJECTION: LAMBERT CONFORMAL CONIC

SCHEMATIC PLAN AND PROJECT CONTROL (2 OF 2)
PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

HORIZONTAL
POSITIONING | COORDINATE SYSTEM: OHIO STATE PLANE NORTH ZONE
COMBINED SCALE FACTOR: 1.0000000000
PROJECT ADJUSTMENT FACTOR (1/X): 1.0000000000
ORIGIN OF COORDINATE SYSTEM: 0,0
PROJECT CONTROL
PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
PROJECT COORDINATES
STATION OFFSET GRID (OSPN) SCALED GROUND
POINT NO. ROADWAY ELEV.  |DEscripTION
(U.S. SURVEY FEET) (U.S. SURVEY FEET)
(FROM CL EX. ROW) NORTH (Y) EAST (X) NORTH (Y) EAST (X)
P14 305+06.98 | 16.11'RT | SARATOGA AVENUE NW (TR-1445) | 413,604.418 | 2,260,875.911 1083.20 | (14) %" REBAR WITH 1] GROUP CAP
P16 315+25.97 | 17.86'RT | SARATOGA AVENUE NW (TR-1445) | 413,741.207 | 2,261,255.623 1079.43 | (16) %" REBAR WITH IBI GROUP CAP
P34 300+85.54 | 14.74'RT AURORA STREET (TR-1425) 413,481.593 | 2,260,470.037 1066.60 | (34) %" REBAR WITH 1] GROUP CAP
P35 305+06.98 | 16.11'RT AURORA STREET (TR-1425) 413,604.418 | 2,260,875.911 1083.20 | (35) %" REBAR WITH 1] GROUP CAP
P36 315+25.97 | 17.86'RT | SARATOGA AVENUE NW (TR-1445) | 413,741.207 | 2,261,255.623 1079.43 | (36) %" REBAR WITH IB] GROUP CAP
P37 406+00.16 | 24.22'RT TIOGA STREET NW (TR-1454) 414,229.549 | 2,260,999.666 1075.76 | (37) %" REBAR WITH IBI GROUP CAP
P38 106+53.82 | 1745'LT | ONEIDA AVENUE NW (TR-1456) | 414,853.513 | 2,260,794.323 1100.01 | (38) %" REBAR WITH IBI GROUP CAP
P39 113+47.67 | 13.87'RT | ONEIDA AVENUE NW (TR-1456) | 415545.784 | 2,260,850.561 1089.14 | (39) %" REBAR WITH 1] GROUP CAP
P40 119+23.34 | 1566'LT | ONEIDA AVENUE NW (TR-1456) | 416,122.148 | 2,260,841.744 1075.19 | (40) %" REBAR WITH 1] GROUP CAP
P41 710+12.78 | 19.33'LT 4TH STREET NW (TR-1446) 416,153.541 | 2,261,491.626 1080.50 | (41) %" REBAR WITH IB] GROUP CAP
P42 610+10.70 | 17.63'LT 3RD STREET NW (TR-1432) 415,518.542 | 2,261,466.943 1076.36 | (42) %" REBAR WITH IBI GROUP CAP
P43 206+13.54 | 20.28'RT | MOHAWK AVENUE NW (TR-1448) | 414,829.881 | 2,261,441.092 1104.67 | (43) %" REBAR WITH IBI GROUP CAP
CP44 410+39.73 | 14.39'1T TIOGA STREET NW (TR-1454) 414,254.090 | 2,261,440.248 1093.60 | (44) %" REBAR WITH 1] GROUP CAP
P45 320+60.02 | 15.76'RT | SARATOGA AVENUE NW (TR-1445) | 414,274.232 | 2,261,208.639 1088.75 | (45) %" REBAR WITH IBI GROUP CAP
P46 326+71.00 | 16.77'RT | SARATOGA AVENUE NW (TR-1445) | 414,880.025 | 2,261,179.699 1089.65 | (46) %" REBAR WITH IBI GROUP CAP
P47 203+69.36 | 14.48'LT | MOHAWK AVENUE NW (TR-1448) | 414,585.658 | 2,261,438.186 1101.24 | (47) %" REBAR WITH 1Bl GROUP CAP
P48 208+89.91 | 11.84'RT | MOHAWK AVENUE NW (TR-1448) | 415,104.940 | 2,261,483.031 1089.46 | (48) %" REBAR WITH 1] GROUP CAP
CP49 607+10.63 | 13.86'LT 3RD STREET NW (TR-1432) 415,524.365 | 2,261,166.909 1076.30 | (49) %" REBAR WITH IB] GROUP CAP
BENCHMARKS
PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
PROJECT COORDINATES
STATION OFFSET
POINT NO. ROADWAY GRID (OSPN) (U.S. SURVEY FEET) ELEV.  |DEscripTION
(FROM CL EX. ROW) NORTH (Y) EAST (X)
(510) BENCH TIE SET IN UTILITY POLE (#794B4295-AEP) 1' UP
BM11 300+21.84 | 21.84'LT AURORA STREET (TR-1425) 413,465.124 2,260,404.888 1068.73 | POLE 68' NORTH OF UTILITY POLE (#794B459), 29' SOUTH OF CL
AURORA ST. NW, 27' EAST OF CL PERRY DR. NW
(511) BENCH TIE SET IN UTILITY POLE 1'+ UP POLE ON NW
BM12 315+04.55 | 19.75'LT | SARATOGA AVENUE NW (TR-1445) 413,721.175 2,261,217.250 1081.27 | CORNER OF SARATOGA AVE. NW & AURORA ST. NW, 18' WEST
OF CL SARATOGA AVE. NW, 28' NORTH OF CL AURORA ST. NW
(512) BENCH TIE SET IN UTILITY POLE (#794B3-69-AEP) 1'+ UP
, POLE ON SW CORNER OF TIOGA ST. NW & SARATOGA AVE. NW,
BM13 407+76.66 | 17.70'RT TIOGA STREET NW (TR-1454) 414,230.422 2,261,176.287 108646 | 30 couTH OF CL TIOGA ST, NW, 25" WEST OF CL SARATOGA AVE]
NW
(513) BENCH TIE SET IN UTILITY POLE (#C794B3-77) 1'+ UP POLE
BM14 503+51.47 | 19.21'(T 2ND STREET NW (TR-1430) 414,891.260 2,260,785.049 1100.84 |, 19' NORTH OF CL 2ND ST. NW, 32' WEST OF CL ONEIDA AVE.
NW
, y (514) BENCH TIE SET IN UTILITY POLE 1'+ UP POLE, 18' WEST OF
BM15 118+57.12 | 17.64'tT | ONEIDA AVENUE NW (TR-1456) 416,056.042 2,260,837.391 107890 |\ ONEIDA AVE, NW, 92° SOUTH OF CL 4TH ST. N
(515) BENCH TIE SET IN UTILITY POLE (#794A4/135) 1'+ UP POLE
BM16 220+47.79 | 24.82'LT | MOHAWK AVENUE NW (TR-1448) 416,263.084 2,261,487.616 1083.49 |, 26' WEST OF CL MOHAWK AVE. NW, 138' NORTH OF CL 4TH ST.
NW, 35' SOUTH OF CL DRIVE TO HOUSE #415
(516) BENCH TIE SET IN UTILITY POLE 1'+ UP POLE ON SE
, CORNER OF TIOGA ST. NW & MOHAWK AVE. NW, 20’ SOUTH OF
BM17 409+64.27 | 17.33'RT TIOGA STREET NW (TR-1454) 414,224.794 2,261,363.807 109223 | ' 1i0GA ST. NW, 23 EAST OF CL MOHAWK AVE, NW, 20’
SOUTHEAST OF CL INT TIOGA & MOHAWK
, : (517) BENCH TIE SET IN UTILITY POLE 1'+ UP POLE, 19' NORTH
BM18 509+96.14 | 18.61'LT 2ND STREET NW (TR-1430) 414,870.669 2,261,429.388 106,01 | oc o) Jp ST, AW, 33' WEST OF L MOFAWK AVE. NW

PROJECT ID
N/A

SHEET TOTAL
P3 | 40
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EXISTING LEGEND: (SEE NOTE #1)

<A ) (6"+ ASSUMED) EXISTING ASPHALT

PROPOSED LEGEND: (SEE NOTE #2)

(2") ITEM 441 - ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22

ITEM 407 - NON-TRACKING TACK COAT (PLACED IN BETWEEN LIFT OF ASPHALT)

@ (APPLIED AT 0.085 GAL/SY AVG FOR PLANED ASPHALT SURFACE)
@ ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (2")

TYPICAL SECTION NOTES:

1. THE EXISTING PAVEMENT BUILDUP (COMPOSITION AND DEPTHS) ARE BASED ON ASSUMED VALUES.

2. SEE SHEET _P.40 (TRENCH & ROADWAY DETAIL) FOR PAY LIMITS AND PARTICIPATION SPLITS OF BACKFILL MATERIAL AND
PAVEMENT ASSOCIATED WITH WATERLINE TRENCH BETWEEN CANTON WATER DEPARTMENT AND PERRY TOWNSHIP.

(A) = DENOTES STREETS THAT HAVE BEEN PAVED WITHIN THE LAST FIVE (5) YEARS. CANTON WATER DEPARTMENT WILL PAY FOR
PAVING A FULL LANE WIDTH (HALF ROADWAY) FOR THE STREETS DENOTED ABOVE. THE OTHER LANE WIDTH WILL NOT BE PAVED.

(5S) = DENOTES STREETS PART OF PERRY TOWNSHIP'S PAVING PROGRAM. CANTON WATER DEPARTMENT WILL PAY FOR PAVING THE
WATERLINE TRENCH FOR THE STREETS DENOTED ABOVE. PERRY TOWNSHIP WILL PAY FOR THE REMAINDER OF THE ASPHALT TO PAVE

THE FULL ROADWAY WIDTH (TWO LANE WIDTHS) OF THESE STREETS.

= =
N N
[+ [+ 4
> B CONST. ¢ EX. R/W >
SIDE ROADS
500000000 00000000
30: @ O 30: @ O
VARIES 10'+ TO 12'+ VARIES 10"+ TO 12'+
VARIES THRU LANE THRU LANE VARIES
VARIES
(LTORRTOFB) | | VARIES =)
@
3 g3 o
T ox
1G] E x O <
Q < S I% =
EX.SLOPE xS xS EX. SLOPE —
(VARIES) ) ~ W< (VARIES) ~
(MATCH EX. (MATCH EX.)
VARIES VARIES | VARIES o ‘L}J)
-------------------- T 1T L :
EX. GROUND o
1
=
/
@ (A) wn W
Z2 >
O w
— O
TYPICAL #1 5 <
PLANING & RESURFACING SECTION WITHOUT CURB (] E'_
@ (1) SARATOGA AVENUE NW (TR-1445): (BARRIE TO 4TH) v 5
@ (S3) ONEIDA AVENUE NW (TR-1456): (SARATOGA TO 4TH) 2’ o
© (53) MOHAWK AVENUE NW (TR-1448): (SARATOGA TO 4TH) o2
O (1) AURORA STREET NW (TR-1425): (PERRY TO SARATOGA) o<
© (3S) TIOGA STREET NW (TR-1454): (ONEIDA TO MOHAWK) > S
@ (1) 2ND STREET NW (TR-1430): (ONEIDA TO MOHAWK) = -
@ (S3) 3RD STREET NW (TR-1432): (PERRY TO CAYUGA) w
@ (1) 4TH STREET NW (TR-1446): (ONEIDA TO MOHAWK) I<—[
© (3$) FROMM AVENUE NW (TR-1455): (AURORA TO TIE-IN) ;
wn
|_
I
O
w
I
>
254 407 441 o'
o
L
PAVEMENT ™ s 8 Q.
LOCATION AND DESCIPTION = — = =~ =3 N
« = P 5 =~ | Sa |~a
~ & >~ =Y Qa
STATION T - % % oo | 52 |g&
= = =g =2 2w
[G] a w w s & = sS4
LEGEND: > = g ) < KZJ g = N
P&R=PLANING & RESURFACING W = P E =S| €% |58 3
FDR=FULL DEPTH RECONSTRUCTION S S g = =2 |48
FDW=FULL DEPTH WIDENING “ “© St | 28 [ZE9
E&R=EXCAVATE AND REPLACE g2 | 22 |33
EC=EDGE COURSE FROM TO Sy GAL cy
TYPICAL #1: P&R
SARATOGA AVENUE NW (TR-1445) - 1 LANE BARRIE 4TH 2913 12 34956 | 3884.00 | 3884.00 | 330.14 | 21578
ONEIDA AVENUE NW (TR-1456) - 2 LANES SARATOGA 4TH 1959 22 43098 | 4788.67 | 4788.67 | 407.04 | 266.04
MOHAWK AVENUE NW (TR-1448) - 2 LANES SARATOGA 4TH 1966 2 43252 | 4805.78 | 4805.78 | 40849 | 266.99 | ey
AURORA STREET NW (TR-1425) - 1 LANE PERRY SARATOGA 943 12 11316 | 1257.33 | 1257.33 | 106.87 | 69.85
TIOGA STREET NW (TR-1454) - 2 LANES ONEIDA MOHAWK 575 22 12650 | 1405.56 | 1405.56 | 119.47 | 78.09 I B |
2ND STREET NW (TR-1430) - 1 LANE ONEIDA MOHAWK 845 11 9295 1032.78 | 103278 | 87.79 | 5738 | 3 1
3RD STREET NW (TR-1432) - 2 LANES PERRY CAYUGA 1355 2 29810 | 3312.22 | 3312.22 | 281.54 | 184.01
ATH STREET NW (TR-1446) - 1 LANE ONEIDA MOHAWK 717 12 8604 956.00 | 956.00 | 8126 | 53.11
FROMM AVENUE NW (TR-1455) - 1 LANE SARATOGA TIE-IN 85 11 935 103.89 | 103.89 | 8.83 5.77 DES'G“ETREW
7234 1 402
PARTICIPATION SPLIT: CANTON WATER DEPARTMENT 3 615 0 REVIEWER
PERRY TOWNSHIP| 14313 | 1217 79 _|wic 05.31.24
SUBTOTAL 2154622 | 183143 | 1197.01 PROJECT'\‘ID/A
SHEET TOTAL
TOTAL CARRIED TO GENERAL SUMMARY 21547 | 1832 | 1198 | o, | 0
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GENERAL NOTES LEGEND:
- ANY REFERENCE TO "THE CITY ENGINEER" SHALL MEAN THE CANTON
WATER DEPARTMENT SUPERINTENDENT.

CONVENTIONAL SYMBOLS:

County Line — — [
Township Ling ————————————————————
Section Ling —————mmmmm o
Corporation Line ™ L or 77TTR_

Fence Line (Ex) x x— (Pr)

Center Line —

Right of Way (Ex) Ex R/W

Right of Way (Pr) R/W

STandard Highway Ease.(Ex) Ex SH N
Temporary Right of Wa TMP

Channel Ease. (Pr CH

UTility Ease. (Ex Ex U

RGH"OGd I IEEEEEEEEEEEEEEN or : : :

Guardrail ExX) o o o o o - Pr) =%
Construction LimiTs . . . .
Fdge of Pavement (Ex)————————————————
Edge of Pavement (Pr)
Edge of Shoulder (Ex) —-------mmmm

Edge of Shoulder ( Pr)
itfch / Creek (Ex - == - == - -
Difch / Creek (Pr) -—- -—- --
Tree Line (EX)/7 Y Y Y Y Y YV Y Y Y YV Y VYV Y Y
Ownership Hook Symbol 7, Example ——F————
ProperTy Line Symbol £, Example ————#—+—
Break Line Symbol /\/ , Example /\/

Tree (Pr) €9 , Tree (Ex) €7D, Shrub (Ex) {7

Tree (Remove) , Shrub (Remove) 3¢

Evergreen (Ex) % , STump fR\

Evergreen (Remove)% ) STump <Remove)X

WeTland (Pr) =i , Grass (Pr) N, Aerial Targetdé
PosT (Ex) © , Mailbox (Ex) &8 |, Mailbox (Pr) @

LighT (Ex) 1 , Telephone Marker (ExHTEL

Fire Hydrant (Ex)/’f‘\ , Water Meter (Ex) @

Water Valve (Ex) @ Utility Valve Unknown (Ex.) &
Telephone Pole (Ex) gg , Power Pole (Ex)

Light Pole (Ex)

PUBLIC AGENCY/UTILITY LEGEND:

(SCEO) = STARK COUNTY ENGINEER'S OFFICE

(SCSE) = STARK COUNTY SANITARY ENGINEER

(CWD) = CANTON WATER DEPARTMENT

(AEP-D) = AMERICAN ELECTRIC POWER-DISTRIBUTION
(ATT) = AT&T OHIO

(CCS) = CHARTER COMMUNICATIONS (SPECTRUM)
(DEO-D) - DOMINION ENERGY OHIO-DISTRIBUTION
(DEO-T) - DOMINION ENERGY OHIO-TRANSMISSION

DISPOSITION LEGEND:

(DND) = DO NOT DISTURB

(TBR) = TO BE REMIOVED

(TBRBO) = TO BE REMOVED BY OTHERS
(REL) = TO BE RELOCATED

(RELBO) = TO BE RELOCATED BY OTHERS
(TBA) = TO BE ABANDONED

(TBABO) = TO BE ABANDONED BY OTHERS
(ATG) = ADJUST TO GRADE

(ATGBO) = ADJUST TO GRADE BY OTHERS
(RTG) = RECONSTRUCT TO GRADE
(RTGBO) = RECONSTRUCT TO GRADE BY OTHERS

PRECONSTRUCTION INCIDENTALS:

PROJECT SPECIFICATIONS/REQUIREMENTS:

ALL WORK REQUIRED TO COMPLETE THIS IMPROVEMENT SHALL BE
PERFORMED IN ACCORDANCE WITH SPECIFICATIONS/REQUIREMENTS
OF THE CITY OF CANTON AND THE LATEST EDITION OF THE STATE OF
OHIO DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND
MATERIAL SPECIFICATIONS, EXCEPT AS HEREIN AMENDED. IN THE CASE
OF A CONFLICT BETWEEN THE CITY OF CANTON AND THE OHIO
DEPARTMENT OF TRANSPORTATION SPECIFICATIONS/REQUIREMENTS,
THE CITY OF CANTON REQUIREMENTS WILL TAKE PRECEDENCE, UNLESS
OTHERWISE DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL COMPLY WITH THE CITY OF CANTON
SUPPLEMENTAL SPECIFICATION 01-00 PROJECT DOCUMENTATION AND
SUBMITTAL REQUIREMENTS.

ADMINISTRATIVE REQUIREMENTS:
REFER TO MODIFIED GENERAL CONDITIONS (G.C.) 2.04.B

PRECONSTRUCTION MEETING:
REFERTO G.C. 2.04.A

PROJECT SAFETY:

THE CONTRACTOR SHALL MAINTAIN A SAFE WORKING ENVIRONMENT
AT THE PROJECT SITE AT ALL TIMES. THE CONTRACTOR SHALL
PROPERLY SUPPORT AND/OR MAINTAIN ALL EXCAVATIONS PER
APPLICABLE SAFETY REQUIREMENTS AND COMPLY WITH ALL O.S.H.A.
REGULATIONS. APPROPRIATE BARRICADES, WARNING LIGHTS, SIGNS,
FENCING, ETC. SHALL BE ERECTED AROUND THE CONSTRUCTION AREA
DURING ALL NON- WORKING HOURS TO ALERT PERSONS OF THE
POTENTIAL  DANGER ASSOCIATED WITH THE AREA UNDER
CONSTRUCTION AS WELL AS TO PREVENT ACCESS BY UNAUTHORIZED
PERSONNEL TO THE CONSTRUCTION SITE/AREA. THE CONTRACTOR IS
RESPONSIBLE FOR ENSURING THE SAFETY OF THE GENERAL PUBLIC AS
WELL AS ALL CONSTRUCTION PERSONNEL. PUBLIC STREETS SHALL BE
KEPT CLEAN AND FREE OF DEBRIS (MUD, STONE, ETC.) AT ALL TIMES.
THE CONTRACTOR SHALL ALERT ALL LOCAL EMERGENCY AGENCIES
(FIRE, POLICE, AMBULANCE, ETC.) OF THE NATURE OF THE PROPOSED
PROJECT PRIOR TO BEGINNING AND CONSTRUCTION ACTIVITY. ACCESS
FOR EMERGENCY VEHICLES SHALL BE MAINTAINED AT ALL TIMES.

ALSOREFERTO G.C. 7.12 & 7.13.

UNDERGROUND UTILITIES:
REFERTO G.C. 5.05

UTILITY NOTIFICATION:

AT LEAST TWO WORKING DAYS PRIOR TO COMMENCING OPERATIONS
ON THIS PROJECT, THE CONTRACTOR SHALL NOTIFY THE ENGINEER, THE
REGISTERED UTILITY PROTECTION AGENCY/SERVICE, AND THE OWNERS
OF ANY OTHER UTILITIES (PUBLIC AND/OR PRIVATE) THAT MAY HAVE
UTILITY LINES OR FACILITIES WITHIN THE VICINITY OF THIS PROJECT
BUT WHO ARE NOT MEMBERS OF THE REGISTERED UTILITY
PROTECTION SERVICE. THE OWNERS OF ANY UNDERGROUND UTILITY
FACILITY SHALL, WITHIN 48 HOURS AFTER NOTICE IS RECEIVED,
EXCLUDING SATURDAYS, SUNDAYS AND OTHER LEGAL HOLIDAYS; STAKE,
MARK OR OTHERWISE DESIGNATE THE EXISTENCE AND/OR LOCATION
OF THE UNDERGROUND UTILITY FACILITIES IN THE CONSTRUCTION
AREA IN SUCH A MANNER AS TO INDICATE THEIR COURSE TOGETHER
WITH THE APPROXIMATE DEPTH AT WHICH THEY WERE INSTALLED.
THE MARKING AND/OR LOCATING SHALL BE COORDINATED TO STAY
APPROXIMATELY TWO WORKING DAYS AHEAD OF THE PLANNED
CONSTRUCTION.

OHIO UTILITIES PROTECTION SERVICE: 1-800-362-2764 (CONTACT NON-
MEMBERS DIRECTLY).

THE PRIMARY UTILITIES WITHIN THE CITY OF CANTON AREA:

NATURAL GAS DIST./TRANS.
DOMINION EAST OHIO GAS
320 SPRINGSIDE DR.
AKRON, OHIO 44333
330-664-2541

ATTN: MICAH RISACHER

relocation@dominionenergy.com

EMERGENCY NO.
1-800-521-2600

COMMUNICATIONS CABLE
CHARTER (SPECTRUM)

5520 WHIPPLE AVE N.W.
NORTH CANTON, OHIO 44720
330-633-9203

ext. 216-555-4261

ATTN: MIKE MEYER
216-618-2528 (CELL)

ATTN: KEITH SCHALMO

SANITARY AND STORM SEWER
ENGINEER'S OFFICE
2436-30TH ST. N.E.

CANTON, OHIO 44705

ATTN: JAMES BENEKOS
330-489-3381

TRAFFIC INTERCONNECT
ENGINEER'S OFFICE
2436-30TH ST. N.E.

TELEPHONE

AT&T

50 WEST BOWERY STREET
AKRON, OHIO 44308
ATTN: STEVE HYLTON
330-384-3055
EMERGENCY NO. - 24 HRS
1-800-572-4545 OPTION#4

ELECTRIC

AMERICAN ELECTRIC POWER
301 CLEVELAND AVE. S.W.
P.O. BOX 24400

CANTON, OHIO 44701-4400
330-438-7739

ATTN: MICHAEL ALLMAN
330-312-6981 (CELL)
330-438-7720

EMERGENCY NO.
1-800-672-2017
cantondistrictppr@aep.com

WATER

CANTON WATER DEPARTMENT
2664 HARRISBURG RD. N.E.
CANTON, OHIO 44708

ATTN: BRENT BURRIER OR
LEWIS MILLER

330-489-3310

CANTON, OHIO 44705
ATTN: NICK LOUKAS
330-489-3381

THE ENGINEER'S OFFICE IS TO BE CONTACTED DIRECTLY FOR SANITARY
AND STORM SEWER AND TRAFFIC INTERCONNECT FACILITIES LOCATION:
330-489-3381.

ALSO REFER TO G.C. 5.05.A.

EXPLORATORY BORINGS:

EXPLORATORY SOIL BORING INFORMATION IS NOT THE RESPONSIBILITY
OF THE CITY OF CANTON. IT IS THE CONTRACTOR RESPONSIBILITY TO
REVIEW ANY AND ALL INFORMATION AVAILABLE. IF CONTRACTOR
REQUESTS TO DRILL AND OR EXCAVATE WITHIN THE CITY'S R/W, THE
CONTRACTOR SHALL NOTIFY THE ENGINEER AT LEAST 3 WORKING DAYS
PRIOR TO THIS WORK. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
ALL UTILITY NOTIFICATION, AS SPECIFIED, ALL TRAFFIC CONTROL,
PREMIUM BACKFILL, AND COMPACTION AND RESTORATION, AS
NECESSARY.

CONTINGENCY QUANTITIES:

WHEN SPECIFIED ON PLANS OR SPECIFICATIONS, CONTINGENCY
QUANTITIES ARE TO BE PERFORMED ONLY UNDER DIRECTION OF THE
ENGINEER. THE CONTRACTOR SHALL NOT ORDER ANY CONTINGENCY
MATERIAL OR PERFORM ANY WORK UNTIL DIRECTED BY THE ENGINEER.
THE ACTUAL WORK LOCATION AND QUANTITIES FOR SUCH ITEMS SHALL
BE DOCUMENTED BY THE CONTRACTOR AND THE ENGINEER.

THE FOLLOWING ESTIMATED QUANTITIES HAVE BEEN INCLUDED IN THE
GENERAL SUMMARY FOR USE AS DIRECTED BY THE ENGINEER:

DRIVEWAY RECONSTRUCTION DUE TO WATER MAIN INSTALLATION:
(SEE SHEET _P.6 _ FOR RESIDENTIAL DRIVEWAY PAVEMENT DESIGN)

ITEM 202 - PAVEMENT REMOVED 134 SY
ITEM 204 - SUBGRADE COMPACTION 167 SY
ITEM 301 - (3.5") ASPHALT CONCRETE BASE, PG64-22 (449) 7¢cy
ITEM 304 - (4" OR 8") AGGREGATE BASE 5cy
ITEM 407 - NON-TRACKING TACK COAT 4 GAL
ITEM 441 - ASPHALT CONCRETE SURFACE COURSE, TYPE 1, 3cy

(449), (DRIVEWAYS)
ITEM 452 - 6" NON- REINFORCED CONCRETE PAVEMENT, 67 SY
CLASS QCIP WITH QC/QA

CONSTRUCTION INCIDENTALS:

PLAN DISCREPANCIES:
REFER TO G.C. 5.04 AND 5.05.B AND THE OWNER- CONTRACTOR
AGREEMENT.

VERIFICATION OF UNDERGROUND UTILITIES:

THE CONTRACTOR SHALL BE RESPONSIBLE TO VERIFY THE EXISTENCE AS
WELL AS THE ACTUAL LOCATION, ALIGNMENT, AND ELEVATIONS OF ALL
EXISTING UTILITIES/FACILITIES WITHIN AND/OR ADJACENT TO THE
GENERAL LIMITS OF THESE IMPROVEMENTS INCLUDING WATERLINES,
SANITARY AND STORM SEWERS, GAS LINES, COMMUNICATION
LINES/BANKS, ELECTRIC LINES, ETC. THIS MAY REQUIRE EXPLORATORY
EXCAVATIONS TO BE PERFORMED BY THE CONTRACTOR FOR WHICH HE
WILL NOT BE REIMBURSED. THE CONTRACTOR SHALL NOT ASSUME
THAT  EXISTING  UTILITIES/CONDUITS ~ WERE  INSTALLED AT
TYPICAL/STANDARD DEPTHS OR AT UNIFORM SLOPES/GRADES/DEPTHS
BETWEEN ACCESS POINTS (CATCH BASINS, MANHOLES, JUNCTION
CHAMBERS, ETC.)

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED
TO, OR CROSS OVER OR UNDER AN EXISTING SEWER OR
UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE
EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE
STARTING TO INSTALL THE PROPOSED CONDUIT.

PROTECTION OF UTILITIES:

THE CONTRACTOR SHOULD EXPECT AT A MINIMUM ONE SANITARY
SEWER LATERAL, ONE ROOF DRAIN, ONE WATER SERVICE, AND ONE
GAS SERVICE FOR EACH LOT. ANY OF THE ABOVE UTILITIES DAMAGED
DUE TO THE CONTRACTOR'S WORK SHALL BE RESTORED TO THE UTILITY
OWNER'S SATISFACTION AT THE CONTRACTOR'S EXPENSE, UNLESS
OTHERWISE NOTED IN THE PLANS OR SPECIFICATIONS.

ALSO REFER TO G.C. 5.05.A.2.b & 5.05.A.2.c

MAINTENANCE OF UTILITY SERVICES:
THE CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN UTILITY
SERVICES AT ALL TIMES.

WATER SERVICE MAY BE INTERRUPTED FOR LIMITED PERIODS (4 HOURS
MAXIMUM) DURING CONNECTION BETWEEN EXISTING WATER LINES
AND RELOCATED/NEW WATER MAINS WHICH CANNOT BE COMPLETED
OTHERWISE. NO SHUT DOWN SHALL OCCUR WITHOUT WRITTEN
PERMISSION OF THE CITY OF CANTON WATER DEPARTMENT.
PROPERTY OWNERS AFFECTED BY APPROVED INTERRUPTED SERVICE
SHALL BE NOTIFIED 48 HOURS IN ADVANCE BY THE CONTRACTOR.

STORM SEWER AND SANITARY SEWER SERVICES SHALL BE MAINTAINED
WITHOUT INTERRUPTION, UNLESS APPROVED BY THE ENGINEER.

IN THE EVENT THAT CONSTRUCTION DISRUPTS THE FLOW OF A
SANITARY SEWER, THE CONTRACTOR SHALL IMMEDIATELY RECTIFY THE
DISRUPTED SEWER BY EITHER TEMPORARILY FLUMING WITH
MATERIALS ACCEPTABLE TO THE ENGINEER OR BYPASSING WITH
PUMPS. COST OF MAINTAINING AND REPAIR OF SANITARY SEWERS
DISTURBED BY CONSTRUCTION SHALL BE AT THE CONTRACTOR'S
EXPENSE, UNLESS OTHERWISE NOTED IN THE PLANS OR
SPECIFICATIONS.

CONSTRUCTION NOISE:

CONSTRUCTION NOISE ASSOCIATED WITH ANY IMPROVEMENT
PROJECT SHALL BE LIMITED TO LEVELS COMMENSURABLE WITH
ADJOINING LAND AND THEIR ASSOCIATED USAGE AS DETERMINED BY
THE ENGINEER. IN ORDER TO MINIMIZE ANY ADVERSE CONSTRUCTION
NOISE IMPACTS, ANY POWER-OPERATED CONSTRUCTION-TYPE DEVICES
SHALL NOT BE OPERATED BETWEEN THE HOURS OF 7:00 P.M. AND 7:00
A.M. UNLESS AUTHORIZED BY THE ENGINEER.
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OPEN TRENCH CONSTRUCTION:

THE  CONTRACTOR  SHALL ~ BE  RESPONSIBLE ~ FOR  ALL
EXCAVATION/TRENCHING ~ PRACTICES ~ FOR THE ~ PROPOSED
IMPROVEMENT, OR AS FURTHER SHOWN ON THE PLANS AND
SPECIFICATIONS.

THE CONTRACTOR SHALL FOLLOW ALL APPLICABLE LOCAL AND STATE
SAFETY REGULATIONS, INCLUDING CODE OF FEDERAL REGULATIONS,
PART 1926 (SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION),
SUBPART P (EXCAVATIONS), FOR ALL APPLICABLE REQUIREMENTS AND
RESPONSIBILITIES.

PRIOR TO COMMENCING CONSTRUCTION, THE CONTRACTOR SHALL
NOTIFY THE ENGINEER OF THE PROJECT'S ASSIGNED "COMPETENT
PERSON" IN OSHA EXCAVATION STANDARDS.

TRENCH CLOSING AND TEMPORARY TOPPING:

THE CONTRACTOR SHALL BE RESPONSIBLE TO DETERMINE THE
NECESSARY LEVELS OF PROTECTION AND SAFEGUARDING OF ALL OPEN
TRENCHES, WHEN WORK IS EITHER COMPLETED AT THE END OF THE
DAY OR SUSPENDED FOR ANY OTHER REASON.

TRENCHES SHALL BE TOPPED WITH 4" OF ODOT 304 LIMESTONE OR
ASPHALT GRINDINGS WITHIN EXISTING STREET PAVEMENTS WHEN THE
STREET WILL BE OPENED TO VEHICULAR TRAFFIC PRIOR TO PAVEMENT
REPLACEMENT. THE TRENCH TOPPING MATERIAL SHALL BE ROLLED OR
OTHERWISE COMPLETED FLUSH WITH THE ADJOINING PAVEMENT.

DUST CONTROL:

THE CONTRACTOR SHALL FURNISH AND APPLY WATER AND CALCIUM
CHLORIDE FOR DUST CONTROL AS DIRECTED BY THE ENGINEER.
SUFFICIENT QUANTITIES OF CALCIUM CHLORIDE SHALL BE STORED ON
THE JOB SITE AT ALL TIMES TO BE USED FOR DUST CONTROL.

PRESERVATION OF EXISTING STRUCTURE:

THE CONTRACTOR SHALL PERFORM WORK SO AS TO NOT DISTURB,
DAMAGE, OR DESTROY ANY MAILBOX, PAPER BOX, TELEPHONE OR
POWER POLES, SIGNS, FENCES, RETAINING WALLS, LANDSCAPING
ITEMS, ETC. ANY ITEM DAMAGED SHALL BE REPLACED AT THE
CONTRACTOR'S EXPENSE. ANY ITEM DISTURBED OR IN CONFLICT WITH
THE WORK TO BE PERFORMED SHALL BE REMOVED AND RESET AT THE
CONTRACTOR'S EXPENSE UNLESS OTHERWISE NOTED IN THE PLANS OR
SPECIFICATIONS.

SALVAGED CASTINGS:

WHEN DIRECTED BY THE ENGINEER, ALL CASTINGS SHALL BE
CAREFULLY REMOVED AND STORED ON SITE OR DELIVERED TO A
LOCATION DESIGNATED BY THE ENGINEER.

CONSTRUCTION LAYOUT:

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION
LAYOUT UTILIZING PERTINENT PLAN DATA. THE ENGINEER WILL NOT BE
RESPONSIBLE FOR STAKING HORIZONTAL OR VERTICAL CONTROL.
CONSTRUCTION LAYOUT SHALL BE IN ACCORDANCE WITH ODOT 623
CONSTRUCTION LAYOUT STAKES.

AT THE ENGINEER'S REQUEST, THE CONTRACTOR SHALL MAKE
AVAILABLE ALL SURVEY FIELD NOTES FOR REVIEW.

EXISTING MONUMENTATION:

THE CONTRACTOR SHALL PRESERVE ALL CORNERSTONES, IRON PINS,
CONCRETE MONUMENTS AND/OR ANY TYPE OF LAND MONUMENT.
THE CONTRACTOR SHALL HAVE ALL MONUMENTS IN THE PROXIMITY
OF THE WORK REFERENCED. THE CONTRACTOR SHALL REPLACE/RESET
ANY DISTURBED OR DAMAGED MONUMENTS AND SHALL FURNISH A
CERTIFICATION BY A REGISTERED SURVEYOR THAT THE MONUMENTS
HAVE BEEN RESTORED.

ELEVATION DATUM:
ALL ELEVATIONS ARE BASED ON THE NAVD 1988 DATUM.

INSPECTION:
REFER TO G.C. 10.03

EARTHWORK / SITE WORK:

EASEMENTS AND RIGHT-OF-WAY:
REFERTO G.C. 5.02.A.1 & 5.02.A.2

SUITABILITY OF SITE:

THE CITY OF CANTON SHALL NOT BE RESPONSIBLE FOR THE TYPE
AND/OR SUITABILITY OF THE MATERIAL UNDERLYING THE PROJECT SITE.
THE CONTRACTOR MUST APPRAISE THEMSELVES OF ANY EXISTING SITE
CONDITIONS WHICH MAY AFFECT THEIR BID OR THE PERFORMANCE OF
THE REQUIRED WORK. THE CONTRACTOR SHALL PERFORM ANY
INVESTIGATIONS AND/OR TESTING NECESSARY TO ADEQUATELY
DETERMINE/ESTIMATE TO THEIR SATISFACTION ALL SITE CONDITIONS
WHICH COULD AFFECT THE PERFORMANCE OF THE PROPOSED
IMPROVEMENTS. THIS COULD INCLUDE, BUT NOT BE LIMITED TO,
UNSUITABLE AND/OR UNSTABLE SOIL/SUBSURFACE CONDITIONS, ROCK,
WATER (PERCHED OR FREE), SPRINGS, ETC.

ALSO REFER TO G.C. 5.03 - 6.06

REMOVAL/REPLACEMENT OF UNSUITABLE MATERIAL:
REFER TO SANITARY SEWERS/STORM SEWERS

RESTORATION OF DISTURBED AREAS:

EXISTING DRIVES, BERMS, LAWNS, PAVEMENTS, CURBS, SIDEWALKS,
SIGNS, MAILBOXES, OR OTHER APPURTENANCES DISTURBED DURING
CONSTRUCTION,  BUT  NOT  SPECIFICALLY  DESIGNATED  FOR
REMOVAL/REPLACEMENT SHALL BE RESTORED TO A CONDITION EQUAL
TO THAT WHICH EXISTED PRIOR TO CONSTRUCTION AND TO THE
COMPLETE SATISFACTION OF THE ENGINEER. RESTORATION OF
EXISTING ROADWAYS SHALL BE IN ACCORDANCE WITH THE
REQUIREMENTS OF THE CITY, TOWNSHIP, COUNTY, AND/OR OTHER
AGENCIES HAVING AUTHORITY. COST FOR THE RESTORATION OF THESE
ITEMS WILL BE THE RESPONSIBILITY OF THE CONTRACTOR. NO PUBLIC
ROADWAY SHALL BE DISTURBED WITHOUT PRIOR WRITTEN APPROVAL
FROM THE GOVERNING AGENCY AND ACQUISITION OF NECESSARY
PERMITS.

ROADWAY / DRIVE APPROACHES / WALK / CURB:

PAVEMENT STANDARDS:

STREET RESTORATION - CONCRETE OR ASPHALT STREET PAVEMENT
SHALL BE REPLACED IN ACCORDANCE WITH CITY STD. DWG. NO. 32.
BRICK OR ASPHALT- BRICK COMPOSITE STREET PAVEMENT SHALL BE
REPLACED IN ACCORDANCE WITH CITY STD. DWG. 31.

SIDEWALK, CURB, AND DRVIEWAY RECONSTRUCTION - DRIVEWAY
SURFACES SHALL BE REPLACED IN ACCORDANCE WITH THE CURRENT
EDITION OF THE CITY OF CANTON SPECIFICATIONS FOR THE
CONSTRUCTION, REPAIR, AND REPLACEMENT OF SIDEWALKS, CURBS,
AND DRIVEWAYS, AND CITY STD. DWG. NOS. 28-33.

PAVEMENT SHALL BE SAWCUT FOR THE FULL DEPTH PRIOR TO
REMOVING EXISTING PAVEMENT OVER TRENCH. PROVIDED A SECOND
CUT, AS DIRECTED BY THE ENGINEER, TO REMOVE AND REPLACE
UNDERMINED PAVEMENT.

PAYMENT FOR PAVEMENT REPLACEMENT OVER TRENCHES WILL BE
BASED ON THE FOLLOWING MAXIMUM PAY LIMITS:

PIPE DEPTH PAY LIMIT
4" OR LESS O.D. OF PIPE +4'-0"
4'-8' 0.D. OF PIPE +5"-0"

8' AND GREATER 0.D. OF PIPE +6"-0"
PIPE DEPTH BEING MEASURED FROM THE PIPE INVERT (FLOWLINE) TO
THE SURFACE OF THE TRENCH.

PAVEMENT RESTORATION IS INCLUDED WITH THE COST OF THE PIPE OR
DRAINAGE STRUCTURE UNLESS A SEPARATE PAY ITEM IS PROVIDED.
AREA MEASUREMENT AT MANHOLE AND CATCH BASIN STRUCTURES
SHALL NOT EXCEED THE AREA OF THE BASE OF THE STRUCTURE +3'-0"
OFFSET AREA AROUND THE STRUCTURES BASE.

RESTRICTED WORK SCHEDULE:

NO CONCRETE FINISH WORK OR PERMANENT ASPHALT SHALL BE
PLACED FROM NOVEMBER 15TH TO APRIL 15TH UNLESS WRITTEN
APPROVAL IS GRANTED BY THE CITY ENGINEER

ASPHALT/CONCRETE:
IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO NOTIFY THE

ENGINEER 48 HOURS IN ADVANCE OF BEGINNING WORK WHICH
REQUIRES COMPACTION TESTING AND/OR PRE- POUR INSPECTION
PRIOR TO PLACEMENT OF ASPHALT OR CONCRETE. WORK WILL NOT
PROCEED UNTIL TESTING AND/OR INSPECTION HAS BEEN COMPLETED
AND APPROVED BY THE ENGINEER.

RESIDENTIAL DRIVEWAY PAVEMENT DESIGN

EX. PVT DRIVE AREA (SEE NOTE #1)
BRICK NOT APPLICABLE FOR THIS PROJECT
FIELD .

AGOREGATE ITEM 304 - (8") AGGREGATE BASE

ITEM 441 - (1.25") AC SURFACE COURSE, TYPE 1, (449),
(DRIVEWAYS)

ASPHALT ITEM 407 - NON-TRACKING TACK COAT (SEE NOTE #2)
ITEM 301 - (3.5") AC BASE, PG64-22, (449)
ITEM 452 - 6" NON-REINFORCED
CONCRETE CONCRETE PAVEMENT, CLASS QC 1P WITH QC/QA
ITEM 304 - (4") AGGREGATE BASE
NOTES:

#1 ITEM 204 - SUBGRADE COMPACTION IS REQUIRED FOR ALL DRIVE AREAS
#2 PLACED IN BETWEEN LIFT OF ASPHALT, APPLIED AT 0.055 GAL/SY AVG FOR
NEW PAVEMENT)

SANITARY SEWERS / STORM SEWERS:

SANITARY SEWER AND DRAINAGE STRUCTURE GENERAL NOTES:

ALL SANITARY SEWER CONDUIT AND SANITARY MANHOLES SHALL BE
CONSTRUCTED ACCORDING TO ODOT 611 WITH THE FOLLOWING AS
PER PLAN MODIFICATIONS, AS APPLICABLE. ALL COSTS ASSOCIATED
WITH THE FOLLOWING AS PER PLAN MODIFICATIONS SHALL BE
INCLUDED IN THE APPLICABLE CONDUIT OR DRAINAGE STRUCTURE PAY
ITEM UNLESS A SEPARATE PAY ITEM IS DESCRIBED AND PROVIDED.

UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER OR SHOWN IN
THE PLANS, THE ONLY ACCEPTABLE PIPE MATERIALS FOR THIS PROJECT
ARE AS FOLLOWS:

- POLYVINYL CHLORIDE (PVC) SOLID WALL PIPE (707.45)

- POLYVINYL CHLORIDE (PVC) PIPE CONFORMING TO AWWA (900
(748.02) MINIMUM PRESSURE CLASS 165 PSI (DR 25)

PIPE  MATERIALS MUST MEET THE FOLLOWING MINIMUM
REQUIREMENTS, AS APPLICABLE:

BEDDING
PIPE MATERIAL | JOINT CLASSIFICATION/

MATERIAL | SIZE SPECIFICATION | SPECIFICATION | INSTALLATION

SPECIFICATION
PVC 47-15” | ASTM D3034 ASTM D3212 ASTM D2321
PVC 47-36” | AWWA C900 ASTM D3139 ASTM D2321

PIPES ONE SIZE LARGER THAN THE SPECIFIED CONDUIT TYPE SHALL
ONLY BE USED WITH THE APPROVAL OF THE CITY ENGINEER.

BEDDING AND STRUCTURAL BACKFILL - FURNISH MATERIALS
CONFORMING TO:

- ODOT 703.11 TYPE 3 (AKA AASHTO M43 SIZE NO 57 OR 67) EXCEPT NO
SAND, AIR- COOLED BLAST FURNACE SLAG, OR RECYCLED PORTLAND
CEMENT CONCRETE ALLOWED.

FINAL BACKFILL - FURNISH MATERIALS CONFORMING TO:

- GRANULAR STRUCTURAL BACKFILL 703.11, TYPE 2 ONLY WITH THE
FOLLOWING MODIFICATIONS: CRUSHED CARBONATE STONE OR GRAVEL
ONLY EXCEPT NO SAND, AIR- COOLED BLAST FURNACE SLAG, OR
RECYCLED PORTLAND CEMENT CONCRETE ALLOWED; OR

- ITEM 304 703.17 WITH THE FOLLOWING MODIFICATIONS: CRUSHED
CARBONATE STONE OR CRUSHED GRAVEL ONLY EXCEPT NO CRUSHED
AIR-COOLED BLAST FURNACE SLAG OR STEEL SLAG ALLOWED; OR
-ITEM 411 703.18 AS APPLICABLE TO ITEM 411 WITH THE FOLLOWING
MODIFICATIONS: CRUSHED CARBONATE STONE OR GRAVEL ONLY
EXCEPT NO AIR- COOLED BLAST FURNACE SLAG, GRANULATED SLAG,
OPEN HEARTH SLAG, BASIC OXYGEN FURNACE SLAG, ELECTRIC ARC
FURNACE SLAG, RECYCLED PORTLAND CEMENT CONCRETE, OR
RECLAIMED ASPHALT PAVEMENT ALLOWED; OR

- ITEM 613 LOW STRENGTH MORTAR BACKFILL - ALLOWABLE ONLY
UNDER SPECIAL CIRCUMSTANCES AS APPROVED BY THE CITY ENGINEER.

FINAL BACKFILL COMPACTION DENSITY SHALL BE A MINIMUM OF 98%.

BACKFILL MATERIAL WITHIN FOUR (4) FEET OF THE FINISHED SURFACE
SHALL BE FREE OF SAND, RECYCLED PORTLAND CEMENT CONCRETE, OR
SLAG OF ANY FORM.

CONDUIT INCLUDES GRAVITY SANITARY SEWER MAINS AND SANITARY
LATERALS. SANITARY CONDUITS SHALL BE CLASSIFIED AS TYPE B AND
TYPE C ONLY.

THE CONTRACTOR SHALL FURNISH A SANITARY SEWER INSTALLATION
PLAN AS PER ODOT 611 THAT CONFORMS WITH THE FOLLOWING CITY
OF CANTON SPECIFICATIONS FOR ALLOWABLE BEDDING AND BACKFILL
IN STORM SEWER TRENCHES:
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- CENTER PIPE, MANHOLES, AND OTHER STRUCTURES HORIZONTALLY
WITHIN THE BEDDING AREA. MINIMUM BEDDING AND STRUCTURAL
BACKFILL WIDTHS AND CORRESPONDING DEPTH BELOW / HEIGHT
ABOVE THE PIPE SHALL BE AS STATED IN THE FOLLOWING TABLE:

STRUCTURAL
CONDUIT | MINIMUM | MAXIMUM| gif’g;’vv ggfg A’;’, BACKFILL HEIGHT
TYPE WIDTH | WIDTH ABOVE TOP OF

OF PIPE

PIPE
FLEXIBLE | PIPELD.x | PIPE .. +| , 12
CONDUIT* | 1.25 + 10| 2-0”
RIGID PIPELD. x |PIPEO.D. +| 4, ”
CONDUIT* | 1.33 20"
*  FLEXIBLE AND RIGID CONDUIT PER TYPE B AND/OR TYPE C AS APPLICABLE
IN 611.02.8B.

THE DIMENSIONS NOTED ABOVE SHALL PROVIDE THE BASIS FOR
MINIMUM AND MAXIMUM PAY LIMITS WHEN APPLICABLE, HOWEVER,
BEDDING AND STRUCTURAL BACKFILL MATERIAL SHALL EXTEND THE
FULL WIDTH OF THE EXCAVATED TRENCH REGARDLESS OF THE
MAXIMUM WIDTHS NOTED ABOVE. ADDITIONAL WIDTH OF BEDDED
MATERIAL SHALL BE INCLUDED IN THE COST OF THE APPLICABLE 611
CONDUIT PAY ITEM. WHERE WATER IS ENCOUNTERED IN THE TRENCH,
REMOVE IT DURING PIPE- LAYING OPERATIONS AND MAINTAIN THE
TRENCH WATER FREE UNTIL THE ENDS OF THE PIPE ARE SEALED AND
PROVISIONS ARE MADE TO PREVENT FLOATING OF THE PIPE. DO NOT
ALLOW TRENCH WATER OR OTHER DELETERIOUS MATERIALS TO ENTER
THE PIPE AT ANY TIME. ALL WATER REMOVED FROM THE TRENCH
SHALL BE PUMPED THROUGH A SILT BAG PRIOR TO DISCHARGE TO A
STORM SEWER CONVEYANCE SYSTEM. WATER REMOVED FROM THE
TRENCH SHALL NOT DISCHARGE TO THE SANITARY SEWER. ALL
ASSOCIATED COSTS ARE TO BE INCLUDED IN THE UNIT PRICE COST OF
THE CONDUIT AND / OR STRUCTURE.

AS NOTED, CONTRACTOR IS REQUIRED TO MAINTAIN FLOWS AND
DRAINAGE AT ALL TIMES. REFER TO ADDITIONAL SANITARY SEWER
BYPASS PUMPING REQUIREMENTS UNDER”ITEM 690 SPECIAL
SANITARY SEWER BYPASS PUMPING, AS PER PLAN”, IF APPLICABLE.

WHEN JOINING CONDUITS OF DIFFERING MATERIALS, PROVIDE
RESILIENT, DURABLE, AND FLEXIBLE COUPLERS WITH STAINLESS STEEL
SHIELDS AND CLAMPS WHICH ARE MANUFACTURED SPECIFICALLY FOR
THE PIPE MATERIALS AND SIZES BEING JOINED. ACCEPTABLE PRODUCTS
INCLUDE FERNCO STRONG BACK RC SERIES, FERNCO 5000 RC SERIES, OR
APPROVED EQUAL.

CONCRETE MASONRY COLLARS ARE ONLY PERMITTED FOR REINFORCED
CONCRETE PIPE AND ONLY WHEN APPROVED BY THE CITY ENGINEER OR
SPECIFICALLY CALLED FOR IN THE PLANS.

FOR RIGID CONDUIT, PROVIDE ONLY RESILIENT, DURABLE, AND
FLEXIBLE JOINTS AND TEST EACH JOINT PER ASTM C969.

FOR PLASTIC CONDUIT PROVIDE ONLY COUPLING BANDS WITH
STAINLESS STEEL SHIELDS AND CLAMPS. ACCEPTABLE COUPLING BAND
PRODUCTS INCLUDE FERNCO STRONG BACK RC SERIES, FERNCO 5000
RC SERIES, OR APPROVED EQUAL.

ALL NEW SANITARY MANHOLES SHALL BE REINFORCED PRECAST
CONCRETE PER ASTM C-478 WITH JOINT SPECIFICATIONS PER ASTM C-
443. FOLLOW ODOT STANDARD CONSTRUCTION DRAWING MH-3 WITH
MODIFICATIONS AS NOTED IN CITY OF CANTON STANDARD DRAWING
NO. 10, UNLESS NOTED OTHERWISE IN THE PLANS. PRECAST CONCRETE
SUPPLIERS SHALL BE APPROVED BY THE CITY ENGINEER.

PROVIDE REMOTE INSPECTIONS FOR ALL NEW SANITARY SEWER MAINS.
IF DEBRIS HAS TO BE REMOVED IN ACCORDANCE WITH 107.19, THE
CITY OF CANTON MAY REQUIRE, AT THE CITY’S SOLE DISCRETION,
ANOTHER REMOTE INSPECTION AT NO ADDITIONAL COST TO THE CITY
OF CANTON.

ALL FLEXIBLE CONDUITS SHALL BE DEFLECTION TESTED. NO PIPE SHALL
EXCEED A DEFLECTION OF 5%.

PERFORM A MANDREL TEST UTILIZING EQUIPMENT ACCORDING TO
ODOT SS 902.03 AND CRAWLER MOUNTED CAMERA ONLY UTILIZING
EQUIPMENT ACCORDING TO ODOT SS 902.01 WITH CRACK AND DEFECT
MEASURING CAPABILITIES ACCORDING TO ODOT SS 902.02 C. THE TEST
SHALL BE PERFORMED WITHOUT MECHANICAL PULLING DEVICES.
CRAWLER MOUNTED CAMERA WITH LASER PROFILING IN LIEU OF
MANDREL TESTS AND CRAWLER MOUNTED CAMERA INSPECTION SHALL
ONLY BE PERFORMED WITH THE APPROVAL OF THE CANTON CITY
ENGINEER.

THE FOLLOWING MODIFICATIONS SHALL APPLY TO $5902.03:

- TABLE 902.03 - SUMMARY OF MANDREL EFFECTIVE DIAMETER SIZES
SHALL BE BASED ON 5% DEFLECTION. THE TABLE SHALL BE ADJUSTED
ACCORDINGLY BASED ON THE AVERAGE INSIDE DIAMETER OF THE PIPE
BEING TESTED AND AS APPROVED BY THE CANTON CITY ENGINEER.

- PLASTIC CONDUIT REPLACE THE LAST TWO LISTED REQUIREMENTS IN
TABLE 611.13 WITH THE FOLLOWING:

REPAIR OR REPLACE CONDUIT IF PERFORMANCE INSPECTION PER
611.12 INDICATES A DEFLECTION > 5.0%

REPLACE CONDUIT IF THE PERFORMANCE INSPECTION PER 611.12
INDICATES A DEFLECTION > 7.5%

ADDITIONAL TESTING REQUIREMENTS

SANITARY MANHOLES PER CITY OF CANTON STANDARD DRAWING NO.
10, SHALL BE TESTED ACCORDING TO CANTON SUPPLEMENTAL
SPECIFICATION 04-01 STANDARD TEST METHOD FOR CONCRETE SEWER
MANHOLES BY THE NEGATIVE AIR PRESSURE TEST AND CONFORM TO
THE TEST PROCEDURES DESCRIBED IN ASTM C 1244.

SANITARY CONDUITS IN ADDITION TO ANY TESTING REQUIREMENTS
NOTED HEREIN OR ON THE PLANS, ALL NEW SANITARY SEWERS
(INCLUDING LATERALS) SHALL BE AIR TESTED IN ACCORDANCE WITH
THE FOLLOWING STANDARDS, AS APPLICABLE:

ASTM F 1417 - TEST METHOD FOR INSTALLATION ACCEPTANCE OF
PLASTIC GRAVITY SEWER LINES USING LOW-PRESSURE AIR.

HYDROSTATIC TEST IN LIEU OF AIR TESTING MUST BE APPROVED BY THE
CITY ENGINEER AND SHALL NOT EXCEED 100 GALLONS PER INCH OF
PIPE DIAMETER PER MILE PER DAY FOR ANY SECTION OF THE SYSTEM
BEING TESTED.

THE REQUIREMENTS NOTED ABOVE MUST BE SPECIFICALLY IDENTIFIED
IN THE INSTALLATION PLAN AND SHOP DRAWINGS, AS APPLICABLE.
ANY DEVIATIONS TO THESE REQUIREMENTS MUST BE APPROVED BY
THE CITY ENGINEER.

REGULATORY REQUIREMENTS

SANITARY SEWERS SHALL BE LAID AT LEAST 10 FEET HORIZONTALLY
FROM ANY EXISTING OR PROPOSED WATER MAIN, MEASURED FROM
THE OUTSIDE OF THE WATER MAIN AND THE OUTSIDE OF THE SEWER.
IN LOCATIONS WHERE AT LEAST 10 FEET HORIZONTALLY FROM ANY
EXISTING OR PROPOSED WATER MAIN CANNOT BE MAINTAINED,
WATERTIGHT ~SANITARY CONDUIT SHALL BE INSTALLED. THE
WATERTIGHT SANITARY CONDUIT SHALL BE PVC PIPE CONFORMING TO
AWWA €900 (748.02) WITH JOINTS AND FITTINGS CONFORMING TO
ASTM D3139 AND BEDDING CLASSIFACTION AND INSTALLATION
SEPCIFICATIONS PER ASTM D2321.

SANITARY SEWERS CROSSING WATER MAINS SHALL BE LAID TO A
MINIMUM VERTICAL DISTANCE OF 18 INCHES BETWEEN THE OUTSIDE
OF THE WATER MAIN AND THE OUTSIDE OF THE SEWER. CROSSINGS
SHALL BE ARRANGED SO THAT THE SEWER JOINTS WILL BE
EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE WATER MAIN JOINTS.

ROOF DRAINS, FOUNDATION DRAINS, AND OTHER CLEAN WATER
CONNECTIONS TO THE DISPOSAL SYSTEM ARE PROHIBITED.

STORM SEWER AND DRAINAGE STRUCTURE GENERAL NOTES

ALL STORM PIPE CULVERTS, SEWERS, DRAINS, AND DRAINAGE
STRUCTURES CONSTRUCTED AS PART OF THE PROJECT SHALL CONFORM
WITH ODOT 611 WITH THE FOLLOWING MODIFICATIONS:

UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER OR SHOWN IN
THE PLANS, ALL TYPE A, TYPE B, TYPE C, TYPE D, TYPE E, AND TYPE F
STORM CONDUITS SHALL BE CORRUGATED POLYETHYLENE SMOOTH
LINED PIPE (707.33).

CATCH BASINS AND MANHOLES WITHIN CITY RIGHT-OF-WAY SHALL BE
CONSTRUCTED PER APPLICABLE CITY ENGINEERING STANDARD
DRAWINGS.

A STORM SEWER INSTALLATION PLAN IS NOT REQUIRED FOR THIS
PROJECT. HOWEVER, MATERIALS USED FOR TRENCH BEDDING AN
BACKFILL SHALL CONFORM TO THE FOLLOWING CITY OF CANTON
SPECIFICATIONS FOR ALLOWABLE BEDDING AND BACKFILL IN STORM
SEWER TRENCHES:

BEDDING AND STRUCTURAL BACKFILL - FURNISH MATERIALS
CONFORMING TO:

ODOT 703.11 TYPE 3 (AKA AASHTO M43 SIZE NO 57 OR 67) EXCEPT NO
SAND, AIR- COOLED BLAST FURNACE SLAG, OR RECYCLED PORTLAND
CEMENT CONCRETE ALLOWED.

FINAL BACKFILL - FURNISH MATERIALS CONFORMING TO:

GRANULAR STRUCTURAL BACKFILL 703.11, TYPE 2 ONLY WITH THE
FOLLOWING MODIFICATIONS: CRUSHED CARBONATE STONE OR GRAVEL
ONLY EXCEPT NO SAND, AIR- COOLED BLAST FURNACE SLAG, OR
RECYCLED PORTLAND CEMENT CONCRETE ALLOWED; OR

ITEM 304 703.17 WITH THE FOLLOWING MODIFICATIONS: CRUSHED
CARBONATE STONE OR CRUSHED GRAVEL ONLY EXCEPT NO CRUSHED
AIR-COOLED BLAST FURNACE SLAG OR STEEL SLAG ALLOWED; OR

ITEM 411 703.18 AS APPLICABLE TO ITEM 411 WITH THE FOLLOWING
MODIFICATIONS: CRUSHED CARBONATE STONE OR GRAVEL ONLY
EXCEPT NO AIR- COOLED BLAST FURNACE SLAG, GRANULATED SLAG,
OPEN HEARTH SLAG, BASIC OXYGEN FURNACE SLAG, ELECTRIC ARC
FURNACE SLAG, RECYCLED PORTLAND CEMENT CONCRETE, OR
RECLAIMED ASPHALT PAVEMENT ALLOWED; OR

ITEM 613 LOW STRENGTH MORTAR BACKFILL - ALLOWABLE ONLY
UNDER SPECIAL CIRCUMSTANCES AS APPROVED BY THE CITY ENGINEER.

FINAL BACKFILL COMPACTION DENSITY SHALL BE A MINIMUM OF 98%.

BACKFILL MATERIAL WITHIN FOUR (4) FEET OF THE FINISHED SURFACE
SHALL BE FREE OF SAND, RECYCLED PORTLAND CEMENT CONCRETE, OR
SLAG OF ANY FORM.

CONSTRUCTION INSPECTION FORMS PER 611.04.C ARE NOT REQUIRED
FOR STORM SEWERS ON THIS PROJECT.

PERFORMANCE INSPECTIONS PER 611.12 ARE NOT REQUIRED FOR
STORM SEWERS ON THIS PROJECT. THUS, PERFORMANCE REPORTS PER
611.04.D ARE ALSO NOT REQUIRED.

PERFORMANCE REPORTS PER 611.04.D ARE NOT REQUIRED FOR STORM
SEWERS ON THIS PROJECT. THUS, CONDUIT EVALUATIONS PER 611.13
AND DRAINAGE STRUCTURE EVALUATIONS PER 611.14 ARE ALSO NOT
REQUIRED.

STORMWATER AND EROSION CONTROL:

NPDES CONSTRUCTION STORM WATER PERMIT

THIS PROJECT’S PROPOSED EARTH-DISTURBANCE IS LESS THAN ONE (1)
ACRE. THEREFORE, A NATIONAL POLLUTANT DISCHARGE ELIMINATION
SYSTEM (NPDES) CONSTRUCTION STORM WATER PERMIT IS NOT
REQUIRED FROM OHIO EPA.

STORM WATER POLLUTION PREVENTION

THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THE PROPERT
MANAGEMENT OF EROSION, SEDIMENT, AND OTHER CONSTRUCTION
POLLUTANTS FROM THE PROJECT SITE.

THE CONTRACTOR SHALL UTILIZE BEST MANAGEMENT PRACTICES
(BMPs) AS NECESSARY OR AS DIRECTED BY THE CITY TO CONTROL
SEDIMENT,  EROSION, AND OTHER CONSTRUCTION- RELATED
POLLUTANTS ON THE SITE AND TO PREVENT THE DISCHARGE OF
POLLUTANTS FROM ENTERING DRAINAGE SYSTEMS, STREETS, AND
ADJACENT PROPERTIES. UNLESS SEPARATE PAY ITEMS ARE PROVIDED,
THE USE OF BMPs ARE CONSIDERED INCIDENTAL TO THE PROJECT.

UPON DISCOVERY OF ANY HAZARDOUS MATERIALS ENTERING ANY
STORM DRAINAGE SYSTEMS, THE CONTRACTOR SHALL CALL 911
IMMEDIATELY AND SUBSEQUENTLY NOTIFY THE CITY’S PROJECT
REPRESENTATIVE.

CONTINUATION OF STORM SEWER SERVICE
STORM SEWERS SHALL BE MAINTAINED WITHOUT INTERRUPTION
UNLESS APPROVED BY THE CITY ENGINEER.

REVIEW OF STORM DRAINAGE FACILITIES

BEFORE ANY WORK IS STARTED ON THE PROJECT AND AGAIN BEFORE
FINAL ACCEPTANCE BY THE CITY, REPRESENTATIVES OF THE CITY AND
THE CONTRACTOR, ALONG WITH LOCAL REPRESENTATIVES, SHALL
MAKE AN INSPECTION OF ALL EXISTING SEWERS WHICH ARE TO
REMAIN IN SERVICE AND WHICH MAY BE AFFECTED BY THE WORK. THE
CONDITION OF THE EXISTING CONDUITS AND THEIR APPURTENANCES
SHALL BE DETERMINED FROM FIELD OBSERVATIONS. RECORDS OF THE
INSPECTION SHALL BE KEPT IN WRITING BY THE CITY.

ALL NEW CONDUITS, INLETS, CATCH BASINS, AND MANHOLES
CONSTRUCTED AS PART OF THE PROJECT SHALL BE FREE OF ALL
FOREIGN MATTER AND IN A CLEAN CONDITION BEFORE THE PROJECT
WILL BE ACCEPTED BY THE CITY.

ALL EXISTING SEWERS INSPECTED INITIALLY BY THE ABOVE- MENTION
PARTIES SHALL BE MAINTAINED AND LEFT IN A CONDITION
REASONABLY COMPARABLE TO THAT AS DETERMINED BY THE ORIGINAL
INSPECTION. ANY CHANGE IN THE CONDITION RESULTING FROM THE
CONTRACTOR’S OPERATIONS SHALL BE CORRECTED BY THE
CONTRACTOR TO THE SATISFACTION OF THE CITY ENGINEER.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED
IN THE CONTRACT PRICE FOR THE PERTINENT ODOT 611 CONDUIT
ITEMS, AS APPLICABLE. IF A PAY ITEM IS NOT AVAILABLE, THE WORK IS
CONSIDERED INCIDENTAL TO THE PROJECT.

UNRECORDED STORM WATER DRAINAGE
FURNISH A CONTINUANCE FOR ANY UNRECORDED STORM WATER
DRAINAGE ENCOUNTERED AS DIRECTED BY THE CITY ENGINEER.
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CROSSINGS AND CONNECTIONS TO EXISTING PIPES AND UTILITIES

WHERE PLANS PROVIDE FOR A PROPOSED CONDUIT TO BE CONNECTED
TO OR CROSS OVER OR UNDER AN EXISTING SEWER OR UNDERGROUND
UTILITY, THE CONTRACTOR SHALL LOCATE THE EXISTING PIPES OR
UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING TO INSTALL
THE PROPOSED CONDUIT.

IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT
OR EXISTING APPURTENANCE TO BE CONNECTED DIFFERS FROM THE
PLAN ELEVATION OR RESULTS IN A CHANGE IN THE PLAN CONDUIT
SLOPE, THE ENGINEER SHALL BE NOTIFIED BEFORE STARTING
CONSTRUCTION OF ANY PORTION OF THE PROPOSED CONDUIT WHICH
WILL BE AFFECTED BY THE VARIANCE IN THE EXISTING ELEVATIONS.

IF IT IS DETERMINED THAT THE PROPOSED CONDUIT WILL INTERSECT
AN EXISTING SEWER OR UNDERGROUND UTILITY IF CONSTRUCTED AS
SHOWN ON THE PLAN, THE ENGINEER SHALL BE NOTIFIED BEFORE
STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED
CONDUIT WHICH WOULD BE AFFECTED BY THE INTERFERENCE WITH
AN EXISTING FACILITY.

PAYMENT FOR ALL OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED
IN THE CONTRACT PRICE FOR THE PERTINENT 611 ITEM OR AS
OTHERWISE DIRECTED BY THE CITY ENGINEER.

TRAFFIC

MAINTAINING TRAFFIC

THE CONTRACTOR SHALL MAINTAIN TRAFFIC ADJACENT TO AND
THROUGH THE PROJECT AS DESCRIBED BELOW AND IN ACCORDANCE
WITH THE REQUIREMENTS OF THE OHIO DEPARTMENT OF
TRANSPORTATION MANUAL OF CONSTRUCTION AND MATERIALS
SPECIFICATIONS ITEM 614 MAINTAINING TRAFFIC. THE CONTRACTOR
SHALL FURNISH, MAINTAIN, AND REMOVE ALL SIGNS, FLAGS, FLAGMEN,
WATCHMEN, BARRICADES, SIGN SUPPORTS, CONES, BARRELS, AND
INCIDENTALS IN CONFORMANCE WITH THE MOST RECENT REVISIONS
OF THE CURRENT EDITION OF THE OHIO MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS.
INTERFERENCE WITH VEHICULAR TRAFFIC SHALL BE KEPT TO A
MINIMUM AT ALL TIMES. ALL OPEN TRENCHES AND EXCAVATIONS
SHALL BE PROTECTED WITH DRUMS, BARRICADES, OR BARRIERS.
ACCESS SHALL BE MAINTAINED AT ALL TIMES FOR EMERGENCY AND
FIRE DEPARTMENT VEHICLES.

ANY TEMPORARY ROADWAY CLOSING MUST BE APPROVED IN WRITING
BY THE CITY TRAFFIC ENGINEER AND ANY OTHER PUBLIC AGENCY
HAVING JURISDICTION. THE CONTRACTOR SHALL NOTIFY THE TRAFFIC
ENGINEER AT LEAST 72 HOURS IN ADVANCE OF ANY SUCH CLOSINGS
FOR PUBLICATION AND EMERGENCY AGENCY NOTIFICATION.

RESIDENTIAL AND BUSINESS AREAS

THE CONTRACTOR SHALL MAINTAIN ACCESS TO LOCAL RESIDENCES AND
BUSINESSES DURING CONSTRUCTION. IN THE EVENT A DRIVE ACCESS
NEEDS TO BE CLOSED, THE CONTRACTOR SHALL GIVE NOTICE OF
CLOSURE AND DURATION TO THE PROPERTY OWNER 24 HOURS IN
ADVANCE. CONTRACTOR SHALL ARRANGE FOR ALTERNATE PARKING
AND REASONABLE ACCESS FOR THOSE PROPERTY OWNERS AFFECTED
BY DRIVE CLOSURES.

EXISTING STREET NAME & TRAFFIC CONTROL SIGNS

WHERE WORK REQUIRES THE MOVEMENT OF EXISTING SIGNS (STOP
SIGNS, SPEED LIMIT SIGNS, NO PARKING SIGNS, ETC.). THE
CONTRACTOR IS REQUIRED TO MAINTAIN THE FUNCTION OF ALL
TRAFFIC CONTROL SIGNS. ALL SIGNS REMOVED BY THE CONTRACTOR
SHALL BE STORED ON SITE AND REINSTALLED BY THE CONTRACTOR.

EXISTING TRAFFIC SIGNALS

WHERE  WORK  REQUIRES  INTERFERENCE  WITH  EXISTING
SIGNALIZATION IN THE INTERSECTIONS, ALL WORK SHALL BE
COORDINATED THROUGH THE CITY ENGINEER. THE CONTRACTOR SHALL
NOT ALTER ANY SIGNALIZATION WITHOUT THE CITY ENGINEER'S
AUTHORIZATION.

TRAFFIC CONTROL PLAN

THE CONTRACTOR SHALL SUBMIT TO THE CITY ENGINEER A TRAFFIC
CONTROL PLAN IN ACCORDANCE WITH CANTON SUPPLEMENTAL
SPECIFICATION 01-00. DETOURS, IF NECESSARY, SHALL BE APPROVED
BY THE CITY ENGINEER PRIOR TO PLAN SUBMISSION.

WATERMAINS / SERVICES:

1. ALL WATER MAINS, SERVICES AND APPURTENANCES SHALL BE
DESIGNED AND CONSTRUCTED ACCORDING TO THE CITY OF CANTON
WATER DEPARTMENT REQUIREMENTS AND SPECIFICATIONS IN EFFECT
AT THE TIME OF CONSTRUCTION. THE CONTRACTOR SHALL PROVIDE
ALL LABOR, MATERIAL, EXCAVATION, BEDDING, BACKFILL, AND OTHER
ITEMS NECESSARY FOR THE RELOCATION AND INSTALLATION OF THE
WATER MAINS, SERVICES, AND APPURTENANCES. THESE COSTS SHALL
BE INCLUDED IN THE UNIT PRICES BID FOR ALL THE ITEMS IN THE
PROPOSAL.

3. MAINS - WATER MAINS SHALL BE CLASS 52 (8" AND UNDER), CLASS
53(12") OR CLASS 54 (OVER 12") DUCTILE IRON, MEETING AWWA C151
WITH PUSH JOINTS. THE OUTSIDE SURFACE OF ALL DUCTILE IRON PIPE,
FITTINGS AND APPURTENANCES SHALL BE SHOP COATED WITH EITHER
ASPHALTIC MATERIAL. IF THE COATING MATERIAL IS FOUND TO BE
DAMAGED PRIOR TO THE PIPE TRENCH BEING BACKFILLED, THE
CONTRACTOR SHALL PROVIDE AN ADDITIONAL APPROVED MATERIAL
AS REQUIRED TO REPAIR AS DIRECTED. THE CONTRACTOR SHALL HAVE
SUFFICIENT COATING MATERIALS AVAILABLE AT THE JOB SITE PRIOR TO
LAYING THE PIPE. THE INTERIOR OF ALL PIPES AND FITTINGS SHALL BE
LINED WITH CEMENT MORTAR AND SEAL COATED IN COMPLETE
CONFORMANCE WITH AWWA C104, OR THE LATEST REVISION.

4. ALL DUCTILE IRON PIPE, INCLUDING FITTINGS, BENDS, TEES, VALVES
AND APPURTENANCES BURIED UNDERGROUND, SHALL BE ENCASED
WITH 8 MIL. POLYETHYLENE FILM CONFORMING TO AWWA C105.

5. PLASTIC PIPE LARGER THAN 2" SHALL BE JM EAGLE, ULTRA BLUE
PVCO AWWA (909 PRESSURE PIPE, PRESSURE CLASS 235, OR
APPROVED  EQUAL  AND  INSTALLED  PER  MANUFACTURER
RECOMMENDATION.

6. WHEN PLASTIC PIPE IS USED, A TRACER WIRE SHALL BE INSTALLED
ON TOP OF THE PIPE.

A.) THE TRACER WIRE SHALL BE #14 AWG COPPER CLAD STEEL WIRE
WITH 30 MILS OF HIGH-DENSITY POLYETHYLENE (HDPE) INSULATION.

B.) THE TRACER WIRE SHALL BE INSTALLED IN A CONTINUOUS FASHION
WITH THE WIRE ON TOP OF THE WATER MAIN AND SECURE TO THE
MAIN EVERY FIVE (5) FEET WITH TAPE.

C.) THE TRACER WIRE SHALL BE BROUGHT TO THE SURFACE AT EVERY
VALVE BOX AND/OR AS CALLED OUT IN THE DRAWINGS. TRACER WIRE
SHALL BE BROUGHT TO THE SURFACE AT LEAST EVERY ONE THOUSAND
(1,000) FEET.

D.) IF THE WIRE COATING GETS DAMAGED, REPAIR DAMAGED COATING
WITH ELECTRICAL TAPE.

E.) THE TRACER WIRE SHALL PASS A CONTINUITYTEST BEFORE THE
WATERLINE INSTALLATION IS ACCEPTED.

7. THE MINIMUM COVER OVER WATER MAINS SHALL BE 4'-6" FROM
GROUND SURFACE TO THE BARREL OF THE PIPE.

8. PIPE LENGTHS MAY BE DEFLECTED AT THE JOINT, IF REQUIRED, AT
ONE-HALF THE DEGREE RECOMMENDED BY THE MANUFACTURER.

9. FITTINGS SHALL BE DUCTILE IRON AND BE RATED FOR 250 PSI
WORKING PRESSURE IN ACCORDANCE WITH AWWA C110 OR AWWA
C153. FITTINGS SHALL INCLUDE, BUT NOT LIMITED TO BENDS, TEES,
SLEEVES, COUPLINGS, CROSSES, REDUCERS AND CAPS.

10. ANY FITTINGS OR VALVES ADJACENT TO A TEE OR CROSS SHALL BE
ANCHORED TO THE TEE OR CROSS WITH EITHER THE USE OF AN
ANCHOR TEE OR ANCHOR CROSS AND/OR ANCHOR COUPLINGS.

11. VALVES - THE ITEMS COVERED BY THIS SPECIFICATION SHALL MEET
ALL APPLICABLE AWWA (509 OR (515 STANDARDS AND THE
FOLLOWING: ALL VALVES SHALL BE NON- RISING STEM, IRON BODY,
RESILIENT WEDGE DISC. THE DESIGN OF THE THRUST COLLAR SHALL BE
SUCH THAT THE THRUST COLLAR IS SEALED FROM LINE PRESSURE BY
MEANS OF AN"O" RING SEAL. ALLVALVES SHALL BE FURNISHED WITH A
TWO (2) INCH SQUARE OPERATING NUT, OPEN RIGHT. ALL VALVES
SHALL BE FURNISHED WITH MECHANICAL JOINT END CONNECTIONS.
THE STEM SHALL BE PROTECTED FROM EXTERNAL GRIT BY A WEATHER
SHIELD AND AN UPPER "O" RING. STEM SHALL BE LUBRICATED. GATE
COATING SHALL HAVE A MINIMUM THICKNESS OF 10 MILS. VALVE
SHALL BE TESTED AT THE RATED WORKING PRESSURE OF 250 PSI WITH
NO LEAKAGE. SHELL TEST OF 500 PSI SHALL BE APPLIED TO BODY WITH
VALVE IN THE OPEN POSITION WITH NO LEAKAGE THROUGH THE
METAL, STEM SEALS OR JOINTS. VALVE MUST HAVE TRADITIONAL
STUFFING BOX. ALL BOLTING MATERIAL IN THE THRUST COLLAR AND
BONNET SHALL BE #316 SS BOLTS. ALLVALVES WITH ACCESSORIES PACK
(FLANGES, RUBBERS, NUTS, BOLTS)

12. ALL VALVE BOXES SHALL BE HEAVY DUTY, THREE (3) PIECE SCREW
TYPE, WITH "WATER" LIDS.

13. FLUSHING AND DISINFECTION OF WATER MAINS SHALL BE IN
ACCORDANCE WITH AWWA C651.

14. ALL WATER LINE PRESSURE TESTING SHALL CONFORM TO AWWA
C600.

15. WATER MAINS SHALL BE INSTALLED AND BACKFILLED PER ODOT
ITEM 638.

16. WATER LINES LOCATED WITHIN THE LIMITS OF ORWITHIN A 1/2 TO
1 SLOPE OF EXISTING AND/OR PROPOSED ROADWAYS, PARKING AREAS,
BUILDINGS, SIDEWALKS, AND/OR DRIVES SHALL BE INSTALLED ASTYPE B
CONDUITS. ALL OTHER WATER MAINS SHALL BE INSTALLED AS TYPE C
CONDUITS. BEDDING SHALL BE AS SPECIFIED, EXCEPT THAT SLAG WILL
NOT BE PERMITTED.

17. ALL FITTINGS (BENDS, TEES, VALVES, DEAD ENDS, ETC.) SHALL BE
RESTRAINED UTILIZING MEGALUGS, FIELD LOK GASKETS OR APPROVED
EQUAL. POURED- IN-PLACE CONCRETE THRUST BLOCKS MAY ALSO BE
REQUIRED AT/FOR EACH FITTING. THIS BLOCKING SHALL BE CAREFULLY
PLACED TO ENSURE IT IS POSITIONED PROPERLY TO WITHSTAND THE
RESULTANT FORCES AT EACH FITTING AND SHALL BEAR ON STABLE
UNDISTURBED GROUND CAPABLE OF WITHSTANDING THE POTENTIAL
LOADING. WHEN DIRECTED BY THE CITY, TIE RODS ARE TO BE 3/4"
DIAMETER. TWO TIE RODS ARE REQUIRED FOR AN 8" PIPE, AND FOUR
TIE RODS ARE REQUIRED FOR 12" AND GREATER PIPE. THIS COST SHALL
BE INCLUDED IN THE UNIT PRICE BID FOR THE FITTINGS.

18. IN ADDITION TO THE RESTRAINT OF ALL BENDS, FITTINGS, TEES,
VALVES, DEAD ENDS, ETC. THE CONTRACTOR SHALL ALSO
SECURE/RESTRAIN ALL JOINTS FOR AT LEAST THREE (3) PIPE JOINTS (50"
MIN.) BEYOND EACH DEAD END, BEND, FITTING, VALVE, TEE, ETC.
UTILIZING MEGALUGS, FIELD LOK GASKETS, OR APPROVED EQUALS.
THIS COST SHALL BE INCLUDED IN THE UNIT PRICES BID FOR THE PIPE.
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19. THE CONTRACTOR SHALL PROVIDE 18" VERTICAL CLEARANCE
BETWEEN PROPOSED WATERLINES AND ANY SANITARY OR STORM
SEWERS. WHEN 18" CLEARANCE CANNOT BE OBTAINED:

- FOR STORM SEWERS, CONCRETE ENCASE THE STORM SEWER PIPE,
6'ON EACH SIDE OF WATER MAIN.

- OR SANITARY SEWERS, REPLACE THE SANITARY SEWER PIPE WITH PVC
C900 PIPE, 10" ON EACH SIDE OF THE WATER MAIN. APPROVED
COUPLINGS SHALL BE USED TO TIE ONTO THE EXISTING SEWER.

THE CONTRACTOR SHALL MAINTAIN 10' HORIZONTAL CLEARANCE
BETWEEN WATERLINES/SERVICES AND SANITARY OR STORM SEWERS.

20. HYDRANTS - THE FIRE HYDRANT SETTING SHALL INCLUDE THE
HYDRANT, ANCHOR TEE, VALVE, VALVE BOX, 6" DUCTILE IRON (CLASS
52) PIPING AND ALL FITTINGS NEEDED FOR PROPER INSTALLATION TO
FINAL GRADE. FIRE HYDRANTS SHALL BE MUELLER A423 MEETING THE
CITY OF CANTON WATER DEPARTMENT STANDARDS AND
REQUIREMENTS. ALL COSTS FOR THE 6" PIPING ASSOCIATED WITH THE
INSTALLATION OF FIRE HYDRANTS SHALL BE INCLUDED WITH THE FIRE
HYDRANT PAY ITEM. ALL HYDRANTS SHALL BE INSTALLED WITH THE
PUMPER NOZZLE FACING THE STREET. ALL FIRE HYDRANT THREADS
SHALL BE LUBRICATED WITH A FOOD GRADE LUBRICANT AND
OPERATED UPON INSTALLATION. OPERATING NUT (OPEN RIGHT), HOSE
CAPS, AND PUMPER NOZZLE CAPS SHALL HAVE SQUARE NUTS.

21.  CUT-IN SLEEVES FOR TIE-IN TO EXISTING WATER MAINS SHALL BE
SMITH BLAIR 441 SLEEVES WITH #316 SS BOLTS.

22.  ALL WATER TAPS AND SERVICES MUST BE INSTALLED BEFORE ANY
PAVEMENT FOR THE PROPOSED ROADWAY HAS BEEN PLACED. THE
CONTRACTOR SHALL MAKE ALL SERVICE TAPS ON THE WATER MAIN.

23.  PRIOR TO MAKING THE TAP, THE CONTRACTOR SHALL EXPOSE
THE EXISTING CURB BOX AND VERIFY THE SIZE OF THE WATER SERVICE
LINE ON THE OWNER'S SIDE. THE PROPOSED TAP AND SERVICE SHALL
MATCH THE SIZE OF THE OWNER'S SERVICE LINE, WITH 1" BEING A
MINIMUM. AN EXISTING 1.25" SERVICE SHALL BE REPLACED WITH A
1.50" SERVICE AND TAP.

24.  THE PROPOSED WATER SERVICES AND TAPS SHALL BE 1" UNLESS
NOTED OTHERWISE ON THE PLANS OR DETERMINED OTHERWISE PER
PREVIOUS NOTE.

25. MEASUREMENT FOR SERVICES IS ON A LUMP SUM BASIS.
PAYMENT FOR "SHORT  SIDE" AND "LONG SIDE" SERVICES INCLUDES
ALL LABOR AND MATERIALS NECESSARY FOR LOCATING THE
INSTALLATION, WATER MAIN, TAP AND CORPORATION STOP

SERVICE LINE INSTALLATION, INSTALLATION, CURB STOP AND ROADWAY
BOXCONNECTION FROM CORPORATION STOP TO CURB STOP,
ANDCONNECTION TO THE OWNER'S SIDE SERVICE LINE. EXCAVATION,
BEDDING, BACKFILL, AND COMPACTION ARE CONSIDERED
INCIDENTAL TO THE SERVICE ITEMS IN THE PROPOSAL AND NO
ADDITIONAL COMPENSATION WILL BE MADE FOR SUCH ITEMS.

26.  FOR THE PURPOSE OF THESE PLANS AND PROPOSAL, A "SHORT
SIDE" SERVICE IS CONSIDERED THE SERVICE LINE CONNECTING THE
PROPOSED CURB STOP TO THE WATER MAIN ON THE SAME SIDE OF THE
STREET BEFORE THE CENTERLINE OF THE ROADWAY. A "LONG SIDE"
SERVICE IS CONSIDERED THE SERVICE LINE CONNECTING THE PROPOSED
CURB STOP TO THE WATER MAIN ON THE OPPOSITE SIDE OF THE
STREET PAST THE CENTERLINE OF THE ROADWAY. ANY CLARIFICATION
ON WHETHER A SERVICE IS CONSIDERED "LONG" OR "SHORT" SHALL BE
BROUGHT TO THE ATTENTION OF THE ENGINEER AS A PRE- BID
QUESTION.

27.  THE CONTRACTOR MAY ELECT TO OPEN CUT OR PUSH/BORE THE
"SHORT SIDE" SERVICES. THE CHOSEN METHOD OF INSTALLATION IS
CONSIDERED MEANS AND METHODS OF THE CONTRACTOR AND SHALL
BE ACCOUNTED FOR IN THE BID ITEM FOR THE "SHORT SIDE" SERVICES.
THE CONTRACTOR SHALL PUSH/BORE ALL "LONG SIDE" SERVICES. NO
OPEN CUTS OR TRENCHING ACROSS THE ROADWAY WILL BE PERMITTED
FOR THE INSTALLATION OF THE "LONG- SIDE" SERVICES WITH THE
EXCEPTION OF POTHOLING FOR POTENTIAL CONFLICTS AND BORE PITS.
IN THE EVENT A "LONG SIDE" SERVICE CANNOT BE PUSHED/BORED,
APPROVAL MUST BE OBTAINED FROM THE ENGINEER PRIOR TO OPEN
CUTTING OR TRENCHING ACROSS THE ROADWAY. NO OPEN CUTS OR
TRENCHES FOR "LONG SIDE" SERVICES WILL BE PERMITTED UNTIL
PROPER UTILITY POTHOLING AND VERIFICATION HAS BEEN PERFORMED
AS REQURIED PER THE CONTRACT AND PUSHING/BORING THE SERVICE
IS PROVEN TO BE IMPOSSIBLE.

28.IF OPEN CUTTING A "LONG SIDE" SERVICE WOULD RESULT IN
ADDITIONAL COMPENSATION, THE CONTRACTOR SHALL SUBMIT A COST
PROPOSAL TO THE ENGINEER PRIOR TO RECEIVING PERMISSION TO
OPEN CUT UNLESS A BID ITEM FOR SUCH WORK WAS INCLUDED IN THE
PROPOSAL, IN WHICH CASE, THE EXISTING BID ITEM WILL BE USED FOR
COMPENSATION OF ANY OPEN CUT SERVICE AND INCLUDE PAYMENT
FOR ALL LABOR, MATERIALS, AND ITEMS OF WORK AS COVERED FOR A
TYPICAL SERVICE.  ADDITIONAL  RESTORATION ITEMS SUCH AS
AGGREGATE BASE AND ASPHALT WILL BE PAID USING EXISTING BID
ITEMS AS WELL.

29. THE CONTRACTOR SHALL TAKE ANY AND ALL NECESSARY
PRECAUTIONS TO PROTECT AND MAINTAIN IN SERVICE, ANY EXISTING
WATER MAINS AND/OR SERVICES EXPOSED DURING CONSTRUCTION. IF
THE CONTRACTOR BREAKS A WATER MAIN AND/OR SERVICE, HE SHALL
BE RESPONSIBLE TO REPAIR THE BREAK, AT HIS OWN EXPENSE, AND
WILL NOT BE COMPENSATED FOR ANY DOWNTIME.

30. ANY WATER SERVICE LINE THAT IS BROKEN, CUT OR OTHERWISE
DAMAGED, SHALL BE REPLACED FROM THE CORPORATION STOP TO THE
CURB STOP WITH A SINGLE PIECE OF HDPE TUBING, CTS, PE4710. NO
SPLICING OF THE SERVICE LINE WILL BE PERMITTED.

31. SERVICE BRANCHES WILL BE INSTALLED AS PERODOT ITEM
638.16, WITH THE FOLLOWING EXCEPTIONS:

A.) WHEN A SERVICE BRANCH IS DISTURBED FOR LOWERING, RAISING,
EXTENDING OR SHORTENING ON THE PROPERTY SIDE ON THE SERVICE
STOP, IT SHALL BE REPLACED WITH NEW MATERIALS FROM THE
CORPORATION STOP TO THE SERVICE STOP.

32. IN A STREET IMPROVEMENT, NO EXISTING WATER CURB BOX
WILL BE LEFT IN THE PAVEMENT, CURB AND GUTTER OR SIDEWALK. THE
CURB BOX WILL BE MOVED TO A SUITABLE LOCATION DETERMINED BY
THE CANTON WATER DEPARTMENT. WHEN THE CURB BOX IS MOVED,
ALL NEW MATERIAL WILL BE USED FROM THE CORPORATION STOP TO
THE CURB STOP WHICH IS A SINGLE PIECE OF HDPE TUBING CTS,
PE4710. NO SPLICING OF THE SERVICE LINE WILL BE PERMITTED. A NEW
TAP (CORPORATION STOP) AND CURB STOP AND BOX MAY ALSO BE
REQUIRED. THE DETERMINATION WILL BE MADE BY THE CANTON
WATER DEPARTMENT.

33.  POLYETHYLENE WATER MAIN AND SERVICETUBING 2" AND
UNDER SHALL BE COPPER TUBE SIZE, SDR 9, WITH A MINIMUM
PRESSURE CLASS OF 200 PSI AND MEET STANDARDS ASTM-D2737
PE4710 AND AWWA (C901. THE ACCEPTABLE TUBING IS CP CHEM
PERFORMANCE PIPE DRISCOPLEX 5100-ULTRA-LINE, CHARTER PLASTICS
INC. BLUE ICE, ENDOT ENDOPURE AND ADS POLYFLEX.

35. REGARDLESS OF THE SERVICE LINE SIZE, THEWATER SERVICE
FROM THE CURB BOX TO THE FACILITY, MUST BE INSTALLED BY A CITY
OF CANTON LICENSED PLUMBER. A CITY OF CANTON PLUMBING
PERMIT MUST BE ISSUED TO THE PLUMBER INSTALLING THE SERVICE
LINE BEFORE THE WATER SERVICE CAN BE INSTALLED.

36. THE PROPOSED FACILITIES SHALL MAINTAIN A MINIMUM 35 PSI
PRESSURE DELIVERED TO THE CURB STOP DURING NORMAL OPERATING
CONDITIONS.

37. A MINIMUM PRESSURE OF 20 PSI AT GROUND LEVEL SHALL BE
MAINTAINED AT ALL POINTS IN THE DISTRIBUTION SYSTEM UNDER ALL
CONDITIONS OF FLOW.

38. BOOSTER PUMPS ARE NOT PERMITTED ON  SERVICE
CONNECTIONS.

39. ALL WATER MAINS WILL BE INSTALLED UNDER THE PAVEMENT
WITH A MINIMUM OF 3 FEET FROM THE EDGE OF PAVEMENT OR THE
CURB AND/OR GUTTER. IN EXISTING STREETS, A SAW CUT WILL BE
MADE TO ENSURE A CLEAN EDGE.

40. WHEN AN EXISTING WATER MAIN MUST BE SHUT DOWN TO
PERFORM REQUIRED WORK, THE CONTRACTOR SHALL NOTIFY THE
PROPERTIES TO BE AFFECTED A MINIMUM OF 24 HOURS IN ADVANCE
OF SAID SHUT DOWN. THE WORK WILL BE SCHEDULED AND
COORDINATED TO MINIMIZE THE TIME THE MAIN IS OUT OF SERVICE.

41. THE CONTRACTOR SHALL NOTIFY THE CITY 48 HOURS IN ADVANCE
OF ANY SHUT DOWN OF AN EXISTING MAIN. THE CONTRACTOR WILL
NOT OPERATE ANY VALVES. VALVES WILL BE OPERATED BY CANTON
WATER DEPARTMENT PERSONNEL ONLY. VALVES DAMAGED BY THE
CONTRACTOR'S OPERATION WILL BE REPLACED AT THE CONTRACTOR'S
EXPENSE.

42. ALL VALVE BOXES WILL BE ADJUSTED TO FINAL GRADE OF
SURROUNDING PAVEMENT OR FINISHED SURFACE TREATMENTS WHEN
THE PROJECT IS COMPLETED.

43. ANY DIGGING WITHIN THE RIGHT OF WAY OF ANY STREET
REQUIRES A ROAD OPENING PERMIT. PLEASE CONTACT THE
APPROPRIATE GOVERNMENTAL ENTITY FOR INFORMATION REGARDING
THE PERMITTING PROCESS AND/OR FEES DUE.

44. THE CONTRACTOR SHALL REPLACE ANY TRAFFIC SIGNAL LOOP
DETECTOR WIRE DAMAGED DURING THE WATERLINE INSTALLATION.
THIS COST SHALL BE INCLUDED IN THE UNIT PRICES BID FOR ALL ITEMS
IN THE PROPOSAL.

45. THE CONTRACTOR SHALL REPLACE ANY ROADWAY PAVEMENT
MARKINGS DAMAGED OR REMOVED DURING THIS PROJECT. THE
PAVEMENT MARKINGS SHALL BE PER THE GOVERNING AUTHORITY'S
SPECIFICATIONS. THIS COST SHALL BE INCLUDED IN THE UNIT PRICES BID
FOR ALL ITEMS IN THE PROPOSAL.

46. THE CONTRACTOR SHALL REPLACE ANY PRIVATE IRRIGATION
SYSTEMS AND/OR UNDERGROUND ELECTRIC FENCES THAT ARE
DAMAGED OR REMOVED DURING THE WATERLINE CONSTRUCTION.
THIS COST SHALL BE INCLUDED IN THE UNIT PRICES BID FOR ALL ITEMS
IN THE PROPOSAL.

47. VALVES THAT ARE CALLED OUT TO BE ABANDONED SHALL
INCLUDE ALL LABOR, MATERIAL, AND EQUIPMENT NECESSARY TO
ABANDON EXISTING WATER VALVES. THIS ITEM SHALL ALSO INCLUDE
ANY NECESSARY EXCAVATION AND BACKFILL REQUIRED. VALVES SHALL
BE CLOSED AND HAVE THE TOP 6” OF THE CASTING REMOVED. VALVES
IN PAVEMENT SHALL BE FILLED WITH CONCRETE WITH THE TOP 6”
MATCHING THE EXISTING PAVEMENT COMPOSITION. VALVES IN YARD
AREA SHALL BE FILLED WITH SAND.

48. FIRE HYDRANTS THAT ARE CALLED OUT TO BE REMOVED SHALL
INCLUDE ALL LABOR, MATERIAL AND EQUIPMENT NECESSARY TO
REMOVE THE FIRE HYDRANT, HYDRANT VALVE AND PLUG THE
HYDRANT TEE.

49. FOR WATERLINES CALLED OUT TO BE ABANDONED, THE
CONTRACTOR SHALL PLUG AND ABANDON THE EXISTING WATERLINE
WITH A DUCTILE IRON PLUG OR AS DIRECTED BY THE CANTON WATER
DEPARTMENT.

50. REMOVAL OF ANY EXISTING THRUST BLOCKS WILL BE CONSIDERED
INCIDENTAL TO THE OVERALL PROJECT COST.

51. REMOVAL OF EXISTING WATERLINE TO ALLOW FOR THE
INSTALLATION OF NEW WATERLINE SHALL BE CONSIDERED INCIDENTAL
TO THE OVERALL PROJECT COST.

POST CONSTRUCTION INCIDENTALS
RELEASE OF RETAINER/BONDS: REFER TO G.C. 15.06 & 15.07

PRIOR TO THE RELEASE OF RETAINER/CONSTRUCTION BOND BY THE
CITY OF CANTON, THE CONTRACTOR SHALL HAVE COMPLETED THE
ENGINEER'S PROJECT PUNCHLIST AND SUBMIT FINAL WAIVER OF LIEN,
IN ACCORDANCE WITH CITY SS 01-00.
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SUPPLEMENTAL SPECIFICATION 01-00 - PROJECT
DOCUMENTATION AND SUBMITTAL REQUIREMENTS FOR
ALL PUBLIC WORK PROJECTS AND SUBDIVISION
DEVELOPMENTS (5/12/2020)

PROJECT SUBMITTALS:

THE FOLLOWING LISTED ITEMS ARE THE FULL RESPONSIBILITY OF THE
CONTRACTOR. THESE ITEMS BECOME PART OF THE ADMINISTRATIVE
DUTIES IMPOSED UPON THIS CONTRACT. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR SUBMITTING ALL DETAIL ITEMS PRIOR TO THE
CONTRACT NOTICE OF COMMENCEMENT, OR AS DIRECTED BY THE
CITY'S PROJECT MANAGER. A TYPEWRITTEN LETTER SHALL
ACCOMPANY ALL ITEMS, ON COMPANY LETTERHEAD; CLEARLY
DESCRIBE EACH ITEM SUBMITTED. IF CONTRACTOR ELECTS TO FAX ANY
DOCUMENTATION DUE TO EXPEDIENCY, THE CONTRACTOR WILL BE
RESPONSIBLE  FOR SUBMITTING HARD COPY FOR PROJECT
DOCUMENTATION. THE CITY WILL REJECT ANY INFORMATION NOT
CLEARLY LEGIBLE. SUBMIT FOUR COPIES OF THE PROJECT SUBMITTALS.

CONTRACTOR WILL CLEARLY AFFIX A LABEL OR STAMP IDENTIFYING THE
SUBMITTAL AND ITS STATUS FOR PROJECT REVIEW. ALL ACTIONS
OTHER THAN “NO EXCEPTION TAKEN”WILL REQUIRE SUPPORTING
NOTATION OR INFORMATION FOR PROJECT REVIEW.

ALLOW AT LEAST 10 BUSINESS DAYS FOR CITY'S REVIEW AND
EXECUTION. THE CITY PROJECT MANAGER SHALL ASSIST THE
CONTRACTOR WITH ANY QUESTIONS OR CLARIFICATION DURING THIS
PROCESS TO ENSURE TIMELY RESPONSE TO THE CONTRACTOR.

UNLESS SEPARATE PAY ITEMS ARE PROVIDED, THE FOLLOWING ARE
INCIDENTAL OBLIGATIONS OF THE CONTRACTOR:

. SHOP DRAWINGS

. PRECONSTRUCTION VIDEO

. PROGRESS SCHEDULE

. RELEASE STATEMENT FOR DISPOSAL OF EXCAVATED MATERIAL

. MAINTENANCE OF TRAFFIC PLAN

. CONTRACTOR AND SUBCONTRACTOR EMERGENCY CONTACT LIST
. STATEMENTS OF FINAL COMPLIANCE

N AN WNR

SHOP DRAWINGS:

UPON WRITTEN REQUEST FROM THE ENGINEER, THE CONTRACTOR
SHALL SUBMIT DETAILED DRAWINGS, ACCEPTABLE CATALOG DATA,
SPECIFICATION AND MATERIAL CERTIFICATIONS FOR ALL MATERIALS
AND/OR EQUIPMENT SPECIALIZED OR REQUIRED FOR THE PROPER
COMPLETION OF THE WORK.

CONTRACTOR SHALL SUBMIT SHOP DRAWINGS IN NOT LESS THAN FOUR
(4) HARD COPIES TO THE ENGINEER OR ONE (1) DIGITAL SUBMITTAL IS
ACCEPTABLE.

CONTRACTOR SHALL SUBMIT SHOP DRAWINGS IN PROPER SEQUENCE
OF CONSTRUCTION TO CAUSE NO DELAY IN THE WORK. THE ENGINEER
WILL HAVE TEN (10) BUSINESS DAYS TO REVIEW SUBMITTALS. THE
CONTRACTOR'S FAILURE TO TRANSMIT APPROPRIATE SUBMITTALS TO
THE ENGINEER SUFFICIENTLY IN ADVANCE OF WORK SHALL NOT BE
GROUNDS FOR TIME EXTENSION. NO WORK SHALL BE PERFORMED
REQUIRING SHOP DRAWINGS UNTIL SAME THE ENGINEER HAS
APPROVED THESE SHOP DRAWINGS.

LABEL EACH SHOP DRAWING WITH THE FOLLOWING:

1. PROJECT NAME

. NAME OF CONTRACTOR

. NAME OF SUBCONTRACTOR (IF APPLICABLE)

. NAME AND ADDRESS OF SUPPLIER AND/OR MANUFACTURER
. LOG REFERENCE NUMBER

AN WwN

THE CONTRACTOR IS RESPONSIBLE FOR REVIEWING AND APPROVING
ALL SHOP DRAWINGS PRIOR TO SUBMITTAL. THE ENGINEER'S REVIEW
DOES NOT MAKE HIM RESPONSIBLE FOR THE ACCURACY OF SAID
DRAWINGS.

PRECONSTRUCTION VIDEO:

PRIOR TO ACTUAL CONSTRUCTION, THE CONTRACTOR SHALL TAKE
VIDEO RECORDING OF THE ENTIRE LENGTH AND WIDTH OF THE WORK
SITE.  THE CONTRACTOR SHALL NOTIFY THE ENGINEERING
DEPARTMENT PRIOR TO SCHEDULING THE VIDEO RECORDING OF THE
SITE. A REPRESENTATIVE OF THE ENGINEERING DEPARTMENT SHALL BE
PRESENT WHEN THE RECORDING THIS VIDEO. THE VIDEO AND AUDIO
RECORDINGS SHALL BE ON DVD OR PRE-APPROVED ALTERNATIVE FOR
REPLAY. CONTRACTOR MUST SUBMIT ALTERNATIVE MEDIUM TO THE
ENGINEER AND APPROVAL RECEIVED PRIOR TO SCHEDULING. THE
VIDEO PORTION SHALL HAVE CONTINUOUS TIME AND DATE
INCORPORATED INTO IT, LOCATIONS AND PERSON(S) DOING THE WORK.
AUDIO COMMENTS DURING THE RECORDING MUST ADDRESS EACH
ITEM IN THE FIELD OF VIEW AS IT MAY PERTAIN TO THE PROJECT
CONSTRUCTION. THE RECORDING TECHNICIAN WILL NEED TO BECOME
FAMILIAR WITH THE PROJECT PLANS TO KNOW WHAT SUBJECT MATTER
IS PERTINENT. FURTHER, CONTRACTOR MUST INCORPORATE A POST
RECORDING REVIEW AND AUDIO COMMENTS INTO THE RECORDING.
SUBMITTED COPIES OF ALL RECORDINGS ARE THE PROPERTY OF THE
ENGINEER. CONTRACTOR MUST SUBMIT THE RECORDING AND BE
ACCEPTED IN FULL BY THE ENGINEERING DEPARTMENT PRIOR TO THE
START OF CONSTRUCTION.

PROGRESS SCHEDULE:

THE CONTRACTOR SHALL PROVIDE TO THE CITY, AS MUTUALLY AGREED
UPON AT THE CONTRACT'S PRECONSTRUCTION MEETING, A GRAPHIC
PROGRESS SCHEDULE, WHICH SHALL INCLUDE THE FOLLOWING.
PROGRESS SCHEDULE AT A MINIMUM TO BE PREPARED IN CRITICAL
PATH METHOD FORMAT (CPM). THE SCHEDULE SHALL BE SUBMITTED,
AS A MINIMUM, ON 11" X 17" FORMAT FOR CLARITY AND ANY
NECESSARY NOTATIONS. PROGRESS SCHEDULE SHALL INCLUDE ALL
WORK ACTIVITIES RELATIVE TO THE PROJECT, AS FURTHER DESCRIBED
IN THE CONTRACT. ACTIVITIES AND RATE OF EXPECTED PROGRESS TO
SECURE COMPLETION AS SET FORTH IN THE CONTRACT SHALL BE
SHOWN ON THE SCHEDULE. CONTRACTOR TO ANNOTATE ANY
MILESTONES THAT MAY BE INDICATED IN THE CONTRACT. PROJECT
COMPLETION DATE SHALL BE CLEARLY DEFINED ON THE ORIGINAL
SCHEDULE AND ALL ENSUING SCHEDULES PROVIDED. SCHEDULES SHALL
BE UPDATED, AS A MINIMUM, EVERY 30 DAYS, OR AS AGREED TO BY
THE CITY'S PROJECT MANAGER.

RELEASE STATEMENT FOR DISPOSAL OF EXCAVATED MATERIALS:

THE CONTRACTOR SHALL PROVIDE TO THE CITY A WRITTEN CONSENT
STATEMENT FROM ALL PROPERTY OWNERS WHOSE PROPERTY IS A
LANDFILL DEPOSITORY FOR ALL SURPLUS OR UNSUITABLE EXCAVATED
MATERIAL FROM THE PROJECT SITE.

THE CONTRACTOR SHALL FOLLOW ODOT 105.16 FOR SPECIFIC
GUIDELINES AND NAME THE “CITY OF CANTON”IN LIEU OF “THE
DEPARTMENT” ON ALL FORWARDED DOCUMENTS. THE CITY REQUIRES
A CONTRACT OR PERMIT THAT CONTAINS THE LANGUAGE STATING
THAT THE CITY IS NOT PARTY TO THE CONTRACT OR PERMIT, THE
MATERIAL IS NOT THE CITY'S, AND THAT THE CONTRACTOR AND THE
PROPERTY OWNER WILL HOLD THE CITY HARMLESS FROM CLAIMS THAT
MAY ARISE FROM THIS CONTRACT OR PERMIT.

A SAMPLE COPY CAN BE REQUESTED FROM THE CANTON CITY
ENGINEER FOR REFERENCING PURPOSES.

MAINTENANCE OF TRAFFIC PLAN:

CONTRACTOR SHALL SUBMIT A GRAPHICAL PRESENTATION OR WRITTEN
DOCUMENT DETAILING THE SIGNAGE TO BE USED AND ITS LOCATION
FOR MAINTENANCE OF TRAFFIC. IF TRAFFIC CONTROL WILL BE
PERFORMED IN STAGES, SUBMIT A PLAN FOR EACH STAGE. ANY
PROPOSED DETOURS SHOULD BE APPROVED BY THE ENGINEER PRIOR
TO PLAN SUBMISSION.

CONTRACTOR AND SUBCONTRACTOR EMERGENCY CONTACT LIST:
CONTRACTOR SHALL SUBMIT TO THE ENGINEER, PRIOR TO
COMMENCING  CONSTRUCTION, A COMPLETE LIST OF THE
CONTRACTOR'S PERSONNEL ASSOCIATED WITH THE PROJECT. LIST
SHOULD INCLUDE NAME, TITLE, AND EMERGENCY CONTACT PHONE
NUMBERS FOR EACH INDIVIDUAL.

STATEMENTS OF FINAL COMPLIANCE:

THE CONTRACTOR SHALL SUBMIT TO THE CITY THE FOLLOWING
DOCUMENTATION, IN ADDITION TO THE PROJECT'S GENERAL
CONDITIONS. ALL SUBMITTALS SHALL BE COMPLETED AND APPROVED
PRIOR TO THE RELEASE OF THE FINAL RETAINER.

CERTIFICATES OF SUBSTANTIAL AND FINAL COMPLETION:
CONTRACTOR SHALL SUBMIT IN WRITING, THE DATE ON WHICH WORK
IS SUBSTANTIALLY COMPLETED AND UPON FINAL COMPLETION. ANY
DEVIATION FROM THE STATED CONTRACT COMPLETION DATE TO WHAT
IS BEING SUBMITTED SHALL BE EXPLAINED FURTHER BY THE
CONTRACTOR. THE CITY, AT THEIR DISCRETION, WILL FURTHER REVIEW
THIS SUBJECT, AS NEEDED.

FINAL WAIVER OF LIEN:

CONTRACTOR SHALL FURNISH A WRITTEN REPORT INDICATING THE
RESOLUTION OF ANY AND ALL PROPERTY DAMAGE CLAIMS FILED WITH
CONTRACTOR BY ANY PARTY DURING THE CONTRACT PERIOD. THE
INFORMATION SHALL INCLUDE THE NAME OF CLAIMANT, DATE FILED
WITH CONTRACTOR; NAME OF INSURANCE COMPANY AND/OR
ADJUSTOR HANDLING THE CLAIM; HOW THE CLAIM WAS RESOLVED; IF
CLAIM WAS NOT RESOLVED FOR THE FULL AMOUNT, A STATEMENT
INDICATING THE REASON FOR SUCH ACTION. IF THERE WERE NO
DAMAGE CLAIMS FILED WITH THE CONTRACTOR, THEN THIS SHALL BE
SO STATED IN THE REPORT.

ENTIRE AGREEMENT:

IT IS AGREED THAT THE TERMS AND CONDITIONS OF THIS AGREEMENT
ARE FULLY COVERED IN THE FOREGOING, AND THAT ANY ORAL OR
WRITTEN STATEMENTS MADE BY EITHER PARTY, OR AGENTS CLAIMING
TO REPRESENT EITHER PARTY, NOT SET FORTH HEREIN, ARE NOT
BINDING ON THE PARTIES AND ARE NOT CONSIDERED AS PART OF THIS
AGREEMENT.

DISCLAIMER:

THE CITY OF CANTON IS NOT A PARTY TO THE HERE ABOVE
AGREEMENT. THE CONTRACTOR AND LANDOWNER SHALL INDEMNIFY
AND SAVE HARMLESS THE CITY OF CANTON FROM ANY CLAIM THAT
MAY ARISE FROM THE HERE ABOVE AGREEMENT. THE WASTE MATERIAL
IS THE PROPERTY OF THE CONTRACTOR, NOT THE CITY OF CANTON.
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SHEET NUMBER PARTICIPATION GRAND
AURORA 3RD, CANTON
pa p5 [SARATOGA| ONEIDA | MOHAWK PERRV/ TIOGA 2ND PERR/Y 4TH | FROMM WATER P;smv ITEM TOTAL UNIT DESCRIPTION
P.12-P.18 | P.19-P.22 | P.23-P.26 | P.27-P.28 | P.29-P.30 | P.31-P.32 | P.33-P.35 | P.36-P.37| P.38 DEPT. '
ROADWAY
134 134 202 134 SY | PAVEMENT REMOVED
167 167 204 167 SY | SUBGRADE COMPACTION
PAVEMENT
19126 4813 14313 254 19126 SY | PAVEMENT PLANING, ASPHALT CONCRETE (2")
7 270 182 183 89 54 79 127 67 8 1066 301 1066 CY | ASPHALT CONCRETE BASE, PG64-22, (449) —
15 162 109 110 54 32 47 77 40 5 651 304 651 CY | AGGREGATE BASE o
1626 4 413 1217 407 1630 GAL | NON-TRACKING TACK COAT tg
1063 267 796 441 1063 CY | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG64-22 o
3 3 441 3 CY | ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (DRIVEWAYS) D
67 67 452 67 SY | 6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1P WITH QC/QA =
(@
WATER WORK w
2913 1959 1966 943 574 15 85 8455 638 8455 FT | 6" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS %)
13 845 1355 717 2930 638 2930 FT | 8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, PUSH-ON JOINTS AND FITTINGS %
25 18 18 7 3 2 4 3 80 638 80 EACH | 1" WATER SERVICE CONNECTION, COMPLETE, SHORT SIDE D,'
29 17 15 7 2 3 2 75 638 75 EACH | 1" WATER SERVICE CONNECTION, COMPLETE, LONG SIDE —
1 3 4 638 4 EACH | 1.5" WATER SERVICE CONNECTION, COMPLETE, SHORT SIDE > E
o
12 3 5 1 1 1 23 638 23 EACH |6" GATE VALVE < =
1 2 3 3 9 638 9 EACH |8" GATE VALVE > 6
=<
3 3 2 1 9 638 9 EACH |6"11.25 DEGREE BEND ) n_'_
3 3 2 1 9 638 9 EACH |6"22.5 DEGREE BEND LAY
6 2 8 4 1 21 638 21 EACH |6" 45 DEGREE BEND ZE' o
4 6 6 16 638 16 EACH |8"45 DEGREE BEND o 2
2 <
2 2 638 2 EACH |6"X 6" CROSS E s
2 2 3 1 8 638 8 EACH |8"X 6" CROSS O
1 1 638 1 EACH |8"X 8" CROSS W
<
1 1 1 3 638 3 EACH |6"X6"TEE
1 1 1 3 638 3 EACH |8"X6"TEE =
wn
1 1 1 2 2 1 8 638 8 EACH |6" CUT-IN SLEEVE l:l_:
2 2 2 1 7 638 7 EACH |8"cuT-IN SLEEVE G)
w
1 1 1 3 2 1 9 638 9 EACH |6"PLUG T
2 3 1 6 638 6 EACH |8"PLUG >
o
5 3 3 2 2 3 18 638 18 EACH | FIRE HYDRANT ASSEMBLY E
2 2 1 2 1 8 638 8 EACH | EXISTING FIRE HYDRANT REMOVED o
9 6 7 3 2 2 4 1 1 35 638 35 EACH | EXISTING VALVE ABANDONED
INCIDENTALS
Ls Ls 614 Ls MAINTAINING TRAFFIC
Ls Ls 623 Ls CONSTRUCTION LAYOUT STAKES AND SURVEYING
Ls Ls 624 Ls MOBILIZATION
DESIGN AGENCY
| —|
1 1
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25' 25 =)
LISA RICHARDS ' DONALD & SHARON FICK JAMES HORVATH] KATIE & SCOTT DENDINGER 36" STUMP, EX. ROW ) EX. ROW DAVID MICHAEL MONTGOMERY JR. MARGARET J. MERRICK HARRIET TOMCZAK
125 SARATOGA AVE NW % FAMILY TRUST 131 SARATOGA AVE NW R 5010 BARRIE ST. NW - 139 SARATOGA AVE. NW 141 SARATOGA AVE. NW 145 SARATOGA AVE. NW g
43-02366 (RES)’ 129 SARATOGA AVE NW 43-17599 (RES) E 43-03480 (RES) S 43-08434 (RES) 43-07041 (RES) 43-09557 (RES) Ry
PART LOT 35 3 @ 43-07549 (RES) EPART LOT 34 PART LOT 33 LLOT 265 LOT 266 LOT 267 2=z o
PART LOT 34 " . RS
E E ! 24" STUMP BEGINPR.6"WM & cry R N =3
i . &, 9 (TIEINTO EX. 6" W) L>-ST 1.5.STY. &< .
e 3 g E E 2 ey Vj, 1-6" CUT-INSLEEVE FRIME 3 FRAME 3 FRAME Ta =
T cran " NORTH OF EX. VALVE E b
BRICK 3 2 3 85 FRAME S EX. 6" VALVE (DND) CTA 3000200, oouq) 2 S OUSE acerend HOUSE o
_HOUSE 3 E Locry it L LSSy s HOUSE STA 310+30.44, 8.26' LT. | STA 31043044, 8.261 IT. S HOUSE
FRAME 3 S S HOUSE N T WA A [ L-6; 45" BEND
BRICK PILLAR HOUSE,_} : 902 7P MT. MARIE PLACE . STA 3000+05.00 PERRY TWP.
W/ PRV. LIGHT POLE S £ | : EX. 6" VALVE (DND) 1-6" PLUG (ABANDON TO NORTH)- SW QTR. SEC. 12 &
‘ < |8 LOTS 1-44 STA 309+89.98, 7.78'LT. ' 3 B @
‘ L ) A4 (pB7.PG 76) \ (3' NORTH OF PR. BEND) = g
o & ; e N : PRV. LIGHT POLE —{. ! o ®
Sl ol = |8 ol &1/ \Zo! | (E231809) T 2 Sz
% 1 =3 ol =1 SRS ozl R } i o O$Z
all Slaote Clex! &S0 g 2| 2l 878
O o 6" ( % 1O i & T =l x| ;} o — PRV.LIGHT POLE | | , ©n
T G ol SEC 3T T ESd s =i Ep—a—tX RN © = —
— — RN O AT —EXR W—s | Qg&*R/w/-b i / o= EVARE LN
CP14 ! LANDSC TII\/IBER“ \LANDSC TIM#?ER ? ﬁ\ P > Lo i N /o2 ! - | N g
= —i -+ qQOQ-HO*E —L = AN e —BF —QqQUWOJI-HO—- — — — —@gx — — — — — — 4A—OH- — — H—GHOH=Eomb — — = = Q
o P R e v gE e L T SO DO .2 B -
—F - Ly = 4 2T T o — —W= < W= W —_— S— e S — WL pinmaiied | H S m o
| | ] ; e NO1°5825'E J TR LN Ee A2 =
B A R ;“ ''''' el A EX. 6" VALVE (ABND- DND) ''''''''''''''''''''''''''' N —NB2°0525'E TTNG001 e e
I | T .
| . | 3" GAS (STEEL, 1P$)) (DEO-L#1645) . 5 ! R STA 309+79.55, 7.62 L. L = = y =2 55 g
- - - 6= - === = i el Q€ _ — 1 aepp— -8 = = = = P ey pp———— PR. 6"WM(200)ALON671_®:,EDDC_ E—— w
R TAGG. b B IPOONG A (] ) - ,,25{ e | o =7 | _BCONST.SARATOGA AVENUE NW WATERMAIN BTSE T e 29 "
_CONCWAK | o g oo 1 24 ROCK | CONC WALK GATE N | /7 cris 3TGA5 (STEEL, 151) (BEO-L#1645) =7 P 5 O
R I = L =S NP A 1 ™ CHAINLINK FENCE (ED 15" o N Fx RN P . _CONC. EXR W L YRR[Q > O
/ - wg‘ =i [ < : \\A\ w1 1= (H=4'+) ‘ \\ i / ;j\?‘ L 1-6"45° BEND \ R T T il ] i TIES§ =)
@ G g% gl SR 20, ©IIRSE3R! O DAWSON'S REPLAT R STA 3000+30.83 ‘ g o\ RRTI 2 LT > Q
<0 - ' ! 2o o, 11egYror s LOTS 1-20 - - 36" BUSH (H=4') G RN . Le <
= | ! = < ol B m iy | * ! ! D1 (D
£z 12 ',‘01‘12"9? ; ! g e ._£ VE (PB 12, PG 39) (s lg | Gv pOST (H=3%) (#140) S | O R =< = <8
G h | | v ! I %2 / \ (6-25-1919) ) - ‘ loo g‘ EX. 8" VALVE (DND) INDIANOLA ESTATES : ' ‘ o | im o o
g . E7 = E o = (I 1= STA 109+01.36, 7.86' LT. LOTS 1-267 ! '
o= Ko7 ST 1.75-STY. =5 S, L e Eg - om
Z 15-STY Ee o souly o 15 (PB 13, PG 26-27)
< 5-STY. Eﬁ FRAME FRAME aof,sty. 2 FRAME z‘@ e 19| w = <
FRAME OUSE | HOUSE o 20T 289 HOUSE g} {m (8-11-1920) 5 < =
HOUSE HOUSE FRAME 595 : cond=> | |\ 2 EX_FIRE HYDRANT (DND) 777 S = n
E 3 3 EHOUSE s 3 LAN%/C-B‘L\SEQ WALKSS l " STA10040323,17.64'1T. S 1.5- STYW’§7 S Ry < o
;2T TR . E FRAME S5-STY.
E E 2<a S | 4" CPF 075" Ws T ey 77 b 3 g FRAME v =
8= VT2 R B ol FCTYER L S 1-STY. .
E 3 3 E Z = <Z( _O T WS i@uﬁ_x_,___J N FRAME HOUSE 3 > HOUSE o
g 3 REY , E ] = L
¥ ; ) e corrss N 225 25 THE DAVID J. & BARBARA J. WRIGHT y N o 9
ROBERT MONTANDON  STEVEN BROWNSWORD  LEQ BARKER PROPERTY TASHA & LUCAS DUNAWAY  COLE J. DUSKEY & EX.ROW _|  EX.ROW | REVOCABLE TRUST { MARJORIE M. & LESLIE D. BLICKENDERFER | MARL L. & SUE A. CRISWELL o o
128 SARATOGA AVE NW 130 SARATOGA AVE NW 132 SARATOGA AVE NW 134 SARATOGA AVE NW  CARSON S. VICKERS ¥140 SARATOGA AVE. NW 144 SARATOGA AVE. NW 148 SARATOGA AVE. NW o9
43-09941 (RES) 43-02266 (RES) 43-09784 (RES) 43-06220 (RES) 136 SARATOGA AVE NW '43-10219 (RESL 3 E 43-02838 (RES) 43-03623 (RES) c *
LOT 6 LoT 7 LoT 8 LOT 9 43-06708 (RES) LOT 53 N LOT 6 3 LOT 7 o 9
LOT 10 8
1100 1100 o
™
<«
35
1095 1095 a
~
o
o
1090 1090 g
o
E
1085 1085 <;E
EX GROUND ALONG
1080 BL CONST. SARATOGA AVENUE NW WATERMAIN \ 1080
_f-———'""—"—-_——é n:‘
1075 B et ettt S|y 1075
0|8
< DESIGN AGENCY
0
1070 1070 r 1
STA 3000+16.54, EX. GROUND ELEV. 1075.659 | I
1065 INV. 8" SAN (SURVEY) = 1070.510 I 1065
(6" WM OVER 8" SAN WITH 5.15' VERT. CLR.) /
PR 6" WM (200') ALONG DESIGNER
8" SAN BL CONST. SARATOGA AVENUE NW WATERMAIN TEW
1060 1060 REVIEWER
WLC 05-31-24
g o gg < Q b jr N PROJECT ID
g i 10 S R R R 2 N/A
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CURVE DATA: SEE SHEET P.28 FOR :-ﬁ =)
HARRIET TOMCZAK HEATHER LYNN MUSTER (AURORA-2) AURORA STREET NW WATERMAIN JAMES R. GAROFALO TINICHOLAS W. & MARTH A. HAVERDICK CAROL CROSTON
145 SARATOGA AVE. NW 5006 AURORA ST. NW P.I.=STA 307+14.15 30 £X_ROW 157 SARATOGA AVE. NW = 161 SARATOGA AVE. NW 163 SARATOGA AVE. NW b
43-09557 (RES) 43-17655 (RES) S A =23°32'33"RT . EX.ROW i N 43-04594 (RES),_» N Rs) X 43-07383 (RES) R 43-08720 (RES) o
LOT 267 LOT 246 E 3 Dc = 09°56'03 =1 \ | » 15Ty, LOT219 Z N 15Ty LOT 218 1.STy. LOT 217 2= o
R =576.76' : ‘ S ‘ i : : Q= &
S 3 T - 12019 Q) | = FRAME ~ R BRICK FRAME DEFLECTION DATA: N
Ry > 1-STY syt A EHOUSE 3 Y VHOUSE A |HOUSE ¢ SARATOGA 5=
1STY. |5, ~ L =236.99 Gl o 9P S S Y bt N \ PISTA. 317+17.99 3 S
FRAME a FRAME E =1239 gigpll e s & = E/ N ' DEFLECTION = 10°47'14" (LT)
HOUSE it ui =3 EX. 6" VALVE (TBA) %} 9 w 24" |
HOUSE 4 I L it xmla| |l . , O o Y ' NO CURVE o
3 g0l 3| | ES =0 STA 314+86.45, 9.48' LT. 5., = . 0O " .
PERRY TWP. = PERRY TWP. I ok i N R = S R I e ‘ a 24 . k4
SW QTR. SEC. 12 = NW QTR. SEC. 12 | LA ESTATES - T g‘ - 11 = B2 Lfo,l,c;s\\ A= I o 3
INDIANOLA ESTATE = ‘ ™ 4,000 LG ‘ ) x > ARCEY
o i LOTS 1267 EX. 6" VALVE (T8A) &5 ‘l \ g | = U gh % : Sl S gl arZigh
NS - ' . | V| (PB 13, PG 26-27) STA 314+82.68, 9.61' LT. & 8 ;j n [ R O o % ! > = . PRV.SIGN (#l@), Qo \\
=% aE § ,‘%’36 BUSH (H=104) = <, (111920) PRV. SIGN (#5006) ~_< ¢ /\ z |k N gl 2 Lo o g Lg”‘. \ 3 it ".1(
'3 e - N S Lo L « (e — —
— —ex R ; g i =1 | Ay Ex RIW-Z—r | / trEx RACTS b b 8 CMP
[ I . 1 0 N ® : =N BM12 2 ASPH g \ 2 —onCo b{ i
== [ ' ! USPS MAILBOX 24" ROCK=", | < | i i " / \ " o — /
VS i t = ;z/— i—OHBKmb— -2 | —op-corb gty 10°CPP— — 7 — & —(0TCRP 1A N BBAl " '
| [Nl N z [ —_ = — o T T S » + - H —
o \(:5}<Jomb7%"i¢\ e - = 7@8 mb— — fi"r,::ﬂ‘,.@af_f‘_o'i@ﬁ@ ¥‘\¥ji t \,,gg i e sl W VA  od xS S — e i - )
S o 5] : , \ vV | 5 b 6" WM (CAS) ‘ ! ! 2 <
S ‘ - | R A TE N T | ! | g S
Qa — = =NVSH — — = — o= o NS o m’,j@i,:'ét,,;,f.,:_ﬂ:,-:j,.;:M&:r:ﬂt-—r‘—r:fz;ﬂg‘-f-mf: S = = = e T T T T S & A
St S A E oS b - PR. 6" WM (500') ALONG o s 1 L 30ds K H| N020525'E L 2006 o : S o
<& o B CONST. SARATOGA AVENUE NW WATERMAIN _ ! o e o | an I iy —
= i = = Y o - B e —
U)L'-?-l Aru* **************** I‘ — ol **—*‘, ******* +'j 5 + S @ "’:}
w T T T O YL T TR T T acpy T - - o ° ? ; ks \ 7|1 o w
24 g 1% \ : ~-/3" GAS (STEEL, £PS) (DEO-Li#1645) ! g "5 | SRR 2 - Sl ASPH L B S =
— — - — - — —_ _E'P @ |’ [} | 18" CPP | h [P | T 18" CPP [} — Z
T T \ \ ! ‘ . | | ? gd | —CP36 | 4" GAS.(STEEL, 1 PSI) (DEO-L#1657)_ 5,0 — - = —6—| 4=
S [rRTES - ‘ , ‘ c 1 R | (A= T I . s e 2 L
5 —Ex R/W ] — Ex R/W ‘ ‘ { al Ex R/W—— : — ExX RAWZ — =
s %) | P, _/32} Nl ! o | AN @§ o oI . ol B = . v S ) o
2! 8'BUSH (H=10't) = = 4" SQUARE POST (H=4% 4 i | z W Jo=2 ‘ o
z 1 =1 ! o Q (H=4% b | o = / = T a | =2 .
LANDSC. AREA S Lo o i ] \ . “ELEC.SUPPLYFORMER |, & 1 £ 1PRV. LIGHTPOLE VB . ! o
W/ FLOWERBED, |- = N ~ \ - 948" D1 6"6" CROSS 2 l N I / PRV. LIGHT POLE PR ! | © = 1 L S
STONE PERIMETER, | = © TN o 1- 6" GATE VALVE (SARATOGA TO NORTH L3S l | ° : o 36" ‘ =
WISHING WELL / | [ LANDSC. AREA L6 G J ‘ i o o 2 0B E? FIRE HYDRANT ASSEMBLY ! | <R
IN CTR (H=8') - ! - W/ FLOWERBED, 1- 6" GATE VALVE (SARATOGA TO SOUTH) N ‘ \I ‘ ga B E . al LANDSC. BLOCKS ‘ <
9 STONE PERIMETER, 1- 6" GATE VALVE (AURORA TO WEST) N | =Sl 3 STA 3006+22.62, 12.54' RT AROUND TREE | o
= WINDMILL . 1- 6" GATE VALVE (AURORA TO EAST) Q 1 RPN RSt = K b 3 O %
% IN CTR ( H\ﬂg,gq E7/7777/7777/7777§ sré\jmmg% .21, STA 3008+90.12 —n s : e 88 8 E7 1551y, . g 73{ e il F_) o
JS T § el 7777 ! >. ! BRICK Yorm i
FF%ASI\/IE '3 sty 3 E NRY B f WJ\W N \ ‘ 127 S5 2 L wouse FRAME FRAME : <
FRAME I E FRAME GARAGE MASONRY & FRAME 7777777 = so= z £ USE HOUSE | eCc un
oUs = HOUSE iE 3 E HOUSE | == 3 A 3 5* 3 . <o
= = K777 s rre) = _ (V)
E 3 lm E EMMMQ E 3 | E\l—\ E 3 E 3 E 3 lim‘\‘ 1 —
E 3 i E 7 N . 3 E E ;>55S wl o
N NI \ J e (i E SARAH E. MURPHY & 3 <89 )
MARL L. & SUE A. CRISWELL EROBERT L. & REBECCA R. GUMP MICHAEL R. & NADINE P. WARWICK --—------ - A |3 RICHARD HUMES ZACHARY BROGDEN 3 E JUDITH A. SEIFERT 3 1O — o O
148 SARATOGA AVE. NW R 150 SARATOGA AVE. NW 152 SARATOGA AVE. NW 30' “ 0 158 SARATOGA AVE. NW R 162 SARATOGA AVE. NW- 164 SARATOGA AVE. NW oo o ©
43-03623 (RES) 43-06407 (RES) 43-04484 (RES) EX. ROW EX.ROW 43-03293 (RES) 43-04354 (RES) 43-08699 (RES) Lo o +
LOT 7 LOT 8 LOT9 o LOT 19 LOT 20 LoT 21 < o 8
o
1100 = 1100 3 Q
<«
<
— n
1095 1095 o
¥
o
@)
1090 1090 g
o
E
1085 1085 <
EX. GROUND ALONG ;
BL CONST. SARATOGA AVENUE NW WATERMAIN
w08 \ I IS R (S S — S — 1080
_____________ § & T I D i i
" >
4" GAS 24" CPP :
Y g'saN | 28
1075 : 1075
\ n DESIGN AGENCY
PR. 6" WM (500') ALONG STA 304+30.57, EX. GROUND( ELEV 10794?69 EX. 6" WM (TBA) (AURORA)
BL CONST. SARATOGA AVENUE NW WATERMAIN DEPTH 4" GAS (ESTIMATED)=3' "
1070 (6" WM UNDER 4" GASWITH 1.7' VERT. CLR)) PR. 6" WM (AURORA) 1070 [ p—
2-6"45° BENDS
2-6" 45° BENDS | I
1065 1065
STA 304+37.56, EX. GROUND ELEV 1079.662 |SI\T© 380”45/31\11'(1530 FE\)/(E\?)R?(L)J;\IlD7E2L7EV 1079.950 DES'G“ETREW
INV. 24" CPP (SURVEY)=1073.041 V. VEY)=1071.727
1060 (6" WM UNDER 24" CPP WITH 2.8' VERT. CLR.) (6" WM UNDER 8" SAN WITH 1.5' VERT. CLR ) 1060 REVIEWER
WLC 05-31-24
S By 8 a & R 3 R S < N R R N R 3 & 8 R 0 PROJECT ID
o) o o o o a o o o o o o o o o I o o o0 0 N/A
~ ~ o) e ™~ ~ ~ ~ ™~ ~ ~ ~ ™~ ~ ~ ~ ~ ~ ~ ~
1058 3 S 3 S 3 S 3 S 3 3 3 3 S 3 S 3 3 3 S 1055 SHEET  TOTAL
3002 3003 3004 3005 3006 3007 P13 | 40




N N
e 25! SEE SHEET P.29 FOR Lo
CAROL CROSTON FRED L. & SUSAN L. HUGHES DEBORAH HESCH o EX. Row 25' TIOGA STREET NW WATERMAIN HOUSE
163 SARATOGA AVE. NW 167 SARATOGA AVE. NW 171 SARATOGA AVE. NW N X ROw - stubi
43-08720 (RES) 43-07532 (RES) 43-19557 (R@ ey & - v 7\/#
\ - v \ N . .
LOT 217 LOT 216 10T215 Z, &L~ e R WILLIAM T. & KIM K. HUGHES
, /— LANDSC. AREA . 60" oo oz AN | 182 5015 TIOGA ST. NW
' W/ RAISED FLOWER BED, = 27N | ES 43-08283 (RES)
ROCK PERIMETER _, pid \ 3 LOT 122-123
2 o e \ INDIANOLA ESTATES [= PERRY TWP.
PRV. LIGHTROLE —= - \ LOTS 1-267 8/ NwAQTR. SEC. 12
¥ \ \ =
/ \ / / \ (PB 13, PG 26-27) EX. 6" VALVE (TBA) CURVE DATA:
w2 A \ (8-11-1920) STA 320+59.80, 5.99' LT. (SARATOGA-1)
\ — \
5 — © \ PUBLIC PARK ol WOOD FENCE (H=6'+) P.I.=STA. 1+48.12
R/ RN \ Z130" sTUMP A =43°31'45" 1T
o T \ NO PARCEL NUMBER > De - 15°26'40"
= \ \ [ = _ |
I \ % g wooos S| L T i1y
. A - Ex RAW “W Ex R/M Ex B/ X — T ey
N o \ \ N i 4" GAS (STEEL, 1 PSI) (DEO-LA2020) » L =281.84
s ! = \ BM13 = =R T = = = === TqmooTin—. =13 3 £ =2848
o A ] EX. 6" VALVE (TBA) / ©»o 12'VeP +° g
o _ T 6" WM (CAS) ~E STA 320+13.87, 6.66' LT. —_ S 15 IS L S Al CURVE DATA:
Dy [ 1 EL W RS o / i) S, (SARATOGA-2)
H%aY NO8°41'48"W @S ———— — — — —— — - / wv , WV N08°41'48"W Il 6" WM (CAS) & R P.l.=STA. 1+01.42
= 7 i - T — L — - 7 — = NVS— o ar NS e s e e A e e e e S e — = e Y A =29°05'53"RT
WS =——c/ — — | — — — =PR.6"WM (500 ALONG NS T = 1,_%- s £ lo | =z & @01£g SRS De=14°3943"
T <'*'*-~305ng CONST. SARATOGA AVENUE NW WATERMAIN3009 .= - 5| | / ~Oomm1 e ‘ i J<E® R =390.78'
‘ —H—d> T 1 ‘ = R % 0 T ASPH.— CURVE | — a2 T=10L42
o DT — < & 1-6"11.25° BEND S cpas | MAILBOX (#4953) —ug(\ ' (SARATOGA-3) Su L =19846
o ~ e / DR & ' - 5 = '
Vel e [ Ex R/ /_STA 3009+97.15 etk W ~ N e R/ S E=12.95
" ] T~ PUBLIC PARK / / S ) ! S .
4" pyc/ - / R , S CURVE DATA:
~H e - € NOPARCELNUMBER 7 1_g"x6" CROSS O /L BEGIN DEFL /IS (SARATOGA:3)
i ~ GAs (s, ~ W _1- 6" GATE VALVE (SARATOGA TO NORTH) ALONG RADIUS g P.I. = STA. 323+38.49
o <kl g Ps) \ 1- 6" GATE VALVE (TIOGA TO WEST) T SO (R=1900'%) = A =10°4520" RT
o =] / Ex RAD 1- 6" GATE VALVE (TIOGA TO EAST) 5 | 6" 11.25° BEND - STA 3011443.95 3 Doz 02°36116"
=X o ' N ~STA 3010+02.14, STA 4003+42.30 & STAR010534.33 e\ ! R =2,200.00'
o~ N ) SO > TA 3010+24. 1-STY T=2071
@ S PRV. SIGN (#170) N y 1-6"22.5° BEND FRAME g L =412.98'
83 ,' v N N S \ STA 3010+07.15 HOUSE y SEE Eloby
- 2 / : % 40 N -2 A‘S\ \\? EEE
P | / s —
o j by g /\/g”\"’(\ sk ey E =g
- Sgenic] S ETIEO g
1.5-5TY. | & S ?/y O o y s 3
IESSSKE ’/ /7;&7777/7777 /@/ \\\ 2 ) <<<</<<<</ T
§ / Db\? PRV. LIGHT POPE" N ek MILNAC
/ PRV. SIGN (#172 -
£ / § (#172) N 4983 TIOGA ST. NW 575?
JUDITH A. SEIFERT SMICHAELT. & DANIELLE COVINGTON JOHN W. SPILLMAN ~ N KATHY K. & SCOT A. SR. POPPE 43-06305 (RES) fa 3 KATHLEEN T. BORGNER
i\ AN
<170 SARATOGA AVE. W<~ NS ~ 179 MOHAWK AVE. NW LOT 120 @ 184 SARATOGA AVE. NW

SARATOGA AVE. NW

1/5_Sy172 SARATOGA AVE. NW

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - SARATOGA AVENUE NW (TR-1445)
STA 3007+00.00 TO STA 3012+00.00

—
o
LN
Us) 43-08700 (RES-VACANT) 43-05911 (RES) BRIk 43-16690 (RES) CURVE 43-09425 (RES) 43-07345 (RES)
o PART LOT 22 PART LOT 22, LOT 23 HOUSE  PARTLOT 24-25 (SARATOGA-2) LOT 121 LOT 119
< 1105 1105
~N 8
L ZI
v g 1100 1100
< £
L 2 STA 3010+29.18, EX. GROUND ELEV 1088.436
o & INV. 10" PVC (SURVEY)=1086.274

! 3 1095 (6" WM UNDER 10" PVC WITH 2.55' VERT. CLR.) 1095
= =
Z z EX GROUND ALONG EX. 6" WM (TBA)(TIOGA) 10" PVC

® STA 3010+32.55, EX. GROUND ELEV 1088.474
L BL CONST. SARATOGA AVENUE NW WATERMAIN 4 A DEPTH 4" GAS (ESTIMATED)=3'
> st 1090 (DEFLECT 6" WM UNDER 4" GAS WITH 1.5' VERT. CLR.) 1090
Wl 55 -
Sl e e e N e e ) N v S
S 23 S —
L] 1085 = 13 T . 1085
o 23 __——7 PR6"WM(TIOGA) — <0 ———
Z 82 i S— i
= 25 I I
<< ¥% 1080 B et 1080
S i: I P I A e DELFECT
o b 40’ DESIGN AGENCY
w 2%
= &3 1075 ) 1075 r 1
< 3 /
< E: 8" SAN
55 PR. 6" WM (500') ALONG STA 3010+12.56, EX. GROUND ELEV 1088.677
wn oy BL CONST. SARATOGA AVENUE NW WATERMAIN INV. 8" SAN (SURVEY)=1074.933 —_
'E ER 1070 (6" WM OVER 8" SAN WITH 7.97' VERT. CLR.) 1070
23

(D : g DESIGNER
L 27 TEW
T e i
> g E:’n < ™~ o] o < o o ™~ o ~ o o) o) o] wn n o ™~ < ©o PROJECT 1D
o =2 [he} 0 © S < )} © o~ — — ~ ™ D ™ [Te) ~ o) o)) [t} ~
o ci 2 % 2 g g g 3 3 3 p 3 3 % g g 2 % 2 8 3 N/A
W 5¢ 106% 3 S 3 S S S = S = S = = S = S = S = S 1060 SHEET  TOTAL
o == 3007 3008 3009 3010 3011 3012 P14 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP0O04 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:15:42 PM USER: william.croxton
\\usaeast.ibigroup.com\j\CN\142124_PerryHtWMph2\7.0_Production\Worksets\142124\400-Engineering\Utilities\Sheets\142124_UP001.dgn

SEE SHEET P.32_FOR o
T NN <
WILLIAM T. & KIM N. HUGHES WILLIAM T. & KIM N. HUGHES FRANK J. COSENTINO GREGORY LATHER CALVIN E. & EDITH B. SHANOWER LUCAS O. POYSER 2ND STREET NW WATERMAIN wENDY KAY SMITH
5015 TIOGA ST. NW SARATOGA AVE. NW 187 SARATOGA AVE. NW 191 SARATOGA AVE. NW TRUSTEES 5008 2ND ST. NW ExROW  ExRow 5009 2ND ST.NW o
43-08283 (RES) 43-08285 (RES-VACANT) 43-03572 (RES) 4308813 (RES) ¢« 193 SARATOGA AVE. NW b 43-05831 (RES) y e e S ey 43-05993 (RES) 1-STY. Zw
LOT 122-123 LOT 125 LOT 126 3 E\ LOT 1297 777 3 Eﬁ 43-06844 (RES) E LOT 134 3 42"@§ @ :& g LOT 135 FRAME% gz o
\ LOT 130 lo 1% 1) " HOUSE% Ny o
8 ]
PERRY TWP. \ E 1.5-STY. E 3 % E 3 es| @ TR —h - 53 o
NW QTR. SEC. 12 CURVE DATA: \ BRICK 3 1.5-STY E 1-STY .ﬂ }(% N o ED [:3 ] S|
[ (SARATOGA-1) HOUSE E BRICK 3 W FRAME m m A ws ER_ %
| INDIANOLA ESTATES PI=STA. 32343849 || L., Qj Doscree HOUSE ..., ) HOUSE ' AR - £uzR °
| LOTS 1-267 A = 10°4520" RT - w s MM N7 1.5—STY.\,/MM EMMMM - ‘ || GS B o)
(PB 13, PG 26-27) = 02°36'16" w a5 D 3 ! & =R
‘ . Dc = 02°36'16 w 23, BRICK - 2 CT e P
| (8-11-1920) R =2,200.00' s \ . 2R _ 9 HOUSE R A Wz
T =207.1' - T ooyl el w N2 1 = L6%g
\ L = 11298 = X ! 5 w5 $ ! ‘ < €1 EX.6"VALVE (TBA) S <M | l | ~ AN
| E -3 . 1o ! o) L Io. o L F S i o TSTA326+25.16,7.67'LT. & | i~ L - LETe
I ‘ g 1z 2 NCISES o - 0! S iy i | B 36 < EXE
‘ g Iz = 'z 28 s W8 T~ PR. siGaI(#193) s S| _ N [ 3 2
YN — WOOD FENCE (H=6'+) o & Rl g s] | St ‘ L v £ & S ———— = ‘ xR
| | 22" o) 42 1O O | R/W——%———\‘\// ) : EX R/W—N ===Ex RAW= \ | \ W
| CURVE :__&_’_ o Ex 1l S . S S -/ | .
‘ (SARATOGA-1) 60" W i _G— 12" SMPE RHo— . FU*; TSMPy — — —de — — —1-HO— —|"™— — — . — ——u/—H:)’— TN I Yo
‘ " —=1020) | V. Acpo —quiod-HO—@w— v ' i " | - —_—_-T W 1 I S <
| WA e, 1PN (DEO L : i T ILAN -1 Bl L L e | WV L S, 3
Y EXSTT 4" GRS 2 = o THo— e ———T = r= : M\ ! i N02°03'32"E | N _ N02°03'32"E R 2 —
= === e g S R - V1) o B R o e e e [ A v g i i
- - = T T T T e ] T | g 301 LN 3016 x | o i
= ST | o R 3014 0 D e < == am— g— = = <z =
= — T LY ———=5r 6" WM (SOO)ALOA\N gD e ';cﬁ——/{'«—)_%e—@—rf D N \ o CP46 A
Sk =1 ENUE NW WATERMAIR et ees —aspH— L[] o m AN ay : (I 1 I S 7€ o = E
S| == cONST. SARATOGA AYE s % ab 5 Srawe | = P aspH. .. ‘ Y 24" ROGK S >
= L - [ 5 = i I \ X I — =
— \ , % ‘ | ', R/W—H—r= 2 — = ) )
Bl QDL = 0 70" CMIP \ BN — Ex TN el 5208 SlLB—oarock g \ﬁ\ | 1 ot S w
R =y 5 12" CPP 7S M AspH.! ———EX R/W'Q"‘\ 3" 05 g i %) /! L = 0898 S\-Be" (H=3't) =1 oLy [gg 9 L ey S o O
N = S e L — 2T o Y = - B 13 8V il 222% i} 2 53 HR 8T in = <
w0 * 8 = S e © 15D Zedd = 1-8'X6" CROSS 2 /i I = i)
29 L e RVSQN;\ 0l /N2 FIRE HYDRANT ASSEBLY © ; ; |z \ehse T2=R 1-6" GATE VALVE (SARATOGA TO NORTH) [ /|5 W51 - SR}
T [ & - MAIBOX (#18F | ;1\, O STA3013+61.64, 11.13'RT. T ! Flg! - AW S = 1- 6" GATE VALVE (SARATOGA TO SOUTH) [/ © NG OH~"o. z ¥
2\ 2 Nl i ! Epl TN E S, B STA 3016+19.84, STA 5004+76.86 |/ |& moy S . ~
< o LB} / N\ TOP. CTR. 36" e Ty o : /7777/77775/7777”’773 = i | 5 U < —
| ol CINDER BLOCKWALL £ 1 o LTV Loty GSm D \ m > - ®O o
\ \ "\_Top. cTR s§ ’ ) iy o & BRICK E FRAME 2-gt | DR ¥ LBRICK Q
\ BRICK WALL A y 1-STY. £ HOUSE 3 HOUSE - 17 tel o o S £ HOUSE O
\ 1STY. & wl I r 2 =14
i o BRICK o oz o= |2 2 = e E <
/7ﬂ7§l 177777 BRICK — HOUSE = QJ_& a = <8 T &Q < =
1-STY. o WMHOUSE§ E 3 = A E [ = | & CONC.© o un
G o . By R R S0
) = 2 | 075" ws - wn
7777 7777 3 &44/ aj N 3 E 3 - - —riC VIS [t
w7 R 777, § é/ i MMMQE 34444/ 2 Nsssvscsrseotrseesszedy s, E |'° J | ~§ GS 1 PRV, LIGHT POLE LIIJ o
E KATHLEEN T. BORGNER” MATTHEW J. MIZER MARIANA KALANTZIS PAIGE A. & BO GRUNDER ECADE VANEST ~ ﬁ \ | CONC.NAME WITHELD BY REQUEST o o
184 SARATOGA AVE. NW E@_SARATOGA AVE. NW 190 SARATOGA AVE. NW 194 SARATOGA AVE. NW 4984 2NDST.NW  ~~coi -4 0l 15 4985 2ND ST. NW o9
ijwﬁ 43-07345 (RES) 43-04615 (RES) 43-08147 (RES) 43-07831 (RES) 43-09885 (RES) | exRow EX. ROW \ 43-07503 (RES) o +
LOT 119 ~ loT116 LOT 115 LOT 112 LOT 111 | LOT 108 o c:'
1105 1105 o %
<<
<
—I n
1100 1100 o
7
o
@)
1095 1095 g
[a'd
Ll
STA 3016+10.18, EX. GROUND ELEV 1089.527 —
1090 DEPTH 6" GAS (ESTIMATED)=3' Ot S 1090 <t
EX. GROUND ALONG (DEFLECT 6" WM UNDER 6" GAS WITH 1.5' VERT. CLR.) - 6" GAS — =
BL CONST. SARATOGA AVENUE NW AVENUE\7 ’’’’’ >\/ PR. 8" WM (2ND)
1085 -t ——m—m T / 1085
.____,______________,__._--_._—-————————————'“"'—’-—#—_ 2t
= L% 30" EX 8" WM (TBA) (2ND)
n
L)
<
1080 DEFLE,CT 1080
60
DESIGN AGENCY
1075 1075 r 1
PR. 6" WM (500') ALONG I B I
BL CONST. SARATOGA AVENUE NW WATERMAIN
| I |
1070 1070
DESIGNER
TEW
1065 1065 REVIEWER
WLC 05-31-24
— © o} i o n — ™ [t} w0 o o~ ™~ w0 o < 9 I} o I < PROJECT 1D
N (0] o 0 [} o o O (o)} i mn ™~ o0 [e)} wn (e8] ™~ ["p] o (] [Ta)
2 2 2 2 3 ) % ) 3 2 2 3 2 2 g 5 g g g 2 2 N/A
1066° g g g 2 g = g s g = = g g g g g g g = g 1060 ST o
3012 3013 3014 3015 3016 3017 P.15 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UPOO5 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:15:44 PM USER: william.croxton
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WENDY KAY SMITH

THERESA M. GARLETTS

PAT A. GRIZZLE

LAURA L. WILSON

MARY PARKER & ANDREA CURRENCE

ROBERTS. FLYNN, ,,,

MARINA CARNES

5009 2ND ST. NW 211 SARATOGA AVE. NW 219 SARATOGA AVE. NW 227 SARATOGA AVE. NW 235 SARATOGA AVE. NW X 241 SARATOGA AVE. Nwﬁ T 255 SARATOGA AVE. NW }
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

DATE: 2024-05-31 TIME: 4:15:46 PM USER: william.croxton
\\usaeast.ibigroup.com\j\CN\142124_PerryHtWMph2\7.0_Production\Worksets\142124\400-Engineering\Utilities\Sheets\142124_UP001.dgn

MODEL: UP006 PAPERSIZE: 17x11 (in.)

MARINA CARNES
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UPOO7 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:15:49 PM USER: william.croxton
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP102 PAPERSIZE: 17x11 (in.)
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP103 PAPERSIZE: 17x11 (in.)

DATE: 2024-05-31 TIME: 4:15:56 PM USER: william.croxton
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SEE SHEET P.33 FOR
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LOT 190 _FRAME LOT 187 BRICK LoT 186 . loTis3 loriga & | LOT 179 2LOT 178 oA
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SEE SHEET P.22
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WATER WORK PLAN & PROFILE - ONEIDA AVENUE NW (TR-1456)
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP104 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:15:57 PM USER: william.croxton
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ROBERT D GIVENS
317 ONEIDA AVE. NW
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VERDA A. HASCH
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MODEL: UP203 PAPERSIZE: 17x11 (in.)
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STARK METROPOLITAN HOUSING AUTHORITY CHARLES E. HINKLE JOHN E. & PAULA BARTHOLOMEW EMILY & HEATH CATHER JERRY P. & JULIA M. RAMEY  § * | 25' Lo e MICHELE M. BRACKIN MICHAEL W ROBERTS
326 MOHAWK AVE. NW 332 MOHAWK AVE. NW 346 MOHAWK AVE. NW 348 MOHAWK AVE. NW 356 MOHAWK AVE. NW EX.ROW | EX.ROW Q@ 4995 4TH ST. NW 416 MOHAWK AVE. NW
43-80235(EXEMPT) 43-08440(EXEMPT) 43-02240 (RES) 43-03345 (RES) 43-04897 (RES) EESHEE] P37 FOR B 43-12134 (RES) 43-12132 (RES)
LOT 68 LOT 71 LOT 72 LOT 75 LOT 76 P37 PART LOT 63 PART LOT 62
1100 4TH STREET NW WATERMBIN
1095
1090
1085
STA 2018+94.91, EX. GROUND ELEV 1081.248 PR 8" WM (4TH)
EX. GROUND ALONG . DEF.).TH 8" GAS (ESTH\/lATED) 3' 12" GAS 12" CPP
BL CONST. MOHAWK AVENUE NW WATERMAIN (6" WM UNDER 8" GAS WITH 1.5' VERT. CLR.) A
1080 \ R St et B
——————————————— =T
e —T S|& EX 8" WM (4TH) —x0 ,
———————————————————————— n| O
1075 <
DEFLECT ‘ DEFLECT
460" ‘ +30' STA 2019+41.68, EX. GROUND ELEV 1081.100
INV. 12" CPP (SURVEY)= 1078.192
1070 (6" WM UNDER 12" CPP WITH 1.5' VERT. CLR.)
PR. 6" WM (416') ALONG STA 2019+§3.53, EX. GROUND EI_IEV 1081.072
BL CONST. MOHAWK AVENUE NW WATERMAIN DEPTH 12" GAS (ESTIMATED)= 3
(6" WM UNDER 12" GAS WITH 1.5' VERT. CLR.)
1065 A
N 8" SAN
1060
[e)) ~ (o)} [Ne} o Yo} < o~ o ~ < ~ o wn (@] m o
& S ™ © o & 9 ~ o o ~ ~ ™ o @ - =
[Tg) O o) [{o) o) ~ I o0 o0 o] ) ()] o o — — —
™~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ™~ ~ 0 o0 0 0 [0e]
o (@} o o o (@} o o o o o o (@) o o o
105‘8 — — — — — — — — — — — — — — — —
2016 2017 2018 2019

1100

1095

1090

1085

1080

1075

1070

1065

1060

1055

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - MOHAWK AVENUE NW (TR-1448)
STA 2015+50.00 TO STA 2019+65.74

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

PROJECT ID
N/A

SHEET
P.26 |

TOTAL
40




END 8" WM
(TIE INTO EX. 8" WM)
1-8"CUT-IN SLEEVE

SHANE A. LIEBI DAVID L. SPARKS
5071 AURORA ST. NW
43-08422 (RES)

LOT 244

43-03961 (RES)
LOT 242

EX. 6" VALVE (TBA)

5061 AURORA ST. NW

SEE SHEET _P.38 FOR .
FROMM AVENUE NW WATERMAIN Ex

L A7
" RICKY KENDR\CKO?
§ 5053 AURORA ST. NW
A 43-03771 (RES)

\ Ex R/W

KEVIN D. CAZAN
5039 AURORA ST. N
43-08134 (RES)

LOT 222

STA 3000+00.00 STA 300+28.98, 4.82' RT. - . . T 1.5-STY.  LOT 241 S
STA 1053+64.98, 21.96' RT. 15Ty, T ) T FRAME ) &
o LS : 1- 6" PLUG (DEAD-END FROM WEST) BRICK s HOUSE ~
(3'+ EAST OF EX. 6" VALVE) HOUSE 1 75.5Ty y w
STA 3000+09.96, 10.45' LT. § : - W% ‘
ROBERT W, JONE> 1-6"PLUG (DEAD-END FROM WEST) FRAME =5 j )
5100 SUMMITVIEW CIR. NW . p HOUSE i, 1° DEFL. S 2y
43-13555 (RES) (3% EAST OF EX. 67 VALVE) N e STA 3003+16.15 S
.~ STA 3000+10.95, 10.60' LT. ; -1, S /
LOT 39 L o/ ~ = \-com
I o e s = on-
EX. FIRE HYDRANT (TBR) = 5 / o = QE o
STA 300+56.38, 20.24'LT. w =/ S % =
I PERRY TWP. =/ LU / / — 12 R
/ f;’ NWQTR.SEC. 12~ . ES} Y lE — , c\’; Q/QH/COW\\D [‘4//4/ 5o
| N \ N ! 1 " CPEL? a =
' — _ 5/ Y S/ &R PN = o \8e-==5 ==t %E
BEGIN 6" WM (AT TEE) . — SR | —— T o ontolf - Tz Ny s | =
1-8'X6"TEE /) R ; Coi2temp — — — —d CL2ZCPR o eCSE) Jo— —SANMHTT ]
1-6" GATE VALVE (AURORA TO EAST) /! | e } ’§ - g { L yCP SAN ‘/ o A —"" (5cs S — T pORE WV
STA 3000+00.00 ||/ \)e,,‘“‘~—‘+‘a‘;; ,,,,,, A Ll = I a gassTEr C°° e i
STA 300+21.93, 15.00' RT. - . A ' —17] § S
i 28" VCP SAN (SCsE) 6"WM (CAs)  SANMHT AN 3003_(GTpmm e T =
_ PR.8"WM(13') ALONG /], Neo == ! = 8- == 8, <
B CONST. PERRY DRIVE NW WATERMAIN /- - S ' =" oS 8
— K / S [ - = —— 2= B ! _c— —\= p \/F—X’
A —J B ; T e S 20 g -
BEGIN PR. 8" WM \,7//\/\ 2.5 DEfL. | D o i . G )= T\ T S-—T%/
(TIE INTO EX. 8" WM) Iy g 0 5 - = K SN =N\ 5 : LT PSl) (DEO-L#1663) _ — —/ i — "y | = oy
' [Lex\R/ STA 3000+25.00 T AN " CpP 4" GAS (STEEL, 1 PSU AUEET I o P P N
1-8"CUT-IN SLEEVE i ™~ 5 T, , CP34 / TG B 2 QIR o renCeRi , Ly RIS L8 R AKX
STA 3000+00.00 ol i T S, TR SECTIon D .' BEGIN DEFL =" / ey A
STA 1053+52.51, 22.00' RT. Ay 2.5° DEFL. o —L < Al —=2V Ung 'y FALONG RADIUS N 7 g
iy STA 3000+15.00 3| ] S — . IR (Re800'%) | i et
5 2.5 DEFL. i =l [ D1 ST STA 3002+96.15 S/ @
& ! i N[ [ N ptgy : © W §7777/7>>7&777
S = | ~N ;< -l N\a
o 2! I - Y
Tz ol / - 4 1.5-STY.
5= ! PERRY TWP. / S ) Az § FRAME y
z=x NW QTR. SEC. 12 PR. 6" WM (450') ALONG 5“\ é\“ HOLE 3
P 000+71.47 )Z»? B CONST. AURORA STREET NW WATERMAIN 1.5—STY.?>§\\\ 4 i
2zd 1STY. K 7y ) § House L {/5 : g
553 BRICK § 15STy. B, HOUSE ¥ e MATTHEW J. & DEBOARAH WAERS
=% o 2 HOUSE _ § 1.5-STY. FRAME %ﬁ %7@7 § fﬁ y 5034 AURORA ST. NW
= ¥ FIRE HYDRANT ASSEMBLY <<< FRAME f HOUSE o g N LISA K. LAYNE e 43-07810 (RES)
& STA 3000+10.00, 14.71'RT. JEFFREY L. SLOMSKY § HOUSE i S LESTER J. & KATHY A. OMICINSKI 5040 AURORA ST. NW -~ LOT 249
R 146 PERRY DR. NW o o Y <<y 5048 AURORA ST. NW £443-05057 (RES)
5 ey 43-07440 (RES) RACHEL MARCHANDG_ 43-02285 (RES) LOT 250

KELLY L. MARINO 5054 AURORA ST. NW
5060 AURORA ST. NW §

43-09436 (RES)

LOT 254

43-03551 (RES)
LOT 252

01253,
<

LOT 251 § =

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - AURORA STREET NW (TR-1425)
STA 3000+00.00 TO STA 3004+50.00

—_—
o
LN
\o}
U}
< 1095 1095
= s
N8
L EI
v 3 1090 1090
<< 3
L g STA 3003+93.62, EX. GROUND ELEV 1079.826
o & DEPTH 4" GAS (ESTIMATED)= 3'
' 3 1085 (6" WM UNDER 4" GAS WITH 1.5' VERT. CLR.) 1085
E s
< 3
S s T~
= er 1080 10s0
2 §§ 16" CPP |
=3 —
—J 38 -
o &3 o
W 22 1075 o 1075
@ _—
o =g EX. GROUND ALONG o 20
Z 8= oo BL CONST. AURORA AVENUE NW WATERMAIN -
= o5 16" CCP Pt
< < F:, 1070 - DEFLECT 1070
] I 1
> :¢ 6" GAS - +40
oo I L DESIGN AGENCY
c 2 NN T T —
b 23 -
N = |
= 22 1065 = 1065 | |
~ W
; £ A b n|S STA 3003+62.10, EX. GROUND ELEV 1078.020
°% [ f i INV. 16" CPP (SURVEY)=1074.973
wnv (6" WM UNDER 16" CPP WITH 1.5' VERT. CLR.) —_
= =2 1060 1060
I =3 "
O Iz 12" GAS 8" SAN PR. 6" WM (450') ALONG DESIGNER
= 82 BL CONST. AURORA STREET NW WATERMAIN TEW
2
w3 REVIEWER
g 8 1055 1055
- g WLC 05-31-24
x ic o 3 8 2 o 2 5 8 @ 2 2 2 g & N 2 < 3
o0 -% ™~ ~ ~ [t} O [t} © ~ o0 @ o I < 7 ~ ) o i N/A
o8 O O [Xo) o} O o} [Xo) ¥ O ¥ ~ ~ ™~ ~ ~ ~ [} Q
laJ S g 1050 S =t = = = = =t S = = =t = = S = 3 ] S 1050 SHEET - TOTAL
== 2999 3000 3001 3002 3003 3004 P.27 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

DATE: 2024-05-31 TIME: 4:16:09 PM USER: william.croxton

MODEL: UP302 PAPERSIZE: 17x11 (in.)

\\usaeast.ibigroup.com\j\CN\142124_PerryHtWMph2\7.0_Production\Worksets\142124\400-Engineering\Utilities\Sheets\142124_UP301.dgn

\<—(--I‘/:~. NGB
P L 30"
ZoLagr ,
= \ W / " '
= |4 ex R/ 9 - , PR. 6" WM (493') ALONG
o \g — © 5 L 1-6"45°BEND. B CONST. AURORA STREET NW WATERMAIN
< e / S5 STA 3005+93.46
/ / lone Y
& / L i ) | END DEFL.
= NG § m? o ALONG RADIUS
» NS 5 2577 & S (R=1000%)
g | Sz § 2-5TY. é\\ FRAME ecoes STA 3008+73.99
%‘; . § L s & HOUSE y gFRAME /7773
T 1.5-STY A HoUSE L= § N { HOusE
<Z h ) :
< |FRAME ALBERT J. & NANCY L. DEPASQUALE JONI M. DEUTSCHMAN BRIAN D. MCDOUGAL HEATHER LYNN MUSTER
S 2= qHOUSE £ 5028 AURORA ST. NW 5020 AURORA ST. NW 5014 AURORA ST. NW 5006 AURORA ST. NW
2zod “<<cr..__ 43-03832 (RES 43-08830 (RES 43-17601 (RES 43-17655 (RES
oo “en, N Il
SER 5 § <101 245{\‘ 10T 246 LOT 246 LOT 246 /
o -
11003 ¢ N
z3
T
E
<
1055
1090
EX. GROUND ALONG
BL CONST. AURORA AVENUE NW WATERMAIN
STA 3008+76.51, EX. GROUND ELEV 1080.371
1085 S D S 1 S I I INV. 8" SAN (SURVEY)=1071.801
—————————————————————— —T Tz T —— (6" WM OVER 8" SAN WITH 2.8' VERT. CLR.)
B ]
B o T ——
1080 I— — A — ] S
//,/—:_jj/—'_—/ “\\\Q\
e I e S
1075 — —
PR. 6" WM (493') ALONG EX. 6" WM (TBA) (SARATOGA)
BL CONST. AURORA STREET NW WATERMAIN
2-6"45° BENDS
STA 3008+99.69 , EX. GROUND ELEV 1079.568
1065 INV. 24" CPP (SURVEY)=1074.541
(6" WM UNDER 24" CPP WITH 1.5' VERT. CLR.)
1060
o~ < O X} 7ol (@) < n O Q0 ) M~ b o0 o o < <
H. 2 . s D s < b 2 0 9 @ = I < @ © e
® ® 2 2 & & g @ 3 3 3 & & @ & % 8 &
1055 S S S 3 S S S| S S| S 3 3 S S S 2 S
3005 3006 3007 3008

KEVIN D. CAZAN

5039 AURORA ST. NW

43-08134 (RES)
LOT 222

EX. FIRE HYDRANT (TBR)
STA 306+14.9§’I19.46; LT.

12"

N
MARY E. SHONTS RICHARD L. ROSE Il N
5031 AURORA ST. NW 5023 AURORA ST. NW SHED
43-05950 (RES) 43-08152 (RES) B JAMES R. GAROFALO
LoT 221 7772 LOT 220 4 157 SARATOGA AVE. NW
1.5-STY e
S5-STY. o 43-04594 (RES)
J £ FRAME ? LOT 219
= <., HOUSE
% A BEGIN DEFL. V\? § /3
£ 1.5-STV. ALONG RADIUS __§ GARAGE §7
A FRAME (R=1000%) éi/
4% HOUSE STA 3006+76.90
1-6"45°BEND
FIRE HYDRANT ASSEMBLY
STA 3005+93.46 STA 3006+86.86, 9.90' LT.

!

| O]
| S(D )
~R/W ! —_
HEDGES

(H=5'%)(W=24"+)
7/

8" CMP |
=
28

'
v

s

777
L

3 W

3008

. ooy

V7 Ex. 6" VALVE (TBAP

STA 308+76.75, 17.46' LT.
EX. 6" VALVE (TBA)

STA 308+54.13, 9.57' LT.

Ex R/w

SEE SHEET P.13 FOR
SARATOGA AVENUE NW WATERMAIN

30"
' %)
@//S 1
. i </ h
Qy &lisE/
FONC 'F: =8 //‘/
y FNAREN | @" // ‘05 /
S dT 3/
J G SPvelt] gty
N0 et e B
i\?@i@/ B ws S-b ] Y

EX Royd SARAH E. MURPHY &

| . - 1.5-STY.
. - LOT 2 .
s - o120 é FRAME
) A HOUSE
[ %%%j
~J 59 *\\\\\ fa
&l RICHARD HUMES
o d 158 SARATOGA AVE. NW..___
2 43-03293 (RES) ?
e Z77>10T 19 3
— 1-6"PLUG (ABANDON TO WEST)
(3'+ WEST OF PR. BEND) \%@77”
STA 3009+36.21, 1.77' LT. 1 5.5TY.
1-6"45°8 ~.__ BRICK
STA 3009+37.98 <<« HOUSE
END PR. 6" WM

ZACHARY BROGDEN
4 162 SARATOGA AVE. NW

&) [Aspl; 43-04354 (RES)

(TIE INTO EX. 6" WM)

(FUTURE PHASE 3 OR 4 TO EAST)
1-6"CUT-IN SLEEVE |

STA 3009+42.98 e
309+45,09, 19.55'IT, :

Al

!

gl
£O-
P Wi60g)

I -
1
1
1
1
1
1
1

[l
AN~ —

/

J1.5-STY.
MASONRY &/
FRAME

PR. 6" WM (SARATOGA)

24" CPP N+
4" GAS
“
———rr—-—
STA 3009+07.27, EX. GROUND ELEV 1079.331
DEPTH 4" GAS (ESTIMATED)= 3'
(6" WM UNDER 4" GAS WITH 1.5' VERT. CLR.)

2-6"45° BENDS

1079.23

1100

1095

1090

1085

1080

1075

1070

1065

1060

1055

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - AURORA STREET NW (TR-1425)
STA 3004+50.00 TO STA 3009+42.98

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

PROJECT ID
N/A

SHEET TOTAL
P28 | 40




SEE SHEET P.19 FOR
ONEIDA AVENUE NW WATERMAIN

E %77/7777/7777/7777
X il
q SHERRY R. HELM

E iﬁ/ 3 5039 TIOGA ST. NW
Eﬂ/ 1-STY. 43-04808 (RES)
AE FRAME LOT 211
HOUSE K4

&4/4444/ HLILLLLLLL LS S S 20 LY
1 =

WILLIAM T. & KIM K. HUGHES
5015 TIOGA ST. NW !
43-08283 (RES) \
LOT 122-123 \

18"

1-6"PLUG (ABANDON TO WEST)
(3'+ WEST OF PR. BEND)

SEE SHEE1 P.14 FOR
SARATOGA AVENUE NW WATERMAIN
o VIKCY K. MILNAC
4983 TIOGAST. NW .
Cor - 43-06305 (RES) N 1-STY.
%Z/VC. == LOT 120 FRAME
p
HOUSE
L

EX. 6" VALVE (TBA)
STA 408+17.77, 8.85'LT.

40

HORIZONTAL
SCALE IN FEET
20

10

‘ BEGIN PR. 6" WM \ ‘
¢! (TIEINTO EX. & W) EX. FIRE HYDRANT (TBR) 1 EX. 6" VALVE (TBA) 2!
‘ - ~ h \ ' i
Z| 0 00 STA 405+22.22, 17.08' LT. wooos\ \ STA 407+70.14, 7.01'LT. %!
| STA 404+78.09, 9.11" [T. - A AT, \ WOODS S|
—_ Ex R ) ———Ex R/W pr——Ex RN —]
é 4" GAS (PE2406, 1 PS) (DEO-L#1667) - @E% - - _ _ 4 GAS(PEz486,1P5|)(D501L§19\§3)w§ L .10"CPP. b _ F
B | - ‘ I ~ - - KH - e T 7“ o _70 " (=)
16" WM (CAS), S - N < e Qe o 2% e wm(cas) | [ -
! > IS
! ! 6"WM(CAS) ™ 8" VCP SAN (SCSE) [ 3 N
. o — LI ()
— | e ——— ————— N o
| 4002 4003 C 5 S
& 1-6"45°BEND = S—— = S —H = L <4 =
3 \ STA 4000+05.00 —~ — — — — — ——— Than——————s o o } inQ S tE i n S 156
S I el | PR. 6" WM (400') ALONG e _yoml . Yol e ek <
% = 4" GAS (STEEL, 1 ps|) (DEO-L#1658) '“f\) .10 ’1’(\ o @ CONST. TIOGA STREET NW WATERMAI .o BM13 ; ﬁ i § “ Z O
: \ Ex R/W— - E i~ / ; > : Ex R/W 1y Ex R/W T
° L 1-6"45°BEND B NN At 2.5 DEFL. Vg S " g
g . | 210 STA 4002+91.45 — 2.5° DEFL. VA
X \
@ STA 4000+29.20 i}\ 3 / \ STA 4003+37.30 M = I&J ?
¥ " o / = PUBLIC PARK \\\ PUBLIC PARK = <
Ll 60" BUSH (H=8'%) i NO PARCEL NUMBER \\ AR NO PARCEL NUMBER v o
‘ | “E << g
25" ’ é;\ Dl G) P
EX. ROW N ///5\\5 ' o =
{iery BN = »
\ é\ BRICK -7 - k7) \ T~ o)
HOUSE 7\ T w
\ | § - = g
_ | | £, P=
o %%4«4//, § M N x S
@ GERALD G. & PATRICIA E. HOFFMAN SUSAN M. CLARK “““eer <" DEANP. & RACHEL L. POLING .~ a ©
JOINT REVOCABLE TRUST 5030 TIOGA ST. NW S . 173 SARATOGA AVE. NW é‘
U] 170 FROMM AVE. NW 43-10178 (RES) 43-09687 (RES) \ (%] S
|<_,: ) 1100 43-%?4221(2%5) LOT 213 LOT 214 1100 Z 3
— ¥ 5 <
L > (o (|7)
t</E 3 1095 1095 o
2 ®)
E g EX. GROUND ALONG =
5 BL CONST. TIOGA STREET NW WATERMAIN
|_' z 1090 1090 o
> = STA 4003+29.43, EX. GROUND ELEV = 1083.394 T ﬁ
o ® INV. 8" SAN (SURVEY)=1069.529 L———T" <
S . 5 (6" WM OVER 8" SAN WITH 8.1' VERT. CLR.) =
0o g 1085 = 1085
Q _
<< £3 =
E B Pt \ PR. 6" WM (SARATOGA)
o 82 1080 T 1080
o s " §& EX 6" WM (TBA) (SARATOGA)
L | e e e A N N s i 28
£ %7 [ A N S S ey
<< % 075 e 1075
S =E [ S ——
: & DESIGN AGENCY
o 232
[ 1070 1070
< it IBI
E I
= E g PR. 6" WM (400') ALONG
e BL CONST. TIOGA STREEET NW WATERMAIN | I |
= <8 1065 1065
I =%
(D : g DESIGNER
E g E RET/I\EE\\?\//ER
g3 1060 1060
- g WLC 05-31-24
x 2 5 g g 9 S 2 2 2 3 g g 3 2 8 £ 2 2 FROECTD
o >y < < < A ) o [t} o0 =) I o 7o) O ~ %) o) o N/A
= g ™~ ~ ~ ~ ~ ~ ~ ~ 0! 0 0 [0] 0 [0 [ee] 0 [e]
W 5¢ 1055 S S =] 3 9 S =] S g S =] =] = g S g S 1055 SHEET  TOTAL
o =2 3999 4000 4001 4002 4003 4004 P.29 | 40




N
0 o
<
2 KATHY K. & SCOT A. SR. POPPE SEESHEET P23 FOR WILLIAM J. FRIEDMAN &
SN oA Ve N MOMAWK AVENTE MW WATERMAIN - PATRICK A. GERBER DANIEL E. JR & ANGELA L. ROSSETTI z MLLIAM ) FRIED TRUSTESS ~
% / 4959 TIOGA ST. NW 4947 TIOGA ST. NW ; : Sy
Z 2 43-09425 (RES) \ 4939 TIOGA ST. NW i
Sheo 43-04314 (RES) 43-05363 (RES) < e
S2nS LOT 121 CONC. E LOT 34 LOT 33 E 43-04511 (RES) 3 Zz o
S92 . 15TV, $ LOT 32 N
2985 | O S WAL L [ R \ X =
Com <\<H<9USE %77/7777/7777 TTITTTTT LTI ST 7777777 §1777/7J)\ % J S
= g < g E E 3 "
<
o
1-STY. 1.5-STY. E 3 E
FRAME N BRICK 3 1.5—SCTY4 1.75- gTY Lﬁ
HOUSE HOUSE @44/4444/ BRICK E BRICK
5, ez “‘E HOUSE orriN L HOUSE dj”
y 1-6" PLUG (ABANDON TO WEST)" Newecr N
1" / (3'+ WEST OF PR. BEND) '
2 / 1-6"45°BEND Q1 | / /Yy
o o STA4005+69.03 =1 17"/ Q Xy
n | | i
%36 sl < Slabi
: Ex R/W——— ! —21EP Ex R/W
4" GAS (PE24G,JoPS!) (DEO-LH1667) - L& crep : . —
S - @~ b LY o <
S | 7 /SN MHd’ e *:ﬁui* N Q
Salogirme . A= , $ el R >
3 R6" WM (CAS) 8" v S/R §S0SESCSE S o JSCsES 8" VCP SAN (SCSEP" WM (CAS) ! w "
§Q. B L wws L 09 52@ / Ny - x'
H 777777777777777777777777 | v —-=a =
S 7 T / 40{75 o / ! 3 . o
- = Q | | _ ~
% _ e o
GOSN — , N1 T | e
W PR. 6" WM (174') ALONG N B comb— by — o o <
S IECONST TIOGA STREET NW WATERMAIN 27 GAS STEZ%1 PST) (D« le o= g = = = —ORComb=s@ = =—=(= = <
S| 7 Bl\/|17G : EO-L#16 5@) et Z un
T & EX_R/W: ] S Ex R/W : Ex R/W o
2|2 g g1 \Sig i
S |23 et END PR. 6" WM 18" o w
&= 1.5-5TY. (TIE INTO EX. 6" WM) i o >
oz | BRICK 1-6" CUT-IN SLEEVE 'S +
22 HOUSE ¥ ! = wn
2 STA 4005+74.05 n o
=8 = STA 410+37.14, 9.00' LT. < S
o e 7777
z <~ \Yy 1-6"45° BEND 77777777 Wﬁ?ﬁﬁm”§ N /73 o T
/ \y < STA 4005+42.15 E 15STY. b E 1.5-STY. E p O <
I =5
AMBER & WILLIAM J. WAUFFULL E HOUSE 3 E 1.5-5TY. 3 .
176 SARATOGA AVE. NW Eﬁ BRICK " E
— 43-16130 (RES) E §
\ PART LOT 25 X 3 E Jsees i X = o
\ / N y L S
— \ O .
8 NS T 7 J.CARMEN C.JAUREZ ~ STEPHANIE A. & MATTHEW ROACH ERIC WAYNE STEVENSON & x
0 F Y A Y S TOAN W SPILLVIAN 4954 TIOGA ST. NW 4946 TIOGA ST. NW EMILEE WORLEY o ?
/ 172 SARATOGA AVE. NW 43-03794 (RES) 43-08946 (RES) 4938 TIOGA ST. NW & <
(] / 43-16690 (RES) LOT 26 LOT 27 43-02720 (RES) o
|<_£ i 1110 PART LOT 24-25 LOT 28 1110 Z2 0O
= £ <<
~N g <
L % o =
< Y U
t</E 3 1105 1105 v
T = Q
a ¢ =
1 Y
8 1100 1100 o
= £ L
Z 2 STA 4004+87.69 , EX. GROUND ELEV 1091.780 =
L g EX. GROUND ALONG DEPTH 4" GAS (ESTIMATED)= 3' <
S s BL CONST. TIOGA STREET NW WATERMAIN (6" WM UNDER 4" GAS WITH 1.5' VERT. CLR.) ;
o= g 1095 1095
o gl NS ——
< =3 A"GAS T N\__ AT
=51 | | | __ L=
Q. g2 1090 __————"" 2 1090
w 3 z S ECJ
o oz: =13 STA 4005+56.90, EX. GROUND ELEV 1093.868
= o2 <O INV. 8" SAN (SURVEY)=1084.432
= c3 : (6" WM OVER 8" SAN WITH 3.64' VERT. CLR.)
<< 3% 1085 20" \ 1085
=3
2 » & DEFLECT / DESIGN AGENCY
5 s 140 8" SAN | — |
|<_E is 1080 1080
Sg
S it PR. 6" WM (174') ALONG I B I
3¢ BL CONST. TIOGA STREET NW WATERMAIN
»n =4 | I |
= £38 1075 1075
I =%
(D : g DESIGNER
= 42 TEW
Li-l g 5_ 1070 1070 REVIEWER
o] WLC 05-31-24
E g gn & 3 3 & 3 S 3 PROJECT ID
o ¢ 2 S 5 5 o 2 % N/A
o § % 106@ 8 8 8 8 8 8 1065 SHEET TOTAL
o =2 4004 4005 P30 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP501 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:13 PM USER: william.croxton
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1115

1110

1105

1100

1095

1090

1085

1080

1075

1070
4999

SEE SHEET P.20 FOR
) ONEIDA AVENUE NW WATERMAIN
25' 25'
EX.ROW _, , EX.ROW
STARK METROPOLITAN HOUSING AUTHORITY L 1 AMBER L. ROSE WENDY KAY SMITH
5041 2ND ST. NW | o2 L[ 5021 2ND ST. NW 5009 2ND ST. NW
43-80224(EXEMPT) ‘§ 2 L () 43-06531 (RES) 43-05993 (RES)
LOT 198 % 15 Lol ()= | s k7777777 LOT 136 LOT 135 7
A ¢ ,Q 281 @ EX. 8" VALVE (TBA X
o (D =z ! (TBA)
E Wwﬁi g 2z B STA 504+13.90, 7.82' LT. ?SHEDE 15Ty
(o) | B
E 1.5-STY. | ‘oﬁ 1 S | : . E 1.5-STY. 3 E A E FRAME
FRAME gn |aj ! 8" FRAME N HOUSE
HoUSE , 13 1- 8" PLUG (ABANDON TO EAST) | |+ & HOUSE L,
3 (3'+ WEST OF PR. BEND) 3 ‘ST 2l
L2204,y yy s 11 = I
“a \ 24"BUSH (H:4'¢) S | o || 6" Berceee iff” de
i N n ! " > |
3 > g Bl TN o T g | % s
R/W 2 Ex R/W 5 OHO RN | R Ex RWL ‘ %, e R/W T e Row
! X \ %‘ 2 27 7 e Ex R o —Ex \ (3
s @# 3, - 04BM14 ‘ﬂ'};‘ T Mt - s - e - s EKEQ"CMP —OH-COb ey T —O8] @7 B
Qe | 5000 A v i Wy oo = P —— P R —— s
> i N 1 | I > S
W 502 503 8" WM (CAS) /177D “‘ 504 1 = 505 8" WM (CAS) 506 1,289.64' o
L IR IS I S B B [ i T . 721 S S
. 1 S 5?31 B o 512 > / 5003 $88°13'22"F KTZE
-0 = i — —0 — e—— %}
NS " [ S . ‘ 1 HdD Qe S ~=PR.8" WM (400)ALONG—'—_\ ASPH. oW
M| 6"GAS(STEEL 1PS|) (DEO-L#724) — Jodgw - — — 2 LTy chss W - . S| 9 " BCONST. 2ND STREET NW V WATERMAIN ==~ - . =
3 36' 7 - — — — — — —Cc—®# — -l & === - = a5
i Y | / 6" GAS (STEEL 1 PSI) (DEO-L#724) t i N
R/W - Ex R/W ; EHg™ | g Ex R/W—— X R/N——— . | ———=EX R/MW S
BEGIN PR. 8" WM vl = | yas 812 / # S 8 &
(TIE INTO EX. 8" WM) = ST P E 2% 36" L85 N
1-8" CUT-IN SLEEVE o bg o | > ‘ 0 / = SR T
STA 5000+00.00 S (2E ) ’ o w Q} 2 ?
STA 502+70.19, 7.13'LT. : 1212 ; 12" | Lo .
- Lo FIRE HYDRANT ASSEMBLY 1 a = | | = 48" T
1-8"45° BEND 1-8"45° BEND STA 5000+90.89, 6.34' RT =I5 | R T = E FRAME
STA 5000+05.00 STA 5000+27.81 <z |l 1-STY.
=Nl TR | E FRAME 3 L HOUSE
" Llu\J 1] '8l HOUSE 57777777,
[ |
12" P \84“‘34| CONC E 3 E
677/7777/7777/7777/7777/7777/7777 go\‘i{li “—1 ‘] | 1 .
: o | g
S E 1-STY. S 1L e EA’JMM‘“‘“‘“ S lostriitsiset
VI BRICK 3 « | & o \Z‘ « NP7
\ JOHN C & PEGGY J MATHER, HOUSE ORI P LI = B R R— MICHELLE E. MOSHER £7773 LUCAS O. POYSER
TRUSTEES 10" EX.ROW |7 EX_ROW SAN LAT 5018 2ND ST. NW ? SHEB 5008 2ND ST. NW
5040 2ND ST. NW N e T 43-06182 (RES) ES ED 43-05831 (RES)
43-04204 (RES) retitiitriiiirsein) @ | ULy 4 EHPTSTA 105+70.27 o b3 " loTi34
lor19g 0 — =R Z 1 Vi T i — o \
1115
1110
STA 5000+96.15 , EX. GROUND ELEV 1100.089
DEPTH 6" GAS (ESTIMATED)= 3'
(8" WM UNDER 6" GA\S WITH 1.5' VERT. CLR.) 1105
——_
— EX. 6" WM (ONEIDA)
1100
PR 6" WM (ONEIDA) EX. GROUND ALONG
—— BL CONST. 2ND STREET NW WATERMAIN
Te— 1095
2l TT——_ ’
; N e
52 =S N R U
3 o] 2 i e
DEFLECT \ \ A A Y A A A N S A B i S— 1090

STA 5001+16.85, EX. GROUND ELEV 1099.51 PR. 8" WM (400') ALONG

INV. 8" SAN (SURVEY)=1083.728 BL CONST. 2ND STREET NW WATERMAIN

72
(8" WM OVER 8" SAN WITH 9.84' VERT. CLR.)
\ 1085

/ DEFLECT TO MEET PR. 6" WM (ONEIDA)
8" SAN
1080
1075
— P o ™ o~ © [™a) o)) o o)} (= ™~ © ~ o P
Vo) w0 N ) o — © N n 5} < (o)} N L (5%} w0
< o = o o} ~ 7o) < s I N P i = o o
o o o D o)} o} D o)) o] o)} D o) D D D D
— — — (@} o (@} o (@} (@} o o (@) o o o
— — — — — — — — — — — — — — — — 1070
5000 5001 5002 5003 5004

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - 2ND STREET NW (TR-1430)
STA 5000+00.00 TO STA 5004+00.00

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

PROJECT ID
N/A

SHEET TOTAL
P31 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

DATE: 2024-05-31 TIME: 4:16:14 PM USER: william.croxton
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MODEL: UP502 PAPERSIZE: 17x11 (in.)

WENDY KAY SMITH

CHARLES E. Il & HEATHER M. SAMMONS

NAME WITHHELD BY REQUEST
5009 2ND ST. NW SEE SHEET P.15 FOR 4985 2ND ST. NW 4973 2ND ST. NW SEE SHEET P.24_FOR
43-05993 (RES)  SARATOGA AVIENUE NW WATERMAIN 43-07503 (RES) 43-05347 (RES) MOHAWK AVENUE NW WATERMAIN ”E""""’Z“‘ ,,,,,,,,,,,,,,,,,
LOT 135 25 25 LOT 108 LOT 109 25 25' THOMAS C. GREEAR JR.
EX.ROW __ EX. ROW \ q : 4957 2ND ST. NW
" | 1 Gt'o E . = — 43-02248 (RES)
|| i LOT 47-48
BN E \ T v g JE \
Q| \6 N[ ® = 57 = 1.5-STY.
T2 sl B 2 3 382 BRICK
S| o o 1-5TY o HOUSE
Lz a X% g a2 x b Loa2h
1-STY. HER ! =) 1-STY. 3 BRICK 3 el B i ¥ .
FRAME ‘ | o ; 3 \‘e+ % BRICK P P\ HOUSE g w SM S0 1 -18 PLUG {ABANDON TO WEST)
HOUSE i f T & Y4 HOUSE X W ) [= | 60" BUSH (H=4'%) (3'+ EAST OF PR. BEND)
‘ | J\ 5 / “/S Q EX. 8" VALVE (TBA) .‘ﬁ Vas 36" 72" BUST’H‘ (H=7't) END PR. 8" WM
| ‘ re ~ STA 510+03.77, 8.10' [T. j=p gz» o g (TIE INTO EX. 8" WM)
\ % v, %E/ \ ¥ L 1-8"CUT-IN SLEEVE
-4 B 2 Ay STA 5008+44.08
o B N STA 511+00.52, 8.08'IT.
O G 7
=4h —
[ I
] — =2 0H- - — — — —&-0Lv- — —_ - — == =
S g ASPH, ot - h%
S eNE————7 L T e i S [ T T 8" WM (CAS) N
N o] el e S 5 B
T T
8'57 7777777777777777777777777777777777777777777777777777 Sz N 7-‘; 7777777777 - — _gaN— ¥
wn
5007
Efﬁ%% z ! ‘ =
) [Py S —— g g n ; e e T | e e -
] & PR. 8" WM (445') ALONG ‘ & T AGG, ! «
gy Telo /| _ BCONST. 2ND STREET NW WATERMAIN _ ' | Vil 2ar 6" G (STEEL 1F5) (DEO-La724) OO | W X “xl,
3 S — =& — — - — = - TR P Sl s b ol o Terem S T T (RE o it
6" GAS (STEEL, 1 R ; e [ JArg T
3k ——M/&Xﬁ QN -Ex R/W — B RS . o s 6 GAS (STEEL, 1 PSl) (DEQ. L#704) o
£ / 3 N ¢ =R ‘ rz s R ‘:%@ 1-8"45" BEND
s } \ \ 18 » g 5 i R wamﬁ STA 5008+39.08
AW . v Lo fﬁi ‘Lt§\ 1-8"45°BEND
! ' = w ]
‘ 30" FIRE HYDRANT ASSEMBLY 3 s E § STA 5008+14.93
‘ \ & STA 5007+24.93, 6.41' RT 2 ZE 3
3 \ 1-STY. 4 - 1.5-STY.
\ E FRAME 3 S BRICK 3
3 1 | 0.75" WS HOUSE N = - HOUsE
1-STY. 3 0.75" ws L E | - fooe
2 IV (frsssseelddeN G [
FRAME Ew ¥ E JM(ME i WALK E 3 SELLERS HART NADINE
3 | Lossrsrisiiiisiiiisiiy JORDAN D. DILLON & i .| 198 MOHAWK AVE. NW
LUCAS O. POYSER r N2 CADE VANEST EMILY E. DOMINIK i B Hﬁff‘,jj/‘““ 43-04188 (RES)
5008 2ND ST. NW | EX ROW ||| EX.ROW 4984 2ND ST. NW 197 MOHAWK AVE. NW Lo USH (H=8'%) LOT 44
43-05831 (RES) AR 43-09885 (RES) 43-08499 (RES)eez = Yawod-Ho— il—
LOT 134 \ | i LOT 111 LOT 110 36" ol -
2 A =2 B . Row 1| “Ex 70 :
T - ' EX. ROW - .
B T EX. ROW
1120 A 1120
Q
&
=
<C
w
1115 S 1115
=
%
1110 1110
STA 5007+83.47 , EX. GROUND ELEV 1105.43
DEPTH 4" GAS (ESTIMATED)= 3'
(8" WM UNDER 4" GAS WITH 1.5' VERT. CLR.)
1105 S ST T 1105
//./// PR. 6" WM (MOHAWL()A_
1100 7 L I re— T e 1100
~
j —  — 20' STA 5008+28.38, EX. GROUND ELEV 1105.911
- % INV. 8" SAN (SURVEY)= 1095.689
//./ // EX. 6" WM (TBA) (MOHAWK) DEFLECT (8" WM OVER 8" SAN WITH 4.19' VRT. CLR.)
1095 e = , 140 [ 1095
//// /?A 5007+66.43, EX. GROUND ELEV 1105.517 8" SAN
PR. 6" WM (SARATOGA) al INV. 8" SAN (SURVEY)=1094.633 ]
1090 F———L — N " (8" WM OVER 8" SAN WITH 4.79' VERT. CLR.) 8" SAN 1090
EX.6"WM(TBA) |\ |/ [ :
(SARATOGA)
\ PR. 8" WM (445') ALONG
1085 —T——— ! BL CONST. 2ND STREET NW WATERMAIN 1085
STA 5004+67.16, EX. GROUND ELEV 1090.434
INV. 8" SAN (SURVEY)=1076.503 DEFIECT STA 5004+85.11 , EX. GROUND ELEV 1090.064
(8" WM OVER 8" SAN WITH 7.72' VERT. CLR.) ‘ | DEPTH 4" GAS (ESTIMATED)= 3'
1080 440 (8" WM UNDER 4" GAS WITH 1.67' VERT. CLR.) 1080
— on [\o) a (") o (] o) [ee] — [22] < O [e)] wn m (o) o
te) < ~ ~ o — o o ) < ~ — 0! o — < < =9}
(@) o o o o o — o <t ~ o o~ o < n wn n g}
3 3 3 ~3 3 3 3 3 3 3 S S S S S g = =
107§ S S — 8" SAN = — — — = = — — — — — — — — 1075
5004 5005 5006 5007 5008

HORIZONTAL
SCALE IN FEET
20

40

10

WATER WORK PLAN & PROFILE - 2ND STREET NW (TR-1430)

STA 5004+00.00 TO STA 5008+44.08

DESIGN AG

ENCY

| I

DESIGNER
TE

W

REVIEWER
WLC 05-31-24

PROJECT ID

N/A

SHEET

P32 |

TOTAL
40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP601 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:18 PM USER: william.croxton
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SEE SHEET P.21 FOR
ONEIDA AVENUE NW WATERMAIN

25' 25'
30 30 . N EX.ROWy | EX.ROW | —
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, | W
5 | exRow EX. ROW END PR EWA R §r Z Z—— %r e o s
a 1-8" PLUG (DEAD-END FROM SOUTH, i
< z " ( ) DONALD W. SR & SUSAN BIERLY GARY F. & TEMPERANCE J. ROSADO 5% O e | ‘ MICHAEL V. SCHOTT
=z 2 (2.5'+ NORTH OF PR. VALVE) d S YARD
SZH | S STA 6000+05.02, 5.00' LT. 300 PERRY DR. NW ONEIDA AVE. NW “A 1Sty 3 =8| IBRICK LIGHT E3oo ONEIDA AVE. NW
> o S ’ 1-STY. 43-05606 (RES) 43-09783 (RES-VACANT) N loETk lwalk | N4 43-03684 (RES)
zono Ll 5 %19. BRICK & FRAME 3 LOT 180-181 LOT 182 E e 3 e‘? | § H - N E LOT 152
= ! =
SERES > S E HOUSE S CONC. %« | | SCONC. WALK
TERS T = s Sovecirecvriicn. 1 i e 1-STY.
B g w S FIRE HYDRANT ASSEMBLY PERRY TWP. INDIANOLA ESTATES "EGGERTS" . gg—;,rjj VgL e 1"ws FRAME
o™ T og 12" | STA 6000+20.00, 17.87' LT. . NW QTR. SEC. 12 LOTS 1-267 L r HOUSE
z® S |23 "CONC. 18 48" (PB 13, PG 26-27) o éﬂ \ ]
E , | ; |2 E‘ ¥ o b (8*11*1920) LANDSC. AREA W/ I | |
% g RS _gweon ‘ o LANDSC LIGHT & oW
SIPPO LAKE CLUB H‘ " & 185 % Eij) ;’;, SHED 24"/42" FLOWERS 4 - (5 N \ = « [~ LANDSC. AREA
COMPAICIC\)(TSSAlI:ggTMENT e | SH i VARD LIGHTS - e 24 24 FLAG POLE — 1 #75X¢ i‘ ‘\ 2 } > @v/f[ W/ 2-24" BUSHES
; ISk . : pNeah # v
(PB 10, PG 14-15) 1N ;‘: ‘ ?g' ! . TREES % % 3 I e %‘Q_ﬁ
(11-21-1927) | } S &8 \L S, Fx R/W Ex R/W *‘ SR § ] NG Ex R/W—S
” ! QO /4 i m F p = y = W g
g ;M MR BRREE . ER(gg ?/%(452)ALON%/WA " . EX. 6" VALVE (TBA) VA ] /L SMALLROCKS @
3 " \L 5 ) : A NST. 3RD STREET NW WATERMAIN STA 603+72.25, 9.24'LT. > < 3
®o —\EPLUG SRR e S | S i S —— R ———- 6" WM (CAS) 81— —————————m——————————— TS g P CH @B
., i§ | Sieels 15 o 6001 6002 = 6003 L WE | 6004 < © 5
8”PLUG(DEAD€:‘I;_VGE9A,‘IE‘§OR'I\;18E,‘£_/$A7{I) s = - ’ = B S — S — = S AL T < T
- EAD- == _ = === = - - e 50
(5't WEST OF PR. CROSS) 1| | ‘ EX. 6" VALVE (TBA) N ¢ EX. ROW 3RD STREET NW ‘ 8" PLUG (ENzD 8" SAN) 48\__7/‘ >
STA 6000+00.00 STA 600+34.06,8.25'LT. B A R || ___ 2B
BEGINPR 8"WM ||| | Tz gl MPr ST T e e ZEER /7; ol 22
(TIE INTO EX. 8" W) ! Y S e . goe N I SHH 4 SMALL ROCK & <
1-8"CUT-IN SLEEVE | Ex R/W MISC. S /W ) w, oz N | N Ex R/W
STA 6000+04.98, 5.00' RT. — 1-8"X8" CROSS TREES %mwwpa Yy ‘f‘ Z = L ’ e ®
oDy 1- 8" GATE VALVE (3RD TO EAST) % o X S R - e 3 'gd J
EX. 8" VALVE (DND) | 1- 8" GATE VALVE (PERRY TO NORTH) ) - N Z| L3 " J—
STA 1073+85.26, 19.54' RT. — STA 6000+05.00 a8 VINYL FENCE (H=7"%) E E‘fg&i S S : ! A 1STY.
HOUSE 3 ’ N JREg ! FRAME
E sl gl ‘ | HOUSE
\ 2.8 1 M ko
_________ Qld J14 | >
075" ws|= =21 W
| 3 ol g‘ o i) }Lf—/;; LANDSC. AREA
& SEIgl - W/ BRICK BORDER
& S 7777 & 1-STY Slzghiz i T
I 1-STV. ] E BRICK & FRAME 3 | b‘l 5! ‘\
30 0 EBMCK & FRAME BARKHEIMER REALTY LTD 3 HOUSE STEPHANIE BESS a2l i E MOLLY & ETHAN R. MUCKELRATH
EX. ROW | HOUSE 3 250 PERRY DR. NW Mﬂﬁ/mi/j 257 ONEIDA AVE. NW 2 ‘\_<Z’: ﬁi-" S=Ei 075" WS S 254 ONEIDA AVE. NW
= E 43-03106 (RES) socis, 43-09512 (RES) = & Q\ = “ecttiie 43-05284 (RES)
» LOT 184-185 LOT 183 o oslawl|l gt e — LOT 149
T EX.ROW | EX.ROW T
T 1
1105 1105
1100 1100
1095 1095
EX. GROUND ALONG
B CONST. 3RD STREET NW WATERMAIN
1090 \ S R N 1090
,,,, — T \\\
______ 6" GAS \ ~—_
//’/’/ \\\
/""/ .\\\
1085 R =~ 1085
L 4.5' MIN.
1080 T covEr 1080
o STA 6003+45.51, GROUND ELEV. 1090.19
- DEPTH 6" GAS=3' (ESTIMATED,
—— (DEFLECT 8" WM UNDER 6" GAS WITH 1' MIN. VERT. CLR. )
1075 [, —15"cwp 1075
PR. 8" WM (450') ALONG
| B CONST. 3RD STREET NW WATERMAIN
1070 [ 1070
STA 6000+02.48, GROUND ELEV. 1076.37
INV. 15" CMP=1074.26 (SURVEY)
(8" WM UNDER 15" CMP WITH 2.2' VERT. CLR.)
1065 1065
(o)} wn i ~ < — — (Yo o — — < (o)} [e)] o wn 0 o (o]
= m < < ~ o S) ~ n © in @ S ~ ~ @ N @ ©
(e} ~ o0 a o — o < [¥p} O ~ o a D o D 0! O <
™~ ~ ~ ~ [} o0 e} o0 0 o0 o o Q0 o D [} Q0 [} o0
o o o o (@) o o o (@) o o o (e} o o o (e} o (@}
1060 — — — — — — — — — — — — — — — — — — — 1060
6000 6001 6002 6003 6004

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - 3RD STREET NW (TR-1432)
STA 6000+00.00 TO STA 6004+50.00

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

PROJECT ID
N/A

SHEET
P33 |

TOTAL
40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP602 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:19 PM USER: william.croxton
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SEE SHEET P.17 FOR

SARATOGA AVENUE NW WATERMAIN

25 25
_ EX.ROW . EX.ROW
I~ - \,,‘4#89 ffffffffff e —
”3 SHED§ Eﬁ UANDSC, AREA - __ A : | ‘J g B E
MICHAEL V. SCHOTT B 3 BRENDA A. MALLETT / > W/ BRICK BORDER,  ~qnc | S5 - \dl‘\ E "Y' DAVID L & JANICE M. KAUFMAN | DIANA ORMAN el e
300 ONEIDA AVE. NW 303 SARATOGA AVE. NW MULCHED PLANTER —= """ 7 1 L21L 1 . 300 SARATOGA AVE. NW 4973 3RD ST. NW
=) 19}
1-STY. 43-03684 (RES) 43-07408 (RES) 3 NN | 0.75" WS E 43-09369 (RES) 43-06588 (RES)
FRAME LOT 152 LOT 151 E \PRV. LIGHT POLE == O} | O -l ===t 1=-=—-== 3 LOT 92 or o4 1-STY.
HOUSE§ iPR\/ SIGN (#303) /' S |5 @ T ;z‘ S X W§ E FRAME
PERRY TWP. INDIANOLA ESTATES "EGGERTS" Yy ASPH.PAD N oS LANDSC. TIMBER HOUSE
3 NW QTR. SEC. 12 LOTS 1-267 A C 1l e B LT ALONG GRAVEL 3 d e Y
A (PB 13, PG 26-27) | B Gl
LANDSC. AREA (8-11-1920) 15TV, 3 ozs'ws | .1 el T © 1T, §
W/ BRICK BORDER, BRICK ¥ T i Obodi H — — — FRAME
STONE PLANTER \[F=etaiT o ‘
. FIRE HYDRANT ASSEMBLY HOUSE izl 12 = HOUSE  §BUSHES (3'+ DIA, H=3't) )
o O STA 6005+40.39, 17.39" LT. Novrasrvecrrey 40— 18" S 1T v Bevvsiicn G % 2
N - : . ‘ ‘ ‘ :
o %0 '\ VINYL FENCE (H=6'+) Eig J; % | } B FEQS v oz A i i
S SO g ty [ V4 P — , ] = [ N L | O | | S
S| SMALLROCKS EWR/W o e RN 10"?;,\/\”» | TYTEX RN 4" GAS (STEEL 1PSI) (DEO-L#373) FEX RN i S
DI = . Lz EX. 6" VALVE (TBA) 1 =L — 1§ — 18"smp— O RIEEL L PRUL 0-L#:2 = —zlo—a@w— — — 29
) 12" C | ' L ,}\ g 'O ‘ ® 18" SMP ™
S n.:>© @ N MP NS = /9 STA 607+23.91, 7.88'LT. ol L ; - "0 Qo
S~ eyt p—— - WV S ~
Y ASPH. 7 5005 6005 = 6006 . \ ol
RN I T 0 < T
“ %] — B B — T A 1%}
wis N r v o ooncroeee PR. 8" WM (500') ALONG I i
Sh . "cMp - 3 € EX. ROW 3RD STREETNW g coNsT. 3RD STREET NW WATERMAIN | i — ) S0
e I — == e~ T T — ! o R — —_ 7 n N2 T
2 \ASPH. N T\fgs < ' h = < N - O
s C : PPD oo - - SO - - o - 0L - K
- // >< ! > [ .
— — T ek-Rr/) EXR/W Moy . MISC : ”‘5 LE 7&/‘“ Ex R/W : . . lg-Ex R/W Ldo
T MISC. TREES WOOD SPLIT RAIL FENCE (H=3'4) ! 20 F | ' } ''9
- =& o/ RAILROAD TIE WALL e .
73 332 \§ 77 E 1-STY
2§ |S= 1 AsPH. E LSy, BRICK
3 o ‘Q‘/ =L BRICK 3 E HOUSE
Q| BEHIE HOUSE
3 S PRV. SIGN (#256) E E
Z1 g |ox N
3 12 E|- LANDSC. AREA E E :
1-STY. %5 21w ;
FRAME§ /7777/7777/7777/773 ' |g, STONEBORDER E N
HOUSE 1-STY N : N '
3 MOLLY & ETHAN R. MUCKELRATH MARINA CARNES BLOCK 3 15 i“ o I~[o75"ws. E TODD M. & MOLLY K. RIGGANS JOSEPH E. & STACY L. ALBRIGHT
254 ONEIDA AVE. NW 255 SARATOGA AVE. NW HOUSE e i EN 256 SARATOGA AVE. NW & DAVID L. WASEITY
j 43-05284 (RES) 43-04424 (RES) 3 f#‘ N I Ny Leesltecl2 1308106 (RES) 259 MOHAWK AVE. NWesioorr..
LOT 149 LOT 147 y NG b+ LOT 95 43-09656 (RES)
; ;25" LOT 94
EX. ROW
1100 1100
1095 1095
1090 1090
1085 1085
Te— EX. GROUND ALONG
TT— B CONST. 3RD STREET NW WATERMAIN
1080 e S 1080
‘‘‘‘‘ - 50'+
45'MIN.__ | [ T TTT e ——— S A
o7 COVER 10" CMP “~w 10" CMP T‘ 4GAS | T T —— — 1075
/ STA 6008+65.38, GROUND ELEV. 1071.89
. 18" SMP INV. 18" SMP=1070.93 (SURVEY)
T — N (8" WM UNDER 18" SMP WITH 1.5' MIN. VERT. CLR.)
1070 : : 1070
PR. 8" WM (500') ALONG STA 6006+99.50, GROUND ELEV. 1076.89 STA 6007+34.27, GROUND ELEV. 1076.64 // :&
B CONST. 3RD STREET NW WATERMAIN INV. 10" CMP=1075.16 (SURVEY, DEPTH 4" GAS=3" (ESTIMATED) 2-8"45° BENDS 10+ 2-8"45°BENDS
. (8" WM OVER 10" CMP WITH 2.6' VERT. CLR.) J‘ (DEFLECT 8" WM UNDER 4" GAS WITH 1.5' MIN. VERT. CLR. )
1065 1065
STA 600742341, ,355“756?3%’ Loreg0 87 SAN (VCP) ST 6007432.45, GROUND ELEV. 1076.65
) g INV. 10" CMP=1073.14 (SURVEY,
(8" wm OVER 8 SAN (VCP) WITH 4.1' VERT. CLR.) (DEFLECT 8" WM UNDER 10" CMP WITH 1.5' MIN. VERT. CLR.)
1060 1060
(o)} \e} ~— [Tp] — un ™ (o)} e} ~ (o)} 0 [e)] — o~ (o)} 0 [Tp) ) (o]
© = o ~ 0 ) o ~ N ) ) ~ hal o ™~ M S e © N
< o — o ()] (o] 0 ~ ~ O WO O <} O LN n n < <t <
0 [} o) o) ~ N~ N~ ~ ™~ ~ I~ ~ ~ ~ ~ N~ ~ ~ ~ ~
1058 S S =] S 9 = S S S S S S S S S =] S S S 1055
6005 6006 6007 6008 6009

HORIZONTAL
SCALE IN FEET
20

40

10

WATER WORK PLAN & PROFILE - 3RD STREET NW (TR-1432)

STA 6004+50.00 TO STA 6009+50.00

DESIGN AG

ENCY

| I

DESIGNER
TE

W

REVIEWER
WLC 05-31-24

PROJECT ID

N/A

SHEET
P34 |

TOTAL
40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP603 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:21 PM USER: william.croxton
\\usaeast.ibigroup.com\j\CN\142124_PerryHtWMph2\7.0_Production\Worksets\142124\400-Engineering\Utilities\Sheets\142124_UP601.dgn

SEE SHEET P.25 FOR Q
MOHAWK AVENUE NW WATERMAIN
25' 25' 5' e
. EX.ROW _ EX. ROW EX. ROW 4o
SN SR HP” ‘ = ﬁﬂﬁ&\\ 777777777777 S B
3 quS | ‘E‘ 1 ,_8 ,,,,,,, o STTTT 7T 7777 = § — 8; I
DIANA ORMAN w ‘ = 73 LEO C. & JANE A. SWANGER COURTNEY PAULINE & E<7777 R7777777 o w u,ir T
4973 3RD ST. NW 3 1 S 31E| conc E 302 MOHAWK AVE. NW | WILLIAM ROBERT PIERCE 1-STY. E 3 = 2 2 o= °
43-06588 (RES) LIHE 8 2 ' E 43-04642 (RES) 4943 3RD ST. NW 57’77”’77”777 FRAME 3 5§ i Ta =
LOT 93 3 ! (3 Uy R 77%” < LOT 63 43-04669 (RES) £ HOUSE E GARAGE TR 1S
= \ =N g = / LOT 62 N = o < a o
1-STY. g W= S5 ex e vawe(msa) VEXQUAEDNDI § 1= § =
FRAME < LS @ et e Ay s = 3 =
HOUSE x U Mlle TN . | STA610+54.62, 8.58'IT. 3 9 N Y ENDPRE"WM \x I€ I I ’ ,
il w N ERIER N INDIANOLA ESTATES "EGGERTS" PERRY TWP. ] (TIE INTO EX. 6" WM) o & 2 ERégNSVg’Vg‘%)GAALXVNE%UE MW WATERMAIN
< IS | am & 3 LOTS 1-267 NW QTR. SEC. 12 EM% Ewﬁl ~6" CUT-IN SLEEVE g 3 5 !
s S E 48" ), 1.75-STY. 3 (PB 13, PG 26-27) “e A STA 6013+12.71, 10.00' LT. P I EX. 8"X6" REDUCER (DND)
ZE o €| g . E;F;lﬂ\(/]ét (8-11-1920) FIRE HYDRANT ASSEMBLY ”_XY o X | @< (EXACT LOCATION BETWEEN
© i~ T 12 | HEDGE ROW | STA6012+87.64,22.30'IT.— | <9 * e gz EX. CROSS AND EX. VALVE IS UNKNOWN)
@ T el D N MOV gl 12" (H-15%)W=14) £ IR L%
& ‘ i B wm;‘ o : ! P 9N & = S 1- 8" PLUG (ABANDON TO WEST)
. ) ! \ 3 =g . e ' PRV. YARD LIGHT Qo < w7 4" GASASTEEL, 1 PSI) (2.5'+ WEST OF PR. BEND)
S B I L2 X B o o / i — C) d
8 cpaz B T SRS Ex R/ P ‘ | A | - END PR. 8" WM
23— —=b 18" smp—G 7)E§1-1‘ & & 2o g8t oy £ PR8IWM (395 ALONG S_ _ _/ _ _ _ _ A" GAS(STEEL 1PSI) (DEO-L#373) /I f 4 i = (TIE INTO EX. 8" WM) s
S| .o BoMP A RS 3 B CONST. 3RD STREET NW WATERMAIN i L ASPH. Ty d . 1-8" CUT-IN SLEEVE o
Sl 8= grwm (cAs)” f TR YAV —— 1 il sy Sellip— ol ST L - 25 STA 6013+43.59 ™
©l > 6010 | — ¥ X1 6011 >, 6 Wi 3 6012 ! 6 STA 613+56.40, 7.18' LT. <t
== T ' 5) 7 ~ (CAS) T i Ew B —
59 — e — T I~ P — — EX. 8" VALVE (DND) |
T | | & 8" SAN (VCP)(SCSE) rn'TwI € EX. ROW 3RD STREET NW 1-8"45°BEND oc
= = | & _ _n— — — B - — — — T —SAN—10"CMP— 7/~ . — - TSAN— — & T ~ vy STA 6013+38.59 =
z *“22**—**\\ o AN — 2 —— 1{32 77777777777 B S e e —— 5R1) 8" SAN (VCP)(SCSE) : ;
2 5| LARGE ROCK — '\ I l(scse - : \OH-C ASPH. —— — — = — — — —OH-Comb— & SRt 1-8"45°BEND
[~ —Blcomb— — A2 - 0933R1) — —opcomb— D — il LA A S BRICK WALL o = =3 g STA 6013+32.64 o))
s P el | e e PRV. SIGN "4956" ; o o g Z 1n
BRCE || IR i : ! SRR 1-8'X6" CROSS 23! - o
A 24" \ g ol o : v ! & | 1- 8" GATE VALVE (3RD TO WEST) ‘ e W o
|2 1 5 o 30 30" ,‘ o | STA 6013+12.64 — & - L 18 WY
3 ; PO LRSS ESY ! | BEGIN PR. 6" WM S Hizhe— — o m
£ LT \ = - LANDSC. AREA \LlélNasch/éEEéAORDER. ! (TIE INTO EX. 6" WM) 0 ! | S - - (|7) 8
= o & T . 1-6" CUT-IN SLEEVE = :
%) ZI | s
=& LANDSC. aeA  SHIE R ) / Ty | 12 STA 6013+12.61, 5.00' RT, 3 © o ©
e =M B 48 1-STY. 7, " @ o
<w SLATEBORDER - s/ [ffe ' | BRICK LK W7’§ \ EX. 6" VALVE (DND) = ! <
BRICK | 42 | I § ‘ 12 \ v
HOUSE] & B St . SR
L= i _f_u‘ SM S0 S, \ 17 | w o
=S =7 y || | Lerliloitisiiisiii g, FCL | 5 el
3 B il \ 3 | 'z | S Q
JOSEPH E. & STACY L. ALBRIGHT =l ! P \ ! BARBARA BETTS N ‘ HOWARD R & CYNTHIA L LEASURE Ja i O o
& DAVID L. WASEITY  conc= Sr-L i g 4956 3RD ST. NW TS ARBARA BETTS | 249 CAYUGA AVE. NW VS E o
259 MOHAWK AVE. NW 95! Iy 43-04643 (RES) N 3RD ST, NW | 43-06603 (RES) e e e z 25 LN
43-09656 (RES) EX. ROW EX. ROW LOTS 59-60 43-04644 (RES-VACANT) PART LOT 61 EX. ROW od +
LOT 94 ‘ ! PART LOT 61 > 8
1100 1100 < O
— O
o<
= &
1095 1095 %
o
1090 1090 &
s
1085 1085
EX. GROUND ALONG
B CONST. 3RD STREET NW WATERMAIN
_______________ —
1080 \ ________________ 1080
______ ————T1T 2" GAS
_________________ 4.5' MIN. .
/’__,,/”— COVER . . \4 GAS
1075 —————""| 4 GAS\ 1075
STA 6013+02.18, GROUND ELEV. 1081.15 STA 6013+30.18, GROUND ELEV. N/A e
DEPTH 4" GAS=3" (ESTIMATED, DEPTH 2" GAS=3' (ESTIMATED)
(DEFLECT 8" WM UNDER 4" GAS WITH 1' MIN. VERT. CLR. ) (DEFLECT 8" WM UNDER 2" GAS WITH 1' MIN. VERT. CLR. )
1070 ™ 8" SAN (VCP) 1070 r 1
8" SAN (VCP) STA 6010+31.91, GROUND ELEV. 1077.74 — PR. 8" WM (395') ALONG STA 6013+22.28, GROUND ELEV. N/A I B |
Nv DEPTH 4" GAS=3' (ESTIMATED) B CONST. 3RD STREET NW WATERMAIN = |NV. 8" SAA{,(VCP):wm 5"5+ (SAN MH £ 8" VCI? N 1070.65
' (DEFLECT 8" WM UNDER 4" GAS WITH 1' MIN. VERT. CLR. ) (8" WM OVER 8" SAN (VCP) WITH 4.2' VERT. CLR.) | I |
1065 1065
STA 6010+21,87, GROUND ELEV. 1077.59 e
INV. 8" SAN (VCP)=1069.67 (SURVEY) WLC/TEW
(8" WM OVER 8" SAN (VCP) WITH 4.9' VERT. CLR.)
1060 1060 REVIEWER
JBK 05-31-24
£ 3 & 3 a b A a & b q & I P 9 8 PROJECT ID
T T [ ~ ™~ [ 0 0 o e [} o < i < — N/A
N~ ~ ™~ ~ ~ ~ ~ ~ ~ ~ 0! 0 0 [0 0 0
1055 g = g g g = g g g =) S g S g =] 1055 SHEET  TOTAL
6010 6011 6012 6013 P35 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP701 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:23 PM USER: william.croxton

\\usaeast.ibigroup.com\j\CN\142124_PerryHtWMph2\7.0_Production\Worksets\142124\400-Engineering\Utilities\Sheets\142124_UP701.dgn

1-STY. 1-STY.
NORMAN E. LORD 1-STY.
5033/5035 4TH ST. NW FRAME gs@’tﬁi BR'CguglgLFg‘)?ME
43-16535 (RES) \ DUPLEX e, e
25 25! 10' STORM ESMT PARTLOT 2425 | EM% etririviiiiiii Vessrssstrtensitottsiliitttitntisistecid st
EX.ROW | EX.ROW (PB 27, PG 24) s rrrrsmrrzsrrss s/ 77777777777 S, Eg 3
1
I
EAST OHIO GAS COMPANY = E 1-STY. | 3 KELLER PROPERTIES, LLC NICHOLAS M. HAIN ROBERT VARN
PERRY DR. NW o FRAME ; 5027/5029 4TH ST. NW 5019/5021 4TH ST. NW 5015/5017 4TH ST. NW
43-16231 (COM) % E DUPLEX N 3 43-11662 (RES) 43-11626 (RES) 43-11537 (RES)
! § PART LOT 25-26 PARTLOT 26 EF PART LOT 27
| | ‘ \‘ = EAM/MMMMMM ! ﬁg
‘ —_ w ! b2} = "
BEGIN PR. 8" WM (AT TEE) | 3 | x } N EX. 8" VALVE (TBA)
1-8"X6" TEE A w ‘ b ! e STA 707+58.36, 11.12"RT. "
1- 6" GATE VALVE (ONEIDA TO SOUTH) RE g b ‘ —& | ‘ W g
STA 7000+00.00, STA 1019+53.83 L SE 18] T Ex U —r —Ex U ; Ex U —s ! <
STA 703+75.12, 6.00'[T. = o Iz D1 | OE | Loz Py
, 6.00 S \ S © + i PERRY TWP. ‘ ! U | -
STA 119+54.98, 5.00' LT. — & I E & ) o swamrsec1 | 2 2 ! N by
12" GAS (STEEL, 80 Psl) (DEO-L#897) & | SH A P Rz 36" Cp 127 GAS (STEEL, B0 PS) (DEO L#897)1~ y . . 3 S
sap b= ; 2B L %18 BN S
SCSE 2 ! Ve W e e TN T ¥ ™
Cp, ! = (0} VCP SAN (SCSE) AGG 09-27R1).10' <
E LINE ‘ PP > Q
; S ,CTION IN Ex RAW— ————— %{B%_,_,_,:y —————— e ek ) ey Eee == — = S e e g 78 ~
- O i e 7001 | =h 7003 ™ i
Nee ; E2 o = T =T
5 : ~— — _— _————— — — — ] — 8" WM (CAS) e e e e e SE e ——— 1 o
= . - 1 PR. 8" WM (400’)ALONG n& on 1 =3
inQ| 8"GAS (STEEL, 1 PSI) (DEO- L#816) I _ B CONST. 4TH STREET NW WATERMAIN 8" GAS (STEEL, 1 PS|) (DEO-L#816) > o _SHH = g =
¥ ! NI S S e ASPH,,,,J = === T |- O
= oo™ N———Ex RW mL ExR/W Moy ) A
! /! o ® \‘%/ PERRY TWP. / Y5 N3 o el a@‘?‘ =
4 \ENWQTR.SEC.12 1 Y 17 1=/
! 30" \'7 b 3 o : \ i 1S g
im o “\( FH )] |5
\ 8 \’ | % 42 < \ 1 Z 9(3 .
T 12 DENNIS M. CAVELLI ' ! 12" 3 S \ b L@O >
e 2ol = 5024 4TH ST. NW ~ BRI | Y =
} IS H v 43-07214 (RES) /7777/7777/7777/7777/7777%1777 ‘ ! ‘E ‘d\ < =
2-STY. oo lam Ej\ LOT165 /| L ] 1 Z
777 BRICK e [EIe | = /3 3 V2 | | W) | ‘ﬂt . Sun
HOUSE ;’1 “s Ak @ Lev. S | o GIMSL0 S 2
N -2 - — . W Z o
,,,,,, b e P - vl T S
RYAN & KAYLEIGHSTILL  § =" B f N £0.75" WS E HOUSE BECKY A. MAUGER & E 3 P ENUL% o P el T SonE
355 ONEIDAAVE. NW ...% CONC. WALK 3 '— é Gj \ > S W CHRISTOPHER D. DOLEZAL 3 _ 30" ol 2_ i | = :.2009
43-02379 (RES) 3/ " i\ . - NP ket 355 SARATOGA AVE. NW x ClZiE S cone. ®xT
LOT 167 Tor-memt | TR 43-03347 (RES) 3 e 2218 59
SIPPPP) I ——— g L — N =~ !
o “0.75%Ws (354 PERRY DR NW) [ 11—~ || = o LOT 166 | S Merrs L o
—— 075" W5 (346 PERRY DR NW/) ‘4%25";:1 s (= e i ‘Zgglf \gfaﬁzn 2"
| EXROW || EX.ROW e Row | Ex Row =
SEE SHEET P.22_ FOR
ONEIDA AVENUE NW WATERMAIN SEE SHEET P.18 FOR
SARATOGA AVENUE NW WATERMAIN
1095 1095
1090 1090
1085 1085
EX. GROUND ALONG
BL CONST. 4TH STREET NW WATERMAIN
1080 1080
STA 7000+25.16 , EX. GROUND ELEV 1074.440
" INV. 16" CPP (SURVEY)=1071.269 . 24" CPP
1075 et cep (8" WM UNDER 16" CPP WITH 1.5' VERT. CLR.) 12" CpP N ) E— 1075
R I R —sr [ N I S
S|
1070 : S 1070
STA 7000+11.8, EX. GROUND ELEV 1074.637 20" /
INV. 8" SAN (SURVEY)=1066.453 I PR 8" WM (400') ALONG 20' 2-8" 45° BENDS
(8" WM OVER 8" SAN WITH 2.2' VERT, CLR.) — ||  DEFLECT BL CONST. 4TH STREET NW WATERMAIN DEFLECT
1065 +40' ‘ STA 7002+18.30, EX. GROUND ELEV 1073.670 1065
1 30, EX. : +40' STA 7003+71.01 , EX. GROUND ELEV 1075.460
\ : , INV. 12" CPP (SURVEY)=1070.661 INV. 24" CPP (SURVEY)=1068.769
8" SAN (8" WM UNDER 12" CPP WITH 1.5' VERT. CLR.) (8" WM UNDER 24" CPP WITH 1.5' VERT. CLR.) 2.8" 45° BENDS
8" SAN
1060 STA 7003+63.44, EX. GROUND ELEV 1075.395 1060
INV. 8" SAN (SURVEY)=1063.682
(8" WM OVER 8" SAN WITH 5.1' VERT. CLR.)
1055 1055
< < o™ [l O 0 ~ (o] o [l [\o) o~ < Yo} o [ex}
O < o ~ (o} wn [¥p] wn \o) ~ ()] o [Tp) [ee] o~ <
< < < o o o o o o @ o < < < I "
N~ ~ ~ ~ I~ ~ ™~ ~ I~ ~ ~ ~ ~ ~ ~ ~
1050 S S S 3 S S 3 S S S 3 S 3 S S S 1050
6999 7000 7001 7002 7003

40

HORIZONTAL
SCALE IN FEET
20

10

WATER WORK PLAN & PROFILE - 4TH STREET NW (TR-1446)
STA 7000+00.00 TO STA 7004+00.00

DESIGN AGENCY

| I

DESIGNER
TEW

REVIEWER
WLC 05-31-24

PROJECT ID
N/A

SHEET TOTAL
P36 | 40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP702 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:25 PM USER: william.croxton
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1-STY.
™ E} BRIC& gquFEAME N gmwﬁmﬁmmmmwmwm@ exvow | exRow |
— _ 3 ! . .
ZE D N Jos LIS e st s 2 2L L 1
< 2?5:‘ EE:‘ | CHIU HONG CHENG E KELLY J. HENLEY 3 ' | i MICHELE M. BRACKIN § 3 C 1TV LINDA K. REED
“END e 5009 4TH ST. NW L 5001/5003 4TH ST. NW z z 4995 4TH ST. NW 1-STY. FRAME 4945 4TH ST. NW
LD | 987 43-11671 (RES) | BRICK 43-11657 (RES) € 9 - = 43-12134 (RES) E BRICK & FRAME HOUSE 43-16541 (RES)
opapui i S AN PART LOT 28 ' DUPLEX PART LOT 28-29 % = 15 % PART LOT 63 N HOUSE S PART LOT 62-64
ORpE | Sms | =5 M = £ stizeess NI =< Lisss,
5D Q% s§ LLLLLLLI LIt 20000800 L0 L0 0 L0 L L0 L LS LIS 2 202 L, s |01 2P S
S \ Qoo | = Y
3 | 2% PERRYTWP. | % 2N
| SN SWQTR.SEC.1 ! SR
| ; ng ‘ | na
Ex U — £ - Ex U— - Ex U Ex U Ex U
I T ‘ i ‘ J B
ol 5 Ea %%%18" Lo S]
| ! | 1
_o\" ! LEx R/W ok ! [ Er % —~— Cu D /w Ex R/
30" CMP™ TG, 112" GAS (STEEL, 80 PSI) (DEO-L#397 "T12" GAS (STEEL, 80 PSI) (DEO-L#897
S = -G =+ > i G n, z
S e i (i el Rl o i N, T T T e e
S RV 1 T s gnase )
g N m  AGG. | 0& | éTA87(;1056+E£;9E2N5D9 - e
§¢7 AGG. T N 3 ) SECTION LINE *° e >
~——— === e |-
Ny 1 1 i
sl — : =5 —
< T i 1-8"45°BEND
= &H - : "
I ——— —— e - - B — -5  STA7007+11.49 — ENDPR. 8 W’V,’,* =z
w i i 0 = PR. 8" WM (317') ALONG == — === — >la 57y (TIE INTO EX. 8" WM) 0
gn s wiv I Q= | B CONST. 4TH STREET NW WATERMAIN = SHe— - 8" WM (CAS)  1-8"CUT-IN SLEEVE Qe
e s ] M e e e P ] | ==¢=l= = = = = == —g= = STA7007+16.49 o]
S 8" GAS (STEEL, 1 PSI) (DEO-L#816) — )~ ————— > ——— CASPH. T ——— — —a = = — ~~'8" GAS (STEEL, 1 PSI) (DEO-L#816) | g5 STA 710+86.07, 17.37'RT.
< Ex R/W — Ex R/W—F=";"""" — Moy N 1 PVE- : : Mﬁwﬁ@# E it -
S RS S X X Loz CONC. wf L X3 N2 TN ¥ ()
o 5 I,WALK_?,:,,,J ! = ‘ ;::‘"’74}( """ = /773
PERRY TWP. ‘ ! e S cleaclocec N ‘%»_, > il
15T, NW QTR. SEC. 12 S| ‘ B T e S|
FRAME ! ! | I i
E HOUSE E GARAGE 3 E 3 8 a | ! ’ | i/_/4444/4421
| 4o N 7 TTT 7T 77777777 7777
E 3 1-STY, 3 E:} é I ﬁ;&'z E 1-8"PLUG (ABANDON TO WEST) s N 1-STY,
7777 E FRAME = 15 E (3'+ EAST OF PR. BEND) BRICK
E Sovecrrocre HOUSE 3 . 2N == HOUSE
N VIIVIIIIIIIIIIIIIIIIY N - o ‘ ‘ E% E
JARED W. & LINDSAY M. BAILEY DEBRA HENRY h | g | = JERRY P. & JULIA M. RAMEY € LUBOV, INC.
352 SARATOGA AVE. NW 357 4TH ST. NW g Y e B 2 356 MOHAWK AVE. NW, ¢y SHED 4944 4TH ST. NW
43-08637 (RES) 3 43-07138 (RES) « R = eI 43-04897 (RES)  prick 3 S L 43-06103 (RES) ..o
LOT.79 LOT 78 X | ) i | 3 LOT 76 HOUSE 5. LOT 77
MMMME \ 1 S1 - B Sossrersseini2:
- o \ s Masdaesad R I A
R e R L Ce oo
- B N 25! ‘ 225", ! WWW/WE
EX.ROW | EX.ROW /| - D48" E
1
SEE SHEET P.26 FOR 3
1100 MOHAWK AVENUE NW WATERMAIN :
1095
1090
1085
EX. GROUND ALONG R
BL CONST. 4TH STREET NW WATERMAIN S
EX. 6" WM (TBA) (MOHAWK) e
w080 —
________ PR. 6" WM (MOHAWK)
———————————— 2
—————— NN
n| O
1075 <y
20’
DEFLECT
+40'
1070 STA 7006+61.90 EX. GROUND ELEV 1081.435
INV. 8" SAN (SURVEY)=1064.41
PR. 8" WM (317') ALONG (8" WM OVER 8" SAN WITH 10.55' VERT. CLR.)
BL CONST. 4TH STREET NW WATERMAIN
1065 ‘
\8“ SAN
1060
™~ Yo} o~ (eal O o [e)] o (@} < on ()} N
[\ D < a ) — n — [} m — o0 (@)
7 L [t} [t} ~ ) o0 o o o i - o
N~ ~ ~ ~ ~ ~ ~ ~ ~ e} o0 0 0!
o o o (@} o o o (@) o o o (@)
105@ — — — — — — — — — — — —
7004 7005 7006 7007

1100

1095

1090

1085

1080

1075

1070

1065

1060

1055

HORIZONTAL
SCALE IN FEET

40

20

10

WATER WORK PLAN & PROFILE - 4TH STREET NW (TR-1446)

STA 7004+00.00 TO STA 7007+16.49

DESIGN AG

ENCY

| I

DESIGNER
TE

W

REVIEWER
WLC 05-31-24

PROJECT ID

N/A

SHEET
p.37 |

TOTAL
40




PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)

MODEL: UP801 PAPERSIZE: 17x11 (in.) DATE: 2024-05-31 TIME: 4:16:27 PM USER: william.croxton
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SEE SHEET P.27 FOR
AURORA STREET NW WATERMAIN

LESTER J. & KATHY A. OMICINSKI 30" 30'
5048 AURORA ST. NW 15Ty EX. ROW EX. ROW
4302285 (RES)~n  FRAME / : ey
LOT 251 HOUSE /7= 24 M
R ) 5%%
! s
15sSTY. RICKY KENDRICK TRACY R. MCLAUGHLIN
FRAME y 5053 AURORA ST. NW <<\A 157 FROMM AVE. NW
IS HOUSE 43-03771 (RES) 43-06627 (RES)
Leak LAYNE% One *@% LOT 241 <\A LOT 240
5040 AURORA ST. NW %% }‘ 1-6"PLUG (ABANDON TO SOUTH) f \y@y
43-05057 (RES) / T " (5'+ SOUTH OF PR. BEND) 95
LOT 2504 / }E SAS,»\;‘E O;y’” T ' STA 8000+77.88, 2.12" LT. %%
4 HOUSE 2l EX. 6" VALVE (TBA) 1-6"45° BEND o
/ STA 800+16.15, 16.57" LT STA 8000+80.00 \y
,’ o " END PR. 6" WM 1.5.5TY.
BEGIN PR. 6" WM (AT TEE) 5 X ! (TIE INTO EX. 6" W) FRAME y
(g 1-6X6"TEE 520 ol 1-67 CUTIN SLEEVE . HOUSE Vy
L VY %) :
1- 6" GATE VALVE (FROMM TO NORTH) FCN R STA 800+71.77, 16.56'LT. L
STA 8000+00.00, STA 3004+03.31 7 7AGES ulNG 4 . V= <<<<¢9>
|STA 304+21.76, 9.52' RT. L0 L \ <
/ ASPH \\ET{_;BO O S~ \
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43-07810 (RES) o HE ~— S ~
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W@%Oﬁ \y ) :gLJ;_ | /cog”G \\ - <
i\;ﬁ « conc. o iff $
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\__4%4._ L 05 W -
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5028 AURORA ST. NW >\%, | & O%%V
43-03832 (RES) @ T 15Ty, P
LOT 248 o ! LooY y? .
HOUSE f T
1.5-STY. =
BRICK YQ A @A GARAGE v\y
KA HOUSE v

L

1100 1100
1095 1095
1090 1090
EX. GROUND ALONG
BL CONST. FROMM AVENUE NW WATERMAIN
1085 1085
STA 8000+19.54 , EX. GROUND ELEV 1080.361 PR. 6' WM (85') ALONG
DEPTH 4" GAS (ESTIMATED)=3' 4" GAS BL CONST. FROMM AVENUE NW WATERMAIN
(6" WM UNDER 4" GAS WITH 1.5' VERT. CLR )
1080 S S A 1080
I 12" cpp
4" GAS T
STA 8000+10.52, EX. GROUND ELEV 1080.609
1075 INV. 8" SAN (SURVEY)=1070.996 o < 1075
(6" WM OVER 8" SAN WITH 3.2' VERT. CLR.) —_| EX. 6" WM (FROMM)
. DEFLECT
Y Y 60" STA 8000+30.02 , EX. GROUND ELEV 1079.940
1070 * INV. 12" CPP (SURVEY)=1077.054 1070
(6" WM UNDER 12" CPP WITH 1.87' VERT. CLR.)
EX. 6" WM (TBA) (AURORA)
8" SAN
1065 24" CPP _ \ 1065
STA 3008+76.51, EX. GROUND ELEV 1080.371 8 SAN
INV. 8" SAN (SURVEY)=1065.427
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
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DATE: 2024-05-31 TIME: 4:16:27 PM USER:

MODEL: Sheet PAPERSIZE: 17x11 (in.)

ESTABLISHED GRADE

ESTABLISHED GRADE

NORMAL
COVER

1/32 BEND 1/32 BEND 5-1/4" MUELLER CENTURION
ANCHOR ANCHOR (A423) AWWA TYPE
@
=z
= UNDISTURBED EARTH OR
STAONFE;ASE? o STANDARD BULLRESS g
STANDARD ANCHOR - i T
o o " DLP. 5 —
E - [ 6" DIP. CLASS 52 PIPE (CUT TO LENGTH) )
“ﬁ Water Line LN
== e o
= ‘:W8" Mimimum L "
ESTABLISHED GRADE :/\7—;/6 GATE VALVE, M.J., W/BOX O
El RN RN NN [m] <
Sewer Line i == i‘og g\ APPROX. 84' WITH 12’ LENGTHS & APPROX.‘HZ WITH 16" LENGTHS ‘:«‘) §§ :\/1 l_
SECTION =83 ~|88 ‘77’/ANCHOR\NG TEE, F-1217 ~
Ll | j 2
18" MIN.A \WATER MAIN T
- O
(@l |
L —
APPROX. 60" WITH 12' LENGTHS & APPROX. 80" WITH 16" LENGTHS /ESTABUSHED GRADE O Z
NOTES: B2 2 L OVNE RNV INS NN AN —
NOTES: ~
1. IF JOINT ON WATER MAIN IS WITHIN LIMITS OF SEWER TRENCH, INSTALL MECHANICAL BELL JOINT CLAMP. wn 2
1. HYDRANT SETTINGS CONSIST OF HYDRANT, VALVE, VALVE BOX, FITTINGS AND MATERIALS SHOWN OR SPECIFIED e T
2. IF CLEARANCE IS LESS THAN 18" WHICH ARE NEEDED FOR PROPER INSTALLATION. =0
—FOR STORM SEWERS, CONCRETE ENCASE THE STORM SEWER PIPE, 6 FT. ON EACH SIDE OF WATER MAIN. 2. SEE SPECIFICATIONS FOR MORE INFORMATION ABOUT MATERIALS, SETTING HYDRANTS AND DRAINAGE REQUIREMENTS. |<_: <
-
— FOR SANITARY SEWERS, REPLACE THE SANITARY SEWER PIPE WITH PVC €900 PIPE, 10 FT. ON EACH SIDE OF 3. IF RESTRAINED JOINT FITTINGS CANNOT BE USED, (2) TIE RODS AND (4) EYE BOLTS WITH NUTS AND WASHERS L [a W
WATER MAIN. APPROVED COUPLINGS SHALL BE USED TO TIE ONTO THE EXISTING SEWER MUST BE USED. ()] wl
COST FOR THE ABOVE SHALL BE INCLUDED IN THE UNIT PRICES BID FOR ALL ITEMS IN THIS PROPOSAL. 4. FIGURES SUCH AS F—1217 INDICATE CLOW CORPORATION STYLES. USE THIS BRAND OR APPROVED EQUAL. ?é o
3. IN NO CASE SHALL THE SEWER PIPE CONTACT ANY WATER MAIN, SERVICE LINE, OR APPURTENANCE. 5. ALL HYDRANTS ARE TO BE INSTALLED WITH THE PUMPER NOZZLE FACING THE STREET. (@) Z
VERTICAL WATER MAIN CLEARANCE WATER MAIN CROSSING STORM DRAIN HYDRANT CONNECTION 2
o
(c186) (c187) (C70) w o
=
SECTION A—A ) | o [N vert. Thrust Block A", &
SECTION A=A = ( — [ size per table below WATER MAIN T
- ~ |
A LK
oW (Min.) \//zi\//z e ANCHORING TEE 9
p RY »
Ji N 6" D.I.P CLASS 52 PIPE L
N o e CUT TO LENGTH I
2 8 R
2| f B Step thrust block if necessor}%E//X//\\ | >
= 7 = to obtain horizontal bearing. //>< | HYDRANT o
0 < é‘g Undisturbed \>//\§\/ _ BARREL oc
< s Earth IS, NYE ]
AT v s R S I K 0 fuon — L
Undisturbed  soil NN L i RS NN SANSANTS KL 12" "
(‘See Note 1‘) TRORR RIRKK ' Size per.tab\e below Y VoL ) x >\<//\\/ oyt 12 O el o
Undisturbed soil g - \\///\\\ i i
- (See Note 1) = 1 . A )4 Y Undisturoed 6" M.J. GATE VALVE AND BOX
— 95 o
SECTION A—A 82 ] jz O Vert. Thrust Block 'B", PLAN
=la - N o A\ N -
2 . g SO size per "Horizontal
7 L2 o - 2 4 . Thrust Blocks” detail
\\\\/\\>\>\\>\>\\\\\\\\\»\\\/\\>\\>/\\>,\\>»\Q\>f\\>/\\//®\\
PLAN Undisturbed o \,
— Earth 4-1/2" NOZZLE .
SIZE DEGREE OF BEND i /54/4 C.l. HYDRANT
OF 7 7 g - SIZE DEGREE OF BEND o
R 22 % 75 30 i [
FINISH GRADE
PIPE L H L H L H L H OF A 20 % 45" BACK of CONCRETE CURB ;‘ A
6" 16 8 16 10 [ 24 | 14 | 32 | 18 PIPE W H vy L W H vy L W H [V (e P
8" 16 10 21 14 31 18 44 24 5" 12 48 18 02 | 15 43 36 | 05 | 28 55 24 | 08
12 21 16 52 20 | 48 26 66 36 8" 12 63 24 | 04 | 18 57 | 34 [ 07 | 36 57 33 | 1.4 T
16" 29 20 | 42 28 66 34 | 90 46 12" | 20 54 36 | 08 | 37 62 37 | 1.7 | 48 62 51 3.1 N
20" | 57 | 2% | 50 | 36 | 73 | 48 | 107 | 60 16" | 3 65 | 38 | 16 | 55 65 | 39 | 30 | 65 65 65 | 56 ol vaLve Box |l
247 | 46 | 28 | 64 | 40 | 95 | 54 | 128 | 72 20" [ 40 | 56 | 50 | o4 [ 57 | 6 | 59 | 48 | 82 | 74 | 68 | 88 W/COVER 3 PIECE e
24" | 48 60 60 35 | 67 72 66 | 6.9 91 91 72 [ 12.7 'SCREW TYPE\
@
NOTES: P z I 1
| >
1. PIPE, BOLTS, NUTS, AND FITTINGS SHALL BE WRAPPED WITH POLYETHYLENE FILM TO PROTECT CORROSION AND ~|6” catE_ )l ‘ I B I
NOTES: CONCRETE ADHESION. VALVE FILL WITH 1 CUBIC
: é%Q/YARD OF STONE L I
1. THRUST BLOCKS SHALL BE PLACED AGAINST UNDISTURBED SOIL. WHERE IT IS NOT POSSIBLE, THE FILL BETWEEN 2. THRUST BLOCKS TO BE CENTERED ON BEND HORIZONTALLY
THE BEARING SURFACE AND UNDISTURBED SOIL MUST BE COMPACTED TO AT LEAST 90% STANDARD PROCTOR o S
DENSITY. 3. THRUST BLOCK "A” SHALL BE OFF CENTERED ON BEND VERTICALLY TO SHIFT THE MAJORITY OF THE BLOCK ABOVE ; — FIF
THE FITTING. A INpeSa ESENE
2. PIPE, BOLTS, NUTS, AND FITTINGS SHALL BE WRAPPED WITH POLYETHYLENE FILM TO PROTECT CORROSION AND
CONCRETE ADHESION. 4, ALL JOINTS TO BE MEGALUGGED. SO TEW
REVIEWER
3. ALL JOINTS TO BE MEGALUGGED. 5. CONCRETE THRUST BLOCKS TO BE PLACED ON ALL VERTICAL BENDS. (POURED IN PLACE, CLASS C) PROFILE
e WLC 05-31-24
PROJECT ID
HORIZONTAL THRUST BLOCKS CONCRETE THRUST BLOCKS FOR VERTICAL BENDS ON WATER MAINS HYDRANT SETTING N/A
(C130) (C147) (c71) SHEET TOTAL
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PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
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MODEL: Sheet PAPERSIZE: 17x11 (in.)

ROADWAY BOX, HEAVY
DUTY, R144 COMPLETE

R/W

(SEE NOTE 3 BELOW)
CURB SIDEWALK
ROADWAY S —
3-6" MINIMUM
50" MAXIMUM
VARIABLE 't
CORPORATION STOP
(SEE NOTE 1 AND 2 BELOW)
HDPE TUBING, CTS
PE4710
PIPING FROM CURB VALVE TO
\BLOCK SERVICE LINE PER BUILDING AND CONNECTION TO
CANTON WATER DEPARTMENT'S CURB VALVE BY OTHERS.
DIRECTION CURB VALVE,
DISTRIBUTION MAIN MCcDONALD 761000 OR MUELLER B-25209N
LOCATION VARIES (SEE NOTE 5 BELOW)

(POINT OF DELIVERY TO CUSTOMER)

NOTES:
1.) A 1" SERVICE ON A 6" OR 8" MAIN SHALL CONSIST OF A 3/4" TAP WITH A 3/4" X 1" CORP.

2.) CORPORATION STOP AND ASSEMBLY SHALL BE AS FOLLOWS:

— 3/4" X 1" CORP. STOP ON DIP (6" AND 8" MAINS): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A COMPRESSION
CONNECTION.

— 3/4” X 1" CORP. STOP ON PVC C909 (8" AND 8" MAINS): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A
COMPRESSION CONNECTION AND A FORD, STAINLESS STEEL, EPOXY COATED TAPPING SADDLE (FC202 STYLE).

— 1" CORP. STOP ON DIP (MAINS 12" AND UP): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A COMPRESSION
CONNECTION.

— 1" CORP. STOP ON PVC €909 (MAINS 12" AND UP): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A COMPRESSION
CONNECTION AND A FORD, STAINLESS STEEL, EPOXY COATED TAPPING SADDLE (FC202 STYLE).

— 11/2" CORP. STOP (ALL MAIN SIZES): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A COMPRESSION CONNECTION
AND A FORD, STAINLESS STEEL, EPOXY COATED TAPPING SADDLE (FC202 STYLE).

- 11/2" X 2" CORP. STOP (ALL MAIN SIZES): INSTALL AT THE 2:00 POSITION, A MUELLER B-25008 CORPORATION STOP WITH A COMPRESSION
CONNECTION AND A FORD, STAINLESS STEEL, EPOXY COATED TAPPING SADDLE (FC202 STYLE).

3.) A SERVICE CLAMP MUST BE USED WHEN THE MAIN SIZE IS 2 INCH OR SMALLER.

4.) HEAVY DUTY VALVE BOXES, COMPLETE, MUST BE USED IN PLACE OF ROADWAY BOXES WHEN THE CURB VALVE IS LOCATED IN ROADWAYS OR
ASPHALT DRIVES.

5.) WHEN CONNECTING A NEW 1" SERVICE TO AN EXISTING 3/4" SERVICE, THE CURB VALVE SIZE SHALL BE A 1" X 3/4" REDUCING CURB VALVE.
6.) BRASS REDUCING BUSHINGS OR SWIVEL ELLS WILL NOT BE ALLOWED.
7.) APPROVED EQUALS MAY BE USED IN PLACE OF SPECIFIED ITEMS.

TYPICAL WATER SERVICE
(C94)

SEE ROADWAY TYPICAL SECTIONS FOR EXISTING AND PROPOSED PAVEMENT BUILDUPS AND STATION LIMITS FOR PLANING &
RESURFACING.

# SEE SHEET _P.4 (TYPICAL SECTIONS) FOR PAY LIMITS AND PARTICIPATION SPLITS OF ASPHALT ASSOCIATED WITH

PLANING & RESURFACING BETWEEN CANTON WATER DEPARTMENT (CWD) AND PERRY TOWNSHIP.

PLANING & RESURFACING AREAS (TYP.)

—— # ITEM 254 — PAVEMENT PLANING, ASPHALT CONCRETE (27)
— # ITEM 441—ACSC, TYPE 1, (448), PG64—22 (27)

# ITEM 407—NON—-TRACKING TACK COAT
(0.085 GAL/SY)

ITEM 301—ASPHALT CONCRETE BASE (6”)
NOTE 2 F\TEM 304—AGGREGATE BASE (4”)

i N
EXISTING

TRENCH WIDTH AS

PAVEMENT DEFINED
Ti GRANULAR BACKFILL
ACSC=ASPHALT CONCRETE MATERIAL

(IF REQUIRED)
(703.11 OR 304)

SURFACE COURSE

ACIC=ASPHALT CONCRETE
INTERMEDIATE COURSE BEDDING
STRUCTURAL

BACKFILL 703.11

T =TT T
12" MAX 127 MAX
NOTES: ‘
1. NO FOUNDRY SAND OR SLAG IS PERMITTED. ALTERNATE BACKFILL MATERIAL PERMITTED ONLY IF APPROVED BY CITY

ENGINEER.

2. SAW CUT EXISTING PAVEMENT, SEAL JOINT PER ODOT ITEM 423 — CRACK SEALING, TYPE IV. INCLUDE COST IN BID
PRICE FOR THE PROPOSED PAVEMENT.

3. IF ADJACENT PAVEMENT IS DAMAGED OR UNDERMINED DURING CONSTRUCTION, ADDITIONAL PAVEMENT SHALL BE SAW
CUT AND REMOVED OR MILLED IN ORDER TO PROVIDE A SOUND PAVEMENT EDGE AT NO ADDITIONAL COST TO THE
PROJECT.

4. IN THE EVENT THAT THE SAW CUT WOULD LIE WITHIN 3 FEET OF THE EDGE OF PAVEMENT OR FACE OF CURB, THE
PAVEMENT REPLACEMENT SHALL EXTEND TO THE EDGE OF PAVEMENT OF FACE OF CURB.

PAY LIMITS — TRENCH & ROADWAY DETAIL FOR D.IL.P.
(C175)

EXTEND WIRE TO 12"
ABOVE GROUND

AND COIL TO FIT
INSIDE VALVE BOX

STRIP
INSULATION

TRACER WIRE:

TRACER WIRE AT VALVE BOX DETAIL
(c401)

WATER WORK DETAILS (2 OF 2)
PERRY HEIGHTS WATER MAIN REPLACEMENT - PHASE 2 (TAG 650)
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Appendix D

Title VI Requirements

The City of Canton, in accordance with the provisions of Title VI of the Civil Rights Act of 1964
(78 Stat.252, 42 U.S.C. 88 2000d to 2000d-4) and the Regulations, hereby notifies all bidders
that it will affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to submit bids in
response to this invitation and will not be discriminated against on the grounds of race, color, or
national origin in consideration for an award.

No person in the United States shall, on the grounds of race, color, or national origin, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under any program or activity, for which the Recipient receives Federal
financial assistance from DOT, including the City of Canton.

Please also review Appendix A, Appendix C, Appendix D and Appendix E of the Standard
Assurances which are included in the following pages.



APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor™) agrees as follows:

Compliance with Regulations: The contractor (hereinafter includes consultants) will
comply with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the
U.S. Department of Transportation, The City of Canton, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not participate
directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part21.
{Include City of Canton specific program requirements.]

Solicitations for Subcontracts, Including Procurements of Materials and Equipment:
In all solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential subcontractor or
supplier will be notified by the contractor of the contractor's obligations under this contract and the Acts and the
Regulations relative to Non-discrimination on the grounds of race, color, or national origin. {Include City of
Canton specific program requirements.]

4, Information and Reports: The contractor will provide all information and reports required by the
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or The City of Canton) to be
pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor will so
certify to the Recipient or The City of Canton), as appropriate, and will set forth what efforts it has made to obtain the
information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the
None discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or The
City of Canton may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment, unless exempt by
the Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect to any
subcontract or procurement as the Recipient or The City of Canton may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is
threatened with litigation by a subcontractor, or supplier because of such direction, the contractor may request the
Recipient to enter into any litigation to protect the interests of the Recipient. In addition, the contractor may
request the United States to enter into the litigation to protect the interests of the United States.




APPENDIX C

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED
UNDER THE ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the (Title of Recipient) pursuant to the provisions of Assurance 7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives , successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

1. Inthe event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for
which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate
such facilities and services in compliance with all requirements imposed by the
Acts and Regulations (as may be amended) such that no person on the grounds of
race, color, or national origin, will be excluded from participation in, denied the
benefits of, or be otherwise subjected to discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Non-discrimination covenants, (Title of Recipient) will have the right to terminate the (lease,
license, permit, etc.) and to enter, re-enter, and repossess said lands and facilities thereon,
and hold the same as if the (lease, license, permit, etc.) had never been made or issued.*

C. W.ith respect to a deed, in the event of breach of any of the above Non-discrimination
covenants, the (Title of Recipient) will have the right to enter or re-enter the lands and
facilities thereon, and the above described lands and facilities will there upon revert to and
vest in and become the absolute property of the (Title of Recipient) and its assigns.™

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title VI.)



APPENDIX D

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY
ACQUIRED UNDER THE ACTIVITY, FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar
instruments/agreements entered into by (Title of Recipient) pursuant to the provisions of
Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a
covenant running with the land™) that (1) no person on the ground of race, color, or
national origin, will be excluded from participation in, denied the benefits of, or be
otherwise subjected to discrimination in the use of said facilities, (2) that in the
construction of any improvements on, over, or under such land, and the furnishing of
services thereon, no person on the ground of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or otherwise be subjected to
discrimination, (3) that the (grantee, licensee, lessee, permittee, etc.) will use the
premises in compliance with all other requirements imposed by or pursuant to the Acts
and Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Non- discrimination covenants, (Title of Recipient) will have the right to terminate the
(license, permit, etc., as appropriate) and to enter or re-enter and repossess said land and
the facilities thereon, and hold the same as if said (license, permit, etc., as appropriate)
had never been made or issued.*

C. With respect to deeds, in the event of breach of any of the above Non-discrimination
covenants, (Title of Recipient) will there upon revert to and vest in and become the

absolute property of (Title of Recipient) and its assigns.*

(*Reverter clause and related language to be used only when it is determined that such a clause
IS necessary to make clear the purpose of Title VI.)



APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following non-discrimination
statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title V1 of the Civil Rights Act of 1964 (42 U.S.C. 8 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR

Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. 8 4601), (prohibits unfair treatment of persons displaced or whose property has

been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination

on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. §794 et seq.), as

amended, (prohibits discrimination on the basis of disability); and 49 CFR Part

27,

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),

(prohibits discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage
and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms "programs or activities" to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

Titles Il and 111 of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42
U.S.C. 88 12131 - 12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. §

47123) (prohibits discrimination on the basis of race, color, national origin, and

sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high
and adverse human health or environmental effects on minority and low-income populations;
Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

Title 1X of the Education Amendments of 1972, as amended, which prohibits you

from discriminating because of sex in education programs or activities (20 U.S.C.

1681 etseq).



CANTON TITLE VI COMPLAINT PROCEDURE
. FILING ACOMPLAINT

Complaint Procedure - Any person who believes that he or she as a member of a protected
class, has been discriminated against based on race, color, national origin, gender, age, disability,
religion, low income status, or Limited English Proficiency (LEP) in violation of Title VI of the
Civil Rights Act of 1964, as amended and its related statutes, regulations and directives, Section
504 of the Vocational Rehabilitation Act of 1973, Americans with Disabilities Act of 1990, as
amended, the Civil Rights Restoration Act of 1987, as amended, and any other Federal
nondiscrimination statute may submit a complaint. A complaint may also be submitted by a
representative on behalf of such a person.

It is the policy of the City to conduct a prompt and impartial investigation of all allegations of
discrimination and to take prompt effective corrective action when a claim of discrimination is
substantiated.

No one may intimidate, threaten, coerce or engage in other discriminatory conduct against
anyone because they have taken action or participated in an action to secure rights protected by
the civil rights laws. Any individual alleging such harassment or intimidation may submit a
complaint by following the procedure printed below.

Any individual who feels that he or she has been discriminated against may submit a written or
verbal complaint to the designated Title VI Coordinator. A complaint must include the name,
address and telephone number of the individual making the complaint (complainant) and a brief
description of the alleged discriminatory conduct including the date of harm. An individual
submitting a complaint alleging discrimination may include any relevant evidence, including the
names of witnesses and supporting documentation.

Complaints should be directed to the Title VI Coordinator:

Andrea Perry

Director of Public Safety

218 Cleveland Ave S.W., 8" floor
Canton, Ohio 44702

Phone - 330-438-4303

Email — andrea.perry@cantonohio.gov

Within 60 days of the receipt of the complaint the City will conduct an investigation of the
allegation based on the information provided and issue a written report of its findings to the
complainant. The City will try to obtain an informal voluntary resolution to all complaints at the
lowest level possible.


mailto:fonda.williams@cantonohio.gov

A complainant’s identity shall be kept confidential except to the extent necessary to conduct an
investigation. All complaints shall be kept confidential.

These procedures do not deny the right of any individual to file a formal complaint with any
government agency or affect an individual’s right to seek private counsel for any complaint
alleging discrimination.

Complaints may also be filed with the following government agencies:

Ohio Department of Transportation
Office of Equal Opportunity

1980 West Broad Street

MS: 3270

Columbus, OH 43223

The U.S. Department of Transportation
1200 New Jersey Avenue, SE
Washington, DC 20590

Ohio Civil Rights Commission
Central Office

Rhodes State Office Tower

30 East Broad Street, 5th floor
Columbus, OH 43215
614-466-2785

Ohio Civil Rights Commission

Akron Regional Office

Bradley S. S. Dunn, Regional Director
Akron Government Bldg.

161 S. High Street, Suite 205

Akron, OH 44308

(330) 643-3100

Link to filing a complaint online with the Ohio Civil Rights Commission:

https://crc.ohio.gov/FilingaCharge/ChargeFilingProcedure.aspx




Il. COMPLAINT PROCESSING
The Title VI Coordinator will review the complaint upon receipt to ensure that all required
information is provided, the complaint meets the filing deadline date which is 180 days from the
date the alleged discriminatory act occurred, and falls within the jurisdiction of the City.

The Title VI Coordinator will then investigate the complaint. If the complaint is against the City
then the Mayor’s office or their designee will investigate the complaint. Additionally, a copy of
the complaint will be forwarded to the City Law Director.

If the complaint warrants a full investigation, the Complainant will be notified in writing by
certified mail. This notice will name the investigator and/or investigating agency.

The party alleged to have acted in a discriminatory manner will also be notified by certified mail
as of the complaint. This letter will also include the investigator’s name and will request that this
party be available for an interview.

Any comments or recommendations from legal counsel will be reviewed by the Title VI
Coordinator, Director of Public Service and Mayor’s office.

Once the City has investigated the report findings, the City will adopt a final resolution.
All parties associated with the complaint will be properly notified of the outcome of the City’s
investigative report.

If the complainant is not satisfied with the results of the investigation of the alleged
discriminatory practice(s), she/he shall be advised of their right to appeal the City’s decision.

Appeals must be filed within 180 days after the City’s final resolution. Unless new facts not
previously considered come to light, reconsideration of the City’s determination will not be
available.

The foregoing complaint resolution procedure will be implemented in accordance with the
Department of Justice guidance manual entitled “Investigation Procedures Manual for the
Investigation and Resolution of Complaints Alleging Violations of Title VI and Other
Nondiscrimination Statues,” available online at:

http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf



http://www.justice.gov/crt/about/cor/Pubs/manuals/complain.pdf

Title VI Complaint Filing

Complaints filed with the City of
Canton, Ohio based on violations of

Title V1 of the Civil Rights Act of 1964,

must include the following information:
- Name of Complainant

- Date of Complaint

- Address of Complainant

- Name of Agency / Department
Accused of Discriminatory Practices

- Address of Agency

- Telephone Number of Complainant

- Name of Individual Accused of
Discriminatory Practices

- Date of Alleged Discrimination

- Description of Alleged Discrimination
(see below)

11. Alleged Discrimination - If your complaint is in regard to discrimination in the
delivery of services or discrimination that involved the treatment of you by others
by the agency or department indicated above, please indicate below the basis on
which you believe these discriminatory actions were taken.

- Race / Color / Religion

- National Origin

- Age - Sex, Gender

- Disability - Income Status

- Explanation of Alleged Discrimination - Please explain as clearly aspossible
what happened.

Provide the name(s) of witness(s) and others involved in the alleged discrimination.
(Attach additional sheets if necessary and provide a copy of written material
pertaining to your case.)

- Signature of Complainant - Date of Complaint

M. ENVIRONMENTAL JUSTICE

In accordance with Title VI of the Civil Rights Act of 1964, each Federal agency shall ensure
that all programs or activities receiving Federal financial assistance that affect human health or
the environment do not directly, or through other arrangements, use criteria, methods, or
practices that discriminate on the basis of race, color, or national origin. Part of Title VI reads,
“No person in the United States shall, on the ground of race, color, or national origin beexcluded



from participation in, be denied the benefits of, or be subject to discrimination under any
program or activity receiving Federal financial assistance.”

The three fundamental environmental justice (EJ) principles are:

- To avoid, minimize, or mitigate disproportionately high and adverse human health and
environmental effects, including social and economic effects, on minority populations andlow-
income populations;

- To ensure the full and fair participation by all potentially affected communities inthe
transportation decision-making process; and

- To prevent the denial of, reduction in, or significant delay in the receipt of benefits by minority
populations and low-income populations.

The City of Canton is committed to these three environmental justice principles in all work that
the City performs.

V. ADMINISTRATION - WORK PLAN

Pursuant to 23 CFR 200, the City of Canton has designated a Title VI Coordinator who is
responsible for initiating, monitoring, and ensuring the City’s compliance with Title VI
requirements for the following work plan:

- Administer, coordinate and Implement the Title VI Program plan and distribute internally and
externally via website and update annually as required.

- Ensure that Assurances are being used in contracts for federal projects.

- Attend Title VI training.

- Collect public involvement data.

- Review written Title VI complaints and ensure every effort is made to resolve complaints
informally at the local or regional level and review and update the City’s Title VI plan and
procedures as required.

- Implement a plan that provides training to City Staff on the basic requirements of the Title VI
implementation plan.

Title VI Coordinator:

Andrea Perry

Director of Public Safety

218 Cleveland Avenue, S.W., 8" floor
Canton, Ohio 44702

Phone — 330-438-4303

Email - andrea.perry@cantonohio.gov
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V. LIMITED ENGLISH PROFICIENCY (LEP) POLICY

On August 11, 2000, the President signed an executive order, Executive Order 13166: Improving
Access to Service for Persons with Limited English Proficiency (LEP), to clarify Title VI of the
Civil Rights Act of 1964. It has as its purpose, to ensure meaningful access to programs and
services to otherwise eligible persons who are not proficient in the English language. In addition,
The US Department of Transportation published Policy Guidance Concerning Recipients’
responsibilities to Limited English Proficient Person in the December 14, 2005 Federal Register.

This guidance outlines the following four factors that the City uses to access the LEP populations
in Canton.

1 The number and proportion of LEP persons eligible to be served or likely to be encountered by
the City.

2. The frequency with which LEP individuals come into contact with the program, activityor
service.

3. The nature and importance of the program, activity, or service provided by the program.

4. The resources available to the City and costs.

Summary of the four factor analysis

Factor 1- The number and proportion of LEP persons eligible to be served or likely to be
encountered by the City can only be estimated until the actual number of persons who can speak
English less than “very well” are documented as needing assistance by City Staff . With this Title
VI Plan being in early development stages and considered a document that may need regular
updates, US Census Bureau information is being used at this time. The total population is
provided below to shown general distribution of race and ethnicity in the community. The
estimated number of persons that may not speak English “very well” is following in the US
Census Bureau 2006-2010 American Community Survey.

The U.S. Census Bureau provides statistics from 2010 for the City of Canton as follows:

Total population = 74,451

Population by Ethnicity:

Hispanic or Latino = 1,805 Non Hispanic or Latino = 72,646

Population by Race:

White = 53,150 African American = 16,854, Asian = 193, American Indiana or Alaska Native =
372,

Native Hawaiian and Pacific Islander = 0, Other = 431, Identified by two or more = 3,451.

The US Census Bureau 2006-2010 American Community Survey 5-Year Estimates under
SELECTED SOCIAL CHARACTERISTICS estimates the number of people in Canton who
speak a language other than English to be 2,945 with those speaking English less than “very
well” estimated at 1.0% or approximately 983 individuals who may be considered limited in
English proficiency.



Factor 1(continued)-

According to the census numbers above there may be up to 983 individuals who live in the City
of Canton that may be considered as LEP. Based on actual contact between City Staff and the
community there have been very few requests from anyone in the service area asking the City to
provide language translation services. Therefore, the LEP population is probably even less than
the estimate shown above.

Factor 2- The frequency with which LEP individuals come into contact with the program,
activity or service:

Due to the infrequent requests for translation services, there appears to be a minimal need for
translation services from the City. This may be attributed to the high percentage of younger
people (87.6% for ages up to 17) who are available as family members for translation services.

Factor 3. The nature and importance of the program, activity, or service provided by the
program:

If at any time a LEP individual requests translation services that are considered important such
that denial or delay of access or services or information could have serious or even life-
threatening implications, the City will provide, upon request, services to assist the LEP
population including translation of vital City documents and interpretation services.

Factor 4. The resources available to the City and costs:

The City of Canton currently has several staff members who are bilingual in English and Spanish
and are available to translate requests from the Hispanic population on a day to day basis. The
City also provides many of their outreach services in the predominate languages of the
community, English and Spanish. In addition, certified translation services are available through
LanguageLine Solutions, a telephone translation service that is accessible for phone line
translations services 24 hours a day. These are services the City provides upon request as
discussed in factor 3 above. Page | 12

Summary of LEP Accommodation Plan

- The City of Canton strives to serve its population to the best of its ability and will provide upon
request, services to assist the LEP population including translation of vital documents and
interpretation services deemed necessary to provide meaningful access to City services.

- A U.S. Census Bureau ISpeak card is available as part of this document and on the City’s
webpage and is also available at City Hall located at 414 Main Street. This card allows LEP
individuals to communicate their preferred language to City Staff whereas City Staff may then
access a translation service called LanguageLine, phone number 1-800-752-6096 is availableto
City Staff or other translation services may be used as determined by the City.

- For language translation requests from the Hispanic or Latino community the City has several
staff member who are bilingual and are available to provide translation services on a day to day
basis.

- The City of Canton utilizes a voluntary public involvement survey to collect information
regarding persons affected by proposed projects. The survey permits respondents toremain



anonymous, while voluntarily answering questions regarding their gender, ethnicity, race, age,
sex, disability status, and household income. This voluntary public involvement survey is
available at all public hearings and meetings. Once the survey data has been collected, it will be
reviewed and then the survey will be placed in a file for future reference. In the case enough
surveys are collected over time to show a significant increase in LEP populations, the City may
consider changes to their LEP policy. Completed surveys shall be retained for a period of three
years from the date of the meeting and/or completion of the related project, if applicable. See
Appendix G for a sample of this Survey.

- The City reviews written Title VI complaints and ensures every effort is made to resolve
complaints informally at the local or regional level and review and update the City’s TitleVI
plan and procedures as required.

- Staff for the City will be provided training on the requirements for providing meaningfulaccess
to services for LEP persons. Considering the relatively small size of the City of Canton and
limited financial resources, current training may be limited to web access to this document and
it’s attachments by all City Staff, a log showing the names of all Staff that have been made aware
of this document (sign off that they have read the document) and require that all new employees
receive the same training.



Signature Page
Perry Heights Watermain Replacement — Phase 2 — TAG 650
To the Director of Public Service of the City of Canton:
The undersigned, having carefully examined the complete invitation to bid, herewith proposes to
furnish all of the goods and/or services contained within the bid for Perry Heights Watermain
Replacement — Phase 2 — TAG 650 in accordance with all specifications on file to the

satisfaction of the Director of Public Service of said City.

The bidder hereby agrees that the Director of Public Service has the right to reject any and all
bids and to accept the bid(s) deemed most beneficial to the City of Canton.

The bidder herewith encloses a (Bid Bond,
Certified/Cashier's Check) in the sum of $ dollars made payable to the CITY OF
CANTON as a guaranty that if awarded the contract will enter

into contract therefore, within the prescribed time of ten (10) days from the date of service of
notice of award, otherwise such bond or checks shall become the property of said City.

The bidder acknowledges receipt of Addenda Numbers:

SIGNATURE OF BIDDER:

NOTE: If bidder is a corporation, set forth the legal name of the corporation, together with the
signature of the officer or officers authorized to sign contracts on behalf of the
corporation. If bidder is a partnership, set forth the name of the firm, together with the
signature of the partner or partners authorized to sign contracts on behalf of the
partnership.

Please have this page Notarized.



Proposal Page
We (I), the above signed hereby propose to furnish the following article(s) and/or service(s) at the price(s) and terms stated subject to all instructions,
conditions, specifications, and all attachments hereto. We (I) have read all attachments including the specifications and fully understand what is
required.

BASE BID - Perry Heights Watermain Replacement — Phase 2 — TAG 650

Bid | ODOT Total Unit
Item Item Description Qty Unit Labor | Material Cost Total Cost
Roadway
1 202 | Pavement Removed 134 SY
2 204 | Subgrade Compaction 167 SY
3 254 Pavement Planing, Asphalt Concrete 19126 SY
4 301 Asphalt Concrete Base, PG64-22 1066 CY
5 304 | Aggregate Base 651 cYy
6 407 | Non-Tracking Tack Coat 1630 GAL
7 441 Asphalt Concrete Surface Course, Type 1, PG64-22 1063 CcYy
8 441 Asphalt Concrete Surface Course, Type 1, PG64-22, Driveways 3 CY
9 452 | Non-Reinforced Concrete Pavement, Class QC1P w/ QA/QC 67 SY
Water Work
10 638 | 6" Water Main, DIP, Class 52, Push-On Joints and Fittings 8455 LF
11 638 | 8" Water Main, DIP, Class 52, Push-On Joints and Fittings 2930 LF
12 638 | 1" Water Service Connection, Complete, Short Side 80 EACH
13 638 | 1" Water Service Connection, Complete, Long Side 75 EACH
14 638 1.5" Water Service Connection, Complete, Short Side 4 EACH
15 638 | 6" Gate Valve 23 EACH
16 638 | 8" Gate Valve 9 EACH
17 638 | 6" 11.25 Degree Bend 9 EACH
18 638 | 6" 22.5 Degree Bend 9 EACH
19 638 | 6" 45 Degree Bend 21 EACH
20 638 | 8" 45 Degree Bend 16 EACH
21 638 | 6" x 6" Cross 2 EACH
22 638 | 8"x 6" Cross 8 EACH
23 638 | 8"x 8" Cross 1 EACH
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24 638 | 6"x6"Tee 3 EACH
25 638 | 8"x6"Tee 3 EACH
26 638 | 6" Cut-in Sleeve 8 EACH
27 638 | 8" Cut-in Sleeve 7 EACH
28 638 | 6" Plug 9 EACH
29 638 | 8" Plug 6 EACH
30 638 | Fire Hydrant Assembly, Complete 18 EACH
31 638 Existing Fire Hydrant Removed 8 EACH
32 638 | Existing Valve Abandoned 35 EACH
Incidentals
33 614 | Maintaining Traffic, Complete 1 LS
34 623 | Construction Layout Stakes and Surveying 1 LS
35 624 | Mobilization 1 LS

Base Bid Price in Figures

Base Bid Price in Words

TOTAL =

Base Bid Prices are for Informational Purposes Only.

Total Unit Prices will govern.
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	Invitation to Bid-Perry Heights Watermain Replacement - Phase 2 (TAG 650)
	A. BIDDER’S PLEDGE AND AGREEMENT
	1. Each Bidder acknowledges that this is a public project involving public funds and that the Owner expects and requires that each successful Bidder adhere to the highest ethical and performance standards.  Each Bidder by submitting a bid pledges and ...

	B. EXAMINATION OF CONTRACT DOCUMENTS AND SITE CONDITIONS AND RELIANCE UPON TECHNICAL DATA
	1. Each Bidder shall have a competent person carefully and diligently review each part of the Contract Documents, including the Divisions of the Specifications and parts of the Drawings that are not directly applicable to the Work on which the Bidder ...
	2. Each Bidder shall have a competent person carefully and diligently inspect and examine the entire site and the surrounding area, including all parts of the site applicable to the Work for which it is submitting its bid, including location, conditio...
	3. The Bidder may rely upon the general accuracy of any technical data identified in the Owner-Contractor Agreement (e.g., any soils exploration reports, soil boring logs, site survey, or abatement reports) in preparing its bid, but such technical dat...
	a. the completeness of such reports and drawings for Bidder’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by the successful Bidder and safety precauti...
	b. any interpretation by the successful Bidder of or conclusion drawn from any technical data or any such other data, interpretations, opinions, or information.  For example, all interpolations and extrapolations of data performed by the Bidder to est...

	4. Each Bidder will be deemed to have actual knowledge of all information provided or discussed at the pre-bid meeting.

	C. OWNER & ENGINEER
	1. The Owner is:
	2. The Design Engineer for the Project is:

	D. PROJECT
	1. The Project and Work for the Project consists of all labor, materials, equipment, and services necessary for construction of the project identified as Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project (“the Project”), all in accordanc...
	2. The Mayor has determined that a Project Labor Agreement (“PLA”) will advance the City’s procurement interest in cost, efficiency, and quality while promoting labor-management stability as well as compliance with applicable legal requirements govern...
	3. A pre-bid conference will be held at NA on NA at NA.

	E. WORK
	1. This Project includes Roadwork, asphalt, gravel, waterwork, and the like as set forth in the Contract Documents.
	2. Alternate No. 1 for this Project is NA.
	3. Alternate No. 2 for this Project is NA.
	4. Only one contract will be issued by the Owner for constructing the Project, the General Contract, which will cover all scopes of work necessary to construct the Project.
	5. The Contractor awarded the General Contract (General Contractor) will be responsible for the performance and coordination of any and all subcontractors and suppliers either directly or indirectly contracted with the General Contractor.
	6. Owner will provide Bidders access to the Project site to conduct such examinations, investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. Bidder shall fill all holes, clean up, and restore the Site to i...

	F. ESTIMATE OF COST
	1. The total estimated construction cost for the Base Bid Work for the Project for which bids are being solicited at this time is $2,310,715.44.
	The estimated cost for Alternate 1 - NA is: $-.
	The estimated cost for Alternate 2 - NA is: $-.

	G. CONTRACT DOCUMENTS
	H. PREPARATION OF BIDS
	1. All bids must be submitted on the "Bid Form” furnished with the Contract Documents.
	2. All blank spaces shall be filled in, in ink or typewritten, in words and figures, and in figures only where no space is provided for words, and signed by the Bidder.  The wording on the Bid Form shall be used without change, alteration, or addition...
	3. Bidders shall note receipt of Addenda on the Bid Form.  If the Bidder fails to acknowledge receipt of each Addendum, the Bid shall be deemed non-responsive, unless the Bid amount clearly and unambiguously reflects receipt of the Addendum or the Add...
	4. Each Bidder shall submit an original of its bid to the Owner.  The Bid Form shall be signed with the name typed or printed below the signature.  A Bid shall not be submitted by facsimile transmission or any other electronic means.  A Bidder that is...
	5. Each Bid shall be enclosed in a sealed opaque envelope with the Bidder's name and the title of the Project printed in the upper left hand corner and addressed as follows:
	6. The completed Bid Form shall be accompanied by the following completed documents:
	a. Pre-Bid Substitution, if any proposed substitutes have been pre-approved. (See Section K, below.)
	b. Bid Guaranty and, if applicable Contract Bond (See Paragraph H.8, below.)
	c. Contractor’s Qualification Statement (See Paragraph I.4, below.)
	d. Contractor’s List of Subcontracted Work Categories (See Paragraph I.5, below.)
	e. A list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price, and if the DBE participation goal has not been met, certification of good faith efforts to meet the DBE participation goal.  (See Section W, be...
	f. The Project Labor Agreement (PLA) Letter of Assent (See Appendix A).
	g. If this project is funded in whole or part by the Ohio Public Works Commission, then certification of agreement and compliance with certain statements and covenants regarding Bidder’s subscription to the State's Equal Employment Opportunity Require...

	7. The Bidder shall take the following precautions in preparing its bid:
	a. Sign the bid and check to ensure all blank spaces have been filled in with requested information and that the specified accompanying documents (listed in Paragraph H.6 above) have been included in a sealed opaque envelope addressed as described in ...
	b. When the Bid Form provides for quoting either an addition or deduction for an Alternate item, indicate whether the sum named is an addition or deduction.  If it is not indicated, it will be conclusively presumed that the amount is a deduction.
	c. When the Bid Form provides for quoting a unit price, the Bidder should quote the unit price as set forth in the Contract Documents as described in Paragraph M.1 below.
	d. When applicable, make sure that the Bid Guaranty is properly executed and signed by:
	e. Make sure that the amount of the Bid Guaranty (if the Bid Guaranty is in the form of a certified check, letter of credit, or cashier's check) is for a specific sum in an amount as instructed in Paragraph H.8.a below.  If the Bid Guaranty is in the ...
	f. Make sure that the appropriate bid package and scope of work is inserted in the correct space on the Bid Guaranty and Contract Bond Form. Failure to include work covered by the bid submitted may make the bid non-responsive.

	8. Bonds and Guarantees
	a. Bid Guaranty:  Bidder shall furnish a Bid Guaranty, as prescribed in Sections 153.54, 153.57, and 153.571 of the Ohio Revised Code, in the form of either:  (1) a bond for the full amount of the bid in the form of the Bid Guaranty and Contract Bond ...
	b. Contract Bond:  The successful Bidder, who, as a Bid Guaranty, submits a certified check, cashier's check, or irrevocable letter of credit in an amount equal to 10% of the bid, shall furnish a Contract Bond in the form included in the Contract Docu...
	c. The bond must be issued by a surety company authorized by the Ohio Department of Insurance to transact business in the State of Ohio and acceptable to the Owner.  The bond must be issued by a surety capable of demonstrating a record of competent un...
	d. All bonds shall be signed by an authorized agent of an acceptable surety and by the Bidder.
	e. Surety bonds shall be supported by credentials showing the Power of Attorney of the agent, a certificate showing the legal right of the Surety Company to do business in the State of Ohio, and a financial statement of the Surety.
	f. The Bid Guaranty, as applicable, shall be in the name of or payable to the order of the Owner.
	g. The name and address of the Surety and the name and address of the Surety's Agent must be typed or printed on each bond.

	9. Permits
	a. Owner has obtained, or will obtain the following permits for the Project, as applicable:
	b. Contractor shall secure and pay for all other permits necessary to complete the Project. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.
	c.  If Contractor intends to work with any pesticides or herbicides to perform the contracted work, the City of Canton requires that Contractor be in possession of an up-to-date and valid Commercial Pesticide Applicator's License from the Ohio Departm...


	I. METHOD OF AWARD
	1. All bids shall remain open for acceptance for sixty (60) days following the day of the bid opening, but the Owner may, in its sole discretion, release any bid and return the Bid Guaranty prior to that date.  The Bid Guaranty shall be subject to for...
	2. The Owner reserves the right to reject any, part of any, or all bids and to waive any informalities and irregularities. The Bidder expressly acknowledges this right of the Owner to reject any or all bids or to reject any incomplete or irregular bid...
	3. Determination of the Lowest and Best Bid.  Subject to the right of the Owner to reject any or all bids, pursuant to the Codified Ordinances of Canton Chapters 105, 182, and 507, the Owner will award the Contract for the Work to the bidder submittin...
	a. Work to be subcontracted. The Bidder must identify all work to be subcontracted. See paragraph I.5 below. All subcontractors are subject to the approval of the Owner based on the criteria set forth in this Section I.
	b. The Bidder's work history.  The Bidder should have a record of consistent customer satisfaction and of consistent completion of projects, including projects that are comparable to or larger and more complex than the Owner's Project, on time and in ...
	c. The Bidder's prior history regarding timeliness of performance, quality of work, the Bidder’s history of filing claims and having claims filed against it, extension requests, fines and penalties imposed and payments thereof, and contract defaults, ...
	d. The Bidder's compliance with federal, state, and local laws, rules, and regulations, including but not limited to the Occupational Safety and Health Act, Ohio Prevailing Wage laws, Davis Bacon, and Ohio ethics laws.
	e. The Bidder's prior experience with similar work on comparable or more complex projects.
	f. The number of years the Bidder has been actively engaged as a contractor in the construction industry.
	g. The Bidder’s recent experience record in the construction industry, including the original contract price for each construction job undertaken by the bidder, the amount of any change orders or cost overruns on each job, the reasons for the change o...
	h. A public entities’ determination, within the previous five years, that the Bidder was not a responsible bidder, the reasons given by the public entity, and the Bidder’s explanation thereof.
	i. The Bidder's financial ability to complete the Contract successfully and on time without resort to its Surety.
	j. Financial responsibility demonstrated by the Bidder and whether Bidder possesses adequate resources and availability of credit, the means and ability to procure insurance and acceptable performance bonds required for the Project and whether any cla...
	k. Any suspension or revocations of any professional license of any director, officer, owner, or managerial employees of the Bidder, to the extent that any work to be performed on this Project is within the field of such licensed profession.
	l. The Bidder's equipment and facilities.
	m. The size and experience of the Bidder's work force and the Bidder’s ability to complete the Contract successfully and on time.
	n. The experience and the continuity of the Bidder’s work force including the project manager and project superintendent’s tenure with the Bidder.
	o. The Bidder's participation in a drug-free workplace program acceptable to the Owner, and the Bidder's record for both resolved and unresolved findings of the Auditor of State for recovery as defined in Section 9.24 of the Ohio Revised Code.
	p. The Owner's prior experience with the Bidder's surety.
	q. The Bidder’s interest in the Project as evidenced by its attendance at any pre-bid meetings or conferences for bidders.
	r. The adequacy, in numbers and experience, of the Bidders’ work force to complete the Contract successfully and on time.
	s. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	4. Qualifications Statement.  Each Bidder will submit with its bid a completed Contractor Qualifications Statement, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information as the Owner ...
	5. List of Subcontracted Work Categories. Each Bidder will submit with its bid a completed list of Subcontracted Work Categories, which is included with the Contract Documents, and thereafter provide the Owner promptly with such additional information...
	6. Additional Criteria for Determining Lowest and Best Bid. Pursuant to the Codified Ordinances of the City of Canton, Chapter 105, the Owner, in its discretion, may consider any or all of the Additional Criteria below in determining which bid is lowe...
	a. Any OSHA violations within the previous three years, as well as all notices of OSHA citations filed against the Bidder in the same three year period, together with a description and explanation of remediation or other steps taken regarding such vio...
	b. Any violations within the previous five years pertaining to unlawful intimidation or discrimination against any employee by reason of race, creed, color, disability, gender, or national origin, and/or violation of any employee’s civil or labor righ...
	c. Any litigation in which the Bidder has been named as a defendant or third party defendant in an action involving a claim for personal injury or wrongful death arising from performance of work related to any project in which it has been engaged with...
	d. Allegations of violations of the prevailing wage law and any other state or federal labor law, including, but not limited to, child labor violations, failure to pay wages, or unemployment insurance tax delinquencies or unfair labor practices within...
	e. Violations of the workers compensation law.
	f. Any criminal convictions or criminal indictments, involving the Bidder, its officers, directors, owners, and/or managers within the past five years.
	g. Any violation within the past five years or pending charges concerning federal, state, or municipal environmental and/or health laws, codes, rules, and/or regulations.
	h. Documentation that the Bidder provides health insurance and pension benefits to its employees.
	i. Whether the Bidder participates in a bona fide apprenticeship program that is approved by the Ohio State Apprenticeship Council and the United States Department of Labor.
	j. Whether the Bidder has adopted and implemented a comprehensive drug and alcohol testing program for its employees.
	k. Whether the Bidder’s employees are OSHA-10 and/or OSHA-30 certified.
	l. The Bidder’s commitment to comply with the Owner’s Contract Compliance Program regarding equal employment opportunity. Each Bidder shall file contract employment reports with the Owner’s contracting agency or as may be directed by the Owner or its ...
	m. The foregoing information with respect to each of the Subcontractors and Suppliers that the Bidder intends to use on the Project.

	7. The failure to submit information that Owner has the right to receive under these Instructions to Bidders on a timely basis may result in the determination that the Bidder has not submitted the lowest and best bid.
	8. By submitting its bid, the Bidder agrees that the Owner's determination of which bidder is the lowest and best bidder shall be final and conclusive, and that if the Bidder or any person on its behalf challenges such determination in any legal proce...
	9. After bid opening, within three (3) business days of a request made by the Owner, the apparent low Bidder and any other Bidder so requested by the Owner must submit the following:
	For all subcontracts with an estimated value of at least $50,000, a list of all Subcontractors that the Bidder will use to construct the Project, as well as an indication of whether or not the Bidder has ever worked with a proposed Subcontractor befor...

	10. Additional Post-Bid Submittals
	a) Affidavit as to Personal Property Taxes.  The successful Bidder shall submit, prior to the time of the entry into the Contract, an affidavit in the form required by Section 5719.042, Ohio Revised Code, regarding the status of the Bidder's personal ...
	11. The Owner reserves the right to disqualify bids, before or after opening, upon evidence of collusion with intent to defraud or other illegal practices on the part of the Bidder.
	12. Award of Contract.  The award of the Contract will only be made pursuant to approval of the City’s Board of Control.

	J. EXECUTION OF CONTRACT
	1. Within the time designated by the Owner after award of the Contract, the successful Bidder shall execute and deliver to the Owner the required number of copies of the Owner-Contractor Agreement, in the form included in the Contract Documents, and a...

	K. SUBSTITUTIONS/NON-SPECIFIED PRODUCTS
	1. Certain brands of material or apparatus may be specified. Should this be the case, each bid will be based on these brands, which may be referred to in the Contract Documents as Standards. The use of another brand (referred to as a substitution or p...
	2. The products specified in the Contract Documents establish a standard of required function, dimension, appearance, and quality.
	3. Bidders wishing to obtain approval to bid non-specified products shall submit written requests to the Owner a minimum of seven (7) working days before the bid date and hour. To facilitate the submission of requests, a Substitution Form is included ...
	a. Requests submitted by subcontractors, material suppliers, and individuals other than Bidders;
	b. Requests submitted without adequate documentation;
	c. Requests received after the specified cut-off date;
	d. Requests, which in the sole discretion of the Owner, do not offer a sufficient benefit to the Project.

	4. When the Owner approves a product submission before receipt of bids, the approval will be included in an Addendum, and Bidders may include the pricing of this product in their bid. Bidders shall not rely on approvals made in any other manner.
	5. In proposing a non-specified product or a substitution, the Bidder represents and warrants that each proposed product will not result in any changes to the Project, including changes to the Work or other contractors, or any decrease in the performa...
	6. If an addendum is issued approving a substitution for a specified Standard, any Bidder proposed to use said substitution must indicate so with its Bid, using the form provided.
	7. Following the award of the Contract, there shall be no substitution for specified products, except pursuant to a Change Order. The Owner in its sole discretion may decline to consider a substitution for a Change Order.
	8. The Owner reserves the right to value engineer any item within the specifications if it is deemed to be in the best interest of the Owner.

	L. ALTERNATES
	1. The Owner may request bids on alternates.  At the time of awarding the Contract, the Owner will select or reject alternates as it determines is in its best interest.  A Bidder's failure to include on its Bid Form the cost of an alternate selected b...
	2. The Bidder acknowledges that although there is an estimate for the cost of the Project, the market conditions may and frequently do result in the estimate being different from the sum of the bids received, either higher or lower.  The Bidder unders...

	M. UNIT PRICES
	N. ADDENDA
	1. All questions should be submitted in writing at least five (5) business days prior to the bid opening.  This is 7/3/2024, 2:00 PM. The Owner reserves the right to issue Addenda changing, altering, or supplementing the Contract Documents prior to th...
	2. Any explanation, interpretation, correction, or modification of the Contract Documents will be issued in writing in the form of an Addendum, which shall be the only means considered binding; explanations, interpretations, etc., made by any other me...
	3. All Addenda will be issued, except as hereafter provided, via the current City bid tool at least seventy-two (72) hours prior to the published time for the opening of bids, excluding Saturdays, Sundays, and legal holidays.  If any Addendum is issue...
	4. Copies of each Addendum will be posted via the Owner’s current bid tool and it is the responsibility of the bidder or any other interested party to check the bid tool for any updates or addenda.  Receipt of Addenda shall be indicated by Bidders in ...
	5. Each Bidder shall carefully read and review the Contract Documents and immediately bring to the attention of the Owner any error, omission, inconsistency, or ambiguity therein.
	6. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by the Owner on its Bid Form, the bid of such Bidder will be deemed to be responsive only if:
	a. The bid received clearly indicates that the Bidder received the Addendum, such as where the Addendum added another item to be bid upon and the Bidder submitted a bid on that item; or
	b. The Addendum involves only a matter of form or is one which has either no effect or has merely a trivial or negligible effect on price, quantity, quality, or delivery of the item bid upon.


	O. INTERPRETATION
	1. If a Bidder contemplating submitting a bid for the proposed Project is in doubt as to the true meaning of any part of the Contract Documents, it may submit a written request for an interpretation thereof to the Owner at purchasing@cantonohio.gov.  ...
	2. In interpreting the Contract Documents, words describing materials that have a well-known technical or trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with the well-known meaning reco...
	3. Bidders are responsible for notifying the Owner in a timely manner of any ambiguities, inconsistencies, errors, or omissions in the Contract Documents.  The Bidder shall not, at any time after the execution of the Contract, be compensated for a cla...

	P. STATE SALES AND USE TAXES
	1. The Owner is a political subdivision of the State of Ohio and is exempt from taxation under the Ohio Sales Tax and Use Tax Laws.  Building materials that the successful Bidder purchases for incorporation into the Project will be exempt from state s...

	Q. DATE FOR SUBSTANTIAL COMPLETION/DATE FOR FINAL COMPLETION/LIQUIDATED DAMAGES
	1. Dates for Substantial Completion.  The Contract Time shall run from the date of the Notice to Proceed or if there is no Notice to Proceed from the Effective Date of the Owner-Contractor Agreement.  The Date for Substantial Completion and the Contra...
	a. Date for Overall Project Substantial Completion.  The successful Bidder shall have all of its Work on the Project Substantially Complete (as Substantial Completion is defined in the Contract Documents) by the following date as applicable to the Bid...

	2. Liquidated Damages.
	a. Overall Project Substantial Completion.  If the successful Bidder does not have its Work Substantially Complete by its Date for Substantial Completion or Finally Complete within thirty (30) calendar days of achieving Substantial Completion, whichev...

	3. The Bidder acknowledges and agrees, by submitting its bid for the Work and entering into a Contract with the Owner, that such amounts of Liquidated Damages represent a reasonable estimate of the actual damages for loss of or interference with the i...

	R. OWNER'S RIGHT TO WAIVE DEFECTS AND IRREGULARITIES
	1. The Owner reserves the right to waive any and all irregularities provided that the defects and irregularities do not affect the amount of the bid in any material respect or otherwise give the Bidder a competitive advantage.

	S. MODIFICATION/WITHDRAWAL OF BIDS
	1. Modification.  A Bidder may modify its bid by written communication to the Owner at any time prior to the scheduled closing time for receipt of bids, provided such written communication is received by Owner prior to the bid deadline.  The written c...
	2. Withdrawal Prior to Bid Deadline.  A Bidder may withdraw its bid at any time for any reason prior to the bid deadline for the opening of bids established in the Legal Notice.  The request to withdraw shall be made in writing to and received by the ...
	3. Withdrawal after Bid Deadline.
	a. All bids shall remain valid and open for acceptance for a period of at least 60 days after the bid opening; provided, however, that a Bidder may withdraw its bid from consideration after the bid deadline when all of the following apply:
	b. No bid may be withdrawn under this provision if the result would be the awarding of the contract on another bid for the bid package from which the Bidder is withdrawing its bid to the same Bidder.
	c. If a bid is withdrawn under this provision, the Owner may award the Contract to another Bidder determined by the Owner to be the lowest and best bidder or the Owner may reject all bids and advertise for other bids.  In the event the Owner advertise...


	T. COMPLIANCE WITH APPLICABLE LAWS
	1. By submitting a bid for Work on the Project, the Bidder acknowledges that it is in compliance with applicable federal, state, and local laws and regulations, including, but not limited to, the following:
	a. Equal Employment Opportunity/Nondiscrimination.  The Bidder agrees that if it is awarded a contract that in the hiring of employees for performance of work under the contract or any subcontract, neither it nor any subcontractor, or any person actin...
	b. Ethics Laws.  The Bidder represents that it is familiar with all applicable ethics law requirements, including without limitation Sections 102.04 and 3517.13 of the Ohio Revised Code, and certifies that it is in compliance with such requirements.


	U. FINDINGS FOR RECOVERY
	1. By submitting its bid, each Bidder certifies for reliance of the Owner that it has no unresolved finding for recovery against it issued by the Auditor of the State of Ohio on or after January 1, 2001, except as permitted by Section 9.24 (F) of the ...

	V. PREVAILING WAGES
	W. DBE PARTICIPATION GOALS
	1. Owner has established the following Disadvantaged Business Enterprise (“DBE”) participation goal for the Project as a percentage of the Contract Price:
	2. Any Minority Business Enterprise (“MBE”) or Woman-Owned Business Enterprise (“WBE”) proposed to count towards the DBE participation goal must first be certified at bid time as an MBE or WBE under the Ohio Department of Administrative Services MBE C...
	3. Documentation of DBE Participation.  Each Bidder must submit with its bid a list identifying its DBE subcontractors and participation rates as a percentage of the Contract Price.
	4. Certification of Good Faith Efforts.  If a Bidder has not met the DBE participation goal, it must attach to its bid, a narrative (which may include exhibits) demonstrating the good faith efforts made by the Bidder to secure DBE participation in the...
	5. Challenges to Owner’s Discretion.  If any Bidder directly challenges, or indirectly challenges through contribution of money or other resources to a third party, Owner’s discretion in determining any Bidder’s compliance with the DBE goal stated in ...
	6. Failure to Comply.  If a Bidder is awarded a contract for the Project, and later fails to fulfill its stated DBE participation goals, that Bidder agrees to indemnify Owner for all claims, costs, losses and damages, including attorney and consultant...

	X. OTHER LOCAL ORDINANCE REQUIREMENTS
	a. The Contractor shall not discriminate against any employee or applicant for employment because of race, age, handicap, religion, color, sex, national origin, sexual orientation, or gender identity. The Contractor shall take affirmative action to in...
	b. The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, state that all qualified applicants will receive consideration for employment without regard to race, age, handicap, religion, colo...
	c. The Contractor shall send to each labor union or representative of workers, with which he has a collective bargaining agreement or other contract or understanding, a notice advising the labor union or workers’ representative of the Contractor’s com...
	d. The Contractor shall submit in writing to the Owner its affirmative action plan, and each subcontractor and supplier of equipment or supplies shall submit to the Contractor its affirmative action plan. The responsibility for securing these affirmat...
	e. The Contractor shall take such action with respect to any subcontractor as the Owner may direct as a means of enforcing the provisions of this equal opportunity clause, including penalties and sanctions for noncompliance; provided, however, that in...
	f. The Contractor shall file and shall cause its subcontractors, if any, to file compliance reports with the Owner in the form and to the extent prescribed by the Owner or its representative. Compliance reports filed at such times as directed shall co...
	g. The Contractor shall include the provisions of this equal employment opportunity clause in every subcontract or purchase order, so that such provisions will be binding upon each subcontractor or vendor.
	h. Refusal by the Contractor or subcontractor to comply with any portion of this program as herein stated and described will subject the offending party to any or all of the following penalties:
	(1) Withholding of all future payments under the involved public contract to the Contractor in violation, until it is determined that the Contractor or subcontractor is in compliance with the provisions of the Agreement.
	(2) Refusal of all future bids for any public contract with the Owner or any of its departments or divisions, until such time as the Contractor or subcontractor demonstrates that it has established and shall carry out the policies of the program as he...
	(3) Cancellation of the public contract and declaration of forfeiture of the performance bond.
	(4) In cases is which there is substantial or material violation or the threat of substantial or material violation of the compliance procedure or as may be provided by contract, appropriate proceedings may be brought to enforce these provisions, incl...

	2. A Project Labor Agreement (PLA) is required for this project (See Appendix A).  Prevailing Wages are required for this Project (See Appendix B).

	Y. OHIO PUBLIC WORKS COMMISSION FUNDING
	1. X__ When this line is checked by the Owner, e.g. with an “X” or other mark, the Project is being funded in whole or part by the Ohio Public Works Commission (“OPWC”), and the requirements of the OPWC, attached to these Instructions to Bidders, apply.
	2. The OPWC requirements include that the Bidder include with its bid certification of agreement and compliance with certain statements and covenants regarding its subscription to the State's Equal Employment Opportunity Requirements for State-assiste...

	(O.R.C. § 153.571)
	Signed this _____ day of ________________, 20__.
	Signed and sealed this _____ day of ___________________, 20__.
	By:
	By:
	SURETY'S AGENT
	NAME OF SURETY'S AGENT
	1.01 BID SUBMITTED BY:
	1.02 DELIVER TO:
	1.03 Having carefully reviewed the Instructions to Bidders, Drawings, Specifications and other Contract Documents for the Project titled Perry Heights Watermain Replacement - Phase 2 (TAG 650) Project including having also received, read, and taken in...
	Addendum No.    Dated
	1.04 Before completing the Bid Form, the undersigned represents that it has carefully reviewed the Legal Notice to Bidders, Instructions to Bidders, this Bid Form, Form of Bid Guaranty and Contract Bond, Contractor’s Affidavit (O.R.C. 5719.042), Owner...
	1.05 BONDS AND CONTRACT:  If the undersigned is notified of bid acceptance, it agrees to furnish required bonds as indicated in the Instructions to Bidders.
	1.06 COMPLETION OF WORK:  In submitting a bid, the undersigned agrees to execute the Owner-Contractor Agreement in the form included in the Contract Documents and to complete its Work as required by the Contract Documents.
	2.02 Bidder will complete the Work in accordance with the Contract Documents for the prices set forth in the attached Bid Schedule.

	LEGAL NAME OF BIDDER:
	BIDDER IS (check one):   __ sole proprietor   __ partnership   __ corporation   __ other legal entity
	NAME & TITLE OF PERSON LEGALLY AUTHORIZED TO BIND BIDDER TO A CONTRACT:
	DATE SIGNED:      SIGNATURE:
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	Name
	Address
	END OF SECTION
	1. Note.  Certain brands of material or apparatus are specified.  Each bid will be based on these brands, which may be referred to in the Contract Documents as Standards.  The use of another brand (referred to as a substitution or proposed equal in th...
	2. The detailed procedures for submitting substitutions are set forth in Paragraph K of the Instructions to Bidders.
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