INVITATION FOR BIDS

Horry County Schools

This Invitation for Bids is a written and published solicitation document issued by Horry County Schools (listed as “the District” throughout the bid and Contract Documents) for the purpose
of procuring construction work, which shall ordinarily result in a contract award to the lowest responsive and responsible Bidder. The Bid Conditions with associated forms and the
Contract Documents, which include the Contract Agreement, Exhibits A through G, associated forms, the specifications and drawings, and any other referenced documents therein, all
describe the bid process and the construction work to be performed and are published as an integral part of this Invitation for Bids the same as if incorporated herein. Bid security and
performance and payment bonds are required in accordance with the District’s Procurement Code, as may be amended. Contractors and subcontractors shall be licensed in accordance
with State law and requirements of the Labor, Licensing, and Regulations Board of the State of South Carolina.

In accordance with the authority granted by the Horry County Schools’ Procurement Code, any prospective Bidder, Offeror, Contractor, or Subcontractor, who feels aggrieved in connection
with this solicitation, any addendum to the solicitation, or the subsequent award of a contract has a right to protest and present an appeal to the District within the time frame allowed
from the date of issuance of this Invitation for Bids, any addendum issued thereto, or the Notice of Intent to Award, whichever is at issue. The protest shall be in accordance with the
District's Procurement Code. Contact the District's Procurement Officer for details at 843-488-6893 or email rstricklMhorrvcotintvschools.net.

INVITATION FOR BIDS / AD DATE:

February 5, 2021

PROJECT OWNER: Horry County Schools (the District)
BID NUMBER:  2021-41RF
PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools
PROJECT LOCATION(S): 1. Aynor Middle School
2. Green Sea Floyd Middle School
3. Loris Middle School
4. North Myrtle Beach Middle School
5. Forestbrook Middle School
PROJECT DESCRIPTION:  Provide Watchfire colored LED display, plus modifications of existing signs or new at 5 Middle Schools.
BID SECURITY:  Five Percent (5%) required per Bid Instructions
PERFORMANCE & PAYMENT BONDS:  One Hundred Percent (100%) of contracted amount as stated on the Notice of Intent to Award
SITE VISIT DATE/TIME:  NON-Mandatory Site Visit: Monday, February 15, 2021 at 9:00 am
SITE VISIT LOCATION:  Aynor Middle School

400 Frye Road

Galivants Ferry, SC 29544

* Will start at Aynor, then the following schools: GSFH/M, LMS, NMBM, and FBM

All visitors must sign in and out at the front desk.

QUESTIONS:  All questions must be submitted in writing to the District Bid Contact Person by 12:00pm (noon) on Wednesday,
February 17, 2021.
SUBMIT BIDS TO:  Vendor Registry Website online at: https:/vrapp.vendorregistry.com/Bids/View/BidsList?buyerld=2f302e8a-69h0-

BID OPENING DATE/TIME:
BID OPENING LOCATION:

BID CONDITIONS AND CONTRACT

407b-a21a-3368d004365e
Tuesday, March 2, 2021 at 3:00pm (Unless date and time are otherwise amended by addendum.)

Horry County Schools District Office

Conference Room B308

335 Four Mile Rd.

Conway, SC 29526

(Unless the location is otherwise amended by addendum.)

District Website: http://apps.hcs.k12.sc.us/apps/protrac/

DOCUMENTS POSTED AT:  Other available web service:
https://vrapp.vendorregistry.com/Bids/View/BidsList?buyerld=2f302e8a-69b0-407h-a21a-3368d004365€
ARCHITECTS/ENGINEERS: N/A

DISTRICT BID CONTACT PERSON:

Rickey Frazier, Procurement Specialist
Phone: (843)-488-6942 Fax: (843)488-6945 E-mail: RFrazier001@horrycountyschools.net
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SUMMARY OF SERVICES REQUIRED

Horry County Schools

INTRODUCTION - The purpose and intent of this Invitation for Bids is to establish a contract for the provision of services
based on the attached information. Providing Watchfire colored LED display.

SCOPE OF WORK - The scope of work requires the Contractor to furnish all labor, materials, tools, equipment, and
incidentals necessary to satisfactorily complete the project as detailed in Exhibit A and associated specifications and plans as
provided by Horry County School. Provide Watchfire colored LED display, plus modifications of existing signs or new
signs at 5 Middle Schools. Refer to Exhibit A for further details.

TERM OF CONTRACT (Estimated) — Contractor has access to the site beginning March 29, 2021 and shall continue
through July 31, 2021. Refer to Exhibit D for additional details.

AWARD CRITERIA - Award will be made to the lowest responsible and responsive bidder. Award will be made to one
Offeror. The evaluation of the lowest bidder will be based on total of all items in the Base Bid and any Bid Alternate(s), if
accepted. (The District reserves the right to accept bid alternates in any order or combination that serves its best interests
and is within budget.)
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DEFINITIONS

Horry County Schools

Following are definitions of terms used in the Bid Instructions. These definitions are not entire, plenary, or exhaustive of all terms used and shall not be used to construe meaning or intent.
Terms may be defined where used, in the District's Procurement Code, or may be subject to normal and usual interpretation in the context used.

1. Architect/Engineer: Any individual or entity legally qualified to practice architecture or
engineering in South Carolina with whom the District has a contractual agreement to provide
services pertaining to construction that members of this profession or those in their employ
may justifiably perform. The Architect/Engineer serves as the District's authorized
representative to the extent of the contractual agreement between the Architect/Engineer
and the District. Any reference to Architect/Engineer also includes any representatives,
agents or employees of the Architect/Engineer.

2. Bid: Completed and properly signed offer for the price(s) stipulated on the District's
Official Bid Form to do the work specified in the Contract Documents and in accordance with
the Bid Instructions.

3. Bid Addendum: Written or graphic instrument issued by the District prior to the receipt
of bids which modifies or interprets the Contract Documents by additions, deletions,
clarifications or corrections. The addendum may reference any specification, drawing, or
other document as being incorporated therein.

4. Bid Bond: Form of bid security in the amount of five percent (5%) of the sum total of the
base bid and all alternate bids and executed on the District's Bid Bond form by the Bidder as
principal and by a Surety as guarantor that the Bidder, if awarded a contract, shall enter into
a contract within the specified time and furnish any required performance and payment
bonds, insurance certificate(s) or other documents required by the Notice of Intent to Award
or risk forfeiture of the bond. (Also see Bid Security.)

5. Bid Opening Date and Time: The date and time established by the District in the
Invitation for Bids, as amended by any addendum, for receipt and opening of bids. Bids
received after the established bid opening date and time are not acceptable and shall not be
considered. The bid opening will occur immediately following.

6. Bid Security: A certified cashier's check or a bid bond submitted with a bid and serving
to guarantee to the District that the Bidder, if awarded the contract, shall execute such
contract in accordance with the Contract Documents requirements. No other forms of
security are acceptable. Failure to execute the contract may result in forfeiture of the certified
cashier's check or the hid bond to the District. (See District's Procurement Code for
additional bid security requirements.)

7. Bidder: An individual or entity who submits a bid to do the work specified in the Contract
Documents as a prime contractor and who is licensed to submit a bid and to perform such
work in the State of South Carolina. A Bidder does not become a Contractor for purposes of
the Contract Documents until a contract is executed.

8. Change Order: Any written alteration in specifications, delivery point, rate of delivery,
period of performance, price, quantity, or other provisions of any contract accomplished by
mutual agreement of the parties to the contract.

9. Construction Work: Additions, repairs, upgrading or renovating an existing District
structure or the erecting of new structures and facilities. It includes the total scope of
activities to be performed as provided in the Contract Documents whether performed by one
or more contractors, subcontractors, the District, or any combination thereof. The scope of
activities includes all labor, materials, and equipment to be provided by the Contractor to
fulfill the obligations of the Contract Documents. (Also referred to as the “project.”)

10. Contract Agreement: The written and executed Contract Agreement between the
District and the Contractor for purposes of performing the work identified in the Contract
Documents at the agreed upon contract price during the agreed upon contract time. The
executed Contract Agreement supersedes any prior negotiations, representations, or
agreements, whether written or oral, unless incorporated in the Contract Agreement by
reference to supplementary documents, or through execution of a Change Order. The
contract between the District and the Contractor is not to be construed as an agreement
between the District and any subcontractor, material or equipment supplier, or any other
individuals or entities enjoined to the Contractor for purposes of contract execution.

11. Contract Documents: Documents including all terms and conditions and forms
contained in the Contract Documents as originally published as well as any published bid
addenda, any referenced drawings and specifications related to the project and integral to
the performance of the work, and any Change Order (or directive) executed after contract
execution.

12. Contractor's License Number: License number issued by the South Carolina
Contractors’ Licensing Board and required for all general contractors (as prime contractors)
and all mechanical contractors (as prime contractors or subcontractors) performing
construction in excess of $5,000. (For information contact the South Carolina Contractors’
Licensing Board at 803-896-4686.)

13. Contractor’'s Group Number: A designation by the South Carolina Contractors
Licensing Board from one (1) to five (5) indicating a specific dollar value limitation on
construction licenses for prime contractors and mechanical contractors. Such licensure
designation limits the Contractor's or subcontractor's ability to bid on or perform the work
designated in the Contract Documents.

14. Debarred: The disqualification of an individual or entity from bidding on or being
awarded a contract by the State of South Carolina or any other governmental entity for a
specified period of time commensurate with the seriousness of the offense or the failure or
inadequacy of performance. Any individual or entity debarred by the State of South Carolina
or other governmental entity is ineligible to bid on or accept any contracts with the District
under the debarred name or any other name.

15. District:  Horry County Schools as represented by its Board of Education,
Superintendent, management staff, procurement officials, employees, or other authorized
representatives or agents. The District's Construction Management Office has the authority
to contract for architectural and construction services and administration of the resulting
contracts in accordance with the District's Procurement Code and the directives of the Board
of Education.

16. District Bid Contact Person: Designee of the District Procurement Officer assigned
to officiate the bid process for construction work or other related services.

17. District Procurement Officer: The District's head of Procurement assigned to oversee
procurement processes to ensure conformance to the District's Procurement Code and to
facilitate protests and claims.

18. Entity: Any business, corporation, partnership, sole proprietorship, joint stock
company, joint venture, or any other legally formed organization.

19. Informality or Irregularity: A bidding requirement not fully complied with by the Bidder,
waived by the District or allowed to be corrected when it is merely a matter of form or an
immaterial variation from the exact requirements of the Bid Instructions having no effect or
negligible effect on total bid price, quality, quantity or delivery of supplies or performance of
the contract and for which the waiver or correction would not be prejudicial to the relative
standing of the other bidders.

20. Invitation for Bids: A written and published solicitation document issued by the District
for the procurement of construction work, which shall ordinarily result in a contract awarded
to the lowest responsive and responsible Bidder.

21. May: The word “may” or other such words or phrases used anywhere in the Contract
Documents indicates a recommendation that is adhered to by the Bidder, Contractor,
Architect/Engineer or District at his/her choice.

22. Minority or Woman Owned Business: Means a small business concern that is at
least fifty-one percent (51%) unconditionally owned by one or more individuals who are both
socially and economically disadvantaged or are women or a publicly owned business having
at least fifty-one percent (51%) of its stock unconditionally owned by one or more socially
and economically disadvantaged individuals or by women.

23. Notice of Intent to Award: A written notice of the District's acceptance of a Bidder's
bid and the intention to award a contract. The Notice of Intent to Award is mailed to all
bidders and posted at
https://vrapp.vendorregistry.com/Bids/View/BidsList?buyerld=2f302e8a-69b0-407b-a21a-
3368d004365e . The Notice of Intent to Award is not an authorization for commencement of
work but only serves as a notice of the District’s intention to enter into a contract. Such
Notice of Intent to Award may be cancelled prior to the execution of a contract.

24. Official Bid Form: A form furnished by the District to be completed and signed by an
authorized representative of the bidding entity and submitted by the bid opening date and
time, which constitutes the Bidder's offer to furnish all materials and labor to accomplish the
work at the offered prices in the time frame established by the District.

25. Payment Bond: A bond provided by the Contractor on the District's Payment Bond
form in which a Surety guarantees to the District that the Contractor shall pay subcontractors
and suppliers providing work or materials under the contract. (See District's Procurement
Code for additional payment bond requirements.)

26. Performance Bond: A bond provided by the Contractor on the District's Performance
Bond form in which a Surety guarantees to the District that the work under the contract shall
be performed in accordance with the Contract Documents and in the time established as
may be amended by any Change Order. (See District's Procurement Code for additional
performance bond requirements.)



27. Pre-bid Conference: A meeting, generally conducted at the worksite location if there
is an existing structure, approximately fifteen (15) days prior to the bid opening date and time
for potential bidders, the Architect/Engineer, and District representatives to view and/or
discuss the conditions under which the work is to be performed and to provide clarification
of the Contract Documents, which shall be confirmed in a subsequent Bid Addendum.
Normally the pre-bid conference is voluntary (non-mandatory) unless otherwise stated in the
Invitation for Bids; however, Bidders are responsible for getting the issued addendum
following the conference. If the pre-bid conference is designated as mandatory in the
Invitation for Bids, only those bids from those bidders represented at the mandatory
conference shall be considered.

28. Principal:  Officers, directors, owners, partners, and individuals having primary
management or supervisory responsibilities within a business entity, including project
directors, financial officers or other such key personnel.

29. Product Data:  Standard prepared data including such information as project
specifications and installation instructions, catalog cuts, product photographs, operating and
maintenance instructions, and indicating other general or standard manufacturing or
fabrication characteristics.

30. Project: The total scope of work to be performed as provided in the Contract
Documents whether performed by one or more contractors, subcontractors or the District
itself. (Also referred to as the “work,” the “work to be performed” or other such terms.)

31. Project Manager: The Contractor's designated representative to manage the flow of
materials to the worksite and the timely sequencing of all sub-contracted work to ensure the
continual progress of the work to meet the substantial and final completion dates established
as may be amended by any Change Order.

32. Representative: ~ An authorized designee of an individual or entity with formal
responsibilities as specified by contract or employment agreement.

33. Shall: The word “shall” or “must” or other such words or phrases used anywhere in the
Contract Documents indicates a mandate that must be adhered to by the Bidder, Contractor,
Architect/Engineer or District.

34. Special Conditions: A part of the Contract Documents which supplements, modifies,
changes, adds or deletes from the requirements of the Bid Instructions, the provisions of the
General Contract Conditions, or other Contract Documents and specifies terms and
conditions specific to the work to be performed.

35. Specifications: A written description of the physical, functional, or performance
characteristics, or the nature of the materials, equipment, processes, construction, or work
to be performed. It includes, as appropriate, construction standards, technical data,
workmanship, inspection and testing requirements.

36. Subcontractor: An individual or entity, who is properly licensed to do business in the
State of South Carolina, having a direct contract with the Contractor to perform a portion of
the work described in the Contract Documents. Any reference to subcontractor also includes
any representatives, agents, or employees of the subcontractor or any other entity enjoined
to the subcontractor to perform any work in relation to the project.

37. Surety: An individual or entity who promises, in writing, to make good the debt or
default of a Bidder, Contractor or other entity.

38. Suspension: Disqualification of an entity to submit a bid or receive an award of a
contract from the State of South Carolina or other governmental entity for a designated period
of time pending the completion of an investigation and any legal proceedings that may ensue
because the entity is suspected, upon probable cause, of engaging in criminal, fraudulent,
seriously improper conduct or the failure or inadequacy of performance.

39. Taxpayer Identification Number (TIN): Means the number required by the Internal
Revenue Service to be used by the Bidder or Contractor in reporting income tax and other
returns. (A Federal Identification Number or Social Security Number.)

40. Trivial or Negligible Effect: An increase in the amount of the base bid or a decrease
in the Contractor’s cost not to exceed one percent (1%).

41. Worksite: The actual location(s) where the scope of work as identified in the Contract
Documents is to be performed by the Contractor.

42. \Worksite Superintendent:  Contractor's representative at the worksite who is
responsible for continuous field supervision, coordination, and completion of the work and
for the enforcement of safety regulations. The worksite superintendent performs no other
duties or trade work. A secondary worksite superintendent may be required, who may or
may not perform additional duties in addition to worksite superintendent activities.

End of Definitions



BID INSTRUCTIONS

1. Bidder Representations: By signing and submitting a bid, the bidding company’s (the
Bidder's) Principal represents he/she has read and understands these Bid Instructions as
well as the work to be performed and the conditions under which the Contractor shall
perform the work included in the Contract Documents (Contract Agreement, Exhibits A
through G, specifications and drawings, forms and any other referenced documents therein)
and the bid is made in accordance therewith. The Bidder's principal certifies the bid
submitted is based upon the materials, equipment and systems specified in the Contract
Documents, as amended by any addendum, and incorporates all costs necessary for the
successful completion of the work to be performed in the stipulated time. Bidders are
expected to examine the solicitation documents thoroughly and should request an
explanation of any ambiguities, discrepancies, errors, omissions, or conflicting statements
in the solicitation. Failure to do so will be at the Bidder's risk. All ambiguities, discrepancies,
errors, omissions, or conflicting statements in the solicitation documents shall be interpreted
to require the better quality or greater quantity of work and/or materials, unless otherwise
directed by addendum. Bidder assumes responsibility for any patent ambiguity in the
solicitation documents that Bidder does not bring to the District’s attention.

2. Bidder Licensing: By submitting a bid, the Bidder's principal certifies, to the best of
its knowledge and belief, that the Bidder has met the licensing requirements for the State of
South Carolina, is not debarred or suspended by any governmental entity or the State of
South Carolina, and is eligible to submit a bid to and perform construction work for Horry
County Schools (“the District”). The Bidder further represents all subcontractors stated on
the Official Bid Form or subsequently enlisted to perform a portion of the work outlined in
the Contract Documents also meet all licensing requirements of the State of South Carolina
as may be required, and are not debarred or suspended from submitting a bid or performing
construction services for any governmental entity or the State of South Carolina. Bidders
and their subcontractors are advised the District shall report Contractor Licensing Law
violations to the S.C. Contractors’ Licensing and Regulations Board.

3. Solicitation Information from Sources Other than Official Source: South Carolina
Business Opportunities (SCBO) is the official state government publication for State of
South Carolina and Horry County School District solicitations. Any information on District
solicitations obtained from any other source is unofficial and any reliance placed on such
information is at the Bidder's sole risk. Once the initial notice has been published in SCBO,
all additional information relating to the solicitations (addenda, award notices, etc.) will be
posted on the District's Procurement website at
https://www.horrycountyschools.net/Page/15007.

4. Bid Documents: Any potential Bidder is solely responsible for obtaining a complete
set of Bid Documents (Bid Instructions, bid addenda and forms) as issued by the District
and including the Contract Documents, which are an integral part of the bid process, from
the posted source(s) as directed in the Invitation for Bids. The availability of these
documents does not confer a license or grant permission for any other use of any portion of
the Bid Documents or Contract Documents.

5. Pre-Existing Site Conditions: Before submitting a bid, the Bidder shall carefully
review all documents and examine the worksite in conjunction therewith to ascertain site
conditions affecting the performance of the work. If the Bidder receives a contract award
but failed to make such examinations, the Bidder shall in no way be relieved of the obligation
to comply in every detail with all provisions and requirements of the Contract Documents
without additional compensation or time.

6. Interpretations and Clarifications: Requests for additional information or questions
regarding error, omission or clarification of any portion of the Bid Documents or the Contract
Documents or any addendum, shall be submitted in writing to the District Bid Contact Person
stated in the Invitation for Bids by e-mail or facsimile no later than five (5) days prior to the
bid opening date and time unless an earlier date is stated on the Invitation for Bids or as
may be amended. Any interpretations, corrections, or changes to the Bid Documents or the
Contract Documents made in any other manner than by a written addendum shall not be
binding, and Bidders shall not rely upon them. Any information given a prospective Bidder
concerning a solicitation will be furnished promptly to all other prospective bidders as an
addendum to the solicitation, if that information is necessary for submitting offers of if the
lack of it would be prejudicial to other prospective bidders. See clause entitied “Bidder
Representations.” We will not identify you in our answer to your question. The District
seeks to permit maximum practicable competition. Bidders are urged to advise the
Procurement Specialist — as soon as possible — regarding any aspect of this procurement,
including any aspect of the solicitation that unnecessarily or inappropriately limits full and
open competition.

7. Pre-Bid Conference: While the District considers any scheduled pre-bid conference
critical to understanding the bidding and project requirements and site conditions;
attendance is non-mandatory unless otherwise stated in the Invitation for Bids; however,
Bidders are responsible for ensuring they have received the information from the pre-bid

Horry County Schools

conference site review provided in a subsequent addendum. The date, time and location of
any pre-bid conference are stated in the Invitation for Bids.

8. Materials Standards and Substitutions: The materials, products, equipment, and
processes described in the Contract Documents establish a standard of required function,
dimension, appearance, quality and performance to be met. Bidders shall only bid NEW
materials, products, equipment and processes unless the Contract Documents clearly state
otherwise.

9. Addenda: Addenda shall be issued prior to the bid opening date and time for the
purposes of modifying or interpreting the Contract Documents through additions, deletions,
clarifications or corrections. No addendum shall be issued later than four (4) days prior to
the bid opening date except to a) withdraw the Invitation for Bids, or b) to postpone the bid
opening date and time. When an addendum is issued for the purposes of postponing the
bid opening date and time, the addendum shall establish the new bid opening date and time
no earlier than five (5) days after the addendum issue date. Addenda shall be posted on
the on-line hidding source(s) stated in the Invitation for Bids. A Bidder shall acknowledge
receipt of all addenda issued by identifying the addendum number and the date of issuance
with the Bidder's initials in the spaces provided on the Official Bid Form or the bid shall be
found non-responsive in accordance with the District's Procurement Code. If this solicitation
is amended, then all terms and conditions which are not modified remain unchanged.

10. Authorization of Bidder: The legal name of the Bidder and the signature of the
Bidder's Principal shall be affixed on the Official Bid Form and other documents requiring
signature as part of the bid submission along with required notarizations. A bid submitted
by an agent shall have a current written power of attorney attached certifying the agent's
authority to bind the Bidder. Unsigned bidding forms shall render the bid non-responsive in
accordance with the District's Procurement Code.

11. Official Bid Form: Bids shall be presented on the District's Official Bid Form or an
identical copy. Bids submitted in response to this solicitation shall be in the English
language and in US Dollars, unless otherwise permitted by the solicitation. To ensure a bid
is considered responsive, a) all blanks or information requested shall be completed, b) any
blanks not applicable to the bid or the Bidder shall have inserted in the blank the words
“N/A” (not applicable) or “none” or other such designation, c) all issued addenda shall be
acknowledged, and d) all insertions, alterations and/or erasures shall be initialed by an
official representative of the Bidder. The base bid and any other pricing required shall be
expressed only in numbers written legibly in ink. Non-legible numbers shall be subject to
District interpretation, and the determination is final. Any modification to the requirements
of the Contract Documents or any other Bidder conditions may render the bid non-
responsive in accordance with the District's Procurement Code.

12. Bid Alternates: Bid alternates listed on the Official Bid Form constitute required
pricing for additions, reductions, or modifications to the work specified in the base bid.
Bidders shall bid all requested alternates listed and indicate whether the pricing is in addition
to or a deduction from the base bid pricing or whether there is no change if the bid alternate
is accepted by the District. If a Bidder fails to bid any alternate, the bid shall be found non-
responsive. Bidders shall include in each bid alternate price all costs necessary to provide
a complete, operable, functional, and fully integrated portion of work with the work in the
base bid including any bonding, overhead and profit. Pricing shall not be conditioned upon
the acceptance of any other bid alternate unless specifically stated by the District. The
District reserves the right to reject any or all bid alternates or accept bid alternates in any
order or combination.

13. Unit / Incremental Pricing: A Bidder shall stipulate all unit/incremental pricing
requested on the Official Bid Form for potential additional work in unforeseen
circumstances. Unit/incremental pricing shall be the installed price including all costs to the
District such as, by way of illustration and not limitation, materials, labor, equipment, fees,
taxes, or other such direct costs. Bonding, overhead and profit costs shall not be included
in the pricing as these costs will be added when a Change Order is processed. The District
shall have the right to require the Bidder to amend the unit/incremental pricing prior to
contract award if, in the estimation of the District, the pricing provided appears inflated in
relation to pricing of other bids submitted.

14. Allowances: Allowances specified by the District in the Contract Documents for a
specified product purchase or work to be completed shall be included in the base bid or
applicable alternate bid when computing the pricing. An allowance is a reimbursement,
dollar for dollar, for actual costs incurred for the product purchase or performance of the
work specified. Application of bonding, overhead and profit shall also be included in the
pricing when incorporating the allowance.

15. Subcontractor Disclosure: The Bidder shall name on the Official Bid Form those
subcontractors required by the District to be named. Any subcontractor who will perform a




portion of the work equal to or greater than three percent (3%) of the Contractor's bid shall
be disclosed to the District prior to the execution of a contract. When the Bidder intends to
perform any trade listed with the Bidder's own forces, the Bidder shall be named in the place
of any subcontractor required to be listed. Failure to complete the list or listing a
subcontractor that is not properly licensed (if required by LLC) shall render the bid non-
responsive and is not subject to cure by substitution. Listing more than one (1)
subcontractor or the Bidder and a subcontractor shall only be done when the work will be
shared by both. All subcontractors, whether or not listed on the Official Bid Form, must
meet the licensing and experience requirements stated in these Bid Instructions as
applicable.

16. Subcontractor Conflicts of Interest: A Bidder shall not list as a subcontractor any
representative, agent, or employee of the District or the Architect/Engineer without written
approval of the District, in advance. No representative, agent or employee of the District or
the Architect/Engineer shall have more than a five percent (5%) interest in the Bidder's or
any subcontractor's business used in the performance of the work without approval of the
District. No representative, agent or employee of the District or the Architect/Engineer
having official responsibility in the procurement process shall receive any payment, loan,
subscription, advance, deposit of money, services, offer of employment or anything else of
greater than a nominal value (in excess of $25.00). The Bidder, nor any subcontractor
proposed in the Official Bid Form, shall have provided any consultant services related to the
designs of the work to be performed or product specifications which would render that entity
ineligible to bid in accordance with the District's Procurement Code.

17. Subcontractor Substitution: The District shall have the right to reject any
subcontractor that ordinarily appears to meet the requirements but, unknown to the Bidder,
is not acceptable to the District at the time of bid submission. Substitution of an
unacceptable subcontractor shall be in accordance with the District’s Procurement Code. If,
at the bid opening, the Contractor lists a subcontractor who, at the time the bid was
submitted, was not sufficiently licensed under State law to perform the work for which it was
listed as the subcontractor, the bid shall be considered non-responsive unless allowed by
the District under Paragraph 30.

18. Use of Minority and Economically Disadvantaged Subcontractors: The District
encourages the Bidder's use of minority-owned and women-owned businesses as
subcontractors provided they meet all the requirements of the Bid Instructions, as
applicable.

19. Bid Security: Each bid shall be accompanied by bid security pledging the Bidder shall
enter into a contract with the District on the terms stated in the Contract Documents and has
the ability to furnish bonds covering the faithful performance of the contract and payment of
all obligations arising thereto. Bid security shall be in an amount not less than five percent
(5%) of the total bid price including all allowances and bid alternates and shall be made
payable to the District. Each Bidder shall maintain such bid security in full force and effect
until such time as a) the Contract Agreement has been executed and a Performance Bond
and Payment Bond have been furnished to the District, b) the specified acceptance period
has elapsed and the Bidder has refused the District's request to extend the acceptance
period at the same bid price, or c) the District has rejected all bids. A Bidder who submits
a bid security not meeting the requirements herein or in the District's Procurement Code
shall be considered non-responsive except as may otherwise be provided for in the District's
Procurement Code.

20. Bid Bond Requirements: Any bid bond submitted with a bid of one hundred thousand
dollars ($100,000) or more shall be issued by a surety company licensed to conduct
business in the State of South Carolina with an “A” minimum rating of performance as stated
in the most current publication of “Best Key Rating Guide, Property Liability” and show a
financial strength rating of at least five (5) times the total bid price including all allowances
and alternates. For projects less than one hundred thousand dollars ($100,000), the issuing
surety company shall have a “B+" minimum rating of performance and a financial strength
of at least four (4) times the total bid price. The attorney-in-fact that executes the bid bond
on behalf of the surety shall affix to the bid bond a current certified power of attorney.

21. Bid Security Forfeiture: Refusal or failure of the Bidder to a) enter into a contract;
b) furnish a Performance Bond and Payment Bond as required; c) correct any bid deficiency;
or d) provide any additional information when requested for determination of responsibility
shall cause forfeiture of the amount of the bid security to the District.

22. Bid Submission: Bids delivered orally or via telephone, telegraph, e-mail, facsimile,
or other such methods are not sealed bids and are unacceptable. Bids submitted in any
other way than as required in these Bid Instructions shall be considered non-responsive in
accordance with the District's Procurement Code.

23. Receipt of Bids: Bids shall be received at the location stated in the Invitation for Bids
no later than the date and time published in the Invitation for Bids, as they may be amended
by any addendum. Timely submission of a fully completed bid is solely the responsibility of
the Bidder. Itis the Bidder's responsibility to synchronize submission time with the District's
official bid clock at the bid opening location to avoid late submissions.

24. Sealed Bid Packaging: If hard bids are being accepted via hand-delivery or through
the mail, the documents required for bid submission shall be enclosed in a sealed, opaque

envelope before delivery, mailing, or insertion into any express carrier envelope or
packaging. The exterior of the sealed, opaque envelope shall be clearly marked with a) the
project name and project/bid number, b) the Bidder's name and address, c) the Bidder's
Contractor license number, and d) the words “SEALED BID" in bold print. The Bidder shall
assume full responsibility for the correct packaging and identification of the sealed bid to
prevent exposure of bid pricing prior to the official bid opening date and time. Any pre-
mature opening of a bid shall be handled in accordance with the District's Procurement
Code.

25. Vendor Registration Mandatory: The District has implemented an online, electronic
bidding system to receive bids and proposals from prospective offerors. In order to submit
offers in response to posted solicitations, prospective offerors must be registered through
this electronic system. Registration can be completed through the following link:
https://vrapp.vendorregistry.com/Vendor/Register/Index/horry-county-schools-sc-vendor-
registration . Once registered, suppliers must keep their information current.

26. On-Line Bidding Instructions: (a) Mandatory Registration: You must register before
you can submit an offer online. See clause entitied “Vendor Registration Mandatory”. To
register or  submit and offer, please visit the following site:
https://vrapp.vendorregistry.com/Vendor/Register/Index/horry-county-schools-sc-vendor-
registration . (b) Once registered and signed into the system, choose the solicitation you
wish to respond to. The system will provide the necessary steps to obtain the required
information from the Bidder. (c) To confirm your offer has been submitted, you should
receive an email notification from cservice@vendorregistry.com with the subject line
“Vendor Bid File Submittal”. Only offers with an email status of “Vendor Bid File Submittal”
have been received by the District.

If you experience any issues, contact Vendor Registry Support Team by email at
cservice@vendorregistry.com or toll free at 844-802-9202. PLEASE NOTE: Do NOT wait
until the last minute to enter your submission. Registration for new contractors can take up
to three (3) days.

27. Electronic Files — Required Media and Format: Documents and/or electronic files
submitted shall contain the solicitation number and the offeror's name and be compatible
with Microsoft Office (version 2003 or later) or Adobe Acrobat or equivalent Portable
Document Format (.pdf) viewer. The Procurement Officer must be able to view, search,
and print electronic documents without a password. If required by the solicitation, your
business and technical proposals must be within separate files.

28. Bid Acceptance Period: Any bid submitted shall be binding on the Bidder and
irrevocable by the Bidder for forty-five (45) days following the bid opening date and time.
No required Bid Documents, including any bid security, shall be modified, withdrawn or
cancelled by the Bidder during this acceptance period. In order to withdraw a bid after the
minimum time period specified, the Bidder must notify the Procurement Officer in writing.

29. Withdrawal or Modification of a Bid: Withdrawal or modification of a bid prior to or
after the bid opening date and time shall only be done in accordance with the District's
Procurement Code. Negligence or error on the part of any Bidder in preparing a bid confers
no right of withdrawal or modification after the bid opening date and time. No Bidder who,
at the District’'s discretion, is permitted to withdraw a bid shall in any way benefit from the
contract later awarded.

30. Bidder Responsiveness: For a hid to be considered by the District, the Bidder shall
first be determined by the District to be responsive to the bid requirements. Any bid which
fails to conform in all material respects to the essential requirements of the Bid Instructions
and the required forms shall be considered non-responsive and rejected as provided for in
the District's Procurement Code. A bid may be rejected if the Procurement Officer
determines in writing that it is unreasonable as to price. The District may also reject a bid
as unresponsive if the prices bid are materially unbalanced between line items or subline
items. A bid is materially unbalanced when it is based on prices significantly less than cost
for some work and prices which are significantly overstated in relation to cost for other work,
and if there is a reasonable doubt that the bid will result in the lowest overall cost to the
District even though it may be the low evaluated bid, or if it is so unbalanced as to be
tantamount to allowing an advance payment. A bid is also non-responsive if, at the bid
opening, the Contractor lists a subcontractor who, at the time the bid was submitted, was
not sufficiently and appropriately licensed under State law to perform the work, and such
non-responsiveness is not subject to cure by substitution. Any bid which the District is
prohibited by law from considering shall be rejected as non-responsive unless allowed by
the District under Paragraph 30.

31. Bidder Responsibility: For a Contract Agreement to be executed, the Bidder shall
also be determined by the District to be responsible. The District may make any and all
reasonable investigations deemed necessary and proper to determine the ability of the
Bidder to perform the work timely and to the satisfaction of the District. A determination of
responsibility focuses on whether the Bidder has the necessary facilities, resources,
qualifications, and ability to provide the work specified in the Contract Documents in a
satisfactory and timely manner. For a Bidder to be deemed responsible, it must have the
capability in all respects to fully perform the contract requirements, and have the integrity
and reliability to assure timely good faith performance, which may be substantiated by past
performance. Factors used to assess responsibility may include, by way of illustration and



not limitation, a) availability of appropriate finances, material, equipment, facilities, expertise,
and personnel resources, or the ability to obtain them, necessary to meet all contractual
requirements; b) a satisfactory record of performance and integrity with the District and other
governmental entities; c) no outstanding debts owed nor any judgments in the past five (5)
years or currently pending with the District or any other entity; d) the capability of legally
contracting with the District or the State of South Carolina; e) Bidder and subcontractors
being properly qualified and eligible to contract for the work as stated in the next paragraph;
f) supplying all necessary, required and requested information within forty-eight (48) hours
of the request by the District; and g) submit to a very detailed bid evaluation process
administered by the District which includes all subcontractors.

32. Minimum Contractor Qualifications Required: The District reserves the right to
reject any Bidder as non-responsible if the evidence submitted by the Bidder or any
investigation of the Bidder fails to satisfy the District of the responsibility factors in the
previous paragraph and, by way of illustration and not limitation, the following:

A. The Bidder's experience, skill, and ability, to perform the work required as well as the
experience, skill, and ability of key personnel. At least one principal of the business
shall have a minimum of ten (10) years of documented commercial construction
experience or an equivalent of five (5) years of documented school construction
experience. The Contractor's project manager and worksite superintendents as well as
all subcontractors shall each have a minimum of five (5) years of documented
commercial construction experience or as required in the Contract Agreement.

The Project Manager (and Project Superintendents) are to be 100% assignable to this
Horry County Schools project. The proposed Manager and Superintendent must have
worked a minimum of two (2) years for the General Contractor naming them in their bid.
Both must have experience working on construction projects in close proximity to and/or
within occupied and operating facilities.

The District understands the importance of good planning and management. As such,
the qualifications for both the Project Manager and the Superintendent will be a
significant portion of the Contractor evaluation in determining “responsibility” as it relates
to the selection process of the selected General Contractor. Therefore it is the District's
anticipation that the Project Manager will be familiar enough with the project and project
demands that he/she can organize and oversee the responses during the District's
evaluation process for the General Contractor as specified in paragraph 27 of the Bid
Instructions.

The District requirements for staffing the project listed in the Contract Agreement are to
be considered the minimum amount of key supervisory staff assigned to the project.
The Contractor, with his in-depth knowledge of building facilities projects must allocate
the necessary personnel to deliver the project in a timely, safe, and quality manner.

B. The Bidder and subcontractors having and maintaining a valid Contractor’s license with
the South Carolina Contractors’ Licensing and Regulations Board at an appropriate level
for the project being bid or the portion of work to be performed, as may be required.
Contractors and subcontractors shall have been licensed by the South Carolina
Contractors’ Licensing Board (or contractors’ licensing agency of another state, in
equivalent categories) for a minimum of five (5) consecutive years immediately prior to
the bid submission in the construction field or discipline the Contractor or subcontractor
will be performing.

C. The Bidders’ ability to meet the required insurance and bonding requirements. The
Contractor shall have a minimum aggregate available bonding capacity of at least twice
the value of the project being bid and shall provide proof of such available bonding
capacity as part of the bid submission. The insurance coverage shall be specific to the
project as stated in the Contract Agreement with the District and Architect/Engineer
listed as additionally insured. The Contractor must also have an experience modifier
rate (EMR) not greater than 1.00 unless allowed by the District under Paragraph 30.

D. The demonstrated ability of the Bidder and the listed subcontractors to perform
construction work promptly within the time specified, without delay or potential default.

E. The character, integrity, reputation, judgment, experience, and efficiency of the Bidder
and the listed subcontractors and their key employees, owners, directors, officers or
others associated with them.

F. The quality of the Bidder's and listed subcontractors’ past and present performance on
other contracts entered into and the Bidder's experience with projects similar to the one
identified in the Contract Documents.

G. Any current contract between the District and the Bidder or any listed subcontractor in
compliance with all terms and conditions of the contract.

H. The Bidder or any listed subcontractor not currently debarred from doing business with
the State of South Carolina, the District or any other governmental entity.

I Any amounts due and payable to the District by the Bidder or any listed subcontractor
paid in full prior to the bid submission.

33. Right of Waiver: The District reserves the right to waive any requirements of the
previous paragraph(s) or any informalities or irregularities in any bid received and award a
contract which, in the District's judgment, is in the best interests of the District and in
accordance with the District's Procurement Code.

34. Notice of Intent to Award: It is the intent of the District to award a contract to the
lowest responsive and responsible Bidder provided the funds are appropriated by the Horry
County Board of Education, and the bid does not exceed the funds available. The District
expects to post a Notice of Intent to Award for this project electronically within thirty (30)
calendar days of the bid opening date and time on the District's website page at
https://www.horrycountyschools.net/Page/15007 and any other bid posting locations stated
in the Invitation for Bids. A Notice of Intent to Award with bid tabulation shall also be faxed
or e-mailed to all Bidders at the time of posting.

35. Contract Award: A Contract Agreement shall not be executed between the Contractor
and the District until one (1) business day after the completion of the protest period. The
Notice of Intent to Award is not an authorization for commencement of work but only serves
as a public notice of the District's intention to award a contract. A Notice of Intent to Award
may be rescinded if a) funds for the project become unavailable or the project pricing
exceeds the available funding as determined by the Horry County Board of Education; b)
further information is brought to the District's attention leading to a determination of Bidder
non-responsibility; or c) a protest decision requires rescinding of the Notice of Intent to
Award or rebidding. The successful Bidder providing services without a fully executed
Contract Agreement does so at its own risk and expense, and the District shall not be liable
for payment of any work performed or the cost of any materials unless the fully executed
Contract Agreement has been issued to the Bidder.

36. Vendor Registration: Bidders who have not provided products/services to Horry
County Schools in the past or have not updated your company’s profile with the District via
a completed vendor application and W-9 within the past three (3) years, please complete
the vendor application along with the W-9 and submit with your offer. The forms are online
at: https://www.horrycountyschools.net/Page/10671 .

37. Governing Law: The bidding process and any subsequent contract executed shall be
governed by the District's Procurement Code and the laws of the State of South Carolina.
A copy of the Procurement Code is available on the District's website at:
https://www.horrycountyschools.net/cms/lib/SC02209139/Centricity/Domain/3189/Procure
ment_Code.pdf. All Bidders are encouraged to read the Procurement Code as it relates to
the construction bidding and contracting processes prior to submitting a bid.

38. Ethics Certificate: By submitting a bid, the Bidder certifies that the Bidder has and
will comply with, and has not, and will not, induce a person to violate Title 8, Chapter 13 of
the South Carolina Code of Laws, as amended (ethics act). The following statutes require
special attention: Section 8-13-700, regarding use of official position for official gain; Section
8-17-705, regarding gifts to influence action of public official; Section 8-13-720, regarding
offering money for advice or assistance of public official; Sections 8-13-755 and 8-13-760,
regarding restrictions on employment by former public official; Section 8-13-790, regarding
recovery of kickbacks; Section 8-13-1150, regarding statements to be filed by consultants;
and Section 8-13-1342, regarding restrictions on contributions by contractor to candidate
who participated in awarding of contract. The District may rescind any contract and recover
all amounts expended as a result of any action taken in violation of this provision. If
contractor participates, directly or indirectly, in the evaluation or award of public contracts,
including without limitation, change orders or task orders regarding a public contract,
contractor shall, if required by law to file such a statement, provide the statement required
by Section 8-13-1150 to the procurement officer at the same time the law requires the
statement to be filed.

39. Prohibited Communications and Donations (modified): Violation of these
restrictions may result in disqualification of your offer, suspension or debarment, and may
constitute a violation of law. (a) During the period between publication of the solicitation
and final award, potential and actual Offerors (including any subcontractors or sub-
consultants) must not communicate, directly or indirectly, with the District or its
employees, agents, or officials (including members of the School Board and/or the
District Selection Committee) regarding any aspect of this procurement activity,
unless otherwise approved in writing by the Procurement Specialist. All communications
must be solely with the Procurement Specialist. (b) You are advised to familiarize yourself
with Regulation 19-445.2165, which restricts donations to a governmental entity with whom
you have or seek to have a contract. You represent that your offer discloses any gifts
made, directly or through an intermediary, by you or your named subcontractors to
or for the benefit of the District during the period beginning eighteen months prior to
the Opening Date.

40. Non-Collusion Clause: By submitting a signed bid, the Bidder certifies the prices
submitted in response to the solicitation have been arrived at independently and without, for
the purpose of restricting competition, any consultation, communication, or agreement with
any other Bidder or competitor relating to those prices, the intention to submit a bid, or the
methods or factors used to calculate the bid prices. The Bidder further certifies the Bidder
is not party to any collusive action or any action which may be in violation of any federal or
state antitrust act, nor has the Bidder offered or received any kickbacks or inducements



from any other Bidder, supplier, manufacturer, or subcontractor in connection with the bid
to be offered to the District. Any and all bids shall be rejected if there is any reason for
believing collusion exists among the Bidders which may be a violation of Federal or State
antitrust acts. The District may or may not, at its discretion, accept future bids for similar
work from Bidders suspected of collusion.

41. Bidding Expenses: All costs associated with a) ordering documents, b) attendance
at any pre-bid conference(s) or other bid meetings, c) worksite observations, d) preparation
and presentation of a bid, €) supplying any documentation required by the District for
purposes of determining Bidder responsibility or in relation to any protest or appeal, or f)
any other costs incurred prior to execution of a Contract Agreement is solely the
responsibility of the Bidder.

42. Protest Procedure: Any Bidder who feels he/she has been aggrieved in connection
with this solicitation, an addendum to the solicitation, or the subsequent award of a contract
has a right to protest and to present an appeal in accordance with the District's Procurement
Code. Any formal protest shall be submitted to the District's Procurement Officer, in writing,
within the required number of days from the date of the solicitation, an addendum or the
award, whichever is atissue. The aggrieved individual may contact the District Procurement
Officer for details or may view the Districts Procurement Code at:
https://www.horrycountyschools.net/cms/lib/SC02209139/Centricity/Domain/3189/Procure

ment_Code.pdf. Nothing in these Bid Instructions shall preclude the District from requiring
a bond in conjunction with any protest or appeal or other activity connected hereto.

End of Bid Instructions



MEDIUM FORM CONTRACT AGREEMENT

Horrv County Schonis

THE DISTRICT: CONTRACTOR:
Horry County Schools
335 Four Mile Road, P.O. Box 260005 Phone:

Conway, South Carolina 29528-6005

Phone:  843-488-6878

CONTRACT DATE:  February 8, 2021
PROJECT NUMBER: 2021-41RF

PROJECT NAME:  Provide, Deliver & Install LED Signs at 5
Middle Schools

CONTRACT VALUE:

The following terms and conditions are applicable to this Contract Agreement between the parties listed above for the Scope of Work (Exhibit A) established:

1. Contract Validity: This Contract Agreement along with all referenced contract
documents, including exhibits, forms and other referenced documents, represents the full
and complete agreement between the District and the Contractor. Failure by the District to
enforce any provision of the contract documents shall not be construed as a waiver of any
such provision and shall not affect the validity of the Contract Agreement, or any part
thereof, or the right of the District to enforce any provision at any time. All difficulties
inherent in construction activities cannot be foreseen during design and solicitation of a
project; therefore, the District reserves the right to make changes in the work without
invalidating the Contract Agreement. (Requirements for any Change Order are provided
in Exhibit E.) Forms contained in the contract documents are the official forms intended
for use in preparation and administration of the contract.

2. District Representatives’ Authority: The District's assigned Contract Manager and
project representative(s) identified in the Scope of Work (Exhibit A) shall provide
administration of the contract documents and, along with the Architect/Engineer, shall act
on behalf of the District only to the extent of a) the terms and conditions of the contract
documents; b) their respective duties; and c) the authority granted to them in accordance
with their respective positions with the District or through a contractual agreement.
Neither the Architect/Engineer nor the District's representatives have any independent
authority, either expressed or implied, to amend the contract documents, either orally or in
writing.  To be official and binding, amendments shall only be made by Change Order
based upon the requirements in Exhibit E.

3. Contractor Status; Acts, Errors, Omissions: The Contractor shall be legally
considered an independent contractor and neither the Contractor nor any subcontractor or
supplier shall, under any circumstances, be considered employees, representatives, or
agents of the District or the Architect/Engineer. The Contractor shall be responsible to the
District for acts, errors and omissions of the Contractor, subcontractors and suppliers who
perform any portion of the work or supply any materials, equipment or processes to be
incorporated into the work. The Architect/Engineer and the District shall at no time be
legally responsible for any negligence or other acts by the Contractor, any subcontractor,
any supplier, or anyone enjoined to them. Errors, omissions, and inconsistencies
discovered in the contract documents shall be reported to the District, in writing, within
twenty-four (24) hours of discovery for appropriate resolution. If the Contractor performs
any work involving a recognizable error, omission, or inconsistency without first notifying
the District for a determination, the Contractor shall assume responsibility for such
performance and bear appropriate costs for correction.

4. Ownership of Documents: Under separate contract with the Architect/Engineer, the
District has ownership of all specifications and drawings in relation to the project. Neither
the Contractor nor any other entity shall claim ownership or copyright of any drawings,
specifications or other contract documents prepared by the District or the Architect/
Engineer. This requirement survives completion/termination of the Contract Agreement.

5. Maintenance and Auditing of Contractor’s Records: The Contractor shall prepare
and maintain project records as required by the District, acceptable accounting standards,
and applicable laws for a period of three (3) consecutive years following completion of the
project as evidenced by the date of final payment to the Contractor. The District or any
agent of the District has the right to audit the Contractor's project records at any time. The
Contractor shall ensure all project records are available for inspection at the location
specified by the District within seventy-two (72) hours of notice at no additional cost to the
District. This requirement shall survive termination/completion of the contract.

6. Required Meetings: At the request of the District, a pre-construction conference
may be scheduled prior to work commencement with the Architect/Engineer and
representatives of the Contractor, including the worksite superintendent, and
subcontractors. In addition, construction meetings during the progress of the work shall
be held as often as required in the Scope of Work (Exhibit A) with the Contractor's
worksite superintendent and subcontractor representatives, at which the Contractor shall
provide a) a progress report as it relates to the approved construction schedule, b) any
scheduling changes, c) performance issues, problems or delays encountered and
resolutions, d) District scheduled activities or other needs at the worksite, and e) any other
aspects of the work deemed to have a potential impact on the date of substantial
completion. Other meetings may be required with regulatory authorities or the District's
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Board of Education. All such meeting requirements shall be adhered to by the Contractor
at no additional cost to the District.

7. Building Permit and Other Permits and Fees: No general building permit is
required in accordance with § 6-9-110 of the South Carolina Code of Laws; however, the
Contractor shall be required to provide any mechanical, electrical, plumbing or other
permits required for purposes of inspection at no additional cost to the District. Except for
permits and fees which are the responsibility of the Contractor in the contract documents,
the District shall secure and pay for necessary approvals, easements, assessments, utility
impact fees, and other fees/charges required for the successful completion of the work.

8. Verification of Worksite Measurements and Conditions; Surveys: The
Contractor shall take worksite measurements and verify worksite conditions and shall
carefully compare such measurements, conditions and other information known to the
Contractor with all contract documents before commencing with the work. The Contractor
shall establish all working lines, grades, and bench marks, appropriate to the work being
performed, and shall be responsible for accuracy of same. The District shall furnish any
necessary land surveys describing physical characteristics, legal limitations and utility
locations for the worksite, if necessary to the performance of the work. From the
information provided by the District, the Contractor shall develop and make all detailed
surveys, as needed, for the performance of the work. The Contractor shall carefully
preserve benchmarks, reference points and stakes and shall be responsible for mistakes
which may be caused by the unnecessary loss or disturbance.

9. Conformance to Applicable Laws: The Contractor shall comply with and give
notices as required by all applicable laws bearing on construction of school facilities
including the a) most current international building, plumbing, mechanical, gases, and fire
prevention codes (i.e., International Building Code effective in year 2003); b) National
Electrical Code; c) South Carolina Energy Conservation and Efficiency Act of 1992; d)
Underground Utilities Damage Prevention Act, South Carolina Statute 58-35-10; ) OSHA
Standards, as applicable; f) SC Department of Transportation Access and Roadside
Management Standards, as any of these standards may be amended. Where such
requirements are inadequate, the Contractor shall use the most current NFPA Standards,
American National Standards Institute or other recognized national standards. If the
Contractor performs work knowing it to be contrary to any applicable laws without first
notifying the District, in writing, for a determination, the Contractor shall assume full
responsibility for such work and shall bear the costs of correction, fines or other fees.

10. Project Time and Work Commencement: By executing the Contract Agreement,
the Contractor confirms the time limits established in the Project Schedule (Exhibit D) are
reasonable for performing all work required. The Contractor shall proceed expeditiously
with adequate forces to achieve the established completion date. The Contractor shall not
commence operations prior to the a) commencement date established in Exhibit D, b)
effective date of insurance required and evidenced by a valid Certificate Of Insurance
(Exhibit G) provided to the District, or c) securing of SLED background checks on all
Contractor and subcontractor worksite personnel, whichever is later. The date established
for completion of the project shall not change should the effective date of any insurance or
the acquiring of SLED background checks delay the commencement of the work.

11. Construction Schedule: The Contractor shall prepare and submit to the District an
itemized construction schedule. The construction schedule shall a) incorporate the entire
work to be performed; b) indicate the dates for start and completion of various elements of
the work conforming to the time frames in Project Schedule (Exhibit D); and c) not exceed
the time limit established by the District for substantial completion of the project stated in
the Project Schedule (Exhibit D). Any revisions to the construction schedule must be
approved by the District to be binding and shall be adhered to by the Contractor and used
in monitoring the progress of the work. When the progress of the work, at the District's
sole determination, does not conform to the last approved construction schedule, the
District shall have the right to withhold payment from the Contractor until the work is
compliant with the approved construction schedule and the District is certain there is no
further potential for slippage in the construction schedule impacting the completion date.

12. Submittals: The Contractor shall conform to any requirements for submittals stated
in the contract documents and shall prepare a submittal schedule, which shall be
coordinated with the construction schedule to allow adequate time for the
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Architect/Engineer and District to review and respond to the submittals. The Contractor
shall review and approve and submit to the Architect/Engineer all shop drawings, product
data, samples and similar submittals at least thirty (30) days prior to use to avoid delay in
the work, and such submission warrants the Contractor has determined and verified
materials, field measurements and field construction criteria related thereto, and has
checked and coordinated the information contained within such submittals with the
requirements of the contract documents. Work performed shall conform to the accepted
submittals. The Contractor shall not be relieved of responsibility for errors or omissions in
submittals by the acceptance of the Architect/Engineer or District.

13. Shop Drawings Requirements: Shop drawings shall be accurate to a scale
sufficiently large enough to show all pertinent aspects of the equipment and its
connections. Shop drawings shall be submitted for review in the number of copies and on
medium required by the Architect/Engineer at least thirty (30) days prior to intended use.
The review and acceptance of shop drawings shall not constitute approval of safety
precautions, of any construction means, methods, techniques, sequences or procedures
or deviations from the contract documents.

14. Maintenance of Record Drawings: The Contractor shall maintain at the worksite a
copy of submittals accepted by the District and one (1) record copy of the contract
documents, including approved changes, marked currently to record changes and
selections made during performance of the work. Such record copy of drawings with all
recorded changes shall be provided to the District at final completion of all work.

15. Award of Multiple Contracts: The District reserves the right to bid and award
separate contracts for portions of the work, perform work with its own forces, or perform
construction or operations in conjunction with the work of the Contractor. The District shall
coordinate the activities of the District's own forces and of each separate contractor with
the work of any other contractors. The Contractor shall participate with other contractors,
the Architect/Engineer, and the District shall promptly report to the District apparent
discrepancies or defects in the construction work of the District or other contractors which
would render it unsuitable for the Contractor's work. Failure of the Contractor to report
such defects shall constitute an acknowledgment the District's or separate contractors’
completed or partially completed construction is fit and proper to receive the Contractor's
portion of the work, except as regards latent defects. If any dispute arises between the
Contractor and the District's own forces or other contractors, the District shall mediate
such disputes and equitably charge any costs to the responsible parties.

16. Cutting and Patching: The Contractor and separate contractors shall a) be
responsible for cutting, fitting or patching required to complete the work or to make its
parts fit together properly with other construction or with existing structures; b) not damage
or endanger a portion of the work or any portion of present or completed construction of
another entity by cutting, patching or otherwise altering such construction or structures or
by excavation; and c) not cut or otherwise alter such construction or structures of the
another entity without consent, and such consent shall not be unreasonably withheld.

17. Supervision and Labor; Alien Workers: The Contractor shall provide and pay for
all labor necessary for proper execution and completion of the work. The day-to-day
supervision and control of the Contractor's employees is the sole responsibility of the
Contractor. The Contractor shall not employ or contract with illegal alien workers or
otherwise violate the provisions of the federal Immigration Reform and Control Act of
1986, as may be amended or any State of South Carolina immigration and alien work
requirements, including any requirements for reporting illegal aliens. A minimum of two (2)
employees and the worksite superintendent shall be fluent in spoken and written English.

18. Work Scheduling: The Contractor shall maintain a full crew of competent
employees and subcontractors on the project full time. At a worksite with an occupied
building under repair or renovation or other facilities used on a regular or intermittent
basis, normal working hours may vary. The District reserves the right to adjust work hours
when such work in progress interferes with the educational process, athletic events,
District operations or traffic patterns; therefore, work scheduling shall be flexible to include
weekends and evening hours when necessary without additional cost to the District. The
Contractor shall ensure this requirement is a part of any subcontract agreements.

19. Davis-Bacon Act: If any federal funds are used for the project, the Contractor shall
abide by all federal requirements of the Davis-Bacon Act, as may be amended.

20. Drug-Free Workplace: The Contractor shall be responsible for initiating, maintaining
and supervising all drug-free programs conforming to Title 44, Chapter 107, § 44-107-10
through § 44-107-90 of the South Carolina Code of Laws, as may be amended.

21. Conflict of Interest: The Contractor shall not employ any owner, director,
representative, agent or employee of the Architect/Engineer or the District to perform any
work, directly or indirectly, full-time or part-time without approval of the District.

22. Compliance with Employment Laws: By entering into a Contract Agreement, the
Contractor agrees to abide by all applicable laws pertaining to employment and shall not
discriminate against any employee or applicant for employment because of race, religion,
color, sex, age, handicap, or national origin except when such condition is a bona fide
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occupational qualification reasonably necessary for normal operations of the Contractor.
The Contractor, in all solicitations or advertisements for employees, shall state the
Contractor is an “Equal Opportunity Employer.” The Contractor agrees to post in
conspicuous places, visible to employees and applicants for employment, notices of this
nondiscrimination clause and shall include the provision of this paragraph in every
subcontract or purchase agreement of more than $10,000.

23. Employment Taxes and Benefits: The District shall not withhold from the contract
payments any Federal or State income taxes, or any employment-related taxes normally
withheld on the District's employees. Further, the District shall not provide any
employment related insurances or other benefits such as worker's compensation for the
benefit of any Contractor, subcontractor or supplier employees.

24. Project Key Staff — Project Manager: If required by the District, the Contractor
shall assign a skilled, experienced project manager to the project. The project manager
shall secure the materials of proper quality and quantity to meet the contract documents
and manage the appropriate timing of all materials, sub-contracted work, and Contractor
provided labor to ensure the continual progress of the work to meet the substantial
completion date. The Contractor shall not change the project manager identified in the
Scope of Work (Exhibit A) during the course of the project without approval of the District.

25. Project Key Staff -- Worksite Superintendent: The Contractor shall employ a
competent worksite superintendent, who shall be in attendance at the worksite at all times
during performance of any work and during delivery of any materials. The worksite
superintendent may perform other minimal duties such as the duties of OSHA Compliance
Officer, if approved by the District; however, such duties shall not be at the expense of the
duties required of a worksite superintendent. The Contractor shall not change the
worksite superintendent identified in the Scope of Work (Exhibit A) or the duties or status
of same without District approval. The worksite superintendent shall enforce strict
discipline and good order among the Contractor's representatives, agents, employees,
subcontractors and suppliers and shall conduct frequent inspections to ensure work
performed is in accordance with the contract documents at all times and in all respects.
The worksite superintendent shall perform random testing of work completed to ensure a)
the guality and quantity of work completed; b) subcontractor requests for payment do not
exceed the actual percentage of work completed; and, c) the appearance of work
completed is a true representation of actual work completed.

26. Worksite Communications: The project manager and worksite superintendent are
representatives of the Contractor and communications given to them, either orally or in
writing, shall be as binding as if given to the Principal of the Contractor.

27. Subcontractor & Supplier Relationship to the District: Nothing in the contract
documents shall infer any contractual relationship between the District and any
subcontractor, supplier or other entity under agreement to the Contractor except as it
relates to warranties or specifically provided for elsewhere.

28. Subcontractor Administration and Contractual Requirements: The Contractor
shall provide to the District a list of all subcontractors along with addresses, contact
information, trade or portion of work responsible for, and minority status. Any change in
subcontractors during the term of the contract shall be in accordance with the District's
Procurement Code and requires approval of the District. The Contractor shall warrant to
the District, by execution of the Contract Agreement, each subcontract shall a) preserve
and protect the rights of the District, b) assume all the obligations and responsibilities the
Contractor assumes, and c) assume all rights, remedies and redresses against the
Contractor which the Contractor has against the District. The Contractor shall make
available to each subcontractor, prior to execution of a subcontract, a copy of this Contract
Agreement.

29. Contractor Legal Requirements Pertaining to Subcontractors: The Contractor
shall abide by all applicable laws pertaining to the treatment and timely payment of
subcontractors even when payment to the Contractor may be withheld. The District shall
have the right to furnish any subcontractor a copy of the Contractor's payment bond and
information regarding percentage of work completed and paid to the Contractor relative to
the work done by the subcontractor. Regardless of rights expressed herein, the District
shall not be obligated to pay any subcontractor except as required by applicable laws.

30. Provision of Materials, Equipment and Other Facilities: The Contractor shall
provide and pay for a) all tools, materials, equipment, scaffolding, fencing, signage,
rented or owned construction equipment and machinery or other such equipment
necessary for proper execution of the work; b) potable (drinking) water as well as
temporary water for the project separate from any existing building's water source; c)
temporary lighting and power including temporary power panels, wiring, lamps, outlets for
power equipment, or other such needs for electrical power; d) telephones or other
communication equipment; €) sanitation facilities and access to food and drink vending, as
appropriate to the duration of the project; f) transportation; g) sales tax, shipping and
handling; and h) any other materials, equipment, facilities and services necessary for the
proper execution and completion of the work, whether temporary or permanent. Approval
of any use of District facilities shall be identified in the Scope of Work (Exhibit A).
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31. Materials Conformance: By execution of the Contract Agreement, the Contractor
warrants to the District that the materials and equipment to be incorporated into the work
shall a) be of good quality, undamaged, and new (not used or remanufactured unless
otherwise required or permitted by the contract documents); b) be free from defects
(excluding latent defects); and c) conform to the contract documents. Materials and
equipment not conforming to the contract documents, including substitutions not properly
pre-approved and authorized by the District, shall be considered defective. Such
substitutions shall be replaced by the Contractor at no additional cost to the District and no
extension of contract time. The worksite superintendent shall inspect and perform random
testing of all materials and equipment to ensure quality and conformance with the contract
documents. The Contractor shall also not allow use of: a) asbestos containing products,
temporary or permanent, even if they are non-friable, contain only minimal amounts of
ashestos, and can be legally installed; and b) lead materials in paints or public water
applications. “Lead-free” solder, flux, and pipe containing less than two-tenths of one
percent (0.2%) lead and valves, pipes and appurtenances containing less than eight
percent (8.0%) lead shall be used in all public drinking water applications as outlined in the
1986 amendments to the Safe Drinking Water Act.

32. Stored Materials: Stored materials and equipment refers only to those purchased
for incorporation into, and becoming an integral part of, the completed work. Such
materials and equipment shall be suitably stored to ensure the preservation of their quality
and fitness for the work, and the Architect/Engineer and District shall have full access to
all stored materials for verification of quality and quantity. The District reserves the right to
designate “lay down” locations at the worksite where materials and equipment shall be
stored, and such lay down areas shall be completely fenced and secured at all imes. The
Contractor _shall not store materials in a concentrated area on the roof of any
building. Tarps may be used to prevent damage by weather conditions; however,
polyethylene shall not be used in lieu of tarps. Materials and equipment maintained
off-site shall be suitably stored in a bonded, insured warehouse, at no additional cost to
the District, and proof of warehouse bonding, insurance, quality, quantity and value shall
be provided to the District upon request.

33. Certification of Authorized Installer; Professional Certifications: Al
manufactured or fabricated materials and equipment shall be applied, installed,
connected, erected, cleaned, conditioned and handled in strict accordance with the
requirements of the manufacturer, fabricator or supplier so as not to nullify any warranties
provided. Upon request of the District, the Contractor shall supply a letter from the
manufacturer, fabricator or supplier stating the Contractor or subcontractor is an approved
and authorized installer of the materials or equipment. When professional certification of
performance criteria for materials, systems, or equipment is required by the contract
documents, the District shall be entitled to rely upon the accuracy and completeness of
such calculations and certifications.

34. Title to Materials, Equipment and Processes: Any property acquired or
constructed under this Contract Agreement is considered public property and is, therefore,
not subject to any mechanics liens or other such claims. The Contractor warrants, at the
time each Payment Request (Exhibit F) is submitted for payment, title to materials and
equipment suitably stored and incorporated into the work shall pass to the District. This
provision shall not be construed as relieving the Contractor of the sole responsibility for
the a) care, protection and proper storage of the materials/equipment upon which payment
has been requested or made; b) correction of any deficiencies; and c) restoration or
replacement of any damaged or improperly installed materials or equipment.

35. Worksite Access: The Contractor shall confine operations at the worksite to areas
designated by the District, and shall not encumber the worksite with materials or
equipment which hamper ingress to or egress from the worksite or its buildings and
facilities. Access of the Contractor, subcontractors and suppliers shall be limited to
designated areas where the work is in progress. Access to other occupied areas of
buildings and facilities shall only be for the purposes of spotting, clean-up, damage
inspection, or communication with the Principal in the event of an emergency. No other
communication with any occupants of an existing building or facility shall occur.

existing premises daily to ensure there is no damage in progress. Immediate
corrective action shall be taken upon observation of any damage in progress, and the
Contractor shall notify the District's project representative immediately. The Contractor
shall also be responsible for safeguarding any other out buildings, athletic or other
facilities at the worksite from damage, either directly or indirectly, as a result of the work
being performed, the delivery or storage of materials and equipment, the use of
construction equipment, or other Contractor, subcontractor and supplier activities.

38. Damages Remedy: The Contractor shall remedy all damages to any buildings or
facilities, including building contents, due to the failure of the Contractor, any
subcontractor or supplier to take sufficient precautions, either directly or indirectly, to
safeguard against inclement weather conditions, water infiltration, the work being
performed, or other causes of damage. The Contractor shall be responsible for all costs
associated with restoring the building, its contents, or other facilities to no less than the
condition prior to damage and the satisfaction of the District, including insurance
deductibles or other costs not recoverable from the insurance carrier(s).

39. Responsibility for Work in Progress: The Contractor shall be solely responsible
for coordinating all portions of the work and shall have control over construction means,
methods, techniques, sequences and procedures implemented to accomplish the work
unless the contract documents give specific instructions concerning these matters. The
Contractor shall supervise and direct all aspects of the work to be performed using the
Contractor's best skill and attention, whether the services are performed by the Contractor
or any subcontractor. The Architect/Engineer, the District or any regulatory authority shall,
at any time, have the right to inspect the progress of the work for quality of workmanship
and conformance to the contract documents and applicable laws.

40. Demolition and Salvage of Materials and Equipment: The Contractor shall notify
DHEC of all demolition activities even if asbestos is not suspected. The District reserves
the right, before demolition, to salvage useable materials, equipment and processes from
any building, or portion thereof, when such salvaging does not interfere with demolition
activities or the progress of the work. After salvage by the District, the Contractor shall
have the right to remove or sell any remaining materials, equipment or processes provided
it does not delay the demolition or the work. The Contractor shall be responsible for
removal from the worksite and disposal of all demolition debris.

41, Utilities Shutdowns: Prior to any shutdown of any electrical, mechanical, security,
fire or other such systems, the Contractor shall notify the District's project representative
not less than three (3) days prior to the scheduled shutdown. No shutdown shall occur
without notification to, coordination with, and approval of the District, and the District's
project representative shall be notified immediately of any accidental termination of such
systems. The Contractor shall take immediate remedial action to bring such systems to full
functionality. Shutdown of fire alarm and security systems shall not intentionally
occur while the building is occupied, and fire alarm and security systems shall have

repair priority.

42. Tests, Inspections and Approvals: Tests, inspections and approvals required by
the contract documents or any applicable laws shall be made in a timely matter to avoid
delay in the construction schedule or progress of the work. The Contractor shall give the
District and Architect/Engineer timely notice of when and where tests and inspections are
to be made so they may observe such procedures. Any required certificate of testing,
inspection or approval shall be provided promptly to the District. The Contractor shall also
be responsible for tests and inspections of portions of the work already performed to
determine such portions are in proper condition to receive subsequent work and conform
to the contract documents. The District shall have the right to require additional inspection
or testing of the work, whether or not such work is fabricated, installed or completed, if the
Architect/Engineer or the District considers it necessary or advisable for implementation of
the intent of the contract documents. The Contractor shall cooperate with any additional
inspection or testing of the work without any change in contract price or contract time.

43. Costs of Tests, Inspections and Approvals: The Contractor shall bear all related

All site communications shall be made with the Architect/Engineer or District
project representatives only.

36. Worksite Clean-Up: The worksite premises shall be maintained in a neat and
orderly condition and kept free of accumulations of refuse materials and debris during the
entire performance of the work. The worksite superintendent shall ensure all refuse and
debris are deposited in commercial refuse containers and removed from the premises at
regularly at no additional cost to the District. ~ At completion of the project, portable
sanitary or other temporary facilities, construction refuse containers, debris, and all
Contractor/subcontractor tools, equipment, machinery, surplus materials, or other such
items shall be removed from the worksite. If the Contractor fails to clean up the worksite
as the District or Architect/Engineer feels appropriate for safety or other reasons or at the
completion of the work, the District may provide for cleanup and disposal, and deduct such
costs from the Contractor's payment.

37. Existing Building Safequards: When renovations or repairs are required to an
existing building, the Contractor shall be solely responsible for protecting the existing
building and its contents from damage. The worksite superintendent shall inspect the
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costs for tests, inspections and approvals, except for IBS inspections or those tests,
inspections or approvals required of others in the contract documents and for which the
District is responsible for payment. If tests or inspections reveal failure of the work to
comply with requirements, the Contractor shall bear all costs necessary for correction,
including repeated testing and inspection as well as for the additional costs to the
Architect/Engineer, the District, and any regulatory authorities required as a result of the
Contractor's failure. The Contractor shall reimburse the District one hundred and fifty
dollars ($150) per hour per person for the Architect/Engineer's assistance and seventy-five
dollars ($75) per hour per person for District assistance including travel time.

44, Architect/Engineer, District and Contractor Inspections: The Architect/Engineer
and the District shall have the right to a) access, observe and inspect the work, materials,
equipment, and workmanship for quality and conformance with the contract documents; b)
access, observe and inspect off-site stored materials and equipment for quantity and
quality; c) access the Contractor’s records related to the work including, but not limited to,
quality control reports, OSHA reports, payrolls, personnel records, SLED criminal
background checks, materials and equipment invoices, receiving documents or other
project relevant data, documents, or records; and d) require additional inspection or
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testing of the work if the District considers it necessary or advisable for implementation of
the intent of the contract documents. No amount of review or inspection shall relieve the
Contractor of the responsibility for conformance to the contract documents or shall
constitute approval of any defective materials, equipment, process, or work.

45, Sub-Surface Conditions: If conditions are encountered at the worksite which are a)
sub-surface or latent physical conditions differing materially from those indicated in the
contract documents; or b) unknown physical conditions of an unusual nature or differing
materially from those ordinarily encountered and generally recognized as inherent in the
work to be performed, then the Contractor shall notify the Architect/Engineer of such
conditions before they are disturbed. The Architect/Engineer shall investigate and, if the
condition requires a change in contract price or time, a Change Order will be processed.

46. Contractor Responsibility for Defective Work: Neither a) final payment, nor b)
any decision, approval or acceptance by the Architect/Engineer or the District, nor c) any
other provision in the contract documents shall relieve the Contractor of responsibility for
rectifying faulty materials, equipment, workmanship or omission of a portion of the work to
be performed. The Contractor shall remedy any defects or supply any omissions and pay
for any damage to other work resulting from such remedy. This responsibility shall survive
completion or termination of the Contract Agreement.

47. Right of Rejection and to Stop Work: Rejection of any non-conforming work by the
District or Architect/Engineer shall be corrected by the Contractor within ten (10) days at
the expense of the Contractor or subcontractor, whichever is at fault, and without any
contract time adjustment. If the work performed by the Contractor or any subcontractor is
considered by the District or the Architect/Engineer not to conform to the contract
documents or creates a condition that threatens the health, safety, or welfare of anyone,
the District has the right to stop the work until the Contractor corrects the non-conforming
work or condition creating the threat to safety. Any additional costs incurred as a result of
the District's stoppage of work for any reason shall be the responsibility of the Contractor
when the stoppage is precipitated by, but not limited to, action, non-action, omission, error,
illegal conduct of the Contractor or any subcontractor or supplier or anyone enjoined to or
under agreement to them, or any non-conforming work or unsafe condition. The Project
Schedule will not be adjusted to account for correction of non-conforming work.

48. Uncovering Work: If a portion of the work is covered contrary to the requirements or
request of the contract documents, applicable laws, or the District or Architect/Engineer to
facilitate inspection, that portion of the work shall be uncovered for inspection and be
replaced at the Contractor's own expense and time. If applicable laws, the District, the
Architect/Engineer, or the contract documents do not request or require observation prior
to that portion of the work being covered or for which no testing or inspections are
required, it shall be uncovered by the Contractor, and costs of uncovering and
replacement shall be paid by the District unless omitted, defective or non-conforming work
of the Contractor or any subcontractor is revealed.

49. Contractor Removal and Correction of Work: The Contractor shall, within ten (10)
days, supply omitted work or remove from the site portions of work not in conformance
with the contract documents and correct, remedy, replace or re-execute work rejected by
the District or the Architect/Engineer for failing to conform to the contract documents or to
pass tests or inspections, whether or not fabricated, installed, completed or performed by
the Contractor or any subcontractor. The Contractor shall bear all costs to correct,
remedy, replace or re-execute the work, including costs of rectifying damage to the work
of separate contractors, costs of additional tests or inspections, and any additional costs of
regulatory authorities, the District or the Architect/Engineer made necessary as a result.
The Project Schedule will not be adjusted to account for correction of non-conforming
work.

50. District-Supplied Correction of Omitted or Deficient Work: In the event the
Contractor fails, after notice, to supply omitted work or remove and correct deficient work
within ten (10) days, the District shall have the right to supply omitted work, remove
defective work and store any salvageable materials or equipment at the Contractors
expense, order the correction of the defective work by separate contract or with its own
resources at the expense of the Contractor, including any compensation for the additional
services of the District, the Architect/Engineer or any regulatory authorities, and additional
tests and inspections made necessary by such default or failure.

51. Excusable Delays: If the Contractor is delayed in the progress of the work by an
excusable event such as: a) government acts in a sovereign or contractual capacity; b)
fire; ) epidemics or quarantine restrictions; d) freight embargoes; e) acts of a public
enemy; or f) other causes which the District determines, then the contract time may be
extended, but in no event shall the extension of time be more than one (1) full day for each
full day of excusable delay and not to exceed five (5) full days per calendar week. An
excusable delay does not automatically entitle the Contractor to an equivalent extension of
time unless the District determines the delay directly impacted the worksite location such
that no work could reasonably be in progress during the event and was a) unforeseeable,
b) beyond the control and not the fault of the Contractor or any subcontractor.

52. Weather Delays: A total of five (5) days per calendar month (non-cumulative) shall
be anticipated by the Contractor as “adverse weather.” If adverse weather days beyond
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the anticipated five (5) days are substantiated, the Contractor may ask for an extension of
the contract time up to a maximum of one (1) full day of extended time for each full
working day of unanticipated adverse weather conditions which prevented a forty-hour
work week within a seven (7) day calendar week. Such request shall be documented by
data substantiating the weather conditions a) were abnormal for a period of time which
could not have been reasonably anticipated; b) had an adverse effect on the work
scheduled, and alternate work unaffected by the weather could not have been done; and
c) had an adverse effect on the construction schedule such that the loss of work time will
adversely impact the established completion date. The Contractor must make every effort
to mitigate the potential effect of the weather on the construction schedule including, but
not limited to, rescheduling of subcontractors, pumping water from work areas,
rescheduling work hours to alternate work days within the work week, or other such
actions. Such time extension request shall be in writing and submitted to the District for
approval within ten (10) days from the end of the event causing the impact on the
construction schedule or it shall not be considered. A request for adverse weather
extension shall not be allowed after the date established for substantial completion.

53. Remedy for Delays: Claims for delays shall be remedied only by an extension of
contract time. Claims for extended or indirect overhead or lost profits as a result of the
delay shall not be allowed. No extension of time shall be considered when a delay is
caused by a) conditions existing at the time bids were received and of which the
Contractor might be reasonably expected to have full knowledge of at the time of bidding;
b) failure on the part of the Contractor to anticipate properly the requirements of the work
contracted for, as to materials, labor and equipment; c) failure on the part of the Contractor
to properly schedule materials and subcontractors; or d) other such failures of the
Contractor to properly administer the contract or mitigate conditions resulting in delays.

54. Liguidated Damages: The Contractor acknowledges and agrees the District is a
public entity performing an essential public function and failure of the Contractor to comply
with the Contract Agreement may cause general, special or consequential damages to the
District, to those who shall occupy the completed work, and to the public at large. Should
the Contractor fail to complete the project within the contract time, as may be extended by
any Change Order (Exhibit E), the District shall have the right to assess liquidated
damages as a measure of damages reasonably expected by the District to be incurred
and shall not be considered a penalty or retainage. The District shall not be responsible
for any additional costs incurred by the Contractor to bring the progress of the work in
conformance with the last approved construction schedule. Liquidated damages shall be
assessed at the rate specified in the Scope of Work (Exhibit A) or actual costs attributable
to such failure or delay, whichever is greater.

55.  Schedule of Values: The detailed Schedule of Values is shown in Exhibit C
allocating the entire contract sum to various portions of the work in a CIS cost breakdown.

56. Payment Requests: The Contractor shall forward two (2) original copies of the
Payment Request (Exhibit F), including supporting documentation, to the District for
approval and processing no later than the 25 day of the month of the dated Payment
Request. The itemized Payment Request (Exhibit F) submitted shall contain: a)
Contractor's original signature with appropriate notarization; b) the updated/highlighted
schedule of values; c) the last approved construction schedule with any requested
changes highlighted; d) any invoices for which payment is being requested under an
allowance, e) proof of insurance and bonding for any off-site warehouse containing stored
materials for which payment is being requested, f) each subcontractor's invoice to
substantiate the payment requested by the Contractor for those portions of work; and g)
any other supporting documentation required by the Contract Agreement or the District to
substantiate the request, which may include, but is not limited to, invoices or delivery
tickets from suppliers, proof of payment to subcontractors and suppliers to date, receipts
for rental equipment, labor sheets to support additional labor or additional hours of work,
or other documentation.

57. Retainage: The District requires a retainage of three and one-half percent (3.5%) of
the total contract price, as may be amended by any approved Change Order (Exhibit E), to
be withheld from the Contractor's payments throughout the term of the Contract
Agreement and payable at the time of final payment after a) full completion of all work to
be performed and all requirements established in the Contract Agreement and acceptance
by the District, b) submittal of all closeout documents, and c) submittal of an affidavit of
payment of debts/claims, and if requested by the District, for every subcontractor who
performed work on the project evidencing they have received final payment of undisputed
work and retainage withheld. As a condition of the contract, no more than three and one-
half percent (3.5%) shall be retained from the progress payments of any subcontractor by
the Contractor until final completion of that portion of the work. The Contractor shall, at
final completion, ensure no amount of the Contractor’s retained funds is allocable
to the completed and accepted work of any subcontractor nor to materials or
equipment purchased from any supplier unless such amounts are in dispute and
the Contractor has not requested payment for such disputed amounts to date.
Such amounts in dispute shall be identified on the Contractor’s affidavit of payment
of debts/claims submitted with final documents.

58. Substantial Completion; Punch List: At the time of substantial completion, a
punch list shall be submitted to the Architect/Engineer along with the substantial
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completion Payment Request (Exhibit F) for the remainder of the contract price excluding
retainage, amounts in dispute that have not been resolved, and amounts owed to the
District. Punch list items are expected to be relatively inconsequential items that can be
completed easily and quickly prior to the final completion date established. The
Architect/Engineer and District shall schedule and conduct a review to ensure the project
has reached substantial completion and shall verify the punch list is accurate or make
appropriate revisions. Failure of the Architect/Engineer or District to include an item on
the punch list does not alter the responsibility of the Contractor to complete all work in
accordance with the Contract Agreement. Should the Architect/Engineer or the District
determine that all requirements for substantial completion have not been met to allow for
regulatory authority inspection or the punch list represents more work than can be
accomplished within the final completion period and, therefore, does not accurately
represent substantial completion, the District shall have the right to a) notify the
Contractor's Surety; b) assess liquidated damages, c) withholding payment, and d) any
other remedies available to the District.

59. Substantial Completion Inspection: Once the actual substantial completion date
has been established, the Architect/Engineer shall coordinate with representatives of the
District and regulatory authorities a mutually acceptable date for project inspection. The
Contractor shall not notify the Architect/Engineer and District the project is ready for
inspection until, at a minimum, all life safety requirements (i.e., fire alarm and devices,
exitlemergency power system and devices, kitchen facilities approved by DHEC, ADA
handicap requirements, etc.) have been completed properly, if included in the work to be
performed, or damaged during the progress of the work, and are fully installed and
operational according to applicable laws. In addition, the Contractor shall have all
mechanical, electrical and plumping installed and operational and all finishes complete, if
included in the work to be performed.

60. Final Completion: The number of calendar days the Contractor has from the date of
substantial completion to complete all final project requirements is stated in the Project
Schedule (Exhibit D). The Contractor shall proceed promptly to complete and correct
items on the final punch list and shall cooperate fully with the Architect/Engineer
and the District to facilitate closeout of the project. A final inspection shall be
completed by the Architect/Engineer and District of the work. When all work is determined
complete, the Contractor shall submit a final Payment Request (Exhibit F), with all final
documents to the District. The final Payment Request shall not be processed until all final
documents/items are accepted by the District. Neither final inspection nor certification
of the final payment shall constitute acceptance of any work not complying with the
requirements of the contract documents. Failure to achieve final completion in the time
period established shall result in reduction of the final payment for additional services
required of the Architect/Engineer at the rate of one hundred and fifty dollars ($150) per
person per hour and the District at the rate of seventy-five dollars ($75.00) per person per
hour including travel time.

61. Final Payment and Release of Claims: Upon receipt and acceptance of all final
documents by the District, the final payment shall be authorized less a) any amounts owed
to the District including, but not limited to, liquidated damages; b) amounts owed to the
District by the Contractor's or any subcontractor’s failure to meet the conditions of the
Contract Agreement; c) additional expenses incurred by the District andfor the
Architect/Engineer from failure of the Contractor to meet required inspections or the need
for subsequent inspections; and/or d) amounts owed to third parties reasonably expected
to be paid as a result of the Contractor's or any subcontractors’ failure to meet the
requirements of the Contract Agreement. Final payment shall not constitute a waiver of
any claim by the District for faulty workmanship identified after the final payment, a release
of any obligations of the Contractor, any subcontractor, or any supplier under any warranty
agreements, or a waiver of any other requirements of the Contract Agreement including
those obligations of the Contractor's Surety, which may survive termination or completion
of the project. Acceptance of the final payment by the Contractor shall be a release to the
District of all claims and liability of the Contractor for all materials, equipment and work
performed and every act, omission and neglect of the District, the Architect/Engineer, and
others related to or arising out of the work except as may be provided for elsewhere in the
Contract Agreement or granted by applicable laws.

62. Contractor Warranty: The Contractor shall warrant to the District any and all work
performed conforms to the requirements of the contract documents or any amendment
thereto, and such obligation shall survive termination or completion of the work and
acceptance and final payment by the District. If any of the work is found not to be in
accordance with any of the contract documents or defective during the warranty period,
the Contractor shall correct such work within ten (10) days from receipt of written notice
from the District. If the Contractor fails to correct such non-conforming work within ten
(10) days from receipt of the District's written notification, the District shall have the right to
seek other means to correct such non-conforming work at the expense of the Contractor.

63. Contractor Warranty Terms:  The Contractor shall warranty the entire project
beginning the day after the date of substantial completion as evidenced by a
document prepared by the Contractor and approved by the District, for the period of
time stated in the Scope of Work (Exhibit A). In the event of phased work required by
the District for early occupancy, the Contractor's warranty shall begin upon substantial
completion of each phase of construction. The beginning date of any required phased
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warranty period shall be documented in a Change Order for that phase of work. The
warranty shall permit direct enforcement by the District against any subcontractor, or
supplier whose guaranty or warranty is called for and the Contractor shall a) be severally
liable with such subcontractors or suppliers for purposes of performance under the
Contract Agreement; b) be furnished by the District with a written notice of any breach of
warranty, which shall be sufficient to invoke the terms of the warranty; and c) so bind any
subcontractor or supplier to the terms of said warranty. The remedies under warranty are
in addition to the remedies otherwise available to the District. The Contractor's Warranty
shall exclude remedy for damage or defect caused by a) abuse or vandalism; b)
modifications to materials, equipment or systems after acceptance of the work by the
District; c) proof of improper or insufficient maintenance; d) proof of improper operation of
equipment or systems; or €) normal wear and tear under normal usage.

64. Safety Programs and Protection: The Contractor shall be responsible for initiating,
maintaining and supervising all safety precautions and programs including all OSHA
construction safety standards and requirements. The Contractor shall take reasonable
precautions for safety of and shall provide reasonable protection to prevent damage, injury
or loss to a) the District, the Architect/Engineer, or their property while at the worksite; b)
other contractors, subcontractors, students, parents, visitors, and other third parties or
their property while at the worksite; c) the work, materials, and equipment under the care,
custody, or control of the Contractor or anyone enjoined by or under agreement to the
Contractor while located at the worksite either stored or incorporated into the work to be
performed; d) any other District or neighboring property located at the worksite or adjacent
thereto to include, by way of illustration and not limitation, trees, shrubs, lawns, walks,
pavements, roadways, parking lots, portable classrooms, sheds, canopies, walkway
coverings, structures, utilities or other such items not designated for demolition, removal,
relocation or replacement in the course of the work being performed.

65. Safety Precautions: The Contractor shall fumish, install, erect and maintain, as
required by existing conditions and performance of the Contract Agreement, reasonable
safeguards meeting all applicable laws, including by way of illustration and not limitation,
a) posting directional signs necessary for ingress and egress roads, danger signs and
other warnings against hazards, and erecting barricades, fencing, scaffolding, steps,
ramps, bridges, platforms, as necessary, and directional and warning signs and protective
barricades around cranes, hoists, or other such mechanical equipment; b) erecting
entrance/exit or other overhead protection to prevent debris or materials falling on
employees, students or others, which shall be completely removed from the site upon
completion of construction, and all holes and damage made as a result of such devices
shall be refilled and repaired to the same condition as prior to commencement of the work;
c) avoiding material or equipment loading on any roof endangering the occupants of any
building or facility such that any placement of heavy equipment or materials on the roof of
any existing building shall be done prior to or after building occupancy or the Contractor
shall make arrangements with the District to vacate classrooms directly affected by such
activity; d) promulgating safety regulations and notifying the District and any users of
adjacent facilities of safety hazards. If, at any time during the contract term, the work
performed by the Contractor or any subcontractor is considered by the District to create a
condition which threatens the health, safety, or welfare of any persons or property, the
Contractor shall immediately, correct such condition.

66. Mandatory Safety and Conduct Requirements: The safety and security of District

staff, students and the general public are of utmost priority to the District. To that end, the

Contractor shall be responsible for ensuring the Contractor, any subcontractor or any

supplier comply with the following on District premises:

A. Nodrugs, alcohol, knives, firearms or other weapons.

B. No fraternizing with, threats to, or use of abusive or profane language in the
presence of students, parents, visitors, Architect/Engineer or District.

C. No improper attire or actions and no smoking.

D. No direct communication with building occupants at the worksite, including the
Principal, unless an emergency occurs.

E. Separate work activities from the occupied portion of any building and secure all work
areas and equipment with safety fencing and appropriate signage.

F.  Ensure minimal loss of utilities and facilities and minimal disruption of the
educational process as required by the District.

G. Secure SLED (State Law Enforcement Division) criminal background checks on
all Contractor and subcontractor employees, agents, and representatives at the
worksite. The Contractor shall ensure no person having committed violent crimes,
crimes against children, or crimes of moral turpitude are allowed access to the
worksite.

H. Ensure the Contractor's and subcontractor's employees, whether full-time, part-time,
or occasionally employed, wear identification tags specifically identifying them as
part of the Contractor’s or subcontractor’s workforce.

Failure to meet the requirements of conduct stated in this paragraph may result in

arrest and/or removal of the offending individual from the worksite, stoppage of the

work until corrective action is taken, or any other action deemed expedient by the

District with no increase in contract price or change in contract time.

67. Traffic Control On-Site and Off-Site: The Contractor shall conduct its operations in
a manner to not interrupt pedestrian or vehicle traffic except as approved by the District
and the South Carolina Department of Transportation. The worksite shall be confined to
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the smallest area possible allowing maximum use of streets, sidewalks, parking areas or
other pedestrian areas and reduce to a minimum any hazard to traffic or pedestrians. The
Contractor shall use worker and traffic control signs and devices necessary to comply with
Section VI of U.S. Department of Labor, Federal Highway Administration, Manual on
Uniform Traffic Control Devices for Streets and Highways (Washington, DC: GPO) as may
be amended, to facilitate traffic control when work performed obstructs public traffic.
When such traffic areas are obstructed by work in progress, workers equipped with flags
shall direct vehicle and pedestrian traffic and shall not be assigned any other duties while
engaged in directing traffic.

68. Safety Designee; Firequard: The Contractor shall designate a competent individual
at the worksite whose duty shall be the prevention of accidents and the implementation
and monitoring of all OSHA construction safety standards and requirements. The
competent individual shall serve as spotter where there is exposure of pedestrians,
students, parents, or visitors to falling debris and, in addition, shall ensure on a daily basis
that all fencing or other safety barriers are in an upright position to prevent ingress and
egress to "lay down” areas or work areas by unauthorized individuals. Special precautions
shall be taken regarding fire protection and use of open flames from welders or other such
equipment. Appropriate fire extinguishers shall be provided around open flames at all
times. A fireguard shall be stationed at and beneath the points where open flames are
being used. The fireguard shall be equipped with a water hose no smaller than one-half
inch (1/2") in diameter with constant availability of water. The fireguard shall continue the
fire watch for a minimum of one (1) hour after use of open flames, welders or other such
equipment has ceased and shall remove cleaning agents, gasoline, or other such
flammable liquids from the work at the end of each working day and store such items in a
safe, secure area inaccessible to unauthorized personnel.

69. Hazardous Materials: When use or storage of explosives or other hazardous
materials or equipment or unusual methods are necessary for execution of the work, the
Contractor shall exercise utmost care and such activities shall be under the supervision of
properly qualified personnel. If reasonable precautions are inadequate to prevent bodily
injury or death to individuals resulting from a material or substance encountered, the
Contractor shall, upon recognizing the condition, immediately stop work in the affected
area and report the condition to the District for resolution. The District is responsible for
obtaining the services of a licensed laboratory to verify the presence or absence of the
material or substance and to verify that it has been rendered harmless or the District shall
furish a qualified entity to perform the task of removal or safe containment of such
material or substance, if necessary. The District shall have the right to stop work, evaluate
the premises, conduct abatement activities, and take other measures to render the
worksite harmless so work can continue, and shall adjust the construction schedule and
established completion date through an approved Change Order (Exhibit E) for the delay.

70. MSDS Sheets: The Contractor shall maintain on the worksite all MSDS sheets for
any materials with a chemical compound base used during execution of the work required.
Safety precautions used in conjunction with any such materials or safety procedures used
in the event of an accident shall be in accordance with MSDS instructions and OSHA
requirements.

71. Emergencies: The Contractor shall provide the Architect/Engineer and the District
with telephone numbers or other direct means of communication with the Contractor and
the worksite superintendent in the event of an emergency. The Architect/Engineer or the
District shall have the determination as to what constitutes an emergency that must be
responded to by the Contractor or the worksite superintendent or others. In an emergency
affecting the safety of individuals or property, the Contractor shall take immediate action to
prevent and mitigate damage, injury or loss. Notice of any emergency shall be given to
the District's project representative as soon as practicable but in no event more than eight
(8) hours after the Contractor is first aware of such emergency conditions.

72. Hold Harmless Agreement: The Contractor shall indemnify and hold harmless the
District and the Architect/Engineer from and against all claims, damages, losses and
expenses, including attorney fees, arising out of or resulting from the performance of the
work, provided that any such claims, damage, loss or expense is attributable to bodily
injury, sickness, disease, or death, or the injury to or destruction of tangible property,
including the loss of use resulting there from, and is caused in whole or in part by any
negligent, omission, or act of the Contractor, any subcontractor or supplier. The obligation
of the Contractor shall not extend to the liability of the District or the Architect/Engineer
arising out of the preparation of maps, opinions, reports, surveys, project changes,
designs, or specifications except as may be stated elsewhere in the Contract Agreement.
The Contractor shall indemnify and hold harmless the District and the Architect/Engineer
from and against all claims arising out of lawful demands of subcontractors, laborers,
workmen, mechanics, material men, suppliers, fabricators, and furnishers of machinery
and laborers, equipment, tools and supplies, incurred in the furtherance of the
performance of the work. If the Contractor fails to do so, the District may, after having
notified the Contractor, withhold from the Contractor's unpaid contract price a sum of
money deemed reasonably sufficient to pay any and all such lawful claims until
satisfactory evidence is furnished that all liabilities have been fully discharged, whereupon
payment to the Contractor shall be resumed, but in no event shall the provisions of this
paragraph be construed to impose any obligations upon the District to either the
Contractor, the Contractor's Surety, subcontractors, suppliers, or any third party.
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73. Insurances: Adequate insurance coverage is deemed critical to the award of a

Contract Agreement. The Contractor shall purchase from and maintain in a company or

companies lawfully authorized to do business in South Carolina such insurance to protect

the Contractor from claims which may arise out of or result from the Contractor's
operations and for which the Contractor may be legally liable. If a Contractor cannot
obtain adequate insurance coverage as required herein, a contract shall not be awarded.

Maintenance of insurance coverage, without lapse, is required throughout the term of the

Contract Agreement and as may be required after the completion of the work and final

payment. Should the Contractor or any subcontractor be found by the District to be in

non-conformance with the insurance requirements, the District shall have all rights of
redress available under the Contract Agreement and the laws of the State of South

Carolina including stoppage of the work or cancellation of the contract for default.

74. Minimum Insurance Requirements: The insurance requirements stated herein are

minimum requirements and the Contractor’s coverage shall be written for not less than the

limits stated herein:

A.  Commercial General Liability: $1,000,000 limit for bodily injury and property damage
(each occurrence); premises operation and independent contractor's protection of
$1,000,000; products and completed operations of $1,000,000 to be maintained for
one (1) year following established completion of the project; commercial broad form
property damage of $1,000,000 including owned/non-owned and hired motor vehicles
with combined minimum single limit of $600,000; personal and advertising injury of
$1,000,000; contractual each occurrence of $1,000,000; fire damage (any single fire)
of $100,000; medical expense (any single individual) of $5,000.

B. Commercial Umbrella Liability: $1,000,000 (per occurrence) in excess of other
coverage.

C. Automobile Liability: $1,000,000 for bodily injury and property damage (per
occurrence) including all owned, hired, and non-owned vehicles
1) Worker's Compensation: Employer's liability (per single accident) of $500,000;
disease (per single individual) of $100,000; disease (policy limit) of $500,000; or
amounts required by the State of South Carolina.

Any out-of-state Contractor shall ensure coverage is provided for those employees in

South Carolina working on this project, whether residents of South Carolina or of another

state, which conforms to the requirements in this Contract Agreement. The District and the

Architect shall be named as additional insured.

75. Builder's Risk Insurance: Where necessary, the District shall provide builder’s risk
coverage on the work in progress and materials and equipment to be incorporated into the
work and located at the worksite as well as any other appropriate insurance coverage for
the existing facilities at the worksite. Provision by the District of builder's risk or other
insurance coverage to protect the work in progress or existing facilities at the worksite
does not prejudice any rights of the District to remedies by the Contractor for losses or
damages incurred due to criminal intent, negligence, action or failure to act of the
Contractor, any subcontractor or any supplier.

76. Insurance Carrier Requirements: Each of the insurances required shall be issued
by a company licensed in the State of South Carolina for the applicable line of insurance
and shall be an insurer with a “Best Policyholder's Rating” of “A-" or better and with a
financial size rating of Class V or greater. Any aggregate limits of insurance shall apply, in
total, to this Contract Agreement only and shall be so indicated on the Certificate of
Insurance (Exhibit G). The District and the Architect/Engineer shall be named as an
additional insured with a cross liability clause on the comprehensive general liability and
automobile liability policies. An original Certificate of Insurance (Exhibit G) shall be
provided to the District by the insurance carrier(s) prior to commencement of the work.

77. Losses: The Contractor shall report all losses related to Contractor-provided
insurances within twenty-four (24) hours to the Contractor's insurance agent or carrier as
may be appropriate to facilitate adjustment of the claim. The Contractor shall also notify
the District's project representative within the same period of time the nature and
estimated value of the loss or liability exposure incurred. The Contractor shall comply with
the following regarding any loss or damage to the work in progress or to the District's
buildings or other facilities:

A Secure a police report.

B Prepare or assist in preparation of any claim forms, affidavits, statements of loss, or
other documents required to facilitate claim processing and present immediately any
proofs of loss or damage incurred to facilitate prompt settlement of the claim.

C Immediately safeguard or temporarily repair the work, facilities and premises from
further loss or damage until the adjuster(s) has made necessary observations of the
damage. The Contractor shall notify the District of action taken to safeguard the
work, facilities, and premises or temporary repairs performed until such time as
clean-up, permanent repair, replacement or other such activities are authorized. In
the event safeguarding the work in progress or temporary repairs would negate or
cover up the damage from observance by the adjuster(s), the Contractor shall take
photographs of the damage prior to performing temporary repairs.

D Prepare for approval by the District, detailed costs required to facilitate clean-up,
repair, replacement of all damaged or destroyed materials, equipment or processes
and, upon approval of the Change Order (Exhibit E) take immediate action to perform
such activities related to correction of the loss.
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E  Accept any insurance proceeds as full restitution for all work of the Contractor and all
subcontractors, and repair or replacement of all materials, equipment and processes
damaged or destroyed by the loss to be re-incorporated into the work in progress or
to correct damage or loss to the existing facilities.

F  Perform any additional work or changes to the work deemed by the District to be
appropriate as a direct or in-direct result of the damage or loss incurred. Such
changes or additions to the work along with any approved change in contract price or
contract time shall be incorporated into a Change Order (Exhibit E).

G Pay all deductibles required by the Contractor's insurance or the District's builder's
risk insurance and provide promptly to any subcontractors or suppliers their just
shares of any insurance proceeds received by the Contractor upon performance of
the work resulting from the loss.

78. Performance and Payment Bonds: The Contractor shall furnish bonds covering
faithful performance of the Contract Agreement and payment of obligations arising there
under. Nothing in the Contract Agreement shall preclude the District from requiring any
other bonds in conjunction with the work or any claim or other activity connected thereto.
The Contractor shall provide and pay the cost of performance and payment bonds. Each
shall be in the full amount of the contract price including any accepted alternates, issued
by a Surety licensed in South Carolina, with an “A-" minimum rating of performance as
stated in the most current publication of “Best's Key Rating Guide, Property Liability” and a
financial strength rating of at least five (5) times the contract price. Each bond shall be
accompanied by a power of attorney authorizing the attorney-in-fact to bind the Surety and
certified to include the date of the bond. Upon request, the Contractor or the District shall
promptly furnish a copy of the payment bond to anyone appearing to be a potential
beneficiary without establishing the legitimacy of such claim.

79. Complaints / Claims Process: Any formal complaint or contract controversy arising
out of the interpretation of the Contract Agreement between the Contractor and the District
shall not be subject to arbitration or mediation but shall be subject to the District's
Procurement Code and subsequently, after exhausting the processes therein, the
judgments of the Court of Common Pleas of Horry County, South Carolina. The
Contractor shall have the right to make an informal request for redress by the District's
Contract Manager, in writing, regarding interpretation of any condition of the contract
documents or a decision regarding other condition(s) existing which may impede progress
of the work. Such requests shall be made within ten (10) days of the occurrence, the
Contractor's first knowledge of the need for an interpretation or decision, or the event
precipitating the need for redress. The Contract Manager shall, within ten (10) days,
provide a written interpretation or decision to the Contractor. The Contract Manager's
decisions on matters relating to aesthetic effect shall be final if consistent with the intent of
the Contract Agreement. For all other decisions not resolved by the District's Contract
Manager, the Contractor shall have the right to submit a formal claim in accordance with
the requirements of the District's Procurement Code. Any costs to the District for litigation
in the Court of Common Pleas of Horry County, South Carolina shall be borne by the
claimant including all attorney fees, courts costs or other such costs related to the litigation
if the judgment of the court is made in favor of the District.

80. Recovery of Sums Owed: Whenever any sum of money is recoverable from or
payable by the Contractor to the District (whether for the benefit of the District, the
Architect/Engineer, any regulatory authority or another contractor), the same amount may
be deducted from any payment due to the Contractor under the Contract Agreement or
under any other Contract Agreement between the Contractor and the District at that time.
Should the amount owed by the Contractor be greater than the amounts yet payable to the
Contractor under any Contract Agreement, the Contractor shall reimburse the District for
all remaining amounts. The District shall have the right to declare any business
entity operated by the Contractor as non-responsible from receiving another bid
award until all amounts due to the District are paid in full. These rights of the District
are in addition and without prejudice to any other rights the District may have to claim the
amount of any loss or damage suffered by the District as a result of acts or omissions of
the Contractor from the Contractor's Surety.

81. Contract Governance: This contract shall be govemned by the District's
Procurement Code and any applicable laws of the State of South Carolina. Duties and
obligations imposed by the Contract Agreement and rights and remedies available there
under shall be in addition to, and not a limitation of, duties, obligations, rights and
remedies otherwise imposed or available under the District's Procurement Code or
applicable laws. The Office of School Facilities (OSF) shall determine the enforcement
and interpretation of all applicable codes and referenced standards on school buildings.

82. Written Notices: Written notice is deemed to have been duly served if delivered in
person to the officer, director, owner, or other employee of the entity for which it was
intended and from whom signature is secured, or if sent by registered or certified mail to
the last business address known to the party giving written notice.

83. Taxes: The Contractor shall pay sales, consumer, use and similar taxes, which are
legally enacted when bids are received or negotiations concluded, for the work or portions
thereof and all materials and equipment provided by the Contractor, whether or not such
tax requirements are yet effective or merely scheduled to be effective during the contract
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term and whether or not the Contractor is aware of the requirements at the time the bid is
submitted or negotiations completed.

84. Non-Resident Withholdings: The Contractor's attention is directed to Title 12,
Chapter 9, South Carolina Code of Laws, “Withholding Agents and Withholdings” dealing
with South Carolina Tax Commission withholdings for nonresidents. The Contractor shall
ensure the Contractor and any subcontractors performing work under the Contract
Agreement conform to all requirements pertaining thereto, including by way of illustration
and not limitation, securing a non-resident exemption or posting the required non-resident
bond for two percent (2%) of the contract price with the South Carolina Tax Commission.

85. Statutory Limitation Periods: As to acts or failures to act occurring prior to the
date of substantial completion, any applicable statute of limitations shall commence to run
and any alleged cause of action shall be deemed to have accrued in any and all events
not later than the established date of substantial completion. As to acts or failures to act
occurring subsequent to the date of substantial completion and prior to issuance of the
final payment any applicable statute of limitations shall commence to run and any alleged
cause of action shall be deemed to have accrued in any and all events not later than the
date of the Contractor’s final Payment Request (Exhibit F) submitted. As to acts or
failures to act occurring after the relevant date of the final Payment Request (Exhibit F)
any applicable statute of limitations shall commence to run and any alleged cause of
action shall be deemed to have accrued in any and all events not later than the date of
any act or failure to act by the Contractor pursuant to the warranty provided, the date of
any correction of the work or failure to correct the work by the Contractor, or the date of
actual commission of any other act or failure to perform any duty or obligation by the
Contractor or District, whichever occurs last.

86. Royalties and Patents: |If the Contractor uses any design, device, or materials
covered by patent or copyright, it is mutually agreed and understood, without exception,
the contract price includes all royalties or costs arising from the use of such design,
device, or materials in the work to be performed. The Contractor shall defend suits or
claims for infringement of patents or copyright rights or unpatented invention, process, or
article manufactured or used in the performance of the contract and shall hold the District,
its representatives, agents, employees or others harmless against all claims, loss,
damage, injury, fines, penalties and costs, including court costs and attorney’s fees,
charges, liability, and exposure, however caused on account thereof, including the use by
the District. The Contractor shall not be responsible for such defense or loss when a
particular design, process or product of a particular supplier is required by the contract
documents without substitution. However, if the Contractor has reason to believe the
required design, process or product or use thereof is an infringement of a patent, the
Contractor shall notify the Architect/Engineer of such information in writing within twenty-
four (24) hours of first discovering the potential infringement.

87. Contract Termination By Contractor: The Contractor may terminate the contract
if the work is stopped for a period of ninety (90) days or more, through no act or fault of the
Contractor, any subcontractor or supplier, for a) issuance of an order of a court or other
public authority having jurisdiction; b) an act of government, such as a declaration of
national emergency; or c) if repeated suspensions, delays or interruptions by the District
constitute in the aggregate more than one hundred percent (100%) of the total number of
days scheduled for completion, or one hundred twenty (120) days in any one (1) year
period, whichever is less. If one of the above reasons exists, the Contractor may, upon
fiteen (15) days written notice to the District, terminate the Contract Agreement and
recover from the District payment for work executed in accordance with the Contract
Agreement to date, and for substantiated direct loss in materials, equipment, and
processes to be incorporated into the work, including overhead provided for elsewhere in
the Contract Agreement and damages less any amounts recoverable from the Contractor.

88. District Termination: The District may terminate the contract or pursue any other
rights and remedies afforded in the Contract Agreement or under applicable laws if the
Contractor fails to perform or otherwise materially breaches any requirement of the
Contract Agreement. The District may, without prejudice to any other rights or remedies of
the District and after giving the Contractor and the Contractor's Surety ten (10) days
written notice, terminate the contract with the Contractor and may, subject to any prior
rights of the Surety, a) take possession of the site and of all materials, equipment, tools,
and construction equipment and machinery located thereon owned by the Contractor; b)
require and accept assignment of sub-contracts; and/or c) finish the work by whatever
reasonable method the District may deem expedient. Further the District may terminate
the contract, without cause, should funds become unavailable.

89. Payment at Termination: When termination is predicated upon cause, the
Contractor shall not be entitied to further payment until all other obligations related to
completion of the work by the Surety or the District are fulfilled and it is determined by the
District the Contractor is entitled to such unpaid balance for performance of work in
accordance with the Contract Agreement prior to termination. If costs to finish the work
exceed the unpaid balance, the Contractor or the Surety shall pay the difference to the
District. The amount to be paid to or by the Contractor, the District or the Surety, as the
case may be, shall survive termination. In all other cases of termination, the Contractor
shall be entitled to payment of the portion of the contract price for the percentage of work
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completed to the time of termination, as determined by the District for work in accordance
with the Contract Agreement, excluding any anticipatory profits.

90. Cessation of Work: After receipt of a notice of termination, except as otherwise
directed, the Contractor shall a) stop work on the date specified in the notice of
termination, b) place no further orders or subcontracts for materials, equipment, labor or
other services except as necessary for completion of such portion of the work not
terminated, c) terminate all supplier orders and assign all existing subcontracts to the
District or the Surety in accordance with the Contract Agreement unless otherwise
directed by the District, and d) settle all outstanding liabilities and claims.

91. Right to Extend Remedy Period: The District shall have the right to extend any
period of time given to the Contractor by the Contract Agreement to remedy any correction
of work, default or other circumstance, if it is deemed in the best interests of the District to
do so. The right of the District to extend such time shall not give rise to a duty on the part
of the District to exercise this right.

92. Assignment: The District and the Contractor respectively bind themselves, their
partners, successors, assigns and legal representatives to the other party hereto in
respect to covenants, agreements and obligations contained herein. Neither party shall
assign the Contract Agreement, in whole or in part, without written consent of the other
party. If either party attempts assignment without consent, that party shall nevertheless
remain legally responsible for all obligations under the Contract Agreement.

93. Definitions: Following are definitions of terms used in the contract documents:

A. Allowance: An amount specified by the District for a specified product purchase or
work to be performed by the Contractor. An allowance is a reimbursement, dollar for
dollar, of actual costs incurred.

B. Applicable Laws: Any local, federal or South Carolina laws, statutes, ordinances,
rules, regulations, administrative guidelines, codes, or other lawful orders that may
apply to or regulate the work or the performance of the work, whether or not
reference is specifically made to such laws, statutes, ordinances, rules, regulations,
administrative guidelines, or other lawful orders in the contract documents.

C. Architect/Engineer:  Any individual or entity legally qualified to practice architecture
or engineering in South Carolina with whom the District has a contractual agreement
to provide services pertaining to construction that members of this profession or
those in their employ may justifiably perform. The Architect/Engineer serves as the
District's authorized representative to the extent of the contractual agreement
between the Architect/Engineer and the District. Any reference to Architect/Engineer
also includes any representatives, agents or employees of the Architect/Engineer.

D. Claim: A demand or assertion by one of the parties to the Contract Agreement or by
a third party seeking, as a matter of right, an adjustment or interpretation of contract
terms, payment of money, extension of time or other relief with respect to the terms of
the contract documents, the work being performed, or actual damages sustained.
Any claim shall conform to requirements of the District's Procurement Code.

E. Contractor: The properly licensed individual or entity with whom the District has
executed a Contract Agreement for the work to be performed. Any reference to
Contractor also includes any representatives, agents or employees of the Contractor
or any other entity enjoined to the Contractor.

F.  Complaint: A verbal or written request to the District's Contract Manager seeking a)
redress of any condition existing that may impede progress of the work, b) relief from
an untenable situation arising during the performance of the work through no fault of
the complainant, c) interpretation of any condition of the contract documents, d)

IN WITNESS THEREOF:
This agreement is entered into as of the day and year first written above.

removal of restrictions or requirements not in accordance with the contract
documents, or e) additional compensation for changes in the work.

G. Day: Shall mean a calendar day unless otherwise specifically designated as
business or work day. In computing any period of time, the day of the event from
which the designated period of time begins to run is not included. If the final day of
the designated period falls on a Saturday, Sunday or a legal holiday for the District,
then the period shall run to the end of the next calendar day.

H. Drawings: Graphic and pictorial portions of the contract documents showing the
design, location and dimensions of the work to be performed. Such drawings
constitute an integral portion of the contract documents.

|. Emergency: A sudden, unexpected occurrence or set of circumstances demanding
immediate action to ensure the health and safety of building occupants or to prevent
further damage which may include, but not be limited to, fire, security risk, impending
structural collapse, fire alarm or security alarm malfunction, loss of utilities. Action
taken by the Contractor shall be limited to such action necessary to ensure the safety
of the building’s occupants and to mitigate, contain and/or prevent further damage to
the work in process, the District's property or the property of others or bodily injury.

J. Latent Defect: A defect in materials, equipment or processes not reasonably
detected through careful observation or inspection.

K. May: The word “may” or other such words or phrases indicate a recommendation
that is adhered to by the Contractor, Architect/Engineer or District at his/her choice.

L. Minority Status: Means the qualification of a small business concern that is at least
fifty-one percent (51%) unconditionally owned by one or more individuals who are
both socially and economically disadvantaged or are women or a publicly owned
business having at least fifty-one percent (51%) of its stock unconditionally owned by
one or more socially and economically disadvantaged individuals or by women, which
may or may not be State of South Carolina certification.

M. Project: The total scope of work to be performed whether performed by one or more
contractors, subcontractors or the District itself. (Also referred to as the “work,” the
“work to be performed,” the “work in process,” or other such terms.)

N. Regqulatory Authority: Any agency of the federal government or the State of South
Carolina which has jurisdiction over the District, its procurement of design and
construction services, or the work being performed under contract.

0. Shall: The word “shall” or “must” or other such words or phrases indicate a mandate
that must be adhered to by the Contractor, Architect/Engineer or District.

P.  Subcontractor: An individual or entity, who is properly licensed to do business in the
State of South Carolina, having a direct contract with the Contractor to perform a
portion of the work described in the contract documents. Any reference to
subcontractor also includes any representatives, agents, or employees of the
subcontractor or any other entity enjoined to the subcontractor to perform any work.

Q. Supplier: Any individual, business, manufacturer, fabricator, vendor or other entity
that supplies materials, equipment, or items fabricated to a special design needed for
the work to be performed but who does not perform any direct labor. Any reference
to supplier also includes any representatives, agents or employees of the supplier or
any other entity enjoined to the supplier.

94. Licenses and Permits: During the term of the contract, the Contractor shall be
responsible for obtaining and maintaining in good standing, all licenses (including
professional licenses, if any), permits, inspections, and related fees for each or any such
licenses, permits and/or inspections required by state, county, city or other government
entity or unit to accomplish the work specified in this solicitation and the contract.

95. Ownership of Data & Materials: All data, material, and documentation either
prepared for HCS pursuant to this contract shall belong exclusively to HCS.

CONTRACTOR

THE DISTRICT

Name & Title of Authorized Signatory:

Name & Title of Authorized Signatory:
Robin Strickland, Procurement Officer, John Gardner, Chief Financial Officer, Fiscal

Services

Date: Date:
Signature: Signature:
Attachments: Exhibit A:  Scope of Work

Exhibit B:  Contract Documents List

Exhibit C:  Schedule of Values

Exhibit D:  Project Schedule

Exhibit E:  Change Order Procedures

Exhibit F:  Payment Procedures

Exhibit G:  Certificate of Insurance

HCS-LCC (11/27/2012)
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SCOPE OF WORK (Exhibit A)

Horry County Schools

PROJECT NUMBER:  2021-41RF

| PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools

The following information and terms and conditions are provided specific to the project identified in this contract:

DISTRICT PROJECT MANAGER:

OTHER PROJECT REPRESENTATIVE(S):

CONTRACTOR’S PRINCIPAL/OWNER:

CONTRACTOR'’S PROJECT MANAGER:
(if required)

CONTRACTOR'’S WORKSITE SUPERINTENDENT:

Name: Amber Barnhill

Telephone: 843-488-6878 Fax: 843-488-6714 E-mail: abarnhill@horrycountyschools.net Mobile: 843-446-8096

Name:

Telephone: Fax: E-mail: Mobile:

Name:
Telephone: Fax: E-mail: Mobile:

Name:
Telephone: Fax: E-mail: Mobile:

Name:

Telephone: Fax: E-mail: Mobile:

APPROVAL OF CONTRACTOR USE OF DISTRICT ~ [X] Water [X] Electrical Power [] Restroom Facilites [] Vending Machines [] Debris and Recycle Containers

FACILITIES (as checked): [ other: [ No use of District facilities allowed.
LIQUIDATED DAMAGES: $500.00 per day
RETAINAGE TO BE WITHHELD: X 3.5% from every payment until final completion of the work in accordance with the contract documents

[ None

CONSTRUCTION WORKSITE MEETINGS HELD: X Weekly [ Every Two Weeks [] Twice Monthly [] Once Monthly

SOURCE OF PROJECT FUNDS: [1 Federal Source [X] Other Sources (non-Federal)

CONTRACTOR WARRANTY TERMS: [0 60days [ 90days [ 180days [X] 365 days (1year) [ 730 days (2 years)

The Contractor shall provide, at the time the Contract Agreement is executed by the Contractor and returned to the District, the following checked items:

A copy of business licenses valid in the jurisdiction where the construction work will be performed for the Contractor.

A copy of contractor licenses issued by the South Carolina Licensing and Regulation Board for the Contractor and each subcontractor.

A valid, original Certificate of Insurance.

SLED checks maintained in the Contractor’s file on all Contractor and subcontractor employees, agents and representatives who will access the worksite during performance of
the construction work or other services. (Do not submit to the District until requested.)

Certification of Approved Installer (on manufacturer’s, fabricator's or supplier's letterhead) for

Other: A copy of electrician contractor licenses issued by the South Carolina Licensing and Regulation Board for the Contractor

Other:

OXKO XKXOX

PERMITS, INSPECTIONS, APPROVALS OF REGULATORY AUTHORITY AND ASSIGNED RESPONSIBILITY:

The Contractor is to submit plans of all work to be performed to the appropriate city and/or governmental agency for approvals. The Contractor is responsible for obtaining any required
permits for this project, and for covering the cost of any fees and/or permits for all government and/ or city agency requirements.

The contractor will have to get approval from the City of North Myrtle Beach, Aynor and Horry County Government of Planning and Zoning Department to make sure there are no
constraints allowed.

PRODUCT:

Product information is listed below. The Contractor is responsible for submitting a price for six different options for signs with color LED message center on both sides. Designs for the six
different options are included and are referenced in Exhibit B. Please note that the school names and addresses shown on the designs and in the “Main Cabinet” specifications
below are for reference only. The name and/or address of the actual facility where the sign is located shall be provided.

TYPE 1 Example (Myrtle Beach Elementary design to be used at Forestbrook Middle School):
. Provide Watchfire 16 mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
MAIN CABINET:
. Fabricated aluminum sign cabinet and trim (2" square tube + 3" square tube + 2" x 2" x 3/16” aluminum angle frame).
e Routed .125 aluminum faces routed with 3/4” clear acrylic push-thru text with translucent vinyl on letters for “FORESTBROOK MIDDLE SCHOOL" letters and “4430"
numerals
e  LED internal illumination (typical)
LED DISPLAY:
e Watchfire 16 mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
BRICK BASE:
. New brick base included in scope.
e Brick color will be approved by Owner PRIOR to installation.
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)

e Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
HCS-CC-Exhibit A (9/2012)
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5 AMPS required for school name and address cabinets
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
. In Exbibit B, see the existing electrical site plan.
INSTALLATION:
. (See TYPE 1 foundation page)
e FOUNDATION: (2) 3-0"x 5'-0" deep
o 3,000 PSI concrete
o Towithstand 51PSF wind loads
0  CONCRETE PAD: 14'-6" x 12" deep + rebar as required, #4 rebar at 12" centers
e  SUPPORTS: (2) 5-1/2" dia. X SCHD 40 wall

TYPE 2 (To be used at North Myrtle Beach Middle School):
. Provide Watchfire 16mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
MAIN CABINET:
. Fabricated aluminum sign cabinet and trim (2" square tube + 3" square tube + 2" x 2" x 3/16” aluminum angle frame).
. Routed .125 aluminum faces routed with 3/4” clear acrylic push-thru text with translucent vinyl on letters for “NORTH MYRTLE BEACH MIDDLE SCHOOL"
e  LED internalillumination (typical)
ARROW ELEMENT:
. Fabricated aluminum channel construction (typical)
e BACKS: .63 aluminum
. RETURNS: .040 aluminum coil
e  FACES: 3/16" #7328 white acrylic with first surface with first surface vinyl as shown (Vinyl graphics will differ on either side of the sign)
LED DISPLAY:
e Watchfire 16mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
BRICK BASE:
. New brick base included in scope.
e Brick color will be approved by Owner PRIOR to installation.
. 1" thick cut-out PVC letters for “Home of the Chiefs” (Typical: Tagline will vary)
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)
Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
5 AMPS required for school name cabinet
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
e InExbibit B, see the existing electrical site plan.
INSTALLATION:
e  (See TYPE 2 foundation page)
e FOUNDATION: (1) 4-0"x 4-0" x 5-0" deep
o 3,000 PSI concrete
0  Towithstand 31.5PSF wind loads
0  CONCRETE PAD: 14'-6" x 12" deep + rebar as required, #4 rebar at 12" centers
e SUPPORTS: (1) 4-1/2" dia. X SCHD 40 wall

TYPE 3 Example (Loris High School design to be used as an alternate design for Forestbrook Middle School):
e Provide Watchfire 16mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
MAIN CABINET:
. Fabricated aluminum sign cabinet and trim (2" square tube + 3" square tube + 2" x 2" x 3/16” aluminum angle frame).
e Routed .125 aluminum faces routed with 3/4" clear acrylic push-thru text with translucent vinyl on letters for “FORESTBROOK MIDDLE SCHOOL" letters
. LED internal illumination (typical)
LED DISPLAY:
e Watchfire 16mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
BRICK BASE:
e New brick base included in scope.
. Brick color will be approved by Owner PRIOR to installation.
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)
Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
5 AMPS required for school name cabinet
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
e InExbibit B, see the existing electrical site plan.
INSTALLATION:
. (See TYPE 3 foundation page)
e FOUNDATION: (1) 6-0"x 17'x0" x 1'-0" deep & (2) 9'-0" x 50" x 1'-4” deep
e  SUPPORTS: (2) 6" dia. X SCHD 40 wall

HCS-CC-Exhibit A (1/2012) Contractor Initials District Initials



TYPE 4 (To be used at Loris Middle School):
. Provide Watchfire 16mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
LED DISPLAY:
e Watchfire 16mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)
Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
5 AMPS required for school name cabinet
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
e InExbibit B, see the existing electrical site plan.

INSTALLATION & SUPPORTS:
e |Installation and support shall be proper of the type of sign being installed as well as comply with applicable zoning requirements.
DEMO:

. Remove existing marquee sign and dispose offsite.

TYPE 5 (To be used at Aynor Middle School):
. Provide Watchfire 16mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
LED DISPLAY:
e Watchfire 16mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)
Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
5 AMPS required for school name cabinet
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
e InExbibit B, see the existing electrical site plan.
INSTALLATION & SUPPORTS:
Installation and support shall be proper of the type of sign being installed as well as comply with applicable zoning requirements.

L]
DEMO:
. Remove existing background panel that holds 6” letters and dispose offsite.

e Remove existing letters (Aynor Middle School) and address (400 Frye Road) from existing sign, which will be reinstalled. Owner will provide location on the sign where
the letters and address shall be reinstalled on the sign.

TYPE 6 (To be used at Green Sea Floyds Middle School):
. Provide Watchfire 16mm colored LED display with broadband communication (54x162 matrix shown) on both sides.
SPECIFICATIONS:
LED DISPLAY:
e Watchfire 16mm color LED displays (54x162 matrix, 3'-5" x 9'-3" cabinets) with broadband communication.
ELECTRICAL:
e  Signage to be wired for 120V (unless specified otherwise)
Circuits: (2) 120V; (1) 20A with photocell for lamp, (1) 30A for EMC
5 AMPS required for school name cabinet
16 AMPS required for EMC
(2) GE 96W power supplies
(20) 42" Linefit LED Lamps
Final connection to primary electrical system to be included.
e InExbibit B, see the existing electrical site plan.
INSTALLATION & SUPPORTS:
. Installation and support shall be proper of the type of sign being installed as well as comply with applicable zoning requirements.

DEMO:
. Remove existing changeable reader board and dispose offsite.

e Remove existing letters (Green Sea Floyds Middle School) from existing sign, which will be reinstalled. Owner will provide location on the sign where the letters shall be
reinstalled on the sign.

GENERAL NOTES:
e  Typical name and colors will vary for each school location.
e  Provide and install a temperature probe (building end).
e  Communication Control: Broadband. Software and web training to be included. Host computer will be provided by Horry County Schools.
e  *HCS s responsible for coordinating broadband wireless service for sign. “Life of Sign” broadband service is to be included.

In addition, the following items/services are to be included:
a.  Remove, replace and/or install new LED message center as shown on the plans.
b.  Provide a 5-year warranty on electronic message center parts and 1-year on parts and labor on the sign.
¢.  Once installed, response and/or repair time should occur within 48 hours of notification from the District during the warranty period.

HCS-CC-Exhibit A (1/2012) Contractor Initials District Initials 3



Below is the list of the school and addresses that will receive either a new or reworked electronic message sign.
1. Aynor Middle School - 400 Frye Road, Galivants Ferry, SC 29544

Forestbrook Middle School - 4430 Gator Lane, Myrtle Beach, SC 29588

Green Sea Floyds Middle School — 4990 Tulip Grove Road, Green Sea, SC 29545

Loris Middle School — 5209 Highway 66, Loris, SC 29569

North Myrtle Beach Middle School - 11240 Highway 90, Little River, SC 29566

g wn

DETAILED DESCRIPTION OF WORK TO BE PERFORMED:
Contractor to include a general contingency of allowance of $25,000 for total project.

All costs associated with needed power are the responsibility of the Contractor.
The Contractor will remove and dispose of the existing top cabinet and marquee cabinet prior to the installation of the LED displays, where it is required. It is the responsibility of the
Contractor to prevent moisture from infiltrating the LED sign. The message centers are not to be placed on the ground. One grounding rod is to be installed as close as possible to the

displays and be bonded to both displays.

The manufacturer of the LED display is to include training at no additional cost onsite or via webinar for assistance in programming the sign and confirming communication between the
displays and the computer that is selected by the School District to control the sign. The contractor is to provide a professional IT technician for the initial set up.

The Contractor must provide waste removal needed for this project. Daily cleanup and removal of waste materials is required. Materials and debris will not be left on the premises and will
be removed at the end of each working day.

Payment will be provided according to terms listed in this contract.
The Contractor is responsible for identifying any and all utility locations. Private locates will be required. Call 811 before you dig. 811 will not locate lines on School District property.
Any interruption to School District utilities must be repaired immediately, and any and all repairs must be made on or before the close of business on the day the interruption occurs.

Allitems needed are to be provided by Contractor. This project will be a turnkey job.

CONSTRUCTION SCHEDULE:

The Contractor will have 125 days to complete this project. The time will begin once the contractor has received an executed contract and purchase order. It will be the Contractor's
responsibility to review, understand and follow the contract documents and to comply with all guidelines, if any delays occur. It is not the District’s responsibility to remind the Contractor of
his obligations.

The Contractor and District agree to this Scope of Work and other terms identified herein as an integral part of the Contract Agreement.

End of Exhibit A

HCS-CC-Exhibit A (1/2012) Contractor Initials District Initials 4



CONTRACT DOCUMENT LIST (Exhibit B)

Horry County Schoots

PROJECT NUMBER:  2021-41RF | PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools

The following documents listed below constitute an integral portion of the contract documents for the work to be performed.

DRAWINGS LISTING DRAWINGS PREPARED BY: HCS
SHEET NO. TITLE DATE IDENTIFICATION

1 School Marquee Sign Inventory for Middle Schools
2 Myrtle Beach Elementary - D/F llluminated Primary ID Monument Sign with Message Center (Type 1) February 2021
3 Myrtle Beach Elementary - D/F llluminated Primary ID Monument Sign with Message Center (Type 1 - Foundation) February 2021
4 North Myrtle Beach Middle — DF llluminated Primary ID Monument Sign with Message Center (Type 2) February 2021
5 North Myrtle Beach Middle — DF llluminated Primary ID Monument Sign with Message Center (Type 2 - Foundation) | February 2021
6 North Myrtle Beach Middle — E1A — Electrical Site Plan 5-15-95
7 North Myrtle Beach Middle — Existing Sign Detail February 2021
8 Loris Middle School - DF llluminated Primary ID Monument Sign with Message Center (Type 3) February 2021
9 Loris Middle School - DF llluminated Primary ID Monument Sign with Message Center (Type 3 - Foundation) February 2021
10 Loris Middle School — Existing School Identification Sign (Type 4) February 2021
11 Loris Middle School - E2.01 — Electrical Site Plan 8-24-2001
12 Aynor Middle School — Existing School Identification Sign (Type 5) February 2021
13 Aynor Middle School — E2.01 — Electrical Site Plan 8-24-2001
14 Green Sea Floyds Middle School - Existing School Identification Sign (Type 6) February 2021
15 Green Sea Floyds Middle School — E-43 — Electrical Site Plan 1986 (Year)
16 Forestbrook Middle School — E-10 — Site Plan 1-25-2010

SPECIFICATIONS LISTING SPECIFICATIONS PREPARED BY:

SECTION NO. TITLE DATE IDENTIFICATION PAGES
ADDENDA LISTING ADDENDA PREPARED BY: N/A
ADDENDUM NO. TITLE DATE IDENTIFICATION PAGES
End of Exhibit B
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School Marquee Sign Inventory — Electronic Message Centers (EMCs)

Horry Courty Scher,

Middle Schools

Front Image Rear Image School | Current Style
Changeable
AMS Letter
Double Sided
- Forestbrook Bz 4 Y. e Changeable
7 MIDBLESCHODE G : : ! FBM Letter
:'g,';f,'g, .-.‘ Xy % .-. s : = Smgle Sided
Changeable
GSFM Letter

Double Sided

PR L S SLLLELD

UORE T« RELIEVE sSUCCRED

o 7 zm‘v‘%ﬁﬁsu o R i a:nsmm 2
a o saon - . - S Changeable

LORIS MIDDLE SCHOOL LORIS “*Df:lf drptid LMS Letter
Double Sided
Monument
NMBM Fixed
Lettering

Sheet No. 1 February 2021




I[eMm 0y GHIS X eIp \Z/1-G () “SLH0ddNS

daap ,0-§ X .0XE X .0~€ (2) NOILYaNNod

(39vd NOILYANNOA L IdAL 33S) ‘NOILYTTVLSNI
papnjaul wajsAs [eatnaafa Arewiid oy uoiaauU0d feul{ —
sdwe g7 waurl .2v (02) -

saiddns samod 96 39 (Z) —

N3 1o} pbar S 91 —

Sjauiqed ssaippe pue aweu [00YIs 10} ﬁ_&mg SdNVV G —
N 104 Y0E

(1) “sduwey 10 jjp20j0yd yum V0T (1) A0Z1 (2) Sunang —
(asimiayjo paiyiaads ssajun) \0Z| 104 paiim aq o} abeubig —

B UAITTRELE]

adoas ul papnjour aseq yalq majp —

-3Svg NaIdg

1) Pueqpeoq yum (S1auIqed ,£-6 X .G-&
‘xupew 291 xyG) sAejdsip g3740j09 w9 aiyolepm 4/a -
-AV1dSIa 31

(1e21dAy) uoneununyyr jeusajur q37 —

(Aten jjim ssaippe B aweu (00498 :TYIIdAL)

Sjesawnu 056, pue siond| ,JOOHIS AYVLNINGTT HOVIE
JTLHAN, 104 Si8118] U0 JAuIA Juganjsues) /m 1xa) nayr-ysnd
9jhige 1eafa /€ /m paIno. Sagey wnuiwnfe GZ|* painoy —
aweuy gjbue wne 91/¢ x .z X ,.Z + aqny "bs & +

aqn) *bs ,z) wi pue jauiqed ubls wnununje pajealqe; 4/q —

TZ0T Aeniqag

NOLLYONNOA - L 3dAL
‘19vd 1XIN NO STIVIIQ
NOILYONNOS 338

C 'ON 199ys
(1 3dAl ) 183uag abiessayy yrim ubis yuawnuoyy qj A1ewiid pajeuiunyy 4/

SIN | Ajug 82uaiajay o4
a13as

aN3 avoy

NIRRERNRNRRRRNRERN
TO0OHOS

AAVLNINT TS
HOV3g FTLHAN

13NIGYI NIVIN
SNOLLYI4193dS
VIIHLIFTT - 1
apis 19815
main ana BEEH s
Jeoedg &
Al
OW3.5-€

% apig Buipng
M3IAANT [

o

b Hv0.9-9

. 2
. Wz iy i
f—8-z—k £6 L 8/E 86 | | T
f 001 N ; <z
T 0L-0L .
* WL-Z2 f



€ "ON 199Yys
( NOILYANNO4 — L 3dAL ) 133uad abiessayy y3im ubis yuawnuoyy g Asewrid payeutwnyj| 4/q

TZ0T Aeniqag

SIN | Aug souaiajey 104
M3IANVId

SIN | Alug eduaiajey 104
NOILI3S 431004

SIN | Alup aduaiayey 104
NOILI3S NOILYANNOd

- -+
SOVOIONIA 5415 NVASHUIM 0L
313HINDD ISd 0008
NAOHS SV Hov (2)
NOILYANNOd ——eo
SNINN100 13318 00 2716 () W9°€ SHILNZ0 21 @ UVEH v
140ddNS QD3 SV HVERH +
L] W0-G d330,21 X122 W0-G
*0vd 1134IN09
i
\
\ W0-l
A4 4 4
3049 ILVAIXOdY 30VH9 3LVINIXOHdAY

'NAINT0J SSH NININ0I SSH
k Gl W0~ wpo— - oe—f— -y —
k 4 1

k— .0-ex.0-8 —|

k— .0"€%,0-€ —|




1/em 0 GHIS X 'eIp \Z/L-t (1) :S140ddNS

daap ,0-§ X .0%¥ X .0-¥ (1) NOILYANNOS

(39Vd NOILYANNO4 Z 3dAL 33S) ‘NOLLYTIVLSNI
papnjaur wajsAs [earnaaye Arewiid o) uopaauuod jeul{ —
sdwey g37 waur 2t (02) —

sayyddns samod (96 39 (Z) —

T 40 pbai SN 91 —

Jauiqed aweu [00yas 10} t,&m& SdNV G —

JINT 10} Y0E

(1) 'sdusey 4o} fja2010yd Yum Y0z (1) 0L (2) Sunau9 —
\m&\_ﬁmﬁa tmt.\umn.u mmm\zi N0Z| 410f paiim aq 0} mmm:m\u. -
BUAILTREE]

(Asen [ auybef TyIdAL)

1SJBIYD 9y} JO BUIOH, 0] 193] A\ 0-IND YOI} | —
adoas ui papnjaul aseq xaLq Maj\| —

ENZ PRI

1edl PuBgpPEOIq UM (SIBUIGED ,£-6 X G-
‘xupew z91xy5) sAejdsip 37 40j09 gy auyyare 4/a —
‘AV1dSIa a31

«:@m 40 apIs 1ayjia

uo sayIp Jjim sarydesb jAuip) umoys se jAuin 82euns sy
Y 89ens Js.1y yum dljA10e alym 8ze/# 91/€ ‘S
1109 winje p0° :SNYNLIY

wnujwnje £90° :SYIv4

(1ea1dA}) U0RONLSUOI [aULRYD WNUILNE PaJRILIGe] —
ANIWTTI MOYEY

(1ea1dAy) uoneununyji jeussul g7 -

(Asen jim aureu [0oyag 1Y IIdAL)

WTOOHIS F10AIN HIY3g FTLEAN

HLHO0N, 40§ si8)38| uo \\ES Juaanjsuen \\s xa) Eﬁ.cwzn
o.\\\rom 1e8J3 /& /M PainoJ $adey wnuiwnje Gz | painoy —
auiely ajfue wnfe 91/ X ,Z X .Z + aqn *bs ¢ +

aqny bs ,_N\ wiiy pue jauiged tm.\m wnuiwnje payealqel 4/q —
LINIGYI NIYW

SNOILVIIII3dS

TZ0z Aenigad

¥ "ON 199YysS
(Z3dAl ) 181uag abiessayy yiim ubis yuawnuoyy qj A1ewiid pajeuiunjy 4/

SIN | Ajug 82uaiajay o4
a13ais

aN3 avoy

100H3S T100IN HOY3G

NOILYONNOA ~ 2 3dAL
-19vd LXIN NO STIV1I0
NOILYONNO4 338

pc RLRITRERE]

EUREERN
M3IA AN3

f—u@l—

-

an3 avod

= 100HJS 310

apig Buipyng
M3IA aN3

(ona ogIngl
3804d dIN3L

11
o

i

>

9L



TZ0Z Aenigag G "ON 199Ys
( NOILYGNNO4 — Z 3dAL ) 133u8) abessayy yym ubiis yuswnuoyy qj A1ewtid payeuunyjl 4/q

SIN | Alug 8duaiajey so4 SIN | Aug aduaiajey 104 SIN | Aug aouaiajey 104
NOILI3S NOILYAaNNOd NOILI3S 431004 M3IANVId

N e -
SOVOIONIA 45415 NVASHUM 0L i
3134INOD €
NMOHS SY Hov (2)
NOILYANNOd ——e
SNINM100 13318 00 21 () W9°€ SHILNZ0 21 © HYEH v
140ddnsS Q034 SY Hva3y +
.y e 4 d330.21 X 941 iy Pl W97
“0yd 1134N09
__M
w0~
Now3HO V3 NOLLO3HG V3
- 90.0 © S R

00.2L ® Sh#

30Y49 3LYNIXOHddY

_ﬁ! ﬁwnéuwzéégq
— - - - - - - = — W07€ W0mi

NY1d 335

) N¥1d 338
'NAINT0J SSH ‘NWN109 SSH
b 66— po— e

9Pl

-
-

A — fb—0e—
b 0 X0 — b0 X0 —



T20oZ Aenaqgad 9 "ON 199YyS

01 = /1 IV flod\
TIVIIA NOIS (&

@l *IN

sjie3aq ubis bunsixg

(z# 2dAl) JOOUDS 9|PPIW Yyoeod S[HAW YHON



ch uﬂhm Wahy = B
| — -
- Al | ) == t5ecd 000w ) =
N oot o wmy WD, B I W 2,
a -y um o
Rl n oer- Tt A Ti0d TN Rl CNIKH 58 ¥ KO T Tiees. v :
Aol DHSOR I O SOVEH bF S
v WOe_ Y08 BEET /2 ik Lkovs ol E
B ] R > N T LI s
o ‘omom i a-aT Lo aied L e 00N 00 | 8 @ i fe
1 DM W TWIE S AOLOE .
e wedi= = - el e DM ‘0N WAoo oW an T X
5 et ] on T vy A
Sune &-1 e ST H
-z T DI SO MOl S ML TOME g
STnins v Sueh T0u THEEAIDY Boove B0 JINOMa LM i
: HY1d LIS U Wed BT e ST AL D SRl B A SN T e I NN DmL RN o i =
IWIELD33 oL R -5inh TH03 T IONIE SR ITSIONC QNEI MO ) T
5 Tun D s w08 P R ) W0 AT K v THNLEYOY X IR OWCH " M
i a0 Ovri-dde S e ] o PR A =
- T gl Jseaie il Tl " T = b ..m
s o noot vl e Den o mem 3 B ‘I
T w-zrou- R W04 tH TS SEIS W01 8 el . B I ] = 12
~Frad- e e R TGy v T SSIeens D o BOUWOTU Jas TR M ] | ..4J
- et ot e 0w | 005 SIS —0-va- et Mt TS s F, S T
T s U Ry | do-ta-ne-hAad T Tena UL DN G (TN DA MOLOE WM Belnd Om | 4
S < . X
= )
. 1ar oL dvm “pen o w0 | -
..... =3 o L mocs med »&
— e e ] ol & fa a-tind e SO L R AT ‘DN el i
- vl T e SO s e 1i uen s 1
¥ on- ExT et pnowas THTS i RO WY BEO M g
e moai-1 ] ) O (55 DNOM O RS0 SK/OC TSR SO R BT WG K @S -
wn o] ] " eCHAAY 03 AT SN B - OUAGY
ORI O TSV YT Kt B s0s Uuno w0y 02 kx
S6=51-0 ws | | m-uet e il AGEL DM T A= CEOHEN MAD iGN Twe [ W T ® ..!
= 2T wrisefe ST sl i) ek WL WONG #-8 S0 DMUSSNOD LOT 4, B IS » T B % EONDN DR W0 1 YU 0T 3
= v E = T pnriel Ow W03 I LR e T = i :
W-T0I0L | wiRue Gas Cand lueod SIS L W V0L 40 GASPG) 4030 A, T I El % Mox - ted by @ o
i LW s L ] o e £ vou a3 AL Vire D LT M WU LTR W S 3
TL 0 Trcled tad Y i O TEWAT ETWN0 WM X00 WU BETL T@ 2
- genset 53805 0T TewAw By SBOGS OF THEDS RIS DO TESS 6 NE-Aled 0 nSeed LN W9 - o.__ T, 9v1 0 TOVIAKN O LOOD TN A (@ :
T O0MGD FrCed WM MU KETL SN0 AU a8 3
= E 5 ™ :
RO | Wi e s e WD TWAPO 0 410 A, B e E a al
3 = el B e e ) T B WOLTU eIy WA sms JU TEWG CRDOWS e o G OMOLAMEVD T ¥OU e T TN WD D omE T .
o Towiis AR WM WMILe TUAMITI M GUAT1 BL GAL W BN OC GAL Lkl D, B - ANORAN Twlsfs W04 AN FE VR DTN0 oW Temes 18R 3
m w ﬂﬂﬂﬂﬂﬂ SALLI HINMGD WUR MEAUnd TORMIIR W PO @ ORL OW Do) ZL OAL LWEED 3, T P WRIND AIMOUS JNUND S04 A AL 208 Ler0 RW“
I WLTION TN W NUNIGD OO SO TR0 B
& s] i oWl KNN3 MR WL TOWGSES W DUDMT D4 OML CW MU OE ORL LD 3, v e ) g 41
= o i ) = UTIN0D T A0 D8 TWISN TeD TRIWOIOM WOJ KITIRINOD e
mww Tros- et Bl 3. e e ] UTWACD T AN D0 TRISM SHROVIW OIROWOM Bl ETTOMNGD B3
— MO LA M TRNIOSY 8 TR0
[ S o BT ] e W CTPACOMS JoADES SERCVIN GIDSOIOR O oupwaa SO
liscuy A8 CLITDN BV W00 OADWIS WACD IS0 NONTI b 3 J-C e MW Sz T
@ GUV 6-tina- sooro-iNad TETM ROl T MBS0 B JdAL LMD N WOTRMGTE 1 CEEIOL NSO piece UPRSCH AN WA ). NPV -
-] R -]
g3 T o= 2-ivil L wm w2 e W ol i
Qg = 2 - mpa g T e Horcnd tife A6 0N GRISEL e Wr 503 TTMM e TR
X = Ol M Wil KA TGRS LD :
TE g m SErort ar-tred uma ) ] . EDHIY e LY R ORLIBEL w0 TN T B
% M - o i—iranoatl  luson s TS W
=270 e-reny i ] s sy, v e .
et Tea-CrEoctl  luEd o ]
z a S T L Jowry i A, B Ims - b *
- v .
ol e " 2. om sees s TIErROM FSMalNA SSYRN dn 31 -
- T Sine-civoatl s [T W03 FAHD TIMIAEIN KTWNG THN00 ikl OWKES C1NOE
W 0 SE-ET0-T SV ITEAON) Lo U 330 X, IS ~ TR TaY o1
o e Trootd L SN % eIE WO03 W ISR 000 /i-v hladm 8 1
m 2 = ..“!—i ¥ e + i AT N SOOI R 0 Bl aNee
Tl
> 0D o oge
R W0 T5a 0 s
ABEL NN 000 N - ana TH00 S10N08 T peacens
A, R0 e TS0 AL 0 DIV THITH e 9 &
Crmesere 18 T 170 ELTRED ML S ALY B *
b 00 T TR T4 M I cuDNID T L U TmaPUG TN 0 S0 -
e ek ome S 10008
. TN WAL TTIRB D R L 130 w0 STIAT TG
A % T e OSSEOR-RDS b0 BOMS 1D
e ST 10 GISEIOTE- P08 WA JIONE A NOT o Ry S &
e " s W Sl LN owwe  EEETED
0 R @ LAY Ol MUTEERD THATL M @8NS ¥ T
N T
x e s -]
TUIY 10M ST TH WD I e T €
3 T Tr doed s cvwmsa A
A YWD W TRENMN NOTBONTILEN W STEVD TN L - o
oW TomaTa SLTW vl THIED 0L Wi e S T e rvia e L
TR e B S0 WORY YO FmaT) Lo SR N ool 04 NG PO MR T M TN o i
o - s
SLow FGHG ST o Ten L ey
Bacw T bt T M BT ey an g s i Nt TG
=0 EIEN KO v el o .
FvCue N v Jrevas oD THAE Wi K00 ATURO 4/ 1-E B 8 K p L UCEATTL W 1% TN TG YN K0 .- 4
5100 e, 20 1 e T0d Tewes S SRS Sh N v WOlmS S 804 " L&,
FCHA AN AL TS DD TYNG i R0 ATUNO YL X B L Tioa Ticeat v TIUIS IWE 40 Bv SOENG O e "
$ ot iy el S i
v o i S 0N, VCATEL OO J0VEEY TR 0 et 2 iy s s s vy s LRI c 1
223, 10 SIS 0 AN S0 S CaOgTNg s pacenony cnmce [ e g T & 3 .4
Wia SATMOM VRWOMW  GIGMI) e G MM S~ | THTL D ¥ R S B ¢ + ;
o Aow Snsrsans [ 5
P eyt yme i B o = o AT 30 18 G B SO0 i /
Bll IPCAACS TN ICHES I e Twm e - "Seais GG ¥1 MU LNONOT OWOCWY SOMMI VIS
TG O STV Qv Bed SINWMLG 0O BOWA P 3
I8 0 SOO0M0 K0 KN SHO0N SIS | e /ﬂ‘\ e 25 aun They bt . D VK] LM MOLSTE S5 0 N Y 2
OL W TIDOEM RECH. R I MR . e 4 AN a3 @ T CION W TR Woe MBD 50 WOUVTVEH HhiOkd B H
TN oW (BN w0 100 Benwns ] 1y » 5 ey 61 0k b GOm0 EueSIN sl 3 10 i
3 B w9 w0 Jung 0 ol 0L [ oA SV MG 0 R I -
Oy L g o s o B S W) AOTIE 3 TS VM £ e Thm egona O . iR InoAUm GITNGP 'SIT 50 WORMGTTY oM AW T ,
Ve T 0 IO K0 BN Bl QTSN OuOM . e’ B 0 1608 weollode T LA L |
AN TSN YOI 01 N AL Srm [ N ¥ B0 8 TR Sraae NS A EROCTS SHOUYAID d 5 -3
e T CTR W i O B SLwe T ot Bl A e e B T i S X -~ *
R e B = B QLNNOR S o OO e W Toeet RGN0 WBMICIN T P el o
Y B e Sl Sebtaty - OO0 LRGN S e 0 B 80 WLND b SOREVRG WoRINCIM I LTS % -1
TE) A0 33 ST 4 KNOND WM IO Lo I e e o T Bl TSI W SR TANEIILROHN B NOWS NEML B | - 3} b M
S it z T 14 Shenoe TV o FeBG THOB 4R 03 L : ; \
T R N - o e e T S I AR ‘
L R L T O A R S N N N D 7o) L7 A T T M T L DY I X ok A A ‘
----------------- o e




1/em 0y GHIS X "elp .9 (2) :S140ddNS
daap 4+ X,0%5 X .06 (Z) B
daap 01 X.0%/1 X .0-9 (1) NOILYANNOH
(39vd NOILYANNOS € 3dAL 33S) ‘NOILYTIVLSNI
papnjaur wajsAs [eatnaaja Arewid o) uonoauuod feul{ —
sdweq @37 weurt .2y (02) ~
sajjddns samod (96 39 (2) -
JINT 40} pbal SNV 91 —
18uIGed aweu j00ys 1oj pbal SNV § —
JINF 104 Y0E
(1) ‘sdusey 10} jjaa030yd yum w0z (1) A0 (Z) Sunaug -
(asimuayjo payaads ssajun) A0z | 404 paiim aq o} abeubls —

‘TVII4LI313

adoas ul papnjoul aseq yaLq map —

ENLCRMLE]

hedf pueqpeoiq yim (s)oulqed ,g-6 X ,G-&
Xujew z9,xy5) sAejdsip q3740/09 wiug | e 4/ —
-AV1dSIa a1

(1eaidAy) uoneunwnyjr jeusajur g37 —

(Atea jpim aweu j00ys :TYIIdAL)

S19319] ,JO0HIS

HOIH SIH07. 10} Sianaj uo jAuiA Juaanjsuely /am 1xa) nay-ysnd
9ljAioe 1833 p/€ /M PaIN0I Sa3BY WNUNLN[E GZ| " PAIN0Y —
aureyy ajbue ‘winfe 91/ X .z X .Z + 8qm "bs . +

aqn) *bs ) wiy pue jourqes ubis wnununfe pajeatiqe; 4/q —
LINIGYI NIVIN

SNOILYIII03dS

8 'ON 199yS
TZ0Z Aenigag (£ 3dAL ) 183ua abessayy yym ubis yuawnuoyy g A1ewrid pazeurwnyjf 4/q

SIN | Ajug 8ouaiajay Jo4
a3ais

TOOHOS
HOIH
SIHOT

NOILYONNO4 ~ € JdAL
-39Yd LXIN NO STIY130
NOILYaNNO4 338

' - 1VII419313 Al
o ]
apIg 10918 an3 avod apig Buiping
M3IA aN3 SNIAINI09 13318 00,9 (2) M3IA N3
140ddns
i 0&
k—8l

O3 .S-€

e
-

THIOLOHd

-
o
-

(on3 ongIng)
CENERECER)

0
5
1
_F:H
kb HVO.l"6

k
e

W8l

J
i
09—

>
Ew

WBall

L
I
b— _N\er| OW3 -6
N

-

le
r

-




T2Z0T Adeniqgag

SHILNID .ZL @ HVEIY v# SIN _ >_:O 8ouaiafey Jog

NOILI3S 431004 ANZ

AX0d3 0005 31T 004
QUKL SI108 AX0d3
WL XYL /M 1d 38)

30VY9 ILYWIXO¥ddY

E5

NY1d 335
“NIINT0J SSH

-

.06 1

SIN | Aug aduaiajey 104
NOILI3S 431004 LSI

NOLLO3HO V3

juo,,m@mm»
¥

QY9 ILVIIXOddY

B

K
‘NINNT09 SSH

SIN | Ajug 82uaiajay o4
$T1v13d 11vid Isvd

S1108 HOHINY 4 Iy

050X09 SSH

-

6 "ON 199YsS

SIN | Aug souaiajey 104
M3IANVId

+

0-9

( NOILYANNO4 — € 3dAL ) 133uad abiessayy y3im ubis yuawnuoyy g Asewlid payeutwnj| 4/q

W0-6




Tcoz Aenuged

OT "ON 1°99YS

NOWO3S ANV SNOLLVATI3 - NOIS NOLLYOHLNIAI TOOHOS | LO

s T\ anmenuy

(¥ odAl)

0OHTS I 0 >OwE I
HOLYW TV SoR@ T TON
SNOLIVATTS Wv3d / INONJ NOUD3S SNOUVAITI ON3
“INOD SvE § ON (D) &
4 " Ju
1 e 1 y
D e | (e e e e e T | Y =T
(V7 ~——————ouravo: 2o B ........... Sl w.
e e ot S o i 8 oy, R (O : o 4
DO .9 LY @ivel & ON a..mI.”.e " s
_ < =5 -
b M08 SORE AN ¥ -l
wrasy iy 9T Ty o 1hl
<50 .20 » 'LN3A WY § ON SilLi
2306 rova WowAl ~ SORE AN =31
T 4SS Tava L ATIVOUNSA D0 .1 Rilie e i m
WAL 9 w0 B TN _ _ NI INO TrANCTION ~t m“\ icloo TRV | :
. HOM DO LIO LHIHE, T Sowmo
e IS e T T S ﬁfm
5. L ALDNEO —— e e =l | ]\ TN O L0 i TIR4. -
& B anea e ————— T\ -ama0s Y0ME AU . el -
e T 199 AVANHOTH 6025 || roonmaon "/ MUBL — |4 =
| v YK
| Egdidy saked2I000 2IREIARS um i
oy il B Oomom mqnmg ™\ -amc06 S0 Auun .» Dims »
v _ e _ | AL o ¥ 3L | §
NYIOw MEN $s . S BN
GUELLET N @1 | mEO\H | _M-,w
o W =
A —ty

ubis uoneyuUaP] |00YdS bulsIXT

[OOYDS 3IPPIN SHOT




S [ € [4
= ——— = = —_TI-_ON199US
-
g m “““““““ ———————— -
ﬁ O N \\\\\\\\\\\ nm‘nsw\‘\\‘\|1\:u‘:wm.n’§w \\\\\\\\\\\\\\\\\\\\\\\\\\ o
e
NVTa 300 Vomios TS sl moww,‘_nw.m%ﬁl\w\sgs Lo Wi oKL 3n
28 Soron i I STy
-o Sorovino i Eve
wvidaus
Wi =
o= TIVOS ON
=] SIAAL FENIXE TVII0 NOIVTIVISNI
sa1 oooc
_la_ UTONCD QITHONIZS
0y OvIOH3Id0D 8. 0/0|
Perr=rfer—
g Y
N A
) e
v ibe | | miltaNe
x |
e o |
ool senl _, v_N
S LAUHM DLVEL, ANV
¥3IN0O 1108 xoxoz(l\ usm
vl ;
gt 1T 7104 01 anos any w_wwxﬁw.ﬁﬁ /
HIHIIV0L SONNOHS TV ONOE '¥3dd0d of MOHONY TIVISNI \
Y166 SON LO3r0Md \
N o L
SHOIOVING viA ) 1! 3
r m \ o /
. O % | j
5 o /\\ AL /
% 02] ! ﬂ /
o e = o2 HoLOVINGD Vi 2t | ; ‘lmnﬂ /
o %
c o [ - ; /
= ! '
3 Jg _ ‘ a
< gz , / ;
2 25 | : j
el 23 i
B m = J00HOS F1AAIN MIN ﬁ / I
] = - \ &3
=] J g
o OW : 0 W . / :
v
“ials =t ! y :
= - i y E
5 Zo / /
= M o 1= 1= L= \, / H
<O | / 5|2
i ) / / :
VAN SHL ' B g SIHL 1¥ HSId ONY 24NLOMAIS Sl /i /
sorvaanas oSS / ]
wearo o / / .
. / A / / -
L / e SN | ]
000 ‘931 Aaion i e /
W 3LYNIGNOGO = NoUvo01 / a J\J} / 2
0 b L GaONGeS 3 SEo) 4
1 - g ! 3
/ { /
S——h \\ ey e | 2
¥ mv A { i
b e /e I all:
< | / E
S ( : 3
rt \ ¢
o= ( i
== , - :
]
1110800 9na 08 0308 — T
— v
e

$a)e100SSY
} uews[o)
— Aepejjoy

S ]
e g e G |
e e A

Tils ove Gz

“LINOND FHL 40 HIONT] 3HL WOT
S3SyHY T34y I NO ATALVNARITY SIHOTT INVIVE
T = —— — AN

LINOHIO ALINNOIS 3HL OL L9INNOD
OL 310N SSIINM S1-7H OL SQv3HYHE00 LOINNDD
e

LINOYD ALINND3S 01 LHON SIHL JO3NNGD

& = r—— ]

TT-5ya0-98 - F £
HioO—| Wt/ -0-0-+-9v-G.ek DI NVORBAY TI0d WV T3V CNNOY _SE/M 0004 40: 15Od
W
Wisti-e | -gi-g v/ an-rio-ringe 1oz a3l oona omy s “sd0-100 0w ‘szvn | P
6 X G¥ X 6-601-S2A-0o ey
T8 #-00-¢-v-9r-0-seif 3. ainy JVNINT MWL 330X3 NOBY SV INYS
8 X 7 X Z-981-1eA-05H EXZIL =
e % -00-g-2-9v-0-9zid 0313 _NVORERY 33dvI 0 0F WHY_3 NO OY3H VUB0O IS
Sanv1 FINON 20TV LYD NOLLAN0SIA  T0BAAS

al

oL




TZ0T Aeniqod ZT "ON 199yS

NOLLO3S ANV SNOLLYAT13 - NOIS NOLLVOIHLNIAI TOOHO8  £O

TOOHIS FHL 40 NIME L
HOLYN TIVHS JOIsE TIv 110N

SNOLYATTI dv3Y / INON4 SNOLYAIT3 ON3

“LNOD SHvE S ON (9) L
L ¢ 1
1 0t 1
r- """ """/ "7/ 07/ 07/ 0/ 0/ /7 fat Lsx
_ !"__.6__.32.9_ “INOT—v : \
$ F . -y ki e %
_|._ ||||||F..\n|_..|.n|_|||||||._ 1 ﬂ,":.m.,. Legetp e by pre et
j *. 20 8 IV S8 § ON—1

A
e—  —MIITI0S HOWME ALOWN ¥ |)/.r._ _mm

A
BYHIM 1V STOD TU il
~70 20 @ 143 BB § ON— | 7

|
E = = MOBE ANLN ¥ |.///um mmn\\\.

LT 9 JO 3NN TWNE 1

J=F

I | ATIVOLLETA 90 81 @ NE| 17
| NG INIOF TYANOZIHOH mm\ 13Nvd

[T T mmam N T

Ad0D TV
27 "Sowo [ T 1

................................ HON 3NO L35440
o 25 o [ e e ey [ BN _m\\__\
L8, FHL Adaal e i — e e e e o 1 HON 3ND L5440 m_m “““
i _I_/
N

B
OL ¥OmE 3L oL = =t I\ ~MANNI0S NOWE ALMLN ¥ a2
HOI0D DNILSYELNOD NI ! 1 3 rSEEQ?.m: E 7 B h. [
SMALIT AONIATTY 9 L]} [ _
.AHJRU# ke Mﬁ.& Qe._w ONVHEIAD HONI JINO E.f//,m m“z/ e ]| _”__ :

L= F

NYNON MIN S3AL 01— L | | = | T T

- 1+ Wi 08 AUTLA ”,wAn!m\w\ "ie, _
301 IO n.— N AT N N7 i
o vy, T =t T T AS T 1308 oM NLA N 7/ :
— TS }3[UN s [l anad ke s I £ s¥aLln
by

| s |
=|=
—a

+/€ =21

ubis uonesyuspI [00YdS buisixy
(g adAl) JOOYDS [PPPIN 10UAY




NV1d 31IS TVORLO3 T3

! gz o N AVMHHIIH

co -

€T 'ON 193Yys

o,

e

%

e,

SLINOMO LHOM HLM HONIHL 30§ NI
NNY — 0,41 ‘NS gL AT
V-2% ¥010VIN0D VA 9'%2-Z1

JOOHOS 370dIN M3N

©-2H HOLOVINGD VIA ZH

TIVI30 1LINONOD JNNOYOHIANN

== ~ "0 S3dAT FINIXI TIVISa NOIIVTIVISNI

©

s

W 6718 10 1007 'ZZ YEMBNY w0 panos

A 10 TN S SIS\ &> B BRG]




TZ0cZ Aenaqgad ¥T "ON 1993yS

TIVAMNISHOS B NOILO3S T HON3E TIVA NI3H9S B NOLLO3S VL3I0 NOIS YR 17
z " ] iG ‘E-G
5 b oy : 1
8 u R |
=u S . | P WD ] W (LS ¥ -, el (SRS (VA RO A S0 158
T ~ ] | =i=q I i I 1 [ ST =
4 Pt |k i | I == | [ | { BE =)=y —1 i =
o ! . =i m I B e 2 B T 1 ) ) S " |
B m BE 41 1} o] R (e =gy e [ [ (R () [
B 17 LA 13 ] i ]
BEE T - L BRI N B JeCl |
e T |- { | S= i ] )
% A B W
o5 TR
W o Bl
—at mm _
HON3E 0018 B NOILO3S L] 8 |mﬁ>0-_¥ w zmmme
[ ] TR = | s £ =0 ol i
B O O I O G 8

J ’ b

ley=@ ubis oug bunsix3

94 adAL |OOYOS 3|PPI SPAO|4 e9S U3.IDH



L.
o0

g NN =0 5

comm ; (05

scmces
canTy
SIsTON
LOATE BTSN ScmOOL
CAETN £1A/TLOTS
NG SCHOL
consultants

1£99-159 (E06/ DLSBZ 9% K2 vapieb P poomBop, g 1un- ezejd 83\ 40 SU|NIIM 82110 Yoeeq K12 uapiebl 9928690 (C0B) SUOYDEM) 4 ZOSGE 'S AIUI|) / BESE X0q '0'd, IS INUISIYD GOE S 83110 aduaI0) S

[

3 &

£,

CONSULTING FLECTRIEAL ENGINFERS

ESFE F

HOLLADAY-COLEHAN & ASSDCTATES

SOMMNEET MR POKTLAE DRGNS ED, SLATIRo
T AR WARENE DRSS T | SEE POWER RS

DR

PIUNTED TRANS FOg e

e s
= 100"

e

e

. ELECTRICAL SITE PLAN

4

A — ‘6

!

PCE

ELNCATION DETAILE
DR et T

By

Sheet No. 15

woyiae (eBapq 129lqns 81 juawabuljul AUE DU JIBNIYIE B4 JO JUSSUOD UBLLM INOYLM 1IED U) IO 3|OUM Ul pasn aq j0U KBl puE S]29) 14200 Pl $a1E|308SE POOMsupylim jo Apedosd sse sBupmesp eseyy




—

oL-3

S B IR
HEN Al YD

AN NOBIATE
mo W W @uva

TuTTOIED yInos ‘uoeew eTITAM
ToeoyoSs STPPTH

jooxqaysaxodg
073 SuoT3EBAOUSY PUB SUOTITPPY

01 ALYNHALTY

iscEEs

onsivad
T B s BeO0ge

B 1 LA kT
e Gl S Oy A e 8

v
s e M L e BRI

B 0 e S T 8 T B L

I g e e
WITBALT L 5T M e | R Bbide

L L Lo

et i WA W e by

P

9T "ON 3334s




SCHEDULE OF VALUES (Exhibit C) Horry County Schools

PROJECT NUMBER:  2021-41RF | PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools

The Schedule of Values for the Contract Agreement allocating the entire contract sum to various portions of the work is indicated below. The Contractor shall use the schedule of
values sheet (page two of the payment request form) to prepare the initial Schedule of Values for District approval. Once approved by the District, this schedule shall be used as a basis
for reviewing Contractor pay requests and the work in progress. Each subcontract shall be listed on one or more lines of the schedule for the phases of work to be performed or materials
required. The “general conditions” portion (fee, overhead, supervision, management, etc) of the schedule shall be listed separately and not distributed within other scheduled values.
Allowances shall be listed as separate line items. Bonding premium shall be listed as a separate line item. Each approved Change Order shall be listed separately and itemized by the
District. The Schedule of Values shall be in sufficient detail to be acceptable to the District.

End of Exhibit C

HCS-SCC (9/2012) Contractor Initials: District Initials:



PROJECT SCHEDULE (Exhibit D)

Herrv County Schools

PROJECT NUMBER:  2021-41RF | PROJECT NAME: ‘ Provide, Deliver, & Install LED Signs at 5 Middle Schools

The following project schedule is incorporated into the Contract Agreement:

PROJECT COMMENCEMENT DATE: March 29, 2021
The Contractor shall not prematurely commence activities prior to the a) commencement date established above, b) receipt by the District of a valid, original Certificate Of Insurance
(Exhibit G) issued by the Contractor's insurance provider/agent, or ¢) securing SLED background checks on all Contractor and subcontractor worksite personnel, whichever is later.
The established date for completion of the work shall not change should these conditions not be completed by the project commencement date.

CONSECUTIVE NUMBER OF CALENDAR DAYS FOR SUBSTANTIAL COMPLETION OF THE WORK: 125 Days

PROJECT SUBSTANTIAL COMPLETION DATE: July 31, 2021

The consecutive number of calendar days for completion of the work and the project completion date established cannot be changed except by an executed Change Order.

FINAL COMPLETION PERIOD: [ 10days [15days [ 20days [X] 30 days

The consecutive number of calendar days immediately following the date established for substantial completion, in which the Contractor shall complete any punch list items and
submit all final documents required by the District and a final Payment Request.

DESCRIPTION OF MILESTONES AND DELIVERABLES WITH DELIVERY DATE:

MILESTONES / DELIVERABLES ~ DELIVERY DATE

a. Commence Work March 29, 2021
b. Substantial Completion July 31, 2021
c. Final Completion August 30, 2021

The Contractor and District agree to the project schedule identified herein as an integral part of the Contract Agreement.

End of Exhibit D
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CHANGE ORDER PROCEDURES (Exhibit E)

Horry County Schools

PROJECT NUMBER:  2021-41RF ‘ PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools

Following are the requirements for Change Order procedures:

Changes Required in the Work: All difficulties inherent in construction work cannot be foreseen during design and solicitation of a project; therefore, the District reserves the right to
make changes in the work without invalidating the Contract Agreement. The Contract Agreement shall not be substantially amended or varied nor shall a change in contract price or
contract time be effected without execution of a Change Order. In the absence of total agreement between the Contractor and the District on the terms of any Change Order, the District
has the right to issue a Construction Change Directive (CCD) as a directive which shall have the same force and effect as a Change Order on the Contractor's performance and in
effecting the change to the Contract Agreement. Any changes authorized shall be performed under applicable provisions of the Contract Agreement, and the Contractor shall proceed
promptly to execute the work as described. If the Contractor defaults or neglects to execute a change in the work, the District shall have all remedies stated in the contract documents
and afforded by the District's Procurement Code and the law, including notification to the Surety.

Change Order Cost Adjustments: When the District determines a change to the work is necessary, a request for pricing will be submitted to the Contractor. The Contractor shall reply

promptly with an itemized cost to complete such work using the Contract Change Pricing form herein. The District shall have the right to make any changes to the pricing deemed

appropriate and in accordance with prevailing industry rates and other requirements of the contract documents. Any adjustment to the contract price shall approximate the actual, un-

inflated costs to the Contractor or subcontractor with all costs justifiable with prevailing standards including reasonable overhead and profit and shall be based on:

A. Atotal sum properly itemized and supported by sufficient substantiating data to permit evaluation, adjustment, and approval by the District.

B.  Unit or incremental pricing stated in the original quote as negotiated and agreed upon between the District and the Contractor.

C. Any allowances for Contractor's purchase of materials, equipment or processes or for other specified work as established in the contract documents or otherwise required by the
District through a properly executed Change Order for which the Contractor shall supply invoices of actual costs for reimbursement by the District.

If the Contractor does not respond promptly with an itemized estimate of the change in contract price or contract time when notified by the District of the change in work, the method and

amount of the adjustment shall be determined by the District on the basis of reasonable costs or savings attributable to the change in work. If the Contractor does not agree with the

change in contract price or contract time stated in the issued directive and cannot resolve the disagreement through the informal complaints process with the District's Construction

Manager, the Contractor may pursue the steps for a contract controversy as outlined in the District's Procurement Code. Disagreement with any change in contract price or the

initiation by the Contractor of the complaint or contract controversy claims process shall not give rise to a right on the part of the Contractor or any subcontractor to delay

or postpone the work described in the Change Order (or directive).

Change Order Allowable Pricing: For any change in contract price, the Contractor shall provide, itemize, and justify with appropriate supporting data, direct costs attributable to the

change. Direct costs attributable to the change in work shall be limited to the following:

A. Costs of materials, equipment and processes to be incorporated into the work including costs of shipping, handling, fabricating, sales tax (8% required in Horry County and 9% within
certain incorporated parts of the City of Myrtle Beach as of August 1, 2009), or other such costs inherent in the provision and delivery of such materials, equipment and processes by
the supplier or manufacturer.

B. Costs of direct labor based on actual hourly labor rates multiplied by the actual work hours required to accomplish the change in work when such change in work results in additional
contract time or labor. No Contractor or subcontractor shall ask for direct labor costs, when work required can be accomplished with the existing work force, in conjunction with other
concurrent work, and during the current approved contract time. The hourly labor rate for any additional contract time or laborers shall be actual hourly rates not to exceed thirty
dollars ($30) per hour unless documented proof of payment of a higher hourly rate for a specific skilled laborer is approved by the District prior to Change Order execution.

C. Costs of fringe benefits for additional direct labor, including social security, unemployment or other taxes, health and workers’ compensation insurances, or other benefits required by
agreement, custom or applicable laws. Such fringe benefit rate shall not exceed twenty-eight percent (28%) and the District has the right to request itemized documentation proving
the fringe benefit rate used.

D. Costs of machinery or equipment rented or leased in the short term specifically for completion of the additional work to be performed. Such equipment rented/leased shall not
customarily be owned by the Contractor or any subcontractor affected by the change but shall be necessary to the accomplishment of the work required. Copies of invoices for such
rental shall be provided to document the cost of rental or lease of machinery or equipment. The District shall not pay for use of Contractor- or subcontractor-owned equipment or
machinery, which costs are included in the overhead computation.

E. Costs of permits or inspection fees directly attributable to the change in work and not included as part of the Contractor's requirements nor attributable to the Contractor's non-
performance or non-conformance to the Contract Agreement.

F.  Other such direct costs directly attributable to the work and approved by the District.

G. Any additional cost resulting from an amendment to performance and payment bonds but in no event more than one percent (1%) after application of overhead and profit provided
for elsewhere. The Contractor shall be responsible for notifying the Surety of any changes in the contract price, if required by the Surety.

Costs itemized shall not exceed the unit costs as listed in the most current issue of Means Construction Cost Data or actual costs justified to the satisfaction of the District.

Unallowable Costs: Any costs which may be perceived by the Contractor to be indirectly attributable to a change in work shall not be included in direct costs but shall be considered

part of the overhead and profit rate applied to direct costs. Such costs not to be included in direct costs shall be, by way of illustration and not limitation:

A. Labor hours and fringe benefit costs of the worksite superintendent(s) when such costs were included, or should have been included, in the original bid submitted or result from the
Contractor's inability to meet the approved schedule or required completion date. The Contractor must prove, to the satisfaction of the District, such additional costs are directly
attributable to any extension of time beyond the last approved completion date. An increase in contract price for additional site supervision shall be at the District's sole discretion.

B. Perceived additional costs attributable to the Project Manager or supervision and coordination of subcontractors, suppliers or Contractor employees.

C. Costs related to use, rental, purchase or replacement of equipment generally or customarily necessary to accomplish the work but not to be incorporated into the work such as, by
way of illustration and not limitation, hand tools, generators, cleaning equipment, scaffolding, signage, fencing, vehicles, fuel, and so forth.

D. Transportation or travel costs related to the transporting of hired or contracted supervisors, workers or subcontractors to and from the worksite or between worksites or to pick-up

and deliver materials, equipment and processes to the worksite by the Contractor's or subcontractor's own forces including parking, tolls, fines, meals, per diem, hotel, living

expenses, or other such costs.

Costs attributable to expediting delivery of materials, equipment or processes including telephone calls, facsimile transmissions, copying, employee labor and benefits, and so forth.

Costs attributable to maintaining a local office, home office or corporate office as well as office staffing, equipment and consumables, and so forth.

Costs for maintaining on-site facilities, including work trailers, telephones, computers, licenses, temporary utilities, and so forth.

Contracted services such as accountants, payroll service providers, attorneys, catering and so forth.

Catering or vending services, portable toilets, dumpsters, and so forth.

Other such indirect costs of doing business or costs normally considered inclusive in overhead.

c-xTomm

Allowable Overhead and Profit Charges: Additional overhead and profit attributable to the change in contract pricing shall not exceed the following:

A.  Forwork performed by the Contractor's own forces, a maximum of ten percent (10%) of the allowable direct costs or the unit pricing negotiated at the time of award.
B.  For work performed by a subcontractor's own forces, a maximum of ten percent (10%) of the allowable direct costs.

C. Forwork performed by a subcontractor, overhead and profit of a maximum of five percent (5%) is allowable by the Contractor for administration of the sub-contract.

End of Exhibit E (Except for Forms Provided)
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CONTRACT CHANGE PRICING

Horry County Schools

NAME OF CONTRACTOR OR SUBCONTRACTOR:

: Provide, Deliver, & Install LED Signs at 5 Middle Schools
NAME OF PROJECT: g CHANGE NUMBER:

BRIEF DESCRIPTION OF
WORK:

Materials — Name of ltems Quantity Unit Price Extended Price

SUB-TOTAL MATERIALS:

Shipping/Delivery:

Miscellaneous Materials (Not to exceed $100):

South Carolina Sales Tax (7%):

Credit on Returned Items (Including Sales Tax):

(A) TOTAL ALL MATERIALS:

Equipment Leased / Rented No. Hours Cost Per Hour Extended Price

SUB-TOTAL EQUIPMENT:

South Carolina Sales Tax (7%):

Credit on Returned Items (Including Sales Tax):

(B.) TOTAL ALL EQUIPMENT:

Other Costs (Specify) Cost

(C.) TOTAL ALL OTHER COSTS:
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Classification of Laborer No. Hours Rate of Pay

Extended Cost

SUBTOTAL LABOR COSTS:

Labor Burden (FICA, insurances, Workers Comp., etc.) (Maximum 28%):

(D.) TOTAL ALL LABOR COSTS:

(A.+B.+C.+D.=E.) TOTAL ALL DIRECT COSTS (Sub-contractor or Contractor):

(FOR SUBCONTRACTORS ONLY)

(F.) SUBCONTRACTOR OVERHEAD & PROFIT ON TOTAL DIRECT COSTS (Maximum 10%): H

(E.+F.=G.) TOTAL SUBCONTRACTOR DIRECT COSTS, OVERHEAD & PROFIT:

(H.) APPLICATION OF SUBCONTRACTOR BOND PREMIUM (If bond required by Contractor.) (Maximum 1%): H

(G.+H.=1) GRAND TOTAL SUBCONTRACTOR COSTS:

(FOR GENERAL CONTRACTOR ONLY)

List all Subcontractors performing a portion of the change for which itemized costs are provided:

Cost (Total I. for Each)

1.

2.

3.

(J.) TOTAL PROJECT COSTS FOR ALL SUBCONTRACTORS:

(K.) OVERHEAD & PROFIT ON SUBCONTRACTED WORK (Maximum 5% of J.): H

(L.) OVERHEAD & PROFIT ON DIRECT COSTS OF CONTRACTOR PERFORMED WORK (Maximum 10% of E.): H

(E. for Contractor work only +J. + K. + L. = M.) TOTAL CONTRACTOR DIRECT COSTS, OVERHEAD & PROFIT:

(N.) APPLICATION OF CONTRACTOR BOND PREMIUM (Maximum 1% of M.):

(M.+N.) GRAND TOTAL ALL PROJECT COSTS:

HCS-CC-Exhibit E (9/2012)
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CHANGE ORDER

Horrv County Schools
PROJECT NUMBER (if any):  2021-41RF EFFECTIVE DATE:
PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools
CONTRACTOR NAME: CHANGE ORDER NO:

DETAILED DESCRIPTION OF CHANGE TO THE PROJECT OR TO THE TERMS, CONDITIONS, SPECIFICATIONS OR DRAWINGS:

CHANGE IN CONTRACT PRICE:
Total original contract price:

Cumulative change in contract price, excluding this change order:  [increase / (decrease)]

Revised total contract price, prior to this change order:

Total change in contract price for this change order:  [increase / (decrease)]

® || & B P

Total revised contract price including this change order: "

Total current number of days for substantial completion:

Total change in number of days for substantial completion for this change order:  [increase / (decrease)]

Total revised number of days for substantial completion including this change order:

The above changes as defined and agreed to by the Contractor and the District shall become, upon execution, an integral part of the Contract Agreement for the project identified herein
and the Contractor shall proceed promptly with the change in work/services identified herein. In the absence of total agreement, this Change Order shall constitute a directive, upon
signature and transmission to the Contractor, and the Contractor shall proceed promptly with the change in work/services.
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PAYMENT PROCEDURES (Exhibit F)

Horry County Schoots

PROJECT NUMBER:  2021-41RF | PROJECT NAME:  Provide, Deliver, & Install LED Signs at 5 Middle Schools

Payment Requests:

An itemized payment request shall be submitted to the District by the 25t day of each month that payment is being requested and at completion of the project, using the form
provided by the District. The payment request shall not include a) any work anticipated to be completed but not completed by the end of each month being requested; b) any materials
not incorporated into the work to be performed except those properly stored as stated in the Contract Agreement; ¢) any damaged, used, inferior or substituted materials not meeting the
requirements and standards of the contract; nor d) any amounts the Contractor does not intend to pay to any subcontractor or supplier, where performance or material quality is in
question or any other dispute is pending.

If, upon review of the payment request and based upon the best determination of the District, the amount requested does not accurately represent, in the District’s opinion, the
progress of the completed work to be performed in the Scope of Work (Exhibit A), the District shall have the right to adjust the payment request to more accurately reflect the percentage
of completed work/services. The District shall approve and authorize payment to the Contractor no more often than once monthly. For projects less than forty-five (45) days in duration,
payment shall be made once upon completion of the work and clean-up of the worksite.

Payment by the District of undisputed amounts shall be made by the 15 day of the following month if request is received by Contractor by the 25t of the month. If payment request
is not received by the 25t the payment will be made within thirty (30) days from the date the District receives the payment request.

Payment Withholding:

The District may decide not to approve or process the Contractor's payment request or, because of subsequently discovered evidence or observations, may nullify the payment
request, in whole or in part, to such extent as may be necessary to protect the District from loss. The District shall notify the Contractor the reason for non-payment. The payment
request in dispute or amount withheld shall remain unpaid, without interest accrual, until such time as the Contractor and the District resolve the dispute or the conditions resulting in non-
payment.

Payment at Project Completion:

When the Contractor considers all work in the Scope of Work (Exhibit A) completed, the Contractor shall submit a final payment request along with all final documents required by
the District. The District shall inspect the work and, if the District agrees that all work is complete and appears to be in conformance with the contract documents, the District shall
process the final payment, less any amounts the Contractor may owe to the District, the Engineer or regulatory authority.

Payment at Termination:

When termination is predicated upon cause, the Contractor shall not be entitled to further payment until all other obligations related to completion of the work by the District are
fulfilled and it is determined by the District a balance of the contract price is remaining and the Contractor is entitied to such payment for performance of work in accordance with the
contract documents prior to termination. If costs to finish the work exceed the unpaid balance, the Contractor shall pay the difference to the District. The amount to be paid the District,
shall survive termination of the Contract Agreement as addressed below.

Recovery of Sums Owed:

Whenever any sum of money is recoverable from or payable by the Contractor to the District, the Engineer or any regulatory authority, the amount may be deducted from any
payment to the Contractor under this contract or any other contract between the Contractor and the District at the time. Should the amount owed/recoverable be greater than the amounts
yet payable to the Contractor, the Contractor shall reimburse the District for all remaining amounts. The District shall have the right to declare any business entity operated by the
Contractor as non-responsible from any future contract awards until all amounts due to the District are paid in full.

The Contractor and District agree to the payment request procedures identified herein as an integral part of the Contract Agreement.

End of Exhibit F (Except for Form Provided)
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CERTIFICATE OF INSURANCE (Exhibit G)

Horry Caunty Schoots

PRODUCING AGENT:  (Name and Business Address) CONTRACTOR (INSURED):  (Name and Business Address)

Contact Person: Phone:
Best Policy Holder Rating: [1 A+ [JA [ A [1B+ B
Financial Strength Rating: [] Classlll [ ClassIvV [] ClassV | Contact Person: Phone:

ADDITIONAL INSURED (CERTIFICATE HOLDERY):

Horry County Schools PROJECT / BID NUMBER: 2021-41RF

335 Four Mile Road, P.O. Box 260005 - . - .
Conway, SC 29528-6005 PROJECT NAME: Provide, Deliver, & Install LED Signs at 5 Middle Schools

Contact Person: Amber Barnhill Phone: 843-488-6878

Policy Inception &

Type of Insurance Policy No. Expiration Dates DedAurg:lble Insurance gg\r/r.lerr)zng Providing
(MM/DD/YY) : 9
Commercial General Liab.
Limits: Single Limit (per occurrence) $ Products & Completed Operations $
General Aggregate $ Personal & Advertising Injury $
Premises Operations $ Contractual $
Independent Contractor’s Protection $ Owned /Non-owned Vehicles $
Broad Form Property Damage $ Medical Expense $
Commercial Auto Liability | | | |
Limits: Bodily Injury (per occurrence ) $ Property Damage (per occurrence) $
Worker's Compensation &
Employer’s Liability
Limits: Worker's Compensation Statutory Limit Disease (each employee) $
Each Accident $ Disease (aggregate) $
Other: (specify)
Limits: $ $
(specify) $ $

Such insurance as is herein certified (a) applies to all insurance issues in connection with the work/services required by Horry County Schools forming the
Contract Agreement, (b) is written in accordance with the company’s regular policies and endorsements, subject to the company’s applicable manuals or rules and
rates in effect, () has been issued on behalf of the insured Contractor named above, and (d) shall apply in total to the above named project. The District and its
contracted Engineer (if any) shall be included as additional insured as its interests may appear. Each policy shall be endorsed to provide that the policy shall not
be cancelled, changed, allowed to lapse, or allowed to expire until thirty (30) calendar days after the District has received written notice thereof as evidenced by
proof of mailing notice to:  Procurement Coordinator, Horry County Schools, P.O. Box 260005, Conway, SC 29528-6005.

By signature below, |, the agent, certify that | have been fully informed of the insurance requirements of the Contractor’s contract with the District and such
insurance as named herein is in force as of the date of this certificate.

Name & Title of Authorized Representative:

Signature of Authorized Representative:
Date Certificate Prepared & Signed:

HCS-CC-Exhibit G (9/2012) Contractor Initials: District Initials:




BID BOND

Horry County Schools

PRINCIPAL (BIDDER): (Name and Business Address) TYPE OF ORGANIZATION:
] Individual [ Partnership
] Joint Venture ] Corporation
Principal organized under the laws of the State of:
Contact Name: Phone:
OWNER (THE DISTRICT):  (Name and Business Address) BID IDENTIFICATION:
Horry County Schools Project / Bid Number: 2021-41RF
335 Four Mile Road, P.O. Box 260005
Conway, South Carolina  29528-6005 Project Name: Provide, Deliver, & Install LED Signs at 5 Middle Schools
Contact Name: Amber Barnhill Phone:  843-488-6878
SURETY: [Name and Business Address) Surety’s Best Key Rating:
Surety’s Financial Strength Rating:
Surety organized under the laws of the State of:
Contact Name: Phone:

PENAL SUM OF BOND IS FIVE PERCENT (5%) OF TOTAL BASE BID PLUS ALL ALTERNATES NOT TO EXCEED: $

OBLIGATION:
We, the Principal and Surety are firmly bound to Horry County Schools (hereinafter called the District) in the above penal sum. For payment of the penal sum, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally.

CONDITIONS:
The Principal has submitted the bid referenced and identified above.

THEREFORE:

The above obligation is void if the Principal, upon acceptance by the District of the bid identified above within forty-five (45) days from the bid opening date and time as
amended by any addendum to the bid, is found by the District to be a responsive and responsible Bidder, and who a) executes the Contract Agreement, b) provides to
the District a fully executed Performance Bond and Payment Bond, c) has its insurance provider submit a bona-fide Certificate of Insurance and, d) provides all other
documents required by the terms of the bid and by the date stated in the Notice of Intent to Award or, in the event of failure to execute one or more of the contractual
documents or in the event of refusal of the Principal to comply with other such requirements of the Bid Instructions, pays the District for any cost of procuring the work
which exceeds the amount of the Principal’s bid not to exceed the penal sum so stated.

Such Surety executing this instrument agrees that its obligation is not impaired by any extension of the time for acceptance of the bid that the Principal may grant to
the District. Notice to the Surety of any extension of time is waived; however, waiver of the notice applies only to extensions aggregating not more than sixty (60)
calendar days in addition to the forty-five (45) calendar days originally allowed for acceptance of the bid.

WITNESS:
The Principal and Surety executed this bid bond and affixed their seals on this date of:

PRINCIPAL'’S SIGNATORY
NAME & TITLE:
Corporate
Seal
SIGNATURE:
SURETY SIGNATORY
NAME & TITLE:
Corporate
Seal
SIGNATURE:

A fully executed Power of Attorney must accompany this bond when submitted with the Official Bid Form.




OFFICIAL BID FORM

Horry County Schoots

BID NUMBER: 2021-41RF

PROJECT NAME: Provide, Deliver, & Install LED Signs at 5 Middle Schools

FULL COMPLETION OF THIS FORM IS MANDATORY FOR A BID TO BE CONSIDERED. (This Official Bid Form and all requested documentation shall be mailed,
expressed or hand delivered to the location(s) specified in the Invitation for Bids no later than the hid opening date and time, as may be amended by addendum.)

BASIC SUBMITTER INFORMATION:
Name of Submitting Company:

Mailing Address of Company:

Taxpayer Identification Number:

Qualifier's Name: Phone Number:
Contractor’s License Number: Fax Number:
Contractor’s Group Number: Dollar Limitation of License: $

Email Address:

Company’s Minority Status: ] Minority Owned Business[] Woman Owned Business [J Not Applicable
(Must be certified by the State of South Carolina and will be used for statistical purposes only. Check if State certified: [])

ADDENDA ACKNOWLEDGEMENT: (Acknowledgement of all addenda issued is required.)
ADDENDA NO. ADDENDA DATE BIDDER'S INITIALS ADDENDA NO. ADDENDA DATE BIDDER'S INITIALS

BID PRICING: Having carefully examined the Contract Documents with all corresponding terms, conditions, requirements, specifications, drawings, forms or other
such descriptions of the work to be performed as well as the worksite and conditions affecting the work, the undersigned proposes to furnish all materials, labor,
equipment and processes necessary for the base bid and bid alternates listed below. (Failure of the Bidder to bid any alternate listed shall render the bid non-
responsive. Check box to indicate addition, reduction, or no change from base hid.) Round all bids to the nearest dollar.

BASE BID (Lump Sum): Provide, Deliver, & Install LED Signs at 5 Middle Schools (Include any allowances)

Type 1 (to be used at Forestbrook Middle School)  Dollars:

Type 2 (to be used at North Myrtle Beach Middle School)  Dollars:

Type 5 (to be used at Aynor Middle School)  Dollars:

)
)
Type 4 (to be used at Loris Middle School)  Dollars:
)
)

Type 6 (to be used at Green Sea Floyds Middle School)  Dollars:

Allowance for General Contingency  Dollars: 25,000.00

R < R - I <= T < <

BASE BID TOTAL  Dollars:

BID ALTERNATES:

1. Add/ Deduct to provide the Foundation, Brick Base and

Installation/Supports as described in the drawings and | No Change [ 1Add []Deduct  Dollars: $
specifications for sign Type 3 for Forestbrook Middle School.

Work as shown in Exhibit A & B. All other work required in the

contract documents to remain as shown and described.

CAUTION: Bidders are required to include ALL costs in the above Base Bid and each Bid Alternate, if any. If the bid is accepted, the District will not
contract for more than the amounts shown. The District reserves the right to accept bid alternates in any order or combination that serves its best interests
and is within budget. If any numbers are illegible, the District’s interpretation of the number is final.)



UNIT / INCREMENTAL PRICING: Unit pricing must be provided in the event a Change Order is necessary for the following types of work due to unforeseen
circumstances. These unit prices shall be the installed price including all costs to the District. Unit costs shall not include bonding, overhead and profit, which shall be
added at time of Change Order. The District reserves the right to negotiate any of the unit prices listed and, at the District's discretion, to use the same rates for deduct
work under a Change Order.

1. Underground Boring $ per | LF

2. | Centipede Sod Installed $ per | SF

SUBCONTRACTOR DISCLOSURE:  As stipulated in the Bid Instructions, subcontractors who shall perform the trades listed below must be identified. When the
Bidder intends to perform any trade listed with the Bidder's own forces, the Bidder shall be named in the place of any subcontractor required to be listed. Listing any
subcontractor that does not meet the qualifications stated in the Bid Instructions or does not meet the licensing requirements of the State of South Carolina
shall render the bid non-responsive.

Base Bid:
TRADE SUBCONTRACTING COMPANY NAME LICENSE NUMBER

Electrical

CONFLICTS OF INTEREST IDENTIFICATION: Identify any employee, agent or representative of the Architect/Engineer or District (including members of the Horry
County Board of Education) with more than a five percent (5%) interest in the Contractor’s business. ] Not applicable

Names:

Identify any employee, agent or representative of the Architect/Engineer or District (including members of the Horry County Board of Education) that will be
subcontracting any work for the project. ] Not applicable

Names:

ACKNOWLEDGEMENT:

1. Have you clearly listed any deviations from the requested specifications and fully explained such deviations? [J Yes [J No [] N/A-No Deviations

BID CERTIFICATION: |, the undersigned, certify that | am an authorized signatory for the bidding company identified in this bid form with authority to submit bids and
obligate the company to a contract for the work identified in the Contract Documents provided by Horry County Schools. | have read and fully understand the Contract
Documents such that | have full knowledge of all of the work to be performed and the terms, conditions, and requirements the company | represent must comply with
if a contract is awarded. | further understand that the bidding company | represent must comply with all applicable local, state and federal laws related to the work to
be performed and to the payment of subcontractors. | certify that the information included on this form or as attached supplementary information is true and accurate
to the best of my knowledge, understanding, and belief. | understand that misrepresentation of any information on this form shall result in the bid being considered
non-responsive.

BIDDER: NOTARY: CORPORATE SEAL:

Name & Title of Authorized Signatory: State of: County of:
Subscribed and sworn to before me on this date:

Signature: Signature:

My Commission Expires:

REMINDER: The following documents must be submitted with this Official Bid Form:
1. Afully executed Bid Bond, including power of attorney, or other approved security.
2. Other documents as checked and identified below:

0

U



