
Local Public Agency 

Formal Contract Proposal

Page 1 of 6 BLR 12200 (Rev. 01/21/21)Printed 01/09/23

Proposal Submitted By:

Contractor's Name

Contractor's Address City State Zip Code

STATE OF ILLINOIS

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

Route(s) (Street/Road Name)

Various Street Segments

Type of Funds

MFT

Proposal Only Proposal and Plans Proposal only, plans are separate

Submitted/Approved

For Local Public Agency:

Note: All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to prevent loss 

when bids are processed.

COVER SHEET

For a County and Road District Project

Submitted/Approved

Highway Commissioner Signature Date

Submitted/Approved

County Engineer/Superintendent of Highways Date

For a Municipal Project

Submitted/Approved/Passed

Signature Date

Official Title

Department of Transportation

Released for bid based on limited review

Regional Engineer Signature Date

ldeferville
Text Box
VoBG-2023-02

ldeferville
Text Box
/Lake



BLR 12200 (Rev. 01/21/21)Page 2 of 6Printed 01/09/23

Route(s) (Street/Road Name)

Various Street Segments

Section Number

23-00000-04-GM

County

Cook

Local Public Agency

Village of Buffalo Grove

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of

Name of Office

www.vbg.org/bids

Address

until

Time

9:30 AM on

Date

02/09/23 .

Sealed proposals will be opened and read publicly at the office of 

Name of Office

a live, online meeting hosted by the Village,

Address

https://bit.ly/3jYSvff at

Time

9:30 AM on

Date

02/09/23 .

DESCRIPTION OF WORK

Location

Various Locations Within the Village Limits

Project Length

N/A

Proposed Improvement

This project includes, but is not limited to, the following major work items: crack routing (pavement) and filling; 

and other associated improvements.

1. Plans and proposal forms will be available in the office of

www.vbg.org/bids 

Office of the Purchasing Manager - (847) 459-2500

2. Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 

triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 

and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 

Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   

a. Local Public Agency Formal Contract Proposal (BLR 12200) 

b. Schedule of Prices (BLR 12201) 

c. Proposal Bid Bond (BLR 12230) (if applicable) 

d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 

e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 

will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 

scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 

provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 

for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 

in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 

anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 

Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 

other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 

by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 

bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 

received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 

opening proposals.
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Route(s) (Street/Road Name)

Various Street Segments

Section Number

23-00000-04-GM

County

Cook

Local Public Agency

Village of Buffalo Grove

PROPOSAL

1.    Proposal of
Contractor's Name

Contractor's Address

.

2.   The plans for the proposed work are those prepared byGewalt Hamilton Associates, Inc.

      and approved by the Department of Transportation on .

3.    The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 

Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto, 

adopted and in effect on the date of invitation for bids. 

 

4.    The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 

Recurring Special Provisions" contained in this proposal.

5.    The undersigned agrees to complete the work within 5 working days or by 05/19/23

is granted in accordance with the specifications.

6.    The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 

the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 

and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 

forfeited to the Awarding Authority.  

 

7.    Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of 

the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the 

quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown. 

 

8.    The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract. 

 

9.    The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 

below. 

 

10.   A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

unless additional time

Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 

a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 

to: Treasurer of Buffalo Grove .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 

sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 

placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .
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Route(s) (Street/Road Name)

Various Street Segments

Section Number

23-00000-04-GM

County

Cook

Local Public Agency

Village of Buffalo Grove

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 

Department enter into the contract with the bidder.    

    

1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 

established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 

contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 

with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 

sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 

the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 

local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 

under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 

corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 

contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 

director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 

sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 

the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 

corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 

any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 

finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 

the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 

managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 

bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 

conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 

behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 

suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 

suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

Various Street Segments

Section Number

23-00000-04-GM

County

Cook

Local Public Agency

Village of Buffalo Grove

SIGNATURES

(If an individual) Signature of Bidder Date 

Business Address

City State Zip Code

(If a partnership) Firm Name

Signature Date 

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Signature Date 

Title 

Business Address

City State Zip Code

Insert Names of Officers President
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Secretary

Treasurer

Attest:

Secretary



Schedule of Prices

Page 1 of 1 BLR 12201 (Rev. 05/07/21)Printed 12/13/22

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

Route(s) (Street/Road Name)

Various Street Segments

Schedule for Multiple Bids

Combination Letter Section Included in Combinations Total

Schedule for Single Bid 

(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

- Crack Routing (Pavement) LBS 36,770.0

and Filling

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 

 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 

shall govern. 

 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  
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Local Public Agency 

Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/21/21)Printed 12/13/22

WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 

price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 

bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 

instrument. 

 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 

proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 

 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 

and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 

performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 

and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 

full force and effect. 

 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 

requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 

recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this
Day

of
Month and Year

Principal

Company Name Company Name

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 

affixed.)
Surety

Name of Surety Signature of Attorney-in-Fact

COUNTY OF

I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 

PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 

instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

Notary Public Signature

(SEAL)

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

Signature Date Date Signature

Date 

.

By:

Day

STATE OF IL
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Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 

electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 

Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 

of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 

venture.)

Electronic Bid Bond ID Code Company/Bidder Name

Signature Date

Title



Affidavit of Illinois Business Office

Page 1 of 1 BLR 12326 (Rev. 01/21/21)Printed 12/13/22

Local Public Agency

Village of Buffalo Grove

County

Cook

Street Name/Road Name

Various Street Segments

Section Number

23-00000-04-GM

I,

Name of Affiant

of

City of Affiant

,

State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 

Officer or Position

of

Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,

Bidder

, will maintain a business office in the

State of Illinois, which will be located in

County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by

this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Signature Date 

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL)

Signature of Notary Public

My commission expires

, authorized agent(s) of

(date) 

by

.

Bidder

State of IL
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Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 11/18/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.

ldeferville
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Page 2 of 10 BC 57 (Rev. 02/16/21)Printed 11/18/22

Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 3 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 11/18/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 11/18/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 11/18/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 9 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 11/18/22

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 

Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 

subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 

company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.

For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 

rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)



VoBG-2023-02 

EXHIBIT  A  -  PUBLIC  CONTRACT  STATEMENT 

This Public Contract Statement (the “Contract Statement”) has been executed by the below supplier, Contractor or vendor (collectively 

the “Contractor”) in order for the Village of Buffalo Grove to obtain certain information necessary prior to awarding a public contract.  

The Contract Statement shall be executed and notarized and submitted as part of the Bid Proposal. 

CERTIFICATION OF CONTRACTOR/BIDDER 

In order to comply with 720 Illinois Compiled Statutes 5/33 E-1 et seq., the Village of Buffalo Grove requires the following certification 

be acknowledged: 

The Contractor certifies that it is not barred from bidding or supplying any goods, services or construction let by the 

Village of Buffalo Grove with or without bid, due to any violation of either Section 5/33 E-3 or 5/33 E-4 of Article 

33E, Public Contracts, of the Chapter 720 of the Illinois Compiled Statutes, as amended.  This act relates to 

interference with public contracting, bid rigging and rotating, kickbacks, and bidding. 

CERTIFICATION RELATIVE TO 65 ILCS 5/11-42.1.1 

In order to comply with 65 Illinois Complied Statutes 5/11-42.1.1, the Village of Buffalo Grove requires the following certification: 

The Contractor does hereby swear and affirm that it is not delinquent in the payment of any tax administered by the 

Illinois Department of Revenue unless it is contesting such tax in accordance with the procedures established by the 

appropriate revenue act, its liability for the tax or the amount of the tax.  The undersigned further understands that 

making a false statement herein: (1) is a Class A misdemeanor, and (2) voids the contract and allows the Village to 

recover all amounts paid to it under the contract. 

CONFLICT OF INTEREST 

The Village of Buffalo Grove Municipal Code requires the following verification relative to conflict of interest and compliance with 

general ethics requirements of the Village: 

The Contractor represents and warrants to the Village of Buffalo Grove as a term and condition of acceptance of 

their Bid Proposal that none of the following Village officials is either an officer or director of Contractor nor owns 

five percent (5%) or more of the Contractor: the Village President, the members of the Village Board of Trustees, 

the Village Clerk, the Village Treasurer, the members of the Zoning Board of Appeals and the Plan Commission, 

the Village Manager and his/her Assistant, or the heads of the various departments within the Village.   

If the foregoing representation and warranty is inaccurate, state the name of the Village official who either is an officer or director of 

your business entity or owns five percent (5%) or more thereof:  _______________________________________. 

IN WITNESS WHEREOF, the below Contractor has signed and sealed this Contract Statement as of this ____ day of 

_________________, 20___. 

      _____________________________________________ 

      Print Name of Contractor 

    

             

      Signature 

    

             

      Print Title 

 

Given under my hand and official seal, this _____ day of ____________, 20___. 

       ___________________________  

       Notary Public 
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Village of Buffalo Grove 
2023 Cracksealing Project 

Section #: 23-00000-04-GM 

Page 1 of 1 

Description of Work 
2023 Cracksealing Project 
Village of Buffalo Grove 

 
The following is a list of streets including limits, and a brief description of work: 
 
 

Street From/To 

Cambridge Court University Dr to South End 

Cambridge Drive Dundee Rd to University Dr 

Anthony Road Anthony Ct to Village Limits 

University Court Cambridge Dr to East End 

Lincoln Terrace St Mary’s Pkwy to Bernard Dr 

Rosewood Avenue Lincoln Terr to Bernard Dr 

Hiawatha Drive St Mary’s Pkwy to Bernard Dr 

Melinda Lane St Mary’s Pkwy to Bernard Dr 

St Mary’s Parkway Hiawatha Dr to Melinda Ln 

Vintage Lane Gardenai Ln to Old Checker Rd 

Lakeview Drive Chateau Dr to Claret Dr 

Claret Drive West End to Vintage Ln 

Lakeview Court West End to Lakeview Dr 

Chateau Drive West End to Vintage Ln 

Chateau Drive Vintage Ln to East End 

Thompson Boulevard Buffalo Grove Rd to Weiland Rd 

Rolling Hills Court Thompson Blvd to East End 

Euclid Court Thompson Blvd to South End 

Berkley Court North End to Thompson Blvd 

Thompson Court Thompson Blvd to South End 

Crossfield Court North End to Thompson Blvd 

Devonwood Court North End to Thompson Blvd 

Village Court West End to Thompson Blvd 

Jersey Court North End to Thompson Blvd 

Quaker Hollow Court (North) North End to Thompson Blvd 

Quaker Hollow Court (South) Thompson Blvd to South End 

Brandywyn Lane Aptakisic Rd to Buffalo Grove Rd 

London Court Brandywyn Ln to East End 

Dover Court Brandywyn Ln to South End 

Cedar Court North North End to Brandywyn Ln 

Cedar Court South Brandywyn Ln to South End 

English Oak Terrace Brandywyn Ln to South End 

Brandywyn Lane Buffalo Grove Rd to Prairie Rd 

Ironwood Court North End to Brandywyn Ln 

Unnamed Court North End to Brandywyn Ln 

 

The above street segments will include crack routing and filling along the edge of pavement and cold joints, and other associated 
improvements. 



SP ITEM NO DESCRIPTION UNIT QUANTITY Cambridge Court Cambridge Drive Anthony Road University Court Lincoln Terrace

* - Crack Routing (Pavement) and Filling LBS 36,770 420.0 2,520.0 1,300.0 1,030.0 1,530.0

* Special Provision Required

SUMMARY OF QUANTITIES



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Rosewood Avenue Hiawatha Drive Melinda Lane St. Mary's Parkway Vintage Lane

1,290.0 970.0 810.0 310.0 1,530.0



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Lakeview Drive Claret Drive Lakeview Court Chateau Drive Chateau Drive

910.0 720.0 390.0 1,380.0 860.0



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Thompson Boulevard Rolling Hills Court Euclid Court Berkley Court Thompson Court

6,040.0 380.0 360.0 450.0 280.0



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Crossfield Court Devonwood Court Village Court Jersey Court Quaker Hollow Court (North)

390.0 600.0 400.0 450.0 480.0



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Quaker Hollow Court (South)Brandywyn Lane London Court Dover Court Cedar Court North

630.0 3,640.0 470.0 580.0 330.0



SP ITEM NO DESCRIPTION UNIT QUANTITY

* - Crack Routing (Pavement) and Filling LBS 36,770

* Special Provision Required

SUMMARY OF QUANTITIES

Cedar Court South English Oak Terrace Brandywyn Lane Ironwood Court Unnamed Court

770.0 440.0 3,540.0 310.0 260.0



Check Sheet for Recurring Special Provisions

BLR 11300 (Rev. 10/25/22)Page 1 of 2Printed 12/13/22

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

Check this box for lettings prior to 01/01/2023.

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 53

2 Subletting of Contracts (Federal-Aid Contracts) 56

3 EEO 57

4 Specific EEO Responsibilities Non Federal-Aid Contracts 67

5 Required Provisions - State Contracts 72

6 Asbestos Bearing Pad Removal 78

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 79

8 Temporary Stream Crossings and In-Stream Work Pads 80

9 Construction Layout Stakes 81

10 Use of Geotextile Fabric for Railroad Crossing 84

11 Subsealing of Concrete Pavements 86

12 Hot-Mix Asphalt Surface Correction 90

13 Pavement and Shoulder Resurfacing 92

14 Patching with Hot-Mix Asphalt Overlay Removal 93

15 Polymer Concrete 95

16 Reserved 97

17 Bicycle Racks 98

18 Temporary Portable Bridge Traffic Signals 100

19 Nighttime Inspection of Roadway Lighting 102

20 English Substitution of Metric Bolts 103

21 Calcium Chloride Accelerator for Portland Cement Concrete 104

22 Quality Control of Concrete Mixtures at the Plant 105

23 Quality Control/Quality Assurance of Concrete Mixtures 113

24 Reserved 129

25 Reserved 130

26 Temporary Raised Pavement Markers 131

27 Restoring Bridge Approach Pavements Using High-Density Foam 132

28 Portland Cement Concrete Inlay or Overlay 135

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 139

30 Longitudinal Joint and Crack Patching 142

31 Concrete Mix Design - Department Provided 144

32 Station Numbers in Pavements or Overlays 145

ldeferville
Text Box
/Lake



BLR 11300 (Rev. 10/25/22)Page 2 of 2Printed 12/13/22

Section Number

23-00000-04-GM

County

Cook

Local Public Agency

Village of Buffalo Grove

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 

Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 147

LRS 2 Furnished Excavation 148

LRS 3 Work Zone Traffic Control Surveillance 149

LRS 4 Flaggers in Work Zones 150

LRS 5 Contract Claims 151

LRS 6 Bidding Requirements and Conditions for Contract Proposals 152

LRS 7 Bidding Requirements and Conditions for Material Proposals 158

LRS 8 Reserved 164

LRS 9 Bituminous Surface Treatments 165

LRS 10 Reserved 169

LRS 11 Employment Practices 170

LRS 12 Wages of Employees on Public Works 172

LRS 13 Selection of Labor 174

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 175

LRS 15 Partial Payments 178

LRS 16 Protests on Local Lettings 179

LRS 17 Substance Abuse Prevention Program 180

LRS 18 Multigrade Cold Mix Asphalt 181

LRS 19 Reflective Crack Control Treatment 182

ldeferville
Text Box
/Lake



Special Provisions

Page 1 of 1Printed 12/13/22 BLR 11310 (Rev. 10/04/17)

Local Public Agency

Village of Buffalo Grove

County

Cook

Section Number

23-00000-04-GM

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

January 1, 2022 , the latest edition of the "Manual on Uniform Traffic Control Devices for

Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 

Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 

govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 

Special Provisions shall take precedence and shall govern.

2023 Cracksealing Project

ldeferville
Text Box
/Lake



TABLE OF CONTENTS 
FOR CONTRACT SPECIAL PROVISIONS 

 
 
 General Conditions 

 
1. General Conditions 

2. Scope of Work 

3. Definition of Village of Buffalo Grove 

4. Clean Construction and Demolition Debris (CCDD) Material Disposal 

5. JULIE Notification 

6. Notice to Bidders 

7. Prequalification of Bidders 

8. Completion Date 

9. Contract Sequencing 

10. Construction Work Periods 

11. Use of the Work Site 

12. Pre-Construction Meeting 

13. Authority of the Engineer 

14. Protection of Mailboxes 

15. Use of Fire Hydrants 

16. Dust Control 

17. Street Sweeping 

18. Refuse Pick Up Schedule 

19. Traffic Control and Protection 

20. Maintenance of Roadways 

21. Indemnification 

22. Insurance Requirements 

23. Accidents 

24. No Assignment 

25. Default 

26. Delays 

27. Compliance With Laws 

28. No Waiver of Rights 

29. Termination of the Contract 

30. Controlling Law and Venue 

31. Miscellaneous 

32. Application For Payment 

33. Certified Payroll Reports 

34. Monetary Penalties 



Village of Buffalo Grove 
2023 Cracksealing Project 

Section #: 23-00000-04-GM 

 

 

35. Public Notification 

36. Maintenance Bond 

Special Provisions 

1. Crack Routing (Pavement) and Filling 

  



Village of Buffalo Grove 
2023 Cracksealing Project 

Section #: 23-00000-04-GM 

 

 

General Conditions 
 

1. General Conditions 
 

It is the policy of the Municipality and other governing agencies to set standards for the performance of road and bridge construction. This 
contract shall expressly adhere to the ‘Standard Specifications for Road and Bridge Construction’, latest edition, and the ‘Standard 
Specifications for Water and Sewer Main Construction in Illinois’, latest edition, unless otherwise specified herein. 

 
2. Scope of Work 
 
The provisions of Article 104.02 of the Standard Specifications are hereby amended as follows: “The Village of Buffalo Grove (Village) 
expressly reserves the right to remove from or add to the project any portions thereof included in the 2023 Cracksealing Project. 
Such additions or reductions, if any, shall be made in writing by the Village prior to execution of the Contract Documents. Any 
addition or reduction in the scope of work required by the Village prior to the execution of the Contract Documents shall not 
result in an adjustment to the contract or to the price originally bid.” 
 
3. Definition of Village of Buffalo Grove 

 
All references in the contract relating to the Department, Awarding Authority, Village of Buffalo Grove, Village etc. shall mean the Village of 
Buffalo Grove. 
 
4. Clean Construction and Demolition Debris (CCDD) Material Disposal 
 
Work under this item shall be performed in compliance with the Illinois Environmental Protection Agency (IEPA) guidelines in effect at the 
time of construction. 
 
The Contractor will be required to make all arrangements for coordination and submission of the necessary documents with their chosen 
CCDD or other suitable disposal facility. Written confirmation of preliminary approval must be provided from the disposal facility and 
confirmed by the Owner as acceptable. 
 
All surplus, clean material generated from the Contractor’s activities must be disposed of at an IEPA permitted CCDD or otherwise 
acceptable facility. The Contractor is responsible for providing documentation to the Owner for each load hauled off-site showing the 
quantity of material and the location the material was disposed of. 
 
Disposal of clean material not in compliance with these requirements will constitute breach of contract. If the Contractor fails to provide 
adequate documentation supporting the legal disposal of clean material according to this special provision, the Contractor shall be fined 
$1,000 per load of material and will assume all liability associated with material disposed of not in compliance with this special provision. 
 
No extra compensation will be allowed to the Contractor for any expenses incurred complying with these requirements including but not 
limited to: delays, inconvenience, or interruptions in the work resulting from compliance with these requirements. All costs associated with 
material disposal shall be included into the appropriate unit bid prices for the work. 
 
5. JULIE Notification 
 
The Contractor shall call the Joint Utility Locating Information for Excavators (JULIE) (1-800-892-0123 or 811), a minimum of forty-eight 
(48) hours in advance of work being done in the area in accordance with Article 107.39 of the Standard Specifications.  
 
For utilities which are not members, excluding homeowners, the Contractor shall contact the owners directly. The Contractor will be 
required to cooperate with all utility companies and municipal agencies involved in connection with the removal, temporary relocation, 
reconstruction or abandonment by these agencies of any and all services. 
 
No additional compensation will be allowed the Contractor for any expense incurred by complying with these requirements, or because of 
delays, inconvenience or interruptions in his work resulting from the failure of the municipal agencies or utility company to remove, 
relocate, reconstruct or abandon their services. 
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6. Notice to Bidders 
All bid proposals must be submitted electronically through the Village’s Vendor Registry online procurement system. Hard copy bids will 
not be accepted. As read results of the bids will be posted to the Village’s webpage, www.vbg.org/bids as soon as possible following the 
bid opening. In order to submit a bid proposal, bidders shall: 
 

a. Go to www.vbg.org/bids  
b. Select on the project description, ‘2023 Cracksealing Project’ and click the large red button at the top 

   

c. Log in to your account and enter your total bid. 
d. Include an attachment (up to 200 MB), the following bid documents only: 

i. Local Public Agency Formal Contract Proposal (6 Pages) 
ii. Schedule of Prices (1 Page) 
iii. Local Agency Proposal Bid Bond 

e. The following documents will be requested by the two (2) as read low bidders immediately following the bid opening: 
i. Affidavit of Illinois Business Office 
ii. Affidavit of Availability 
iii. Village of Buffalo Grove Public Contract Statements 

 
All bids will be opened and read publicly via the Microsoft Teams video conferencing platform. 

Please join on your computer, mobile app or room device 

https://bit.ly/3jYSvff 
 
Meeting ID: 223 717 247 885 
Passcode: sRJCuq 
 

7. Prequalification of Bidders 

 
Bidders shall be prequalified with the Illinois Department of Transportation in accordance with Article 102.01 of the Standard Specifications 
and is required by all bidders. 
 
All bidders are required to fully register with the Village of Buffalo Grove, including IRS Form W-9, at: 
 
https://vrapp.vendorregistry.com/Vendor/Register/Index/buffalo-grove-village-of-il-vendor-registration 
 
OR 
 
www.vbg.org/bids 
 
Select the link ‘Register My Business’ 
 
Please contact Vendor Registry at (844) 802-9202 for assistance in the registration process. 
 
The Village of Buffalo Grove reserves the right to reject any or all proposals if the bidder does not comply with the requirements as stated 
herein.  
 
8. Completion Date 

 
The Contractor shall commence the work to be performed under this contract, on or near Monday, May 1, 2023. The work shall be 
prosecuted in such a manner and with such a supply of materials, equipment and labor as considered necessary to ensure its completion 
according to the time specified in the contract. The Contractor shall complete all work in the contract by Friday, May 19, 2023, including 
punch list items, as defined in Article 108.04 of the Standard Specifications. 
 
In case of failure to complete the work on time, the provisions of Article 108.09 of the Standard Specifications shall apply following the 
calendar day schedule of deductions. 
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The estimated Village Board award date for this project is Monday, March 15, 2021. 
 
9. Contract Sequencing 
 
The Contractor shall notify the Engineer at least 72 hours in advance of beginning work and 48 hours prior to construction commencement 
on each subsequent street. Construction operations shall be conducted in a manner such that streets will remain open to all traffic. At no 
time shall residents or business owners be kept out of their driveway over a weekend or holiday as defined in article 107.09 of the 
Standard Specifications. 
 
Work shall be scheduled so that it is continuous on the various roadways. The Contractor and approved Subcontractor(s) shall, at all times, 
employ and provide sufficient labor, tools, equipment, and other incidental items for prosecuting the work to full completion in the manner 
and time required by the contract. 
 
10. Construction Work Periods 
 
Construction operations shall be completed in accordance with Article 107.09 of the Standard Specifications. All work shall be confined to 
the period beginning at 7:00 AM and ending at 6:00 PM on weekdays. No work shall be done on weekends or legal holiday periods as 
defined in Article 107.09 of the Standard Specifications. 
 
Any work outside the allowed time periods specified including but not limited to, material deliveries, mobilization of equipment, warming up 
machinery, and mobilization of equipment, a penalty of $1,000 per occurrence may be imposed. 
 
11. Use of the Work Site 
 
Contractor shall use the Work Site solely to complete the Work and such related activities as may be authorized or directed by the Village. 
Except as provided herein, Contractor shall not (nor shall Contractor cause or permit any employee or person under Contractor’s control) 
to display or broadcast commercial, political, or religious messages or advertisements of any nature at the Work Site or in connection with 
the Work. The foregoing shall not be construed to prohibit the following at the Work Site or in connection with the Work: (a) the use of 
equipment, materials, or other items (e.g. personnel uniforms and clothing) that identify the Contractor (such as by displaying the 
Contractor’s name, logo, slogan, contact information, or similar messages) or that identify the maker or supplier of such equipment, 
material, or item; or (b) the use or display of signs, flags, cones, traffic control devices, markers, or other similar devices that reasonably 
relate to the Work, Work Site safety, public safety, or regulatory compliance; or (c) personal speech, religious practice, or expression by 
any individual performing Work or at the Work Site; or (d) upon written approval or direction of the Village, the display of information 
regarding the sponsor of the Work or funding sources for the Work. 
 
In addition, Contractor shall not (nor shall Contractor require or permit its personnel, subcontractors, or subcontractors’ personnel to) 
conduct any prohibited political activity at the Work Site or while performing the Work. Contractor and its personnel or subcontractors 
(including any subcontractor’s personnel) shall not intentionally or knowingly use the Work Site or any other property or resources of the 
Village in connection with any prohibited political activity. For purposes of this section, the term “prohibited political activity” shall have the 
meaning set forth in Section 5 of the State Officials and Employees Ethics Act, 5 ILCS 430/1-5.  
 
12. Pre-Construction Meeting 
 
Prior to commencing any construction operations, there shall be a pre-construction meeting. The Owner or Engineer will set the time and 
date of the meeting following Contract award. 
 
The following shall be submitted by the Contractor for review at the pre-construction meeting: 
 
 A Progress Schedule in accordance with Article 108.02. 
 

The 24-hour emergency phone number and contact information of the assigned Contractor’s superintendent, or otherwise. 
 
The name and 24-hour emergency phone number of the person in the direct employ of the Contractor who is responsible for 
administrating the Traffic Control and Protection on the Contract 
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A list of subcontractors with contact information, including but not limited to name, phone number, and email address, and 
include quantity and type of work to be sublet for each respective subcontractor in accordance with Article 108.01 of the 
Standard Specifications. 
 
A list of proposed sources of material. 
 
Hot-mix asphalt and concrete mix designs, and respective quality control plans. 
 
Any applicable shop drawing submittals. 
 

13. Authority of the Engineer 

 
Revise Article 105.01 Authority of Engineer to read: 
 
“All work shall be done in accordance with the requirements of the Contract, the Engineer shall have the right, but not the obligation, to 
observe all work. The Engineer shall decide all questions that arise as to the interpretation of the Plans and Specifications and as to 
disputes and mutual rights between Contractors under the Specifications. The Engineer shall advise the Village of Buffalo Grove as to the 
quality and acceptability of materials furnished and work performed, rate of progress of the work, and acceptable fulfillment of the Contract.  
The Engineer will determine the amount of materials furnished and work performed. The Engineer’s advice and determinations shall be 
conditions precedent to the right of the Contractor to receive money due the Contractor under the Contract.” 
 
“The Engineer will notify the Contractor in writing if the work is to be suspended by the Village of Buffalo Grove wholly or in part due to the 
failure of the Contractor to carry out provisions of the contract; for failure to carry out orders; for such periods due to unsuitable weather; for 
conditions considered unsuitable for the prosecution of the work or for any other condition or reason deemed to be in the public interest.” 
 
“In case of failure on the part of the Contractor to execute work as directed by the Engineer, the Village of Buffalo Grove may, at the 
expiration of a period of 48 hours after giving notice in writing to the Contractor, proceed to execute such work as may be deemed 
necessary, and the cost thereof shall be deducted from compensation due or which may become due to the Contractor under the contract.” 
 
The Engineer shall not assume any of the responsibilities of the Contractor’s superintendent or of subcontractors; shall not expedite the 
work for the Contractor; and shall not advise on, or issue directions concerning aspects of construction means, methods, techniques, 
sequences or procedures, or safety precautions in connection with the work. 
 
14. Protection of Mailboxes 
 
The Contractor shall take all necessary precautions when working near mailboxes within or adjacent to the project limits. If at the 
Contractors discretion, a mailbox will interfere with construction operations, a temporary mailbox shall be located per the United States 
Postal Service requirements and the permanent mailbox reinstalled following said operation. At no time shall a resident be without a 
mailbox or not receive mail due to a mailbox being removed, replaced or damaged. The Contractor shall replace, at no additional cost to 
the Owner, any mailbox or post which has been damaged by the Contractor’s operations due to neglect, misconduct or poor workmanship. 
The cost of all materials required and all labor necessary to comply with this specification herein will not be paid for separately, but shall be 
considered as included in the unit prices bid and no additional compensation shall be allowed. 
 
The Contractor must maintain access for both residents and mail carriers to all mailboxes throughout the duration of the project. 
 
15. Use of Fire Hydrants 
 
The indiscriminate use of fire hydrants is strictly prohibited The Contractor can obtain non-potable water in bulk at no charge at the Buffalo 
Grove Public Works Department, 51 Raupp Blvd. The Contractor shall provide a water truck or containment and driver to obtain and 
transport the water. All water obtained from the Village shall be used for this project only. If deemed necessary, the Village reserves the 
right to restrict or refuse the use of Village water. The Contractor will be responsible for executing the required paperwork and follow all 
requirements of the Village. If it is determined that the Contractor or its subcontractors operate or use a Village fire hydrant, a monetary 
penalty of $1,000 per occurrence that will be imposed. 
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16. Dust Control 
 
The Contractor shall be required to control dust or air-borne dirt resulting from construction operations by utilizing a mechanical street 
sweeper on all pavement within or adjacent to the project work zone throughout the duration of the project. The resulting debris shall be 
disposed of off-site in accordance with Article 202.03 of the Standard Specifications. Individual fire hydrant use shall not be permitted to 
control dust at specific locations. The Contractor shall provide dust control operations daily or as directed by the Engineer. 
 
The cost of this work shall be included in the unit prices bid and no additional compensation shall be allowed to control dust as specified 
herein. 
 
17. Street Sweeping 
 
The Contractor shall be required to blow all materials as result of routing operations to the curb line of each respective roadway, which 
includes, blowing all material from driveways, approaches, sidewalks, parkways, and any other area determined by the Village. The 
Contractor shall notify the Engineer and Village at the end of each working day what streets were completed on that particular day; the 
Village of Buffalo Grove will provide street sweeping services the following day. 
 
The cost of this work will be included in the unit prices bid and no additional compensation shall be allowed to control dust and construction 
debris as specified herein. 
 
18. Refuse Pick Up Schedule 
 
There will be no placement of bituminous material allowed on scheduled days of refuse pick up. The Contractor shall be responsible for 
determining the current refuse pickup schedule and incorporating it into their proposed project schedule. 
 
19. Traffic Control and Protection 
 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois 
Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans, 
and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following Highway Standards, Details, Quality Standard 
for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
Delays to the Contractor caused by complying with these requirements will be considered included in the cost of the contract, and no 
additional compensation will be allowed. 
 
 Standards 
 701301, 701501, and 701901 
 
 Details 
 701301-04 Lane Closure, 2L, 2W, Short Time Operations 
 701501-06 Urban Lane Closure 2L, 2W, Undivided 
 701901-08 Traffic Control Devices 
 
 Special Provisions 
 Dist 1 - Maintenance of Roadways 
 LRS 3 – Work Zone Traffic Control Surveillance 
 LRS 4 – Flaggers in Work Zones 
 BDE – Work Zone Traffic Control Devices 
 
20. Maintenance of Roadways 
 
Effective: September 30, 1985 
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Revised: November 1, 1996 
 
Beginning on the date that the Contractor begins work on this project, he shall assume responsibility for normal maintenance of all existing 
roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer, 
but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the 
Contractor as required by the Engineer. 
 
If items of work have not been provided for in the contract, or otherwise specified for payment, such items, including the accompanying 
traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications. 
 
21. Indemnification 
 
To the fullest extent permitted by law, the Contractor agrees to defend, pay on behalf of, indemnify, and hold harmless the Village, its 
elected and appointed officials, agents, employees and volunteers and others working on behalf of the Village against any and all claims, 
demands, suits or loss, including all costs connected therewith, and for any damages which may be asserted, claimed or recovered against 
or from the Village, its elected and appointed officials, agents, employees and volunteers and others working on behalf of the Village, by 
reason of personal injury, including bodily injury and death, and/or property damage, whether damage to property of the Village or of a third 
party, including loss of use thereof, which arises out of or is in any way connected or associated with the Contract and the Work.   
 
For this project, the Village also hired a Consultant, Gewalt Hamilton Associates. The Contractor shall indemnify the Consultant in the 
same manner as the Village, as stated above.   
 
22. Insurance Requirements 
 
12.04.080 - Insurance.  
A. Required Coverages and Limits. Unless otherwise provided by franchise, license, or similar agreement, each Contractor occupying 

right-of-way or constructing any facility in the right-of-way shall secure and maintain the following liability insurance policies insuring 
the Contractor as named insured and naming the Village, and its elected and appointed officers, officials, agents, and employees 
and Gewalt Hamilton Associates, Inc. and employees as additional insureds on the policies listed in subsection (A)(1) and (A)(2) of 
this section:  

1. Commercial general liability insurance, including premises-operations, explosion, collapse, and underground hazard 
(commonly referred to as "X," "C," and "U" coverages) and products-completed operations coverage with limits not less 
than:  

a. Five million dollars for bodily injury or death to each person, 

b. Five million dollars for property damage resulting from any one accident, and 

c. Five million dollars for all other types of liability; 

2. Automobile liability for owned, non-owned and hired vehicles with a combined single limit of one million dollars for personal 
injury and property damage for each accident;  

3. Worker's compensation with statutory limits; and 

4. Employer's liability insurance with limits of not less than one million dollars per employee and per accident.  

If the Contractor is not providing such insurance to protect the contractors and subcontractors performing the work, then such 
contractors and subcontractors shall comply with this section.  

B. Excess or Umbrella Policies. The coverages required by this section may be in any combination of primary, excess, and umbrella 
policies. Any excess or umbrella policy must provide excess coverage over underlying insurance on a following-form basis such that 
when any loss covered by the primary policy exceeds the limits under the primary policy, the excess or umbrella policy becomes 
effective to cover such loss.  

C. Copies Required. The Contractor shall provide copies of any of the policies including all endorsements or certificates 
required by this section to the Village within ten calendar days following receipt of a written request therefor from the 
Village. 

D. Maintenance and Renewal of Required Coverages. The insurance policies required by this section shall contain the following 
endorsement:  
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"It is hereby understood and agreed that this policy may not be canceled nor the intention not to renew be stated until thirty (30) 
calendar days after receipt by the Village, by registered mail or certified mail, return receipt requested, of a written notice addressed 
to the Village Manager of such intent to cancel or not to renew."  

Within ten (10) calendar days after receipt by the Village of said notice, and in no event later than ten (10) calendar days prior to said 
cancellation, the Contractor shall obtain and furnish to the Village evidence of replacement insurance policies meeting the requirements of 
this section.  

E. Self-Insurance. A Contractor may self-insure all or a portion of the insurance coverage and limit requirements required by subsection 
A of this section. A Contractor that self-insures is not required, to the extent of such self-insurance, to comply with the requirement 
for the naming of additional insureds under subsection A of this section, or the requirements of subsections B through D of this 
section. A Contractor that elects to self-insure shall provide to the Village evidence sufficient to demonstrate its financial ability to 
self-insure the insurance coverage and limit requirements required under subsection A of this section, such as evidence that the 
Contractor is a "private self-insurer" under the Workers Compensation Act.  

F. Effect of Insurance and Self-Insurance on Contractor's Liability. The legal liability of the Contractor to the Village and any person for 
any of the matters that are the subject of the insurance policies or self-insurance required by this section shall not be limited by such 
insurance policies or self-insurance or by the recovery of any amounts thereunder.  

G. Insurance Companies. All insurance provided pursuant to this section shall be effected under valid and enforceable policies, issued 
by insurers legally able to conduct business with the licensee in the State of Illinois. All insurance carriers and surplus line carriers 
shall be rated "A-" or better and of a class size "X" or higher by A.M. Best Company. 

 
H. Verification of Coverage. Contractor shall furnish the Village with certificates of insurance naming the Village, its officials, 

agents, employees, and volunteers as additional insured's and with original endorsements, affecting coverage required 
herein. The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind 
coverage on its behalf. The certificates and endorsements are to be received and approved by the Village before any work 
commences. The Village reserves the right to request full certified copies of the insurance policies and endorsements. 

 
I. Subcontractors. Contractor shall include all subcontractors as insured's under its policies or shall furnish separate certificates and 

endorsements for each subcontractor. All coverage's for subcontractors shall be subject to all of the requirements stated herein. 
 
J. Assumption of Liability. The contractor assumes liability for all injury to or death of any person or persons including employees of the 

contractor, any subcontractor, any supplier or any other person and assumes liability for all damage to property sustained by any 
person or persons occasioned by or in any way arising out of any work performed pursuant to the Contract. 

 
K. Workers' Compensation and Employers' Liability Coverage. The insurer shall agree to waive all rights of subrogation against the 

Village of Buffalo Grove, its officials, employees, agents and volunteers for losses arising from work performed by Contractor for the 
municipality.  

 
L. Failure to Comply. In the event the Contractor fails to obtain or maintain any insurance coverage’s required under this contract, The 

Village may purchase such insurance coverage’s and charge the expense thereof to the Contractor. 
 
Nothing contained herein is intended to constitute, nor shall it constitute a waiver of the rights, defenses and/or other immunities provided 
or available to the Village under law including, but not limited to, the Local Governmental and Governmental Employees Tort Immunity Act. 
 
23. Accidents 
 
In the event of any accident of any kind that involves the general public or property of the Village or a third party, the Contractor shall 
immediately notify the Village by phone as well as provide Notice of the same. The Notice shall include a full accounting of all details of the 
accident. The Contractor shall furnish the Village with copies of all reports of such accidents at the same time that the reports are 
forwarded to any other interested parties. 
 
24. No Assignment 
 
If the Contractor sublets or assigns any part of the Work then the Contractor shall not under any circumstances be relieved of its liabilities 
hereunder. All transactions of the Village shall be with the Contractor. Subcontractors shall be recognized only in the capacity of 
employees or workmen and shall be subject to the same requirements as to character and competence. The Contractor shall not assign, 
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transfer, convey, sell or otherwise dispose of the whole or any part of this Contract to any person, firm or corporation without written 
consent of the Village or authorized representative. 
 
25. Default 
 
The following shall constitute a default an “Event of Default” by the Contractor under this Contract: 
 

A. If the Contractor shall fail to strictly observe or perform one or more of the terms, conditions, covenants and agreements of this 

Contract;  

 
B. If there shall be placed on any property owned by the Village any mechanics’, materialmens’ or suppliers’ lien;  

 
C. If there shall be instituted any proceeding against the Contractor seeking liquidation, dissolution or similar relief and the same 

shall not be dismissed within forty-five (45) calendar days;  

 
D. If there shall be appointed any trustee, receiver or liquidator of the Contractor and such appointment shall not have been vacated 

within forty-five (45) calendar days; and 

 
E. If the Contractor fails to maintain or obtain any and all permits, licenses and the like, if any, required by the Village, State or 

Federal governments for the Work. 

 
Upon any Event of Default the Village shall have the option of (i) terminating the Contract; (ii) pursuing any remedy available to it at law or 
in equity; or (iii) pursuing both simultaneously. In addition, upon an Event of Default, the Village may withhold payments due to the 
Contractor until it has hired a replacement of the Contractor and deducted all costs of hiring a replacement. 
 
26. Delays 
 
The Contractor shall not be liable in damages for delays in performance when such delay is the result of fire, flood, strike, acts of God, or 
by any other circumstances which are beyond the control of the Contractor; provided, however, under such circumstances the Village may, 
at its option, cancel the Contract. 
 
27. Compliance With Laws 
 
The Contractor shall comply with all applicable laws, regulations and rules promulgated by any federal, state, local, or other governmental 
authority or regulatory body pertaining to all aspects of the Work, now in effect, or which may become in effect during the performance of 
the Work. The scope of the laws, regulations, and rules referred to in this paragraph includes, but is in no way limited to, the Illinois Human 
Rights Act, Illinois Equal Pay Act of 2003, Occupational Safety & Health Act along with the standards and regulations promulgated 
pursuant thereto (including but not limited to those safety requirements involving work on elevated platforms), all forms of traffic 
regulations, public utility, Interstate and Intrastate Commerce Commission regulations, Workers’ Compensation Laws, Public Construction 
Bond Act, Public Works Preference Act, Employment of Illinois Workers on Public Works Act, USA Security Act, federal Social Security Act 
(and any of its titles), and any other law, rule or regulation of the Illinois Department of Labor, Department of Transportation, Illinois 
Environmental Protection Act, Illinois Department of Natural Resources, Illinois Department of Human Rights, Human Rights Commission, 
EEOC, and the Village of Buffalo Grove. Notwithstanding the following, the Contractor shall particularly note that:  
 

A. NO DISCRIMINATION – The Contractor shall comply with the provisions of the Illinois Public Works Employment 
Discrimination Act and the Illinois Human Rights Act/Equal Opportunity Clause which, pursuant to Illinois law, are deemed to be part of this 
Contract.  

 

B. FREEDOM OF INFORMATION - The Contractor agrees to furnish all documentation related to the Contract, the Work 
and any documentation related to the Village required under an Illinois Freedom of Information Act (ILCS 140/1 et. seq.) (“FOIA”) request 
within five (5) calendar days after the Village issues Notice of such request to the Contractor. The Contractor agrees to defend, indemnify 
and hold harmless the Village, and agrees to pay all reasonable costs connected therewith (including, but not limited to attorney’s and 
witness fees, filing fees and any other expenses) for the Village to defend any and all causes, actions, causes of action, disputes, 
prosecutions, or conflicts arising from Contractor’s actual or alleged violation of FOIA or the Contractor’s failure to furnish all 
documentation related to a FOIA request within five (5) calendar days after Notice from the Village for the same. Furthermore, should the 
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Contractor request that the Village utilize a lawful exemption under FOIA in relation to any FOIA request thereby denying that request, 
Contractor agrees to pay all costs connected therewith (such as attorneys' and witness fees, filing fees and any other expenses) to defend 
the denial of the request. This defense shall include, but not be limited to, any challenged or appealed denials of FOIA requests to either 
the Illinois Attorney General or a court of competent jurisdiction.   
 

C. ILLINOIS WORKERS ON PUBLIC WORKS ACT - To the extent applicable, the Contractor shall comply with the Illinois 
Workers on Public Works Act, 30 ILCS 570/1 et seq., and shall provide to the Village any supporting documentation necessary to show such 
compliance.   
 

D. NOT A BLOCKED PERSON - The Contractor affirms and covenants that neither the Contractor nor any individual 
employed by the Contractor for this Work or under this Contract is a person forbidden from doing business with a unit of local government 
under Executive Order No. 13224 (Sept 23, 2001), 66 Fed.Reg. 49,079 (Sept 23, 2001) or is a person registered on the Specially 
Designated Nationals and Blocked Persons List. The Contractor shall indemnify the Village from all costs associated with failure to comply 
with this paragraph.   
 

E. SUBSTANCE ABUSE PREVENTION ON PUBLIC WORKS ACT - The Contractor knows, understands and 
acknowledges its obligations under the Substance Abuse Prevention on Public Works Act (820 ILCS 265/1 et seq.), and shall comply and 
require all subcontractors and lower tiered contractors to comply with the requirements and provisions thereof. 
 
28. No Waiver of Rights 
 
A waiver by the Village of any Event of Default or any term of provision of this Contract shall not be a waiver of the same Event of Default, 
another Event of Default or any other term or provision of this Contract. 
 
29. Termination of the Contract 
 

Voluntary Termination. Notwithstanding any other provision hereof, the Village may terminate this Contract during the Initial 
Term with or without cause, at any time upon thirty (30) calendar days prior written notice to the Contractor. 
 

Termination for Breach. Either party may terminate this Contract upon written notice to the other party following material breach 
of a material provision of this Contract by the other party if the breaching party does not cure such breach within fifteen (15) calendar days 
of receipt of written notice of such breach from the non-breaching party. 
 
30. Controlling Law and Venue 
 
This Contract is entered into in the State of Illinois, for work to be performed in the State of Illinois and shall be governed by and construed 
in accordance with the laws of the State of Illinois. Any legal matters or dispute shall be resolved in the Circuit Court of Cook County and 
the Parties hereby submit to the jurisdiction of such Circuit Court. This Contract shall be construed without regard to any presumption or 
other rule requiring construction against the Party causing the Contract to be drafted. 

 

31. Miscellaneous 
 

A. AMENDMENT – This Contract may be amended only in writing executed by both Parties.   
 

B. NO RECORDING – This Contract, or a memorandum thereof, may not be recorded in any form by either Party. If either Party 
records this Contract, or a memorandum thereof, they shall immediately file a release of the same.   

 
C. SECTION HEADINGS – The headings in the Contract are intended for convenience only and shall not be taken into 

consideration in any construction or interpretation of the Contract. 
 

D. NO THIRD PARTY BENEFICIARIES – This Contract does not confer any rights or benefits on any third party. 
 

E. BINDING EFFECT – This Contract shall be binding and inure to the benefit of the Parties hereto, their respective legal 
representatives, heirs and successors-in-interest.   

 
F. ENTIRE AGREEMENT – This Contract supersedes all prior agreements and understandings and constitutes the entire 

understanding between the Parties relating to the subject matter hereof. 
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G. SEVERABILITY - If any term, condition or provision of the Contract is adjudicated invalid or unenforceable, the remainder of the 

Contract shall not be affected and shall remain in full force and effect, to the fullest extent permitted by law. 
 

H. TORT IMMUNITY DEFENSES - Nothing contained in this Contract is intended to constitute nor shall constitute a waiver of the 
rights, defenses, and immunities provided or available to the Village under the Local Governmental and Governmental 
Employees Tort Immunity Act, 745 ILCS 10 et seq. 

 
32. Application For Payment 
 
At least once each month, the Engineer will make a written estimate of the quantity of work performed in accordance with the Contract, and 
the value thereof at the contract unit prices according to Article 109.02 of the Standard Specifications. For each pay period, the quantity cut 
off will be the first Saturday of each month. During the second week, the Engineer and Contractor will agree to the quantities completed to-
date. The Contractor shall submit an agreed upon invoice electronically to the Engineer by the end of the working day of the third Monday 
of the month. The Village will begin their payment process and will result in the review of the payment at the next regularly scheduled 
Village Board meeting. Prior to the release of payment, the Contractor shall submit electronically, all certified payroll reports, applicable 
waivers, and a notarized and signed clarifying statement for Village Attorney review and subsequent approval. Prior to the release of the 
check, hard-copies of all applicable waivers and the clarifying statement shall be received by the Village. 
  
All payments under this Contract must be approved by the Village Board at a regularly scheduled meeting. The Village reserves the right to 
request any receipts, invoices, proof of payments as the Village, in its sole discretion, may deem necessary to justify 
the payment requested prior to paying the requested payment. A Final Lien Waiver from the Contractor, its subcontractors, and all material 
suppliers shall be furnished with the final application for payment. 
  
The Contractor acknowledges that the Village is a unit of local government and that all payments under the Contract are subject to the 
Local Government Prompt Payment Act, 50 ILCS 505 et seq. To that extent, the Village shall have forty-five calendar (45) days from 
receipt of a bill or invoice to pay the same before it is considered late under the Contract.  Interest, if any, charged for any 
late payments will be subject to the interest rate caps specified in the Prompt Payment Act. 
 
33. Certified Payroll Reports 
 
Pursuant to PA 100-1177 the Illinois Department of Labor (IDOL) has activated an electronic database (Payroll Portal) capable of 
accepting and retaining certified payrolls submitted under the State of Illinois Prevailing Wage Act (820 ILCS/130/1).  All contractors and 
subcontractors completing work for the Village of Buffalo Grove pursuant to the Act must submit all certified payroll through the IDOL 
Payroll Portal. 
 
The Village is an Illinois unit of local government and the Work hereunder is subject to the Illinois Prevailing Wage Act, 820 ILCS 130/0.01, 
et seq. Consequently, the Contractor and each subcontractor shall submit with their application for payment(s) the email certification 
received from their IDOL Payroll Portal submittal with each of their pay requests. Any delay in processing the payments due to a lack of 
aforementioned email certification shall not be an event of default by the Village and shall not excuse any delay by the Contractor who 
shall proceed with the Work as if no delay in payment has occurred. The Contractor and Village shall agree to take any further steps not 
outlined above to ensure compliance with the Prevailing Wage Act. Upon two business days’ Notice, the Contractor and each 
subcontractor shall make available to the Village their records to confirm compliance with the Prevailing Wage Act. Finally, to ensure 
compliance with Prevailing Wage Act, the Contractor and each subcontractor shall keep for a period of not less than 5 years after the Work 
has been completed records of all laborers, mechanics, and other workers employed by them for the Work; the records shall include each 
worker’s name, address, telephone number, classification or classifications, the hourly wages paid in each period, the number of hours 
worked each day, the starting and ending times of work each day and, when available, last four digits of the social security number. The 
Contractor shall provide a list of every name, address, phone number and email of every sub-contractor for the Work. 
  
If the contractor must submit the payroll to the Village of Buffalo Grove for reasons outside of their control, the Village requests that the 
Contractor submit all certified payroll reports, including subcontractors, and EEO reporting be sent electronically in separate files for each 
respective Contractor/subcontractor with the weeks ending date in the file name to tsianis@vbg.org (i.e. Contractor Name Week 
Ending.pdf) as shown in the sample letter in Exhibit D. 
 
The Contractor is responsible for providing all records in accordance with the Illinois Department of Labor’s (IDOL) requirements pertaining 
to the Prevailing Wage Act on the standard IDOL form. Only the last four (4) digits of the employee’s social security number will be 
required; the remaining digits shall be “X” or redacted. To complete the certified payroll request for release of payment, the Contractor 
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must supply a signed and notarized written statement that all necessary documentation has been turned over for the pay period pertaining 
to that payment requested. 
 
Under P.A. 98-0328, the public body must retain copies of the certified payroll for 5 years rather than 3 years as was the case previously. 
The Illinois Department of Labor (IDOL) has created model certified payroll forms which can be found at the IDOL website 
www.illinois.gov/idol. the new form consists of three pages identified as the "certified transcript of payroll affidavit" and "certified transcript 
of payroll instructions". The new forms on the IDOL website can be filled in online and then printed out. under P.A. 98-0482, contractors 
and subcontractors will have to provide additional information with respect to working hours, wage rates, overtime rates and fringe benefits.  
The IDOL’s model certified payroll forms are the most current forms for compliance with P.A. 98-0482 and should be used in public works 
contracts. 
 
34. Monetary Penalties 
 
All work shall be completed in accordance with the Contract Documents in a reasonable and timely manner. For each occurrence that work 
is not completed in a reasonable and timely manner, a monetary penalty will be deducted from the final pay application. The Contractor 
shall make themselves and all subcontractors aware of the following deficiency and deductions: 
 

Description Penalty Per Occurrence 

Failure to Sweep Roadway $2,000 Calendar Day 

Failure to Maintain Trench $250 Calendar Day 

Failure to Adhere to Period of Establishment Requirements $250 Calendar Day 

Distributing Unapproved Resident Notices $100 Household 

Failure to Distribute Notices in a Timely Manner $100 Household 

Failure to Distribute Notice to Resident $100 Household 

Failure to Provide Access in a Timely Manner $250 Household Per Day 

Failure to Provide Weekly Update to Engineer $1,000 Per Occurrence 

Failure to Attend a Scheduled Weekly Meeting $1,000 Per Occurrence 

Failure to Respond in a Timely Manner to a Resident $250 Calendar Day 

Failure to Ramp Roadway or Driveway $250 Household/Roadway Per Day 

Use of Fire Hydrant or Valve $1,000 Each 

Failure to Provide Maintenance of Roadway in a Timely Manner as 
Determined by the Engineer $1,000 Calendar Day 

Entering Private Property $500 Per Occurrence 

Failure to Provide Portable Facilities $100 Calendar Day 

Illicit Discharge of Silt or Construction Debris $1,000 Per Occurrence 

Failure to Submit Shop Drawings on Time $500 Per Occurrence 

Failure to Maintain Erosion and/or Sediment Control Devices $1,000 Per Occurrence 

Working Outside Allowable Work Hours $1,000 Per Occurrence 
 
At the discretion of the Engineer and without notice, the Contractor shall have deducted the monetary penalty amount as listed above for 
each occurrence on the final pay application. 
 
35. Public Notification 
 
The Contractor shall be required to provide and distribute letters to residents or business owners anytime access will be affected to a home 
or utility service is interrupted. This general condition shall only apply when access will be directly affected for greater than four (4) hours, 
or as directed by the Engineer. Public notification shall not be required for every residence within the project limits. 
 
Letters shall be typed on standard 8.5" x 11" paper and an envelope may or may not be used. All letters, including those written and 
distributed by a subcontractor, shall be printed on the General Contractor’s letterhead and shall include the name, address, and telephone 
number of the General Contractor’s person in charge. 
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Letters shall be taped to a non-painted surface using painters tape or approved equal, and will be placed in as many locations as needed 
to ensure they will be visible to residents. Distributing letters via mailbox is discouraged, however, must be compliant with all United States 
Postal Service federal regulations. Notification letters shall include but is not limited to the following: 
 

• Exact day and time work is to begin that will affect access (weather permitting). 
• How the resident will know they may resume normal access to their property. 
• The anticipated length of the closure (no more than one week will be permitted). 
• Specific location where parking is permitted, both overnight and during the working day (as signed and normally permitted during 

daytime). 
• The Village of Buffalo Grove Police Department has been notified that overnight parking will be permitted. (It shall be the 

responsibility of the Contractor to confirm this with the Village.) 
• The Contractor will go door-to-door the moment prior to work is to begin to ensure all accommodations are made. 
• General Contractor’s person in charge name and contact information for additional information or specific requests. 
• If applicable, provide Resident flushing procedures (following reconnection of the water service, resident to flush inside of the 

house via the bath or utility sink for ten minutes prior to consumption). 
 
Notification letters shall be distributed a minimum of 24 hours prior to access being affected or otherwise. If this requirements is not met, 
work shall not commence. All letters must be approved by the Village or Engineer prior to and for each individual distribution. 
Additional letters may be required when weather or other unforeseen circumstances change the schedule. When requested, the Contractor 
is required to return or provide correspondence from a resident within 24 hours.   
 
Under special circumstances, the Village, may choose to write a notification letter and the Contractor shall still be responsible for delivering 
the letter as specified herein. An example of a resident notification letter can be found in Appendix A. 
 
The Contractor must comply with all of the above-mentioned statements otherwise a monetary penalty of $100 per household, per 
calendar day shall be imposed. 
 
36. Maintenance Bond 

 
The Contractor will be required to post a Maintenance Bond for a period of One Year (1-yr) from date of final acceptance by the Village. 
Final acceptance will be the date the Final Payment is made to the Contractor. The bond shall be in a form acceptable to the Village in the 
amount of 10% (ten percent) of the awarded contract value. Unless under emergency situations, the Village will offer the Contractor the 
ability to fix or repair any item prior to the bond being called. If the Contractor elects to perform the repairs themselves, all work must be 
complete within 14 calendar days of notice from the Village or the Village reserves the right to perform the repairs themselves. 
 
The Maintenance Bond shall cover all necessary repairs or replacements as deemed necessary by the Village due to poor workmanship, 
failed materials, settlement of trenches, excessively spalled, chert popped or cracked concrete, storm and water main failures, restoration 
establishment, and other items as completed by the Contractor. 
 
All required pavement repairs shall be from curb line to the nearest cold joint. Pavement repairs shall have all joints routed and filled with 
crack seal material including along the edge of pavement 1 month after installation. 
 
If the Contractor elects to not perform the repairs or does not perform them in the time allotted the Village will perform the work and collect 
from the bond any damages incurred by the Village to perform the repairs. 
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Special Provisions 
 
1. Crack Routing (Pavement) and Filling 
 
This work shall include all labor, material, and equipment necessary to complete the routing, cleaning, and sealing of transverse and 
longitudinal reflected cracks in existing hot-mix asphalt pavement at various locations throughout the project area in accordance with 
Section 451 of the Standard Specifications and as specified herein.  
 
As described in the Description of Work, the Village’s intent is to route and seal along the edge of pavement, and centerline of recently 
paved asphalt roadways, around the perimeter of new pavement patches, and other various cracks on street segments listed herein. 
 
Routing shall follow the edge of pavement, centerline, or patch perimeter as nearly as possible to width and depth as specified below and 
blown free of debris with high compressed air capable of producing 90 psi of compressed air to free all moisture, dust, and debris prior to 
filling in compliance with applicable IDOT specifications. If compressed air is used, then a discharge filter shall be used to ensure oil and 
water stays out of the lines.  
 

Location Routing Width (Inches) Routing Depth (Inches) 

Centerline ¾ ¾ 
Edge of Pavement ¾ 1 ½ 
Pavement Patches ¾ ¾ 
Other Various Cracks ¾ ¾ 

 
The hot-poured joint sealer shall be installed within four (4) hours of routing in a clean, dry crack and applied using the methods and 
equipment recommended by the manufacturer, except it shall only be placed when the air temperature in the shade is 40°F or greater. 
 
Fill ALL cracks with hot rubberized joint filler which shall meet or exceed federal specification ASTM D3405. Filled cracks will be relieved of 
excess sealant by striking off top of material to form a band of crack sealant which extends approximately one inch on each side of the 
filled crack. It is assumed that one (1) pound of joint filler will fill approximately three (3) linear feet of routed cracks. 
 
Apply coating of Black Beauty Slag or equivalent to crack filler as necessary in traffic areas. 
 
The Contractor shall save the boxes of joint filler, and quantify the total pounds used in the presence of the Engineer at the end 
of each working day.  
 
This work will be measured in place and paid for at the contract unit price per pound for CRACK ROUTING (PAVEMENT) AND FILLING, 
which shall include all labor, material, and equipment required to complete the work as specified herein. 
 



BDE SPECIAL PROVISIONS 
For the January 20, 2023 and March 10, 2023 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised  
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Device Jan. 1, 2008 
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
80436 6 Blended Finely Divided Minerals April 1, 2021 

* 80241 7 Bridge Demolition Debris July 1, 2009 
* 5053I 8 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 9 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022

80384 10 Compensable Delay Costs June 2, 2017 April 1, 2019 
* 80198 11 Completion Date (via calendar days) April 1, 2008 
* 80199 12 Completion Date (via calendar days) Plus Working Days April 1, 2008 

80261 13 Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
80434 14 Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021 

* 80029 15 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
80229 16 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80447 17 Grading and Shaping Ditches Jan. 1, 2023 
80433 18 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80443 19 High Tension Cable Median Barrier Removal April 1, 2022 
80446 20 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 
80438 21 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
80045 22 Material Transfer Device June 15, 1999 Jan. 1, 2022 
80441 23 Performance Graded Asphalt Binder Jan. 1, 2023 

* 3426I 24 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80445 25 Seeding Nov. 1, 2022 
80340 26 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 27 Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
80397 28 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 29 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80437 30 Submission of Payroll Records April 1, 2021 Nov. 1, 2022 
80435 31 Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
80410 32 Traffic Spotters Jan. 1, 2019 

* 20338 33 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 34 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 35 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80440 36 Waterproofing Membrane System Nov. 1, 2021 
80302 37 Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
80427 38 Work Zone Traffic Control Devices Mar. 2, 2020 

* 80071 39 Working Days Jan. 1, 2002 

Highlighted items indicate a new or revised special provision for the letting. 

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 

✔

✔

✔

✔



The following special provisions have been deleted from use. 
 
File Name Special Provision Title Effective Revised 

5048I Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
5049I Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 

 
The following special provisions are in the 2023 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised 

80293 Concrete Box Culverts with Skews > 30 
Degrees and Design Fills  

Articles 540.04 & 540.06 April 1, 2012 July 1, 2016 

80311 Concrete End Sections for Pipe Culverts Articles 540.07, 542.01, 542.02, 
542.07, 542.11 & 542.12 

Jan. 1, 2013 April 1, 2016 

80422 High Tension Cable Median Barrier Articles 644.02, 644.05, 782.01, 
782.04, 782.07 & 1097.02 

Jan. 1, 2020 Jan. 1, 2022 

80442 Hot-Mix Asphalt Articles 1030.09 & 1030.10 Jan. 1, 2022 Aug. 1, 2022 
80444 Hot-Mix Asphalt – Patching Errata – Article 442.08(b) April 1, 2022  
80411 Luminaires, LED Articles 801.05(a), 821.02(d), 

821.03, 821.08 & 1067.01-1067.06 
April 1, 2019 Jan. 1, 2022 

80418 Mechanically Stabilized Earth Retaining 
Walls 

Articles 1003.07 & 1004.06 Nov. 1, 2019 Nov. 1, 2020 

80430 Portland Cement Concrete – Haul Time Article 1020.11(a)(7) July 1, 2020  
80395 Sloped Metal End Section for Pipe Culverts Articles 540.07, 542.01, 542.02, 

542.07, 542.11 & 542.12 
Jan. 1, 2018  

80318 Traversable Pipe Grate for Concrete End 
Sections 

Articles 540.04, 540.07, 540.08 & 
542.01, 542.02, 542.07, 542.11 & 
542.12 

Jan. 1, 2013 Jan. 1, 2018 

     
     

 
 



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 



One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 



CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 



device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  



Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 



SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 



 

 

attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All ALL 47.40 48.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

ASBESTOS ABT-MEC All BLD 39.60 42.77 1.5 1.5 2.0 2.0 14.77 13.59 0.00 0.86

BOILERMAKER All BLD 53.66 58.48 2.0 2.0 2.0 2.0 6.97 23.69 0.00 2.67

BRICK MASON All BLD 49.81 54.79 1.5 1.5 2.0 2.0 12.10 21.56 0.00 1.10

CARPENTER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

CEMENT MASON All ALL 49.75 51.75 2.0 1.5 2.0 2.0 17.08 20.74 0.00 1.00

CERAMIC TILE FINISHER All BLD 44.18 44.18 1.5 1.5 2.0 2.0 12.25 14.77 0.00 1.00

COMMUNICATION ELECTRICIAN All BLD 47.16 50.46 1.5 1.5 2.0 2.0 12.70 14.10 1.25 1.57 0.50

ELECTRIC PWR EQMT OP All ALL 58.25 63.91 1.5 1.5 2.0 2.0 13.08 19.67 0.00 3.19

ELECTRIC PWR GRNDMAN All ALL 45.44 63.91 1.5 1.5 2.0 2.0 10.20 15.34 0.00 2.49

ELECTRIC PWR LINEMAN All ALL 58.25 63.91 1.5 1.5 2.0 2.0 13.08 19.67 0.00 3.19

ELECTRICIAN All ALL 52.05 55.69 1.5 1.5 2.0 2.0 17.65 18.30 1.25 1.92 1.50

ELEVATOR CONSTRUCTOR All BLD 62.47 70.28 2.0 2.0 2.0 2.0 16.03 20.21 5.00 0.65

FENCE ERECTOR All ALL 46.89 48.89 1.5 1.5 2.0 2.0 13.68 17.42 0.00 0.75

GLAZIER All BLD 48.75 50.25 1.5 2.0 2.0 2.0 15.19 24.43 0.00 1.70

HEAT/FROST INSULATOR All BLD 52.80 55.97 1.5 1.5 2.0 2.0 14.77 16.76 0.00 0.86

IRON WORKER All ALL 55.81 57.81 2.0 2.0 2.0 2.0 16.05 25.31 0.00 0.49

LABORER All ALL 47.40 48.15 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

LATHER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

MACHINIST All BLD 53.18 57.18 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47

MARBLE FINISHER All ALL 38.00 51.41 1.5 1.5 2.0 2.0 12.10 19.60 0.00 0.60

MARBLE MASON All BLD 48.96 53.86 1.5 1.5 2.0 2.0 12.10 21.03 0.00 0.78

MATERIAL TESTER I All ALL 37.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

MATERIALS TESTER II All ALL 42.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

MILLWRIGHT All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

OPERATING ENGINEER All BLD 1 55.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 2 53.80 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 3 51.25 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 4 49.50 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 5 58.85 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 6 56.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

Cook County Prevailing Wage Rates posted on 10/3/2022



OPERATING ENGINEER All BLD 7 58.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All FLT 1 61.10 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 2 59.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 3 58.10 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 4 53.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 5 62.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 6 41.00 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All HWY 1 53.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 2 52.75 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 3 50.70 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 4 49.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 5 48.10 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 6 56.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 7 54.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

ORNAMENTAL IRON WORKER All ALL 53.32 55.82 2.0 2.0 2.0 2.0 14.23 25.00 0.00 1.75

PAINTER All ALL 50.30 56.59 1.5 1.5 1.5 2.0 14.26 14.99 0.00 1.72

PAINTER - SIGNS All BLD 41.55 46.67 1.5 1.5 2.0 2.0 3.04 3.90 0.00 0.00

PILEDRIVER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

PIPEFITTER All BLD 53.00 56.00 1.5 1.5 2.0 2.0 11.85 22.85 0.00 2.92

PLASTERER All BLD 47.75 50.62 1.5 1.5 2.0 2.0 17.08 19.18 0.00 1.00

PLUMBER All BLD 54.80 58.10 1.5 1.5 2.0 2.0 16.70 17.04 0.00 1.58

ROOFER All BLD 47.80 51.80 1.5 1.5 2.0 2.0 11.58 14.71 0.00 0.96

SHEETMETAL WORKER All BLD 49.10 53.03 1.5 1.5 2.0 2.0 13.53 28.20 0.00 1.00

SIGN HANGER All BLD 34.72 37.50 1.5 1.5 2.0 2.0 6.85 4.50 0.00 0.00

SPRINKLER FITTER All BLD 53.25 56.00 1.5 1.5 2.0 2.0 14.20 18.60 0.00 0.75

STEEL ERECTOR All ALL 55.81 57.81 2.0 2.0 2.0 2.0 16.05 25.31 0.00 0.49

STONE MASON All BLD 49.81 54.79 1.5 1.5 2.0 2.0 12.10 21.56 0.00 1.10

TERRAZZO FINISHER All BLD 45.57 45.57 1.5 1.5 2.0 2.0 12.25 17.14 0.00 1.03

TERRAZZO MASON All BLD 49.41 52.91 1.5 1.5 2.0 2.0 12.25 18.60 0.00 1.07

TILE MASON All BLD 51.44 55.44 1.5 1.5 2.0 2.0 12.25 18.48 0.00 1.08

TRAFFIC SAFETY WORKER I All HWY 39.30 40.90 1.5 1.5 2.0 2.0 9.65 9.10 0.00 0.10

TRAFFIC SAFETY WORKER II ALL HWY 40.30 41.90 1.5 1.5 2.0 2.0 9.65 9.10 0.00 0.10

TRUCK DRIVER E ALL 1 39.95 40.60 1.5 1.5 2.0 2.0 12.30 15.24 0.00 0.15

TRUCK DRIVER E ALL 2 40.20 40.60 1.5 1.5 2.0 2.0 12.30 15.24 0.00 0.15

TRUCK DRIVER E ALL 3 40.40 40.60 1.5 1.5 2.0 2.0 12.30 15.24 0.00 0.15

TRUCK DRIVER E ALL 4 40.60 40.60 1.5 1.5 2.0 2.0 12.30 15.24 0.00 0.15



TRUCK DRIVER W ALL 1 40.63 41.18 1.5 1.5 2.0 2.0 10.70 14.71 0.00 0.15

TRUCK DRIVER W ALL 2 40.78 41.18 1.5 1.5 2.0 2.0 10.70 14.71 0.00 0.15

TRUCK DRIVER W ALL 3 40.98 41.18 1.5 1.5 2.0 2.0 10.70 14.71 0.00 0.15

TRUCK DRIVER W ALL 4 41.18 41.18 1.5 1.5 2.0 2.0 10.70 14.71 0.00 0.15

TUCKPOINTER All BLD 49.53 50.53 1.5 1.5 2.0 2.0 9.04 21.06 0.00 1.07

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date. ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes,  ducts, and 
boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 



used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 
tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production 
and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fibre optic and wireless equipment, 
appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, 
education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and 
sound equipment, fibre optic and data communication systems, and the performance of any task directly related to such 
installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power 
conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of 
any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 



Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 



Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 
Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.



TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors  and Welding 
Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate  Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to  40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.

Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug  Bottom Dump 
Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar  equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and  Winch Trucks, 2 Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids,  Hug Bottom Dump 
Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and  Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3  axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories;  Foreman; Master 
Mechanic; Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions  which are available.  
If a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted 
state which neighboring county has such a classification and provide such rate, such  rate being deemed to exist by reference in 
this document.  If no neighboring county rate applies  to the task, the Department shall undertake a special determination, such 
special determination being then  deemed to have existed under this determination.  If a project requires these, or any 
classification not listed,  please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.   The work performed by 
landscape plantsman and landscape laborer is covered by the existing classification  of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is covered  by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of  size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng Other 
Ins

ASBESTOS ABT-GEN All ALL 47.40 48.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

ASBESTOS ABT-MEC All BLD 39.60 42.77 1.5 1.5 2.0 2.0 14.77 13.59 0.00 0.86

BOILERMAKER All BLD 53.66 58.48 2.0 2.0 2.0 2.0 6.97 23.69 0.00 2.67

BRICK MASON All BLD 49.81 54.79 1.5 1.5 2.0 2.0 12.10 21.56 0.00 1.10

CARPENTER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

CEMENT MASON All ALL 48.00 50.00 2.0 1.5 2.0 2.0 11.65 28.36 0.00 0.55

CERAMIC TILE FINISHER All BLD 44.18 44.18 1.5 1.5 2.0 2.0 12.25 14.77 0.00 1.00

COMMUNICATION TECHNICIAN All BLD 40.20 43.00 1.5 1.5 2.0 2.0 13.67 17.82 2.26 0.90

ELECTRIC PWR EQMT OP All ALL 47.56 64.89 1.5 1.5 2.0 2.0 7.00 13.32 0.00 1.19 1.43

ELECTRIC PWR GRNDMAN All ALL 36.53 64.89 1.5 1.5 2.0 2.0 7.00 10.23 0.00 0.92 1.10

ELECTRIC PWR LINEMAN All ALL 57.17 64.89 1.5 1.5 2.0 2.0 7.00 16.01 0.00 1.43 1.72

ELECTRIC PWR TRK DRV All ALL 37.86 64.89 1.5 1.5 2.0 2.0 7.00 10.61 0.00 0.95 1.14

ELECTRICIAN All BLD 43.02 47.27 1.5 1.5 2.0 2.0 15.12 25.79 6.55 0.71

ELEVATOR CONSTRUCTOR All BLD 62.47 70.28 2.0 2.0 2.0 2.0 16.03 20.21 5.00 0.65

FENCE ERECTOR All ALL 46.89 48.89 1.5 1.5 2.0 2.0 13.68 17.42 0.00 0.75

GLAZIER All BLD 48.75 50.25 1.5 2.0 2.0 2.0 15.19 24.43 0.00 1.70

HEAT/FROST INSULATOR All BLD 52.80 55.97 1.5 1.5 2.0 2.0 14.77 16.76 0.00 0.86

IRON WORKER All ALL 55.81 57.81 2.0 2.0 2.0 2.0 16.05 25.31 0.00 0.49

LABORER All ALL 47.40 48.15 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

LATHER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

MACHINIST All BLD 53.18 57.18 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47

MARBLE FINISHER All ALL 38.00 51.41 1.5 1.5 2.0 2.0 12.10 19.60 0.00 0.60

MARBLE MASON All BLD 48.96 53.86 1.5 1.5 2.0 2.0 12.10 21.03 0.00 0.78

MATERIAL TESTER I All ALL 37.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

MATERIALS TESTER II All ALL 42.40 1.5 1.5 2.0 2.0 17.05 15.21 0.00 0.90

MILLWRIGHT All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

OPERATING ENGINEER All BLD 1 55.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 2 53.80 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 3 51.25 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 4 49.50 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 5 58.85 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

Lake County Prevailing Wage Rates posted on 10/3/2022



OPERATING ENGINEER All BLD 6 56.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All BLD 7 58.10 59.10 2.0 2.0 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All FLT 1 61.10 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 2 59.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 3 58.10 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 4 53.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 5 62.60 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All FLT 6 41.00 61.10 1.5 1.5 2.0 2.0 21.40 18.60 2.00 2.40

OPERATING ENGINEER All HWY 1 53.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 2 52.75 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 3 50.70 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 4 49.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 5 48.10 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 6 56.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

OPERATING ENGINEER All HWY 7 54.30 57.30 1.5 1.5 2.0 2.0 22.15 19.30 2.00 2.55

ORNAMENTAL IRON WORKER All ALL 53.32 55.82 2.0 2.0 2.0 2.0 14.23 25.00 0.00 1.75

PAINTER All ALL 50.30 56.59 1.5 1.5 1.5 2.0 14.26 14.99 0.00 1.72

PAINTER - SIGNS All BLD 41.55 46.67 1.5 1.5 2.0 2.0 3.04 3.90 0.00 0.00

PILEDRIVER All ALL 52.01 54.01 1.5 1.5 2.0 2.0 11.79 24.76 1.50 0.80

PIPEFITTER All BLD 53.00 56.00 1.5 1.5 2.0 2.0 11.85 22.85 0.00 2.92

PLASTERER All BLD 48.65 51.57 2.0 1.5 2.0 2.0 11.65 28.21 0.00 0.55

PLUMBER All BLD 54.80 58.10 1.5 1.5 2.0 2.0 16.70 17.04 0.00 1.58

ROOFER All BLD 47.80 51.80 1.5 1.5 2.0 2.0 11.58 14.71 0.00 0.96

SHEETMETAL WORKER All BLD 49.10 53.03 1.5 1.5 2.0 2.0 13.53 28.20 0.00 1.00

SIGN HANGER All BLD 34.72 37.50 1.5 1.5 2.0 2.0 6.85 4.50 0.00 0.00

SPRINKLER FITTER All BLD 53.25 56.00 1.5 1.5 2.0 2.0 14.20 18.60 0.00 0.75

STEEL ERECTOR All ALL 55.81 57.81 2.0 2.0 2.0 2.0 16.05 25.31 0.00 0.49

STONE MASON All BLD 49.81 54.79 1.5 1.5 2.0 2.0 12.10 21.56 0.00 1.10

TERRAZZO FINISHER All BLD 45.57 45.57 1.5 1.5 2.0 2.0 12.25 17.14 0.00 1.03

TERRAZZO MASON All BLD 49.41 52.91 1.5 1.5 2.0 2.0 12.25 18.60 0.00 1.07

TILE MASON All BLD 51.44 55.44 1.5 1.5 2.0 2.0 12.25 18.48 0.00 1.08

TRAFFIC SAFETY WORKER I All HWY 39.30 40.90 1.5 1.5 2.0 2.0 9.65 9.10 0.00 0.10

TRAFFIC SAFETY WORKER II ALL HWY 40.30 41.90 1.5 1.5 2.0 2.0 9.65 9.10 0.00 0.10

TRUCK DRIVER All ALL 1 42.09 42.64 1.5 1.5 2.0 2.0 11.80 11.75 0.00 0.15

TRUCK DRIVER All ALL 2 42.24 42.64 1.5 1.5 2.0 2.0 11.80 11.75 0.00 0.15

TRUCK DRIVER All ALL 3 42.44 42.64 1.5 1.5 2.0 2.0 11.80 11.75 0.00 0.15



TRUCK DRIVER All ALL 4 42.64 42.64 1.5 1.5 2.0 2.0 11.80 11.75 0.00 0.15

TUCKPOINTER All BLD 49.53 50.53 1.5 1.5 2.0 2.0 9.04 21.06 0.00 1.07

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training
Other Ins Employer hourly cost for any other type(s) of insurance provided for benefit of worker.

Explanations LAKE COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Years Day, 
Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties.  
Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday.  This then makes work performed 
on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in a given local may alter certain 
days of celebration.  If in doubt, please check with IDOL.

 EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including 
mechanical systems where those mechanical systems are to be removed.  This includes the removal of asbestos materials/mold 
and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close 
future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the 
mechanical systems are to  remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed 
products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, 
mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and 
other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, 
swimming pools, and all other places where tile is to form a finished interior or exterior.  The mixing of all setting mortars 
including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when 
used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all 
sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or 
maintenance of tile and/or similar materials.  Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile 
work, particularly and especially after installation of said tile work.  Application of any and all protective coverings to all types of 



tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, 
plywood, masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, 
and all floor scarifying equipment used in preparing floors to receive tile.  The clean up and removal of all waste and materials.  
All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATION TECHNICIAN

Low voltage construction, installation, maintenance and removal of telecommunication facilities (voice, sound, data and video) 
including outside plant,  telephone, security systems and data inside wire, interconnect, terminal equipment, central offices, PABX, 
fiber optic cable and equipment, micro waves, V-SAT,  bypass, CATV, WAN (wide area network), LAN (local area networks), and 
ISDN (integrated system digital network), pulling of wire in raceways, but not the installation of raceways.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all 
rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of 
scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, 
holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for 
preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation 
of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and 
such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of 
interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone 
any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in 
the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast 
tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and 
which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I:  Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II:  Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, 
cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

 OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two 
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; 
Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); 
Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom; Concrete Pump 
(Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; 
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; 
Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, 
outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic 
Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; 
Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze 
Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-
Form Paver; Straddle Buggies; Operation of Tie Back Machine; Tournapull; Tractor with Boom and Side Boom; Trenching 
Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; 
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; 



Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; 
Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators 
(remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to 
exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

 OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO 
or other similar type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car 
Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with 
attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete 
Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane: Spider Crane; Crusher, Stone, etc.; Derricks, 
All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and 
Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard 
Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; 
Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking 
Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck 
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle 
Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine;  Tractor Drawn Belt Loader; Tractor Drawn Belt 
Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; 
Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or 
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; 
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe 
Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; 
Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S 
Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing 
Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift 
Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro 
Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-
Loading Ejection Dump; Pump Cretes: Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary 
Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin 
Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, 
Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two 
Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, 
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; 
Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump 



Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; 
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a 
total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small 
Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1.  Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2.  Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic 
Dredge); Leverman (Hydraulic Dredge); Diver Tender.

Class 3.  Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50 ton capacity) or Backhoe (115,000 lbs. or 
more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, 
etc.

Class 4.  Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug 
Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug 
Operator.

Class 5.  Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TRAFFIC SAFETY Worker I

Traffic Safety Worker I - work associated with the delivery, installation, pick-up and servicing of safety devices during periods of 
roadway construction, including such work as set-up and maintenance of barricades, barrier wall reflectors, drums, cones, 
delineators, signs, crash attenuators, glare screen and other such items, and the layout and application or removal of conflicting 
and/or temporary roadway markings utilized to control traffic in construction zones, as well as flagging for these operations.

TRAFFIC SAFETY WORKER II

Work associated with the installation and removal of permanent pavement markings and/or pavement markers including both 
installations performed by hand and installations performed by truck.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1.  Two or three Axle Trucks.  A-frame Truck when used for transportation purposes; Air Compressors and Welding 
Machines, including those pulled by  cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car 
and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers;  Mechanics Helpers and Greasers; Oil Distributors 2-man 
operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip  Spreader; Skipman; Slurry 
Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers 
hauling  warning lights, barricades, and portable toilets on the job site.



Class 2.  Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnapulls or Turnatrailers when pulling  other than self-loading equipment or similar equipment under 16 cubic yards; Mixer 
Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2  Axles.

Class 3.  Five axle trucks; Dump Crets and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump 
Turnatrailers or turnapulls when  pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives 
and/or Fission Material Trucks; Mixer Trucks 7 yards or over;  Mobile Cranes while in transit; Oil Distributors, 1-man operation; 
Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch 
trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4.  Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master 
Mechanic; Self-loading equipment  like P.B. and trucks with scoops on the front.

 TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the 
mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by 
hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If 
a task to be performed is not subject to one of the classifications of pay set out, the Department will  upon being contacted state 
which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this  
document.  If no neighboring county rate applies to the task, the Department shall undertake a special determination, such 
special determination  being then deemed to have existed under this determination.  If a project requires these, or any 
classification not listed, please contact IDOL at 217-782-1710 for  wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver.  The work performed by 
landscape plantsman and  landscape laborer is covered by the existing classification of laborer.  The work performed by 
landscape operators (regardless of equipment used or its size) is  covered by the classifications of operating engineer.  The work 
performed by landscape truck drivers (regardless of size of truck driven) is covered by the  classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties 
as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same 
job duties as the classification entitled "Material Tester/Inspector II".
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