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RFP 2024‐108 

CITY OF BEAUFORT, SC 
REQUEST FOR PROPOSAL 

SC‐170 SIDEWALK EXTENSION PROJECT 

RFP NO. 2024‐108 

PROPOSALS must be received by the Finance Department, by 10:00 A.M. ET Tuesday, November 28, 2023.  
All qualified contractors are invited to submit proposals to the City of Beaufort for the following: 

CITY OF BEAUFORT 
SC‐170 SIDEWALK EXTENSION PROJECT 

SUBMIT: One (1) unbound original and three (3) bound copies of all requested documentation must be 
received on or before 10:00 A.M. ET Tuesday, November 28, 2023. 

OR; 

One (1) portable document format (pdf) format file as an email attachment on or before 10:00 A.M. ET 

Tuesday, November 28, 2023.   File size  limitations, a file sharing platform (i.e. Dropbox) may be used. 
After sending proposals by email, proposers must send a separate email without an attachment to advise 
that a submission has been made. The Procurement Administrator will reply to verify receipt and advise 
accordingly  if a Dropbox or other  file  sharing platform  submission  is necessary.  Electronic  submission 
should be completed in advance of the deadline to ensure confirmation of receipt.  The City of Beaufort 
nor its agents are responsible for late submissions.  See DEADLINE ENFORCED below. 
 
EMAIL ADDRESS: procurement@cityofbeaufort.org  PHONE NUMBER: 843‐525‐7079 
ADDRESS TO: City of Beaufort, City Hall, 2nd Floor Finance Department, Attention: Kay McIntyre 
MAILING ADDRESS: 1911 Boundary St., Beaufort, South Carolina 29902 
OFFICE ADDRESS: 1911 Boundary St., Beaufort, South Carolina 29902 
FAX NUMBER: 843‐986‐5606 

 
MARK OUTSIDE  ENVELOPE:  “RFP  2024‐108  –    SC‐170 Sidewalk Extension  Project  – Attn  Kay McIntyre” 
 
A NON‐MANDATORY PRE‐PROPOSAL MEETING WILL BE HELD  IN PERSON (CITY HALL PLANNING CONFERENCE 
ROOM)  OR  VIA  TEAMS  AT  9:30  AM,  THURSDAY,  NOVEMBER  2,  2023.  ALL  POTENTIAL  OFFERORS  ARE 
ENCOURAGED TO ATTEND. 
RFP 2024—108 SC‐170 Sidewalk Extension Project Pre‐Proposal MeeƟng‐Join Teams MeeƟng 
www.microsoft.com/en-us/microsoft-teams/join-a-meeting 
Meeting ID: 230 754 948 61 
Passcode: FYN67X 
 
A  PUBLIC  BID  OPENING  MEETING  WILL  BE  HELD IN PERSON (CITY HALL PLANNING CONFERENCE ROOM) OR 
VIA TEAMS  AT  10:01  A.M.  ET, TUESDAY, NOVEMBER 28, 2023. ALL POTENTIAL OFFERORS ARE ENCOURAGED 
TO ATTEND. 
RFP 2024‐108 SC‐170 Sidewalk Extension Project Bid Opening‐Join Teams MeeƟng  
www.microsoft.com/en-us/microsoft-teams/join-a-meeting 
Meeting ID: 294 533 590 774 
Passcode: zdxSLS 
 



CITY OF BEAUFORT 
SC‐170 SIDEWALK EXTENSION 

 

3 
 

RFP 2024‐108 

DEADLINE ENFORCED 

BIDS DELIVERED AFTER THE TIME AND DATE SET FOR RECEIPT OF BID SHALL NOT BE ACCEPTED AND WILL 
BE RETURNED UNOPENED TO THE OFFEROR.  IT  IS THE OFFEROR’S RESPONSIBILITY TO ENSURE TIMELY 
DELIVERY OF THEIR BID. WEATHER, FLIGHT DELAYS, CARRIER ERRORS AND OTHER ACTS OF OTHERWISE 
EXCUSABLE NEGLECT ARE RISKS ALLOCATED TO OFFERORS AND WILL NOT BE EXEMPTED FROM DEADLINE 
REQUIREMENTS.  TELEPHONE, OR FACSIMILE BIDS WILL NOT BE ACCEPTED. 

Any offer submitted as a result of this RFP shall be binding on the offeror for NINETY (90) calendar days 
following the specified opening date. Any bid for which the offeror specifies a shorter acceptance period 
may be rejected. 

Proprietary and/or Confidential Information 

Your bid package is a public document under the South Carolina Freedom of Information Act (FOIA), except 
as to information that may be treated as confidential as an exception to disclosure under the FOIA. If you 
cannot agree to this standard, please do not submit your qualification. 

All information that is to be treated as confidential and/or proprietary must be CLEARLY identified, and 
each page containing confidential and/or proprietary information, in whole or in part, must be stamped 
and/or denoted as CONFIDENTIAL,  in bold,  in a font of at  least 12‐point type,  in the upper right‐hand 
corner of the page. All information not so denoted and identified shall be subject to disclosure by the City. 

 

If the Offeror discovers any ambiguity, conflict, discrepancy, omission or other error in the RFP, Offeror 
shall immediately notify the City of such error in writing and request modification or clarification of the 
document. The Offeror is responsible for clarifying any ambiguity, conflict, discrepancy; omission or other 
error in the RFP or it shall be deemed waived. 

The  City  of  Beaufort  reserves  the  right  to  reject  any  or  all  proposals,  or  any  parts  thereof,  waive 
informalities, negotiate terms and conditions, and to select an Offeror that best meets the needs of the 
City of Beaufort and its employees. 

Compliance with the South Carolina Illegal Immigration Reform Act 
Any Contractor, entering  into a  service  contract with  the City of Beaufort must  certify  to  the City of 
Beaufort that the Contractor intends to verify any new employees’ status, and require any sub‐consultants 
performing services under the service contract to verify their new employees’ status, per the terms of the 

This Request for Proposal is being issued by the City of Beaufort. Direct all questions or request for clarification 
of this RFP by email, mail, or fax to the procurement contact information listed above. Offerors are specifically 
directed not to contact any other City personnel for meetings, conferences, or technical discussions related to 
this request unless otherwise stated in this RFP. Failure to adhere to this policy may be grounds for rejection 
of your bid. Offerors ARE CAUTIONED that any statement made by City staff persons that materially changes 
any portion of  this RFP  shall not be  relied upon unless  they are  subsequently  ratified by a  formal written 
amendment to this RFP. Any revisions to this RFP will be issued and distributed as an addendum. All addenda, 
additional  communications,  responses  to  questions,  etc.  pertaining  to  the  Request  for  Proposals may  be 
accessed on the City of Beaufort website under Quick Links – “Bid Opportunities” at www.cityofbeaufort.org.  
All Offerors should consult this website for updates before submitting bids. 

THE DEADLINE FOR QUESTIONS IS: 5:00 P.M. ET, FRIDAY, NOVEMBER 10, 2023.  ANSWERS TO SUBMITTED 

QUESTIONS WILL BE POSTED ON THE CITY WEBSITE BY 5:00 P.M. ET ON FRIDAY, NOVEMBER 17, 2023. 
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South Carolina Illegal Immigration Reform Act, and as set out in Title 41, Chapter 8 of the Code of Laws of 
South Carolina, 1976. 

Policy Concerning Minority and Woman Owned Business Enterprises 
 

Intent 
Businesses owned and operated by women and minority persons, in general, have been historically 
restricted from full participation in the nation's free enterprise system to a degree disproportionate to 
other businesses. 

The City believes it is in the community's best interest to assist minority and woman owned businesses to 
develop fully, in furtherance of City's policies and programs which are designed to promote balanced 
economic and community growth. 

The City, therefore, wishes to ensure that minority and woman owned businesses (M/WBEs) are afforded 
the opportunity to fully participate in the City's overall procurement process and will not be discriminated 
against on the grounds of race, color, sex, or national origin in consideration for an award. 

Goal for Participation 
The City adopts the State of South Carolina's goal for participation of M/WBEs: ten percent (10%) of annual 
controllable procurement expenditures which are defined as agreements between the City and a Vendor 
to provide or procure labor, materials, equipment, supplies and services to, for or on behalf of the City. 
However, a specific expectation has not been set for this RFP. 

Required Forms 
Contractors submitting bids are required to include completed forms that are found at the end of the 
General Terms & Conditions and in the Appendices . The City’s General Terms & Conditions, a required 
component of all competitive procurement proposals, can be found within the RFP documents or may be 
accessed on the City’s website under Quick Links – Bid Opportunities – www.cityofbeaufort.org. All 
Proposers are to certify that they have read the General Terms & Conditions and will adhere to them as a 
component of the contract documents. 
Contractors should also be aware that, should a contract be awarded, the City will require reports of the 
utilization of any minority business enterprises to be filed along with requests for payment. The City 
reserves the right to audit accuracy of the utilization reports that are filed. 

The City of Beaufort reserves the right to reject any or all bids; to waive any informality or irregularity not 
affected by law; to evaluate, in its absolute discretion, the bids submitted; to award the contract according 
to the bid which best serves the interests of the City; or to not award the contract if the City determines 
that it is not in its best interest to do so. 

Proposals that are not signed will not be accepted as complete and shall not be considered. Proposals 
must be signed in ink (not typed) in the appropriate space(s) by an authorized officer or employee of 
the offeror. 

The words “Bidder”, “Offeror”, “Proposer”, “Vendor”, “Operator”, “Contractor”, and “Company” are used 
interchangeably throughout this RFP, and are used in place of the person, vendor, or corporation 
submitting a bid. 

 

 

http://www.cityofbeaufort.org/
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CITY OF BEAUFORT 

REQUEST FOR PROPOSALS 
SC-170 Sidewalk Extension Project  

RFP 2024-108 
 

INTRODUCTION 
 

SC170 Sidewalk Extension Project is a planned enhancement project to improve public safety and augment 
pedestrian circulation for access to residential, recreational and commercial areas within the City of 
Beaufort. The project is planned to address many factors that affect safety, mobility, drainage, and 
pedestrian access within the transportation network. The Project limits starts at the Beaufort Plaza 
Shopping Center at approximately 41 Robert Smalls Parkway and extends to the Spanish Moss Trail. 
 
The contract documents, including the plan set SITE DEVELOPMENT PLANS FOR SC170 SIDEWALK 
EXTENSION PROJECT bound under separate cover, are available on City of Beaufort’s website in the Vendor 
Registry as part of the RFP Documents. It is the contractor’s responsibility to obtain all contract documents. 
 
A copy of required SCDOT & SCDHEC applicable construction permits for the project can be located in 
Appendix D & / or the City of Beaufort website’s Vendor Registry. 
 
SCOPE OF WORK 
The scope of work consists of construction of an 8’ sidewalk on Robert Smalls Parkway.  The sidewalk will 
be approximately 586’ in length. Construction activities include sidewalk, very minimal storm drainage 
work, and site lighting. The Contractor will be responsible for coordination with the City and utility 
companies for all utility relocation planning and construction, if applicable. 
 
The construction of the project is to be performed in accordance with the current edition of the South 
Carolina Department of Transportation’s Standard Specifications for Highway Construction. For this 
project, the City in association with Infrastructure Consulting & Engineering, PLLC, will be performing 
Construction Management and Construction Engineering Inspection to document the work performed 
meets SCDOT’s specifications. 

 
CONTRACT TIME 
The contract time to complete the project will be 120 days from the given Notice to Proceed (NTP). There will be a 
limited NTP to order materials and then full NTP 60 days after. The NTP will be coordinated with the City and the 
Contractor at the pre-construction meeting. The contractor shall complete all work within the referenced time 
allotted.  
 

 
 

BALANCE OF THIS PAGE INTENTIONALLY LEFT BLANK
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LOCATION MAP 

 
CONTRACT TYPE 
Unit Price. 
 
CONTRACT ADMINISTRATION 
City of Beaufort 
1911 Boundary Street 
Beaufort, SC 29902 
 
STANDARDS AND REFERENCES 
 
This project is to be constructed under the SCDOT 2007 Standard Specifications for Highway Construction, the 
2009 SCDOT Standard Drawings, the SCDOT 2004 Construction Manual, the SCDOT Supplemental Technical 
Specifications in effect at the time of the letting, and the following Special Provisions: 
 
The above noted publications are available on the internet as follows, or may be obtained from the SCDOT 
Engineering Publications office at (803) 737–4533 or via e–mail at engrpubsales@dot.state.sc.us 

 
SCDOT 2007 Standard 
Specifications for Highway https://www.scdot.org/business/standard-specifications.aspx 
Construction 

 
2009 SCDOT Standard Drawings https://www.scdot.org/business/standard-drawings.aspx  

SCDOT 2004 Construction https://www.scdot.org/business/scdot-construction-manual.aspx 
Manual 
SCDOT Supplemental https://www.scdot.org/business/road-technical-specs.aspx 

mailto:engrpubsales@dot.state.sc.us
https://www.scdot.org/business
https://www.scdot.org/business/standard-drawings.aspx
https://www.scdot.org/business/scdot-construction-manual
https://www.scdot.org/business/road-technical-specs.aspx
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Technical Specifications 

South Carolina Manual on https://www.mutcd.fhwa.dot.gov 
Uniform Traffic Control Devices 
(SCMUTCD) 

Traffic Control Devices https://www.scdot.org/business/traffic-control-devices.aspx 
 

STANDARD DRAWINGS: 
• The Proposers are hereby advised that this project shall be constructed using the 2009 Standard 

Drawings with all updates effective at the time of the letting. The Standard Drawings are available 
for download at http://www.scdot.org/business/projectsupport. All drawings that are updated 
are labeled with their effective letting date in red. 

 
• The Standard Drawings are available to purchase through the SCDOT Engineering Publications 

Sales Center. The Engineering Publication Sales Center is located in Room G– 19 (basement level) 
of the SCDOT Headquarters Building, 955 Park Street, Columbia, South Carolina. 

 
• All references in the plans, standard specifications, supplemental specifications, supplemental 

technical specifications, or special provisions to drawings under the previous numbering system 
are hereby updated to the new drawing numbers. Refer to sheets 000–205–01 through 000– 
205–07 to find new drawing numbers when looking for references to older drawing numbers. 

 
QUALIFICATIONS 
At a minimum, and to be considered a responsible proposer, the individuals and/or company must: 

 
1. Currently possess or obtain a City of Beaufort Business License if awarded, provide liability 

insurance, and register as a vendor, as required in the City of Beaufort General Terms and 
Conditions. 

2. Have three (3) years of documented past, proven, and positive experiences in providing the 
services requested. 

3. Provide at least five (5) public sector references for whom the firm has provided similar services 
within the past three (3) years. 

4. Demonstrate the ability to provide the requested services by examples of work for referenced 
clients. 

 
I. ADDITIONAL DOCUMENTS 

Additional documents may be available online. proposers are required to review and be 
familiar with any documents as they are a part of the RFP and will become part of the 
awarded contract. These additional documents may be accessed on the City of Beaufort 
website under How Do I – Bid Proposals – Current Bid Opportunities at 
www.cityofbeaufort.org. 

II. SUBMISSION REQUIREMENTS 

I. Required content of proposal: The detailed requirements set forth in the Proposal 
Format are recommended. Failure by any Bidder to respond to a specific requirement 

https://www.mutcd.fhwa.dot.gov/
https://www.scdot.org/business/traffic-control-devices.aspx
http://www.scdot.org/business/projectsupport
http://www.cityofbeaufort.org/
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may result in disqualification. Proposers are reminded that proposals will be considered 
exactly as submitted. Points of clarification will be solicited from Proposers at the 
discretion of the City. Those proposals determined not to be in compliance with 
provisions of this RFP and the applicable law and/or regulations will not be processed.  

All costs incurred by the Bidder associated with RFP preparations and subsequent 
interviews and/or negotiations, which may or may not lead to execution of a contract, 
shall be the responsibility entirely and exclusively by the Bidder. 

II. Proposal format: The proposal format requirements were developed to aid Proposers in 
their proposal development. They also provide a structured format so reviewers can 
systematically evaluate several proposals. These directions apply to all proposals 
submitted. 

The purpose of the Proposal is to demonstrate the technical capabilities, professional 
qualifications, past project experiences, and knowledge within this industry. Bidder’s 
proposal must address all the points outlined herein as required, in the following order: 

a. Transmittal Letter: A transmittal letter must be submitted with a Bidder’s proposal 
which shall include: 
i. Name of the firm responding, including mailing address, e-mail address, 

telephone number, and names of contact person. 
ii. The name of the person or persons authorized to make representations on 

behalf of the Bidder, binding the firm to a contract. 
iii. Prepare an executive summary stating the respondent’s understanding of the 

project. Include any general information the Bidder wishes the City to consider 
about the proposal. 

iv. An affirmative statement that the Bidder has read and agrees to all 
specifications within the RFP documents and to the City of Beaufort’s General 
Terms and Conditions as posted on the City website 
(http://www.cityofbeaufort.org/DocumentCenter/View/868/General-Terms- 
Conditions-May-9-2016-PDF) and will adhere to them as a component of the 
contract documents. 

b. Proposer’s Work History and References:   

i. Contractor should have at least a (5) year history of similar construction project. Provide client 
references (name, address, e-mail, and phone number) for a minimum of five (5) projects 
completed in the last three (3) years of a similar size and nature.  

ii. Identify any additional or unique resources, options, capabilities, or assets which the Proposer 
would bring to this project. 

c. Required Forms (in this order in Appendices 1 & 2 except xiii.): 

Proposals must include the required forms. 
i. Price Summary Form / Schedule of Values  (Attachment A & in Required Forms) 

ii. Submittal Proposal Bid Form 

http://www.cityofbeaufort.org/DocumentCenter/View/868/General-Terms-Conditions-May-9-2016-PDF
http://www.cityofbeaufort.org/DocumentCenter/View/868/General-Terms-Conditions-May-9-2016-PDF
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iii. RFP Signature page (must be signed in ink) 
iv. Non-Collusion Affidavit 
v. Consent of Surety 

vi. Bid Bond 
vii. Certificate by Contractor 

viii. Ethics in Public Contracting Certification 
ix. Small / Woman-Owned / Minority Business Enterprise Form  
x. Contractor’s Qualification Statement 

xi. Certification Regarding Debarment, Suspension, Ineligibility, and Volunteer Exclusion 
xii. Local Vendor Preference Participation Affidavit 

xiii. Certificates of Insurance showing present coverage as described in the “Insurance” section of the 
General Terms and Conditions.  

 
d. Additional Forms Appendices 3 & 4 (applicable after award and not to be included in submittal): 

i. Sample Co-Permittee Agreement 
ii. Sample Notice of Intent to Award  

iii. Sample Notice to Proceed 
iv. Example Draft of Contract  
v. Permits  

 
e.  Other Information to Provide: 

i. List any lawsuits or arbitration proceedings that have been initiated by or against your 
company in the past five years. Briefly describe the nature of the action and the outcome. 

 
II. PROPOSAL EVALUATION 

The City will evaluate proposals based on the factors outlined within this RFP, which shall be 
applied to all eligible, responsive proposals in selecting the successful firm. The City reserves the 
right to disqualify any proposal for, but not limited to; person or persons it deems as non-
responsive and/or non-responsible. The City reserves the right to make such investigations of the 
qualifications of the Proposer as it deems appropriate. 

  
 The selection committee will evaluate proposals and rank the bidders based on the following 

criteria: 
 

A.) Qualifications and Experience (25 points) 
 

Proposals will be evaluated for the Contractor pertinent qualifications and experience, based on submission 
of examples of previous work conducted. 
B.) Proposed Methodology and Scope of Work compliance (25 Points) 
 

Proposals will be evaluated based on the stated approach to the work, the detailed organization 
of tasks, schedules to implement the approach, and demonstrated understanding of the 
requirements of the City of Beaufort. 
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C.) Cost of Services (25 Points) 
 

Proposals will be evaluated on the total amount proposed. 
 

D.) Quality and Satisfaction of reference responses (25 Points) 
 

Reference responses for selected proposers will be evaluated and considered as evidence of past 
performance.  

 
Lowest responsible bidder. The contract shall be awarded to the lowest responsible AND 
responsive bidder whose bid meets the requirements and criteria set forth in the 
invitation for bids. In determining “lowest responsible bidder”, in addition to price, the 
City shall consider: 
(a) The ability, capacity, and skill of the bidder to perform the contract or provide the service 

required; 
(b)  Whether the bidder can perform the contract or provide the service promptly, or within the 

time specified, without delay or interference; 
(c)  The character, integrity, reputation, judgment, experience, and efficiency of the bidder; 
(d)  The quality of performance of previous contracts or services; 
(e)  The previous and existing compliance by the bidder with laws and ordinances relating to the 

contract or services; 
(f)  The sufficiency of the financial resources and ability of the bidder to perform the contract or 

provide the service; 
(g)  The quality, availability and adaptability of the supplies or contractual services to the 

particular use required; 
(h)  The ability of the bidder to provide future maintenance and service for the use of the subject: 

of the contract; 
(i)  The number and scope of conditions attached to the bid. 
 

It is the City’s intent to contract with one proposer to provide the services as detailed herein. Award 
of any proposal may be made without discussion with Proposers after responses are received. The 
Proposers submitting sealed proposals will be evaluated by an evaluation committee. The 
committee will evaluate each component separately.  After careful evaluation, the committee will 
rank the Proposers and make a recommendation to the City Manager of the lowest responsible 
bidder. The City reserves the right to accept or reject any and all bids that are in the best interest 
of the City.  
 
The City may choose to interview one or more contractor(s) responding to this RFP. The City 
reserves the right to request and obtain, from one or more contractor(s), supplementary 
information as may be necessary for the City to analyze the proposal pursuant to the evaluation 
criteria. The City reserves the right to accept or reject any and all proposals that are in the best 
interest of the City. 
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CITY OF BEAUFORT 
SOUTH CAROLINA 

RFP SIGNATURE PAGE 
RFP 2024-108 SC-170 SIDEWALK EXTENSION PROJECT 

 
PROPOSER’S NAME:   

The undersigned, having become familiar with the existing conditions and the Proposal Scope of Services 
hereby proposed, agrees to complete the work as described in accordance with the Request for Proposal 
and Contract Documents. 

Proposer warrants that no gratuities, in the form of gifts, entertainment, or otherwise, were offered or 
given by the Proposer, to any officer or employee of the City with a view toward securing the contract or 
securing favorable treatment with respect to any determination concerning the performance of the 
contract.  

This offer is genuine and not made in interest of or on behalf of any undisclosed person, vendor or 
corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization, or corporation; Proposer has not directly induced or solicited any other Proposer to submit 
false or sham bid; Proposer has not solicited or sought by collusion to obtain for itself any advantage over 
any other Proposer or other Owner.   

The words “Bidder,” “Offeror”, “Proposer”, “Vendor”, and “Company” are used interchangeably 
throughout this solicitation, and are used in place of the person, vendor, or corporation submitting a 
solicitation. 

Bidder has examined copies of all documents and of the following addenda (if applicable): 

Addendum No. Date 

                                    

                                    

                                    

 
Address:  
City:   State:   
Telephone: Fax:    
Email:  

 
*Signature:  Title:   

 
Proposal will not be accepted unless signed in ink (not typed) in the appropriate space by an 
authorized officer or employee of the bidder. 

 
Printed Name:  Date:   
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SC-170 SIDEWALK EXTENSION PROJECT  

 
Schedule of Values 

 
CONTRACTOR’S NAME:  

 

PAY ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE 

1031000 MOBILIZATION 1.00 LS     

1032010 BONDS AND INSURANCE 1.00 LS     

1050800 
CONSTRUCTION STAKES, LINES & 
GRADES 1.00 EA     

1071000 TRAFFIC CONTROL 1.00 LS     

1090200 ASBUILT CONSTRUCTION PLANS 1.00 LS     

2012000 
CLEARING & GRUBBING WITHIN 
ROADWAY 1.00 LS     

2021010 
REMOVAL & DISPOSAL OF EXISTING 
DROP INLET 1.00 EA     

2024100 
REMOVAL & DISPOSAL OF EXISTING 
CURB 265.00 LF     

2027000 
REMOVAL & DISPOSAL OF EXISTING 
CONCRETE 360.00 SY     

2031000 UNCLASSIFIED EXCAVATION 20.00 CY     

2033000 BORROW EXCAVATION 90.00 CY     

6020005 
PERMANENT CONSTRUCTION SIGNS 
(GROUND MOUNTED) SCHEME D 100.00 SF     

6271015 8" WHITE SOLID LINES 
THERMOPLASTIC - 125 MIL. 236.00 LF     

6651091 
SINGLE DECORATIVE LIGHT POLE WITH 
SINGLE LIGHT 5.00 EA     

675027Y 
FURNISH & INSTALL 4.0" SCHD 80 PVC 
CONDUIT(DIRECTION BORED) 120.00 LF     

6760020 2" SCHEDULE 80  PVC CONDUIT 560.00 LF     

6770319 #8Cu,1,600V,RHH,RHW,USE 1760.00 LF     

6800530 17X30X28D.ELEC.UNGRD.ENCLOS/HD 2.00 EA     

6888110 INSTALL STREET LIGHT LUMINAIRE 5.00 EA     

7198320 
JUNCTION BOX - CONVERT DROP 
INLET 24" X 36" 2.00 EA     

7198392 JUNCTION BOX - CONVERT CB T-16 1.00 EA     

7204100 CONCRETE SIDEWALK(4" UNIFORM) 374.00 SY     

7204900 DETECTABLE WARNING MATERIAL 50.00 SF     
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7209000 PEDESTRIAN RAMP CONSTRUCTION 100.00 SY     

8100100 PERMANENT COVER 0.08 ACRE     

8100200 TEMPORARY COVER 0.08 ACRE     

8104005 FERTILIZER (NITROGEN) 8.00 LB     

8104010 FERTILIZER (PHOSPHORIC ACID) 8.00 LB     

8104015 FERTILIZER (POTASH) 8.00 LB     

8105005 AGRICULTURAL GRANULAR LIME 160.00 LB     

8110001 LANDSCAPING 1.00 LS     

8151203 
HYDRAULIC EROSION CONTROL 
PRODUCT (HECP) - TYPE 3 0.05 ACRE     

8153000 SILT FENCE 510.00 LF     

8153090 REPLACE/REPAIR SILT FENCE 51.00 LF     

8154050 
REMOVAL OF SILT RETAINED BY SILT 
FENCE 127.50 LF     

    PROJECT TOTAL   
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INSTRUCTIONS TO BIDDERS 

 
1. DEFINED TERMS 

Terms used in these Instructions to Bidders, which are defined in the General Terms & Conditions 
and Supplemental General Terms & Conditions have the meanings assigned to them, therein. 
1.1 The term Agreement shall be understood to have the same meaning and intent and be 

synonymous with the term Contract. 
1.2 The words “Bidder,” “Offeror”, “Proposer”, “Vendor”, and “Company” are used 

interchangeably throughout this solicitation, and are used in place of person, vendor, or 
corporation submitting a solicitation. The words “bid,” “proposal”, and “submission” are 
also used interchangeably throughout this solicitation. 

2. CONTRACT DOCUMENTS 
2.1 At the time of acquisition, Bidder should verify that the Contract Documents are complete in 

the number of documents as indicated by the List of Documents, and in the number of pages 
in each document. 

a) The City of Beaufort shall establish a Bidder’s log consisting of the names and contact 
information provided by prospective bidders. Each prospective bidder shall be 
responsible for providing accurate information at the time when they acquire or submit 
for the Bid/Contract documents. 

2.2 Bidder must use a complete set of Contract Documents in preparing Bid; neither Owner nor 
Engineer assumes any responsibility for errors or misinterpretations resulting from the use of 
an incomplete set of Contract Documents. 

2.3 Bidder has the responsibility prior to submitting Bid to examine the Contract Documents 
thoroughly and notify the Engineer of all conflicts, errors or discrepancies, or of questions or 
meaning or intent. Bidder is encouraged to visit the construction site prior to submitting a Bid. 

2.4 Addenda may be issued to modify the Contract Documents in response to notifications made 
by Bidders, or for other reasons. 

a) All addenda are available online and prospective bidders are encouraged to 
visit the City of Beaufort website for any issued addenda prior to submitting 
their bid. 

b) The addenda can be found by clicking “Bid Opportunities” under quick links at 
http://www.cityofbeaufort.org or by contacting the City Procurement 
Administrator, Kay McIntyre, at 843-525-7079 or by email at 
procurement@cityofbeaufort.org. 

2.5 Bidders shall check the City of Beaufort Bid Opportunities Vendor Registry page to verify the 
number, if any, of Addenda issued. Addenda will be posted on Vendor Registry at least five days 
prior to Bid opening. If addenda are required to post less than five calendar days prior to Bid 
Opening, then it shall be the responsibility of the Bidder who considers that the issued addenda 
do not provide sufficient time to address the Bid, notify the owner, by phone and in writing of 
the need to delay the Bid Opening. The owner shall then notify all prospective bidders via email 
and on Vendor Registry of the revised Bid Opening Date. 

3. ORGANIZATION OF CONTRACT DOCUMENTS 
3.1 The Bid form contains understandings and representations made by Bidder in submitting 

the Bid; in addition, the Schedule of Items is included in Appendix 1. 
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3.2 The form of Notice of Award and Agreement, which may be executed by the Owner with 
the Successful Bidder, is incorporated in the Contract Documents. 

3.3 The actual amendments or supplements to the General Terms and Conditions are made in 
the Supplemental General Terms & Conditions by reference to the specific article or 
paragraph so amended or supplemented. The Supplemental General Terms & Conditions 
may also contain additional paragraphs incorporating language required by South Carolina 
contract law. 

3.4 The General Requirements of the Specifications contain additional amendments and 
supplements to the General Terms & Conditions of the Construction Contract with regard 
to general and administrative matters and contain details for the Work of this Contract. 

3.5 The Technical Requirements of the Specifications may cover a breakdown of the Goods 
and/or Service by Sections; solely for reference and payment, and not for dividing Goods 
and/or service among subcontractors or suppliers. Each section includes general 
information on the Work included, and method of payment. Items in the Technical Sections 
for which payment is to be made are listed in the Schedule of Items in the Bid Form. 

3.6 The drawings are complementary to the Specifications to show size, form, location and 
arrangement of various elements of the Work. 

3.7 Special Provisions may contain additional instruction, conditions or directions directly 
related to the contract or Work of the Contractor. 

3.8 The General Terms & Conditions & / or Supplemental General Terms & Conditions 
indicates that information and data reflected in the Contract Documents with respect to 
Underground Facilities at or contiguous to the site is based upon information and data 
furnished to Owner and Engineer by owners of such Underground Facilities or others, and 
Owner and Engineer shall not assume responsibility for the accuracy or completeness 
thereof. 

3.9 Bidder, prior to submitting a Bid, may conduct at bidder's expense any additional 
examinations, investigations, explorations and tests pertaining to subsurface and physical 
conditions, and to Underground Facilities, which are deemed necessary by Bidder to 
determine an appropriate Bid for performing and furnishing the work in accordance with 
the Contract Document. Owner will provide Bidder with access to the site for the purpose 
set forth in this paragraph upon agreement of the Bidder to restore the site as nearly as 
possible to its original condition. 

4. SCHEDULE OF PRICES 
4.1 Bidder, with regard to completing the Schedule of prices on the Bid Form, is advised as 

follows: 
4.2 The Owner, a public body, is not exempt from South Carolina State Sales and Use Taxes 

and equipment to be incorporated in the Work, and such taxes shall be included in with 
price Bid. 

4.3 The Contractor is hereby made aware that with regard to the project, prevailing wages are 
to be in effect and that they apply for all highway construction activity in accordance with 
General Decision Number SC20230040. Prevailing wages in accordance with General 
Decision Number SC20230001 shall be in effect for all other construction activity that is not 
related to highway construction activities. 

4.4 The quantities indicated for Unit Price Work, if any, are estimates and not guaranteed and 
final payment will be based on actual quantities constructed. 

4.5 The Agreement, if made, will be on the basis of materials and equipment indicated in the 
Drawings or specified in the Specifications without consideration of possible substitute 
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items. 
4.6 The lands upon which the Work are to be performed, rights-of-way and easements for 

access thereto and other lands designated for use by Contractor in performing the Work 
are identified in the Contract Documents. All additional lands and access thereto required 
for temporary and permanent construction facilities or storage of materials and 
equipment are to be provided by the City. 

4.7 It shall be the responsibility of the City to make any private arrangements deemed 
necessary, for any lands and access thereto for the Contractor to utilize for a construction 
laydown yard or as a place to store materials and equipment during the contract time. 

4.8 The amount Bid for each item must be written in words where indicated; these written 
entries shall control with regard to price of the Bids received. 

4.9 The Bidder shall be responsible for performing at least fifty percent (50%) of the work in 
this contract. The Bidder shall not subcontract, transfer, assign, or otherwise dispose of 
the contract or any portion thereof, without the written consent of the City Manager. 

5. SUBMISSION OF BIDS 
5.1 Bidder must provide all information requested in the Bid Form and in attachments thereto 

by appropriate entries handwritten in ink or typewritten. 
5.2 Bidder must sign the Bid Form as follows: 

a) Proprietorship and signature shall be that of the Proprietor. 
b) Partnership, signatures shall be that of the person or persons authorized to sign 

and attest for the partnership. 
c) Corporation, signatures shall be that of the person or persons authorized to sign 

and attest for the corporation. 
5.3 If Bidder is, a joint venture set forth the full name of the identity or identities comprising the 

joint venture. Each joint venture must sign in the manner indicated for the respective form of 
ownership as set forth in these Instructions to Bidders. 

5.4 Bidder must submit with the Bid Form a Bid Security made payable to the City of Beaufort in an 
amount of not less than five percent (5%) of the total amount indicated in the Bid Form, in the 
form of a certified or bank check or a Bid Bond issued by a surety authorized to do business in 
South Carolina. 

5.5 Bids including Bid Security and other required documents, shall be submitted as indicated in 
the advertisement for Bids. 

5.6 Bids may be modified or withdrawn by a document duly executed in the manner that a Bid must 
be executed and delivered to the place where Bids are to be submitted at any time prior to the 
opening of Bids. 

6 DISPOSITION OF BIDS 
6.1 OWNER any time prior to Bid opening may withdraw the advertisement for Bids and not accept 

Bids. Any Bid received under this circumstance will be returned unopened to Bidder. 
6.2 OWNER may open Bids and (unless obviously non-responsive) read aloud publicly. 
6.3 OWNER will reject Bids other than the three (3) apparent lowest responsible bids and return 

Bid Security for rejected Bids within ten (10) business days after the date of Bid opening. 
6.4 OWNER may hold the three (3) apparent lowest responsible Bids subject to acceptance for 

ninety (90) days after the day of the Bid opening; and the Bid security of these Bidders will be 
returned as follows: (1) to the unsuccessful Bidders within three (3) business days after a Notice 
of Award is made to Successful Bidder, and (2) to the Successful Bidder after the Agreement is 
executed and the required contract security furnished. 
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6.5 OWNER reserves the right to reject any and all Bids, to waive any informality and to reject 
nonconforming, non-responsive, unbalanced or conditional Bids. 

6.6 OWNER may conduct reasonable investigations as deemed necessary to assist in the evaluation 
of Bids and to establish the responsibility, qualifications and financial ability of Bidders to 
perform and furnish the Work in accordance with the Contract Documents. 

6.7 The City of Beaufort Council reserves the right to reject all Bids and waive any formalities. Any 
claims for cost incurred by any bidders in preparation of any part of, or total package for this 
project will not be handled for reimbursement by the City of Beaufort or their representatives. 

7 AWARD OF CONTRACT 
7.1 OWNER, if the Contract is awarded, will award it to the lowest responsible Bidder. The lowest 

Bid will be determined based on the total of the Bid price for each item as indicated in words in 
the Bid Form. The written entries will control over numerical entries regardless of whether 
there are arithmetic discrepancies between the written amount and the numerical entries. 
• Discrepancies or mathematical errors in extension(s) of values shall be resolved in favor of 

the correct mathematics. 
• Discrepancies or errors in sums of figures shall be resolved in favor of the correct sum. 
• In the event of a gross mathematical error in the Bid, the Owner shall notify the Bidder (in 

writing) of the error and any correction to be enacted and allow the Bidder to either accept 
the corrected mathematical values or withdraw the Bid without advising the Bidder as to 
outcome or results of either of the actions. 

7.2 OWNER will give the Successful Bidder a Notice of Award within ninety (90) days after the day 
of the Bid opening if the Contract is to be awarded. 

7.3 OWNER’S Notice of Award to the Successful Bidder will be transmitted with the required 
number of unsigned counterparts of the Agreement. 

7.4 Successful Bidder, within fourteen (14) days after receiving Notice of Award shall sign and 
deliver the required number of counterparts of the Agreement to Owner with the required 
Bond. The City of Beaufort General Terms and Conditions and Article 11 of the Supplemental 
General Terms & Conditions set forth Owner's requirements as to performance and payment 
bonds. 

7.5 Bidder, in submitting Bid, understands and agrees that the Bid security may be forfeited as 
liquidated damages, and not as a penalty, if the Bidder is determined to be Successful Bidder 
and thereafter fails to execute the Agreement and furnish the required Bonds within the 
stipulated time. 

7.6 OWNER, within ten (10) days after receiving the Agreement and bonds, shall deliver one signed 
counterpart to Contractor, and thereby establish the effective Date of the Agreement. 

7.7 The successful Bidder shall secure and pay for necessary approvals, permits, assessments, and 
changes required for the construction and installation of this project as required by local, state, 
and federal regulations. City permits shall be required as applicable. All subcontractors involved 
in the project, will have to obtain a City of Beaufort business license to be eligible to perform 
work of the Contract. 
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8 COMMENCEMENT OF CONTRACT TIME 
OWNER may give CONTRACTOR a Notice to Proceed within thirty (30) days after the Effective Date 
of the Agreement and indicate there in the day on which the Contract Time will commence to run. 

9 CONTRACT TIME 
Reference Project Summary 

10 DAMAGES 
The daily liquidated damages rate shall be determined from the Schedule of Liquidated Damages 
provided within the South Carolina Department of transportation Standard Specifications for 
Highway Construction, Edition of 2007 unless otherwise specified in the Bid Documents. 

11 RETAINAGE 
Per Supplemental General Terms & Conditions, Paragraph 9.3 and 9.6. 

12 RIGHT TO PROTEST 
12.1 Any actual bidder who is aggrieved in connection with the award of a contract may protest to 

the City of Beaufort’s City Manager. The protest shall be submitted in writing within fourteen 
(14) days of the Bid opening. The protest must be accompanied by a detailed statement 
indicating the reasons for such protest. 

12.2 Authority to Resolve Protest. The City Manager shall have authority, prior to the 
commencement of an action in court concerning the controversy, to settle and resolve a protest 
of an actual aggrieved bidder, concerning the award of the contract. 

12.3 Decision. If the protest is not resolved by mutual agreement, the City Manager shall issue a 
decision in writing within ten (10) days of receipt of the written protest. The decision shall: 

a) State the reasons and describe the actions taken; and 
b) Inform the protestant of its right to administrative review as provided in this Section. 

12.4 Notice of Decision. A decision under Subsection (3) of the Instructions to Bidder shall be notice by 
certified mail to protestant and any other party intervening. 

12.5 Rights to Review 
a) Any person adversely affected by the decision appeals administratively within (10) days after 

receipt of decision to the City Council in accordance with this section. 
b) Any protest taken to City Council or court shall be subject to the protestant paying all of 

the City of Beaufort administrative costs, attorney fees and court costs, when it is 
determined that the protest is without standing. 

12.6 Litigation 
a) Any litigation arising out of this Bid Award or subsequent contract, or agreement shall be 

held only in a Circuit Court of Beaufort County, Beaufort, South Carolina and the 
Fourteenth Judicial Circuit. 
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CITY OF BEAUFORT GENERAL TERMS AND CONDITIONS 
 
PUBLIC RECORD 
After an award is made, copies of the proposals will be available for public inspection, under the supervision of 
the City's Purchasing Division from 8:00 a.m. to 5:00 p.m., Monday through Friday, at 1911 Boundary Street, 2nd 
Floor, City Hall, Beaufort, South Carolina 29902. 

PROPRIETARY INFORMATION 
The Proposers are asked for any restriction on the use of data contained in their responses and told that 
proprietary information will be handled in accordance with applicable laws, regulations and policies of the City 
of Beaufort, South Carolina. All proprietary information shall be labeled as such in the proposal. 

BACKGROUND CHECK 
The City reserves the right to conduct a background inquiry of each proposer which may include the collection 
of appropriate criminal history information, contractual business associates and practices, employment 
histories and reputation in the business community. By submitting a proposal to the City, the proposer consents 
to such an inquiry and agrees to make available to the City such books and records as the City deems necessary 
to conduct the inquiry. 

REQUIREMENTS 
The successful vendor shall comply with all instructions and shall perform services in a manner to 
commensurate with the highest professional standards by qualified and experienced personnel. 

JURISDICTION 
This agreement shall be governed by the laws of the state of South Carolina. 

ASSIGNMENT 
The successful vendor shall not assign, transfer, convey, sublet, or otherwise dispose of any or all of its rights, 
title, or interest therein, without prior written consent of the City. 

ACCEPTANCE OF PROPOSAL CONTENT 
Before submitting a proposal, each proposer shall make all investigations and examinations necessary to 
ascertain all site conditions and requirements affecting the performance of the contract and to verify any 
representations made by the City upon which the offer will rely. If the proposer receives an award as a result 
of its proposal, failure to have made such investigations and examinations will in no way relieve the proposer 
from its obligation to comply in every detail with all provisions and requirements of the contract documents, nor 
will a plea of ignorance of such conditions and requirements be accepted as a basis for any claim whatsoever 
by the proposer for additional compensation. 

COMPETITIVE NEGOTIATION SOLICITATION 
Negotiations shall be conducted, beginning with the proposer ranked first. If a contract satisfactory and 
advantageous to the City can be negotiated at a price considered fair and reasonable, the award shall be made 
to that proposer. Otherwise, negotiations with the proposer ranked firsts shall be formally terminated and 
negotiations with the proposer ranked second shall be conducted. The City reserves the right to cease contract 
negotiations if it is determined that the lowest responsible bidder cannot perform services specified in their 
response. 
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FORCE MAJEURE 
The successful vendor shall not be held responsible for failure to perform the duties and responsibilities 
imposed by the contract due to legal strikes, fires, riots, rebellions, and acts of God beyond the control of the 
consultant, unless otherwise specified in the contract. 

FAILURE TO ENFORCE 
Failure by the City at any time to enforce the provisions of the contract shall not be construed as a waiver of any 
provisions. The failure to enforce shall not affect the validity of the contract or any part or the right of the City 
to enforce any provision at any time in accordance with its terms. 

FAILURE TO DELIVER 
Awarded Company cannot enter into another professional services contract within the City of Beaufort without 
the express written approval from City Council. The contract may be terminated by the City in whole or in part 
whenever the City determines, in its sole discretion that the Awarded Company has entered into another 
professional services contract within the City of Beaufort without the express written approval from City Council. 
 
CONFLICT OF INTEREST 
In the event of failure of the successful vendor to deliver services in accordance with the contract terms and 
conditions, the City, after due oral or written notice, may procure the services from other sources and hold the 
successful vendor responsible for any resulting additional purchase and administrative costs. This remedy shall 
be in addition to any other remedies that the City may have. 

EMPLOYMENT DISCRIMINATION 
During the performance of the contract, the successful vendor agrees not to discriminate against any employee 
or applicant for employment because of race, religion, color, sex, age, handicap, or national origin; however, 
some conditions may be a bona fide occupational qualification reasonably necessary for the normal operations 
of the successful vendor. The successful vendor agrees to post in conspicuous places, visible to employees and 
applicants for employment, notices setting forth the provisions of this nondiscrimination clause. 

DETERMINATION OF RESPONSIBILITY 
The City may make such investigation as it deems necessary to determine the ability of a proposer to furnish 
the required services, and the proposer will furnish to the City requested information and data for this purpose. 
The City reserves the right to reject any proposer if the evidence submitted by or investigation of the proposer 
fails to satisfy the City that such proposer is properly qualified to carry out the obligations of a Contract, and to 
deliver the services contemplated herein. Proposer will fully inform themselves as to conditions, requirements, 
and scope and manner of services before submitting their proposal. Failure to do so will be at the proposer's 
own risk. 

INDEMNIFICATION 
The successful vendor covenants to save, defend, keep harmless, and indemnify the City and all of its officers, 
departments, agencies, agents, and employees from and against all claims, loss, damage, injury, fines, penalties, 
and costs, including court costs, attorney's fees, charges, liability, and exposure, however, caused, resulting 
from, arising out of, or in any way connected to the successful vendor's negligent performance or 
nonperformance of the terms of the contract. 
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INSURANCE 
The vendor shall not commence any work in connection with the contract until the vendor has obtained all of 
the following types of insurance, nor shall the vendor allow any subcontractor to commence work on a 
subcontract until all similar insurance required of the subcontractor has been so obtained. 
 
Prior to the actual contract award vendor must supply certificates of insurance and certified copies of all policies 
and endorsements to the City Clerk. The City shall be exempt from, and in no way liable for, any sums of money 
which may represent a deductible in any insurance policy. The payment of such deductible shall be the sole 
responsibility of the vendor or subcontractor providing such insurance. 
 
The vendor agrees to indemnify, defend and hold harmless the City and its authorized agents, officers, 
volunteers and employees against any and all claims whatsoever arising from this agreement and any cost or 
expenses incurred by the City or vendor on account of any claim therefore. In order to accomplish the 
indemnification herein provided for, but without limiting vendor’s liability, the vendor shall secure and maintain 
throughout the term of the contact the following types of insurance with at least the limits shown. 
 
All coverage shall be primary and shall apply separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer’s liability. Original certificates, signed by a person 
authorized to bind coverage on its behalf, shall be furnished to the City by the successful vendor. 

Certificates of insurance must be included in the proposal. 

a) Commercial General Liability: The successful vendor shall maintain insurance for protection against 
all claims arising from injury to person or persons not in the employ of the successful vendor and 
against all claims resulting from damage to any property due to any act or omission of the successful 
vendor, his agents, or employees in the operation of the work or the execution of this contract. 

 

Where the work to be performed involves excavation or other underground work or construction, the property 
damage insurance provided shall cover all claims due to destruction of subsurface property such as wire, 
conduits, pipes, etc., caused by the successful vendor’s operation. The minimum shall be as follows: 
 
Bodily Injury (Injury or Accidental Death) and Property Damage ............................... $1,000,000 per occurrence 

b) Fidelity – Blanket Employee Dishonesty 
 
The successful vendor shall maintain insurance for protection against all claims for the purpose of covering the 
Company, its agents or employees, in an amount not less than $100,000 per employee. 

c) Theft, Disappearance, and Destruction Coverage 
 
The successful vendor shall maintain insurance for protection against all claims for the purpose of protecting 
against loss of money and securities, inside the premises and outside the premises in the care of and custody 
of a messenger in an amount not less than ....................................................................... $500,000 per incident 



CITY OF BEAUFORT 
SC-170 SIDEWALK EXTENSION RFP 2024-108 

 

25  

d) Comprehensive Automobile Liability: The successful vendor shall maintain Automobile Liability 
Insurance for protection against all claims arising from the use of vehicles, rented vehicles, or any 
other vehicle in the production of the work included in this contract. Such insurance shall cover the 
use of automobiles and trucks on and off the site of the project. The minimum amounts of Automobile 
Liability Insurance shall be as follows: 

 

Bodily Injury (Injury or Accidental Death) and Property Damage. .............................. $1,000,000 Combined Single 
Limit 
 
 

e) South Carolina Workers’ Compensation Insurance: The successful vendor shall maintain Workers’ 
Compensation Insurance for all of his employees who are in any way connected with the performance 
under this agreement. Such insurance shall comply with all applicable state laws. 

 
South Carolina Workers’ Compensation - Statutory Limits Employers Liability 
Insurance - $500,000 - Each Accident 
$500,000 - Disease Each Employee 
$500,000 - Disease Policy Limit 
 

f) Professional Liability Insurance: If providing a professional service, the successful vendor shall 
maintain Professional Liability Insurance to cover errors, acts of omission by the vendor, its agents 
and representations in the performance of its obligations herein ............... $1,000,000 per occurrence. 

The successful vendor shall provide the City with a Certificate of Insurance showing proof of insurance acceptable 
to the City. Certificates containing wording that releases the insurance company from liability for non-
notification of cancellation of the insurance policy are not acceptable. 

The successful vendor and/or its insurers are responsible for payment of any liability arising out of Workers’ 
Compensation, unemployment or employee benefits offered to its employees. 

Insurance is to be placed with insurers with a current A.M. Best’s rating of not less than A:VII, and licensed to 
operate in South Carolina by the South Carolina Department of Insurance, unless otherwise acceptable to the 
City. 

Workers’ Compensation policy is to be endorsed to include a waiver of subrogation in favor of the City, its 
officers, officials, employees, and agents. 

The successful vendor shall maintain the Automobile Liability and General Liability insurance, naming the City, 
its officers, officials, employees and agents as Additional Insured as respects liability arising out of the activities 
performed in connection with this request for proposal. It shall be an affirmative obligation upon the successful 
vendor to advise the City at fax number 843-525-7013 or by e-mail within two days of the cancellation or 
substantive change of any insurance policy/coverage required above. Failure to do so shall be construed to be 
a breach of contract. 

Should successful vendor cease to have insurance as required during any time, all work by the successful vendor 
pursuant to this agreement shall cease until insurance acceptable to the City is provided. 
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Deductibles, Co-Insurance Penalties, & Self-Insured Retention: The successful vendor shall agree to be fully and 
solely responsible for any costs or expenses as a result of a coverage deductible, co-insurance penalty, or self-
insured retention; including any loss not covered because of the operation of such deductible, co-insurance 
penalty, or self-insured retention. 

Sub-consultant’s Insurance: The successful vendor shall agree to cause each sub-consultant employed by the 
successful vendor to purchase and maintain insurance of the type specified herein, unless the successful 
vendor’s insurance provides coverage on behalf of the sub-consultant. When requested by the City, the 
successful vendor shall agree to obtain and furnish copies of certificates of insurance evidencing coverage for 
each sub-consultant. 

CITY BUSINESS LICENSE 
The successful vendor must obtain all business license(s) required by the Beaufort City Code and ordinances. A 
Business License is not required to submit a statement of proposals. However, any vendor that receives an 
award under this RFQ shall be required to obtain a City Business License before work can begin. All 
subcontractors that are involved in the project must obtain a City of Beaufort business license. Anyone who is 
not classified and paid as a W-2 employee for the successful bidder must obtain a City of Beaufort business 
license. For further information on the provisions of The City Business License Regulations and their applicability 
to this contract, contact the Beaufort City Business License Department at (843) 525-7025. 
 
TERMINATION FOR CONVENIENCE OR FOR CAUSE 
The performance of work under the contract may be terminated by the City in whole or in part whenever the 
City determines that termination is in the City's best interest. Any such termination shall be affected by the 
delivery to the successful vendor of a written notice of termination at least ninety (90) days before the date of 
termination, specifying the extent to which performance of the work under the contract is terminated and the 
date upon which such termination becomes effective. 

The performance of work under the contract may be terminated by the City in whole or in part whenever the 
City determines, in its sole discretion, that the successful vendor is not performing as set out in the contract. 
Any such termination shall be affected by the delivery to the successful vendor of a written notice of termination 
at least seven (7) days before the date of termination, specifying the extent to which performance of the work 
under the contract is terminated and the date upon which such termination becomes effective. 

After receipt of a notice of termination, except as otherwise directed, the successful vendor shall stop work on 
the date of receipt of the notice of termination or other date specified in the notice; place no further order or 
subcontracts for materials, services, or facilities except as necessary for completion of such portion of the work 
not terminated; terminate all vendors and subcontracts; and settle all outstanding liabilities and claims. 

COMPLIANCE WITH LAWS 
The successful vendor shall, in the performance of work under this contract, fully comply with all applicable 
Federal, State, County, or City Laws, Rules, Regulations, or Ordinances and shall hold the City harmless from 
any liability resulting from failure of such compliance. 
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RIGHTS RESERVED BY CITY 
This RFQ is not a tender and does not commit the City in any way to select a Proposer, or to proceed to 
negotiations for a Contract, or to award any Contract. The right is reserved by the City to reject any or all 
proposals; to waive any informality or irregularity not affected by law; to evaluate, in its absolute discretion, 
the proposals submitted; and to award the contract based on the established criteria and according to the 
proposal which best serves the interest of the City. 

NON-COLLUSION AFFIDAVIT 
As part of the Respondent's proposal, the proposer shall include the attached Non-Collusion Affidavit duly signed 
by a principal of the vendor certifying that it is not a party to any collusive action or any action that may be in 
violation of the Sherman Antitrust Act. Any or all proposals shall be rejected if there is any reason for believing 
that collusion exists among the Proposers. The City may or may not, at its discretion, accept future proposals 
for the same work from participants in such collusion. 
 

ETHICS IN PUBLIC CONTRACTING 
To comply with the provision of Section 8-13-100 et seq., Code of Laws of South Carolina, the proposer shall 
certify in writing and include with its proposal that its offer was made without fraud; that it has not offered or 
received any kickbacks or inducements from any other proposer, supplier, manufacturer, or sub-consultant in 
connection with the offer; and that it has not conferred on any public employee, public member, or public 
official having official responsibility for this procurement transaction any payment, loan, subscription, advance, 
deposit of money services, or anything of more than nominal value. 

The proposer shall certify further that no relationship exists between itself and the City, another person, or 
organization that interferes with fair competition or constitutes a conflict of interest with respect to a contract 
with the City. 

MINORITY/DISADVANTAGED SMALL BUSINESS PARTICIPATION 
It is the policy of the City of Beaufort to undertake every effort to increase opportunity for utilization of small, 
disadvantaged, and minority businesses in all aspects of procurement to the maximum extent feasible. In 
connection with the performance of this contract, the successful vendor agrees to use their best effort to carry 
out this policy and ensure that small, disadvantaged, and minority businesses shall have the maximum 
practicable opportunity to compete for subcontract work under this contract consistent with efficient 
performance of this contract. To this end, every proposer with the City is required to complete the S/WO/M 
BUSINESS ENTERPRISE FORM. 
 
NON-RESIDENT TAXPAYER REGISTRATION AFFIDAVIT 
Nonresident Proposers receiving income from business conducted in South Carolina are required to pay taxes 
to the state on that income. To facilitate this requirement, a nonresident proposer must register with the South 
Carolina Secretary of State or the South Carolina Department of Revenue. In compliance with South Carolina 
Code Section 12-8-540 and 12-8-550, a proposer located outside of South Carolina that receives a contract from 
the City, must furnish to the City Form 1-312 (Rev.5/8/15), Nonresident Taxpayer Registration Affidavit Income 
Tax Withholding, properly executed and signed. The form can be found online at: 

http://www.sctax.org/forms/withholding/i-312-form 

http://www.sctax.org/forms/withholding/i-312-form
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If your company is not presently registered with the appropriate state office, you may indicate the intent to do 
so should your company be awarded a contract. Questions concerning this form may be directed to the South 
Carolina Department of Revenue. 

NON-APPROPRIATION 
Any contract entered into by the City resulting from this RFQ shall be subject to cancellation without damages 
or further obligation when funds are not appropriate or otherwise made available to support continuation of 
performance in a subsequent fiscal period or appropriated year. 
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ETHICS IN PUBLIC CONTRACTING AFFIDAVIT 
 
STATE OF  ) 
 

COUNTY OF  ) 
 
 

 , being first duly sworn, deposes and says that: 
 

1. He/She is (title) for/of   
(company/business), the Proposer that has submitted the attached Statement of Proposals; 

2. He/She is legally qualified and capable of signing this affidavit and is authorized to do so by 
Proposer; 

3. He/She is fully informed regarding the preparation and contents of the attached Statement of 
Proposal and of all pertinent circumstances respecting such Proposal; 

4. Such Proposal is genuine and is made without fraud; 
5. Neither the said Proposer, nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest has offered or received any kickbacks or inducements from any 
offeror, suppliers, manufacturer, or subCompany in connection with the offer, and they have not 
conferred on any public employee, public member, or public official having official responsibility 
for this procurement or transaction, any payment, loan, subscription, advance, deposit of money, 
services, or anything of value as defined in Section 8-13-100 of the South Carolina Code of Laws; 
and 

6. Furthermore, neither the Proposer, nor any of its officers, partners, owners, agents, 
representatives, employees or parties in interest has any relationship with the City, another 
person, or organization that interferes with fair competition or that constitutes a conflict of 
interest with respect to a contract with the City. 

 
 
 

DATE COMPANY/BUSINESS 
 
BY: 
  
SIGNATURE 
 
 

PRINTED NAME 
 
SWORN to before me this   ITS:   day of 
 , 20    TITLE 
 

Notary Public for  (state) 
My commission expires:    
By:  
(signature) 
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NONCOLLUSION AFFIDAVIT OF PRIME PROPOSER 
 
STATE OF  ) 
 

COUNTY OF  ) 
 

 , being first duly sworn, deposes and says that: 
 

1. He/She is  of  , the 
Proposer that has submitted the attached proposal; 

2. He/She is fully informed respecting the preparation and contents of the attached proposal and of 
all pertinent circumstances respecting such proposal; 

3. Such Proposal is genuine and is not a collusive or sham proposal; 
4. Neither the said Proposer nor any of its officers, partners, owners, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly with any other Proposer, company or person to submit 
a collusive or sham Proposal in connection with the Contract for which the attached Proposal has 
been submitted or to refrain from proposing in connection with such Contract, or has in any 
manner, directly or indirectly, sought by agreement or collusion or communication or conference 
with any other proposer, company or person to fix the price or prices in the attached Proposal or 
of any other proposer, or to secure through any other proposal, or to fix any overhead, profit or 
cost element of the bid price or the bid price of any other proposer, or to secure through any 
collusion, conspiracy, connivance or unlawful agreement any advantage against the City of 
Beaufort, SC or any person interested in the proposed contract. 

 
 
 

(signed) 
 

(title) 
 
 

SWORN to before me this    day of 
 , 20  
 

Notary Public for  (state) 
My commission expires:    
By:  
(signature) 



 

 

SMALL/WOMAN-OWNED/MINORITY BUSINESS ENTERPRISE FORM 
 
YOUR COMPANY'S CURRENT STATUS 

 
SUPPLIER BUSINESS CLASSIFICATIONS 

Is this a small business? 

Yes No 

A small business is a business which is independently 
owned and operated, not dominant in its field of 
operation, and can qualify under criteria concerning 
number of employees, average annual receipts, or other 
criteria as outlined by the Small Business Administration. 
(See CFR Title 13, Part 121, as amended) 

Is this a woman-owned business? 
 
Yes No 

A woman-owned business is a business which is at least 
51% owned by a woman or women who also control and 
operate the business. 

Is this a minority-owned business? 

Yes No 

If Yes, please indicate minority group: 
 Asian American  Black American 
 Hispanic American  Native American 

A minority-owned business is a business which is at least 
51% owned, controlled and operated by socially and 
economically disadvantaged individuals. The following 
groups are among those presumed to be socially and 
economically disadvantaged: Asian Americans, Black 
Americans, Hispanic Americans, and Native Americans. 

Is this a disabled-owned business? 
 
Yes No 

A disabled-owned business is a business which is at least 
51% owned, controlled and operated by an individual or 
individuals who are disabled. 

Is this a veteran-owned business? 
 
Yes No 

A veteran-owned business a business which is at least 
51% owned, controlled and operated by an individual or 
individuals who are U.S. veterans. 

Is this a disabled veteran-owned business? 

Yes No 

A disabled veteran-owned business is a business which is 
at least 51% owned, controlled and operated by an 
individual or individuals who are U.S. veterans and 
disabled. 

Are the individuals who own, control and operate this business U.S. citizens? Yes No 

Is this business a non-profit organization? Yes No 

Is this business incorporated? Yes No 
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SUPPLEMENTAL GENERAL TERMS AND CONDITIONS OF THE 
CITY OF BEAUFORT, SOUTH CAROLINA CONSTRUCTION CONTRACT 
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ARTICLE 1 
SUPPLEMENTAL GENERAL & TERMS & CONDITIONS 

1.1 BASIC DEFINITIONS 
 

APPLICATION FOR PAYMENT - The term “Application for Payment” means the submittal from the Contractor 
wherein payment for certain portions of the Work is requested in accordance with Article 9. 

 
BIDDER – The term “bidder” means one who submits a Bid directly to Owner, as distinct from a sub-bidder, who 
submits a bid to a Bidder. 

 
BENEFICIAL OCCUPANCY - The term “Beneficial Occupancy” means the City’s right to make use of or otherwise 
occupy any part of the Work in accordance with Article 9. 

 
CERTIFICATE FOR PAYMENT - The term “Certificate for Payment” means the approval of Contractor Application for 
Payment in accordance with Article 9.5. 

 
CHANGE ORDER - The term “Change Order” means a Contract Document authorizing one of more of the following: 
a change in the Work, and adjustment in the Contract Sum, an adjustment in the Contract Time in accordance with 
Article 9. 

 
CLAIM – See paragraph 4.3, Claims, of the General Terms and Conditions. 

 
CONTRACT - The terms “Contract” means the written agreement between the Contractor and the City set forth in 
the Contract Documents. 

 
CONTRACT DOCUMENTS - The “Contract Documents” consist of all documents listed in Article 5 of the Agreement. 

CONTRACT MODIFICATION - The term “Contract Modification” means an executed Change Order. 

CONTRACT PRICE - The term “Contrast Price” means the amount of compensation payable by the City for 
completion of the Work in accordance with the Contract Documents. 

 
CONTRACT SCHEDULE - The term “Contract Schedule” means the graphical representation of a practical plan to 
complete the Work within the Contract Time in accordance with Article 3. 

 
CONTRACT TIME - The term “Contract Time” means the number of days set forth in the Agreement within which 

full completion of the Work must be achieved. 
 

CONTRACTOR - The term “Contractor” means the person of firm identified as such in the Agreement and is referred 
to throughout the Contract Documents as if singular in number. 

 
CITY – The term “City ” means City of Beaufort, South Carolina. 

 
CITY’S REPRESENTATIVE – The term “City’s Representative” means the person or firm identified as such in the 
Agreement. 

 
DAY - The term “day” as used in the Bidding Requirements and the Contract Documents shall mean calendar day, 
unless otherwise specifically stated. 

 
DEFECTIVE WORK - The term “defective Work” means work that is unsatisfactory, faulty, omitted, incomplete, 
deficient, or does not conform to the requirements of the Contract Documents, directives of the City’s 
Representative, or the requirements of any inspection, reference standard, test, or approval specified in the 
Contract Documents. 
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DRAWINGS - The term “Drawings” means the graphic and pictorial portions of the Contract Documents showing 
the design, location, and dimensions of the Work, generally including plans, elevations, sections, details, schedules, 
and diagrams. The Drawings are listed in the List of Drawings. 

 
EXCUSABLE DELAY – The term “Excusable Delay” means a delay that entitles the Contractor to an adjustment of 
the Contract Time but not an adjustment to the Contract Price, pursuant to Articles 7 and 8 of the Supplemental 
General Terms and Conditions. 

 
EXTRA WORK – The term “Extra Work” means Work beyond or in addition to the Work required by the original 
Contract Documents, pursuant to Article 7 of the General Terms and Conditions. 

 
FIELD ORDER – The term “Field Order” means a written order by the City which requires minor changes in the 
Work but does not involve a change in the Contract Price or Contract Times. 

 
FINAL COMPLETION - The term “Final Completion” means the point at which the Work has been fully completed 
in accordance with the Contract Documents as determined by the City Engineer. 

 
GENERAL TERMS AND CONDITIONS - The term “General Terms and Conditions” refers to the General Terms and 
Conditions of the Construction Contract, as included in the Contract Documents. 

 
GENERAL REQUIREMENTS – The term “General Requirements” means the General Requirements of the 
Specifications which is the part of the Contract Document which amends or supplements the General Terms and 
Conditions with regard to Specifications. 

 
PROJECT - The term “Project” means the total construction of which the Work performed under the Contract 
Documents may be the whole or part and which may include construction by separate contractors and/or the City 
. The Project may be identified by name, location, and/or project number in the Contract Documents. 

 
SEPARATE CONTRACTOR - The TERM “Separate Contractor” means a person or firm under separate contract with 
the City performing other work at the project site which affects the Work performed under the Contract 
Documents. 

 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES - See Paragraph 3.11, Shop Drawings, Product data, and 
Samples, of the General Terms and Conditions 

 
SPECIFICATIONS - The term “Specifications” means that portion of the Contract Documents consisting of the 
written requirements for materials, equipment, construction systems, standards and workmanship for the work, 
and performance of related services. 

 
SUBCONTRACTOR - The term “Subcontractor” means a person or firm that has a contract with the Contractor or 
with a Subcontractor to perform a portion of the Work. Unless otherwise specifically provided, the term 
Subcontractor includes subcontractors of all tiers. 

 
SUBSTANTIAL COMPLETION - See Paragraph 9.8, Substantial Completion, of the General Terms and Conditions 

 
SUCCESSFUL BIDDER – The term “Successful Bidder” means the lowest, qualified, responsible and responsive 
Bidder to whom Owner makes an award. 

 
SUPERINTENDENT - The term “Superintendent” means the person designated by Contractor to represent 
Contractor at the Project site in accordance with Article 3. 

SUPPLEMENTAL GENERAL TERMS AND CONDITIONS – The term “Supplemental General Terms and Conditions” 
refers to the Supplemental General Terms and Conditions of the Construction Contract, as included in the Contract 
Documents. 

 
TIER - The term “tier” means the contractual level of a Subcontractor or supplier with respect to the Contractor. 
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For example, a first-tier Subcontractor is under subcontract with the Contractor, or a second-tier Subcontractor is 
under subcontract with the first-tier Subcontractor, and so on. 

 
UNEXCUSABLE DELAY - The term “Inexcusable Delay” means a delay that does not entitle the Contractor to an 
adjustment of the Contract Sum and does not entitle the Contractor to an adjustment of the Contract Time. 

 
WORK - The term “Work” means the construction and services required by the Contract Documents as modified 
by Change Order, whether completed or partially completed, and includes all labor, materials, equipment, tools, 
and services provided or to be provided by Contractor to fulfill Contractor’s obligations. The Work may constitute 
the whole or a part of the project. 

 
WORK CHANGE DIRECTIVE – See paragraph 7.4, Work Change Directive, of the General Terms and Conditions. 

1.2 Contract Document Interpretation 
A. The Contract Documents are complementary and what is called for by one shall be as binding as if called for 

by all. except as may be otherwise stated in the Contract Documents, the provisions of the Contract Documents 
shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the Contract 
Documents and the provisions of any standard, specification, manual, code or instruction incorporated by 
reference into the Contract Documents, or the provisions of any Laws or Regulations applicable to the 
performance of the Work unless such an interpretation would result in violation of such Law or regulation. If 
there is any conflict between the provisions of the Contract Documents and any referenced provisions, the 
language of the Contract Documents will take precedence over that of any standard specification, manual or 
code. 

B. The following order of precedence shall govern the resolution of any disputes or ambiguities arising from this 
contract and the mutual intent of the parties (in order of priority). The City of Beaufort Procurement Code will 
prevail over the Special Supplemental Conditions of this contract. Special and Supplemental Conditions of this 
contract will prevail over the standard form of agreement; the modified standard form of agreement shall 
prevail over the specifications, and the specifications shall prevail over the drawings and General Terms and 
Conditions. 

C. The Contract Documents are intended to include and require all items which are necessary for the proper 
execution and completion of the Work. 

D. Interpretations of the Drawings and Specifications and their intent, which are necessary for the proper 
execution, and completion of the Work will be made by the City’s Representative or Engineer. Words which 
have well known technical, or trade meanings are to be interpreted in accordance with such recognized 
meanings. Contractor shall refer issues concerning interpretation and compliance with the contract 
documents and plans and specifications to the City’s Representative in writing, or the engineer in writing. The 
City’s Representative or Engineer will review such requests with reasonable promptness and within any time 
limits agreed upon. The City may consider the interpretation and decision of the Engineer and issue a decision 
after consultation with the Engineer. Failure by the claimant to give written notice as set forth above within 
thirty days shall result in Engineer’s decision being final and binding upon the City and Contractor. The City’s 
decision shall be final. 

E. The organization of the Specifications into divisions, sections, or articles, and the arrangement of the Drawings 
shall not control the Contractor in dividing the Work among Subcontractors or in establishing the extent of 
work to be performed by any trade. 

F. In the event of an inconsistency between Drawings and Specifications or within either document, the better 
quality or greater quantity of work shall be provided, at no additional cost to the Owner. 
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ARTICLE 2 

CITY 
2.1 Provided by the City 

The City shall furnish survey’s describing the physical characteristics and legal limitations required to perform the 
Work. The Contractor shall be responsible for laying out the Work, shall protect and preserve the established 
reference points and property monuments, and shall make no changes or relocations without the prior written 
approval of the City . Contractor shall report to the City’s representative or Engineer whenever any reference 
point or property monument is lost or destroyed or requires relocation because of necessary changes in grades 
or locations and shall be responsible for the accurate replacement or relocation of such reference points or 
monuments by professionally qualified personnel. As for utility locations for the contract site, it is the 
Contractor’s responsibility to contact Palmetto Utility Protection Services (PUPS) at 811 or (1-888-721-7877), to 
verify and locate utilities. The Contractor shall bear all costs and all risks for proper location and/or damage or 
destruction to utilities in place. 

2.2 Right to Stop the Work 
The City may at any time and without cause suspend the Work or any portion thereof by notice in writing to the 
Contractor which will fix the date on which Work will be resumed. Contractor shall resume the Work on the date 
so fixed. Contractor shall be allowed an extension of the Contract time. 

2.3 Right to Carry Out the Work 
If the Contractor fails to carry out the Work in accordance with the Contract Documents, fails to provide 
sufficient labor, materials, equipment, tools, and services to maintain the Contract Schedule, or otherwise fails 
to comply with any material term of the Contract Documents, and fails within 2 working days after receipt of 
notice from the City to promptly commence and thereafter diligently continue to completion the correction of 
such failure, the City may, without prejudice to other remedies the City may have, correct such failure at 
Contractor’s expense. In such case, the City will be entitled to deduct from payments then or thereafter due 
Contractor the cost of correcting such failure, including compensation for the additional services and expenses 
of the City’s Representative, Engineer, and City’s consultants made necessary thereby. If payments then or 
thereafter due Contractor are not sufficient to cover such amounts, Contractor shall pay the additional amount 
to the City. 

ARTICLE 3 
CONTRACTOR 

 
3.1 Contractor’s Qualifications 

Offeror must, upon request of the City, furnish satisfactory evidence of their ability to furnish products or 
services in accordance with the general terms and conditions of this qualification. The Procurement Department 
reserves the right to make the final determination as to the offeror’s ability to provide the services requested 
herein, before entering into any contract. 

3.2 Contractor’s Responsibility 
Each offeror shall fully acquaint himself with conditions relating to the scope and restrictions attending the 
execution of the work under the conditions of this qualification. It is expected that this will sometimes require 
on-site observation. The failure or omission of an offeror to acquaint himself with existing conditions shall in no 
way relieve him of any obligation with respect to this qualification or to the contract. 

3.2.1 The Contractor will be required to assume sole responsibility for the complete effort, as required by this 
solicitation. The City will consider the Contractor to be the sole point of contact with regard to contractual matters. 

3.3 Review of Contract Documents and Field Conditions by Contractor 
A. The Contractor shall carefully study and compare each of the Contract Documents with the others and with 
the information furnished by the City and shall promptly report in writing to the City’s Representative any errors, 
inconsistencies, or omissions in the Contract Documents. Contractor shall take field measurements, verify field 
conditions, and carefully compare with the Contract Documents such field measurements, conditions, and other 
information known to the Contractor before commencing Work. If the Contractor performs any construction 
activity which Contractor knows or should know involves an error, inconsistence, or omission without notifying 
and obtaining the written consent of the City’s Representative, the Contractor 
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shall be responsible for the resultant losses, including without limitation, the costs of correcting the Work. 

B. Contractor shall be responsible for all direct costs to City resulting from Contractor’s errors and omissions 
in his interpretation of construction documents and the performance or work under the Contract Document, or 
those of his subcontractors and suppliers, and shall be responsible for all additional Engineer fees and other 
costs related to correcting such errors and omissions. Such additional costs shall include Engineer Punch List, 
inspection(s) or the Building Codes Enforcement inspections, as such, re-inspections are made necessary where 
no Certificate of Substantial Completion and/or Occupancy Permit could be issued because of Contractor’s 
unsatisfactory performance or preparation on the date the original inspection was scheduled and performed. 

C. City shall furnish to Contractor one (1) copy of the Contract Documents. Additional copies will be furnished, 
upon request, at the cost of reproduction. 

 
3.4 Subsurface and Physical Conditions 

A. Reports and Drawings: The Supplemental Conditions identify: 
• those reports of explorations and tests of subsurface conditions at or contiguous to the Site that Engineer 

has used in preparing the Contract Documents; and 
• those drawings of physical conditions in or relating to existing surface or subsurface structures at or 

contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the Contract 
Documents. 

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are 
not Contract Documents. Such “technical data” is identified in the Supplemental Conditions. Except for such 
reliance on such “technical data,” Contractor may not rely upon or make any Claim against City, City’s 
Engineer, or any of Engineer’s Consultants with respect to: 

• the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences, and procedures of construction to be 
employed by Contractor, and safety precautions and programs incident thereto; or 

• other data, interpretations, opinions, and information contained in such reports or shown or indicated in 
such drawings; or 

• any Contractor interpretation of or conclusion drawn from any technical data or any such other data, 
interpretations, opinions, or information. 

3.5 Supervision and Construction Procedures 
Contractor shall supervise, coordinate, and direct the Work using Contractor’s best skill and attention. 
Contractor shall be solely responsible for and have control over construction means methods, techniques, 
sequences, procedures and the coordination of all portions of the Work. Contractor shall be responsible to the 
City for acts and omissions of Contractor’s agents, employees, and Subcontractors, and their respective agents 
and employees. Contractor shall not be relieved of Contractor’s obligations to perform the Work in accordance 
with the Contract Documents either by acts or omissions of the City or City’s Representative in the 
administration of the Contract, or by tests, inspections, or approvals required or performed by persons or firms 
other than the Contractor. Contractor shall be responsible for inspection of all portions of the Work, including 
those portions already performed under this Contract, to determine that such portions conform to the 
requirements of the Contract Documents and are ready to receive subsequent Work. Contractor shall at all times 
maintain good discipline and order among its employees and Subcontractors. Contractor shall provide 
competent, fully qualified personnel to perform the Work. 

3.6 Labor and Materials 
The Contractor shall provide and pay for all labor, materials, equipment, tools, construction equipment and 
machinery, water, heat, utilities, transportation, and other facilities and services necessary for proper execution 
and completion of the Work in accordance with the Contract Documents. Contractor shall warrant that all 
equipment and materials provided under this Contract are new, merchantable, and fit for the purpose intended. 

 
3.7 Drug-Free Workplace Act Requirement 

The Successful Bidder shall be responsible for initiating, maintaining and supervising all drug-free programs in 
connection with the performance of the Contract. The drug-free programs shall conform to Title 44, Chapter 
107, Section 44-107-10 through 44-107-90 of the Code of Laws of South Carolina, 1976, as amended.
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3.8 Contractor Warrantee 
Contractor warrants to the City that all materials furnished under this Contract will be of good quality, new, and 
free of liens, claims, and defects, and that the Work will conform professional standards of care and practice in 
effect at the time the Work is performed, be of the highest quality, and free from all faults, defects or errors and 
in compliance with the requirements of the Contract Documents. If the Contractor is notified in writing of a fault, 
deficiency or error in the Work provided within (1) one year of final payment for the Work, the Contractor shall, at 
the City’s option, either re-perform such portions of the Work to correct such fault, defect or error, at no 
additional cost to the City, or refund to the City, the charge paid by the City, which is attributable to such 
portions of the faulty, defective or erroneous Work, including costs for re-performance of the Work provided by 
other Contractors. 

3.9 Taxes 
The Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by the contractor. 
The City, as a public body, is not exempt from South Carolina State Sales and Use Taxes on materials and 
equipment incorporated in the Work and said taxes shall be included in the Unit Price. Contractor is responsible 
for obtaining and executing the forms necessary for claiming the exemption. 

3.10 Permits, Fees, and Notices 
Unless otherwise provided in the Supplemental Conditions, the Contractor shall obtain and pay for all permits, 
licenses, and certificates required for the proper execution and completion of Work under this Contract. When 
electrical, telecommunications, water, and/or gas service is included in the specifications, everything necessary 
to make the system operational, including any and all utility company connection/equipment charges, shall be 
included in the bid. This shall apply even when permit fees are waived. Contractor shall, at its own expense, 
meter and pay the cost of the water supply, electrical, light and power, heat, and telephone services during 
construction of the project. Connection to existing facilities for temporary services and their distribution for the 
construction work shall be installed in a manner and location subject to approval of the owner. When temporary 
service lines and meters are no longer required, they shall be removed by the Contractor. Any part of the 
permanent service lines, grounds, and buildings of the permanent service lines, grounds, and buildings are 
disturbed or damaged by the installation and/or removal of the temporary service lines, they shall be restored 
to their original condition by the Contractor in an amount satisfactory and subject to the City’s approval. 

3.11 Supervision 
Contractor shall supervise, inspect, and direct the Work completely and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, 
and procedures of construction, but Contractor shall not be responsible for the negligence of the City or the 
Engineer in the design or specification of a specific means, method, sequence, or procedure of construction 
which is shown or indicated in and expressly required by the Contract Documents. Contractor shall be 
responsible to see that the complete Work complies accurately with the Contract Documents. 

3.12 Schedules Required of Contractor 
A. Contractor shall start Work no later than ten (10) days after receipt of the Notice to Proceed. Before the 
commencement of Work, the Contractor shall submit a computerized schedule of the work necessary to 
complete the project to the City’s Representative for review at the time of the pre-construction meeting. 
Approved computer formats are Microsoft Project, SureTrac/Primavera or approved equal. The Estimated 
Progress Schedule as submitted by Contractor for review by the City’s Representative shall provide an orderly 
progression of the Work to completion within the Contract Time and shall indicate starting and completion dates 
for the various stages of the Work. The dates so indicated on the schedule are hereby made time of the essence. 

• Contractor shall provide a twice monthly update to the progress schedule to the City’s Representative 
with payment application. Additionally, Contractor shall provide an updated 3 week look ahead 
schedule at the bi-weekly progress meetings. All costs for furnishing and updating the progress 
schedule shall be included in the price bid. 

B. The preliminary progress schedule and updated progress schedules shall represent a practical plan to 
complete the Work within the Contract Time. Extension of any schedule beyond the Contract Time shall not be 
acceptable. Schedules showing the Work completed in less than the Contract Time, may be acceptable if judged 
by City’s Representative to be practical, however acceptance of such a schedule shall not change the Contract 
Time. The Contract Time, not the schedule time, shall control in the determination of liquidated damages 
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payable by Contractor under Article 8 of the Agreement in the determination of any delay under Article 8 of the 
Supplemental General Terms and Conditions. 

C. If a schedule showing the Work completed in less than the Contract Time is accepted, Contractor shall not 
be entitled to extensions of the Contract Time for Excusable Delays until such delays extend the completion of 
the Work beyond the expiration of the Contract Time. 

D. Contractor shall provide a separate schedule for the submittal of shop drawings and samples for City 
approvals. The preliminary schedule of Shop Drawings shall include a list of proposed Shop Drawings with the 
proposed time of submission for each keyed to the estimated progress schedule described in these 
Supplemental General Terms and Conditions. The Schedule of Shop Drawings shall be adjusted, if necessary, to 
reflect any changes in the estimates on the adjusted progress schedule. The contractor shall also submit to the 
ENGINEER a schedule of Shop Drawing submissions for all fabricated materials which are to be incorporated into 
permanent construction and which are not furnished by the City. Such Detail drawings shall become property 
of the City of Beaufort. 

E. Contractor shall provide a preliminary schedule of values for all of the Work which includes quantities and 
prices of items, when added together, equal the Contract Price and subdivides the Work into component parts 
in sufficient detail to serve as the basis for progress payments during performance of the Work. For each Work 
item and monthly period, the estimated percentage completion shall be tabulated. Unit Price Work shall be 
estimated based upon quantities given in the Bid Form. The total percentage for each Work item should equal 
100 percent. 

• The schedule of values shall be adjusted during the performance of the Work, if necessary, to reflect actual 
and estimated conditions. 

3.13 Initial Acceptance of Schedules 
A. Unless otherwise provided in the Contract Documents, at least ten days before submission of the first 
Application for Payment a conference attended by Contractor, City’s Representative, and others as appropriate 
will be held to review for acceptability to City’s Representative as provided below the schedules submitted in 
accordance with paragraph 3.11. 

B. Contractor shall have an additional ten days to make corrections and adjustments and to complete and 
resubmit the schedules. No progress payment shall be made to Contractor until acceptable schedules are 
submitted to City’s Representative. 

• The progress schedule will be acceptable to City’s Representative if it provides an orderly progression 
of the Work to completion within any specified Milestones and the Contract Times. Such acceptance 
will not impose on City’s Representative responsibility for the progress schedule, for sequencing, 
scheduling, or progress of the Work nor interfere with or relieve Contractor from Contractor’s full 
responsibility, therefore. 

• Contractor’s schedule of Shop Drawing and Sample submittals will be acceptable to City’s 
representative if it provides a workable arrangement for reviewing and processing the required 
submittals. 

• Contractor’s schedule of values will be acceptable to City’s Representative as to form and substance if it 
provides a reasonable allocation of the Contract Price to component parts of the Work. 

3.14 As-Built Documents 
Contractor shall maintain one set of As-Built drawings and specifications at the project site, which shall be kept 
up to date during the Work of the Contract. All changes which are incorporated into the Work which differ from 
the documents as drawn and written shall be noted on the As-built set. Notations shall reflect the actual 
materials; equipment and installation methods used for the Work and each revision shall be initialed and dated 
by the Contractor’s Superintendent. 

3.15 Substitutions 
A. Bids shall be based on the exact materials specified. The specified products have been used in the design of 
the Project and in the preparation of the Drawings and Specifications, and as such establish minimum standards 
of function, dimension, appearance, and quality necessary for the Project. Equivalent products of other 
manufacturers may be acceptable, if, in the judgment of the City’s Representative or Engineer, they meet the 
standards of the Specifications. The burden of proof of equality rests with the Contractor. The Contractor shall 
submit in writing any requests for substitutions. Shop Drawings that are submitted to the Engineer do not 
constitute a request for substitution. Materials not specified or accepted as equivalent shall not be acceptable 
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B. Unless the specifications or description provides for “or equal,” “equivalent”, or other similarly descriptive 
words, the Contractor shall provide the material or items as specified. Contractor may submit, by written 
application, items for City’s Representative or Engineer review as “equal” if: 
• In the City Representative’s or Engineer’s sole discretion, an item is functionally equal to and similar in 

that no change to the Work will be required, it may be considered by the City’s Representative or 
Engineer as an “equal” item, in which instance review and approval of the proposed item may, in the 
City Representative’s or Engineer’s sole discretion be accomplished without compliance to some or all 
of the requirements for approval of substitute items. In such cases the item shall be determined by the 
City Representative or Engineer to be at least equal in quality, durability, strength, appearance, and 
design criteria, and it will meet the design performance requirements equally well, and Contractor 
certifies that there is: i) no increase in cost to the City , and (ii) it will conform to the requirements of 
the item named in the Contract Documents. 

C. Prior to initiating the written application required under paragraph 3.12B of the Supplemental General 
Terms and Conditions, Contractor shall briefly outline the proposed substitute to the extent necessary for the 
City’s Representative or Engineer, if deemed appropriate by the City’s Representative or Engineer, to estimate 
the cost of engineering services for any redesign which may be required for evaluating a proposed substitute. 
The City Representative’s or Engineer’s estimate shall be incorporated in the Contractor’s application for the 
proposed substitute in the itemization of estimated costs required in accordance with paragraph 3.12B of the 
Supplemental General Terms and Conditions. The City Representative’s or Engineer’s estimate will also serve to 
advise Contractor of the reimbursement to City when evaluation so indicates. 

3.16 Shop Drawings, Product Data and Samples 
A. Contractor shall submit three (3) copies of Shop Drawings to the City’s Representative for review and 
approval in accordance with the schedule of Shop Drawing and Sample Submittals. Contractor shall also submit 
Samples to the City’s Representative, in accordance with the schedule of Shop Drawing and Sample Submittals. 
Contractor shall have determined and verified fit, form, function, performance criteria, and coordinated each 
Shop Drawing or Sample with the other Shop Drawings or Samples and with the requirements of the Work and 
the Contract Documents. By approving and submitting Shop Drawings, Product Data, Samples, and similar 
submittals, Contractor represents that it has determined or verified materials and field measurements and 
conditions related thereto, and that it has checked and coordinated the information contained within such 
submittals with the requirements of the Contract Documents and Shop Drawings for related Work. 

B. Any Work performed prior to City’s Representative review and approval of the pertinent submittal will be 
at the sole expense and responsibility of the Contractor. The Contractor shall submit structural, mechanical, and 
electrical shop drawings in the form of one sepia and three black or blue line prints; all other shop drawings in 
the form of one sepia and two black or blueprints. 

C. Contractor shall not be relieved of the responsibility for deviations from the requirements of the Contract 
Documents by City Representative’s review of Shop Drawings, Product Data, Samples or other similar 
submittals, unless Contractor has specifically informed City’s Representative at the time of the submittal and 
City’s representative has given written approval of the specific deviation. Contractor shall not be relieved of 
responsibility for errors or omissions in Shop Drawings, Product Data, Samples, or similar submittals by City 
Representative’s review, acceptance, comment, or approval thereof. 

D. Final approval of all materials shall be contingent on Shop Drawing acceptance, compliance with the 
Specifications and performance criteria, and acceptable installation. General approval to utilize a product does 
not relieve the supplier or Contractor of meeting Specification requirements. 

E. Other submittals required under the Contract Documents shall be made in the same number of copies as 
required for Shop Drawings, unless otherwise indicated. 

3.17 Use of Site and Clean Up 
The Contractor shall confine operations at the project site to areas permitted by the Construction Documents. 
Contractor shall, during the performance of the Work keep the project site and surrounding area free from 
accumulation of waste materials and rubbish cause by Contractor. Contractor shall not unreasonably encumber 
the Project site with materials or equipment. Contractor shall remove all waste material and rubbish cause by 
the Contractor; tools; equipment; machinery; and surplus materials from the project site and surrounding area 
at the completion of the Work. 



RFP 2024-108 CITY OF BEAUFORT 
SC-170 SIDEWALK EXTENSION 

  

43 
 

3.18 Access to Work 
The City’s Representative, employees, and consultants and other persons authorized by the City shall at all times 
have access to the Work whenever it is in progress. 

 
3.19 Hours of Work 

The hours of Work for the Project shall be consistent with the hours of normal operation of the City of Beaufort 
Engineer, unless otherwise specified within the Supplemental Conditions. That is Monday through Friday from 
8:00 a.m. to 5:00 p.m. The City Engineer may agree to waive these time requirements upon written request 
from the Contractor. The Contractor is made aware that the hours accumulated by the Engineer and/or his staff 
process, working, or otherwise attending to the Contract as it relates to overtime hours generated by the 
Contractor’s work hours or delinquencies, shall be assessed to the Contractor. The City of Beaufort pay scale will 
govern with City employees wage rates as applicable. Reimbursement would be processed as a contract 
reduction via a supplemental agreement or Change Order. 

 
3.20 Concealed or Unknown Conditions 

A. Except and only to the extent provided otherwise in Articles 7 and 8 of the Supplemental General Terms 
and Conditions, by signing the Agreement, Contractor agrees: 

• To bear the risk of concealed or unknown conditions, if any, which many be encountered in performing 
the Contract; and 

• That Contractor’s bid for the Contract was made with full knowledge of this risk. 
In agreeing to bear the risk of concealed or unknown conditions, Contractor understands that, except and only 
to the extent provided otherwise in Articles 7 and 8, concealed and/or unknown conditions shall not excuse 
Contractor from its obligation to achieve full completion of the Work within the Contract Time, and shall not 
entitle the Contractor to an adjustment of the Contract Sum. 

B. Any information provided pursuant to INFORMATION AVAILABLE TO BIDDERS is subject to the following 
provisions: The information is made available for the convenience of Bidders and is not parts of the Contract. 
The City has not determined the accuracy or completeness of such information, and all such information is 
made available to Bidders without a representation or warranty by the City whatsoever as to its accuracy, 
completeness, or relevancy. Bidders shall independently evaluate such information for their use and shall be 
solely responsible for use or interpretation of such information. Any such use or interpretation shall not be the 
basis of any claim against City . 

C. If concealed or unknown conditions are encounter which require, in opinion of City’s Representative, design 
details which differ from those design details shown in the Contract Documents and the City’s Representative 
finds that such revised design details will cause an increase or decrease in the cost of, or time required for 
performance of the Contract, and if City agrees with City Representative’s determinations, City will issue a 
Change Order modifying the Contract terms to provide for the change in design details and to provide for an 
adjustment in the Contract Sum and/or Contract Time pursuant to Articles 7 and 8. 

D. If Contractor encounters concealed or unknown conditions that differ materially from those anticipated or 
expected, Contractor shall immediately notify City’s Representative in writing of such conditions so that City’s 
Representative can determine if such conditions require design details which differ from those design details 
shown in the Contract Documents. Contractor shall be liable to City for any extra costs incurred as the 
Contractor’s failure to promptly give such notice. 

3.21 Test and Inspections 
The Contractor shall employ and pay for the services of an independent testing laboratory to perform all 
inspections, tests, or approvals required by Contract Documents, unless arrangements are made by the City to 
provide these services. All inspections, tests or approvals other than those required by Laws or Regulations of 
any public body having jurisdiction shall be performed by an organization acceptable to the City, Contractor, 
and Engineer. Engineer will receive and review certificates of inspection, tests, or approvals which are submitted 
in accordance with the Contract Documents, but such review will be only to determine that their content complies 
with the requirements of, and the certified results indicate compliance with, the Contract Documents. 

3.22 Acceptance 
The Work under this agreement shall remain the property of and responsibility of the Contractor until it is  
accepted by the City . The Contractor shall be liable for any and all damages and losses to the Project (whether by 
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fire, theft, vandalism, hurricane, earthquake, flood, or otherwise) prior to the City’s acceptance as fully 
completed. In the event the Work furnished under this Agreement is found to be defective or does not conform 
to the specifications, the City reserves the right to cancel the Agreement upon written notice to the Contractor. 

3.23 Indemnification 
Contractor shall indemnify and save harmless the City , its officers, agents, and employees from and against all 
liability, loss, costs, claims, damages, judgments, and awards, whether or not covered by insurance, arising or 
claimed to have arisen: (a) or in part from acts or omissions of, or as a result of Work done or omitted from 
being done by Contractor, Subcontractors or assignees and their agents or employees, which resulted in: (1) 
injury to (including mental or emotional) or death of any person, including employees of the City or Contractor, 
or (2) damage to or destruction of any property, real or personal, including without limitation property of the 
City , City’s employees and fellow employees; (b) out of injuries sustained and/or occupational diseases 
contracted by Contractor’s, its subcontractor’s, or assignee’s employees, if any, of such a nature and arising 
under such hereto, of the state having jurisdiction, including all claims and causes of action of any character 
against the City by any employee of Contractor, its subcontractors or assignees, or the employer of such 
employees, or any person or concern claiming by, under or actions or disputes asserted by any subcontractors, 
employees or suppliers of Contractor. Indemnification shall include all costs including attorney’s fees reasonably 
incurred in pursuing indemnity claims under or enforcement of the Contract. 

 
ARTICLE 4 

ADMINISTRATION OF THE CONTRACT 
 

4.1 City’s Representative 

A. The City’s Representative will provide administration of the Contract as provided in the Contract Documents 
and will be the representative of the City. The City’s Representative will have the authority to act on behalf of 
the City only to the extent provided in the Contract Documents. The City’s Representative will not have control 
over, be in charge of, and will not be responsible for construction means, methods, techniques, sequences, or 
procedures, or for safety precautions and programs in connection with the Work, since these are solely the 
Contractor’s responsibility. Based on the City’s Representative’s site visits and evaluations of Contractor’s 
Applications for Payment, the City’s Representative will recommend amounts, if any due Contractor and will 
issue approval for payment in such amounts. However, no actions taken during such site visits shall relieve the 
Contractor of the Contractor’s obligations as described in the Contract Documents. The City’s Representative 
will have authority to reject the Work, or any portion thereof, which does not conform to the Contract 
Documents. The City’s Representative will have the authority to stop the Work or any portion thereof. The 
City’s Representative will be, in the first instance, the interpreter of the requirements of the Contract 
Documents and the judge of performance thereunder by the Contractor. Should the Contractor discover and 
conflicts, omissions, or errors in the Contract Documents: have questions about the interpretation or 
clarification of the Contract Documents ; question whether Work is within the scope of the Contract Documents; 
or question that Work is not sufficiently detailed or explained, then before proceeding with the Work affected, 
the Contractor shall notify the City’s Representative in writing and request interpretation, clarification, or 
furnishing of additional detailed instructions. The City’s Representative response to questions and requests for 
interpretations, clarifications, instructions, or decisions will be made with reasonable promptness. Should the 
Contractor proceed with the Work affected before receipt of a response from the City Representative’s 
interpretations, clarifications, instructions, or decisions shall be removed or replaced and Contractor shall be 
responsible for all resultant rework and/or losses. 
B. If City and Engineer agree, Engineer will furnish a Resident Project Representative to assist in providing 
more extensive observation of the Work. The duties, responsibilities and limitations of any Resident Project 
representative and assistants furnished by the Engineer are as set-forth in Exhibit SC- A, “A Listing of the Duties, 
Responsibilities and Limitations of Authority of the Resident Project Representative” which is attached hereto 
and made a part hereof. 

4.2 Contractor Change Order Request 
Contractor may request changes to the Contract Sum and/or Contract Time for Extra Work or Delays to 
completion of the Work caused by the acts, errors, or omissions of the City, City’s Representative, their agents 
or employees, or caused by unforeseen conditions if, and only if Contractor follows the procedures specified in 
this Paragraph 4.2. As used in this Paragraph 4.2. Such acts, errors, or omissions shall include, but not be limited 
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to, the provision of clarifications, drawings, instructions, or interpretations that involve Extra Work or delay 
completion of the Work. If Contractor asserts that Contractor is entitled to an adjustment of the Contract Sum 
and/or the Contract Time as the result of an act, error, or omission of the City, the City’s Representative, their 
agents or employees, or as the result of unforeseen conditions, then Contractor may submit a Change Order 
Request to City’s Representative. A Change Order Request must state that it is a Change Order Request, state 
and justify the reason for the request, aid specify the amount of any requested adjustment to the Contract Sum 
and/or Contract Time. Upon request of City’s Representative, Contractor shall submit such additional 
information concerning the Change Order Request as may be requested by City’s Representative for the purpose 
of evaluating the Change Order Request. If the Change Order Request seeks an adjustment of the Contract Sum 
for delay, upon request of City’s Representative, Contactor shall submit written documentation demonstrating 
Contractors’ entitlement to such an adjustment under Articles 7 & 8. A condition precedent to obtaining an 
adjustment of the Contract Sum and/or Contract Time as a result of an act, error, or omission of the City, the 
City’s Representative, their agents or employees, or as the result of an unforeseen condition, is timely 
submission of a Change Order Request that meets the requirements set forth above. A Change Order Request 
based upon such acts, errors or omissions will be deemed timely submitted, if and only if, it is submitted within 
3 working days of the date the Contractor discovers, or reasonably should discover that an act, error, or 
omission of the City, the City’s Representative, their agents or employees, has occurred that may entitle 
Contractor to an adjustment of the Contract Sum and/or Contract Time (even if the Contractor has not been 
damaged, delayed, or incurred extra cost when the Contractor discovers, or reasonably should discover, the act, 
error or omission giving rise to the Change Order Request). A Change Order Request based upon an unforeseen 
condition will be deemed timely Submitted if, and only if, it is submitted within 3 working days of the date the 
Contractor discovers, or reasonably should discover , the existence of an unforeseen condition that may entitle 
Contractor to an adjustment of the Contract Sum and/or Contract Time (even if the Contractor has not been 
damaged, delayed, or incurred extra cost when the Contractor discovers, or reasonably should discover, the 
unforeseen condition giving rise to the Change Order Request). If City’s Representative issues a final decision on 
all or part of Change Order Request, the Contractor may contest the decision by filing a timely Claim under the 
procedures specified below. A final decision is any decision on a Change Order Request which states that it is 
final. Failure of the claimant to give written notice as set forth above within thirty days shall result in the City 
representative’s decision being final and binding upon City and Contractor. 

4.3 Claims 
The term “Claim” means a written demand or assertion by Contractor seeking an adjustment or interpretation 
of the terms of the Contract Documents, payment of money, extension of time, or other relief with respect to 
the Contract Documents, including a determination of disputes or matters in question between City and 
Contractor arising out of or related to the Contract Documents or the performance of the Work, and claims 
alleging an unforeseen condition or an act , error, or omission by City, City’s Representative, their agents or 
employees. 
If a Claim is subject to the procedures specified in Paragraph 4.2, the Claim arises upon the issuance of a written 
final decision denying in whole or in part Contractor's Change Order Request. If a Claim is not subject to the 
procedures specified in Paragraph 4.2, the Claim arises when the Contractor discovers, or reasonably should 
discover, the condition or event given rise to the Claim (even if the Contractor has not been damaged, delayed, 
or incurred extra cost when the Contractor discovers, or reasonably should discover, the condition or event 
giving rise to the Claim). A Claim not subject to the procedures specified in Paragraph 4.2 may be asserted if, 
and only if, the Contractor gives a valid written notice of intent to file the Claim within 3 working days of the 
date the Claim arises. A written notice of intent to file a claim will be deemed valid if, and only if, it identifies the 
event or condition giving rise to the Claim and states its probable effect, if any, with respect to the Contractors 
entitlement to an adjustment of the Contract Sum and/or the Contract Time. 

4.4 Assertion of Claims 
Claims by Contractor shall be first submitted to City's Representative for decision. Notwithstanding the making 
of any Claim or the existence of any dispute regarding any Claim, unless otherwise directed by City’s 
Representative, Contractor shall not cause any delay, cessation, or termination in or of Contractor's 
performance of the Work, but shall diligently proceed with performance of the Work in accordance with the 
Contract Documents. City will continue to make payments in accordance with the Contract Documents. 
Contractor shall submit a Claim in writing, together with the supporting data specified in Paragraph 4.3 to City’s 
Representative as soon as possible but not later than 7 days after the date the claim arises under Paragraph 4.3. 
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4.5 Time Limits and Timely Notice of Contractor Claims 
Contractor agrees to provide Owner and architect with written notice within seven (7) days of the occurrence 
of any event giving rise to any claim for additional compensation or extension of time under this agreement, 
whether such claim is based upon claims for changes, differing site conditions, adverse weather conditions, or 
any cause whatsoever. Contractor waives any claims for additional compensation or time extension if Contractor 
fails to timely notify the Owner and architect in accordance with the terms and conditions of this clause. 
Contractor further acknowledges that any work which the Contractor considers to be beyond the scope of 
original work and which the Contractor elects to perform, prior to notice to Owner and architect and Owner’s 
written approval to proceed with additional work, shall be performed at the Contractor’s peril and as a gratuity 
to the Owner. Contractor assumes all risk associated with such work, agrees to perform such work at its own 
costs, and released and holds Owner harmless for any and all costs of such work performed prior to notice and 
written approval of such additional work by Owner. 

 
4.6 Decision of City’s Representative on Claims 

City’s Representative decision on any or all claims shall be considered as final. Disputes shall be resolved through 
litigation in a Court of competent jurisdiction in Beaufort, South Carolina. 

ARTICLE 5 
SUBCONTRACTORS 

5.1 Award of Subcontracts to Other Contractors for Portions of the Work 
Contractor shall submit to City, on its letterhead, prior to commencement of the Work, a list of all Subcontractors 
to be used to perform the Work. If City objects to any Subcontractor, Contractor shall provide a substitute 
Subcontractor acceptable to City with no adjustment of the Contract Sum. No substitution of Subcontractors 
shall be made without City’s consent. All Subcontracts shall incorporate the Contract Documents by reference. 
Contractor hereby assigns to City all of its interests in Subcontracts affecting the Work, effective only if City 
terminates the Contract for cause and only for Subcontracts designated by City within 30 days after the date of 
termination. Nothing contained in the Contract Documents shall create any contractual relationship between 
any Subcontractor and City , except when, and only to the extent that, City elects to accept the assignment of 
the subcontract with such Subcontractor. 

 
5.2 Separate Contractor Claims 

Should Contractor cause damage to the work or property of any separate contractor at the site or should any 
claim arising out of Contractor’s performance of the Work or lack of same at the site be made by any separate 
contractor against Contractor, City, Engineer, or any other person, Contractor shall promptly attempt to settle 
with such other contractor by agreement, or to otherwise resolve the dispute by arbitration or at law. Contractor 
shall indemnify and hold City and Engineer harmless from and against all claims, damages, losses and expenses 
(including, but not limited to, fees of engineers, architects, attorneys and other professionals and court and 
arbitration costs) arising directly, indirectly or consequentially out of any action, legal or equitable, brought by 
any separate contractor against City and Engineer to the extent based on a claim arising out of Contractor’s 
performance or lack of same of the Work. Should a separate contractor cause damage to the Work or property 
of Contractor or should the performance of Work or lack of same by any separate contractor at the site give rise 
to any other claim, Contractor shall not institute any action, legal or equitable, against City or Engineer or permit 
any action against any of them to be maintained and continued in its name or for its benefit in any court or 
before any arbiter which seeks to impose liability on or to recover damages from City or Engineer on account 
of any such damage or claim. If Contractor is delayed at any time in performing or furnishing Work by any act 
or neglect of a separate contractor and City and Contractor are unable to agree as to the extent of any 
adjustment in Contract Time attributable thereto, Contractor may make a claim for an extension of time in 
accordance with Article 4. An Extension of the Contract Time shall be Contractor’s exclusive remedy with respect 
to City and Engineer for any delay, disruption, interference or hindrance caused by any separate contractor. 
This paragraph does not prevent recovery from Contractor or Engineer for activities that are their respective 
responsibilities. 
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ARTICLE 6 

CONSTRUCTION BY CITY OR BY SEPARATE CONTRACTORS 
 

6.1 City’s right to Perform Construction and to Award Separate Contracts 
City may perform Work on the Project site, including Work which has been deleted from the Contract by Change 
Order, with City’s own forces or with Separate Contractors. Contractor shall cooperate fully with City’s forces 
and Separate Contractors at the Project site and coordinate the scheduling and performance of the Work with 
the scheduling and performance of Work to be performed by City’s forces or Separate Contractors. Contractor 
shall give City’s forces and Separate Contractors reasonable opportunity to deliver and store materials and 
equipment on the Project site. 

6.2 Mutual Responsibility 
A. Contractor shall afford City and Separate Contractors reasonable opportunity for introduction and storage 
of their materials and equipment and performance of their activities. Contractor shall connect, schedule, and 
coordinate its construction and operations with the construction and operations of City and Separate 
Contractors as required by the Contract Documents. 

B. If a portion of the Work is dependent upon the proper execution or results of other construction or 
operations by City or Separate Contractors, Contractor shall inspect such other construction or operations 
before proceeding with that portion of Work. Contractor shall promptly report to City’s Representative apparent 
discrepancies or defects which render the other construction or operations unsuitable to receive the Work. 
Contractor shall not proceed with the portion of Work affected until apparent discrepancies or defects have 
been corrected. Failure of Contractor to so report within a reasonable time after discovering such discrepancies 
or defects shall constitute an acknowledgment that the other construction or operations by City or Separate 
Contractor is suitable to receive the Work, except as to defects not then reasonable discoverable. 

6.3 City’s Right to Clean Up 
If a dispute arises between Contractor and Separate Contractors as to the responsibility under their respective 
contracts for maintaining the Project site and surrounding areas free from waste materials and rubbish, City may 
clean up and allocate the cost between those firms it deems to be responsible. 

 
ARTICLE 7 

CHANGES TO WORK 
 

7.1 Changes 
A. City may order or authorize additions, deletions, and other changes in the Work by Change Order or 
Field Order without invalidating the Contract and without notice to sureties. Absence of such notice shall not 
relieve such sureties of any of their obligations to City. Upon receipt of any such document, Contractor shall 
promptly proceed with any changes in the Work involved which will be performed under the applicable 
conditions of the Contract Documents (except as otherwise specifically provided). 

B. If City and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or both that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefore as provided in paragraph 4.3. 

C. The recipient must obtain approval from the City or City’s representative for all change orders, including no 
cost change orders, prior to execution of the change order. No work to be done until change order has been 
approved. 

7.2 Definitions 
A. A Change Order is a Contract Document which has been signed by both City and Contractor, and states their 
agreement upon all of the following: 

• A change in the Work, if any. 
• The amount of an adjustment of the Contract Sum, if any. 
• The amount of an adjustment of the Contract Time, if any. 

B. A Directed Change Order may also be issued by the City without the Contractor’s signature, where 
City determines that it is in City’s best interest to allow Contractor to receive such an adjustment of the Contract 
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Sum or Contract Time as City believes to be properly due Contractor, even though no agreement has been 
reached between City and Contractor. 
C. A Field Order describes the scope or degree of a change in the Work which does not change the Contract 
Sum or Contract Time and the change described within the Field Order is agreed upon by City and Contractor. 

7.3 Change Order Procedures 
A. City and Contractor shall execute appropriate Change Orders (or Written Amendments) recommended by 
the City’s Representative or Engineer covering changes in the Work which are: 

• (i) ordered by the City (ii) required because of acceptance of defective work, or City’s correction of 
defective Work, or (iii) agreed to by the parties; 

• changes in the Contract Price or Contract Times which are agreed to by the City and the Contractor, 
including any undisputed sums or amount of time for Work actually performed in accordance with a 
Work Change Directive; and 

• changes in the Contract Price or Contract Times which embody the substance of any written decision 
rendered by the City’s Representative, or Engineer, provided that in lieu of executing any such Change 
Order, an appeal may be taken from any such decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but during any such appeal, Contractor shall carry on 
the Work and adhere to the progress schedule. 

B. Execution of a Change Order by the City and the Contractor shall be considered complete and final 
compensation. It is expressly understood and agreed that the Contractor shall not be entitled to any additional 
compensation or time associated with an executed Change Order. 

7.4 Work Change Directive 
The Work Change Directive is a written directive to Contractor issued on or after the Effective Date of the 
Agreement and signed by City and recommended by Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive will not change the Contract Price or the Contract Times 
but is evidence that the parties expect that the change ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. Upon receipt of a Work Change Directive, the Contractor shall promptly 
proceed with the directed changes. 

 
7.5 Unit Price Work 

A. A Change Order will be developed to account for any revisions in quantities. 
B. City has the right to increase or decrease the quantity of any Unit price item for which an estimated quantity 
is stated in the Bid Form by change order only. 
C. City’s Representative or Engineer will determine the actual quantities and classifications of Unit Price Work 
performed by Contractor. City’s Representative will review with Contractor the Engineer’s preliminary 
determinations on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except as 
modified by Engineer to reflect changed factual conditions or more accurate data) upon City and Contractor, 
subject to the provisions of paragraph 4.3. 

7.6 Waiver 
A waiver of or failure by City or City’s Representative to enforce any requirement in this Article 7 will not 
constitute a waiver of, and will not preclude the City or City’s Representative from enforcing, such requirements 
in connection with any other adjustments of the Contract Sum. The Contractor understands that no oral 
approval, either express or implied, of any adjustment of the Contract Sum by City or its agents shall be binding 
upon City unless and until such approval is ratified by execution of a written Change Order. 
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ARTICLE 8 

CONTRACT TIME 

8.1 Commencement of the Work 
The date of commencement of the Work shall be set forth in the Notice To Proceed, and in no case shall the 
Contractor start Work later than 10 days within receipt of the Notice to Proceed. The date of commencement 
of the Work shall not be postponed by the failure of Contractor, Subcontractors, or of persons or firms for whom 
Contractor is responsible to act. 

 
8.2 Progress and Completion 

Time limits stated in the Contract Documents are of the essence of the Contract. By signing the Agreement 
Contractor represents to City that the Contract Time is reasonable for performing the Work and that Contractor 
is able to perform the Work within the Contract Time. Contractor shall not; except by agreement or instruction 
of City in writing, commence operations on the Project site or elsewhere prior to the effective date of insurance 
required by Article 11 to be furnished by Contractor. The dates of commencement and completion of the Work 
shall not be changed by the effective date of such insurance. Contractor shall proceed expeditiously with 
adequate forces and shall achieve full Completion of the Work within the Contract Time. If City’s Representative 
determines and notifies Contractor that Contractor’s progress is such that Contractor will not achieve full 
Completion of the Work within the Contract Time, Contractor shall immediately and at no additional cost to, 
City take all measures necessary, including working such overtime, additional shifts, Sundays, or holidays as may 
be required to ensure that the entire Project is completed within the Contract Time. Upon receipt of such notice 
from City’s representative, Contractor shall immediately notify City’s Representative of all measures to be taken 
to ensure full Completion of the Work within the Contract Time. Contractor shall reimburse City for any extra 
costs or expenses, including the reasonable value of any services provided by City’s employees, incurred by City 
as the result of such measures. 

8.3 Delay 
Except and only to the extent provided otherwise in Articles 7 and 8, by signing the Agreement, Contractor 
agrees: 

• to bear the risk of delays to completion of the Work; and 
• that Contractor’s bid for the Contract was made with full knowledge of this risk. 

In agreeing to bear the risk of delays to completion of the Work, Contractor understands that, except and only 
to the extent provided otherwise in Articles 7 and 8, the occurrence of events that delay the Work shall not 
excuse Contractor from its obligation to achieve full completion of the Work within the Contract Time, and shall 
not entitle the Contractor to an adjustment of the Contract Sum. 

8.4 Adjustment of Contract Time 
The Contract Times may only be changed by a Change Order or by a Written Amendment. Any Claim for an 
adjustment in the Contract Times shall be based on written notice submitted by the party making the claim to 
the City’s Representative and the other party to the Contract in accordance with the provisions of paragraph 
4.3. Any adjustment of the Contract Times covered by a Change Order or of any Claim for an adjustment in the 
Contract Times will be determined in accordance with the provisions of this Article. 

8.5 Delays Beyond Contractor’s Control 
Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay 
beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due 
to such delay if a Claim is made therefore as provided in paragraph 4.3. Delays beyond the control of Contractor 
shall include, but not be limited to, acts or neglect by City. acts or neglect of utility owners or other contractors 
performing Work as contemplated by Article 5 fires, floods, epidemics, abnormal weather conditions, or acts of 
God. 

8.6 Delays Within Contractor’s Control 
The Contract Times will not be extended due to delays within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall be deemed to be delays within the control of 
Contractor. 

8.7 Delays Beyond City’s and Contractor’s Control 
Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay 
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beyond the control of both City and Contractor an extension of the Contract Times in an amount equal to the 
time lost due to such delay shall be Contractor’s sole and exclusive remedy for such delay. 

8.8 Liquidated Damages 
If the Contractor fails to substantially complete the Work by the specified completion date, the Contractor shall 
be liable for liquidated damages for each calendar date past the contract specified completion date. The date 
of substantial completion shall be determined by the City Engineer and his decision shall be final. The daily 
liquidated damages rate shall be determined from the Schedule of Liquidated Damages provided within the 
South Carolina Department of transportation Standard Specifications for Highway Construction, Edition of 2007 
unless otherwise specified in the Bid Documents. 

8.9 Waiver 
A. In no event shall City, City’s Representative, or City’s Engineer be liable to Contractor, any Subcontractor, 
and Supplier, or any other person or organization, or to any surety for or employee or agent of any of them, for 
damages arising out of or resulting from: 

• delays caused by or within the control of Contractor; or 
• delays beyond the control of both City and Contractor including but not limited to fires, floods, 

epidemics, abnormal weather conditions, acts of God, or acts or neglect by utility owners or other 
contractors performing other work contemplated by Article 5. 

B. Nothing in paragraph 8.9 bars a change in Contract Price pursuant to this Article 4.3 to compensate 
Contractor due to delay, interference, or disruption directly attributable to actions or inactions of City or anyone 
for whom City is responsible. 

ARTICLE 9 

PAYMENTS AND COMPLETION 
9.1 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in 
the Agreement. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities 
and classifications of Unit Price Work performed by Contractor will be made by City’s Representative or Engineer 
subject to the provisions of paragraph 9.2. 

B. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately identified item. 

 
C. City or Contractor may make a Claim for an adjustment in the Contract Price in accordance with paragraph 
4.3 if: 

• the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly 
from the estimated quantity of such item indicated in the Agreement; and 

• there is no corresponding adjustment with respect any other item of Work; and 
• if Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having 

incurred additional expense or Contractor believes that Contractor is entitled to a decrease in Contract 
Price and the parties are unable to agree as to the amount of any such increase or decrease. 

9.2 Schedule of Values 
Contractor shall provide a preliminary schedule of values for all of the Work which includes quantities and prices 
of items, when added together, equal the Contract Price and subdivides the Work into component parts in 
sufficient detail to serve as the basis for progress payments during performance of the Work. City’s 
Representative will determine the actual quantities and classifications of Unit Price Work performed by 
Contractor. City’s Representative will review with Contractor the City Representative’s preliminary 
determinations on such matters before rendering a written decision thereon (by recommendation of an 
Application for Payment or otherwise). City Representative’s written decision thereon will be final and binding 
(except as modified by City’s Representative to reflect changed factual conditions or more accurate data) upon 
City and Contractor, subject to the provisions in Article 4. 
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9.3 Progress Payments 
City agrees to pay monthly to Contractor, subject to paragraph 9.5, an amount equal to 90% of the sum of the 
following: 

• Cost of the Work in permanent place as of the end of the preceding month. 
• Plus costs of materials stored on site but not yet incorporated in the Work. 
• Less amounts previously paid. 

9.4 Application for Payment 
On or before such date of the month as is established by the City’s Representative, Contractor shall submit to 
City 's Representative monthly applications for payment, on a form as provided by the City, together with such 
supporting data, as City requires. Adjusted progress schedules shall be submitted with Applications for payment 
and shall be required supporting documentation for the Application for Payment. For each Work item and 
monthly period, the actual percentages shall be tabulated for Work completed as of the date of the Application 
for Payment and estimated percentages shall be tabulated for remaining Work and months, if any. Percentages 
for Unit Price Work shall be calculated based upon the quantities given in the Bid Form, so that upon completion 
of such Work, or prior thereto, the total of the tabulated percentages for a work item may be greater or less than 
100. City’s Representative will review the application for payment and submit a Certificate of Payment to City. 
City will pay to Contractor 90% of the cost of the Work in permanent place and approved by City, less amounts 
previously paid, within 20 days after City’s Representative's receipt of the Application For Payment and all 
required supporting data. The 10% retained by City will be paid to Contractor in the final payment. 

9.5 Certificate for Payment 
A. If Contractor has made application is accordance with paragraph 9.4,’s Representative shall, not later than 5 

working days after the date of receipt of the Application for Payment, issue to City, with a copy to Contractor, a 
Certificate for Payment for such amount as City’s Representative determines to be properly due. 

B. Approval of any part of an Application for Payment may be withheld, a Certificate For Payment may be 
withheld, and all or part of a previous Certificate For Payment may be nullified, and that amount withheld from 
a current Certificate For Payment on account of any of the following: 

• Defective Work not remedied. 
• Third-party claims against Contractor or City arising from the acts or omissions of Contractor or 

Subcontractors. 
• Stop notices. 
• Failure of Contractor to make timely payments due Subcontractors for material or labor. 
• A reasonable doubt that the Work can be completed for the balance of the Contract Sum then unpaid. 
• Damage to City or Separate Contractor for which Contractor is responsible. 
• Reasonable evidence that the Work will not be completed within the Contract Time; and that the 

unpaid balance of the Contract Sum would not be adequate to cover City’s damages for the anticipated 
delay. 

• Failure of Contractor to maintain and update as-built documents. 
• Failure of Contractor to submit schedules or their updates as required by the Contract Documents 
• Performance of Work by Contractor without properly processed shop drawings. 
• Liquidated damages assessed in accordance with Article8 of the Agreement. 
• Any other failure of Contractor to perform its obligations under the Contract Documents. 

9.6 Retention 
City shall deduct 10% from each Contractor payment as retainage. Retainage may be reduced at the City’s 
discretion, to 5% upon 50% completion of the Work and/or upon recommendation of the Engineer. All remaining 
retainage to be paid upon satisfactory completion of all Work, as required by the Contract Documents. 

9.7 Beneficial Occupation 
City reserves the right, at its option and convenience, to make use of or otherwise occupy all or any part of the 
Work (Beneficial Occupancy) prior to completion of the Work and upon 10 days’ notice to Contractor. Beneficial 
Occupancy shall be subject to the following conditions: 

A. City’s Representative will make an inspection of the portion of the Project to be beneficially occupied and 
prepare a list of items to be completed or corrected prior to completion of the Contract. 

Prior to Beneficial Occupancy, City will issue a certificate of beneficial occupancy on City’s form. 
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• Beneficial Occupancy by City shall not be construed by Contractor as an acceptance by City of that 
portion of the Work which is to be occupied. 

• Beneficial Occupancy by City shall not constitute waiver of existing claims of City or Contract against 
each other. 

• Contractor shall provide, in the areas beneficially occupied and on a 24-hour and 7-day week basis as 
required, utility services, heating, and cooling for systems which are in operable condition at the time 
of Beneficial Occupancy. All responsibility for the operation and maintenance of equipment shall 
remain with Contractor while the equipment is so operated. Contractor shall submit to City an itemized 
list of each piece of equipment so operated with the date operation commences. 

• The Warrantee Periods, as defined in paragraph 12.3, will commence upon the first date of actual 
occupancy or use of portions of the Work actually occupied and equipment or systems fully utilized. 

• City shall pay all normal operating and maintenance costs resulting from its use of equipment in areas 
beneficially occupied. 

• City shall pay all utility costs which arise out of the Beneficial Occupancy. 
• Contractor shall not be responsible for providing security in areas beneficially occupied. 
• City shall use its best efforts to prevent its Beneficial Occupancy from interfering with the conduct of 

Contractor’s remaining Work. 
• Contractor shall not be required to repair damage caused by City in its Beneficial Occupancy. 
• Except as provided in this Article, there shall be no added cost to City due to Beneficial Occupancy. 
• Contractor shall continue to maintain all insurance required by the Contract in full force and effect. 

9.8 Substantial Completion 
A. “Substantial Completion” means the stage in progress of the Work, as determined by the City’s 
Representative, when the Work is complete and in accordance with the Contract Documents except only for 
completion of minor items which do not impair City’s ability to occupy and fully utilize the Work for its intended 
purpose. 

B. When Contractor gives notice to City’s Representative that the Work is substantially complete, unless City’s 
representative determines that the Work is not sufficiently complete to warrant an inspection to determine 
Substantial Completion, City’s Representative will inspect the Work, and prepare and give to Contractor a 
comprehensive list of items to be completed or corrected before establishing Substantial Completion. 
Contractor shall proceed promptly to complete and correct items on the list. Failure to include an item on such 
list does not alter the responsibility of the Contractor to complete all Work in accordance with the Contract 
Documents. City’s Representative will inspect to determine whether the Work is substantially complete. If City 
Representative’s inspection discloses any item, whether or not included on the list, which must be completed or 
corrected before Substantial Completion, Contractor shall, before issuance of the Certificate of Substantial 
Completion, complete or correct such item. Contractor shall then submit a request for another inspection by 
City’s Representative to determine Substantial Completion. Costs for additional inspection by City’s 
Representative shall be deducted from any monies due and payable to Contractor. Neither tentative nor 
definitive certificates will be issued. However, the procedures set forth in the above paragraph may be used as 
a prelude to final acceptance. 

C. When City’s Representative determines that the Work is Substantially Complete, City’s Representative 
will prepare a Certificate of Substantial Completion in City’s format, which, when signed by City, shall establish 
the date of Substantial Completion and the responsibilities of the City and Contractor for security, maintenance, 
utilities, insurance, and damage to the Work. Unless otherwise provided in the Certificate of Substantial 
Completion, the Warrantee Period for the Work covered by the Certificate of Substantial Completion shall 
commence on the date of Final Payment for the Work. Substantial Completion shall not commence the Warrantee 
Period for any equipment or systems that: 

• Are not fully operational (equipment or systems shall not be considered fully operational if they are 
intended to provide service to any portion of a building which the City has neither Beneficially Occupied 
nor accepted as Substantially Complete; or 

• Are not accepted by the City. 

The Warrantee Period for systems which become fully operational and accepted subsequent to Substantial 
Completion will begin on the date of their acceptance by the City. 
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9.9 Final Completion and Payment 

A. Upon receipt of notice from the Contractor that the Work is ready for final inspection, City’s Representative 
will make such inspection. Final Completion shall be when City’s Representative determines that the Work 
is fully completed and in accordance with the Contract Documents. City will file a Notice of Completion within 
30  days after Final Completion. After receipt of the final Application For Payment, if City’s Representative 
determines that Final Completion has occurred, City’s Representative will issue the final Certificate For 
Payment. 

B. Neither final payment nor any retention shall become due until Contractor submits the following items to 
City’s Representative: 
• The final Application For Payment and all submittals required in accordance with 9.4. 
• All guarantees and warrantees procured by Contractor from Subcontractors, all operating manuals for 

equipment installed in the project, as-built documents, and all other submittals required by the Contract 
Documents. 

• The final payment shall be made, subject to the satisfaction of all other conditions to final payment, within 
35 days after the filing of the Notice of Completion. 

C. Acceptance of final payment by Contractor shall constitute a waiver of all claims, except those previously 
made in writing and identified by Contractor as unsettled at the time of the final Application for Payment. 

 
ARTICLE 10 

PROTECTION OF PERSONS AND PROPERTY 

10.1 Safety Precautions and Programs 
Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and 
programs in connection with the performance of the Contract. 

10.2 Safety of Persons and Property 
Contractor shall take adequate precautions for safety of and shall provide adequate protection to prevent 
damage, injury, or loss to employees involved in the Work and other persons who may be affected thereby; the 
Work in place and materials and equipment to be incorporated therein, whether in storage on or off the Project 
site, under care, custody, or control of Contractor or Subcontractors; and, other property at the Project site and 
adjoining property. Contractor shall erect and maintain until the acceptance of the Work, as required by existing 
conditions and performance of the Work, adequate safeguards for safety and protection, including providing 
adequate lighting and ventilation, posting danger signs and other warnings against hazards, promulgating safety 
regulations, and notifying owners and users of adjacent sites and utilities. When use or storage of explosives, 
other hazardous materials, equipment, or unusual methods are necessary for execution of the Work Contractor 
shall exercise the utmost care and carry on such activities only under the supervision of properly qualified 
personnel. Contractor shall designate a responsible member of Contractor’s organization at the Project site 
whose duty shall be prevention of accidents. That person shall be the Superintendent, unless otherwise 
designated by Contractor in writing to City and City’s Representative. Contractor shall not load or permit any 
part of the Work or the Project site to be loaded so as to endanger the safety of persons or property. 

10.3 Emergencies 
In an emergency affecting the safety of persons or property, Contractor shall act to prevent or minimize injury, 
damage, or loss. Contractor shall promptly notify City’s Representative, which notice may be oral followed by 
written confirmation, or the occurrence of such an emergency and Contractor’s action. 

ARTICLE 11 

INSURANCE AND BONDS 
 

11.1 Contractors Insurance 
A. Contractor shall purchase and maintain until final payment property insurance upon the Work at the site. 
This insurance shall include the interest of the City, Contractor, Subcontractors, Engineer and Engineer’s 
Consultants in the Work (all of whom shall be listed as insureds or additional insured parties), shall insure against 
the perils of fire and extended coverage, shall include “at risk” insurance for physical loss and damages including 
theft, vandalism, and malicious mischief, and shall include damages, losses and expenses arising out of or 
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resulting from any insured loss incurred in the repair or replacement of any insured property (including but not 
limited to fees and charges of engineers, architects, attorneys and other professionals). All of the policies of 
insurance (and certificates or other evidence of insurance) required to be purchased by the Contractor will 
contain a provision that the coverage provided will not be materially changed, cancelled, or renewal refused 
until at least thirty (30) days prior written notice has been given to the City and Contractor and to each other party 
to whom a certificate of insurance has been issued and will contain waiver provisions in accordance with 
paragraph 11.3. 

B. Contractor shall purchase and maintain insurance coverage as required within the Schedule of Insurance 
Requirements of City of Beaufort General Terms & Conditions , attached hereto and made part thereof. 

C. If required in the Schedule of Insurance Requirements of the General Requirements of the Specifications, 
attached hereto and made a part thereof, Contractor shall purchase and maintain such boiler and machinery 
insurance or additional property insurance as may be required by the Supplemental Conditions or Laws or 
Regulations which will include the interests of the City, Contractor, Subcontractors, Engineer, Engineer’s 
Consultants, and any other individuals or entities identified in the Supplemental Conditions, each of whom is 
deemed to have an insurable interest and shall be listed as an insured or additional insured. 

D. If the Work requires entry on any railroad right-or-way, insurance coverage and amount of coverage shall be 
provided in accordance with the requirements of the railroad. 

11.2 Insurance Certificates 
Before any Work at the site is authorized, Contractor shall deliver to the City Engineer, in triplicate, certificates 
as evidence of insurance which Contractor is required to purchase and maintain in accordance with the Schedule 
of Insurance Requirements. The certificates delivered by Contractor shall contain for each insurance policy 
required the following information: policy number, effective date, names and addresses of insureds, type of 
coverage, limits of liability, location of operations to which insurance applies, and expiration date. In addition, 
the certificates shall refer to these Contract Documents and state that the policy or policies provide the coverage 
and the amount of coverage required by the Contract Documents. Further, the certificates shall state that thirty 
days prior written notice shall be given to City of cancellation or material change in the policy. If City has any 
objection to the coverage afforded by or other provisions of the insurance required to be purchased and 
maintained by Contractor on the basis of its not complying with the Contract Documents, City shall notify 
Contractor in writing thereof. Contractor shall provide such additional information in respect of information as 
City may request before any Work at the Site is authorized. 

11.3 Waiver of Rights 
A. City and Contractor intend that all policies purchased in accordance with paragraph 11.1 will protect City , 
Contractor, Subcontractors, Engineer, Engineer’s Consultants, and all other individuals or entities identified in 
the Supplemental Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, 
employees, agents, and other consultants and subcontractors of each and any of them) in such policies and will 
provide primary coverage for all losses and damages caused by the perils or causes of loss covered thereby. All 
such policies shall contain provisions to the effect that in the event of payment of any loss or damage the insurers 
will have no rights of recovery against any of the insureds or additional insureds thereunder. City and Contractor 
waive all rights against each other and their respective officers, directors, partners, employees, agents, and other 
consultants and subcontractors of each and any of them for all losses and damages caused by, arising out of or 
resulting from any of the perils or causes of loss covered by such policies and any other property insurance 
applicable to the Work; and, in addition, waive all such rights against 
Subcontractors, Engineer, Engineer’s Consultants, and all other individuals or entities identified in the 
Supplemental Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, 
employees, agents, and other consultants and subcontractors of each and any of them) under such policies for 
losses and damages so caused. None of the above waivers shall extend to the rights that any party making such 
waiver may have to the proceeds of insurance held by City as trustee or otherwise payable under any policy so 
issued. 

B. City waives all rights against Contractor, Subcontractor, Engineer, Engineer’s Consultants, and the officers, 
directors, partners, employees, agents, and other consultants and subcontractors of each and of them for: 

• loss due to business interruption, loss of use, or other consequential loss extending beyond direct 
physical loss or damage to City’s property or the Work caused by, arising out of, or resulting from fire 
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or other peril whether or not insured by City; and 
• loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire 

or other insured peril or cause of loss covered by any property insurance maintained on the completed 
Project or part thereof by City during partial utilization pursuant to paragraph 9.7, after Substantial 
Completion pursuant to paragraph 9.8, or after final payment pursuant to paragraph 9.9. 

11.4 Receipt and Application of Insurance Proceeds 
A. Any insured loss under the policies of insurance required by paragraph 11.2 will be adjusted with City and 
made payable to City as fiduciary for the insureds, as their interests may appear, subject to the requirements of 
any applicable mortgage clause and of paragraph 11.3B. City shall deposit in a separate account any money so 
received and shall distribute it in accordance with such agreement as the parties in interest may reach. If no 
other special agreement among the parties in interest is reached, the damaged Work shall be repaired or 
replaced, the moneys so received on account thereof, and the Work and the cost thereof covered by an 
appropriate Change Order or Written Amendment. 

B. City as fiduciary shall have the power to adjust and settle any loss with the insurers unless one of the parties 
in interest shall object in writing within 15 days after the occurrence of loss to City’s exercise of this power. If no 
such objection is made, City, as fiduciary shall adjust and settle the loss with the insurers and, if required in 
writing by any party of interest, City as fiduciary shall give bond for the proper performance of such duties. 

11.5 Performance Bond and Labor/Material Bond 
Contractor shall furnish separate Performance and Payment Bonds, each in an amount equal to 100 percent of 
the Contract Price, on forms included in the Contract Documents as exhibits to the Agreement. The penal sum 
of each such bond shall be issued by a surety company licensed to do business in South Carolina and listed by 
the Department of Treasury (also known as a “T” listed surety) with an “A” minimum rating in performance, as 
stated in the most current publication of Best’s Key Rating Guide. Each bond shall be accompanied by a power 
of attorney, authorizing the attorney in fact to bind the surety certified, in include the date of the bond. The 
bond shall be dated on or after the date of the contract. The Contractor shall have a maximum of 21 days from 
the date of notice of intent to award to deliver the performance and payment bonds, certificates of insurance, 
and the contract to the Owner. Failure to deliver these documents as required shall entitle the Owner to consider 
the bid unresponsive and declare the bid security forfeited. 

 
ARTICLE 12 

UNCOVERING AND CORRECTION OF WORK 

12.1 Uncovering of Work 
A. If a portion of the Work is covered contrary to City Representative’s request or direction, or contrary to the 
requirements of the Contract Documents, it must, if required in writing by the City’s Representative, be 
uncovered for City Representative’s observation and be replaced at Contractor’s expense without adjustment 
of the Contract Time or the Contract Sum. 

B. If a portion of the Work has been covered, which is not required by the Contract Documents to be observed 
or inspected prior to its being covered and which City’s Representative has not specifically requested to observe 
prior to its being covered, City’s Representative may request to see such Work and it shall be uncovered and 
replaced by the Contractor. If such Work is in accordance with the Contract Documents, the 
costs of uncovering the Work and replacing the Work shall be added to the contract sum by Change Order; and 
if the uncovering and replacing the Work extends the Contract Time, an appropriate adjustment of the Contract 
Time shall be made by Change Order. If such Work is not in accordance with the Contract Documents, Contractor 
shall pay such costs and shall not be entitled to an adjustment of the Contract Time or Contract Sum. 

12.2 Correction of Defective Work 
Contractor shall (1) correct Defective Work that becomes apparent during the progress of the Work or during 
the Warrantee Period and (2) replace, repair, or restore to City’s satisfaction any parts of the Work and any other 
real or personal property which is damaged or destroyed as a result of Defective Work or the correction of 
Defective Work. Contractor shall promptly commence such correction, replacement, repair, or restoration upon 
notice from City’s Representative or City, but in no case later than 10 days after receipt of such notice; and 
Contractor shall diligently and continuously prosecute such correction to completion. Contractor shall bear all 



RFP 2024-108 CITY OF BEAUFORT 
SC-170 SIDEWALK EXTENSION 

  

56 
 

costs of such correction, replacement, repair, or restoration, and all Losses resulting from such Defective Work, 
including additional testing, inspection, and compensation for City’s Representatives services and expenses. 
Contractor shall perform corrective Work at such times that are acceptable to City and in such a manner as to 
avoid, to the extent practicable, disruption to City’s activities. 

12.3 Warrantee Period 
The Contractor and his Surety shall unconditionally warrant and guarantee all workmanship and materials of the 
entire Contract to be and remain free of defects for a period of one year from the date of Final Payment. 

12.4 Warrantee Inspection 
The Contractor (or General Contractor and requested subcontractors) shall attend a warrantee inspection during 
the year following project completion. The inspection will be scheduled by the City for a date approximately 
nine months after the date of the Certificate of Substantial Completion. The Contractor shall take immediate 
action to remedy all warranty items identified during the inspection. 

 
ARTICLE 13 

TERMINATION OR SUSPENSION OF THE CONTRACT 
 

13.1 Suspension of Work 
At any time and without cause, City may suspend the Work or any portion thereof by notice in writing to 
Contractor and Engineer which will fix the date on which Work will be resumed. Contractor shall resume the 
Work on the date so fixed. Contractor shall be allowed an extension of the Contract Times equal to the duration 
of the suspension of the Work. 

13.2 Termination for Cause 
a) The occurrence of any one or more of the following events will justify termination for cause: 

• Contractor’s persistent failure to perform the Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or 
equipment or failure to adhere to the progress schedule established under paragraph 3.9 as adjusted 
from time to time pursuant to paragraph 8.4); 

• Contractor’s disregard of Laws or Regulations of any public body having jurisdiction. 
• Contractor’s disregard of the authority of ENGINEER; or 
• Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

b) If one or more of the events identified in paragraph 13.2.A occur, City may, after giving Contractor (and the 
surety, if any) seven days written notice, terminate the services of Contractor, exclude Contractor from the Site, 
and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and 
machinery at the Site, and use the same to the full extent they could be used by Contractor (without Liability to 
Contractor for trespass or conversion), incorporate in the Work all materials and equipment stored at the Site 
or for which City has paid Contractor but which are stored elsewhere, and finish the Work as City may deem 
expedient. In such case, Contractor shall not be entitled to receive any further payment until the Work is finished. 
If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including but not limited 
to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) sustained by City arising out of or relating to completing the 
Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid 
balance, Contractor shall pay the difference to City. Such claims, costs, losses, and damages incurred by City will 
be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a 
Change Order. When exercising any rights or remedies under this paragraph. 

c) Where Contractor’s services have been so terminated by City, the termination will not affect any rights or 
remedies of City against Contractor then existing or which thereafter accrue. Any retention or payment of 
monies due Contractor by City will not release Contractor from liability. 

 
13.3 Termination for Convenience 

a) Upon seven days’ written notice to Contractor and Engineer, City may, without cause and without prejudice 
to any other right or remedy of City, elect to terminate the Contract. In such case, Contractor shall be paid 
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(without duplication of any items): 
• for completed and acceptable Work executed in accordance with the Contract Documents prior to the 

effective date of termination, including fair and reasonable sums for overhead and profit on such Work; 
for expenses sustained prior to the effective date of termination in performing services and furnishing 
labor, materials, or equipment as required by the Contract Documents in connection with uncompleted 
Work, plus fair and reasonable sums for overhead and profit on such expenses; for all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
incurred in settlement of terminated contracts with Subcontractors, Suppliers, and others. 

• for reasonable expenses directly attributable to termination. 

b) Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 

13.4 Termination for Non-Appropriations 
Funds for this contract are payable from State and/or Federal and/or City of Beaufort appropriations. In the 
event sufficient appropriations are not made to pay the charges under the contract it shall terminate without 
any obligation to City of Beaufort 

ARTICLE 14 
MISCELLANEOUS PROVISIONS 

 
14.1 Governing Law 

The Contract shall be governed by the laws of the State of South Carolina. 
14.1.1 S.C. Law Clause 

Upon award of a contract under this qualification, the person, partnership, association, or corporation to 
whom the award is made must comply with local and State laws which require such person or entity to be 
authorized and/or licensed to do business in City of Beaufort. Notwithstanding the fact that applicable 
statutes may exempt or exclude the successful offeror from requirements that it be authorized and/or 
licensed to do business in City of Beaufort, by submission of this signed qualification the offeror agrees 
to subject itself to the jurisdiction and process of the Fourteenth Judicial Circuit Court of City of Beaufort, 
as to all matters and disputes arising or to arise under the contract and the performance thereof including 
any questions as to the liability for taxes, licenses, or fees levied by State or local government. 

14.2 Successors and Assigns 
City and Contractor respectively bind themselves and their successors, permitted assigns, and legal 
representatives to the other party and to the successors, permitted assigns, and legal representative as of such 
other partying respect to covenants, agreements, and obligations contained in the Contract Documents. Neither 
party to the Contract shall assign the Contract, in whole or in part, without prior written consent of the other 
party. Notwithstanding any such reassignment, each of the original contracting parties shall remain legally 
responsible for all its obligations under the Contract. 

14.3 Rights and Remedies 
All rights and remedies of City under the Contract are cumulative with all other rights and remedies of City under 
the Contract or at law or in equity. No act or failure to act by City or City’s Representative shall constitute a 
waiver of a right under the Contract, or approval of or acquiescence in a breach thereunder, except as may be 
specifically agreed in writing. No waiver by City or City’s Representative of any breach or default 
shall constitute a waiver of any other breach or default nor constitute a continuing waiver. No provision 
contained in the Contract Documents shall create or give third parties any claims or right of action against City, 
City’s Representative, or Contractor. 

14.4 Survival 
The provisions of the Contract which by their nature survive termination of the Contract or Final Completion, 
including all warrantees, indemnities, and payment obligations, shall remain in full force and effect after Final 
Completion or any termination of the Contract. 

14.5 Complete Agreement 
The Contract Documents constitute the full and complete understanding of the parties and supersede and 
previous agreements or understandings, oral or written, with respect to the subject matter hereof. The Contract 
may be modified only by a written instrument signed by both parties or as provided in Article 7. 
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14.6 Severability of Provisions 
If any one or more of the provisions contained in the Contract Documents should be invalid, illegal, or 
unenforceable in any respect, the validity, legality, and enforceability of the remaining provisions contained 
herein shall not in any way be affected or impaired thereby. 

14.7 Notices 
All notices, demands, and other communications given under the Contract shall be in writing addressed to the 
respective parties at the addresses set forth in the Contract Documents, and shall be deemed given upon actual 
receipt or, in the case of registered or certified mail, on the date shown on the return receipt when delivery 
during normal business hours was made or attempted. Addresses may be changed by notice given in accordance 
with this provision. 

14.8 Patents and Royalties 
A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of 

the Work or the incorporation in the Work of any invention, design, process, product, or device which is the 
subject of patent rights or copyrights held by others. If a particular invention, design, process, product, or device 
is specified in the Contract Documents for use in the performance of the Work and if to the actual knowledge of 
City or Engineer its use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be disclosed by City in the Contract Documents. City or 
Engineer has no actual knowledge of any license fee or royalty due on any material or equipment specified in 
the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless City, 
City’s officers, agents, employees, Engineer, Architect’s/Engineer’s consultants, and the officers, directors, 
partners, employees or agents, and other consultants of each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any 
infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from 
the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract 
Documents. If the Contractor uses any design, device or materials covered by letters, patent or copyright, he 
shall provide for such use by suitable agreement with the owner of such patented or copyrighted design, device 
or material. It is mutually agreed and understood, that without exception, the Contract Sum shall include all 
royalties or costs arising from and the use of such design device or materials, in any way involved in the Work. 

ARTICLE 15 
STATUTORY LANGUAGE REQUIREMENTS 

 
15.1 Scope 

The paragraphs under this article 15 contain language mandatory for public contracts under the laws of the 
State of South Carolina. Nothing in these paragraphs shall be construed to relieve Contractor of responsibility 
to comply with all Laws and Regulations as set forth in the Contract Documents. 

15.2 Affirmative Action 
During the performance of this Contract, the Contractor agrees as follows: 

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status or sex. The contractor 
will take affirmative action to ensure that such applicants are recruited and employed, and that employees are 
treated during employment, without regard to their age, race, creed, color, national origin, ancestry, marital 
status or sex. Such action shall include, but not be limited to the following: employment, upgrading, demotion, 
or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous 
places available to employees and applicants for employment, notices to be provided by the Public Agency 
Compliance Officer setting forth revisions of this nondiscrimination clause. The contractor or subcontractor, 
where applicable will, in all solicitations or advertisements for employees placed by or on behalf of the 
contractor, state that all qualified applicants will receive consideration for employment without regard to age, 
race, creed, color, national origin, ancestry, marital status or sex. 
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UTILITIES 
CONTRACTOR to coordinate existing water main, sewer, and gas relocations with the following agencies in 
accordance with the details found in the scope of work: 
• EXISTING WATER, SEWER & GAS LOCATION 

Beaufort Jasper Water & Sewer Authority – (843) 987-8077 
Dominion Energy Gas – (843) 816-1205 

• OTHER PERTINENT UTILITY AGENCIES FOR THIS CONTRACT 
Dominion Energy Electric – (843) 505-0696 
Brightspeed Telecommunications– (843) 521-7424 
Hargray Telecommunications – (843) 575-1207 or (843) 694-1780 

 
SITE LIGHTING 

 STREET LIGHTING   
The Unit Price Bid for the Street Lighting, if scheduled to be part of the Contract, shall include (but not limited to) 
all costs for all labor, equipment, and material for installing the items indicated on the drawings and in the details 
to provide a complete lighting system. 

CONDUITS AND FITTINGS (SCHEDULE 40 PVC) 

1. The Unit Price Bid for conduits, if scheduled to be part of the Contract, shall include all costs for 
furnishing all labor and equipment to install conduits at locations shown on the drawings.  The 
price shall include all fittings. Conduits shall be properly terminated where necessary and 
completely mandrelled, cleaned, and pull lines installed, with ends sealed from the weather. No 
additional compensation will be given for fittings and sweeps. The unit price for this item shall 
include all costs for furnishing all material, labor, and equipment to provide trenching, back filling, 
and installation of all conduits necessary for a complete conduit system.  

2. Measurement will be on a per linear foot basis for each type of conduit installed. 

3. Payment, at the Unit Price Bid, will be full compensation for the work completed. 

 STREET LIGHTING FOUNDATIONS, POLES, BASES, LIGHT FIXTURES, LAMPS 
1. The Unit Price Bid for Furnishing Street Lighting-Foundations, Poles, Bases, & Fixtures, if scheduled 

to be part of the Contract, shall include (but not limited to) furnishing all material, labor, and 
equipment required to allow for the installation of foundations (including concrete & 
reinforcement steel) and the installation of  light poles and fixtures as shown on the Drawings. 
Street Light Foundations that are not set at the correct elevation will not be measured for 
payment. Street Light Poles and fixtures that are not fully operational will not be measured for 
payment. 

2. The Contractor will install the foundations, light poles, fixtures, and do the electrical wiring 
associated with this new site lighting system. Dominion Energy shall be responsible for final wiring 
in the hand holes to energize the lights. 

3. Measurement will be for the number of foundations, bases, and light poles, with fixtures in place 
and accepted. 

4. The amount to be paid, if scheduled to be part of the Contract, under this item shall be the actual 
direct cost to the Contractor for furnishing and installing the selected street foundations, light 
poles and bases, light fixtures, and lamps. All other costs associated with this work, including but 
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not limited to charges for overhead, profit, insurance, and incidental expenses, shall be included 
in the bid item for Street Lighting. 

5. The light poles and fixtures shall be per the Contract drawings and Contract Specifications in 
Special Provisions. 

 

LANDSCAPING - PERMANENT GRASSING FOR SMALL PROJECTS 
          PERMANENT GRASSING FOR SMALL PROJECTS   

Small Projects are defined as projects which do not require coverage under the NPDES General Permit for  
Stormwater Discharges from South Carolina Department of Transporta�on Construc�on Ac�vi�es (SCR160000).  In 
addi�on, projects consis�ng of improving shoulders with a width of less than six feet due to backfill from 
resurfacing or upgrading deficient shoulders are also exempt from NPDES requirements and are classified as Small 
Projects.   

  
         SEEDING DATES AND RATES OF APPLICATION  

Use seed that conforms to all state laws and all requirements and regula�ons of the South Carolina Department 
of Agriculture (SCDA). Seeds containing species designated by the State Crop Pest Commission as a plant pest (i.e., 
noxious weeds) are not permited.  Using the pre-blended permanent seed mixtures included  in QPL 88 or the 
seeding tables of this Specifica�on, the Contractor will create a seeding plan and determine all rates of applica�on 
necessary to produce the required stand of grass and follow the applica�on procedures as specified herein. The 
RCE reserves the right to reject or approve all seeding plans before permanent grassing for small projects 
applica�ons are ini�ated.  
  
Perform seeding work during the periods and at the rates specified in Sec�on 1.5 of this Specifica�on.    
  
SEEDBED PREPARATION  
Ensure that the seedbed is prepared and uniform, remove stones larger than two and one-half (2½) inches in any 
dimension, large clods, roots, or other debris brought to the surface. An acceptable method of preparing the 
seedbed on slopes is ver�cally tracking the seedbed up and down the slope with proper equipment.  

  
Use select material, compost or other acceptable soil amendments as directed by the RCE for shoulders and slopes 
if good seedbed material is not located on site.  
  
PERMANENT GRASSING FOR SMALL PROJECTS APPLICATION  
Select nutrients based on applying slow-release nitrogen (N) at a 120 lb/acre applica�on rate and select 
phosphorus (P) and potassium (K) based on experience and past success.  Soil samples, watering and any other 
sec�on of this Specifica�on can be used to obtain beter results but are not required unless directed by the RCE.  
If granular fer�lizer and lime are used, sow seed within 24 hours following the applica�on and prepara�on of the 
seedbed.  Uniformly sow seed at the rate specified in Sec�on 1.5 by the use of approved mechanical seed drills, 
rotary hand seeders, hydraulic equipment, or any other type of equipment that produces a uniform seed and 
nutrient applica�on.  

  
Permanent grassing for small projects does not require the applica�on of mulch when the width of the seeding 
applica�on is less than six (6) feet and seeding is compacted using a cul�-packer or light roller.  Compac�on is not 
necessary if seeds are planted by mechanical seed drills that perform a compac�on procedure.  Track slopes 
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inaccessible to compac�on equipment prior to seeding.  Slopes than cannot be tracked will be stabilized with the 
appropriate mulch.  

  
Do not use permanent grassing for small projects when the ground is frozen and/or when the 10-day forecasted 
low temperature remains below 35 degrees Fahrenheit.  Do not perform permanent grassing for small projects 
when the ground is excessively wet.  Do not perform permanent grassing for small projects when the ground is 
excessively dry (periods of drought) unless watering is specified in the Contract or directed by the RCE.  During 
periods of adverse condi�ons, use temporary cover by mulch according to this Specifica�on.  

  
   ACCEPTANCE OF PERMANENT GRASSING FOR SMALL PROJECTS  

Before acceptance of permanent grassing for small projects, a perennial vegeta�ve cover with a uniform density 
of 70% of the seeded area is required by the Contractor.  A well-developed root system must be established to 
sufficiently survive dry periods and winter weather and be capable of re-establishment in the spring.    

  
  PAYMENT FOR PERMANENT GRASSING FOR SMALL PROJECTS  

Payment for the accepted quan�ty for this pay item, measured in accordance with this Specifica�on, is 
determined using the Contract unit bid price for this pay item.  The payment includes all direct and indirect costs 
and expenses necessary to complete the work.  
  
Payment for permanent grassing for small projects is full compensa�on for furnishing all materials, including seed, 
agricultural granular lime, fast ac�ng lime, granular fer�lizer, biological growth s�mulants, mulch, straw or hay with 
tackifier, HECP, RECP, Inlet Structure Filter Type F - Non-Weighted (Slope Interrup�on Devices), select material, 
compost, other soil amendments, water, labor, equipment, tools, supplies, transporta�on, all other materials, and 
incidentals necessary to fulfill the requirements of the pay item in accordance with the Plans, Specifica�ons, and 
other terms of the Contract.  Payment is up to 100% of the Contract unit price for permanent grassing for small 
projects upon installa�on which meet the requirements of this Specifica�on.  

  
If a sa�sfactory stand of perennial vegeta�ve cover with a uniform density of 70% of the seeded area is not 
achieved within 45 days of sowing the permanent seed, the seeded area will be re-assessed by the RCE. If re-
seeding is necessary the Contractor is required to reapply permanent cover within 7 days at no addi�onal cost to 
SCDOT.  

 

 
END OF SECTION 
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The General Provisions of the Contract shall be as listed in the South Carolina State Highway Division, 
Standard Specifications for Highway Construction, Edition of 2007, Section 100 General Provisions, 

Sections 101 - 109.10 inclusive, except as noted & amended elsewhere herein. 
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November 9, 2021 07/03/07 

SPECIAL PROVISIONS 

PROPOSAL ID PROJECT ID COUNTY 

RFP 2024-108 SC-170 Sidewalk Ext Beaufort 

This project is to be constructed under the South Carolina Department of Transportation's Specifications 
For Highway Construction  Edition of 2007, the South Carolina Department of Transportation's 2004 
Construction Manual, the Supplemental Technical Specifications in effect at the time of the letting, and 
the following Special Provisions. 

(1) STANDARDS AND REFERENCES:
This project is to be constructed under the SCDOT 2007 Standard Specifications for Highway
Construction, the 2009 SCDOT Standard Drawings, the SCDOT 2004 Construction Manual, the
SCDOT Supplemental Technical Specifications in effect at the time of the letting, and the following
Special Provisions:

The above noted publications are available on the internet as follows, or may be obtained from the
SCDOT Engineering Publications office at (803) 737-4533 or via e-mail at
engrpubsales@dot.state.sc.us

SCDOT 2007 Standard 
Specifications for Highway 
Construction 

http://www.scdot.org/doing/doingPDFs/2007_full_specbook.pdf 

2009 SCDOT Standard 
Drawings Standard Drawings Disclaimer 

SCDOT 2004 Construction 
Manual SCDOT Construction Manual (2004) 

SCDOT Supplemental 
Technical Specifications Supplemental Technical Specifications 

South Carolina Manual on 
Uniform Traffic Control 
Devices (SCMUTCD) 

http://www.scdot.org/doing/technicalPDFs/mutcdSupp/supplement_mutcd.pdf 

Approved Products List for 
Traffic Control Devices in 
Work Zones 

Traffic Engineering Manuals 

(2) ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:
See attached Supplemental Specification dated January 1, 2017 on page 26.

(3) DIVISION 100:  CONSTRUCTION MANAGEMENT SYSTEM:
All references to SiteManager are hereby revised to SCDOT’s Construction Management System.

(4) SECTION 101: SUBSTANTIAL COMPLETION OF WORK
Section 101.3.76 is hereby replaced with the following:
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101.3.76  Substantial Completion of Work 
Substantial Completion of Work is the point in the project when work has been constructed 
to the typical section in the Plans over the entire length of the project including tie-ins, all pay 
items have been installed in reasonable conformance with the plans and specifications over 
the entire length of the project and all lanes of traffic are open to the public in their final 
configuration with the final applications of thermoplastic and raised pavement markers with 
the only remaining work to be performed being punch list items. 

(5) DIVISION 100:  STANDARD DRAWINGS:
The Bidders are hereby advised that this project shall be constructed using the Current Standard
Drawings with all updates effective at the time of the letting. The Standard Drawings are available
for download at https://www.scdot.org/business/standard-drawings.aspx.  All drawings that are
updated are labeled with their effective letting date in red.

All references in the plans, standard specifications, supplemental specifications, supplemental
technical specifications or special provisions to drawings under the previous numbering system
(prior to 2007) are hereby updated to the new drawing numbers.  Refer to sheets 000-205-01
through 000-205-07 to find new drawing numbers when looking for references to older drawing
numbers.  “Old sheet numbers” are also visible on the website when using the full set of drawings
“current” search and are sortable by clicking the header “Old Sheet #” on the results page.  Be
aware that some older drawings now span over multiple pages due to detailing changes.

(6) DIVISION 100:  MOST RECENT EFFECTIVE UPDATES:
The following drawings were removed, updated, or added effective with the January 2019 letting.
See section 103 for imminent drawings on future lettings.

403-205-
01 721-1

BRIDGE END FLUME MOVED TO 805-
325-75 AND 719-920-00

REPLACED JAN 2019 BY 805-
325-75, 805-325-76 AND 719-920-
00

403-205-
02

S 805-
9B 

BRIDGE END FLUME MOVED TO 805-
325-75 AND 719-920-00

REPLACED JAN 2019 BY 805-
325-75, 805-325-76 AND 719-920-
00

403-210-
00 721-1A

BRIDGE END FLUME MOVED TO 805-
325-75 AND 719-920-00

REPLACED JAN 2019 BY 805-
325-75, 805-325-76 AND 719-920-
00

605-010-
01

605-
3(1) 

CONSTRUCTION SIGNING - 
PERMANENT WORK ZONE SPEEDING 
- $200 FINE PRIMARY ROUTES JANUARY 2019 UPDATE 

605-015-
00 605-4

CONSTRUCTION SIGNING - 
PERMANENT WORK ZONE SPEEDING 
- $200 FINE INTERSTATE ROUTE JANUARY 2019 UPDATE 

605-025-
03

605-
5(1) 

CONSTRUCTION SIGNING - SPECIAL 
SIGNS $5000 FINE FOR VIOLATIONS JANUARY 2019 UPDATE 

610-005-
00 610-1

FLAGGING OPERATION TWO-LANE 
TWO-WAY PRIMARY & SECONDARY 
ROUTES JANUARY 2019 UPDATE 

610-005-
20

2019U
PDATE 

FLAGGING OPERATION WORK ZONE 
THRU STOP STOP SIGN 
CONTROLLED SIDE ROADS JANUARY 2019 UPDATE 

610-005-
30

2019U
PDATE 

FLAGGING OPERATION WORK ZONE 
CONTINUE THRU STOP CONTROL 
INTERSECT ALL APPROACH JANUARY 2019 UPDATE 
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610-005-
40 

2019U
PDATE 

FLAGGING OPERATION WORK ZONE 
THRU TRAF SIGNAL W/LAW 
ENFORCEMENT OFFICERS JANUARY 2019 UPDATE 

610-005-
50 

2019U
PDATE 

FLAGGING OPERATION WORK ZONE 
CONTINUE THRU TRAF CONTROL 
INTERSECT W/FLAGGER JANUARY 2019 UPDATE 

610-005-
60 

2019U
PDATE 

FLAGGING OPERATION WORK ZONE 
TERMINATE @ INTERSECT W/2-LANE 
2-WAY ROAD DEPARTURE JANUARY 2019 UPDATE 

610-005-
70 

2019U
PDATE 

FLAGGING OPERATION 
INTERSECTIONS W/TWO-LANE TWO-
WAY ROADWAYS APPROACH LANE JANUARY 2019 UPDATE 

610-005-
80 

2019U
PDATE 

FLAGGING OPERATION STOP SIGN 
CONTROL INTERSECTION W/LOW 
SPEED </=35 MPH  JANUARY 2019 UPDATE 

610-005-
90 

2019U
PDATE 

FLAGGING OPERATIONS STOP SIGN 
CONTROL INTERSECTION 40MPH-
60MPH MULTILANE ROAD JANUARY 2019 UPDATE 

610-515-
00 610-28  

EXTENDED ROAD CLOSURE OF NEW 
ROADWAY ALIGNMENT JANUARY 2019 UPDATE 

719-115-
00 

REPLA
CED  

INSTRUCTIONS FOR DROP INLET 
TYPE 115 DI115 (PHASED OUT 1/2019) 

USE DI125 OR 24X36 DI, DI115 
PHASED OUT 1/2019 

719-920-
00 

NEW 
2019 

4' SLOPE FLUME (CURB STYLE WITH 
CUTOFF WALLS) 

NEW DELINEATOR AT LEADING 
END TREATMENTS OR AS 
SPECIFIED 

805-001-
01 

NEW2
018 

PERMANENT BARRIER GENERAL 
NOTES - GUARDRAIL, RIGID 
BARRIER, FLEXIBLE BARRIER REVISED NOTE 10.11 

805-001-
02 

NEW2
016 

PERMANENT BARRIER GENERAL 
NOTES - GUARDRAIL, RIGID 
BARRIER, FLEXIBLE BARRIER REVISED NOTES 50.01 & 50.02 

805-090-
00 

NEW 
2019 

GUARDRAIL FABRICATION DETAILS 
NOTICE 

NOTICE THAT FABRICATION 
DETAILS ARE COVERED IN 
STATUS FABRICATION 

805-115-
10 

NEW 
2018 

SITE GRADING FOR LEADING END 
TREATMENT MT3 (TL3) 

CORRECT SHOULDER GRADING 
REMOVE "24:1 LABEL", FONT 

805-115-
50 

NEW 
2018 

SITE GRADING FOR LEADING END 
TREATMENT MT2 (TL2) 

CORRECT SHOULDER GRADING 
REMOVE "24:1 LABEL", FONT 

805-210-
05 

MASH 
UPDAT
E 

MGS3 GUARDRAIL WITH 1 OMITTED 
POST (12' CLEAR SPAN) 

NEW DELINEATOR AT LEADING 
END TREATMENTS OR AS 
SPECIFIED 

805-325-
30 

805-
325-00 

MTBBC3 APPROACH STIFFNESS 
TRANSITION TL3 CORRECTS PAY ITEMS 

805-325-
50 

805-
325-00 

MTBBC2 APPROACH STIFFNESS 
TRANSITION TL2 CORRECTS PAY ITEMS  

805-325-
70 

805-
325-00 

APPROACH STIFFNESS TRANSITION 
CURB TO FLUME FOR CB 

CORRECTS FLUME LOCATION 
AND CURB LENGTH 

805-325-
75 

NEW 
2019 

FLUME INLET AT GUARDRAIL 
(HANDWORK) 

WORKS WITH STANDARD 
FLUME 719-920-00 

805-325-
76 

NEW 
2019 

FLUME INLET AT GUARDRAIL 
(HANDWORK) 

WORKS WITH STANDARD 
FLUME 719-920-00 

805-520-
00 

NEW 
2011 

GUARDRAIL POST INSTALLATION IN 
PARTIALLY WEATHERED ROCK 
(PWR) 

MASH DETAIL, USES FULL 
LENGTH POST 

805-545-
00 

MASH 
UPDAT
E 

GUARDRAIL RELATED MULTIPLE 
OFFSET BLOCKS FOR MGS AND 
MTBBC SERIES DEVICES 

NEW DELINEATOR AT LEADING 
END TREATMENTS OR AS 
SPECIFIED 
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805-600-
00 to 705-
779-99 

PRE 
MASH 

DRAWING NUMBERS RESERVED FOR 
PREMASH GUARDRAIL DETAILS.  
UPDATED DRAWINGS PENDING. 

ATTACH TO EXISTING RAIL OR 
WHERE MASH DEVICE DOES 
NOT FIT 

805-785-
00 

NEW2
017 NARROW & WIDE CRASH CUSHIONS 

MASH UPDATE TO CRASH 
CUSHIONS 

805-825-
00 

MASH 
UPDAT
E 

SHAPE TRANSITION THRIE-BEAM TO 
SINGLE SLOPE 

REVISED END BEVELS AND 
MASH GUARDRAIL GEOMETRY 

 
 
 

(7) DIVISION 100:  IMMINENT STANDARD DRAWINGS: 
On the Standard Drawings search page, enter status of Imminent with other fields blank to see a 
list of upcoming Standard Drawings and their corresponding effective let date.  Imminent drawings 
may be used at any time they are available if approved by the Resident.  Follow procedure shown 
in imminent drawings when noted in this section. 
 
Imminent Drawings will be made available as soon as they are signed. 
 
 
 

(8) DIVISION 100:  STANDARD DRAWING ERRATA: 
The Bidders are hereby advised that the following note changes apply to the published Standard 
Drawings. 
 
On sheet 000-205-05, add the following information under the columns below:   

OLD DRAWING NAME                                      NEW DRAWING NAME 

720-905-01 to 720-905-05                                   720-901-01 to 720-993-32 

On sheet 605-005-05 (ver 1-1-2013), replace entire text of General Note #4 with the following text: 

4.  The square footage of sign panels attached to 2½”  x 2½”  12-gauge sign support secured to a 
3” x 3”  7-gauge breakaway anchor shall not exceed 20 square feet. 

On sheet 610-005-00 (ver 5-1-18) added the following definition to Note 1 of Flagging Operations 
section: 

SIDE ROAD FLAGGER – This flagger is stationed on an intersecting side road and controls the 
side road traffic entering into the roadway where the work activity area is located. 

On sheet 610-005-20 (ver 5-1-18) added Note 5 : 

5. When the work proceeds through a “STOP sign controlled“ “SIDE ROAD” intersection continue 
the work operations through the intersection to a specific location point within the “DEPARTURE 
LANE” no less than 300 FT to 500 FT beyond the limits of the intersection to allow the work train 
and all portions of the lane closure to clear the intersection. 

On sheet 610-005-20 (ver 5-1-18) 

Added dimension “300’-500’” for the work activity area after the intersection. 

On sheet 610-005-30 (ver 5-1-18) added Note 5 : 

5. When the work proceeds through a “STOP SIGN CONTROLLED“ intersection continue the work 
operations through the intersection to a specific location point within the “DEPARTURE LANE” no 
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less than 300 FT to 500 FT beyond the limits of the intersection to allow the work train and all 
portions of the lane closure to clear the intersection. 

On sheet 610-005-40 (ver 5-1-18) added Note 5 : 

5. When the work proceeds through a “TRAFFIC SIGNAL CONTROLLED“ intersection continue 
the work operations through the intersection to a specific location point within the “DEPARTURE 
LANE” no less than 300 FT to 500 FT beyond the limits of the intersection to allow the work train 
and all portions of the lane closure to clear the intersection. 

On sheet 610-005-50 (ver 5-1-18) added Note 5 : 

5. When the work proceeds through a “TRAFFIC SIGNAL CONTROLLED“ intersection continue 
the work operations through the intersection to a specific location point within the “DEPARTURE 
LANE” no less than 300 FT to 500 FT beyond the limits of the intersection to allow the work train 
and all portions of the lane closure to clear the intersection. 

On sheet 610-005-60 (ver 5-1-18) Title block changed : 

Title block now reads “Flagging Operations – Work Zones Beginning @ Intersections with Two-
Lane Two-Way Roadways – Departure Lane.” 

On sheet 610-005-70 (ver 5-1-18) Title block changed : 

Title block now reads “Flagging Operations – Work Zones Terminating @ Intersections with Two-
Lane Two-Way Roadways – Approach Lane.” 

On sheet 610-005-80 (ver 5-1-18) Note 6 revised: 

6. Dependent upon the location of the work zone in the “Departure Lane” or the “Approach Lane” of 
the two-lane two-way road, when the work zone progresses to a location that requires conversion 
from this flagging operation traffic control setup to a standard flagging operation traffic control setup 
or vice versa, comply with the requirements of Standard Drawing No. 610-005-60 or Standard 
Drawing No. 610-005-70 as necessary regarding these conversions. 

On sheet 610-005-90 (ver 5-1-18) Note 6 revised: 

6. Dependent upon the location of the work zone in the “Departure Lane” or the “Approach Lane” of 
the two-lane two-way road, when the work zone progresses to a location that requires conversion 
from this flagging operation traffic control setup to a standard flagging operation traffic control setup 
or vice versa, comply with the requirements of Standard Drawing No. 610-005-60 or Standard 
Drawing No. 610-005-70 as necessary regarding these conversions. 

In Section 714-000 – Pipe Culverts (Permanent) (ver January 2011) 
Delete and replace all references to P1 Biaxial Geogrid with B4 Geogrid on all Drawings within this 
Section of the Standard Drawings. 
 
On sheet 720-305-00 (ver May 2008), delete the entire note directly above main detail: 

On sheet 720-405-00 (ver May 2009) Detail 2 replace dimension 2’-6” maximum with: 

2’-6” minimum 

On sheet 720-901-01 (ver Feb 2015) replace note 5.04 with: 
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5.04  When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) 
to encourage eye contact between the pedestrian and the oncoming traffic.  Always angle the 
stagger so that the pedestrian travels through the refuge facing the oncoming traffic. 

On sheet 722-305-00 (ver May 2010) Detail 4 replace note “French Drain see note 21” with:  

French Drain see note 4.5.   

On sheet 722-305-00 (ver May 2010) table 722-305A, 4th column, change the following: 

Delete (SF)  

Replace text “up to 36” with “up to 3’X3’  “ 

Replace text “larger than 36” with “larger than 3’X3’  ” 

On sheet 722-305-00 (ver May 2010) change general note 3.3 2nd sentence & Detail 4: 

Place Class 2 Type C Geotextile for Erosion Control under riprap as specified in SCDOT Standard 
Specification. 

On sheet 804-105-00 (ver May 2008) Title Block replace text “Rirap (Bridge End)” with: 

Riprap (Bridge End) 

On sheet 804-105-00 (ver May 2008) Change Note 2: Geotextile Pay Item to: 

8048210 Geotextile for Erosion Control under riprap (Class 2) Type C…. SY 

On sheet 804-205-00 (ver May 2009) Change Note 2: Geotextile Pay Item to: 

8048210 Geotextile for Erosion Control under riprap (Class 2) Type C…. SY 

On sheet 804-305-01 (ver Jul 2017) Change Note 4: Geotextile Pay Item to: 

8048210 Geotextile for Erosion Control under riprap (Class 2) Type C…. SY 

On sheet 804-305-02 (ver Jul 2017) Change Section A: Geotextile Note to: 

Geotextile for Erosion Control under riprap (Class 2) Type C 

On sheet 804-310-00 (ver Jul 2017) Change Note 3: Geotextile Pay Item to: 

8048210 Geotextile for Erosion Control under riprap (Class 2) Type C…. SY 

On sheet 805-001-01 Jan 2019 version, replace note 25.06 with: 
25.06 FOR PROJECTS THAT SPECIFY PREMASH DEVICES (W-BEAM, TYPE T, TBBC, TYPE 
B, ETC.) INSTALL W-BEAM RAIL HEIGHT AT 29” +/- 1” (PREVIOUSLY NOTED AS 27.75” +3”/-
0”.) 

 
On sheet 805-220-00 (ver Jul 2018) replace note 5: 
FOR SITES WITH BRIDGES, BOLT GUARDRAIL TO BRIDGE PARAPET AS REQUIRED IN 
STIFFNESS TRANSITION, AND HOLD FACE OF GUARDRAIL POSITION (TYPICALLY 5'-3" 
FROM FACE OF CURB) THROUGH STIFFNESS TRANSITION.  Make any necessary 
adjustments to face of guardrail within the LONGITUDINAL BARRIER. INSTALL END 
TREATMENT so that impact head is beyond the back of sidewalk. 
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On website, drawings between 805-500-00 and 805-779-99 are reserved as PREMASH standards.  
Do not value engineer or otherwise substitute PREMASH devices in any location where it has been 
determined that MASH devices fit and are specified.  If MASH devices do not fit site condition, 
install PREMASH only upon approval by the Resident Engineer.  Note that during MASH 
implementation, some PREMASH details may be published with old drawing numbering and a 
cover sheet that addresses drawing and pay item changes. 

 
On sheets 805-860-xx (05, 10, 15, 20, 24, 30) (ver Jan 2016):  
All references to toe drain details are revised to refer to drawing 805-875-10 (correct all notes 
pointing to drawings 805-895-00 or other incorrect drawing numbers.) 

 
  

(9) SECTION 102: UNIQUE ENTITY ID (SAM) REQUIREMENT FOR ALL PROJECTS 
The Bidders are advised that the Prime Contractor must register and maintain a current registration 
in the System for Award Management (http://sam.gov) at all times during this project. Upon 
registration, the Contractor will be assigned a SAM Unique Entity ID. 
 
The Bidders are also advised that prior to the award of this contract, they MUST be registered, 
active, and have no active exclusions in the System for Award Management. 
 

 

(10) SECTION 105:  BRIDGE INSPECTION ACCESS 
Description: 
The contractor shall allow SCDOT personnel (or their designee) access to all existing bridges 
within the project limits to perform periodic bridge condition evaluations.  The purpose is to ensure 
that SCDOT complies with National Bridge Inspection Standards (NBIS) regulations.  These 
evaluations may include routine, underwater, fracture critical, or special inspections. The 
Department (or their designee) shall give two weeks’ notice to the Contractor of planned 
inspections. The Contractor shall schedule construction activities to allow unimpeded access to 
such bridges during NBIS inspections.  
The contractor shall notify the RCE four weeks prior to opening any new, widened, stage 
constructed or rehabilitated bridge to traffic to allow an initial bridge condition evaluation, an 
inventory inspection, and an inventory underwater inspection (if needed). Bridges, including 
temporary bridges, should not be opened to traffic prior to completion of the NBIS inspection(s). 

 
 

 

(11) SECTION 105:  SCDOT COMPUTER USAGE POLICY: 
The CONTRACTOR and its designated employees, as well as any subcontractors and 
subcontractors of any tier, having access to SCDOT electronic data,  is required to follow 
SCDOT’s Acceptable Computer Usage Policy 
(http://iwww.dot.state.sc.us/pdf/departmental_directives/updated/DD37.pdf) which establishes 
guidelines for acceptable use and confidentiality of SCDOT’s information technology for data 
entry into SCDOT’S computer system; provided that the section of the Policy pertaining to 
SCDOT’s right to inspect any users email at any time is qualified to reserves unto SCDOT the 
right to inspect contractor or subcontractor emails that are SCDOT business related,  including 
emails that are related to the services with which contractor is under contract.  
 
The CONTRACTOR and its designated employees, as well as any subcontractors and 
subcontractors of any tier, having access to SCDOT electronic data, is required to also follow 
SCDOT’s IT Security Policy (http://iwww.dot.state.sc.us/pdf/IT_Security_Policies_09042012.pdf), 
which sets forth SCDOT IT Security Policy including Network Security Policy, Network Access 
and Authentication Policy, Physical Security Policy, Backup Policy, Incident Response Policy, 
Corporate Security Policies, VPN Site-to-Site Policy, Wireless Access Policy, Remote Access 
Policy, Confidential Data Policy, Guest Access Policy, Third Party Connection Policy, Outsourcing 
Policy, and Mobile Device Policy; the South Carolina Act 190 of 2008; the Financial and Identity 
Theft Protection Act; and the Personal Financial Security Act.  Prior to access to the SCDOT 
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network, each person designated by the CONTRACTOR is required to sign an acknowledgment 
of the DD37 policy requirements. 
 
The CONTRACTOR’s obligations with respect to the provisions of computer use and data 
confidentiality shall survive termination or expiration of the contract. Without limiting any rights 
SCDOT may have, and notwithstanding any other term of this contract, the CONTRACTOR 
agrees that SCDOT may have no adequate remedy at law for a breach of the CONTRACTOR’s 
obligations under this clause and therefore SCDOT shall be entitled to pursue equitable remedies 
in the event of a breach. 
 
is responsible for ensuring that it,  as well as any subcontractors and subcontractors of any tier, 
having access to SCDOT electronic data, is required to manage and reduce risk by employing 
and using good cyber threat preventative measures.  CONTRACTOR, subcontractors and 
subcontractors shall use the National Institute of Standards and Technology’s Risk Management 
Framework (NIST RMF) as its cybersecurity framework or use other comparable frameworks and 
standards for cyber security protection.  CONTRACTOR shall insert a NIST RMF or equivalent 
framework requirement provision in all subcontract for this Project which requires or allow a 
subcontractor or subcontractor to have access to SCDOT data.  CONTRACTOR shall provide 
SCDOT, upon request, third party certifications to verify implementation of an industry recognized 
cyber security framework during the Project.  Other comparable cyber security frameworks 
include:  NIST RMF; NIST CSF; ISO IES 27001/ISO 27002; SOC 2; IASME Governance; CIS 
Controls version 7; COBIT 5; FedRAMP; HIPAA; GDPR; FISMA; NERC CIP; HITRUST CSF. 
 
 
 

(12) SECTION 106:  TELECOMMUNICATION AND VIDEO SURVEILLANCE EQUIPMENT: 
In accordance with 2 CFR 200.216, Contractors, in the performance of this Contract, are prohibited 
from procuring or obtaining telecommunication or video surveillance equipment, services, or 
systems produced by: 
 
• Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities).   
• Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
 

 

(13) SECTION 106:  QUALIFIED PRODUCT LISTINGS 
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products 
Listings (QPL)” and “Qualified Products Policies (QPP)” respectively.  This change includes all 
references in the SCDOT Standard Drawings, SCDOT Standard Specifications, SCDOT 
Supplemental Specifications, SCDOT Special Provisions, SCDOT Supplemental Technical 
Specifications, SCDOT Internet and Intranet websites, and all other documents produced by 
SCDOT.  
 
 
 
 

(14) SECTION 106:  SOUTH CAROLINA MINING ACT: 
See Attached Supplemental Specification Dated March 20, 2003 on page 35. 
This Supplemental Specification is hereby modified as follows: 
 
Paragraph 9 is hereby deleted and replaced with the following: 

The deputy secretary for engineering, or his duly appointed representative, will make a final 
inspection of the reclaimed area and keep a permanent record of his approval thereof.  A 
map or sketch providing the location and approximate acreage of each pit used on the 
project will be provided to the resident construction engineer for inclusion in the final plans. 
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The last paragraph is hereby deleted and replaced with the following: 

The contractor shall comply with the provisions of the plan that are applicable to the project 
as determined by the engineer.  Seeding or other work necessary to comply with the plan on 
pits furnished by the contractor shall be at the expense of the contractor.  Seeding shall be in 
accordance with SC-M-810 (latest version) which can be found at 
https://www.scdot.org/business/road-technical-specs.aspx.  
 

 
(15) SECTION 106:  SOURCE OF PRODUCTION OF IRON AND STEEL PRODUCTS AND 

CONSTRUCTION MATERIALS: 
See attached Supplemental Specification dated January 1, 2023 on page 38. 

 
 

 

(16) SECTION 107:  Project Bulletin Boards: 
In accordance with the Required Contact Provisions Federal-Aid Construction Contracts Section II, 
Item 3, Part d, add the following:  
 
Single Location Projects – On projects in which work is performed at a single location (such as 
bridge replacement projects, two-lane to five-lane widening projects, etc.), mount the project 
bulletin board in a permanent location within the project limits so that it is visible and accessible at 
all times.  
 
Multiple Location Projects – On projects in which work is being performed or has the capability of 
being performed at multiple locations (such as resurfacing projects, pavement marking projects, 
etc.), display a portable bulletin board with at least one of the prime contractor’s work crews.  If the 
prime contractor is not performing work, display the portable bulletin board with at least one of the 
subcontractor’s work crews.  Display the portable bulletin board in a location and a manner that is 
acceptable to the RCE.  Notify the RCE and all subcontractors as to the location of the portable 
bulletin board.  On resurfacing projects, mount an additional project bulletin board in a permanent 
location at the asphalt plant supplying asphalt mix to the project so that it is visible and accessible 
at all times.  

 
 
 
 

(17) SECTION 107:  FAIR LABOR STANDARDS ACT OF 1938, AS AMENDED: 
Attention is directed to this Federal Legislation, which has been enacted into law. The contractor 
will be responsible for carrying out all of the provisions of this legislation, which may affect this 
contract. 

 
 
 
 

(18) SECTION 107:  APPLICATION OF DAVIS-BACON AND RELATED ACTS TO INDEPENDENT 
TRUCK DRIVERS AND MISCELLANEOUS CONSTRUCTION ACTIVITIES: 
See attached Supplemental Specification dated June 13, 1990 on page 39. 
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(19) SECTION 107:  REQUIREMENTS FOR FEDERAL AID CONTRACTS WHICH AFFECT 
SUBCONTRACTORS, DBE HAULERS, MATERIAL SUPPLIERS AND VENDORS: 
See attached Supplemental Specification dated July 1, 2021 on page 40. 

 
 
 
 

(20) SECTION 107:  DISADVANTAGED BUSINESS ENTERPRISES (DBE) GOALS AND 
REQUIREMENTS: 
The DBE goal for the project is as follows: 
 
DISADVANTAGE BUSINESS ENTERPRISES CONTRACT GOAL 
 
See attached Supplemental Specification entitled special provision "Disadvantaged Business 
Enterprises (DBE)” dated July 1, 2019 on page 41 for specific requirements that must be met.  
 
 The contractor’s attention is invited to the electronic DBE BIN file found on the electronic 
bidding service website, Bid Express, containing data from the "Directory of Certified 
Disadvantaged Business Enterprises" approved for use in each particular letting.  It specifies the 
amount (percentage) that the contractor may count toward its appropriate DBE Goals of 
expenditure for materials and supplies obtained from DBE Suppliers and Manufacturers. 

 
 
 

(21) SECTION 107:  CARGO PREFERENCE ACT REQUIREMENTS: 
(a) Use of United States-flag vessels – General Provisions: 

 
"(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials 
or commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, 
loaned, or advanced by the U.S. Government under this agreement, and which may be 
transported by ocean vessel, shall be transported on privately owned United States-flag 
commercial vessels, if available. 
 
"(2) Within 20 days following the date of loading for shipments originating within the United States 
or within 30 working days following the date of loading for shipments originating outside the United 
States, a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (a)(1) of this section shall be furnished to both the 
Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and 
to the Division of National Cargo, Office of Market Development. Maritime Administration, 
Washington, DC 20590." 
 
(b) Use of United States-flag vessels - The contractor agrees: 
 
"(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent 
of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) 
involved, whenever shipping any equipment, material, or commodities pursuant to this contract, 
to the extent such vessels are available at fair and reasonable rates for United States-flag 
commercial vessels.  
 
"(2) To furnish within 20 days following the date of loading for shipments originating within the 
United States or within 30 working days following the date of loading for shipments originating 
outside the United States. a legible copy of a rated, 'on-board' commercial ocean bill-of-lading in 
English for each shipment of cargo described in paragraph (b) (1) of this section to both the 
Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and 
to the Division of National Cargo, Office of Market Development, Maritime Administration, 
Washington, DC 20590. 
 

0 % 
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"(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to 
this contract." 

 
 
 
 
 
 

(22) SECTION 107:   IRAN DIVESTMENT ACT:  
By submission of this bid/proposal, the bidder/proposer as the prime contractor/consultant/vendor 
does hereby certify his compliance to the following: 
 
1. CERTIFICATION: (a) The Iran Divestment Act List is a list published pursuant to Section 11-
57-310 that identifies persons engaged in investment activities in Iran. Section 11-57-310 requires 
the government to provide a person ninety days (90) written notice before he is included on the list. 
The following representation, which is required by Section 11-57-330(A), is a material inducement 
for the SCDOT to award a contract to you. (b) By signing your Offer, you certify that, as of the date 
you sign, you are not on the then-current version of the Iran Divestment Act List. (c) You must 
notify the SCDOT immediately if, at any time before posting of a final statement of award, you are 
added to the Iran Divestment Act List.  
 
2. ONGOING OBLIGATIONS: (a) You must notify SCDOT immediately if, at any time during 
the contract term, you are added to the Iran Divestment Act List. (b) Consistent with Section 11-57-
330(B), you shall not contract with any person to perform a part of the Work, if, at the time you 
enter into the subcontract, that person is on the then-current version of the Iran Divestment Act 
List.  
 
3. OPTION TO RENEW RESTRICTION: Contractor acknowledges that, unless excused by 
Section 11-57-320, if the contractor is on the then-current Iran Divestment Act List as of the date of 
any contract renewal, the renewal will be void ab initio. 

 
 
 
 

(23) SECTION 107:  LATE DISCOVERY OF ARCHAEOLOGICAL/HISTORICAL REMAINS ON 
FEDERAL AID PROJECTS AND APPROVAL OF DESIGNATED BORROW PITS: 
See attached Supplemental Specification dated August 7, 1991 on page 56. 

 
 
 
 

(24) SECTION 107:  DBE PARTICIPATION: 
The Bidder is encouraged to use DBE subcontractors on this project.  All DBE participation shall 
be reported to the RCE in the DBE Quarterly Report. 

 
 
 

(25) SECTION 107:  CRANE SAFETY: 
See attached Supplemental Specification dated August 1, 2013 on page 36. 

 
 
 
 
 
 

(26) SECTION 107:  REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS: 
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Contractors are encouraged to co-operate with the news media since all projects are constructed 
with public funds.  Because the scope of this project will cause disruption of normal traffic flow, the 
Contractor is required to notify the public, in a timely manner, of disruptive activities such as lane 
closures. 
 
 The Contractor is required to utilize area media to accomplish public notification of traffic 
disruptions. 
 
 The Contractor is required to deal directly with the news media and all reasonable efforts 
should be made to co-operate with the  media. However, the safety, security and construction 
schedule on site should not be disrupted in order to accomplish this.  The Contractor may co-
ordinate these activities with and receive guidance from the SCDOT Public Affairs Office. 

 
 

 

(27) SECTION 107:  CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE 
CONCERNING ILLEGAL ALIENS 
By submission of this bid, the bidder as the prime contractor does hereby agree: 

a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code 
of Laws regarding Unauthorized Aliens and Public Employment; 

b. to provide SCDOT with any documents required to establish such compliance upon 
request; and 

c. to register and participate and require agreement from subcontractors and sub-
subcontractors to register and participate in the federal work authorization program to 
verify the employment authorization of all new employees, or to employ only workers 
who supply the documents required pursuant to S.C.Code 8-14-20(B)(2). 

 
 
 
 

(28) SECTION 107:  SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITY 
TRAINING SPECIAL PROVISIONS: 
See attached Supplemental Specification entitled “Specific Equal Employment Opportunity 
Responsibilities Training Special Provisions” dated August 20, 1975, revised February 17, 2000. 
on page 57. 
 
The Supplemental Specification states “…the contractor will be reimbursed 80 cents per hour of 
training given an employee on this contract in accordance with an approved training program.”  The 
Contractor is advised that the Department will not accept bids with any unit price other than 
$0.80/Hr. for the item: ON-THE JOB TRAINEE.  Bids that are submitted with any other unit price 
will be corrected by the Department to $0.80/Hr., and the Grand Total bid amount adjusted 
accordingly. 

 
 
 

(29) SECTION 203:  MUCK EXCAVATION: 
See the attached Special Provision dated July 1, 2017, on page 71. 

 
 
 

(30) SECTION 203:  BRIDGE LIFT MATERIALS 
See attached Supplemental Specification dated March 8, 2016 on page 72. 
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(31) SECTION 208:  FINE GRADING: 
See attached Supplemental Specification Dated January 4, 2012, on page 74. 

 
 
 

(32) SECTION 305:  MAINTENANCE STONE: 
Maintenance Stone used on this project shall conform to the gradation requirements of Section 
305, or to the gradation specified for Aggregate No. CR-14 in the Standard Specifications. 

 
 
 

(33) SECTION 401:  LIQUID ASPHALT BINDER AND ADDITIVES: 
See attached Supplemental Specification dated January 1, 2019 on page 75. 

 
 
 

(34) SECTION 401:  TRANSPORTATION AND DELIVERY OF MIXES: 
See attached Supplemental Specification dated July 1, 2010 on page 77. 

 
 
 

(35) SECTION 401:  SLOPED EDGE LONGITUDINAL SHOULDER JOINTS: 
See attached Supplemental Specification Dated July 1, 2019, on page 78. 

 
 
 

(36) SECTION 401:  MATERIAL FOR FULL DEPTH PATCHING: 
See attached Supplemental Specification Dated January 1, 2018, on page 79. 

 
 
 

(37) SECTION 401:  REMOVAL OF EXISTING ASPHALT PAVEMENT BEFORE PATCHING: 
See attached Supplemental Specification Dated January 1, 2018, on page 79. 

 
 
 

 
 

(38) DIVISION 600:  MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES: 
The Contractor is advised that all work involving design or installation of traffic control devices, 
including but not limited to signs, pavement markings, elements of work zone traffic control, 
signals, etc., shall be in compliance with the FHWA’s Manual on Uniform Traffic Control Devices 
(MUTCD), latest edition.  The latest edition is defined as the edition that the Traffic Engineering 
Division of SCDOT recognizes as having been officially adopted (Engineering Directive, 
Memorandum 19) at the time the project is let, unless stated otherwise in the Special Provisions. 
 
 

(39) DIVISION 600:  TRAFFIC CONTROL: 
See attached Supplemental Specification dated July 1, 2019 on page 81. 

 
 
 

(40) DIVISION 600:  ASSISTANCE BY HIGHWAY PATROL AND LOCAL LAW ENFORCEMENT: 
See attached Supplemental Specification dated July 1, 2018 on page 84. 
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(41) DIVISION 600:  TRAILER MOUNTED AUTOMATED FLAGGER ASSISTANCE DEVICE SYSTEM 
(AFAD): 

See attached Supplemental Specification dated September 1, 2012 on page 85. 
 
 
 

(42) DIVISION 600:  WORK ZONE TRAFFIC CONTROL TRAINING REQUIREMENTS FOR 
CONTRACTORS / SUBCONTRACTORS: 

See attached Supplemental Specification dated July 1, 2020 on page 90. 
 
 

(43) SECTION 602:  GENERAL REQUIREMENTS FOR PROVIDING AND MAINTAINING TRAFFIC 
CONTROL DEVICES IN THE WORK ZONE: 

Delete Section 602.1.11. 
 

(44) SECTION 602:  PERMANENT CONSTRUCTION SIGNS: 
Utility locations must be performed prior to the placement of Permanent Construction Signs.  
State Law requires that the location of each sign be marked with a white line in the roadway or a 
stake in the shoulder.  The locator company will mark 25 feet on either side of the location.  The 
responsibility for marking the sign locations prior to the contractor calling PUPS for utility locate 
lies with the party responsible for lines and grades on the project.  If Construction Lines and 
Grades is a pay item, then the Prime Contractor is responsible for marking the sign location.  If 
this is not included, it is the Department’s responsibility to mark the locations. 
 
Prior to marking the sign location, care must be taken when marking the signs to ensure that 
there are no obstructions or other mitigating factors that will cause the sign to be moved outside 
of the 50 foot utility window.  Any costs associated with staking out the sign locations are 
considered incidental to the cost of Permanent Construction Signs. 
 
Requests for utility locates must be specific and isolated to the sign locations if no ground 
disturbing activities are occurring outside of the sign placement. 

 
 
 

(45) SECTION 610:  WORK ZONE TRAFFIC CONTROL PROCEDURES: 
The first sentence of Section 610.3 of the 2007 Standard Specifications is hereby revised to:  

 
“Ensure that background color of personal protective apparel is either fluorescent Yellow-Green 
or fluorescent Orange-Red and meets ANSI Standard 107-2004 National Standard for High 
Visibility Apparel Class 2 (or Class 3 as necessary) Performance Criteria, or latest edition.”    
 
Note #12 of Standard Drawing 610-005-00 is hereby revised to: 
 
“During nighttime flagging operations, flaggers shall wear a Safety Vest and Safety Pants meeting 
ANSI Standard 107-2004 National Standard for High Visibility Apparel Class 3 Performance 
Criteria, or Latest Edition, and a Hardhat.  The color of the apparel background material shall be 
either fluorescent Yellow-Green or fluorescent Orange-Red.” 

 
 
 

(46) DIVISION 600, Etal.:  ADHESIVELY BONDED ANCHORS AND DOWELS: 
See attached Supplemental Specification dated September 1, 2008 on page 93. 
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This Supplemental Specification applies when Adhesively Bonded Anchors or Dowels are called 
for in the Plans or Detailed Drawings. 
 
The following Standard Drawings have been identified as showing Adhesively Bonded Anchors or 
Dowels: 
 

605-205-03 Temporary Concrete Barrier 
605-210-04 Temporary Concrete Barrier 
605-310-01 Temporary Concrete Barrier 
605-315-00 Temporary Concrete Barrier 
605-320-00 Temporary Concrete Barrier 
605-325-00 Temporary Concrete Barrier 
605-330-00 Temporary Concrete Barrier 
651-105-00 Barrier Mounted Sign Post 
657-100-00 Overhead Sign Support Roadway Bridges 
722-105-01 Box Culvert (Used to connect headwall, wingwalls, and for extensions) 
805-120-00 Guardrail (W Beam) Base Plate Connection 
805-405-03 Guardrail (Tubular Beam) Bridge Railing 
805-405-04 Guardrail (Tubular Beam) Bridge Railing 
806-505-00 Fence (Ornamental Steel Picket) 

 
It is the contractor’s responsibility to determine if Adhesively Bonded Anchors or Dowels are a 
part of the project, and to comply with the provisions of the Supplemental Specification. 

 
 

(47) SECTION 702:  LIQUID CURING COMPOUNDS: 
See attached Supplemental Specification dated January 1, 2018 on page 97. 
 
 
 

(48) SECTION 707:  PRESERVATIVE TREATMENT OF WOOD PRODUCTS: 
See attached Supplemental Specification dated July 1, 2022 on page 98. 
 
 
 
 
 

(49) SECTION 714:  SMOOTH WALL PIPE: 
REFERENCE: 
SCDOT Supplemental Technical Specification SC-M-714 
 
DESCRIPTION: 
When bid items for smooth wall pipe are listed in the EBS file and/or proposal, the SCDOT will 
allow the use of reinforced concrete pipe, spiral ribbed aluminum pipe or high-density 
polyethylene pipe in accordance with the specifications found in SC-M-714 (latest edition), the 
Standard Drawings, and this Special Provision.  The plans may indicate reinforced concrete pipe 
only and are hereby superseded by this Special Provision. 
 
MATERIALS: 
Smooth wall pipe is either Reinforced Concrete Pipe (RCP: 714-205-XX), Spiral Ribbed 
Aluminum Pipe (SRAP: 714-605-XX), or High-Density Polyethylene pipe (HDPE: 714-705-XX) as 
described in SCDOT Supplemental Technical Specification SC-M-714 and in the SCDOT 
Standard Drawings.  Use smooth wall pipe culvert from manufacturers listed on Qualified Product 
Lists 30, 68, or 69.  No value engineering application is required in order to use alternate pipe. 
 
For the following counties: Berkeley, Beaufort, Charleston, Colleton, Dorchester, Georgetown, 
Horry, and Jasper, provide pipe joints meeting AASHTO M 315 for RCP or passing the 13-psi 
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pressure test as indicated on the QPL for SRAP or HDPE.  Take care to properly lubricate and 
equalize pipe gaskets as indicated in the SCDOT Standard Drawings and SC-M-714 to prevent 
gaskets from “rolling” during installation.  For all other counties, provide pipe joints meeting 
AASHTO M 198, M 315, or passing the minimum 10 psi pressure test unless specific pipe joints 
are indicated in the plans or special provisions. 
 
No other pipe type will be accepted as an alternate. 
 
CONSTRUCTION REQUIREMENTS: 
Use only pipe that conforms to the minimum and maximum fill height limitations indicated on the 
appropriate standard drawing.  Unless indicated otherwise in the plans, determine pipe fill height 
based on the following formula: 
 
Fill Height = Elevation (top of curb or max grade above pipe) – Elevation (pipe crown) 
 
For all locations where new pipe is being attached to an existing system, use one of the following 
options: 
 
1. Any existing pipe may be extended using any acceptable alternate pipe type by using a 

drainage structure at the interface between the different pipe types.  The drainage 
structure* may consist of standard junction boxes, manholes, catch basins, drop inlets, or 
circular drainage structures detailed on SCDOT Standard Drawings.  For larger diameter 
pipe, custom drainage structures may be required.  Field cut existing pipe to remove 
damaged joint (if applicable) and install new drainage structure at the field cut interface.   
Always fully clean existing pipe and pipe joints before installing joint sealant or gaskets and 
attaching new pipe.   

 
2. For locations where existing pipe properties cannot be directly matched, use a custom 

designed interface* (concrete collar, proprietary mastic wrap, custom coupling band, etc.) 
appropriate to interface the existing pipe to the new pipe of the same type.  Submit 
interface drawings and design for review by the Engineer of Record and the Design 
Standards Engineer.  Always fully clean existing pipe and pipe joints before installing joint 
sealant or gaskets and attaching new pipe.  Replace existing pipe that has joint damage 
before connecting new pipe to the system. 

 
3. Any existing pipe may be extended using new pipe with the same joint profile and wall 

properties of the existing pipe.  Always fully clean existing pipe and pipe joints before 
installing joint sealant or gaskets and attaching new pipe.  Verify* the following parameters 
before ordering new pipe: 

a. For RCP to RCP, confirm wall thickness, joint profile shape, and compatibility with 
existing manufacturer’s pipe.  Replace existing pipe that has joint damage before 
connecting new pipe to the system. 

b. For SRAP to SRAP, replace existing pipe that has joint damage before connecting 
new pipe to the system. 

c. For HDPE to HDPE, confirm the manufacturer of the existing pipe and the joint 
compatibility with the new pipe.  Provide a new gasket when connecting to existing 
spigot end of HDPE pipe.  Replace existing pipe that has joint damage before 
connecting new pipe to the system. 

d. For CAAP to CAAP, confirm the type and size of end corrugations of the pipe.  
When existing pipe has full helical corrugations, provide new connecting pipe with 
one end fully helical and fully helical coupling band.  When end corrugation size 
does not match the corrugation size shown on SCDOT Standard Drawings, 
provide a drainage structure (described above) at the interface.  Replace existing 
pipe that has joint damage before connecting new pipe to the system.  Do not 
install CAAP as smooth wall pipe; however, use these requirements when plans 
specify installing new CAAP. 
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The RCE will verify that connections between existing pipe and newly installed pipe have been 
handled with one of the options listed above.  Repair or replace all existing to new joint interfaces 
that do not meet the requirements above at no additional cost to SCDOT.   
 
In all installations, provide the RCE with a complete pipe table indicating the following: Plan Pay 
Item, Plan Pipe Description, Plan Quantity, Installed Pipe (diameter, type, class/gage), Installed 
Quantity, and description of interface used to join new pipe to existing pipe for each occurrence. 
 
In cases where 2 or more different pipe types are installed, provide a copy of the proposed 
installation layout on the drainage/plan sheets to the RCE indicating which pipe is installed at 
each location.  
 
MEASUREMENT: 
Measure smooth wall pipe in accordance with methods specified in SC-M-714 for the pipe 
material installed.   
 
*No measurement will be made for drainage structure, designed interface, or field verification 
performed at each interface between existing pipe and new pipe unless drainage 
structure/interface is specified in the plans. 
 
PAYMENT: 
Payment will be made for smooth wall pipe regardless of the type of material installed.  Payment 
for smooth wall pipe is as specified in SC-M-714 for the pipe material installed. 
 
*Include all costs for work related to connecting new pipe to existing pipe in the unit bid price of 
the new pipe.  This connection work includes drainage structure at the interface, custom designed 
interface, field verification of existing pipe and compatibility with new pipe, new gaskets, new joint 
sealant, new coupling bands, removal, and disposal of damaged sections of existing pipe.   
 

ITEM NO. DESCRIPTION UNIT 
7143XXX X" SMOOTH WALL PIPE LF 
7143XXX X"x X" SMOOTH WALL PIPE CUL.TEE   EA 
714XXXX X" x X" SMOOTH WALL PIPE CUL.WYE   EA 
7144XXX X" SMOOTH WALL PIPE X DEG BEND   EA 
7144XXX SMOOTH WALL PIPE  INCR.- X" TO X" EA 

 
 
 

(50) SECTION 714:  PIPE END TREATMENTS  (2/5/2010) 
  REFERENCE:   SCDOT Supplemental Technical Specification SC-M-714 

 
DESCRIPTION: 
For exposed pipe culvert ends, provide an end treatment in accordance with this special provision. 
 
MATERIALS: 
Rigid pipe culvert is Reinforced Concrete Pipe (RCP: 714-205-00).  Flexible pipe culvert is either 
Spiral Ribbed Aluminum Pipe (SRAP: 714-610-00), High Density Polyethylene pipe (HDPE: 714-
705-00), or Corrugated Aluminum Alloy Pipe (CAAP: 714-605-00). 
 
Use minimum Class B riprap for pipe up to 84” diameter.  Use minimum Class C riprap for pipe 84” 
diameter or larger. 
 
Use minimum Class 4000 concrete (4000P for precast). 
 
Use ASTM A-706 grade 60, low-alloy steel deformed rebar. 
 
Use minimum AASHTO M-196 Alclad 3004-H32 alloy aluminum. 
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Use Type M Mortar Grout unless specified otherwise. 
 
CONSTRUCTION REQUIREMENTS: 
Use one of the following end treatments as specified in the plans or special provisions: 
 

For all exposed crossline pipe ends, when an end 
treatment is not specified in the plans, use Pipe Riprap Protection (804-3xx-xx).  For flexible pipe 
larger than 24” diameter, install pipe straight headwall, pipe end structure, flared end section, or 
wingwall section in addition to riprap.   For all exposed driveway pipe ends where no end treatment 
is specified in the plans, use Pipe Riprap Protection (804-3xx-xx) unless directed otherwise by 
the engineer. 
 

Use Beveling of Pipe End (719-610-00) when specified 
in the plans or special provisions.  Beveled ends may only be used on flexible pipe up to 24” 
diameter and on rigid pipe up to 60” diameter.  When beveling of pipe ends is specified on flexible 
pipe larger than 24” diameter, install pipe straight headwall, pipe end structure, flared end section, 
or wingwall section.  Use factory fabricated beveled ends for all pipe types unless approved by the 
Engineer. 

Use Pipe Straight Headwall (719-605-00) when specified 
in the plans or special provisions.  Use straight headwall only in locations where pipe exposed end 
does not face the direction of traffic. 
 

86



SPECIAL PROVISIONS 

Proposal ID Error! Reference source not found. Page 24 
 

Use Pipe End Structure (719-615-00) when specified in 
the plans or special provisions.  Use pipe end structure in locations where pipe exposed end faces 
the direction of traffic.  Pipe end structures may be used in other locations if approved by the RCE.   
 

Use Pipe Flared End Section when specified in the plans 
or special provisions. 
 

 Use Pipe Wingwall 
Section when specified in the plans or special provisions.   
 
Completely seal interface between pipe and end treatment with grout.  If bricks or shims are used 
to place pipe, take care to remove all air pockets and voids when grouting. 
 
For systems not designed in the SCDOT Standard Drawings, provide shop drawings, installation 
procedure and design calculations for review by RCE.  Design must include provision to control 
erosion around the structure and prevent the separation of the end treatment from the pipe system.  
Design must provide for a proper seal at all construction joints including the interface between the 
pipe and the structure.  Design must be self-supporting and not induce any additional loads on the 
pipe.  Submit designs for consideration as new standard drawings to the Design Standards 
Engineer at the address listed in the SCDOT Standard Drawings book. 
 
MEASUREMENT: 
Measure pipe in accordance with SC-M-714 
 
Measure end treatments in accordance with Standard Specifications, Standard Drawings, or 
Special Provisions. 
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PAYMENT: 
Beveling of pipe ends will be in addition to the standard pipe pay item.  Payment for the item 
Beveling of Pipe Ends includes all labor required to factory (or field, if approved) fabricate a bevel 
on one end of pipe.   
 
Pipe culvert and end treatments, measured as provided in SC-M-714 Subsection x.4, are paid for 
at the contract unit price for the respective items, which price and payment is compensation for 
furnishing all material, labor, equipment, tools including hauling and placing all pipe sections and 
materials, excavation of the entire standard trench, bedding, and pipe backfill as described in the 
measurement section (both structural and embankment backfill in this region), removal of existing 
pipe to be replaced, constructing pipe joints, removal of old end treatments, cleaning out pipe, 
disposal of surplus materials, all visual inspection, and all incidentals necessary to complete the 
work. 
 

Add the following paragraph to SC-M-714 subsections x.5: 
 

Payment for riprap and geotextile for erosion control under riprap as measured in subsection 
x.4 includes all direct and indirect costs and expenses necessary to complete the work. 

 
 
 
 

(51) SECTION 714:  CLEANING EXISTING PIPE: 
The plans for this project provide for cleaning existing pipe.  The contractor shall furnish all 
equipment, materials and labor necessary to complete the work as directed by the Engineer. 
 
 Measurement for payment shall be the actual linear feet (meters) of existing pipe 
satisfactorily cleaned regardless of size. 
 
 The contract bid price per linear foot (meter) shall be full payment for the completed and 
accepted work. 
 
 

(52) SECTION 815:  EROSION CONTROL MEASURES: 
See attached Supplemental Specification dated January 1, 2020, on page 100. 
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January 1, 2018 
 
 

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION 
 
Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway 
Construction: 
 
DIVISION 100  GENERAL PROVISIONS 

SECTION 101  DEFINITIONS AND TERMS 
Subsection 101.2  Abbreviations and Acronyms  

Amend the table of SCDOT OFFICIALS AND OFFICES as follows: 
 

 DELETIONS  REPLACEMENTS 
BDE* Bridge Design Engineer PSE* Preconstruction Support Engineer 

BDGE* Bridge Design 
Geotechnical Engineer 

GDSE* Geotechnical Design Support 
Engineer 

SHE* State Highway Engineer DSE* Deputy Secretary for Engineering 
 
*Wherever it appears in the text, replace the deleted abbreviation with the new 
abbreviation. 

SECTION 102  BIDDING REQUIREMENTS AND CONDITIONS 
Subsection 102.8  Irregular Bids 

Paragraph 2, item E, first sentence; delete the word "the" after the word "When". 

SECTION 105  CONTROL OF WORK 
Subsection 105.6  Cooperation with Utilities  

Paragraph 1, last sentence; change the word "THE" to "the". 
 
DIVISION 200  EARTHWORK 

SECTION 202  REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

Subsection 202.5  Measurement 
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or 
stone sidewalks". 

SECTION 204  STRUCTURE EXCAVATION  
Subsection 204.2.1.2  Structure Excavation for Culverts 

Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to 
"Subsection 204.5". 

 
DIVISION 400  ASPHALT PAVEMENTS 

SECTION 401  HOT MIXED ASPHALT (HMA) PAVEMENT 
Subsection 401.2.1.2  Liquid Anti-Stripping Agent 

Paragraph 1, first sentence; delete the period at the end of the sentence and add "and 
SC-M-406.". 

Subsection 401.2.5  Material for Full Depth Patching 
Paragraph 1, delete and replace with the following: 
"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching." 
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Subsection 401.5  Measurement 
After paragraph 10, add the following paragraph: 

11     The measurement of Prime Coat is the number of gallons of asphalt material 
applied to the completed and accepted base course. 

Subsection 401.6  Payment 
After paragraph 12, add the following paragraph: 

13          "The payment for Prime Coat is at the contract unit price for Prime Coat and includes 
compensation for all labor, equipment, tools, maintenance, and incidentals necessary 
to complete that work." 

Subsection 401.6  Payment 
Paragraph 13, Table of Pay Items 
Change paragraph reference number "13" to "14" and add the following Pay Item: 
 

Item No. Pay Item Unit 
4010005 Prime Coat GAL 

SECTION 403  HMA SURFACE COURSE 
Subsection 403.5  Measurement 

Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface 
Course". 

Subsection 403.6  Payment 
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface 
Course". 

SECTION 407  ASPHALT SURFACE TREATMENT – DOUBLE TREATMENT  
Subsection 407.5  Measurement 

Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 
4, or 5))".  

SECTION 408  ASPHALT SURFACE TREATMENT – TRIPLE TREATMENT   
 Subsection 408.5  Measurement 

 Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".  
 
DIVISION 600  MAINTENANCE AND TRAFFIC CONTROL 

SECTION 625  PERMANENT PAVEMENT MARKINGS 
   FAST DRY WATERBOURNE PAINT 

Subsection 625.2.2.4.11  Lead Content 
Paragraph 1, first sentence; change 6% to 0.06%. 

SECTION  627  THERMOPLASTIC PAVEMENT MARKINGS 
Subsection 627.4.10  Inspection and Acceptance of Work 

Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days". 

Subsection 627.4.10  Inspection and Acceptance of Work 
Paragraph 2, second sentence; change "90-day observation period" to "180-day 
observation period". 

 
Subsection 627.4.10  Inspection and Acceptance of Work 

Paragraph 3, first sentence; change "90-day period" to "180-day period". 
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DIVISION 700  STRUCTURES 

SECTION 709  STRUCTURAL STEEL 
Subsection 709.4.3.5.2  Submittals and Notification 

Paragraph 1, delete the last two sentences and replace them with, “The Department’s 
review and acceptance are required before any field welding will be permitted.” 

Subsection 709.6.3 Pay Items (page 650) 
Subsection heading number; change subsection heading number from "709.6.3" to 
"709.6.4". 
 

SECTION 712  DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS 
Subsection 712.4.4  Dry Construction Method 

Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log". 

Subsection 712.4.10.4  Excavation Cleanliness 
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log". 

Subsection 712.4.10.6  Shaft Load Test 
Change first paragraph reference number from “2” to “1”. 

Subsection 712.6.10 Drilled Pile Set-Up 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

SECTION 723  DECK JOINT STRIP SEAL 
Subsection 723.1  Description 

Insert paragraph reference number “3” to the left of the third paragraph. 
 

SECTION 726  BRIDGE DECK REHABILITATION 
Subsection 726.4.1  General 

Insert paragraph reference number “1” to the left of the first paragraph. 

Subsection 723.4.6  Full Depth Patching (page 790)   
Subsection heading number; change subsection heading number from "723.4.6" to 
"726.4.6" 
 

Subsection 726.6.8 Concrete Overlay (Latex) or (Portland Cement) (page 802) 
Paragraph 2, the equation is changed to AP=CP X (ACS/RCS) ^ 2 
 

SECTION 727  CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS   
Subsection 726.6  Payment (page 807) 

Subsection heading number; change subsection heading number from "726.6" to 
"727.6" 

 
 
 
 

DIVISION 800  INCIDENTAL CONSTRUCTION 

SECTION 805  GUARDRAIL  
Subsection 805.5  Measurement 

Paragraph 4; amend as follows: 
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"The quantity for the pay item 8053000 Additional Length Guardrail Post is the 
length of required post installed in excess of the standard-length post based on the 
system being installed, measured by the linear foot (LF), complete, and accepted." 

 

SECTION 815  EROSION CONTROL 
Subsection 815.1  Description 

Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”. 

Subsection 815.5  Measurement 
Paragraph 13; delete the first sentence and replace it with the following sentence: 
"The quantity for Temporary Pipe Slope Drains is measured and paid for in 
accordance with Subsections 803.5 and 803.6 respectively." 

Subsection 815.5  Measurement 
Delete paragraph 19. 

Subsection 815.6  Payment 
After paragraph 15, add the following paragraph: 

16      Payment for Removal of Silt Retained by Silt Fence is full compensation for 
removing and disposing of sediment deposits accumulated by silt fences as specified 
or directed and includes all materials, labor, equipment, tools, supplies, transportation, 
and incidentals necessary to fulfill the requirements of the pay item in accordance with 
the Plans, the Specifications, and other terms of the Contract.  

Subsection 815.6  Payment 
Change original paragraph number “16” to “17”. 

Subsection 815.6  Payment 
Pay Item table; change the Unit for Item No. 8156214 to "EA". 
 

INDEX: 
Amend as follows: 

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" 
Delete page 807. 

Page I-12, after "Letting:" 
Replace page 19 with page 9. 

Page I-13, after "Overhead Sign Structure:" 
Replace page 488 with page 495. 

Page I-15, after "Proof Rolling:" 
Delete page 98. 

Page I-18, after "Structural Steel, turned and ribbed bolts:" 
Replace page 624 with page 625. 

Page I-19, after "Waterproofing, bridge deck:" 
Delete page 907. 

Page I-20, after "Working Drawings:" 
Replace page 543 with page 779. 
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January 1, 2021   
 

CLAIMS PROCEDURE 
 
1. Scope of Procedure 

 
 The following claims procedure covers all claims for additional time or compensation arising under 
this contract.  The claims procedure is non-binding and is a condition precedent to litigation or any other 
form of dispute resolution.  All communications, testimony, and all documents prepared for this procedure 
by either party from the time of filing the CERTIFICATE OF CLAIM, per section 105.16.8 of the 2007 
Standard of Specifications for Highway Construction, to the conclusion of the procedure shall be deemed 
to be settlement negotiations and not admissible in litigation or any other dispute resolution procedure.   If 
at the conclusion of this procedure the claim has not been resolved, litigation may be pursued through the 
South Carolina Circuit Court for Richland County. Contractor waives all rights to a jury trial and agrees 
that all litigation matters shall be heard non-jury and venue for any action shall be in the South Carolina 
Circuit Court for Richland County. 

2.  Continuation of Work 
  
 At all times during the pendency of a claim under this procedure, the Contractor shall continue work 
pursuant to the contract and as directed by the Engineer as provided by the contract.  If the Contractor 
fails to continue work, it may be declared delinquent in its work as provided by §108.08 of the South 
Carolina Standard Specifications for Highway Construction ("Standard Specifications"). 
 
3.  Submission of Claim 
  
 The notice of claim and claim shall be submitted in accordance with §105.16.7 of the Standard 
Specifications.  The notice of claim does not trigger this claims procedure.  The claims procedure is 
initiated when the Contractor submits a written fully detailed CERTIFICATE OF CLAIM to the Resident 
Construction Engineer ("RCE").  The Contractor must submit three (3) hard copies and one (1) electronic 
copy of the Claim to the RCE.  The claim shall contain, at a minimum, the information required by 
§105.16.7 of the Standard Specifications.  The RCE shall immediately forward a copy of the claim to the 
District Engineering Administrator ("DEA") for resolution.  If the DEA is unable to resolve the claim within 
thirty (30) days of receipt, the DEA shall forward it immediately to the Director of Construction ("DOC"), 
together with documents supporting the Department's position.  The DEA shall also submit the supporting 
documents to the Contractor at this time.  The DOC shall investigate the claim and attempt to resolve it by 
mutual agreement with the Contractor.  If it cannot be resolved, then the DOC shall make a decision and 
forward the decision to the Contractor, no later than sixty (60) days after receipt by the DOC.  The 
Contractor shall notify the DOC within thirty (30) days of receipt of the DOC's decision whether the 
Contractor accepts or rejects the decision.   
 
 For all claims under Fifty Thousand Dollars ($50,000.00) the DOC's decision shall be final and shall 
conclude the claims procedure.  For the purpose of determining if a time only claim may be submitted to 
the Board, the value of a time only claim shall be deemed to be the number of days requested multiplied 
by the contract daily rate for liquidated damages.  The Contractor does not have a right to submit claims 
under $50,000.00 to the Dispute Review Board.  If the Contractor does not accept the DOC's decision on 
its claim of less than $50,000.00, then its remedy is litigation in the South Carolina Circuit Court for 
Richland County as set forth in Paragraph 1 of this Claims Procedure or other mutually agreeable dispute 
resolution procedures. 
 
 For all claims in excess of $50,000.00, if the Contractor rejects the DOC's decision the DOC shall 
forward the claim to the Dispute Review Board.   
 
 
 
4.  Dispute Review Board 

 
 A Standing Dispute Review Board has been established and shall be maintained.  The Standing 
Dispute Review Board shall consist of one member selected by the Department, one member selected by 
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the Director of Heavy and Highway Division of the Associated General Contractors (Carolina's Branch), 
and a third member selected by the first two members.  The third member shall be the chairperson of the 
Standing Dispute Review Board.  The selection of qualified Standing Dispute Review Board members 
shall be made in accordance with the Dispute Review Board rules and procedures (See Section 6.) Each 
member shall serve a three (3) year term and the terms shall be staggered.  Each member is limited to 
two (2) terms.  All board members shall be neutral and unbiased.  No party shall have any ex parte 
communication with any Board Member. 
 

 
 
5.  Hearing Procedure 
  
 The Contractor shall provide an additional three (3) hard copies of its Claim and three (3) portable 
storage devices (thumb drives) containing its Claim for the DRB’s use.  The Department shall provide 
three (3) hard copies and three (3) portable storage devices (thumb drives) containing its response to the 
Claim for the DRB’s use.  The DOC shall send both the Contractor’s Claim and the Department’s 
response to the Claim to the DRB within 45 days of the Contractor’s rejection of the DOC decision.  
 
 Within fifteen (15) days of notice of submission of the claim to the Board, the Contractor may 
submit to the DOC five (5) written and electronic copies of any additional documentation supporting its 
claim.  The DOC shall immediately forward three (3) copies to the Board, one (1) copy to the DEA, and 
the DOC will keep one (1) copy. 
 
 Within fifteen (15) days of receipt of the Contractor's supplemental documentation, the DEA may 
submit to the DOC five (5) written and electronic copies of its additional documentation.  The DOC shall 
immediately submit three (3) copies to the Dispute Review Board, one (1) copy to the Contractor, and the 
DOC will keep one (1) copy.   
 
 The Dispute Review Board shall review all documents and notify the parties of what additional 
documents, if any, it requires.  The Dispute Review Board shall schedule a hearing at either party's 
request or may schedule a hearing at its own discretion.  However, if a hearing is requested, it must be 
held no later than sixty (60) days after the DOC submits the claim to the Dispute Review Board.  The 
location of the hearings shall be determined by the Board.  While extensions of these deadlines are 
discouraged, the Dispute Review Board shall have authority to extend any of the above deadlines for just 
cause.   
 
 The Dispute Review Board shall have full authority to establish guidelines and procedures for the 
investigation of a claim.  The entire process is intended to be flexible, and the Board is encouraged to 
adapt the process to individual circumstances presented by particular disputes. 
 
 In the interest of timely resolution of all claims, the Board shall conduct all hearings and issue its 
final decision within ninety (90) days of receipt of the claim.   
 
 The Dispute Review Board Chairperson shall direct all meetings and hearings.  Presentation of 
evidence shall be in accordance with the Dispute Review Board's rules and shall not be bound by judicial 
rules of evidence.  Documents and testimony shall be presented in the order, manner and degree of 
detail that the Dispute Review Board deems most efficient and probative.  Each party shall be allowed to 
make a brief initial presentation and to rebut any factual assertion by another party; however, the Dispute 
Review Board shall determine when enough evidence has been presented and it may limit the 
presentation of any documentation or testimony that it deems not relevant or redundant.  At the Board's 
option, testimony may be required to be given under oath and the oath shall be administered by the 
Chairperson. 
 
 Legal counsel for either party may be present at meetings or hearings as observers only.  If a party 
intends to have its counsel present at a hearing, it must provide at least ten (10) days’ notice prior to the 
meeting or hearing.  Legal counsel may not speak on behalf of a party, unless requested by the Board.  
Counsel may not examine or cross-examine witnesses, object to questions or statements during 
meetings or make legal motions or arguments during meetings or hearings.  The Board, by majority vote, 
may suspend legal counsel's privilege to attend meetings or hearings.   
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 The Dispute Review Board shall issue to the Contractor and the Director of Construction a written 
recommendation with an explanation of the results as soon as reasonably possible following the 
conclusion of the hearing.  However, in no event shall the Board take more than ninety (90) days from 
receipt of claim to conduct hearings and issue a recommendation.  The Board is encouraged to reach a 
unanimous decision; however, it may provide a majority recommendation.  The minority Board Member 
may provide a written explanation of his position.  The Board shall provide further explanation of its 
decision if requested by either party within ten (10) days of the receipt of the decision.  Issuance of the 
Board's recommendation concludes the claims procedure. 
 
 The parties may settle at any time during the procedure.  If the dispute is resolved prior to issuance 
of a recommendation, the DOC shall immediately notify the Board. 
 
 Within sixty (60) calendar days of issuance of the Board’s recommendation each party shall notify 
the other in writing whether or not they accept the Board’s decision.  
 
 If at the conclusion of this procedure the claim has not been resolved, litigation may be pursued in 
South Carolina Circuit Court for Richland County as set forth in Paragraph 1 of this Claims Procedure.   
 
 The Board members shall not be compelled to testify, give any type of statements, nor produce any 
documents or evidence submitted at the DRB hearing in any subsequent proceedings or litigation. 
 
6.  Dispute Review Board Rules and Procedures 

 
a. Qualifications of Dispute Review Board Members 

(1)  All Dispute Review Board Members shall have substantial experience in highway or 
bridge design and construction.  This experience may be technical, administrative or 
legal.  The goal is to have a Board with the technical and administrative skills and 
experience that will promote confidence in its decisions. 

(2)  No Dispute Review Board Member shall be employed currently or within the last 
three (3) years with the Department, any Contractor (currently or in the past pre-
qualified with the Department), or any design consultant that has worked for the 
Department within the last three (3) years. 

(3)  No Dispute Review Board Member shall have any financial or ownership interest 
in any party to the contract nor any design consultant or major subcontractor. 

 
b. Selection of Dispute Review Board Members 

 
         The selection process for Dispute Review Board Members shall begin at the appropriate 

time in order to allow completion of the Member selection by beginning of the term.  The selection 
process shall be as provided in Section 4.  

 
c.  Replacement of Board Members 
 Each party may elect to replace its Board Member at any time with a showing of reasonable 
justification.  The Chairperson of the Board may be replaced at any time with the consent of both 
parties.  If any Board Member is replaced, the new member shall be selected in the same manner 
in which the original appointment had been made. 
 
 If disputes are pending at the end of a member’s term, the existing Board shall complete its 
hearing on the disputes and issue a decision. 
 
d.  Costs 
  
 Board Members shall be paid a reasonable hourly rate or salary for their services.  Each 
party shall negotiate the fee arrangements with the Member it selects, however, the other party 
must agree on the rate.  Both parties shall agree on the fee arrangement for the Chairperson. 
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 Board Members shall be reimbursed for out-of-pocket expenses including, but not limited to, 
travel, copying, telephone, clerical services, and mailings.  The Board Members shall be allowed 
reimbursement of actual expenses for meals up to the daily maximums set forth in the 
Department’s Regulations for Reimbursement of Travel and Subsistence Expenses and actual 
lodging costs provided they stay in hotels approved by the Department, and they obtain a 
government rate.  Board Members must provide documentation for all expenses. 
 
 The parties shall share all Board Members' fees and expenses equally.  The total fees and 
expenses to hear each claim shall not exceed the following maximum amounts unless otherwise 
agreed to by both parties in writing (one claim shall constitute all issues submitted to the Dispute 
Review Board at one (1) time): 
  
 Claim Amount                                                                                 Cumulative Total 
 $ 50,000 - $499,999.99……………………………………………………… $15,000.00 
 $500,000.00 - $999,999.99………………………………….……………… $25,000.00 
 $1 million - $4,999,999.99…………………………………………………… $40,000.00 
 over $5 million………………………………………………………………… $75,000.00 
 
 The Department shall pay the Board Members and deduct the Contractor's share from 
monies owed to the Contractor.  If monies owed are not sufficient, the Contractor shall pay the 
Department directly for its share of the fees and expenses. 

July 1, 2022 
 

EQUIPMENT FOR CLAIMS, EXTRA WORK, AND FORCE ACCOUNT 
 

Delete Subsection 105.16.5 Para. 2 of the Standard Specification and replace with the following: 
 
 

For purposes of computing extra equipment costs, rates used are based on the 
Contractor’s actual costs for each piece of equipment.  These rates must be supported 
by equipment cost records furnished by the Contractor.  Equipment rates will not be 
allowed in excess of those in the Rental Rate Blue Book produced by Equipment Watch 
with the appropriate adjustments noted in Subsection 109.5. 
 
Equipment standby rates will be paid at 50% of the monthly Equipment Watch rate after 
the regional and model year adjustment factors have been applied. Recovery of 
operating costs, for equipment on standby, will not be allowed. Calculate the standby 
rate as follows: 

  
  Standby rate = (FHWA hourly rate – operating costs) *50% 
 

No more than 8 hours of standby will be paid during a 24-hour day and no more than 40 
hours of standby will be paid per week. 
 
Standby costs will not be allowed during periods when the equipment would have 
otherwise been idle 

 
 
Delete Subsection 109.5 Para. 1 Item C of the Standard Specification and replace with the 
following: 
 
C. Equipment 
 

Only equipment authorized for use on the project by the RCE will be allowed.  
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Payment for equipment will include only those hours or portion of hours that the 
equipment was actually used in the work. 

 
Payment will not be made for time spent in moving equipment to and from job sites or 
idle time.  

 
Contractor Owned Equipment. For purposes of computing equipment costs, rates used 
are based on the Contractor’s actual costs for each piece of equipment.  These rates 
must be supported by equipment cost records furnished by the Contractor.  Equipment 
rates will not be allowed in excess of those in the Rental Rate Blue Book produced by 
Equipment Watch.  To develop an hourly rate, divide the monthly Equipment Watch rate 
by 176 after the monthly rate has been adjusted by the regional and model year 
adjustment factors.  The time of an operator will not be included.  Utilize the rates that 
were available during the time at which the work occurred, or the date when Force 
Account work was ordered.  For any equipment not listed in the Rental Rate Blue Book, 
payment will be made at the prevailing rental rates being paid for such equipment in the 
area in which the project is located. 

 
Equipment Not Owned by the Contractor. For equipment rented from a third party not 
owned by the Contractor, or an affiliate of the Contractor, payment will be made at the 
invoice daily rental rate for each day the equipment is needed for the work. The 
Department reserves the right to limit the daily rate to comparable FHWA rental rates 
found in the Rental Rate Blue Book produced by Equipment Watch multiplied by the 
regional and model year adjustment factors. When the invoice specifies that the rental 
rate does not include fuel, lubricants, repairs, and servicing, the Rental Rate Blue Book 
hourly operating cost for each hour the equipment is operated will be added. When the 
invoice specifies equipment operators as a component of the equipment rental, payment 
will be made at the invoice rate for each operator for each day the equipment is needed 
for the work.  
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March 20, 2003 
 

THE  SOUTH  CAROLINA  MINING  ACT 
 
The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department 
adopt reclamation standards to govern activities of the Department and any person acting under contract 
with the Department, on highway rights-of-way or material pits maintained solely in connection with the 
construction, repair and maintenance of the public road systems in South Carolina. 
 

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY 
THE SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION 

________________________________________________________________________ 
 
Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material 
pits, except planned inundated areas. 
 
The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as 
to minimize erosion and the possibility of slides.  The minimum slope in every case shall be not less than 
3:1. 
 
Small pools of water that are, or are likely to become noxious, odious, or foul should not be allowed to 
collect or remain on the borrow pit.  Suitable drainage ditches, conduits, or surface gradient shall be 
constructed to avoid collection of noxious, odious, or foul pools of water unless the borrow pit is to be 
reclaimed into a lake or pond.   
 
Borrow pits reclaimed to a lake or pond must have an adequate supply of water to maintain a water 
sufficient level to maintain a minimum water depth of four (4) feet on at least fifty (50) percent of the 
surface area of the lake or pond.   
 
Excavated areas will be drained where feasible unless otherwise requested by the property owner where, 
in such instances, the property owner may wish to develop the excavated area for recreational purposes 
or for the raising of fish, or for other uses, in compliance with the South Carolina Mining Act. 
 
Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has 
been completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation 
necessary to control erosion.  Vegetative cover should be established on a continuing basis to ensure soil 
stability appropriate to the area.  Conservation practices essential for controlling both on-site and off-site 
erosion and siltation must be established.  A minimum of seventy-five (75) percent vegetative ground 
cover, with no substantial bare spots, must be established and maintained into the second growing 
season. 
 
Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover.  The side 
slopes of excavated area will be planted to vegetation. 
 
The State Highway Engineer, or his duly appointed representative, will make a final inspection of the 
reclaimed area and keep a permanent record of his approval thereof.  A map or sketch providing the 
location and approximate acreage of each pit used on the project will be made available to the Final 
Plans Engineer. 
 
All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution 
shall be complied with by the contractor in the performance of the contract. 
 

********************************************* 
The Contractor shall comply with the provisions of the Plan which are applicable to the project as 
determined by the Engineer.  Seeding or other work necessary to comply with the plan on pits furnished 
by the contractor shall be at the expense of the contractor.  Bermuda shall not be planted on ground 
surface pit areas.  The quantity of fescue seed specified in Subsection 810.04 of the Standard 
Specifications shall be increased by fifteen (15) pounds in lieu of the deleted Bermuda seed. 
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August 1, 2013 
 
 
 

 
CRANE SAFETY 

 
 
 

The contractor’s attention is directed to the following Crane Safety criteria. All applicable items 
under the submittal list section shall be submitted to the Resident Construction Engineer (RCE) 
before any crane operations may begin. If any personnel or equipment is changed or added, all 
applicable items shall be updated and submitted to the RCE before continuing with crane(s) 
operations.  
All contractors shall comply with the manufacturer specifications and limitations applicable to the 
operation of any and all cranes and derricks. Prime contractors and sub-contractors shall comply 
with the latest Occupational Safety and Health Administration (OSHA) regulations, adopted 
American National Standards Institute (ANSI) and American Society of Mechanical Engineers 
(ASME) crane standards, and other applicable standards including, but not limited to the following:  
 

 OSHA 29 CFR 1926 Subpart CC “Cranes and Derricks in Construction” 
 OSHA 29 CFR 1926.251 “Rigging Equipment for Material Handling” 
 ASME B30.5-2007 “Mobile and Locomotive Cranes” 
 ASME B30.8-2010 “ Floating Cranes and Floating Derricks” 
 ASME B30.22-2005 “Articulating Boom Cranes” 
 ASME B30.26-2010 “Rigging Hardware” 

Submittal List 
1. Crane Operators: All crane operators shall be certified by the National 

Commission for the Certification of Crane Operators (NCCCO), National 
Center for Construction Education and Research (NCCER), or Crane Institute 
of America Certification (CIC).  

 
a. Contractor shall submit a copy of the NCCCO, NCCER, or CIC 

certification for each crane operator prior to performing any crane 
operations on the job site. The original certification card shall be 
available for review upon request and must remain current within a 5 
year expiration date for the duration of the job. (Contractors with a 
crane operator-in- training on the jobsite shall comply with all the OSHA 
Subpart CC requirements).  

 

b. Contractor shall submit a copy of the current Crane Operators Medical 
Evaluation card (3-year expiration) in the form of NCCCO, NCCER or 
CIC Physical Examination form or equivalent meeting the ASME B30.5 
requirement or a current USDOT Medical Examiner’s Certificate card 
(2-year expiration).  The original medical card or equivalent for all crane 
operators shall be available for review upon request.  

 
2. Competent Person:  The named competent person will have the responsibility 

and authority to stop any work activity due to safety concerns.  
 

99



SUPPLEMENTAL SPECIFICATIONS 

Proposal ID Error! Reference source not found. Page 37 
 

a. Contractor shall submit the name and qualifications of the “Competent 
Person” as defined by OSHA Subpart CC responsible for all crane 
safety and lifting operations. 
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January 1, 2023 
 
SOURCE OF PRODUCTION OF IRON AND STEEL PRODUCTS AND CONSTRUCTION MATERIALS 
 
Delete Subsection 106.11 of the Standard Specification in its entirety and replace with the following: 
 
 

1 All iron and steel permanently incorporated into federal-aid projects must be produced in the United 
States. All manufacturing processes, from the initial melting stage through the application of 
coatings, must occur in the United States. When steel and iron materials are used in a project, the 
requirements of this section do not prevent a minimal use of foreign steel and iron materials if the 
cost of such materials used does not exceed one-tenth of one percent (0.1 percent) of the total 
contract cost or $2,500, whichever is greater. For purposes of this paragraph, the cost is that shown 
to be the value of the steel and iron product.  The RCE must approve the use of any foreign steel or 
iron materials prior to incorporation into the project.  Proper tracking of the foreign materials must be 
done to the satisfaction of the RCE to ensure the maximum allowance is not exceeded.  

 
2 A material certification (one per shipment) certifying compliance with this Supplemental 

Specification must be submitted to the RCE prior to incorporating any steel and iron materials into 
the project.  This includes certification of steel and iron components of manufactured products (i.e., 
steel wire mesh or steel reinforcing components of a precast reinforced concrete pipe). 

 
3 All construction materials permanently incorporated into federal-aid projects must be produced in 

the United States. All manufacturing processes must occur in the United States and include at least 
the final manufacturing process and the immediately preceding manufacturing stage for the 
construction material. “Construction materials” includes an article, material, or supply that is or 
consists primarily of: 

• non-ferrous metals; 

• plastic and polymer-based products (including polyvinylchloride, composite building 
materials, and polymers used in fiber optic cables); 

• glass (including optic glass); 

• lumber; or 

• drywall. 

 
Cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding 
agents or additives are excluded from this requirement.  There is no minimum use allowance of foreign 
construction materials. 
 

4 Any construction material permanently incorporated into a federal-aid project must have a material 
certification certifying compliance with this Supplemental Specification, submitted to the RCE prior 
to incorporation into the project unless the material is already identified as meeting this 
Supplemental Specification for federal-aid projects on a Qualified Product List (QPL). 
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June 13, 1990 
 

APPLICATION OF DAVIS-BACON AND RELATED ACTS TO INDEPENDENT 
TRUCK DRIVERS AND MISCELLANEOUS CONSTRUCTION ACTIVITIES 

 
 

The Davis-Bacon and Related Acts apply when: 
 
1)  A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul materials from a plant, pit, 

or quarry, which has been established specifically to serve (or nearly so) a particular project or 
projects covered by Davis-Bacon and Related Acts. 

2)  A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul material from a non-
commercial stockpile or non-commercial storage site outside the limits of the project to the project 
site. 

3)  A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul excavated materials away 
from a Davis-Bacon covered project. 

4)  A contractor or Subcontractor rents or leases equipment with an operator to perform work as called 
for under a Davis-Bacon construction contract. 

5)  A common carrier is used for the transportation of materials from an exclusive material supply facility 
to fulfill the specific need of a construction contract. 

 
The fleet owner is not considered a Subcontractor with regard to the 70% subcontracting limitations 

and would not have to be approved as a Subcontractor.  However, payrolls must be submitted by truck 
fleet owner covering the truck drivers, and all requirements such as predetermined wages, overtime, etc., 
are applicable.  Legitimate owner-operators (truck owner driving his own truck) must appear on the 
payroll by name and notation “truck Owner Operator” with no hours, etc. shown. 
 

The Davis-Bacon and Related Acts do not apply when: 
 
 
1)  A Contractor or Subcontractor hires a trucking firm or fleet of trucks to haul materials from a 

commercial plant, pit, or quarry which had previously been established for commercial use and 
regularly sell materials to the general public. 

2)  A Contractor or Subcontractor hires a trucking firm or fleet of  trucks to haul materials from an 
established  commercial plant, pit, or quarry to a stockpile outside the limits of the project. 

3)  Bona fide owner-operators of trucks, who are independent contractors, use their own equipment to 
haul materials to or from or on a Davis-Bacon covered project.  (One man-One truck) 

The fleet owner is not considered a Subcontractor with regard to the 70% subcontracting limitation and 
would not have to be approved as a Subcontractor. 
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July 1, 2021 
 
 

REQUIREMENTS FOR FEDERAL AID CONTRACTS WHICH AFFECT SUBCONTRACTORS, DBE 
HAULERS, MATERIAL SUPPLIERS AND VENDORS 

 
A. The Contractor’s attention is directed to Form FHWA 1273 that is included in your 

contract documents as the Supplemental Specification “Required Contract Provisions 
Federal-Aid Construction Contracts”. This Specification requires that Form FHWA 
1273 must be physically incorporated in all Federal Aid Construction Contracts and 
lower tier subcontracts. Form FHWA 1273 must be either physically incorporated or 
incorporated by reference in all purchase orders.   

 
B. The contractor’s attention is directed to the requirements of the Supplemental 

Specification “Standard Federal Equal Employment Opportunity Construction Contract 
Specifications” that is included in your contract documents.  This specification must be 
physically included in each subcontract with a value of $10,000 or greater. 

 
C. The Contractor’s attention is directed to the requirements of the Equal Employment 

Opportunity Performance certifications in the Proposal Form Certifications and Signatures 
section of the contract. Subcontractors must answer the three questions in the 
“Certification (1)” section and the completed form must be physically included in the 
subcontract agreement. 

 
D. Prior to the issuance of approval of DBE subcontractors the Contractor must submit a 

signed copy of the subcontract agreement between the Prime Contractor and the DBE 
Subcontractor. 

 
E.   Prior to the issuance of approval of DBE haulers the Contractor must submit a signed 

copy of the hauling agreement. 
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July 1, 2019 
 

DISADVANTAGED BUSINESS ENTERPRISE (DBE)  
SUPPLEMENTAL SPECIFICATION  

 
 
 It is the policy of the South Carolina Department of Transportation (SCDOT) to ensure 
nondiscrimination in the award and administration of federally assisted contracts and to use 
Disadvantaged Business Enterprises (DBEs) (all references to “DBE” herein shall mean “South Carolina 
certified DBE”) in all types of contracting and procurement activities according to State and Federal laws.  
To that end the SCDOT has established a DBE program in accordance with regulations of the United 
States Department of Transportation (USDOT) found in 49 CFR Part 26.  
 
 This document, known as the “DBE Supplemental Specifications” includes three main parts: 
 
  Part A.  Instructions to Bidders – Pre-award Requirements   
  Part B.  Instructions to Contractors – Post Award 
     1)  Bid-Build/LPA Process 
               2) Design Build Process 
  
 
 
PART A.   INSTRUCTIONS TO BIDDERS – PRE- AWARD REQUIREMENTS 
 
 When incorporated into Design Build and/or Local Public Agency procurements, the terms “bid”, 
“bidder”, and “bid letting” shall mean “proposal”, “proposer” and “proposal opening.” 
 
 
1. DBE CONTRACT GOAL 
 

A. The DBE participation goal for this contract is set forth in the DBE Special Provisions. 
 
B. The successful bidder shall exercise all necessary and reasonable steps to ensure that 

DBEs perform services or provide materials on this contract in an amount that meets or exceeds the DBE 
contract goal and commitment.  Submitting the bid, including electronically, shall constitute an agreement 
by the bidder that if awarded the contract, it will meet or exceed the DBE contract goal and commitment 
or make good faith efforts to meet the goal or commitment.   Failure to meet the contract goal or make 
good faith efforts to meet the contract goal will result in the bid being considered irregular and subject to 
rejection in accordance with Section 102.8(1)(D) of the SCDOT Standard Specification for Highway 
Construction, resulting in the contract being awarded to the next lowest responsible and responsive 
bidder.  
 
2. DBE COMMITTAL  
 

A. Each bidder shall enter all the information regarding how it intends to meet the DBE goal in 
the electronic bid folder found on the electronic bidding service website, Bid Express, entitled “DBE List.” 
(See paragraph (D) below for non-electronic bid submissions.)  The listing of DBEs shall constitute a 
commitment by the bidder to utilize the listed DBEs, subject to the replacement requirement set forth 
below in Section 2 of Part B.  A DBE listed on the DBE List or DBE Committal Sheet hereinafter shall be 
referred to as a “committed DBE.”   

 
B. In meeting the DBE contract goal, the bidder shall use only certified DBEs included in the 

"South Carolina Unified Certification Program DBE Directory” (hereinafter referred to as the “Unified DBE 
Directory.”) The DBE.BIN file used for the electronic bidding contains the names of the certified DBEs in 
the “Unified DBE Directory.”   For more information on the use of the DBE.BIN file in electronic bidding, 
see Section 6 below.  
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C. Failure to provide all information required in the electronic bid or DBE Committal Sheet will 
make the bid irregular and subject to rejection, resulting in the contract being awarded to the next lowest 
responsible and responsive bidder. 
 

D. The DBE.BIN file listed for the letting must be downloaded for each particular letting because 
it is the data source for the DBEs listed in the “Unified DBE Directory” designated for use in the letting.  
ALL DBE data such as Name, Company ID, and Address must be selected from drop-down lists provided 
by the DBE. BIN file.  If the DBE.BIN file is not downloaded, no data for the drop-down lists will be 
available.  For non-electronic bidding in Design/Build or Local Public Agency procurements, use the 
attached DBE Committal Sheet in lieu of the DBE.BIN file. 

 
The following information must be selected or entered in the electronic bid: 

 
A. The names and addresses of certified DBEs whose services or materials will be used in 

the contract. 
 

B. Work Type and Work Code selected from a drop-down list.  When one of these is 
selected, the other will be filled in automatically.   [Note:  Only select the Work Type 
and Work Code for which the selected DBE firm has been certified to perform]. 
 

C. An Item of work, approximate Quantity of work to be performed or materials to be 
supplied, Unit (of measurement), Unit Price, and the extended dollar amount of 
participation by each DBE listed. 

 
(a) Item:  The Item is the bid item with which the DBE will be associated and must be 

selected from the Schedule of (Bid) Items found in the drop-down list.  If the 
proposed work is for only a portion of an Item of work (i.e. hauling of materials, tying 
of reinforced steel, etc.) an adequate description of this work shall be included in the 
Note block. 

 
(b) Quantity, Unit, & Unit Price:  Initially when an Item is selected, the contract quantity, 

unit, and the bidder’s unit price and extension will appear.  If the proposed work is for 
only a portion of an item as described in (1) above, then the Quantity, Unit Price and 
/or Extension shall be changed to reflect the actual amount of work committed to the 
DBE.  The Unit (of measurement) cannot be changed. 

 
(4) The bidder must also submit a copy of a signed statement or quote from each of the 

DBEs listed in the DBE List folder of the electronic bid or DBE committal sheet.  The 
signed statements or quotes should verify the items, quantities, units, unit prices, and 
dollar values listed in the DBE List folder of the electronic bid or DBE committal sheet.  
COPIES OF THE SIGNED STATEMENTS MUST BE SUBMITTED TO SCDOT 
CONTRACT ADMINISTRATION OFFICE WITHIN FOUR (4) BUSINESS DAYS OF THE 
BID LETTING from the apparent low bidder. Should the apparent low bid be rejected for 
failing to meet the goal, the next apparent low bidder will have three (3)  business days 
from notification to submit the signed quotes.  SCDOT will accept facsimiles of the 
verified statements with the caveat that the bidder must furnish the original document to 
SCDOT upon request.  Signed quotes must be on the DBEs letterhead and contain the 
following information:  date, printed name, address, and phone number of the authorized 
individual providing the quote, project name and identification number, quote needs to be 
addressed to contractor from DBE, and identify specific services being performed and/or 
material being supplied.     

 
(5)      Watering and repair of silt fence will not be allowed as part of the committal but 

must be reported if performed by a DBE. 
 
 

3. GOOD FAITH EFFORTS REQUIREMENTS 
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A. Requirements for Submission for Approval of a Good Faith Effort.  If the bidder does not 
meet the DBE contract goal through the DBE committals submitted with the bid, it is the bidder’s 
responsibility to request, in writing (faxes and emails are acceptable) a good faith effort review by 5:00 pm 
of the next business day after they submit their bid. Bidder must submit additional information to satisfy to 
SCDOT that good faith efforts have been made by the bidder in attempting to meet the DBE contract 
goal.  THIS SUPPORTING INFORMATION/DOCUMENTATION MUST BE FURNISHED TO SCDOT 
CONTRACT ADMINISTRATION OFFICE (LOCAL CONTRACT ADMINSTRATOR FOR LPAs,) IN 
WRITING WITHIN THREE (3) BUSINESS DAYS OF THE BID LETTING.  One complete set and five (5) 
copies of this information must be received by Contract Administration no later than 12:00 noon on the 
third business day following the bid letting.  Where the information submitted includes repetitious 
solicitation letters, it will be acceptable to submit a sample representative letter along with the list of the 
firms being solicited.  The documented efforts listed in item (C.) below are some of items SCDOT will 
consider in evaluating the bidder's good faith efforts.  The documentation may include written 
subcontractor quotations, telephone log notations of verbal quotations, or other types of quotation 
documents. 

 
B. Failure to Submit Required Material. If the bidder fails to provide this information by the 

deadline, the bid is considered irregular and may be rejected in accordance with Section 102.8(1)(D), 
SCDOT Standard Specifications for Highway Construction.  

 
C. Evaluation of a Good Faith Effort.  SCDOT may consider the following factors in judging 

whether or not the bidder made adequate and acceptable good faith efforts to meet the DBE contract 
goal: 

 
(1) Did the bidder attend any pre-bid meetings that were scheduled by SCDOT or Local Public 

Agency to inform DBEs of subcontracting opportunities? 
(2) Did the bidder provide solicitations through all reasonable and available means (e.g. posting 

a request for quotes from DBE subcontractors on SCDOT Construction Extranet 
webpage; attendance at pre-bid meetings, advertising and/or written notices at least 10 
days prior to the letting; or showing the bidder provided written notice to all DBEs listed in 
the “Unified DBE Directory” that specialize in the areas of work in which the bidder will be 
subcontracting). 

(3) Did the bidder follow-up initial solicitations of interest by contacting DBEs to determine with 
certainty whether they were interested or not?  If a reasonable amount of DBEs in the 
area of work do not provide an intent to quote, or there are no DBEs that specialize in the 
area of work to be subcontracted, did the bidder call SCDOT Office of Business 
Development & Special Programs to give notification of the bidder’s inability to obtain 
DBE quotes? 

(4) Did the bidder select portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the contract goal?  This includes, where appropriate, breaking out 
contract items of work into economically feasible units to facilitate DBE participation, even 
when the bidder might otherwise perform these items of work with its own forces. 

(5) Did the bidder provide interested DBEs with adequate and timely information about the plans, 
specifications, and requirements of the contract? 

(6) Did the bidder negotiate in good faith with interested DBEs, or reject them as unqualified 
without sound reasons based on a thorough investigation of their capabilities?  Any 
rejection should be noted in writing with a description as to why an agreement could not 
be reached.  The fact that the bidder has the ability or desire to perform the work with its 
own forces will not be considered as sound reason for rejecting a DBEs quote. 

(7) Was a quote received from an interested DBE, but rejected as unacceptable because it was 
not the lowest quote received? The fact that the DBE firm’s quotation for the work is not 
the lowest quotation received will not in and of itself be considered as a sound reason for 
rejecting the quotation as unacceptable, as long as the quote is not unreasonable.  

(8) Did the bidder specifically negotiate with non-DBE subcontractors to assume part of the 
responsibility to meet the contract goal when the work to be sublet includes potential for 
DBE participation? 

(9) Any other evidence that the bidder submits which demonstrates that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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(10) The DBE commitments submitted by all other bidders who were able to meet the DBE 
contract goal. 

(11) Did the bidder contact SCDOT for assistance in locating certified DBEs? 
 
D. Nothing in this provision shall be construed to require the bidder to accept unreasonable 

quotes in order to satisfy DBE contract goals. 
 
E.  SCDOT may give the bidder an opportunity to cure any deficiencies resulting from a minor 

informality or irregularity in the DBE commitment or waive any such deficiency when it is in the best 
interest of the State.  A minor informality or irregularity is one which is merely a matter of form or is some 
immaterial variation from the exact requirements of the invitation for bids having no effect or merely a 
trivial or negligible effect on DBE contract goal, quality, quantity, or delivery of the supplies or 
performance of the contract, and the correct or waiver of which would not be prejudicial to bidders. 
 
4. DETERMINATION AND RECONSIDERATION PROCEDURES 
 

A. After the letting, SCDOT will determine whether or not the low bidder has met the DBE 
participation contract goal or made good faith efforts to meet the goal.  If SCDOT determines that the 
apparent low bidder failed to meet the goal, did not demonstrate a good faith effort to meet the goal, or 
meet the requirements of a commercially useful function SCDOT will notify the apparent low bidder of its 
determination by email and by US Mail or hand-delivery.  The apparent low bidder may request a 
reconsideration of this determination.   

 
B. The bidder must make a request for reconsideration in writing within three (3) business days 

of receipt of the determination.  Within six (6) business days of receipt of the determination, the bidder 
must provide written documentation to SCDOT Director of Construction supporting its position. Only 
documentation dated within three (3) business days of the bid letting may be used in support of its 
position.   No DBE goal efforts performed after 3 business days of the bid will be allowed as evidence.  If 
the bidder fails to request a reconsideration within three (3) business days, the determination shall be 
final. 
 

C. To reconsider the bidder’s DBE commitment or good faith efforts, the Deputy Secretary for 
Engineering will designate a panel of three (3) SCDOT employees, who did not take part in the original 
determination, comprised of:  (1) one employee from the District Construction Engineer’s (DCE) Office,  
(2) one employee from the Office of Business Development & Special Programs, and (3) one employee at 
large (hereinafter referred to as the “Reconsideration Panel”).  The DCE Office representative will be 
appointed chairman of the Reconsideration Panel.    A representative from FHWA may be a non-voting 
member of the Reconsideration Panel. The Reconsideration Panel will contact the bidder and schedule a 
meeting.  The Reconsideration Panel will make reasonable efforts to accommodate the bidder’s 
schedule; however, if the bidder is unavailable or not prepared for a hearing within ten (10) business days 
of receipt of SCDOT original written determination, the bidder’s reconsideration rights will be considered 
to have been waived.   
 

D. The meeting will be held at SCDOT Headquarters Building, 955 Park Street, Columbia, 
South Carolina.  The bidder will be allowed up to two (2) hours to present written or oral evidence 
supporting its position.  
 

E. The Reconsideration Panel will issue a written report and recommendation to the Deputy 
Secretary for Engineering.  SCDOT shall not award the contract until the Deputy Secretary for 
Engineering issues a decision or the bidder waives its reconsideration right either through failure to 
request reconsideration or failure to be available for the meeting. The Deputy Secretary for Engineering 
will notify the bidder of the final decision in writing. 
 
 
5. CONSEQUENCES OF FAILURE TO COMPLY WITH DBE PROVISIONS 
 

A. Failure on the part of the bidder to meet the DBE contract goal or to demonstrate good faith 
efforts to meet the DBE contract goal  will result in the bid being declared irregular and may be rejected 
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resulting in the contract being awarded to the next lowest responsible and responsive bidder. Upon 
rejection, the award may be made to the next lowest responsible and responsive bidder.   

B. After bid letting, but prior to award, SCDOT reserves the right to cancel the project, or any or 
all bids or proposals may be rejected in whole or part, when it is in the best interest of the 
State. 

 
 

6. DIRECTORY OF SOUTH CAROLINA CERTIFIED DISADVANTAGED BUSINESS 
ENTERPRISES 

 
A. The electronic DBE.BIN file found on the electronic bidding service website, Bid Express, 

contains data from the "Unified DBE Directory" approved for use in each particular letting.  The file must 
be downloaded for each letting because the directory approved for use in each letting is updated 
prior to the letting.  The bidder is advised that this directory pertains only to DBE certification and not to 
qualifications.  It is the bidder's responsibility to determine the actual capabilities and/or limitations of the 
certified DBE firms.  For non-electronic bid submissions, the directory can be found at: 

 
https://www.scdot.org/business/bus-development-dbe-sbe-cert.aspx 

 
B. In meeting the DBE participation contract goal, the bidder shall use only DBEs that are 

included in the “Unified DBE Directory” contained in the DBE.BIN file, or on-line, current for the month the 
bid is submitted.  The bidder may only count toward the DBE goal work in the areas for which the DBE 
has been certified, unless prior written approval from SCDOT is obtained. The bidder and the DBE must 
jointly apply to SCDOT's Director of Construction for approval of work in an area of work other than that in 
which the DBE has been certified.  The requested work must be in an area related to the area of work in 
which the DBE has been certified.  Such requests must be submitted in writing to the Director of 
Construction no later than ten (10) business days prior to the date of the letting.  The Director of 
Construction has the right to approve or disapprove the request.  The Director of Construction will give 
the bidder and the DBE written notice of his decision no later than five (5) business days prior to the date 
on which bids are received.  If approved, a copy of the written approval must accompany the submission 
of the subcontractor’s quote. 
 

C. Certification of a DBE for work in a certain area of work or approval to perform work in a 
related area shall not constitute a guarantee that the DBE will successfully perform the work or that the 
work will be performed completely.  Such certification or approval shall only imply that the successful 
completion of the work by the DBE can count toward satisfying the DBE contract goal in accordance with 
the counting rules set forth in 49 CFR Part 26 (see Section 3 of Part B below.) 
  

D. The bidder may print a copy of the “Unified DBE Directory” from SCDOT web page at:  
 

https://www.scdot.org/business/bus-development-dbe-sbe-cert.aspx 
 

7. ADDITIONAL DBE PARTICIPATION 
 
 The bidder is strongly encouraged to obtain the maximum amount of DBE participation feasible 
on the contract.  Any DBE participation in excess of the DBE contract goal shall also be included in the 
DBE Quarterly Reports.  

 
8. CONTRACTOR’S RESPONSIBILITY TO REPORT BIDDER INFORMATION 
 
 The bidder should keep a list of all subcontractors (DBE or non-DBE) who bid or quoted for 
subcontracts on this project. As a condition to prequalification or renewal of prequalification, Contractors 
must submit the names and addresses of all firms (DBE and non-DBE) who quoted the Contractor for 
subcontracts on SCDOT projects throughout the course of the previous year. 
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PART B (1) INSTRUCTIONS TO CONTRACTORS – POST-AWARD  
 

REQUIREMENTS – Bid-Build/LPA 
 
1. CONTRACTOR’S OBLIGATIONS 
 

A. 49 CFR 26.  The Contractor shall carry out the applicable requirements of 49 CFR Part 26 
and these DBE Supplemental Specifications in the award and administration of this contract. Failure by 
the Contractor to carry out these requirements is a material breach of the contract and may result in the 
termination of the contract or such other remedy as SCDOT deems appropriate.  
 
A contractor’s failure to comply with any provision of the DBE regulations will be considered a material 
contract breach. 

 
B. Meeting both the Goal and Commitment or Making Good Faith Efforts to Meet the Goal and 

Commitment.  It is the Contractor’s responsibility to meet or make good faith efforts to meet the DBE 
contract goal and commitments.    Failure to meet the goal or commitments to the specific DBEs listed on 
the committal sheet or to demonstrate good faith efforts to meet the goal or commitments may result in 
any one or more of the following sanctions: 
 

(1) Withholding monthly progress payments;   
(2) Declaring the Contractor in default pursuant to Section 108.10 of the Standard 

Specifications and terminating the contract;  
(3) Assessing sanctions in the amount of the difference in the DBE contract committal and 

the actual payments made to each certified DBEs;  
(4) Disqualifying the Contractor from bidding pursuant to Regulation 63-306, Volume 25A, of 

the S. C. Code of Laws. 
 
C. Using the DBEs shown on the Committal Sheet to Perform the Work.  The Contractor must 

utilize the specific DBEs listed on the “DBE Committal Sheet” to perform the work and supply the 
materials for which each is listed unless the Contractor obtains prior written approval from the Director of 
Construction to perform the work with other forces or obtain the materials from other sources as set forth 
in Section 2 below. The Contractor shall not be entitled to any payment for such work or material unless it 
is performed or supplied by the listed DBE or, with prior written approval of the Director of Construction, 
by other forces (including those of the Contractor). Failure to meet a commitment to a specific DBE may 
result in the sanctions listed in Section 1(B) above, unless prior written approval is obtained for 
replacement of the committed DBE. 
 
When SCDOT makes changes that result in the reduction or elimination of work to be performed by a 
committed DBE, the Contractor will not be required to seek additional participation.  When the SCDOT 
makes changes that result in additional work to be performed by a DBE based upon the Contractor’s 
commitment, the DBE shall participate in additional work to the same extent as the DBE participated in 
the original work. 

 
  
D. Incorporating DBE Supplemental Provisions in Subcontracts.  The Contractor shall make 

available, at the request of SCDOT, a copy of all DBE subcontracts.  The Contractor shall ensure that all 
subcontracts or agreements with DBEs to supply labor or materials require that the subcontract and all 
lower tier subcontracts be performed in accordance with these DBE Supplemental Specifications.  The 
contractor is advised to insert the following provision in each subcontract or agreement:   

 
“This contract or agreement shall be performed in accordance with the requirements of     
the SCDOT DBE Supplemental Specifications dated July 1, 2019.” 
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E. Contractor should provide all sub-contractors (both DBE and non-DBE) with a minimum of a five 

(5) day notice of pre-construction meetings and appropriate partnering sessions. 
 

F. Contractor should provide all sub-contractors (both DBE and Non-DBE) with a minimum of a five 
(5) day notice to commence work prior to the scheduled start of the work contracted to the sub-contractor.  
 
2. REPLACEMENT OF CERTIFIED DBES 
 

A. Requirement for Replacement.  The following shall apply to replacement of a DBE listed on 
the "DBE Committal Sheet": 
 

(1) When a DBE listed on the DBE committal sheet (hereafter referred to as a “committed 
DBE”) is unable or unwilling to perform the work in accordance with the subcontract, the 
Contractor shall follow the replacement procedures in Section 2(B) below. Failure on the 
part of the Contractor to comply with this requirement shall constitute a breach of contract 
and may be cause for the imposition of the sanctions set forth in Section 1(B) above.  

 
(2) When a committed or non-committed DBE is decertified or removed from the SC Unified 

DBE Directory after execution of a valid subcontract agreement with the Contractor: 
 

(a) The Contractor may continue to utilize the decertified DBE on the contract and 
receive credit toward the DBE contract goal for the DBEs work unless the 
Contractor is implicated in the DBE decertification.  However, the Contractor is 
encouraged to replace the decertified DBE with a certified DBE where feasible, to 
assist SCDOT in meeting the overall statewide DBE goal. 

 
(b) If a committed or non-committed DBE is removed from the SC Unified DBE 

Directory due to graduation from the DBE program, the Contractor may continue 
to utilize the graduated DBE on the contract and receive credit toward the DBE 
contract goal for the DBEs work.   

 
(3) When a committed DBE is decertified or removed from the SC Unified DBE Directory 

prior to execution of a valid subcontract agreement with the Contractor, the Contractor 
shall follow the replacement procedures in Section 2(B) below.  Failure on the part of the 
Contractor to comply with this requirement shall constitute a breach of the contract and 
may be cause for the imposition of the sanctions set forth in Section 1(B) above. 

 
B. Replacement Procedures.  In order to replace a committed DBE, the Contractor must obtain 

prior written approval from the Director of Construction. Prior to requesting SCDOT’s approval to 
terminate and/or substitute a committed DBE, the Contractor is to give notice to the DBE subcontractor in 
writing (certified mail) with a copy provided to both the Director of Construction and the Director of 
Business Development & Special Programs. The purpose of this notice is to both inform the DBE 
subcontractor of the Contractor’s intent to request SCDOT’s approval to terminate and/or substitute as 
well as to outline the reasons for the request.  The DBE subcontractor shall be given five business days 
from receipt of notice to provide a written response stating either its consent or its reasons why it objects 
to the proposed termination.  On a case-by-case basis and at SCDOT’s sole discretion, a shorter 
response period than five business days may be allowed as a matter of public necessity.  If SCDOT 
determines a shorter response period is justified, the contractor and committed DBE will be advised in 
writing.  In no case shall the Contractor‘s ability to negotiate a more advantageous contract with another 
subcontractor be considered a valid basis for replacement.  If the Contractor obtains the Director of 
Construction’s approval for the replacement, the Contractor shall replace the committed DBE with another 
certified DBE or make good faith efforts to do so as set forth in Section 2(C) below. Any DBE who is 
certified at the time of replacement may be used as a replacement.  If the Director of Construction does 
not approve of replacement, the Contractor shall continue to use the committed DBE in accordance with 
the contract.  Failure to do so may constitute cause for imposition of any of the sanctions set forth in 
Section 1(B) above. 
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C. Good Faith Efforts.  After approval for replacement is obtained, if the Contractor is not able 
to find a replacement DBE, the Contractor shall provide the Director of Construction with documentation 
of its good faith efforts to find a replacement.  This documentation shall include, but is not limited to, the 
following: 

 
(1) Copies of written notification to certified DBEs that their interest is solicited in 

subcontracting the work defaulted by the previous certified DBE or in subcontracting 
other items of work in the contract. 

 
(2) Statement of efforts to negotiate with certified DBEs for specific subbids including at a 

minimum: 
 

(a) Names, addresses and telephone numbers of certified DBEs who were 
contacted; 

(b) Description of the information provided to certified DBEs regarding the plans and 
specifications for portions of the work to be performed; 

(c) Statement of why additional agreements with certified DBEs were not reached. 
 

(3) For each certified DBE contacted but rejected, the reasons for the Contractor’s rejection.  
Failure to find a replacement DBE at the original price is not in itself evidence of good 
faith. 

 
(4) Documentation demonstrating that the Contractor contacted SCDOT’s DBE Supportive 

Service Office for assistance in locating certified DBEs willing to take over that portion of 
work or do other work on the contract. 

 
If SCDOT determines that the Contractor has made good faith efforts to replace the committed DBE with 
another certified DBE, then the remaining portion of the DBEs work shown on the “DBE Committal Sheet” 
can be completed by the Contractor’s own forces or by a non-DBE subcontractor approved by SCDOT.   
 
The Contractor will not be required to make up that part of the DBE goal attributable to the portion of work 
not completed by the committed DBE, and this shortfall in meeting the DBE goal will be waived by 
SCDOT.  
 
If SCDOT determines that the Contractor has not made good faith efforts to replace the committed DBE 
with another certified DBE, such failure may constitute cause for imposition of any of the sanctions set 
forth in Section 1(B) above. 
 

D. Payment from SCDOT. The Contractor shall not be entitled to payment for work or  
  material committed to a committed DBE unless: 

(1) The work is performed by the committed DBE; or 
(2) The work is performed by another certified DBE after the Director of Construction has 

given approval to replace the  committed DBE as provided above; or 
(3)  The work is performed by a non-DBE after SCDOT determines that the Contractor has 

demonstrated good faith efforts to replace the committed DBE as provided above. 
 
3. COUNTING CERTIFIED DBE PARTICIPATION TOWARD MEETING THE DBE GOAL 
DBE participation shall be measured by the actual, verified payments made to DBEs subject to the 
following rules. The Contractor is bound by these rules in regard to receiving and reporting credit toward 
the DBE contract goal.  The Contractor shall report on DBE Quarterly Reports only the amounts properly 
attributable toward the goal under these rules.  

 
A. General Counting Rules.   
(1) The entire amount of that portion of a construction contract (or other contract not covered 

by paragraph A(2) of this section) that is performed by the DBEs own forces may be 
counted toward the goal. The cost of supplies and materials obtained by the DBE for the 
work of the contract, including supplies purchased or equipment leased by the DBE 
(except supplies and equipment the DBE subcontractor purchases or leases from the 
prime contractor or its affiliate) can be counted toward the goal.  
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(2) When a DBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the subcontractor is also a 
DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward the DBE 
goals. 

(3) The Contractor can count expenditures to a DBE only if the DBE is certified by SCDOT, 
except as provided in section 2(A)(2) above, in the event a DBE loses eligibility status 
after a subcontract is signed. 

(4) The Contractor can count expenditures to a DBE only after the DBE has actually been 
paid. 

 
B. Joint Ventures.  When a DBE performs as a participant in a joint venture, the portion of the 

total dollar value of the contract equal to the distinct, clearly defined portion of the work of the contract 
that the DBE performs with its own forces can be counted toward DBE goals. A joint venture must be 
approved by the Director of Construction prior to start of the contract. 

 
C. Commercially Useful Function.  Expenditures to a DBE contractor can be counted toward 

DBE goals only if the DBE is performing a commercially useful function on that contract: 
 

(1) A DBE performs a commercially useful function when it is responsible for execution of the 
work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved. To perform a commercially useful function, 
the DBE must also be responsible, with respect to materials and supplies used on the 
contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. To determine whether a 
DBE is performing a commercially useful function, SCDOT will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under 
the contract is commensurate with the work it is actually performing, and the DBE credit 
claimed for its performance of the work, and other relevant factors.  

(2) A DBE does not perform a commercially useful function if its role is limited to that of an 
extra participant in a transaction, contract, or project through which funds are passed in 
order to obtain the appearance of DBE participation. In determining whether a DBE is 
such an extra participant, SCDOT will examine similar transactions, particularly those in 
which DBEs do not participate.  

(3) If a DBE does not perform or exercise responsibility for at least 30 percent of the total 
cost of its contract with its own work force, or the DBE subcontracts a greater portion of 
the work of a contract than would be expected on the basis of normal industry practice for 
the type of work involved, SCDOT will presume that it is not performing a commercially 
useful function.  

(4) When a DBE is presumed not to be performing a commercially useful function as 
provided in paragraph (3) of this section, the DBE may present evidence to rebut this 
presumption. SCDOT may determine that the firm is performing a commercially useful 
function given the type of work involved and normal industry practices.  

(5) SCDOT’s decisions on commercially useful function matters are subject to review by the 
Federal Highway Administration but are not administratively appealable to the USDOT.  

 
D. Special Rules for Trucking Companies.  SCDOT will use the following rules to determine 

whether a DBE trucking company is performing a commercially useful function and what portion of the 
DBE work can be counted toward DBE goals:  
 

(1) DBE must control all work.  To be considered as performing a commercially useful 
function, the DBE must be responsible for the management and supervision of the entire 
trucking operation for which it is responsible on a particular contract, and there cannot be 
a contrived arrangement for the purpose of meeting DBE goals.  

 
(2) DBE must “own” at least one truck.  The DBE must itself own and operate at least one 

fully licensed, insured, and operational truck used on the project.  For purposes of this 
section, a DBE will be considered to “own” a truck if: 
a)  The truck is titled in the DBEs name; or, 
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b) The DBE leases the truck under a valid lease-to-own agreement and the driver of the 
truck is an employee of the DBE.   

The DBE must submit documentation to SCDOT to establish the number of trucks the 
DBE owns, operates and insures.  The DBE must submit the documentation to SCDOT’s 
Office of Business Development & Special Programs at the time of certification, annual 
reporting on certification requirements, or at any time during the year that the DBE 
obtains additional trucks. 

 
(3) Counting DBE trucking toward DBE goal. The Contractor can count toward DBE goals 

the total value of the transportation services the DBE provides using trucks the DBE 
owns, insures, and operates using drivers the DBE employs.  

 
(4) Counting leased DBE trucking toward DBE goal.  The DBE may lease with another 

DBE firm, including an owner-operator who is certified as a DBE, to provide trucks on a 
project.  In this case, the Contractor may count toward the DBE goal the total value of the 
transportation services provided by the DBE subcontractor.   

 
(5) Counting leased non-DBE trucking toward the goal. The DBE may lease trucks from 

a non-DBE firm, including an owner-operator, to provide trucks on a project.  Prior to 
beginning work, the DBE must provide SCDOT’s Resident Construction Engineer with a 
list identifying all DBE and non-DBE trucks and truck numbers that will be used on the 
project.  In this case, the Contractor may count toward the DBE goal the total value of the 
transportation services provided in each quarter by the non-DBE trucks, not to exceed 
the value of the transportation services provided by DBE-owned trucks in that quarter.  
For example, in a given quarter, if DBE-owned trucks provide transportation services of 
$50,000, while non-DBE trucks provide transportation services of $75,000, a maximum of 
$100,000 can be counted toward the DBE goal in that quarter. 

 
For purposes of this paragraph (5), a lease must indicate that the DBE has exclusive use 
of and control over the truck.  This does not preclude the leased truck from working for 
others during the term of the lease with the consent of the DBE, so long as the lease 
gives the DBE absolute priority for use of the leased truck.  Leased trucks must display a 
placard with the name and USDOT identification number of the DBE leasing the truck. 
The placard must be legible and visible when standing at least 15 feet from the driver’s 
side of the truck. It may be affixed to the side of the truck or inside the cab window as 
long as it does not interfere with the safe operation of the truck. See example below. 

 
Sample placard: 

 
 
 
 
 
 

 
NOTE: DBE firms may not receive credit for DBE participation when leasing non-DBE owned 

trucks from the Prime contractor with whom the DBE firm is subcontracted as 49 CFR                                    
26.55(a)(1) applies. 

 
E. DBE Manufacturers and Dealers.  The Contractor can count expenditures with DBEs for 

materials or supplies toward DBE goals in accordance with the following rules:  
(1) DBE Manufacturers.  If the materials or supplies are obtained from a DBE manufacturer, 

the Contractor can count 100 percent of the cost of the materials or supplies toward DBE 
goals. For purposes of this paragraph, a manufacturer is a firm that operates or maintains 
a factory or establishment that produces, on the premises, the materials, supplies, 
articles, or equipment required under the contract and of the general character described 
by the specifications.  The DBE must be listed as a “manufacturer” in the "South Carolina 
Unified DBE Directory” to be considered a manufacturer for purposes of these counting 
rules. 

Operated by: 
 
     Bell’s Trucking, LLC 
     USDOT 123456 
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(2) DBE Dealers.  If the materials or supplies are purchased from a DBE regular dealer, the 
Contractor can count 60 percent of the cost of the materials or supplies toward DBE 
goals. For purposes of this section, a regular dealer is a firm that owns, operates, or 
maintains a store, warehouse, or other establishment in which the materials, supplies, 
articles or equipment of the general character described by the specifications and 
required under the contract are bought, kept in stock, and regularly sold or leased to the 
public in the usual course of business.  The DBE must be listed as a “dealer” in the South 
Carolina Unified DBE Directory to be considered a dealer for purposes of these counting 
rules.  

 
(3) DBE Brokers.   With respect to materials or supplies purchased from a DBE which is 

neither a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and supplies, or 
fees or transportation charges for the delivery of material or supplies required on a job 
site, toward DBE goals.    

 
F. Special Rules for Design Build and Local Public Agency Contracts 

 
 (1)  When the Design Build team changes work that results in the reduction or elimination of 

work that the Design Build team committed to be performed by a DBE, the Design Build 
team shall seek additional participation by DBEs equal to the reduced DBE participation 
caused by the change. 

 
4.  JOINT CHECKS.  
 
The Director of Construction must approve all requests for a Contractor to issue and use joint checks with 
a DBE.  The following conditions apply: 

 
a) The DBE must submit a request to the Director of Construction which includes a 

formalized agreement between all parties that specify the conditions under which the 
arrangement will be permitted;  

 
b) The DBE remains responsible for all other elements of 49 CFR 26.55(c)(1). SCDOT must 

clearly determine that independence is not threatened because the DBE retains final 
decision-making responsibility;  

 
c) There can be no requirement by the prime contractor that a DBE use a specific supplier 

nor the prime contractor’s negotiated unit price.  
 
5. REPORTS 
 
The Contractor shall furnish to the SCDOT the following reports and information.  THIS REQUIREMENT 
APPLIES REGARDLESS OF WHETHER THERE IS A CONTRACT GOAL ASSIGNED TO THE 
CONTRACT.  
 

A.  DBE Quarterly Reports.  The Contractor shall provide to the SCDOT, DBE Quarterly Reports 
showing the dollar amount of payments to each certified DBE.  The Contractor and each DBE that 
received payment must sign the report.  The Contractor’s and DBE’s signature on the Quarterly Report 
shall constitute certification that the DBE has performed the work, and that the Contractor is entitled to 
credit toward the DBE goal for the amount shown in accordance with the counting rules set forth in 
Section 3 above. The report shall include the amount paid each DBE for the quarter and the total amount 
paid to each DBE on the contract.  The report must include DBE subcontractors, hauling firms, and 
suppliers.  The report shall be submitted in duplicate to the Resident Construction Engineer by the 15th of 
the month after each calendar quarter (January, April, July, and October 15).  Failure to submit the 
quarterly report may result in the withholding of monthly progress and/or final payment.  The Quarterly 
Report must be submitted for each quarter even if no payments have been made to a DBE in that quarter.  
When no payments have been made to a DBE in a quarter, DBEs are not required to sign the report.   
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B.  Trucker’s Reports.  All DBE haulers must complete and submit a DBE Trucker’s Report 
along with the DBE quarterly report when the DBE leases trucks from another firm.  The DBE hauler must 
list all trucks leased, payments made to the lessee during the quarter, and identify whether each leased 
truck is owned by a certified DBE or non-DBE. DBE Haulers must also submit one copy of each lease 
agreement to the Resident Construction Engineer prior to the start of work for each truck leased.  A lease 
must indicate that the DBE has exclusive use of and control over the truck. This does not preclude the 
leased truck from working for others during the term of the lease with the consent of the DBE, so long as 
the lease gives the DBE absolute priority for use of the leased truck. Leased trucks must display the 
name and identification number of the DBE. 

 
C.  Other Documents.  Upon request of SCDOT, the Contractor and all subcontractors shall 

furnish documents, including subcontracts, necessary to verify the amount and costs of the materials or 
services provided by certified DBE suppliers or subcontractors.  The Contractor shall keep the documents 
that verify this information for at least three years from the date of final close-out of the contract.  Failure 
to provide these documents upon request may result in the withholding of monthly progress and/or final 
payment or disqualifying the Contractor from bidding pursuant to R. 63-306, South Carolina State 
Regulations. 
 
6. CONTRACT COMPLETION – DETERMINATION OF WHETHER CONTRACTOR HAS MET 
 THE GOAL OR MADE GOOD FAITH EFFORTS 
 

A. Review by SCDOT.  After receipt of the final DBE Quarterly Reports, SCDOT will review the 
necessary contract documentation to determine whether the Contractor has met the DBE commitments 
and contract goal.  

 
B. Notification of Failure to Meet Goal.  If the documentation indicates that the Contractor has 

not met the DBE commitments and contract goal, the Director of Construction will notify the Contractor in 
writing and request documentation of the Contractor’s good faith efforts to meet the goal.   

 
C. Determination of Good Faith Efforts. The Contractor shall submit documentation 

demonstrating good faith efforts to meet the contract commitments and goal to the Director of 
Construction within thirty (30) days of the date of the "Notification of Failure to Meet Goal."  The Director 
of Construction will provide the Contractor with written notice of SCDOT's determination whether good 
faith efforts have been demonstrated. 

 
D. Request for Reconsideration.  If the Contractor disagrees with SCDOT's determination of 

post construction compliance, the Contractor may request a reconsideration by filing a written request 
with the Director of Construction within ten (10) business days after receipt of the determination.  The 
Contractor shall submit any additional documentation that it wishes to be considered in support of its 
position within ten (10) business days of its request for reconsideration. If the Contractor fails to request a 
reconsideration within ten (10) days, the determination shall be final. If the Contractor requests 
reconsideration, the Director of Construction Office will appoint a Reconsideration Official who did not 
take part in the original determination to review the decision and supporting documentation (hereinafter 
referred to as the “Reconsideration Official”).  FHWA may participate in the review process. The 
Reconsideration Official will contact the Contractor and schedule a meeting with the Contractor.  The 
meeting will be held at the SCDOT Headquarters Building in Columbia.  At the meeting, the Contractor 
will have an opportunity to present oral and written evidence to demonstrate that good faith efforts were 
made to meet the DBE commitments and contract goal.  The Reconsideration Official may also consider 
evidence presented by SCDOT at the same meeting.  After the meeting, the Reconsideration Official will 
issue a written report and recommendation to the Director of Construction. The Director of Construction 
shall make the final decision on the issue.  The Director of Construction will notify the Contractor of the 
final decision in writing. 
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PART B (2) INSTRUCTIONS TO CONTRACTORS  
 

REQUIREMENTS - DESIGN BUILD 
    
A.  GOAL 
The DBE goal on this project is located in the Design Build Agreement. 
 
B. GENERAL 
PROPOSER shall comply with Parts A and B above, except as specifically modified pursuant to this 
section. This section modifies the timing and steps for which the PROPOSER is to submit DBE 
committals for a design build project.  
 
C.  DBE PROGRAM RELATED CERTIFICATIONS  
By submitting a proposal and by entering into any contract on the basis of that proposal, the PROPOSER 
certifies and agrees to each of the following DBE Program-related conditions and assurances: 
 

1. PROPOSER shall adhere to the requirements of 49 CFR 26 and this supplemental specification. 
 

2. PROPOSER’s failure to comply may result in one or more sanctions as outlined in Part B above.  
 

3. PROPOSER shall ensure DBE firms are given full and fair opportunities to participate with the 
PROPOSER on this project. 
 

4. PROPOSER shall not discriminate on the basis of race, color, age, national origin, or sex in the 
performance of the contract. 
 

5. PROPOSER will not prevent a DBE firm from providing quotations to other PROPOSERs. 
 

6. PROPOSER shall adhere to the rules and requirements of good faith efforts in seeking qualified 
DBE firms. 
 

7. PROPOSER shall adhere to the rules and requirements of Commercially Useful Function (CUF) as 
described in 49 CFR 26 and Part B above. 
 

8. PROPOSER agrees that, if a bond surety assumes the completion of work, the surety shall be 
obligated to meet the same contract terms and requirements as were required of the original 
PROPOSER.  
 

D. DESIGN BUILD DBE PROGRAM COMPLIANCE PROCEDURES 
 
1.  DBE Utilization Plan 

a. Within thirty (30) calendar days from the effective date of the Agreement, the PROPOSER 
shall submit to SCDOT a DBE Utilization Plan for review and approval. This plan shall include the 
following information: 

 
1) The various work elements the PROPOSER anticipates subcontracting to DBE firms in 
order to meet the established contract goal; 
 
2) The expected dollar amount and contract percentages of each work element to be 
applied towards meeting the contract goal; and 
 
3) Anticipated timeframes for which PROPOSER expects DBE subcontracts to be 
executed for each of the work elements identified. 
 

b. Failure to promptly submit the DBE Utilization Plan will not delay SCDOT’s issuance of the 
Notice to Proceed thereby commencing contract time. 
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c. As the Project proceeds through the design phase, the PROPOSER may submit a revisions to 
the approved DBE Utilization Plan, if necessary, for the SCDOT’s consideration and approval. 
Reasons for the revisions shall be documented by the PROPOSER and included in the revision 
request. 
 
d. The DBE Utilization Plan must identify an active DBE liaison officer responsible for 
administrating the DBE program and promoting an inclusive DBE program. 
 
e. After approval of the DBE Utilization Plan, PROPOSER may begin submitting DBE Committal 
Sheet. 

 
2.   Establishing DBE Committals 
 

a. The PROPOSER shall aggressively implement the approved DBE Utilization Plan by 
submitting DBE Committal Sheets listing specific DBE firms to carry out the identified work 
elements. The use of DBE firms and the information to be provided on the DBE Committal Sheet 
shall be as instructed in Part A above. The PROPOSER’s Final DBE Committal Sheet with signed 
quotes on DBE company letterhead must be submitted and approved 30 calendar days prior to 
beginning of construction activities. Failure to meet this deadline may result in withholding 
progress payments. Construction activity will not begin until all DBE committals sheets are 
approved by SCDOT.  
 
b. If the Final DBE Committal Sheet falls short of the DBE contract goal, the PROPOSER shall 
comply with the good faith efforts procedures in accordance with Part A above, with the exception 
that the good faith information is due within three (3) business days following the submission of 
final DBE committal sheet.  

 
3.  Progress Review Meetings / Monthly Updates 
 

a. Implementation of the DBE Utilization Plan shall be a discussion point during each progress 
review meeting until such time as the SCDOT deems it a closed issue.  
 
b. The DBE liaison officer shall attend all progress review meetings (in person or via 
teleconference).  
 
c. PROPOSER’s failure to submit monthly updates or if the SCDOT believes the efforts of the 
PROPOSER in implementing the DBE Utilization Plan are insufficient. PROPOSER may incur 
sanctions as outlined in Part B above.  The SCDOT’s approval date of the DBE Utilization Plan 
will establish the date for which monthly updates are required of the PROPOSER. 
 
d. PROPOSER shall provide copies of executed DBE subcontracts when executed.  

 
4.  PROPOSER’s Obligation Post DBE Committal 
 

a. Once a firm is listed on the DBE Committal sheet, the PROPOSER shall administer the 
subcontract with the firm in accordance with the instructions provided in Part B(1).  
 
b. Proposer must invite all sub-contractors to the pre-construction/partnering session(s).  
 
c. PROPOSER, for itself, for its design build team, and for its subcontractors and suppliers, 
whether certified DBE firm or not, commits to complying fully with all federal and state DBE 
provisions and agrees to assume these contractual obligations and to bind the design build team 
contractually to the same at the PROPOSER’s expense. 
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SCDOT Project Number _______________________ 

 
DISADVANTAGED BUSINESS ENTERPRISES (DBE) 

COMMITTAL SHEET 
 
Information must be shown on this sheet as required by the supplemental specifications entitled “Disadvantaged 
Business Enterprises (DBE) Supplemental Specification” included in this proposal. 
 
FAILURE TO PROVIDE ALL INFORMATION REQUIRED ON THIS FORM MAY RESULT IN THE AWARD BEING MADE 
TO THE NEXT LOWEST RESPONSIBLE AND RESPONSIVE BIDDER.   FOR DESIGN BUILD PROJECTS, FAILURE TO 
PROVIDE ALL INFORMATION REQUIRED ON THIS FORM MAY RESULT IN SANCTIONs IN ACCORDANCE WITH PART 
B OF THE DBE SUPPLEMENTAL SPECIFICATIONS. 
 

1Name & Address of DBE’s (Sub-
contractor/Sub-consultant or Supplier) 

2Percent 3Description of Work and  
Approximate Quantity 

 6(show percent when appropriate) 

5Dollar  
Value 

Item Qty. Unit 4Unit 
 Price 

       

       

       

       

       
 
Total amount committed $________________ TOTAL COMMITTAL FOR THIS CONTRACT:    ________% 
1 The designation of Firm A and/or B is not considered acceptable.  I hereby certify that this company has 

communicated with and received quotes from the DBE’s listed above and that they are willing to perform 
the work as listed above and that this company is committed to utilizing the above firm(s) on this 
contract. 

2 Percent – show percent of total contract amount committed to each DBE listed. 
3 All information requested must be included unless item is listed in proposal on a lump sum basis. 
4 Unit Price – show unit price quoted by DBE. 
5 Dollar Value – extended amount based on Quantity and Unit Price. 
6 Applies to lump sum items only. 

 
The form may be reproduced, or additional sheets added in order to provide all requested information.   
 
SWORN to before me this _____________   ______________________________ 
          Prime Contractor Name 
day of _____________________, 20       
 
______________________________(SEAL)   By: ___________________________ 
                                                                                               Signature of Prime Contractor Representative  
Notary Public for _____________________ 
 
My commission expires: ________________         Title: _________________________   
             Prime Contractor Representative 
 
rev 7/1/19 
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August 7, 1991 
 
 
LATE DISCOVERY OF ARCHAEOLOGICAL/HISTORICAL REMAINS ON FEDERAL 

AID PROJECTS AND APPROVAL OF DESIGNATED BORROW PITS 
 
A. Late Discovery of Archaeological/Historical Remains on Federal Aid Projects. 
 

1. Responsibilities: 
 

The Contractor and subcontractors must notify their workers to watch for the presence of any 
prehistoric or historic remains, including but not limited to arrowheads, pottery, ceramics, flakes, 
bones, graves, gravestones, or brick concentrations.  If any such cultural remains are 
encountered, the Resident Construction Engineer shall be immediately notified and all work in the 
vicinity of the discovered materials or site shall cease until the Department’s Staff Archaeologist 
or the State Highway Engineer directs otherwise. 

 
2. Applicability: 

 
This provision covers all areas of ground disturbance resulting from this federal - aid contract, 
including but not limited to road construction, Department designated borrow pits, Contractor 
furnished borrow pits, and/or staging areas.   
 

3.  Cost Reimbursement and Time Delays: 
 

Any extra work required by A(1) above within the project right of way or on Department 
designated borrow pits (see below) will be paid for in accordance with Subsection 104.05 of the 
Standard Specifications.  Extra contract time may be provided under Subsection 108.06 of the 
Standard Specifications for archaeological work within the project right of way or on designated 
borrow pits. 
 
NOTE: On Contractor furnished borrow pits the contractor is not entitled to any additional time 
or money for delay on impact resulting from A(1) above or for extra work required by A(1) above.  
Therefore, contractors may wish to retain professional archaeological services to better ensure 
that borrow pit areas are cleared of archaeological/historical remains prior to use on Federal aid 
projects. 
 

B.  Approval of Designated Borrow Pits on Federal Aid Projects (Plant Sites which qualify as commercial 
are not included). 

 
In instances where the Department specifically designates the location of borrow pits on project 
plans or in contract specifications for use on a Federal aid project, an archaeological survey will 
be performed by Department archaeologists prior to award of contract. 
 

This provision also applies to designated disposal sites, staging areas, haul roads, and job site field 
offices. 
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August 20, 1975 

Revised February 17, 2000 
 
 

SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES 
TRAINING SPECIAL PROVISIONS 

 
 
 
This Training Special Provision supersedes Subparagraph 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities”, (Attachment 1), and is in implementation of 23 U.S.C. 
140(a). 
 
 
As part of the contractor’s equal employment opportunity affirmative action program, training shall be 
provided as follows: 
 

The contractor shall provide on-the-job training aimed at developing full journeymen in the type of 
trade or job classification involved. 

 
 

THE NUMBER OF TRAINEES TO BE TRAINED UNDER THE SPECIAL PROVISION WILL BE. 
Road - None. 
Bridge - None. 

 
In the event that a Contractor subcontracts a portion of the contract work, he shall determine how many, if 
any, of the trainees are to be trained by the subcontractor, provided however, that the Contractor shall 
retain the primary responsibility for meeting the training requirements imposed by this Special Provision.  
The Contractor shall also ensure that this training Special Provision is made applicable to such 
subcontract.  Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship or training. 
 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within a reasonable 
area of recruitment.  Prior to commencing construction, the Contractor shall submit to the State Highway 
Agency for approval the number of trainees to be trained in each selected classification and training 
program to be used.  Furthermore, the Contractor shall specify the starting time for training in each of the 
classifications.  The Contractor will be credited for each trainee employed by him on the contract work 
who is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such 
trainees as provided hereinafter.  
 
 
Training and upgrading of minorities and women toward journeyman status is a primary objective of this 
Training Special Provision.  Accordingly, the Contractor shall make every effort to enroll minority trainees 
and women (e.g., by conducting systematic and direct recruitment through public and private sources 
likely to yield minority and women (trainees)) to the extent that such persons are available within a 
reasonable area of recruitment.  The contractor will be responsible for demonstrating the steps that he 
has taken in pursuance thereof, prior to a determination as to whether the Contractor is in compliance 
with this Training Special Provision.  This training commitment is not intended, and shall not be used, to 
discriminate against any applicant for training, whether a member of a minority group or not. 
 
 
No employee shall be employed as a trainee in any classification in which he has successfully completed 
a training course leading to journeyman status or in which he has been employed as a journeyman.  The 
Contractor should satisfy this requirement by including appropriate questions in the employee application 
or by other suitable means.  Regardless of the method used the Contractor’s records should document 
the findings in each case. 
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The minimum length and type of training for each classification will be as established in the training 
program selected by the Contractor and approved by the State Highway Agency and the Federal 
Highway Administration.  The State Highway Agency and the Federal Highway Administration shall 
approve a program if it is reasonably calculated to meet the equal employment opportunity obligations of 
the Contractor and to qualify the average trainee for journeyman status in the classification concerned by 
the end of the training period.  Furthermore, apprenticeship programs registered with the U.S, 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship agency 
recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S. 
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be 
considered acceptable provided it is being administered in a manner consistent with the equal 
employment obligations of Federal Aid highway construction contracts.  Approval or acceptance of a 
training program shall be obtained from the State prior to commencing work on the classification covered 
by the program.  It is the intention of these provisions that training is to be provided in the construction 
crafts rather than clerk-typists or secretarial-type positions.  Training is permissible in lower-level 
management positions such as office engineers, estimators, timekeepers, etc., where the training is 
oriented toward construction applications. Training in the laborer classification may be permitted provided 
that significant and meaningful training is provided and approved by the division office.  Some off-site 
training is permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an 
employee on this contract in accordance with an approved training program.  However, the Contractor will 
not be reimbursed unless the trainee completes fifty percent (50%) or more of the total hours required of 
the classification.  As approved by the Engineer, reimbursement will be made for training persons in 
excess of the number specified herein. Zero Road hours, and Zero Bridge hours are included in this 
proposal for contract purposes only.  This reimbursement will be made even though the Contractor 
receives additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement.  Reimbursement for off-sit training 
indicated above may be made to the Contractor where he does one or more of the following and the 
trainees are concurrently employed on a Federal Aid project; contributes to the cost of the training, 
provides the instruction to the trainee or pays the trainee’s wages during the off-site training period. 
 
No payment shall be made to the Contractor if either the failure to provide the required training, or the 
failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a lack of good faith 
on the part of the Contractor in meeting the requirements of this Training Special Provision.  It is normally 
expected that a trainee will begin his training on the project as soon as feasible after start of work the skill 
involved and remain on the project as long as training opportunities exist in his work classification or until 
he has completed his training program.  It is not required that all trainees be on board for the entire length 
of the contract.  A Contractor will have fulfilled his responsibilities under this Training Special Provision if 
he has provided acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period.  
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified in the 
contract for the first half of the training period, 75 percent for the third quarter of the training period, and 
90 percent for the last quarter of the training period, unless apprentices or trainees in an approved 
existing program are enrolled as trainees on this project.  In that case, the appropriate rates approved by 
the Departments of Labor or Transportation in connection with the existing program shall apply to all 
trainees being trained for the same classification who are covered by this Training Special Provision.  
 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the training.  The 
Contractor shall provide each trainee with a certification showing the type and length of training 
satisfactorily completed. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports documenting his 
performance under this Training Special Provision.  
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November 4, 2013 
 
 

CONSTRUCTION SCHEDULES 
 

General 
This supplemental specification addresses schedule requirements for SCDOT contracts.  There are three 
levels of schedules.  The level required is included in the Special Provision.  The level of schedule is 
selected based on the design field review completed in the preconstruction phase or during estimate 
development. 
 
Level 1 – Minimal Schedule Requirement 
Level 2 Schedule – Standard Critical Path Method Schedule 
Level 3 Schedule – Critical Path Method Schedule with Monthly Cumulative 
Payment Clause. 
 
 
Level 1 Requirement: 
 
Provide to the Resident Construction Engineer (RCE) a four-week look-ahead schedule identifying 
planned weekly work activities.  Update the schedule every two weeks.  The look-ahead schedule allows 
the RCE to schedule construction engineering and inspection personnel.  The Department will not be 
responsible for delays which may be caused by the contractor’s failure to abide by his schedule. Failure 
to submit the look-ahead schedule as specified may result in the withholding of partial payment estimates. 
 
Provide the look-ahead schedule in Word or Excel format or as directed by the RCE. 
 
The Contractor may provide a CPM schedule as indicated in Level 2 Schedule Requirements in lieu of 
the four-week look-ahead schedule as follows: 
 

• Notify, in writing, the RCE that a CPM schedule will be provided in lieu of a four-week look-ahead 
schedule.  Provide timely notification so that the baseline schedule is submitted in accordance 
with Level 2 Schedule Requirements - Submission, Review, and Acceptance Process – 
Baseline Schedule.  

• No payment will be made if the Contractor elects to provide a CPM as a Level I Requirement.  
Measurement and Basis of Payment will be according to the Level I Schedule.   

• Election to provide a CPM schedule in lieu of a four-week look-ahead schedule will be for the 
duration of the project.   

 
 
Level 2 Schedule Requirements: 
 
For projects requiring a CPM schedule, the Contractor will provide and update a construction schedule to 
the SCDOT, which will be used as a quantitative basis for: 
 

• Monitoring and evaluating the Contractor’s progress in completing contracted work; 
• Evaluating requests for additional contract time; 
• Budgeting for construction partial payment estimates; and 
• Managing SCDOT engineering and inspection personnel. 

 
The Contractor’s construction schedule shall encompass the entire contract period and be developed 
consistent with the contract milestones and the contract maintenance of traffic plan.  Critical path 
activities shall be identified for the duration of the project. The schedule shall also include sufficient 
information as outlined in this supplemental specification to provide for monetary and quantitative tracking 
of the work by the SCDOT.  
 
Include and reference in the schedule at the time of occurrence, all documentation and explanations 
supporting a time adjustment request.   
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Utilities  
The schedule shall reflect the utility relocations noted in the contract documents and discovered during 
field review and include activities of appropriate duration, location, and logic, as provided by the Utility, for 
the utility work.  Where utility durations are unknown, the Contractor shall provide a reasonable estimate 
of duration.  Utility durations will be reviewed in the baseline approval process as outlined in the section 
“Submission, Review, and Acceptance Process.”  Utility durations will be presented at the Preconstruction 
Conference for concurrence by the utility provider.  In the event that the utility representative cannot 
provide concurrence at the Preconstruction Conference, the Contractor, the Resident Construction 
Engineer, and the utility provider shall work diligently to reach acceptable durations.  If there is no 
concurrence or input from the utility provider concerning the Contractor’s utility durations within 15 
calendar days following the Preconstruction Conference, the submission with the Contractor’s estimate of 
utility duration will be reviewed for baseline acceptance.  Further utility duration changes beyond this point 
in time will be assessed in monthly schedule updates.  Failure to include activities for any element of work 
or any known utility work will not relieve the Contractor from completing the work within the allotted 
contract time. 
 
Schedule Submissions 
Contractors shall maintain CPM schedules for all applicable projects using at a minimum Primavera 
Project Management 5.0 or Primavera Contractor 5.0.  The Contractor shall coordinate with the 
Department’s District Scheduler to provide an exported schedule importable into the Primavera version 
used by the Department.     
 
Templates for the CPM schedules are available to download at the SCDOT construction Extranet site 
located: 
https://www.scdot.org/business/constructionletting-extranet.aspx 
When submitting schedules to the SCDOT, the Contractor shall assign file names to each schedule file 
(baseline and updates) according to the following conventions (dates are YYMMDD): 
 
Type of Schedule 
Submitted: 

Baseline Update As-Built 

File Name 
Convention: 

[Contract ID]b[Data 
Date] 

[Contract ID]u[Data 
Date] 

[Contract ID]ab[Data 
Date] 

File Name Example: 32.82571b060201 32.82571u060201 32.82571ab060201 
Note on Data Dates - The initial Baseline Construction Schedule shall have a data date equal to the 
Award Date and not include any work to date.  Monthly schedule updates shall have a data date set 1 day 
beyond the most recent estimate period end date.  
 
Extranet file names upon uploading shall include the contract ID. 
 
All submissions shall be made within the time frames defined under “Submission, Review and 
Acceptance Process.” 
Electronic Files:  Upload each baseline construction schedule and monthly update submission to the 
SCDOT Construction Extranet site in .xer format.   
The Extranet site location is:   
https://www.scdot.org/business/constructionletting-extranet.aspx 
 
Provide an Adobe file of each baseline construction schedule, monthly update submission, and schedule 
narrative to the District Scheduler and the Resident Construction Engineer.  The schedule Adobe file shall 
include the following columns in 11 inch x 17 inch format:   Activity ID, Activity Name, Start, Finish, 
Schedule % Complete, Physical % Complete, Budgeted Total Cost, Actual Total Cost, Remaining Total 
Cost, At Completion Total Cost, Original Duration, Remaining Duration, At Completion Duration, Earned 
Value, Planned Value, Schedule Variance Index, and Total Float.  Sort on “Start” prior to printing to 
Adobe.   
 
Schedule Narrative:  Submit a Schedule Narrative Report with the baseline and each monthly update 
schedule describing current project schedule status and identifying potential delays. This report will 
include a description of the progress made since the previous schedule submission and objectives for the 
upcoming 30 calendar days.   
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1) Address all previous schedule review comments; 
 

2) The report shall indicate if the project is on schedule, ahead of schedule or behind schedule as 
compared to the accepted baseline. Include the Schedule Variance Index, planned value cost 
and earned value cost.  If the project is ahead of schedule or behind schedule, the report shall 
include the specific number of calendar days. If the project is behind schedule, the report shall 
include a detailed recovery plan that will put the project back on schedule. The narrative shall 
compare the Substantial Completion milestone for the baseline with the update; 

 
3) Describe the current critical path of the project including the lowest total float value and indicate if 

this has changed in the last 30 calendar days. Discuss current successes or problems that have 
affected either the critical path’s length or have caused a shift in the critical path within the last 30 
calendar days. Identify specific activities, progress, or events that may reasonably be anticipated 
to impact the critical path within the next 30 calendar days, either to affect its length or to shift it to 
an alternate path; 

 
4) List all schedule logic or duration changes that have been made to the schedule since the 

previous submission. Provide an explanation for any constraint used.  For each change, describe 
the basis for the change and specifically identify the affected activities by identification number;  

 
5) Scheduling assumptions (considerations for known and foreseeable constraints or restrictions 

such as weather, traffic, environmental, utility, safety, etc); 
 
6) Identify activities, either in progress or scheduled to occur within the following 30 calendar days 

that require Department participation, review, approval, etc; 
 
7) Identify any calendars used that are not DOT specific, and explain the details of those calendars; 

 
8) Identify schedule settings used; 

 
9) Identify activity expense item changes; 

 
10)  Minimized the use of lag.  Where possible, use an activity to represent lag time.  In no instance 

shall negative lag be used;   
 
11) Description of how the schedule is organized (e.g. broken down by road or activity); 

 
12) Explain any actual duration exceeding the original duration;   

 
13) Explain out of sequence activities individually and the overall effect on the schedule; 

 
14) Explain, individually, activities that failed to start in the previous 30 days;  

 
15) Include the current contract completion date;    

 
16) Include the current contract amount and sum of actual cost; 

 
17) Include approved change orders. Explain the costs and schedule change associated with them; 

 
18) Submit the narrative with a naming convention of [Contract ID]n[Data Date].doc 

(e.g. 32.82571n060201.doc).  Contractor will upload the electronic copy [in .doc format] to the 
South Carolina Department of Transportation Construction Extranet site;  

 
19) Explain the schedule impacts of all utility work, known or anticipated; 

 
 
Schedule Details 
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SCDOT reserves the user_text1 and user_text2 fields.   
Data Date - The Baseline Construction Schedule shall have a data date equal to award date and not 
include any completed work to date.  Monthly schedule updates shall have a data date set to one day 
beyond the most recent estimate period end date. 
 
Milestones - Schedule shall identify the following milestones as a minimum: 
 

• Award Date: The date the Contractor is notified by the Director of Construction that he is 
awarded the project. 

• Contract Execution Date: The date the contract is signed by the Department. 
• Baseline CPM Acceptance: Anticipated date the baseline schedule is accepted.  No work will 

start prior to this milestone date. 
• Notice to Proceed Date (NTP):  the NTP date is determined in coordination between the 

Engineer and the Contractor.   
• Work Begin Date:  Actual date that on-site work commences.  In the baseline CPM schedule, 

this is the anticipated work begin date by either the prime contractor or any subcontractor.  Once 
work begins, status the schedule with the actual date recorded in SiteManager. 

• Interim Completion Dates or Interim Milestones:  When interim completion dates or interim 
milestones (associated with project stages) are included in the contract specifications. 

• Mobilization:  Preparations for and moving of equipment, etc., to the project site.   
• Start of Paving:  Date paving production and placement is to start.  This includes any paving 

requiring an SCDOT certified inspector representing the Department. 
• Substantial Work Complete Date:  The point in the project when all pay items have been 

installed in reasonable conformance with the plans and specifications over the entire length of the 
project including tie-ins and all lanes of traffic are open to the public in their final configuration 
with the final applications of thermoplastic and raised pavement markers.  The only remaining 
work to be performed is punch list items.  Place a Finish On or Before constraint on this milestone 
equal to the completion date in the contract.  If a change order is completed for time, update the 
constraint to the adjusted completion date. 

• As-Built CPM Schedule Submission: The point in time in which the final schedule submission is 
made.   

• Project Liability Insurance Expiration Date MM/DD/YY:  This date references the expiration of 
the insurance as defined in Section 103.8 of the Standard Specification for Highway Construction.  
Include the date that the project liability insurance expires in the milestone activity name.  If the 
expiration renewal date is prior to the Contract Completion Date, place a “Finish On” constraint on 
the finish milestone.  If the expiration renewal date is beyond the Contract Completion Date, place 
an “As Late As Possible” constraint on the finish milestone.  There are no logic ties for this 
milestone.  Inclusion of this date in the CPM schedule does not relieve the contractor of his 
responsibility to retain liability insurance as defined by the Standard Specifications for Highway 
Construction. 

 
Activities –  
 

- Each Activity shall be part of the logic driven network, be cost loaded using Expense Categories, 
and include a predecessor (except the first activity) and a successor (except the last activity).    

- Each Activity Name shall include a verb and a noun and represent the work function. 
- Activity Names shall include the location of the work when there are multiple activities of the 

same work in different locations of the project.   
- Limit activity original duration to 30 calendar days.   

 
As a minimum, and when applicable, the schedule shall include the following activities when related work 
is part of the contract. 
 

• Mobilization: Provide the same number of mobilization activities as for payment in the proposal 
i.e. 

- Mobilization Payment I 
- Mobilization Payment II 
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• Clearing & Grubbing:  Self-explanatory. 
• Utility Relocations:  The schedule must reflect the utility relocations noted in the contract 

documents and include activities of appropriate duration for the utility adjustments.  Where utility 
durations are unknown, the Contractor shall provide a reasonable estimate of duration. Relate 
utility activities to the contract work activities that they affect or are affected by. 

• Cure Period: The period of time between two activities needed for material curing.  Examples 
include concrete and thermoplastic pavement markings.  For this activity, use a seven-day work 
week calendar.   

• Earthwork:  Unclassified & borrow excavation, compaction, fine grading, etc. 
• Drainage:  Pipe, catch basins, manholes, etc. 
• Base Course:  Graded aggregate base courses, cement modified bases, etc. 
• Paving:  Hot mix asphalt base, intermediate, and surface courses; Portland cement concrete 

pavements, etc. 
• Structures:  Bridges, box culverts, retaining walls, etc. 

 
Where sufficient detail has not been provided in included activities to determine progress of work and 
forecast of inspection and cost, the Department will request additional activities be added.  The 
Department requires retain logic be used in scheduling projects. Relationship ties of all out-of-sequence 
activities should be corrected to reflect the actual occurrence.   The use of progress override is not 
permitted.  The monthly schedule update narrative shall justify any logic change(s). 
 
Suspend Dates - The use of suspended dates is prohibited.  If the activity is disrupted, break out into 
additional activities and explain in narrative.   
 
Activity Expected Finish Dates – Activity Expected Finish dates are prohibited.   
 
Resources – The Department will not require any input to the resource component of the schedule by the 
Contractor. 
 
Expenses – Contractor shall assign the SCDOT contract items as expenses to each activity. The 
information provided under Expenses is used to evaluate daily production rates.  SCDOT contract items 
will be included as Expense Categories and will be made part of the SCDOT schedule template available 
to download from the construction Extranet site.  These shall be the only expense categories associated 
with activities.  Under expenses, populate the fields Budgeted Units, Price/Unit, and Actual Units. If a 
SCDOT contract item cannot be found in the most current template, SCDOT should be contacted.  The 
template will then be updated and uploaded to the extranet by SCDOT.   
  
Weather - Considerations for normal weather shall be addressed within the activity duration. 
 
Calendars – Contractor shall assign an appropriate SCDOT calendar to each activity in the schedule.  
Alternate calendars may be assigned, but specifics of the alternate calendars must be justified in the 
baseline narrative.  Contractor shall assign all calendars as project specific – NOT GLOBAL.  Acceptance 
of the alternate calendars is subject to review by the SCDOT.  Considerations for weather shall be 
addressed within the activities – calendars shall not be modified to account for weather considerations.  
While calendars have been created to address established seasonal restrictions, it is the Contractor’s 
responsibility to ensure that all restrictions, as identified in the contract documents, are included.  Where 
the Contractor elects to not utilize all available contract time in the baseline schedule submission, either 
by blocking out days in the calendar or including an activity for an extended period of no work, future 
delays against the time omitted will not warrant additional time. 
 
The Baseline Construction Schedule shall not extend beyond the number of working days or contract 
completion date originally provided in the contract. 
 
Cost Loading – All schedule activities shall be cost loaded using the contract bid items (Expense 
Categories), unit prices, and units (quantities) under “Expenses” in Primavera.  Associated expenses 
shall correlate with the item of work covered by the activity. 
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Float – Float is not for the exclusive use or benefit of either the Department or the Contractor.  Negative 
float in the original baseline schedule is not allowed. 
Schedule Layout – Organize the schedule using a Work Breakdown Structure (WBS) consistent with the 
phasing and staging noted in the contract documents.    
 
Default Values – Contractor shall use the following defaults, physical percent complete, retain logic, 
longest path critical activities, and under Admin Preferences, make Time Periods 8.0 hours/day, 40 
hours/week, 172 hours/month, and 2,000 hours/year. 
 
Submission, Review and Acceptance Process 
 
Baseline Schedule –  
 
Submission: 
 
Regular Bid Projects: 
Contractor shall submit a Critical Path Method (CPM) Contract Schedule and Narrative to the District 
Scheduler no more than 15 calendar days after execution of the contract or 15 days prior to the 
preconstruction conference, whichever is earlier.  Once the initial baseline schedule is submitted, a 
preconstruction meeting date may be assigned by the RCE and Contractor. The CPM Schedule and 
Narrative shall be submitted via upload to the Extranet.  Upon upload, the Contractor shall immediately 
notify the District Scheduler and the Resident Engineer via email that the CPM schedule has been 
submitted.  The accepted CPM baseline schedule is paid for in the first available estimate period after 
contract execution. 
 
A+B Bid Projects:  
Contractor shall submit a Critical Path Method (CPM) Contract Schedule and Narrative to the District 
Scheduler no less than 15 calendar days prior to the preconstruction conference.  Once the initial 
baseline schedule is submitted, a preconstruction meeting date can be assigned by the RCE and 
Contractor. The preconstruction meeting shall be assigned no earlier than 15 calendar days after the 
initial baseline submission.   The CPM Schedule and Narrative shall be submitted via upload to the 
Extranet.  Upon upload, the Contractor shall immediately notify the District Scheduler and the Resident 
Engineer via email that the CPM schedule has been submitted. 
 
 
Review: 
 
Upon receipt of the CPM Construction Schedule, SCDOT shall review and provide comments to the 
Contractor within 10 business days of receipt.  The Contractor will have 5 business days to respond to 
SCDOT comments.  This process will continue until the Engineer and the District Scheduler determines 
the construction schedule is acceptable.   
 
The Contractor’s representative familiar with the submitted schedule shall present and discuss their 
accepted schedule at the Preconstruction Conference.  In the event the schedule has not been accepted 
(i.e. review process is ongoing), the most current schedule under review shall be presented. 
 
 
Acceptance: 
 
Acceptance of the submitted schedule by the SCDOT will establish the baseline schedule for the contract.  
This acceptance by SCDOT does not serve to excuse any omissions or errors in the Contractor’s 
schedule (i.e. activities not included in baseline will not be considered in any time extensions).   
 
Review and acceptance of baseline schedule is required prior to start of work.  Delays in reaching 
this acceptance will not constitute a basis for granting additional contract time.  If there is no concurrence 
or input from the utility provider concerning the Contractor’s utility durations within 15 days following the 
Preconstruction Conference, the submission with the Contractor’s estimate of utility duration will be 
reviewed for baseline acceptance.  Further utility duration changes beyond this point in time will be 
assessed in monthly schedule updates. 
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Monthly Updates – 
Monthly updates shall be made no later than 15 calendar days following the most recent estimate period 
end date, whether or not an estimate was generated and shall have a data date one day beyond the most 
recent estimate period end date.  If no work was completed during the estimate period, an update with the 
most current estimate period is required.  Upon upload, the Contractor shall immediately notify the District 
Scheduler and the Resident Engineer via email that the CPM schedule has been submitted.  Failure to 
submit timely updates will result in SCDOT evaluating contract status from the last submitted update 
schedule by adjusting the data date to the most current estimate period end date.  Late update submittals 
may result in the Contractor being evaluated for preliminary delinquency in accordance with current 
version of the South Carolina Department of Transportation Standard Specifications for Highway 
Construction. Habitually late submittals may result in automatic delinquency.  Failure to submit acceptable 
schedule updates as required will result in the withholding of the partial payment estimate regardless of 
preliminary delinquency. Updates shall include the following: 
 

• Updated schedule to show actual progress on activities; 
• Updated schedule to show actual costs on activities; 
• Change orders that have occurred during the last estimate period; 
• Any task dependent activity greater than 30 days in actual duration that has not incurred 

additional costs since the last update shall be terminated and broken into additional activities.  
Document the activity change and reason for late completion in the narrative; 

• Remaining costs on completed activities are zeroed (if remaining costs are redistributed, 
indicate in the narrative the activities containing the costs);  

• Update remaining cost appropriately; 
• Updated schedule to show actual completion on milestones; 
• Narrative to describe progress, planned activities, issues, adjustments to remedy any 

activities or milestones behind schedule, etc., in the format described in Schedule 
Submissions; 

• Any changes other than those to actual start, actual finish, remaining duration, and Percent 
Complete are considered revisions. Revisions to a schedule update are subject to 
acceptance by the Engineer; 

 
As-Built Schedule – A final As-Built Schedule shall be submitted within 15 calendar days following the 
contract completion.  The as-built schedule should reflect the final project including extra work from 
change orders. 
 
Baseline Schedule Changes – Once the baseline schedule has been accepted, all subsequent 
schedules provided will be considered schedule updates and compared to the original baseline.  A new 
baseline will only be considered when significant changes in contract scope, changes in SCDOT 
priorities, or delays beyond the control of the Contractor occur.    
 
If a baseline change is needed, the Contractor shall provide, in writing, a request to the Resident 
Construction Engineer with the following information: 
 

• An electronic copy of the proposed baseline schedule using the following naming convention and 
in accordance with Schedule Types  (included previously) 

 
Type of Schedule Submitted: Updated Baseline 
File Name Convention: [Contract ID]ub[Data Date] 
File Name Example: 32.82571ub060201 

 
• Narrative identifying changes warranting a new baseline 

 
A decision for an updated baseline will be made jointly between the Resident Engineer and the District 
Scheduler within 10 business days of receipt of request. 
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Progress Meetings- The contractor shall present the most current schedule at progress meetings to 
discuss any issues and upcoming events. If found necessary by the SCDOT, the contractor shall attend 
meetings to specifically discuss issues about the schedule. 
 
Level 3 Schedule Requirements 
 
Level 3 schedule requirements will be enforced on contracts where the bid amount exceeds $20 million 
and one of the following occurs: 
 

• SCDOT financial status warrants the specific control of large project monthly payouts 
• The contract SVI is less than -0.50 or greater than 0.50 for two consecutive months indicating the 

project is significantly behind or ahead of the Contractor’s baseline schedule.    
 
In the event that the Department chooses to enforce the Level 3 Schedule Requirement, the Contractor 
will submit an updated baseline schedule within 15 days of notification.  The Contractor schedule will be 
used for payment purposes once the baseline schedule has been accepted by the Department.  In 
addition to meeting the requirements of the Level 2 Schedule, the following shall apply.  
 
Once accepted by SCDOT, the project’s initial baseline cost loaded CPM will be used for SCDOT budget 
purposes and the contractor will not be paid in excess of the cumulative amount shown on the schedule 
through each payment date; regardless of what subsequent monthly updates indicate.  For example, see 
chart below: 
 
 

Pay period ending 12/31/11 1/31/12 2/29/12 3/31/12 4/30/12 5/31/12 
Baseline CPM Planned Payout in 
Millions (Cumulative to Date) 

2.0 
(2.0) 

3.0 
(5.0) 

3.0 
(8.0) 

4.0 
(12.0) 

4.0 
(16.0) 

3.0 
(19.0) 

Actual work performed 
(Cumulative to Date) 

1.5 
(1.5) 

2.0 
(3.5) 

3.5 
(7.0) 

6.0 
(13.0) 

3.0 
(16.0) 

4.0 
(20.0) 

Payout by SCDOT 
(Cumulative to Date) 

1.5 
(1.5) 

2.0 
(3.5) 

3.5 
(7.0) 

5.0 
(12.0) 

4.0 
(16.0) 

3.0 
(19.0) 

 
 
Partial payment estimates will be generated in SiteManager (computerized construction management 
system) based on actual quantities installed.  If actual quantities installed exceed the cumulative schedule 
amount to date, a negative adjustment will be made in SiteManager to adjust the pay as necessary.  For 
previous work exceeding the schedule amount, payments will be released as work progresses and 
payouts fall below the scheduled cumulative amount, never to exceed the cumulative scheduled amount 
through that pay period. 
 
If significant contract changes are necessary, and upon approval by the SCDOT, a re-baseline to the 
initial CPM will be allowed per the CPM schedule specification and the payout schedule may be adjusted 
accordingly. 
 
All subcontractors must be paid in accordance with the Prompt Payment Clause (Supplemental 
Specification dated June 14, 2000) for the quantities used to generate the partial payment estimates.  In 
instances where a payout by SCDOT is less than the actual work installed under a given estimate, the 
Prompt Payment Clause is hereby amended to require full payment to all subcontractors, for work 
complete, within 7 days of receipt of said SCDOT payout. 
 
Contract Schedule Performance Evaluation: 
 
Project performance is not measured for contracts where the percent time < 0.30 for projects with a Level 
I Requirement and percent time < 0.20 for projects with the Level II Requirement or Level III Requirement.   
 
Percent Time = (Last Estimate Date – NTP)/[(Adj Completion Date)-(NTP)] 
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Level I Requirement: Contracts with a minimal schedule requirement that are not deemed “on-
call:” 
 
Performance curves were developed using historical data from SiteManager based on contract type and 
ranges of contract amount.  For each of these groupings, three curves identifying minimal performance 
levels are used to measure project performance.  On the example below, the curves indicate that projects 
falling below the 50th percentile line are slower than 50 percent of the projects of same type and in the 
range of the bid amount indicated.  Projects falling below the 40th percentile line are slower than 60 
percent of the projects of the same type and in the range of the bid amount indicated.  Projects falling 
below the 25th percentile line are slower than 75 percent of the projects of the same type and in the range 
of the bid amount indicated.   
 
On a monthly basis at the end of the estimate period, a comparison of Time Percent Complete vs. Work 
Percent Complete will be made and plotted on a performance curve matching the contract type within the 
bid amount.  The measurements are defined as: 
 
Time Percent Complete = (Last Estimate Date – NTP)/[(Adj Completion Date)-(NTP)] 
 
Work Percent Complete = Total Paid/(Total Bid + CO) 
 
Poor Performance is considered when any contract is beyond its Adjusted Contract Completion date or 
when Time Percent Complete versus Work Percent Complete plots in the shaded area (on the 
appropriate performance curve) as defined by: 
 

[30%, 75%) time below the 25th percentile line 
 

-or- 
 

[75%,100%] time below the 40th percentile line. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Example Performance Curve 
 

Performance curves may be found under Construction Schedule Templates on the Extranet at: 
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https://www.scdot.org/business/constructionletting-extranet.aspx  
 
Contracts with a CPM – Level II and III Schedule: 
 
Monthly CPM updates are required for contracts with a CPM Level II or Level III schedule requirement as 
defined under Submission, Review and Acceptance Process.  The contractor shall update actual 
completed quantities and physical percent complete (% of work complete for the activity) for all activities 
impacted during the most recent estimate period.  Budgeted cost of the work performed (Earned Value) 
from the schedule update and budgeted cost of work planned (Planned Value) from the accepted 
baseline schedule are used to determine project variance in Primavera utilizing Schedule Variance Index 
(SVI).  The calculation used by Primavera is: 
 

Schedule Variance Index (SVI) = (Earned Value – Planned Value)/Planned Value 
 
Where SVI<-0.10, the contract is considered to be slipping behind plan.   
 
Contract Performance Action: 
 
A summary of progress performance action is included in Attachment A.  Preliminary Notice of 
Delinquency is abbreviated as PND. 
 
Level I Schedules: 
When plotting Time Percent Complete vs Work Percent Complete as indicated above, if the contract falls 
in the shaded section on the appropriate performance curve,  
 

First Offense: 
-PND w/o bonding notification 
-Request recovery plan 
 
Second Offense: 
-PND w/bonding notice 
-Request recovery plan 
-Hold PND to monitor recovery plan.  If plan not met, move to delinquency 
 

Level II or III Schedules: 
In any estimate period where the SVI is (-0.20,-1.0] as defined under: Contracts with a CPM – Level II 
and III Schedule: 
 

First Offense: 
-PND w/o bonding notification 
-Request recovery plan 
 
Second Offense: 
-PND w/bonding notice 
-Request recovery plan 
-Hold PND to monitor recovery plan.  If plan not met, move to delinquency 
 

Measurement and Basis of Payment 
 
Level 1 Schedule 
There is no separate measurement or payment for look-ahead schedules.  All costs associated with the 
preparation or revision of a look-ahead schedule are considered incidental to the work. 
 
Level 2 and 3 Schedules  
The Department will make partial payments according to Section 109, Standard Specifications for 
Highway Construction, and as modified by the following schedule: 
 

Basis of Payment Percentage of Contract 
Unit Price of Item 
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After the Engineer has accepted the CPM Baseline schedule 60 
After the Engineer has accepted the As-Built CPM schedule 40 
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July 1, 2017 

         
MUCK EXCAVATION  

 
Delete Subsection 203.2.1.3 of the Standard Specifications in its entirety and replace 
with the following: 
 
Muck Excavation, or undercutting, consists of the removal and satisfactory disposal of 
unsuitable materials indicated in the plans and additional waste areas identified by the 
RCE.  The amount (longitudinal and lateral extent) of muck excavation will be provided 
in the plans or directed by the RCE.  The Contractor is responsible for the proper 
disposal of unsuitable materials.  Do not dispose of unsuitable materials within the 
SCDOT Right-of-Way, unless prior written approval has been obtained from the RCE.  
The final depth of muck excavation shall not exceed 5 feet, unless otherwise specified 
in the plans and/or Specifications.  Contact the Geotechnical Engineer-of-Record 
(GEOR) if muck excavation exceeds 5 feet and it has not been previously specified in 
the plans or Specifications.  If the item “Muck Excavation” is not included in the 
Contract, the unsuitable material is considered Unclassified Excavation for the first 500 
cubic yards encountered; any additional muck excavation required will be considered 
extra work.    
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March 8, 2016 
 

BRIDGE LIFT MATERIALS 
 
 

1.0  DESCRIPTION 
 
The requirements of this specification shall consist of furnishing all necessary submittals and 
materials for providing bridge lift materials in accordance with the details shown on the plans.  
The bridge lift materials shall be installed at locations shown on the plans, unless otherwise 
directed by the Department.   
 
2.0  MATERIALS 
 
The materials provided for under this specification shall be used for bridge lifts.  Bridge lift 
materials shall consist of 2 general types; first, materials that can be placed through water and 
second those materials that are placed over soft exposed subgrades without water being 
present.  The materials placed through water shall consist of either stone or coarse granular 
materials.  The materials placed on soft exposed subgrades may consist of stone or coarse 
granular materials; borrow materials or man-made materials. 
 
2.1 Stone Materials:  The stone materials shall meet the provision requirements as indicated in 
the following table. 
      

Sieve Analysis Percent Passing 
2-inch 100 

1.5-inch 90-100 
No. 4 0-50 

No. 16 0-6 
 
The stone shall consist of durable particles that are comprised of naturally occurring materials 
including durable marine limestone.  The natural materials shall have a dry unit weight of at 
least 90 pounds per cubic foot.  The dry unit weight shall be a rodded unit weight determined 
according to AASHTO T-19M.  The stone bridge lift materials shall be obtained from a source 
listed on SCDOT Qualified Product List 2.   
 
2.2 Granular Materials:  The granular materials shall meet the specification requirements for 
an A-1-a (AASHTO M-145) as indicated in the following table. 
 

Sieve Analysis Percent 
Passing 

No. 10 50 max. 
No. 40 30 max. 

No. 200 15 max. 
Plasticity 

Index 6 max. 

Organics 1 max. 
 
The granular materials shall consist of durable, naturally occurring particles.  The granular 
materials shall have a dry unit weight of at least 110 pounds per cubic foot.  The dry unit shall 
be determined according to AASHTO T-99.  Recycled materials may not be used.   
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2.3 Borrow Excavation Materials:  Borrow excavation materials used as a bridge lift shall be 
limited to A-1, A-2 and A-3 materials (AASHTO M-145).  The borrow excavation materials shall 
meet the requirements as described in the current edition of the SCDOT Standard 
Specifications for Highway Construction. 
 
2.4 Man-Made Materials:  Man-made materials shall conform to the latest requirements 
contained in Supplement Technical Specification (STS) Lightweight Aggregates (SC-M-203-5).  
Recycled materials may not be used. 
 
2.4 Submittals:  The contractor is required to submit copies of gradation testing to the 
Department prior to delivery of the material to the site and at the discretion of the RCE as 
placement proceeds, if in the opinion of the RCE additional verification of the gradation is 
required. 
 
3.0 METHOD OF MEASUREMENT 
 
Stone bridge lift materials shall be measured by the ton (TON) when included in the Contract.  
Granular bridge lift materials shall be measured by the cubic yard (CY) when included in the 
Contract.  The quantity of granular bridge lift material includes the material acceptably 
excavated and is measured in its original position and determined from cross-sections by the 
method of average-end-areas, complete and accepted.  Borrow excavation bridge lift materials 
shall be measured and included in the total borrow excavation material required for the project.  
Man-made bridge lift materials shall be measured as required in STS Lightweight Aggregates 
(SC-M-203-5). 
 
4.0 BASIS OF PAYMENT 
 
Unless otherwise specified, payment for the accepted quantity of material, as specified herein, 
measured in accordance with this specification, is determined using the contract unit bid price 
for the applicable pay item.  Payment is full compensation for obtaining, hauling and placing the 
material and all other materials, labor, equipment, tools, supplies and incidentals necessary to 
satisfactorily complete the work as required in the Plans, Project Specifications and other terms 
in the Contract. 
 
Where the Contractor is required to furnish the borrow pits for granular bridge lift material, 
payment for the granular bridge lift material includes the cost of the borrow pit, clearing and 
grubbing of pits, necessary haul roads, hauling of the borrow material to the designated location 
on the project and for all other pertinent stipulations stated above. 
 
Payment of borrow excavation bridge lift material shall be included in the quantity of borrow 
excavation used on the project.  Payment for man-made bridge lift material shall be included in 
the quantity for lightweight aggregates. 
 
Payments shall be made under: 

Item No. Pay Item Pay Unit 
2052010 Stone Bridge Lift Material TON 
2052020 Granular Bridge Lift Material CY 
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January 4, 2012  
 

FINE GRADING 
 

 Fine Grading is the work necessary to bring the subgrade material into the final shape and 
compacted condition prescribed in the Contract documents. The area considered for Fine Grading is 
defined in Section 208 of the 2007 SCDOT Standard Specifications.   
 

To clarify the area for the item Fine Grading, modify the following subsections in Section 208 as 
indicated below. 
 
  
Subsection 208.4.3  Fine Grading  
 
Delete the third paragraph and replace it with the following: 
  

3  Fine Grading is defined as the work necessary to bring the subgrade material into the 
final shape and compacted condition prescribed in the Contract documents.  The 
subgrade surface area paid for as Fine Grading is only the area under the permanent 
pavement structure plus 18 inch beyond the longitudinal edge of the permanent 
pavement structure.  Except for the additional 18 inches beyond the permanent 
pavement structure, the area under existing pavement that remains in place, unpaved 
shoulders, driveways, curbs, gutters, sidewalks, multi-use paths, temporary pavement, 
and slopes is not included in the Fine Grading area.   

 
Subsection 208.5   Measurement 
 
Delete the first and second paragraphs and replace them with the following: 
 

1  The quantity for the pay item Fine Grading is the surface area of the subgrade that is 
constructed and prepared for the intended pavement structure as defined in paragraph 3 
of Subsection 208.4.3 and is measured by the square yard (SY), complete, and 
accepted.  The bid quantity will be considered the full amount to be paid unless work 
requiring fine grading is deleted, or  additional work is added to the project that was not 
required by the original bid documents.  

 
2  If the pay item Fine Grading is not included in the Contract, subgrade work is not 

measured for payment directly and is considered included in contract unit bid price of 
the various other items of work.   When Fine Grading is included in the Contract, the 
subgrade work for areas under previously existing pavement, unpaved shoulders, 
driveways, curbs, gutters, sidewalks, temporary pavement, and slopes is not measured 
for payment directly and is considered included in contract unit bid price of the various 
other items of work. 
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January 1, 2019 
  

Asphalt Binder and Additives 
 

Delete Subsection 401.2.1.1, Binder and Additives, General of the Standard Specification in its 
entirety and replace it with the following:  

 
 
401.2.1.1 Performance Graded (PG) Binder  
 
Use PG 64-22 or PG 76-22 binder as required by the contract that conforms to all of the requirements of 
AASHTO M 320. Do not use any combination of “air blown” asphalt binders. Ensure that the asphalt 
binder supplier lists all types of modifiers and additives used in the production of their PG binders 
including source of Re-Refined Engine Oil Bottoms (REOB), polymers, ground tire rubber (GTR), 
polyphosphoric acid (PPA), silicone, and liquid anti-stripping agent (LASA) in their Quality Control Plans. 
Ensure that additives used for compaction aids or anti-strips such as silicones, WMA additives, and LASA 
products are listed on the Bill of Lading (BOL). Use PG asphalt binders and modifiers that are heat and 
storage stable. Thoroughly blend the composite materials at the asphalt terminal before being loaded into 
the transport vehicle. Asphalt terminals that either supply or produce PG binders must be able to store 
multiple tanker loads of PG and certify that their products meet AASHTO M 320 prior to transferring or 
shipping on the BOL and that all modifiers and additives are compatible. Ensure that all PG binders 
adhere to SCDOT Qualified Products Policy No. 37-38. Only use PG 64-22 and PG 76-22 binder from 
sources listed on the most recent edition of SCDOT Qualified Product List 37.  
 
401.2.1.1.1 Modified Performance Graded Binder  
When specified, use modified binder consisting of a neat binder modified with a polymer or other modifier 
producing a binder complying with the requirements of a PG 76-22 as specified in AASHTO M 320 with 
the addition of the Multiple Stress Creep Recovery (MSCR) test using AASHTO T 350. Ensure acceptable 
elastomeric polymer is used by using Non-recoverable Creep Compliance values plotted against Percent 
Recovery based on figure 1 found in AASHTO R92 using RTFO aged material. Ensure that the MSCR 
test is performed at 64°C using the Very Heavy Traffic “V” Grade requirement in AASHTO M 332. Use 
elastomer polymer or modifier consisting of a styrene-butadiene (SB), styrene-butadiene-styrene (SBS), 
styrene-butadiene-rubber (SBR), or ground tire rubber (GTR). Polyphosphoric Acid (PPA) may also be 
added to the binder but must not exceed 0.5% by weight of the asphalt binder. Varying blends of SB, 
SBS, SBR, GTR (7% min.), and PPA (0.5% max.) may be used, at the discretion of the AME, provided 
the end product meets all specified requirements for the PG 76-22. Perform the storage stability 
separation test ASTM D7173 to ensure the asphalt binder is homogenous. Ensure that all storage tanks 
on the asphalt plant site are clearly marked to prevent cross contamination of different PG binders.  
 
401.2.1.1.1.1 Ground Tire Rubber (GTR) in Performance Graded Binder 
Ensure that the Ground Tire Rubber (GTR) is terminally (no exceptions) blended with the neat asphalt to 
create a homogenous and storage stable PG 76-22 that meets all criteria as stated in 401.2.1.1.1, with 
the exception of Solubility requirement (AASHTO T 44). Blending the GTR modified binder at the asphalt 
plant during asphalt mixture production will not be permitted. Use a 2.0mm gap setting when using the 
DSR in accordance with AASHTO T 315 and AASHTO T 350.  GTR materials must be free from 
excessive moisture when received from the tire recycling facility and stored in a dry location at the 
terminal to prevent blending issues with the binder modification process. A letter of compliance from the 
tire recycling facility will be required by the AME and the asphalt terminal stating that the GTR blend will 
meet this specification. The GTR must be free of loose metal particles, other foreign contaminating 
materials, with exception of embedded metal particles in the rubber. Mineral powder may be added to 
reduce sticking and caking of the GTR particles. Stabilizing or compatibility additive(s) can be used to 
achieve better particle distribution. Any additives used for this purpose must not be detrimental to the 
performance of the asphalt binder or mixture performance and must be accepted by the AME in the 
supplier’s QC plan. Ensure that the GTR supplier provides certificates of compliance with each shipment 
certifying that all requirements of this specification are complied with for each production lot number and 
the end product is homogenous and shows no signs of separation or coagulation. In the event that the 
terminal changes supply sources of GTR type of grind (ambient or cryogenic), or particle size, the asphalt 
terminal must perform a complete binder analysis on their revised product, and also provide a split 
sample to the SCDOT to ensure specification compliance.  

138



SUPPLEMENTAL SPECIFICATIONS 

Proposal ID Error! Reference source not found. Page 76 
 

 
Provide all sources of GTR and grind type in the asphalt terminal’s QC plan. SCDOT may obtain samples 
of the GTR particles, base binder, or the finished GTR modified asphalt binder to ensure specification 
compliance at any time. 
 
 

 

 
401.2.1.1.1.2 Ground Tire Rubber in Open Graded Friction Course or SMA Mixtures 
 
Stabilizing fibers and fiber supply systems at the asphalt plant may not be necessary when the GTR 
binder is used as required by section 409.2.3 and 409.4.3 of the Standard Specifications or any other 
Supplemental Specification for OGFC or SMA.  Perform the SC-T-90 drain-down procedure at 350°F 
when conducting the asphalt mix design, or otherwise directed by the AME. In the event that drain-down 
values are found to be excessive, then stabilizing fibers may be necessary as directed by the AME. No 
additional compensation will be paid for the fibers in the OGFC or SMA mixture. 
 
401.2.1.1.1.3 Asphalt Plant Storage Requirements When Using Ground Tire Rubber 
 
Use a dedicated storage tank for “terminal blended GTR asphalt binder” at the asphalt plant.  This tank 
must be capable of providing continuous mixing, as well as recirculation of the GTR asphalt binder as 
needed.  Ensure that this tank is heated and capable of maintaining the temperature of the homogeneous 
blend of asphalt binder and GTR at 300°F to 350°F. Ensure that GTR modified binders are not mixed with 
other modified PG 76-22 binder without permission of the AME.  
 
 

Physical Test Test Procedure Specification 
Sampling of the GTR ASTM E105 

ASTM E122 
In accordance to random 

sampling procedures 
GTR  Supply ASTM D5603 Ambient or Cryogenic Grind 

Dosage of GTR Per COA 
& Supplier’s QC Plan 

Minimum of 7.0% by weight 
 of the PG 64-22 base asphalt binder 

GTR Specific Gravity ASTM D5603 1.06 – 1.20 

GTR Particle Distribution ASTM D5644 30 Mesh 
Maximum of 2.0% Retained 

GTR Metal Content ASTM D5603 Maximum 0.01% 
GTR Fiber Content ASTM D5603 Maximum 0.50% 

GTR Moisture Content ASTM D1509 Maximum 0.75% 
Mineral Filler –Talcum Powder 

(Optional) ASTM M17 Maximum of 4.0% 

Stabilizing Additives (Optional) - Maximum of 4.5% by wt. of GTR 

Chemical Test Test Procedure Specification 
Acetone Extract 

ASTM D297 

Maximum 25.0% 
Rubber Hydrocarbon Content 40.0 – 60.0 % 

Ash Content Maximum 8.0 % 
Carbon Black Content 20.0 – 40.0 % 

Natural Rubber 16.0 – 45.0 % 
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July 1, 2010  
 
 

TRANSPORTATION AND DELIVERY OF MIXES 
 

Subsection 401.4.17, Transportation and Delivery of Mixes, of the Standard Specification 
will be deleted in its entirety and replaced with the following:  

 
 
 Transport the HMA from the plant to the point of use in vehicles meeting the requirements of 
Subsection 401.3.7. Do not permit any load of HMA to leave the plant so late in the day that it 
cannot be spread, finished, and compacted during daylight of that same day unless an approved 
artificial lighting system is provided. Ensure that HMA mixtures containing the asphalt binder 
grades below are produced and delivered to the jobsite within the acceptance range listed in the 
table below with exception that Base C and D mixtures will be produced and delivered at a 
temperature range of 240º-275º F. The mix temperatures will be checked using SC-T-84. Ensure 
the HMA mixtures are held within the acceptance range based on Binder Performance Grade in 
the Job Mix Formula. Deliver mixture within the acceptance range for temperature to assist in 
obtaining density requirements which provide smooth riding pavements with uniform texture. 
 

Binder Performance Grade Acceptance Range (ºF) 
PG 64-22 265º-325º 
PG 70-22 285º-335º 
PG 76-22 300º-350º 

   
Note: This temperature specification does not apply to WMA (SC-M-408). Refer to the HMA 

Contractor’s QC Plan for mix acceptance range based on selected asphalt plant WMA 
technologies. 
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July 01, 2019  
 
 
 
 

Sloped Edge Longitudinal Shoulder Joints 

 

 
Add the following to Subsection 401.4.23 of the Standard Specifications: 
  
All surface mixtures placed at 150 lbs. per square yard or greater will require the sloped edge joint device.  
The device contacts the surface of the shoulder of the road and creates an improved transition to cross 
roads, driveways and obstructions. The device may be removed if deemed necessary for projects that do 
not require or need a sloped edge profile.  
 
Use a sloped edge longitudinal shoulder joint attachment for the asphalt paver in order to create a sloped 
edge profile onto an existing roadway shoulder. Construct a sloped edge onto the longitudinal shoulder 
joint to promote a safe transition between the newly placed asphalt mixture and the existing shoulder 
(without curb or other confined edges) using an approved device.  
 
Approved devices are listed on Qualified Product Listing No. 75. These devices must meet the 
requirements of this specification and Qualified Product Policy No 75 to be included on QPL 75. The 
sloped edge device will be designed to be attached to the paver that confines the material at the end gate 
and extrudes the asphalt material in such a way that results in a consolidated wedge shape pavement 
edge of between 25-35 degrees. The device must be designed to constrain the asphalt material by 
reducing the area by 10 to 15% thereby increasing the consolidation of the extruded profile. The use of a 
conventional single plate strike off is not permitted.  
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January 1, 2018 
  

 
 

MATERIAL FOR FULL DEPTH PATCHING 
 
 
Delete the following sentence located in subsection 401.2.5 – Material for Full Depth Patching 
 
"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching." 
 
Insert the following sentence: 
“Use an approved SCDOT mix as described in the Supplemental Specification “Removal of 
Existing Asphalt Pavement before Patching” dated January 1, 2018.” 
 

142



SUPPLEMENTAL SPECIFICATIONS 

Proposal ID Error! Reference source not found. Page 80 
 

January 1, 2018 
  

Removal of Existing Asphalt Pavement before Patching 
 
 
 

Delete Subsection 401.4.14 Removal of Existing Asphalt Pavement before Patching, of the Standard 
Specifications in its entirety and replace with the following:  

 
The RCE will determine the limits of distressed pavement and will mark width and length of patches. RCE 
/ RME will inspect the road and ensure that drainage is adequate and no additional work needs to be 
done to the ditches and shoulders to promote proper drainage. The RCE may elect to obtain random 
cores if needed to determine proper depth of distressed area to be patched. Construct patches with a 
minimum size of 6.5 feet x 6.5 feet with at least 25 feet between patches. Care should be taken to ensure 
that longitudinal joints do not end up in the wheel paths. In the event that considerable quantities of full 
depth patching (FDP) are encountered, the RCE will consult with the State Pavement Design Engineer to 
consider other rehabilitation methods.  
 
Remove the pavement to the depth indicated in the Plans, ensuring that the face of the cut is straight and 
vertical, with the exception of tapers needed to get equipment in and out of the patched area. If unstable 
material is encountered, remove additional material as directed by the RCE. Backfill the volume of the 
material removed below the patch with material meeting the requirements of Section 305, Graded 
Aggregate Base, and thoroughly compact in layers not exceeding 4 inches with a vibratory compactor. 
Thoroughly tack the sides of the existing pavement before placing the asphalt patch material in the hole.  
 
Place the patch material in relatively uniform layers not to exceed the number of lifts in the table below. 
Ensure that the patch material is selected from the table below. Compact each layer with a vibratory 
compactor and a pneumatic roller. Whenever practical, allow lifts to cool down prior to placing the next lift, 
especially when doing multiple patches in the same area. The 175° F requirement between lifts does not 
apply to FDP. Conduct the work so that patches are opened and filled each day, with the roadway being 
opened to traffic by the end of each day’s operation.. Ensure that the finished patch is smooth riding by 
using a straight edge. Temperature and calendar restrictions found in Section 401.4.4 do not apply, 
however no FDP will be permitted if the area is wet or frozen prior to removing the old pavement.  
 

 
Full Depth Patching Materials 

 
Depth of FDP 

Select mixture type below based on Depth of FDP 
Alternate Mixture Options Typical Mixture  

4” or Less Surface Type B / C 
2  Lifts 

Intermediate C 
2 Lifts 

6” Surface Type B / C 
2 Lifts 

Intermediate C 
2 Lifts 

8” 
 

Intermediate B Special 
2 lifts 

Intermediate C 
3 lifts 

10” Intermediate B Special 
2 lifts 

Intermediate C 
3 lifts  

12” or More Consult with the State Pavement Design Engineer 
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July 1, 2019 
 

Traffic Control 
 

Delete Subsection 601.1.3 of the Standard Specifications in their entirety and replace them with the 
following: 

601.1.3 Closure Restrictions  
601.1.3.1 General Restrictions 

1  The Department reserves the right to restrict the installation of lane closures, road closures, 
shoulder closures, ramp closures, pacing operations or any other operations that will impact the 
efficient flow of traffic or hinder normal traffic operations on the roads of the South Carolina state 
highway system during peak travel hours and/or days, holidays, holiday weekends, extended holiday 
periods, weekends, special events or any time traffic volumes are high.  Lane closures on high 
volume highways during peak traffic periods or at any time traffic volumes exceed the numerical 
values determined to be acceptable by the Department are PROHIBITED.   Lane closures on routes 
with high volume commuter traffic during peak traffic periods are PROHIBITED.    

2  Special events are events generating excessive traffic as determined by the Department.  Lane 
closures, road closures, shoulder closures, pacing operations or any other operations that would 
impact the efficient flow of traffic or hinder normal traffic operations during special events are 
PROHIBITED unless otherwise directed by the Engineer. 

3  The Department reserves the right to suspend a lane closure, road closure, shoulder closure, 
pacing operation or any other operation if the RCE determines a delay or a resulting traffic backup is 
excessive.  Observe and maintain all project specific time restrictions as specified by the Plans, the 
Specifications and the RCE.  Install and remove lane closures, road closures, shoulder closures, 
pacing operations, or any other operation that would impact the efficient flow of traffic or hinder 
normal traffic operations within the time restrictions including all relative traffic control devices and 
signs.  Coordinate work activities requiring lane closures, road closures, shoulder closures, pacing 
operations or any other operation in accordance with all restrictions.  

4  Installation and maintenance of a lane closure is PROHIBITED when not actively engaged in work 
activities specific to the location of the lane closure unless otherwise specified and approved by the 
RCE.  The length of the lane closure shall not exceed the length of roadway anticipated to be 
subjected to the proposed work activities within the work shift time frame or the maximum lane 
closure length specified within the contract unless otherwise specified and approved by the RCE.  
Also, a maximum lane closure length specified within a contract does not warrant installation of the 
specified lane closure length when the length of the lane closure necessary for conducting the work 
activity is less.  The length and duration of each lane closure, within the contract specified 
parameters, shall require approval by the RCE prior to installation.  The length and duration of each 
lane closure may be reduced by the RCE if the work zone impacts generated by a lane closure are 
deemed excessive or unnecessary. 

5  The presence of temporary signs, portable sign supports, traffic control devices, trailer mounted 
equipment, truck mounted equipment, personnel, and vehicles relative to the installation or removal 
of a closure is PROHIBITED within the temporary clear zone during the prohibited hours. 

601.1.3.2 Holiday Restrictions  
1  The Department prohibits lane closures on interstate highways during holiday weekends and 

extended holiday periods as defined below unless otherwise directed by the Engineer.  The 
Department’s holiday lane closure restrictions for holidays that are observed on a Monday will include 
the weekend and are considered a holiday weekend unless otherwise established by these 
specifications.  The Department defines the typical Monday holiday weekend as from 6:00 am of the 
Friday before the weekend until 6:00 a.m. of the Tuesday after the holiday.  Lane closures, road 
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closures, shoulder closures, pacing operations or any other operations that will impact the efficient 
flow of traffic or hinder normal traffic operations during these Monday holiday weekends as defined 
above are PROHIBITED unless otherwise directed by the Engineer. 

2  Easter and Thanksgiving holidays are varied and extended holiday periods of a holiday weekend.  
Easter holidays are defined as from 12:00 noon of the Thursday before Easter until 6:00 p.m. of the 
Monday after Easter.  Thanksgiving holidays are defined as from 12:00 noon of the Wednesday 
before Thanksgiving Day until 6:00 a.m. of the Monday after Thanksgiving Day.  Lane closures, road 
closures, shoulder closures, pacing operations, or any other operations that will impact the efficient 
flow of traffic or hinder normal traffic operations during the Easter and Thanksgiving holidays as 
defined above are PROHIBITED unless otherwise directed by the Engineer. 

3  Consider Independence Day (4th of July) an extended holiday period.  This extended holiday period 
will vary from year to year depending upon the day of the week the 4th of July occurs.  See the table 
below.  Lane closures, road closures, shoulder closures, pacing operations or any other operations 
that will impact the efficient flow of traffic or hinder normal traffic operations during the Independence 
Day holiday as defined below are PROHIBITED unless otherwise directed by the Engineer. 

 

INDEPENDENCE DAY (4th OF JULY) HOLIDAY 

DAY OF WEEK DURATION 

MONDAY 6:00 AM FRIDAY, JULY 1ST through 
10:00 PM TUESDAY, JULY 5TH  

TUESDAY 6:00 AM MONDAY, JULY 3RD through 
10:00 PM WEDNESDAY JULY 5TH  

WEDNESDAY 6:00 AM TUESDAY, JULY 3RD  through 
10:00 PM THURSDAY JULY 5TH 

THURSDAY 6:00 AM WEDNESDAY, JULY 3RD  
through 10:00 PM FRIDAY JULY 5TH 

FRIDAY 6:00 AM THURSDAY, JULY 3RD  
through 10:00 PM MONDAY JULY 7TH 

SATURDAY 6:00 AM THURSDAY, JULY 2ND  
through 10:00 PM MONDAY JULY 6TH 

SUNDAY 6:00 AM FRIDAY, JULY 2ND  through 
10:00 PM TUESDAY JULY 6TH 

 

4  Consider Christmas an extended holiday period.  This extended holiday period will vary from year 
to year depending upon the day of the week Christmas Day occurs.  See the table below.  Lane 
closures, road closures, shoulder closures, pacing operations or any other operations that will impact 
the efficient flow of traffic or hinder normal traffic operations during the Christmas holiday as defined 
below are PROHIBITED unless otherwise directed by the Engineer. 
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CHRISTMAS HOLIDAY 

DAY OF WEEK DURATION 

MONDAY 
6:00 AM FRIDAY, DECEMBER 22ND 
through 10:00 PM WEDNESDAY 
JANUARY 3RD 

TUESDAY 
6:00 AM FRIDAY, DECEMBER 21ST 
through 10:00 PM THURSDAY 
JANUARY 3RD 

WEDNESDAY 
6:00 AM FRIDAY, DECEMBER 20TH 
through 10:00 PM FRIDAY JANUARY 
3RD 

THURSDAY 
6:00 AM TUESDAY, DECEMBER 23RD 
through 10:00 PM SUNDAY JANUARY 
4TH 

FRIDAY 
6:00 AM WEDNESDAY, DECEMBER 
23RD through 10:00 PM SUNDAY 
JANUARY 3RD 

SATURDAY 
6:00 AM THURSDAY, DECEMBER 
23RD through 10:00 PM MONDAY 
JANUARY 3RD 

SUNDAY 
6:00 AM FRIDAY, DECEMBER 23RD 
through 10:00 PM TUESDAY 
JANUARY 3RD 

 

601.1.3.3 Waiver of Restrictions  
1  Waiver or modification of these restrictions or the established hourly lane closure prohibition hours 

shall require approval from either the Deputy Secretary of Engineering, the Chief Engineer for 
Operations, or the Chief Engineer for Project Delivery.  When requesting such a waiver or 
modification of these restrictions, submit the request to the RCE no less than 30 calendar days prior 
to the day in question.  The Department reserves the right to approve, deny, and/or rescind waivers 
at its discretion.  The Department reserves the right to suspend a lane closure, road closure, shoulder 
closure, pacing operation or any other operation if the RCE determines a delay or a resulting traffic 
backup is excessive.   
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July1, 2018 
 
 

ASSISTANCE BY HIGHWAY PATROL AND LOCAL LAW ENFORCEMENT 
 
 
 
Subsection 610.4.5.2, Temporary Road Closures, Requirements, of the Standard Specifications: 
Replace Paragraph 2 with the following: 
 
2 Use the assistance of the South Carolina Highway Patrol or local law enforcement when it is 

necessary to stop traffic.  Coordinate the traffic control with the RCE and either the Highway Patrol or 
local law enforcement agency.   

 
Subsection 610.4.7.2, Pacing Operation, Requirements, of the Standard Specifications: Replace 
Paragraphs 2 and 3 with the following: 
 
2 Use the assistance of the South Carolina Highway Patrol or local law enforcement when it is 

necessary to implement a pacing operation.  Coordinate the traffic control with the RCE and either the 
Highway Patrol or local law enforcement agency.   

 
3 Assistance from the South Carolina Highway Patrol or local law enforcement is required when a 

pacing operation is implemented. Have Highway Patrol troopers or local law enforcement officers 
intercept traffic in advance of the project site at a distance sufficient to provide a work period of 20 
minutes or less. Close all on-ramps within the affected area in advance of the project site until the 
queue of controlled traffic has passed. Station Highway Patrol troopers or local law enforcement 
officers at the point of closure of each on-ramp. 

 
Subsection 611.4.5.2, Installation and Removal of Overhead Signs and Structures, Requirements, 
of the Standard Specifications: Replace Paragraph 4 with the following: 
 
4 Use assistance from the South Carolina Highway Patrol or local law enforcement when it is 

necessary to stop or pace traffic. Coordinate the traffic control procedure with the RCE and either the 
Highway Patrol or local law enforcement agency as necessary. 

 

 

 

 

147



SUPPLEMENTAL SPECIFICATIONS 

Proposal ID Error! Reference source not found. Page 85 
 

September 1, 2012 
 

TRAILER MOUNTED 
AUTOMATED FLAGGER ASSISTANCE DEVICE SYSTEM 

(AFAD) 
 

 
1. Description: 
 
 This specification details the minimum requirements of all Automated Flagger Assistance Device 
Systems (AFAD) utilized and placed into operation on the roadways of the state of South Carolina.   
 
 An automated flagger assistance device system is a temporary traffic control device system for 
controlling the flow of traffic through temporary traffic control areas, typically work zones, which generate 
the requirement for two-way traffic to share a single travel lane.  An automated flagger assistance device 
system shall consist of no less than 2 individual AFAD units linked and remotely controlled by wireless 
communications.  A flagger(s), who has successfully completed a flagger training course sponsored by a 
South Carolina Department of Transportation approved work zone traffic control training provider, shall 
operate the system.  Install, operate and maintain each AFAD unit as designated by these Supplemental 
Specifications, the manufacturer’s specifications, the Standard Drawings for Road Construction, the Plans 
and the Engineer. 
  
 An automated flagger assistance device system acceptable for use on the roadways of the state of 
South Carolina shall be either a Type I “RED / YELLOW” Lens system or a Type II “STOP / SLOW” Sign 
system. 
 
 The automated flagger assistance device system shall comply with all requirements for Automated 
Flagger Assistance Devices as specified and directed by the MUTCD, latest edition, and this 
supplemental specification.  An automated flagger assistance device system shall operate and comply 
with all requirements for flagging operations as specified and directed by the latest editions of the 
MUTCD, the South Carolina Flagger’s Handbook and the Standard Specifications for Highway 
Construction.  Also, an automated flagger assistance device system shall operate and comply with all 
requirements for flagging operations as specified and directed by the Standard Drawings for Road 
Construction, the special provisions, the plans and the Engineer. 
 
2. Operations Requirements: 
 
A. General:  Automated flagger assistance device systems are only permitted for use on two-lane 
two-way roadways where each single travel lane of opposing traffic is required to utilize and share one 
travel lane.  An AFAD system is PROHIBITED for use on multilane roadways with reduced numbers of 
travel lanes.  An AFAD is not a traffic control signal and shall not be used as a temporary traffic control 
signal or to control traffic at any location with more than 2 opposing single travel lanes seeking to share 
one travel lane. 
 
B. Documentation:  Provide documentation to the SCDOT to verify that each operator of an 
automated flagger assistance device system has successfully completed instruction in the operation of a 
system by the manufacturer of that system.  Also, provide documentation to verify that each operator has 
successfully completed a flagger training course sponsored by a South Carolina Department of 
Transportation approved work zone traffic control training provider. 
 

1. Work Conducted under Contract to SCDOT  -  Provide documentation of proof of 
successful completion of training in the proper operation of the AFAD system by the 
manufacturer of the system and successful completion of training as a flagger by a South 
Carolina Department of Transportation approved work zone traffic control training provider to 
the Resident Engineer no less than 7 days prior to placing an automated flagger assistance 
device into operation. 
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2. Work Conducted under Encroachment Permit  -  Provide documentation of proof of 
successful completion of training in the proper operation of the AFAD system by the 
manufacturer of the system and successful completion of training as a flagger by a South 
Carolina Department of Transportation approved work zone traffic control training provider 
along with submittal of the encroachment permit to the SCDOT. 

 
C. Operator:  The operator of an automated flagger assistance device system shall be a recipient of 
and have successfully completed instruction in the operation of the system by the manufacturer of that 
system.  The operator shall have successfully completed a flagger training course sponsored by a South 
Carolina Department of Transportation approved work zone traffic control training provider. 
 
 The South Carolina Department of Transportation only recognizes the following entities as 
acceptable providers of work zone traffic control training for organizations outside of the SCDOT who 
perform work activities within the highway rights-of-way in South Carolina under either contract to SCDOT 
or encroachment permit: 
 

American Traffic Safety Services Association  (ATSSA) 
Institute for Transportation Research and Education at North Carolina State University  (ITRE) 
Carolinas Association of General Contractors  (AGC) 
National Safety Council  South Carolina Chapter 

 
 The operator shall control the automated flagger assistance device system from a location with an 
unobstructed view of the AFAD unit as well as an unobstructed view of the approaching traffic.  If a single 
operator is controlling more than one unit, the operator shall have an unobstructed view of traffic from 
both directions.  At no time is the operator permitted to leave the AFAD unattended when the AFAD is 
operating. 
 
D. Site Location:   When sufficient shoulder space is available, place and position the AFAD unit 
on the shoulder of the roadway no closer than 1 foot from either the near edge line or the near edge of 
pavement when an edge line is absent to the near edge of the trailer when the gate arm is in the upright 
position.  When sufficient shoulder space to attain the minimum 1-foot requirement is unavailable, 
minimal encroachment of the unit upon the adjacent travel lane is permitted. 
 
 Place and position the AFAD unit to allow the end of the gate arm, when in the down position, to 
reach the center of the adjacent travel lane being controlled by the unit.  Encroachment by the gate arm 
when in the down position to a point less than to the center of the adjacent travel lane or into the 
opposing travel lane beyond the center of the roadway is PROHIBITED. 
 
 Install the advance warning signs required for typical flagging operations on each approach.  In 
addition to the typical flagging operations sign array, also include and install a “Be Prepared To Stop” sign 
(W3-4-48) between the “Flagger” symbol sign (W20-7-48) and the AFAD unit on each approach.  
Therefore, the required advance warning signs for each approach are, “Be Prepared To Stop” (W3-4-48), 
“Flagger” symbol (W20-7-48), “One Lane Road Ahead” (W20-4-48-A) and “Road Work Ahead” (W20-1-
48-A). 
 
E. Nighttime AFAD Flagging Operations:  During nighttime operations, illuminate each AFAD unit 
station with any combination of portable lights, standard electric lights, existing street lights, etc., that will 
provide a minimum illumination level of 108 Lx or 10 fc. 
 
 During nighttime operations, operators shall wear a safety vest and safety pants that comply with 
the requirements of ANSI / ISEA 107 standard performance for Class 3 risk exposure, latest revision, and 
a fluorescent hard hat.  The safety vest and the safety pants shall be retroreflectorized and the color of 
the background material of the safety vest and safety pants shall be fluorescent orange-red or fluorescent 
yellow-green. 
 
 Supplement the array of advance warning signs with a changeable message sign for each 
approach during nighttime AFAD flagging operations.  These changeable message signs are not required 
during daytime operations.  Install the changeable message signs 500’ in advance of the advance 
warning sign arrays.  Messages should be “Flagger Ahead” and “Prepare To Stop”.
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3. System Requirements: 
 
A. General:  An automated flagger assistance device system shall consist of a Main AFAD unit and a 
Remote AFAD unit, linked and remotely controlled by wireless communications.  The individual trailer-
mounted units shall have nesting capabilities to permit towing of both units in a single trailer configuration.  
When nested, all lights including stop, tail and turn signal lights of both units shall operate uniformly. 
 
B. Power Source:  The electrical power for operation of the sign shall be supplied by a 12 VDC 
power source or a 110 VAC or a 120 VAC power source.  Provide and mount a D/C power source for the 
unit on the trailer.  An adaptable 110 VAC or 120 VAC power source may be used when available and 
selected for use.   
 

1. D/C Powered:  Power the unit by means of a battery bank charged by photovoltaic solar 
panels and/or a built-in 110 VAC 10-amp battery charger.  House the battery bank in a 
lockable heavy duty weatherproof box or cabinet.  The battery bank shall have the capability 
to provide sufficient operating power to the unit for no less than 7 continuous days. 
 

2. A/C Powered:  Power the unit by means of a 110 VAC or 120 VAC power source.  Equip the 
unit with ground fault circuit interrupter circuit breakers.  Conduct all A/C power adaptations 
with UL approved equipment and methods. 

 
C. Remote Control:  Equip each AFAD unit with a controller capable of receiving and implementing 
instructions through wireless communications from a handheld transceiver.  Also, equip each AFAD unit 
with a handheld transceiver that provides wireless communication with the unit controller to permit 
operation of the individual unit or the system by an operator or operators from remote locations.  The 
system shall provide the capability for total system operation and control of both units by one operator 
from a primary handheld transceiver as well as allow independent unit operation by one operator per unit 
from unit specific handheld transceivers. 
 
 Monitor and verify data transmissions utilized to control the AFAD units.  Digitally encode signal 
transmissions to minimize interference.  Comply with all applicable requirements of the Federal 
Communications Commission.  In the event communications are disrupted or lost, the system shall go 
into a “fail safe” mode and display the “Circular Red” / “STOP” indications and lower the gate arms. 
 
D. Gate Arm:  Equip each AFAD unit with an automated gate arm that descends to a down position 
across the travel lane that approaching traffic is operating in when the AFAD unit displays the condition 
for approaching traffic to stop.  The automated gate arm shall ascend to an upright position when the 
AFAD unit displays the condition to allow stopped traffic to proceed past the location of the AFAD unit. 
 
 Acceptable operation of the gate arm shall require the gate arm to begin descent to the down 
position no less than 2 seconds or more than 4 seconds after the AFAD unit displays the condition for 
approaching traffic to stop.  The gate arm shall begin ascent to the upright position not less than 1 second 
or more than 2 seconds prior to display of the condition to allow stopped traffic to proceed. 
 
 The gate arm shall measure no less than 8 feet in length and shall have a minimum vertical height 
of 4 inches when placed in the down position.  Reflectorize both sides of the gate arm with a Type III 
Microprismatic retroreflective sheeting with vertical alternating red and white stripes at 16-inch intervals.   
 
 The gate arm shall deflect in the event an errant vehicle drives through and strikes the gate arm 
and then return to a functional position after the errant vehicle clears the gate arm. 
 
E. Trailer:  Fabricate and equip each trailer with a single axle, springs, support assembly and four (4) 
leveling or stabilizer jacks.  Properly equip the trailer to comply with South Carolina Law governing motor 
vehicles.  The minimum requirement for lights and reflectors shall include turn signals, dual tail lights, and 
brake lights.  Equip each trailer with Safety chains meeting SAE J-697 standards and paint each trailer 
with Federal Standard No. 595, Orange No. 12246. 
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 Each trailer mounted AFAD unit shall have the capability to withstand winds up to 80 MPH without 
overturning when in the operating configuration or position. 
 
4. Type I “RED / YELLOW” Lens System: 
 
 A Type I “RED / YELLOW” Lens AFAD system shall alternately display a steadily illuminated 
Circular RED lens and a flashing Circular YELLOW lens to control traffic without the need for a “human 
flagger” in the immediate vicinity of the AFAD unit.  The steadily illuminated Circular RED lens shall 
illuminate when approaching traffic is required to stop and the flashing Circular YELLOW lens shall 
illuminate when stopped or approaching traffic is permitted to proceed pass the location of the AFAD unit. 
 
 A RED / YELLOW Lens AFAD unit shall have no less than one set of Circular RED and Circular 
YELLOW lenses in a vertical configuration that have diameters of no less than 12 inches.  Arrange the 
lenses to place the Circular RED above the Circular YELLOW and provide a minimum height of no less 
than 7 feet from the bottom of the apparatus housing the Circular YELLOW lens to the grade elevation of 
the travel lane under control of the AFAD unit.  However, if the lenses are located over any portion of a 
travel lane in which traffic is operating and may pass underneath the lenses, the minimum mounting 
height shall be no less than 15 feet from the bottom of the apparatus housing the YELLOW lens to the 
grade elevation of the travel lane under control of the AFAD unit in which traffic is operating. 
 
 The gate arm shall begin its descent to the down position not less than 2 seconds or more than 4 
seconds after the Circular RED lens is illuminated.  The automated gate arm shall begin its ascent to the 
upright position not less than 1 second or more than 2 seconds prior to illumination of the flashing Circular 
YELLOW lens. 
 
 Install a “Stop Here On Red” sign (R10-6-36) or (R10-6a-30) on the right side of the approach at 
the point at which motorists are expected to stop when the Circular RED lens is illuminated. 
 

Transition Between RED and YELLOW Conditions  - 
 
Transition to Circular RED condition  -  The flashing Circular YELLOW lens shall enter into a 
minimum 5 second steady illumination phase prior to transitioning to the steadily illuminated 
Circular RED condition.  The gate arm shall begin its descent not less than 2 seconds or more 
than 4 seconds after the Circular RED lens is illuminated. 
 
Transition to Circular YELLOW condition  -  The gate arm shall complete its ascent to the 
upright position not less than 1 second or more than 2 seconds prior to illumination of the flashing 
Circular YELLOW lens.  The steadily illuminated Circular RED lens shall transition to the flashing 
Circular YELLOW lens. 

 
 The Type I “RED / YELLOW” Lens AFAD system shall include a fail-safe system with a conflict 
monitor or similar device to prevent display of conflicting indications between units.  Also, the system shall 
provide indicators to notify the operators of power loss that may impede proper operation of the system. 
 
5. Type II “STOP / SLOW” Sign System: 
 
 A Type II “STOP / SLOW” Sign AFAD system shall have a STOP / SLOW sign that alternately 
displays the STOP (R1-1-36) face and the SLOW (W20-8-36) face of a STOP / SLOW paddle to control 
traffic without the need for a “human flagger” in the immediate vicinity of the AFAD unit.  The STOP sign 
face shall display when approaching traffic is required to stop and the SLOW sign face shall display when 
stopped or approaching traffic is permitted to proceed pass the location of the AFAD unit.   
 
 The STOP / SLOW sign, fabricated from a rigid material, shall have an octagonal shape with a 
minimum face size of 36 inches by 36 inches.  Reflectorize each face of the sign with a Type VII, Type 
VIII or Type IX Prismatic Retroreflective sheeting included on the latest edition of the SCDOT Qualified 
Products List 20.  The STOP sign face shall have a red background with white letters and border and the 
SLOW sign face shall have a diamond shaped orange background with black letters and border.  The 
letters shall have a minimum height of 8 inches.  The sign faces shall have a minimum mounting height of 
7 feet from the bottom of the sign to the grade elevation of the travel lane under control of the AFAD unit. 
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 Supplement the Type II “STOP / SLOW” Sign AFAD unit with active conspicuity devices.  Include a 
steadily illuminated RED lens beacon to illuminate when the STOP sign face is displayed and a flashing 
YELLOW lens beacon to illuminate when the SLOW sign face is displayed.  Each beacon shall have a 
12-inch signal lens.  Mount the RED lens beacon no more than 24 inches above the top of the STOP sign 
face and YELLOW lens beacon no more than 24 inches above the top or to the side of the SLOW sign 
face.   
 
 Type B warning lights are PROHIBITED as alternatives to the 12-inch signal lens beacons. 
 
 The gate arm shall begin its descent to the down position 2 seconds or more than 4 seconds after 
the transition to a complete display of the STOP sign face is accomplished and the illumination of the 
steadily illuminated RED lens beacon.  The automated gate arm shall begin its ascent to the upright 
position not less than 1 second or more than 2 seconds prior to the initiation of the transition from the 
STOP sign face to the SLOW sign face. 
 
 Install a “Wait On Stop” sign (R1-7-30) and a “Go On Slow” sign (R1-8-30) either on the same 
support structure as the AFAD unit or immediately adjacent to the AFAD unit. 
 

Transition Between STOP and SLOW Conditions  - 
 
Transition to STOP condition  -  The RED lens beacon shall enter into a “flashing mode” no 
less than 5 seconds prior to transitioning from the SLOW sign face to the STOP sign face.  
Immediately upon completion of the transition to complete  display of the STOP sign face, the 
“flashing mode” of the RED lens beacon shall transition to a steadily illuminated condition.  The 
gate arm shall begin its descent in not less than 2 seconds or more than 4 seconds after 
completion of the transition to a complete display of the STOP sign face and illumination of the 
steadily illuminated RED lens beacon. 
 
Transition to SLOW condition  -  The STOP sign face shall begin the transition to the SLOW 
sign face.  The gate arm shall begin its ascent to the upright position not less than 1 second prior 
to the  initiation of the transition from the STOP sign face to the SLOW sign face.  The RED lens 
beacon shall cease to illuminate, and the flashing YELLOW lens beacon shall begin to illuminate 
immediately upon completion of the transition of the STOP sign face to the SLOW sign face and 
the ascent of the gate arm to its completed upright position. 
 

 The Type II “STOP / SLOW” Sign AFAD system shall include a fail-safe system with a conflict 
monitor or similar device to prevent display of conflicting indications between units.  Also, the system shall 
provide indicators to notify the operators of power loss that may impede proper operation of the system. 
 
3. Method of Measurement:  Unless otherwise specified, Automated Flagger Assistance Device 
Systems (AFAD’s) are not measured for separate payment but are included in the contract lump sum bid 
price item Traffic Control as specified in Subsections 107.12 and 601.5 of the 2007 Standard 
Specifications for Highway Construction. 
 
4. Basis of Payment:  Unless otherwise specified, payment for an Automated Flagger Assistance 
Device System (AFAD) is included in the contract lump sum bid price item Traffic Control as specified in 
Subsections 107.12 and 601.5 of the 2007 Standard Specifications for Highway Construction.  The 
payment shall be full compensation for providing, installing, removing, and relocating as necessary, 
operating, and maintaining an Automated Flagger Assistance Device System (AFAD).  Payment shall 
include furnishing all labor, hardware, equipment, tools, incidentals, and any miscellaneous items 
necessary for installing, operating, and maintaining the system. 
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July 1, 2020 
WORK ZONE TRAFFIC CONTROL 

TRAINING REQUIREMENTS 
FOR 

CONTRACTORS / SUBCONTRACTORS 
 
 
1.Description: 
 
This specification details the work zone traffic control training requirements for employees and 
representatives of a contractor or subcontractor under contract to the South Carolina Department of 
Transportation (SCDOT) whose job duties include responsibilities relative to implementation and 
maintenance of the Transportation Management Plan (TMP).  “Employees and representatives of a 
contractor or subcontractor” will henceforth be referred to as “employee” or “employees” and “contractor 
or subcontractor” will henceforth be referred to as “contractor”. 
 
The SCDOT requires the contractor to provide documentation to substantiate successful completion and 
attainment of a passing score of a prescribed training course conducted by an SCDOT approved provider 
by those employees whose job duties categorize them as “designated trainees” as defined hereinafter. 
 
2.Implementation: 
 
These requirements for work zone traffic control training for employees of those entities under contract to 
the SCDOT whose job duties include responsibilities relative to implementation and maintenance of a 
TMP shall become effective on all projects let to contract after September 1, 2013. 
 
3.Designated Trainees: 
 
An employee whose job duty responsibilities, as designated hereto, impact or involve any of or all of the 
components of a TMP must successfully complete an advanced work zone traffic control training 
program.  These components include the primary component, the “Temporary Traffic Control” plan, and 
the secondary components, the “Transportation Operations” plan and the “Public Information” plan. 
 
An employee whose job duties include any of the following responsibilities regarding the TMP shall 
successfully complete an advanced work zone traffic control training program conducted by an SCDOT 
approved work zone traffic control training provider: 
 
Supervision of the field installation of any or all components of the TMP 
Supervision of the maintenance of any or all components of the TMP 
Supervision of the removal of any or all components of the TMP 
Design and development of revisions to an existing TMP 
Design and development of a new or alternate TMP 
Any decision-making responsibilities regarding the TMP 
 
Those employees whose job duties do not include responsibilities relative to the TMP as stated above are 
not required to attend an advanced work zone traffic control training program.  However, it is 
recommended that all employees whose job duties place them on the job site within the highway rights-
of-way within 30 feet or less of a travel lane open to traffic should attend a basic work zone traffic control 
training course. 
 
Also, an employee whose job duties include “flagger” shall successfully complete a “Flagger Training” 
course.  However, regarding an employee whose job duties includes “flagger” but does not involve any of 
the responsibilities listed above, successful completion of a “Flagger Training” course is the only 
mandatory work zone traffic control training course required for this employee; other work zone traffic 
control training courses are elective. 
 
 
4.Approved Work Zone Traffic Control Training Providers: 
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Approved work zone traffic control training providers conduct work zone traffic control training in 
compliance with the MUTCD and reference requirements specific to SCDOT.  For a listing of the SCDOT 
approved work zone traffic control training providers and the approved courses, see the document 
entitled, “Approved Work Zone Traffic Control Training Guidelines Training Providers / Course For 
Contractors / Subcontractors” latest edition.  This document may be found at the web address below. 
 
https://www.scdot.org/business/pdf/accessMgt/trafficEngineering/TrainingProvidersListing.pdf 
 
Work zone traffic control training conducted by affiliates of the SCDOT approved providers in other states 
will be considered acceptable provided the training is comparable to the employee’s job duty 
responsibilities.  For example: 
 
The South Carolina Chapter of the National Safety Council is listed as an acceptable work zone traffic 
control training provider for the SCDOT.  Comparable work zone traffic control training conducted in 
Texas by the Texas Chapter of the National Safety Council will also be considered acceptable.  This 
scenario applies to each approved work zone traffic control provider who also conducts training outside of 
South Carolina. 
 
Specific course material for work zone traffic control training courses designated as “Basic”, “Advanced”, 
“Supervisor” or “Flagger” and any additional training courses not specified here is determined by the work 
zone traffic control training course provider and has undergone review and received acceptance by 
SCDOT.  Also, the passing score for each training course is determined by the work zone traffic control 
provider. 
 
5.Training Requirements / Qualifications: 
 
Successful completion of an advanced work zone traffic control training program is defined as achieving a 
passing score in all courses, including any prerequisite courses, to attain a level considered “advanced”, 
“supervisor” or any other relative term as designated by the provider to imply the trainee has an 
understanding of the course material inclusive of design, implementation and maintenance of work zone 
traffic control scenarios.  Upon successful completion of the program, the trainee should also possess an 
understanding for determining the need for and developing and implementing adjustments as necessary 
when applying typical work zone traffic control applications to non-typical work site conditions and 
scenarios. 
 
The employee whose job duty responsibilities mandate successful completion of an advanced work zone 
traffic control training program shall do so prior to performing any job duties with responsibilities relative to 
design and development of a TMP or revisions of an existing TMP or any decision-making responsibilities 
regarding the TMP or supervision of the field installation and maintenance of any and all components of 
the TMP. 
 
Also, an employee whose job duties mandate successful completion of a “Flagger” training course shall 
do so prior to performing any job duties relative to flagging traffic. 
 
Each employee who has successfully completed an approved advanced work zone traffic control training 
program or a “Flagger” training course shall attend and complete a refresher course relative to the 
employee’s job duties on a 5-year incremental time frame. 
 
6. Documentation: 
 
The contractor shall provide proof of successful completion of an acceptable advanced work zone traffic 
control training class by those employees whose job duty responsibilities mandate successful completion 
of approved work zone traffic control training to the Resident Engineer prior to the employee performing 
the job duties that incorporate responsibilities which necessitate approved work zone traffic control 
training.  For proof of successful completion of an approved work zone traffic control training class, 
provide a copy of the certificate of training from the organization who conducted the training to the 
Resident Engineer.  Failure to provide the required documentation as specified shall prevent SCDOT 
acceptance of the employee as properly trained and acceptable for conducting those job duties that 
necessitate the prescribed work zone traffic control training. 
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The contractor shall provide proof of successful completion of an acceptable “Flagger Training” course by 
all employees whose job duties require them to be the “Flagger” within a flagging operation to the 
Resident Engineer prior to the employee performing any “Flagger” job duties. 
 
The contractor shall provide proof of successful completion of an acceptable advanced work zone traffic 
control refresher course for those employees no later than 60 days beyond the 5-year anniversary date of 
the employee’s certificate date of completion of a previous advanced work zone traffic control training 
program. 
 
Documentation of proof of completion of a basic work zone traffic control training course by employees 
whose job duties require their presence on the job site within the highway rights-of-way but exclude any 
responsibilities relative to the TMP is not required. 
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September 1, 2008 
 
 
 

ADHESIVELY BONDED ANCHORS AND DOWELS 
 
 
1.0 Adhesively Bonded Anchors and Dowels 
 
1.1 Scope 
 

Furnish all required labor, equipment, and materials and perform all operations necessary for 
installing anchors and dowels in concrete using an adhesive bonding system in accordance with 
the details shown on the Plans and with the requirements of this Specification.  Provide a material 
system specifically intended for use in structural applications for bonding anchors and dowels to 
hardened concrete.  Limit applications to anchors and dowels installed in horizontal, vertical, and 
downwardly inclined positions.  Do not use adhesive anchors in overhead or upwardly inclined 
installations.  See Figure 1.1. 
 

 
 

Figure 1.1 
 

Submit a description of the proposed adhesive bonding system to the RCE for review, comments, 
and acceptance. Include in the description the anchor type, equipment, Manufacturer’s 
recommended hole diameter, material specifications, and any other material, equipment or 
procedure not covered by the contract documents.  List the properties of the adhesive, including 
density, minimum and maximum temperature application, setting time, shelf life, pot life, shear 
strength, bond strength, and compressive strength. If anchors or dowels containing a corrosion 
protective coating are required, provide an adhesive that does not contain any chemical elements 
that are detrimental to the coating and include a statement to this effect in the submittal 
concerning the contents as required by State or Federal Laws and Regulations.  
 
Submit to the RCE Manufacturer’s certification that the adhesive bonding system, when tested for 
tension pull-out according to ASTM E 488 utilizing identical anchorages, embedment depths, and 
concrete strengths as those specified on the Plans, does not fail by any mode listed in Section 12 
of ASTM E 488 when loaded to the lesser of 85 percent of the specified bond strength (based on 
the nominal anchorage diameter and embedment depth) or 90 percent of the yield strength of the 
anchor.  Also, submit to the RCE long term load (creep) test results performed in accordance with 
ASTM E 1512, ICC–ES AC 58, or ICC–ES AC 308.  When specified on the Plans, field testing will 
also be required for adhesive anchorages. 
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1.2 Materials 
 
Provide adhesive bonding material systems for structural applications that meet the requirements 
of ASTM C 881, Type IV, Grade 3, Class B or C (depending on site conditions).  Do not use “Fast 
Set epoxy.”  Package components of the adhesive in containers of such size that one whole 
container of each component is used in mixing one batch of adhesive.  Use containers of such 
design that all of the contents may be readily removed and are well sealed to prevent leakage.  
Do not use material from containers which are damaged or have been previously opened.  Use 
only full packages of components.  Furnish adhesive material that requires hand mixing in two 
separate containers designated as Component A and Component B or in a self-contained 
cartridge or capsule that consists of two components which will be automatically mixed as they 
are dispensed, as in the case of a cartridge, or drilled into, as in the case of a capsule. 
 
Provide packages clearly marked by the Manufacturer with the following information:  

• Manufacturer’s name and address  
• Product Name  
• Date of Manufacture  
• Expiration Date  
• LOT Identification Number 
• Storage and Handling Requirements  

 
With each package include the Manufacturer’s instructions for anchor and dowel installation. 
Include the following information with the instructions:  
 

• Diameters of drilled holes for applicable anchor and dowel sizes.  
• Cleaning procedure for drilled holes, including a description of permitted and 

prohibited equipment and techniques.  
• Allowable temperature ranges for storage, installation and curing.  
• Identification of acceptable mixing/dispensing nozzles.  
• Fabrication requirements for anchors and dowels.  
• Description of tools permitted or required for installation.  
• Method of identifying properly proportioned and mixed adhesive materials.  
• Time and temperature schedule for initial set (‘gel time’) and full-strength cure.  
• Requirements for special installation conditions such as horizontal or near 

horizontal orientation of the anchor or dowel. 
 

1.3 Construction Requirements 
 

1.3.1 Storage 
 
Deliver the adhesive bonding material system to the job-site in original unopened containers with 
the Manufacturer’s label identifying the product.  Store materials delivered to the job-site in the 
original unopened containers within an appropriate facility capable of maintaining storage 
conditions consistent with the Manufacturer’s recommendations.   
 

1.3.2 Installation 
 
Install the adhesive anchors and dowels perpendicular to the plane surface of the structural 
member, in accordance with Manufacturer’s recommendations, and when the concrete is above 
40 degrees Fahrenheit and has reached its 28-day strength.  Install the anchorages before the 
adhesive’s initial set (‘gel time’). 
 

1.3.2.1 Drilling of Holes into Concrete 
 
Ensure that concrete members receiving adhesive-bonded anchors or dowels are structurally 
sound and free of cracks in the vicinity of the anchor or dowel to be installed.  When directed by 
the RCE, use a jig or fixture to ensure the holes are positioned and aligned correctly during the 
drilling process.   
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Use a metal detector specifically designed for locating steel in concrete to avoid conflicts with 
existing steel reinforcement whenever placement tolerances and edge clearances permit.  Unless 
other equipment is recommended by the Manufacturer, drill holes to the diameter required by the 
Manufacturer using a rotary hammer drill and bit.  Perform core drilling to clear existing steel 
reinforcement only when approved by the RCE.  Dry the drilled holes completely prior to cleaning 
and installing the anchors or dowels.  Clean and prepare drilled holes in accordance with the 
Manufacturer’s recommendations, but as a minimum, use oil-free compressed air to remove 
loose particles from drilling, brush inside surface to free loose particles trapped in pores, then use 
compressed air again to remove the remaining loose particles.  Use a non-metallic bristle brush 
and avoid over-brushing to prevent polishing the inside surface of the drilled hole.  Check each 
hole with a depth gauge to ensure proper embedment depth.  Repair spalled or otherwise 
damaged concrete using methods approved by the RCE.  
 
 

1.3.2.2 Inspection of Holes 
 
Inspect each hole immediately prior to placing the adhesive and the anchors/dowels.  Ensure all 
holes are dry and free of dust, dirt, oil, and grease.   
 

1.3.2.3 Mixing of Adhesive 
 
Mix the adhesive in strict conformance with the Manufacturer’s instructions. 
 

1.3.2.4 Embedment of Anchors and Dowels 
 
Remove all debris, oils, and any other deleterious material from the anchors and dowels to avoid 
contamination of the adhesive bonding material.  Insert the anchor or dowel the specified depth 
into the hole and slightly agitate it to ensure wetting and complete encapsulation.  After insertion 
of the anchor or dowel, strike off any excessive adhesive flush with the concrete face.  Should the 
adhesive fail to fill the hole, add additional adhesive to the hole to allow a flush strike-off.  Do not 
disturb the anchors and dowels while adhesive is hardening.  For horizontal and inclined 
installations, provide temporary supports to maintain the alignment of the anchors or dowels until 
the adhesive bonding material has cured. 
 

1.3.3 Field Testing 
 
When specified on the Plans, field test the installed anchors and dowels.  Perform field testing of 
the installed anchors and dowels in accordance with the applicable sections of ASTM E 488.  
Inform the RCE and the Manufacturer when the tests will be performed at least 2 days prior to 
testing.  For testing, use a calibrated hydraulic center hole jack system that will not damage the 
anchor or dowel.  Place the jack on a plate washer that has a hole at least 1/4" larger than the 
hole drilled into the concrete.  Position the plate washer on center to allow an unobstructed pull.  
Position the anchors/dowels and the jack on the same axis.  Have an approved testing agency 
calibrate the jack within 6 months prior to testing.  Supply the RCE with a certificate of calibration. 
 
Divide the anchors and dowels into LOTs for field testing and acceptance.  A LOT consists of 
anchors or dowels of the same type, diameter, strength, embedment length, and adhesive 
bonding system.  Prior to performing field tests, submit proposed testing locations to the RCE for 
review, comments, and acceptance.  In the presence of the RCE, field test the anchors or dowels 
for each LOT in accordance with the following:  
 
Test a minimum of 1 anchorage but not less than 10% of all anchors in the LOT to the test load 
shown on the Plans.   
 
If less than 60 anchorages are to be installed:  Install and test the minimum required number of 
anchorages prior to installing the remaining anchorages.  After installing the remaining 
anchorages, test a minimum of 2 of these anchorages at random locations selected by the RCE. 
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If more than 60 anchorages are to be installed:  Test the first 6 anchorages prior to installing the 
remaining anchorages.  Then test, at random locations selected by the RCE, 10% of the number 
in excess of 60 anchorages. 
 
For every failed field test, perform two additional field tests on adjacent untested anchors or 
dowels within the LOT. Continue additional field tests until no more test failures occur, or until all 
anchors and dowels within the LOT are tested.  
 
Begin testing after the Manufacturer’s recommended cure time has been reached. For testing, 
apply and hold the test load for three minutes. If the jack experiences any drop in gage reading, 
restart the test.  For the anchorage to be deemed satisfactory, hold the test load for three minutes 
with no movement or drop in gage reading. 
 
Remove all anchors and dowels that fail the field test, without damage to the surrounding 
concrete.  Re-drill holes to remove adhesive bonding material residue and clean the hole in 
accordance with Subsection 1.3.2.1.  For reinstalling replacement anchors or dowels, follow the 
same procedures as new installations.  Do not reuse failed anchors or dowels unless approved 
by the RCE. 
 
Determine failure of the field test in accordance with ASTM E 488. Submit certified test reports to 
the RCE.  Final acceptance of the adhesively anchored system is based on the conformance of 
the pull test to the requirements of this Specification.  Failure to meet the criteria of this 
Specification is grounds for rejection. 
 

1.4 Measurement 
 
No separate measurement for payment will be made for furnishing, installing, and testing of 
adhesively bonded anchors and dowels. 
 

1.5 Payment 
 
Include all costs of adhesively bonded anchors and dowels in the contract unit price bid for the 
items to be anchored. 
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January 1, 2018 
 

LIQUID CURING COMPOUNDS 

 

 

Subsection 702.2.2.11  Liquid Curing Compounds, of the Standard Specifications:  Delete the entire 
subsection and replace it with the following: 

 Unless otherwise specified, use Type 2, white pigmented, liquid curing compounds conforming to 
ASTM C309 either Class A all resin or all wax based, or Class B all resin based.  Ensure that all products 
are VOC compliant (water based or solvent-emulsion).  Do not use total solvent-based products. 
Determine water retention of the compound in accordance with AASHTO T155. 

 Use materials from sources appearing on the most recent edition of the SCDOT Qualified Product 
List 33. 

 For each project, provide the RCE with the following documents: 

• Certificate of analysis and performance test results for each lot/batch number furnished, 
verifying that it meets ASTM C309 for the type and class furnished, 

• Materials Safety Data, 
• Application instructions. 

The submittals only need to be furnished to the RCE once provided that there are no 
manufacturing changes to the material.   

Ensure that the shipping containers are plainly marked with the manufacturer’s name and 
trademark, batch number, type and class of cure, and date of manufacture.  With each load of material 
shipped in bulk tankers, provide a label and place it on the project storage tank for identification purposes. 

The RCE will accept the material based on the product being listed on the QPL, all required 
documents are properly submitted, and the product being delivered in properly labeled containers.  
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July 1, 2022 
 

 
SECTION 707 - PRESERVATIVE TREATMENT OF WOOD PRODUCTS 

 
Delete Section 707 in its entirety and replace with the following: 

 
707.1 Description 1 This section contains specifications for materials, equipment, construction, measurement, 

and payment for preservative treatment for timber and lumber for guardrail posts, fence 
posts, fenders, and dolphins and piling in accordance with the following specifications. 

 
707.2 Materials 
 
707.2.1 General 1 Ensure that the supplier of treated wood products has a third-party treated wood inspection 

agency accredited by the American Lumber Standard Committee (ALSC), or an independent 
treated wood inspection company, approved by the RCE.   Inspect and test the material in 
accordance with applicable American Wood Protection Association (AWPA) Standards or 
AASHTO M 133, at no cost to the Department. Provide inspection reports referencing 
applicable industry standards for each shipment before its use on the project. Ensure that a 
copy of the inspection agency’s report is provided to the RCE for each shipment. In lieu of lot 
inspection as described above, treated wood material such as sawn lumber or timbers, 
including guardrail posts, blockouts and related components, signposts and fence posts, 
manufactured by a facility that is continually monitored by an ALSC accredited third-party 
treated wood inspection agency or an RCE approved inspection company and bearing the 
quality mark of the agency shall be acceptable for use. The RCE will visually inspect and 
approve all treated wood products before use on the project. 

 
2 Ensure that the treatment plant maintains standard quality control procedures as described 

in AWPA M3. 
 

707.2.2 Wood 1 Use wood products that conform to the requirements of Section 706. 
 

707.2.3 Preservative 1 Use preservatives and treatment methods in accordance with AASHTO M 133, which 
references applicable AWPA Standards and International Code Council – Evaluation Service 
(ICC-ES) requirements. 

 
707.3  Equipment 1 None specified. 

 
707.4 Construction 

 
707.4.1 Treating Methods 1 Treat wood products in accordance with AASHTO M 133, which references applicable 

AWPA Standards and ICC-ES requirements. 
 

707.4.2 Retention of Preservative 1 For wood products treated with oil-borne preservatives, express the net retention in pounds 
of preservative per cubic foot of wood. For material treated with water-borne 
preservatives, express the net retention in pounds of dry preservative per cubic foot of 
wood. 2 Ensure retention and penetration of preservative meets AWPA U1 and T1, or applicable ICC-
ES report, by use category and by product. Determination shall be made by assay, by the 
inspection agency/company accredited by ALSC or approved by the RCE, as provided in 
Section 707.2.1, and in accordance with AWPA M2/M25. 
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707.4.3 Handling and Storage 1 Handle and store treated wood products in accordance with AWPA M4. 

 
707.4.4 Fabrication 1 Where practical, perform all required fabrication prior to treatment.  If fabrication is required 

after treatment, perform it in accordance with AWPA M4. 
 

707.5 Measurement 1 No measurement is made for the preservative treatment of wood products under these 
specifications. 

 
707.6  Payment 1 No direct payment is made for the preservative treatment of wood products under these 

specifications. The cost of the preservative treatment of wood products is included in the 
contract unit bid price for the treated wood products or the items that incorporate the 
treated wood products. 
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January 1, 2020 
  
SECTION 810:  EROSION CONTROL MEASURES 
 
 

In addition to the erosion control measures specified in the Plans, Standard Specifications, Supplemental 
Technical Specifications and the Special Provisions, the Contractor is advised that all land disturbing 
activities (clearing and grubbing, excavation, borrow and fill) are subject to the requirements set forth in 
the following permits and regulations: 
 

• South Carolina Code of Regulations 63-380, Standard Plan for Erosion, Sediment, 
and Stormwater Runoff Control. The regulation c a n  b e  f o u n d  a t  t h e  S o u t h  
C a r o l i n a  L e g i s l a t u r e  w e b s i t e .  

 
 

• Erosion and Sediment Reduction Act of 1983 (Title 48, Chapter 18 of the South 
Carolina Code of Laws of 1983, as amended). Section 70 of this code authorized the 
South Carolina Department of Health and Environmental Control (SCDHEC) to 
administer this regulation with respect to lands under the jurisdiction of the South 
Carolina Department of Transportation. The code c a n  b e  f o u n d  a t  t h e  S o u t h  
C a r o l i n a  L e g i s l a t u r e  w e b s i t e .   

 
 

• National Pollutant Discharge Elimination System (NPDES) General Permit Number 
SCR160000, effective January 1, 2013 (or latest version): The Environmental 
Protection Agency, in accordance with the Federal Clean Water Act, has granted to 
the South Carolina Department of Health and Environmental Control (SCDHEC) the 
authority to administer the Federal NPDES permit program in the State of South 
Carolina. The permit may be viewed at the SCDOT website.  

 
 
In accordance with the NPDES General Permit SCR160000 section 2.1.E: “The Prime Contractor hired 
by SCDOT for a project will become a Secondary Operator with SCDOT upon signing the awarded 
contract. The Secondary Operator must complete the agreement found in Appendix B of the SCDOT 
Contract, (Contractor Certification Form). The agreement is to be signed in accordance with the signatory 
requirements of §122.22 of the South Carolina Regulation 61-9. The agreement is to be maintained with 
the SWPPP. 
 
By signing the Contract, the contractor accepts/understands the terms and conditions of the Storm Water 
Pollution Prevention Plan (SWPPP) as required by the NPDES General Permit SCR160000 and may be 
legally accountable to SCDHEC for compliance with the terms and conditions of the SWPPP. In addition 
the contractor is responsible for ensuring all subcontractors comply with the SWPPP and the permit 
requirements. 
 
The SCDOT will complete and forward a Notice of Intent (NOI) to SCDHEC. If SCDHEC does not send a 
letter within 10 business days of receipt of the NOI, authorizing coverage, denying coverage, or advising 
that a review of the SWPPP will take place, coverage will be automatically granted. 
 
At the pre-construction conference, with the contractor, the SWPPP will be explained and discussed so 
that the contractor is made aware of their responsibilities in the SWPPP. 
 
Upon authorization of coverage, the SWPPP is to be fully implemented. The prompt installation of erosion 
control devices should be coordinated with construction activities to maintain compliance with the above 
regulations and NPDES General Permit. 
 
Erosion and Sediment Control Inspections are to be conducted by a qualified individual (Certified Erosion 
Prevention and Sediment Control Inspectors (CEPSCI), P.E., or those as stated in the permit) by the 
Department at least every 7-calendar days. A representative of the Contractor is also encouraged to 
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accompany the inspection.  Correct deficiencies noted during these inspections within the assigned 
priority period. If deficiencies are not corrected within this timeframe, the RCE can stop all work 
(except erosion and sediment control measures) until the deficiencies are corrected. 
 
Give special attention to critical areas within the project limits (i.e., running streams, water bodies, 
wetlands, etc.). In these areas, the RCE may direct the Contractor to undertake immediate corrective 
action, but in no case allow these deficiencies to remain unresolved more than 48 hours for a priority 1 
deficiency or 7 days for a priority 2 deficiency. This is in accordance with their assigned priority as 
identified during the Erosion and Sediment Control Inspection. 
 
Failure to adequately comply with the provisions as detailed above or any other required erosion control 
measures can result in stoppage of all contract operations (except erosion and sediment control 
measures) until corrective action has been taken. Additional sanctions may be invoked by the SCDHEC 
in accordance with their authority. 
 
Fines assessed on the Department by SCDHEC as the result of the Contractor’s non-compliance or 
violation of said permit provisions will be paid by the Department and will subsequently be deducted from 
any monies due or that may become due to the Contractor. In case no monies are due or available, the 
fines incurred will be charged against the Contractor's Surety. 
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FHWA-1273 -- Revised July 5, 2022 
 

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
    
I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 

 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102. The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract). 23 CFR 633.102(b). 

 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 

 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR Part 
230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627.  The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 

 
a. The contractor will work with the contracting agency and 

the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless doing so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 
 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 
 

1. Minimum wages (29 CFR 5.5) 
 

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

 
Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act 
on behalf of laborers or mechanics are considered wages paid 
to such laborers or mechanics, subject to the provisions of 
paragraph 1.d. of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs which 
cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to skill, 
except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be 
compensated at the rate specified for each classification for the 
time actually worked therein: Provided, That the employer's 
payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage 
determination (including any additional classification and wage 
rates conformed under paragraph 1.b. of this section) and the 
Davis-Bacon poster (WH–1321) shall be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 
 
b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination, and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 
 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is utilized in the area by the 

construction industry; and 
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(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

 
(2) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, U.S. 
Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, 
modify, or disapprove every additional classification action 
within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day 
period that additional time is necessary. 

 
(3) In the event the contractor, the laborers or mechanics 

to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Administrator for determination. 
The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the 
contracting officer or will notify the contracting officer within 
the 30-day period that additional time is necessary. 

 
(4) The wage rate (including fringe benefits where 

appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

 
c. Whenever the minimum wage rate prescribed in the 

contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
d. If the contractor does not make payments to a trustee or 

other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

 
2. Withholding (29 CFR 5.5) 

 
The contracting agency shall upon its own action or upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor 
under this contract, or any other Federal contract with the same 
prime contractor, or any other federally- assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, 

including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 
 

3. Payrolls and basic records (29 CFR 5.5) 
 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis- 
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

 
b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the 
contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee 
(e.g., the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web 
site. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and 
current address of each covered worker and shall provide them 
upon request to the contracting agency for transmission to the 
State DOT, the FHWA or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of 
compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers 
to the prime contractor for its own records, without weekly 
submission to the contracting agency. 
 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
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subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 
 

(i) That the payroll for the payroll period contains the 
information required to be provided under 29 CFR 
5.5(a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such 
information is correct and complete; 

 
(ii) That each laborer or mechanic (including each 

helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR part 3; 

 
(iii) That each laborer or mechanic has been paid not 

less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 

 
(3) The weekly submission of a properly executed 

certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 

this section. 
 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 

prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 
c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on 
the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 
 
4. Apprentices and trainees (29 CFR 5.5) 
 
a. Apprentices (programs of the USDOL). 
 
Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a 
State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, 
Employer and Labor Services or a State 

Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 
 
The allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under the 
registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the 
work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be 
observed. 
 
Every apprentice must be paid at not less than the rate specified 
in the registered program for the apprentice's level of progress, 
expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 
 
In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 
 

b. Trainees (programs of the USDOL). 
 
Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 
 
The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 
 
Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
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corresponding journeyman wage rate on the wage determination 
which provides for less than full fringe benefits for apprentices. 
Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted 
under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work 
actually performed. 
 
In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 
 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

 
d. Apprentices and Trainees (programs of the U.S. DOT). 

 
Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not subject 
to the requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeymen shall not be greater than permitted 
by the terms of the particular program. 
 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 

set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of 
its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 
 

10. Certification of eligibility (29 CFR 5.5) 
 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

 
c. The penalty for making false statements is prescribed in the 

U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1 of this section, the contractor and any 
subcontractor responsible therefore shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 

under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph 1 of 
this section, in the sum currently provided in 29 CFR 5.5(b)(2)* 
for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1 of this section. 29 CFR 5.5. 
 
* $27 as of January 23, 2019 (See 84 FR 213-01, 218) as may 
be adjusted annually by the Department of Labor; pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990). 
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3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph 2 of this section. 
29 CFR 5.5. 

 
4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraphs 1 
through 4 of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1 through 4 of this 
section. 29 CFR 5.5. 

 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 

equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 

2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
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with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the Contract 
Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 
years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 

 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.326. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 

or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.326. 
 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers to any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 

Participants: 
 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

 
(1) Are not presently debarred, suspended, proposed for 

debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 

any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 

 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

 
c. The prospective lower tier participant shall provide 

immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
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submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 

 
* * * * * 
 

4. Certification Regarding Debarment, 
Suspension, Ineligibility and Voluntary 
Exclusion--Lower Tier Participants: 

 
1. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 

 
(a) is presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency, 2 
CFR 180.355; 

 
(b) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(c) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
2. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon 

which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
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subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is acquired 
for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, contractor, 
subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects 
funded under the Appalachian Regional Development Act 
of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 

 
a. To the extent that qualified persons regularly residing in 

the area are not available. 
 

b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 

 
5. The provisions of 23 CFR 633.207(e) allow the 

contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT 
SPECIFICATIONS 

       
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE 
ACTION TO ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY (EXECUTIVE ORDER 11246) 

 
1. The Offeror’s or Bidders attention is called to the “Equal 

Opportunity Clause” and the “Standard Federal Equal 
Employment Opportunity Construction Contract 
Specifications” set forth herein. 

2. The goals and timetables for minority and female participation 
expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the 
covered area are as follows: 
 

Goals for Women Apply Nationwide 
 

GOALS AND TIMETABLES 
Timetable Goals 

(percent) 
From Apr. 1, 1976 until March 31, 1979---------
-- 

3.1 

From Apr. 1, 1979 until March 31, 1980---------
-- 

5.1 

From Apr. 1, 1980 until March 31, 1981---------
-- 

6.9 

 
Goals for Minority Participation 

 
South Carolina  
  
SMSA Counties:…………………………………… 16.0 

Greenville, Pickens, Spartanburg  
Non-SMSA Counties:……………………………… 17.8 

Abbeville, Anderson, Cherokee, Greenwood, 
Laurens, Oconee, Union 

 

SMSA Counties:…………………………………… 23.4 
Lexington, Richland  

Non-SMSA Counties………………………………. 32.0 
Calhoun, Clarendon, Fairfield, Kershaw, Lee, 
Newberry, Orangeburg, Saluda, Sumter 

 

Non-SMSA Counties……………………………… 33.0 
Chesterfield, Darlington, Dillon, Florence, 
Georgetown, Horry, Marion, Marlboro, 
Williamsburg 

 

SMSA Counties:…………………………………… 30.0 
Berkeley, Charleston, Dorchester  

Non-SMSA Counties……………………………… 30.7 
Colleton  

Non-SMSA Counties……………………………… 29.8 
Beaufort, Hampton, Jasper  

Non-SMSA Counties……………………………… 15.7 
Chester Lancaster York  

Non-SMSA Counties……………………………… 32.8 
Barnwell, Edgefield, McCormick, Allendale, 
Bamberg 

 

SMSA Counties:…………………………………… 27.2 
Aiken  

 
 These goals are applicable to all the Contractor’s 
construction work (whether or not it is Federal or federally 
assisted) performed in the covered area.  If the Contractor 
performs construction work in a geographical area located 
outside of the covered area, it shall apply the goals established 
for such geographical areas where the work is actually 
performed.  With regard to this second area, the Contractor is 
also subject to the goals for both its federally involved and 
nonfederal involved construction. 
 The Contractor’s compliance with the Executive Order 
and the regulations in 41 CFR Part 60-4 Shall be based on its 
implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications 

set forth in 41 CFR 60-4.3(a) and its efforts to meet the goals 
established for the geographical area where the contract 
resulting from this solicitation is to be performed.  The hours 
of minority and female employment and training must be 
substantially uniform throughout the length of the contract, 
and in each trade, and the Contractor shall make a good faith 
effort to employ minorities and women evenly on each of its 
projects.  The transfer of minority or female employees of 
trainees from Contractor to Contractor or from project to 
project for the sole purpose of meeting the Contractor’s goals 
shall be a violation of the contract, the Executive Order and 
the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours 
performed. 

3. The Contractor shall provide written notification to the 
Director of the Office of Federal Contract Compliance 
Programs within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for 
construction work under the contract resulting from this 
solicitation.  The notification shall list the name, address and 
telephone number of the subcontractor, employer 
identification number, estimated dollar amount of the 
subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the contract is 
to be performed. 

4. As used in this Notice and in the contract resulting from this 
solicitation, the “covered area” is (insert description of the 
geographical areas where the contract is to be performed 
giving the state, county, and city, if any).  The “covered area is 
the SMSA County or Counties or Non-SMSA County or 
Counties in which the contract work is performed. 

 
STANDARD FEDERAL EQUAL EMPLOYMENT 
OPPORTUNITY CONSTRUCTION CONTRACT 

SPECIFICATIONS  
(EXECUTIVE ORDER 11246) 

 
1. As used in these specifications: 

a. “Covered area” means the geographical area described in 
the solicitation from which this contract resulted; 

b. “Director” means Director, Office of Federal Contract 
Compliance Programs, United States Department of 
Labor, or any person to whom the Director delegates 
authority; 

c. “Employer identification number” means the Federal 
Social Security number used on the Employers Quarterly 
Federal Tax Return, U. S. Treasury Department Form 
941. 

d. “Minority” includes: 
(i) Black (all persons having origins in any of the Black 

African racial groups not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, 

Cuban, Central or South American or other Spanish 
Culture or origin regardless of race); 

(iii) Asian or Pacific Islander (all persons having origins 
in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons 
having origins in any of the original peoples of North 
America and maintaining identifiable tribal 
affiliations through membership and participation or 
community identification). 

2. Whenever the Contractor, or any Subcontractor at any tier, 
subcontracts a portion of the work involving any construction 
trade, it shall physically include in each subcontract in excess 
of $10,000 the provisions of these specifications and the 
Notice which contains the applicable goals for minority and 
female participation and which is set forth in the solicitations 
from which this contract resulted. 
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3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) 
in a Hometown Plan approved by the U. S. Department of 
Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in 
the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have unions 
participating in the Plan.  Contractors must be able to 
demonstrate their participation in and compliance with the 
provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually 
required to comply with its obligations under the EEO clause, 
and to make a good faith effort to achieve each goal under the 
Plan in each trade in which it has employees.  The overall 
good faith performance by other Contractors or Subcontractors 
toward a goal in an approved Plan does not excuse any 
covered Contractor’s or Subcontractor’s failure to take good 
faith efforts to achieve the Plan goals and timetables. 

4. The Contractor shall implement the specific affirmative action 
standards provided in paragraphs 7a through p of these 
specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of 
the total hours of employment and training of minority and 
female utilization the Contractor should reasonably be able to 
achieve in which it has employees in each construction trade 
in which it has employees in the covered area.  Covered 
construction contractors performing construction work in 
geographical areas where they do not have a Federal or 
federally assisted construction contract shall apply the 
minority and female goals established for the geographical 
area where the work is being performed.  Goals are published 
periodically in the Federal Register in notices form and such 
notices may be obtained from any Office of Federal Contract 
Compliance Programs office or from Federal procurement 
contracting officers.  The Contractor is expected to make 
substantially uniform progress toward its goals in each craft 
during the period specified. 

5. Neither the provisions of any collective bargaining agreement, 
nor the failure by a union with whom the Contractor has a 
collective bargaining agreement to refer either minorities or 
women shall excuse the Contractor’s obligations under these 
specifications, Executive Order 11246, or the regulations 
promulgated pursuant thereto. 

6. In order for the non-working training hours of apprentices and 
trainees to be counted in meeting the goals, such apprentices 
and trainees must be employed by the Contractor during the 
training period, and the Contractor must have made a 
commitment to employ the apprentices and trainees at the 
completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant 
to training programs approved by the U. S. Department of 
Labor. 

7. The Contractor shall take specific affirmative actions to ensure 
equal employment opportunity.  The evaluation of the 
Contractor’s compliance with these specifications shall be 
based upon its effort to achieve maximum results from its 
actions.  The Contractor shall document these efforts fully, 
and shall implement affirmative action steps at least as 
extensive as the following: 
a. Ensure and maintain a working environment free of 

harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor’s employees are 
assigned to work.  The Contractor where possible, will 
assign two or more women to each construction project.  
The Contractor shall specifically ensure that all foremen, 
superintendents and other on-site supervisory personnel 
are aware of and carry out the Contractor’s obligation to 
maintain such a working environment, with specific 
attention to minority of female individuals working at 
such sites or in such facilities. 

b. Establish and maintain a current list of minority and 
female recruitment sources, provide written notification to 
minority recruitment sources and to community 
organizations when the Contractor or its unions have 

employment opportunities available and maintain a record 
of the organization’s responses. 

c. Maintain a current file of the names, addresses and 
telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a 
union, a recruitment source or community organization 
and of what action was taken with respect to each 
individual.  If such individual was sent to the union hiring 
hall for referral and was not referred back to the 
Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with 
the reason therefor, along with whatever additional 
actions the Contractor may take. 

d. Provide immediate written notification to the Director 
when union or unions with which the Contractor has a 
collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information 
that the union referral process has impeded the 
Contractor’s efforts to meet his obligations. 

e. Develop on-the-job training opportunities and/or 
participate in training programs for the area which 
expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor’s employment needs, 
especially those programs funded by the Department of 
Labor.  The Contractor shall provide notice of these 
programs to the sources compiled under 7b above. 

f. Disseminate the Contractor’s EEO policy to unions and 
training programs and requesting their cooperation in 
assisting the Contractor in meeting its EEO obligations; 
by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company 
newspaper, annual report, etc.; by specific review of the 
policy with all management personnel and with all 
minority and female employees at least once a year; and 
by posting the company EEO policy on bulletin boards 
accessible to all employees at each location where 
construction work is performed. 

g. Review at least annually, the company’s EEO policy and 
affirmative action obligations under these specifications 
with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment 
decisions including specific review of these items with 
on-site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initialization of 
construction work at any job site.  A written record shall 
be made and maintained identifying the time and place of 
these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

h. Disseminate the Contractor’s EEO policy externally by 
including it in any advertising in the news media, 
specifically including minority and female news media, 
and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and 
Subcontractors with whom the Contractor does or 
anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to 
minority, female and community organizations, to schools 
with minority and female students and to minority and 
female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs.  
Not later than one month prior to the date for the 
acceptance of applications for apprenticeship or other 
training by any recruitment source, the Contractor shall 
send written notification to organizations such as the 
above, describing the openings, screening procedures and 
tests to be used in the selection process. 

j. Encourage present minority and female employees to 
recruit other minority persons and women and where 
reasonable, provide after school, summer, and vacation 
employment to minority and female youth both on the site 
and in other areas of a Contractor’s work force. 
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k. Validate all tests and other selection requirements where 
there is an obligation to do so under 41 CFR Part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at 
least of all minority and female personnel for promotional 
opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such 
opportunities. 

m. Ensure that all seniority practices, job classifications, 
work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that 
the EEO policy and the Contractor’s obligations under 
these specifications are being carried out. 

n. Ensure that all facilities and company activities are non-
segregated except that separate or single-user toilet and 
necessary changing facilities shall be provided to assure 
privacy between the sexes. 

o. Document and maintain a record of all solicitations of 
offers for subcontracts from minority and female 
construction contractors and suppliers, including 
circulation of solicitations to minority and female 
contractor associations and other business associations. 

p. Conduct a review, at least annually of all supervisors’ 
adherence to and performance under the Contractor’s 
EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary 
associations which assist in fulfilling one or more of their 
affirmative action obligations (7a through p).  The efforts of a 
contractor association joint contractor-union, contractor-
community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one 
or more of its obligations under 7a through p of these 
specifications provided that the contractor actively participates 
in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women 
in the industry, ensures that the concrete benefits of the 
program are reflected in the contractor’s minority and female 
work force participation, makes a good faith effort to meet its 
individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of 
actions taken on behalf of the Contractor.  The obligation to 
comply, however, is the Contractor’s and failure of such a 
group to fulfill an obligation shall not be a defense for the 
Contractor’s noncompliance. 

9. A single goal for minorities and a separate single goal for 
women have been established. The Contractor, however, is 
required to provide equal employment opportunity and take 
affirmative action for all minority groups, both male and 
female, and all women, both minority and non-minority. 
Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a 
substantially disparate manner (for example, even though the 
Contractor may be in violation of the Executive Order if a 
specific minority group of women is underutilized). 

10. The Contractor shall not use the goals and timetables or 
affirmative action standards to discriminate against any person 
because of race, color, religion, sex, or national origin. 

11. The Contractor shall not enter into any Subcontract with any 
person or firm debarred from the Government contracts 
pursuant to the executive Order 11246. 

12. The Contractor shall carry out such sanctions and penalties for 
violation of these specifications and the Equal Opportunity 
Clause, including suspensions, termination and cancellation of 
the existing subcontracts as may be imposed or ordered 
pursuant to Executive Order 11246, as amended. and its 
implementing regulations, by the Office if the Federal 
Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties shall be in violation of the 
specifications and Executive Order 11246, as amended. 

13. The Contractor, in fulfilling its obligations under these 
specifications, shall implement specific affirmative action 
steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum 
results from its efforts to ensure equal employment 

opportunity. If the Contractor fails to comply with the 
requirements of the executive Order, the implementing 
regulations, or these specifications, the Director shall proceed 
in accordance with 41 CFR 60-4-8. 

14. The Contractor shall designate a responsible official to 
monitor all employment related activity to ensure that the 
company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the 
Government and to keep records. Records shall at least 
include for each employee the name, address, telephone 
numbers, constriction trade, union affiliation if any employee 
identification number when assigned, social security number, 
race, sex status(e.g., Mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in 
the indicated trade, rate of pay, and location at which the work 
was performed. Records shall be maintained  in an easily 
understandable and retrievable form; however, to the degree 
that the existing records satisfy this requirement, contractors 
shall not be required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation 
upon the application of other laws which establish different 
standards of compliance or upon the application of 
requirements for the hiring of local or other area residents(e.g. 
those under the Public Works Employment Act of 1977 and 
the Community Development Block Grant Program). 
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General Decision Number: SC20230034 01/06/2023  SC34 

 
Superseded General Decision Number: SC2022034 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Berkeley, Charleston, Dorchester and Horry Counties  
in South Carolina. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 

182



 

Proposal ID Error! Reference source not found. Page 120 
 

 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-032 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only)   
     Berkeley, Dorchester........$ 13.50 **               
     Charleston..................$ 13.07 **               
     Horry.......................$ 14.29 **               
   
CEMENT MASON/CONCRETE FINISHER   
     Berkeley, Dorchester........$ 14.79 **               
     Charleston..................$ 14.33 **               
     Horry.......................$ 14.62 **               
   
IRONWORKER, REINFORCING..........$ 15.35 **               
   
LABORER   
     Asphalt, Includes Asphalt  
     Distributor, Raker,  
     Shoveler, and Spreader 
      Berkeley, Charleston,  
      Dorchester.................$ 11.62 **               
     Asphalt, Includes Asphalt  
     Distributor, Shoveler and  
     Spreader 
      Horry......................$ 11.54 **               
     Common or General 
      Berkeley...................$ 10.06 **               
      Charleston.................$ 10.16 **               
      Dorchester.................$ 11.69 **               
      Horry......................$  9.72 **               
     Luteman.....................$ 11.61 **               
     Mason Tender- 
     Cement/Concrete.............$ 10.40 **               
     Pipelayer...................$ 13.98 **               
     Traffic Control-Cone Setter 
      Berkeley, Charleston,  
      Dorchester................$ 13.19 **               
      Horry......................$ 12.63 **               
     Traffic Control-Flagger.....$ 11.07 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe 
      Berkeley...................$ 15.68 **               
      Charleston.................$ 16.09 **               
      Dorchester.................$ 16.06 **               
      Horry......................$ 15.04 **               
     Bulldozer...................$ 14.81 **               
     Crane 
      Berkeley, Dorchester.......$ 20.00             4.73 
      Charleston.................$ 20.08                  
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      Horry......................$ 20.58                  
     Grader/Blade................$ 14.61 **               
     Hydroseeder.................$ 11.00 **               
     Loader (Front End/Track)....$ 16.80                  
     Mechanic 
      Berkeley, Dorchester.......$ 19.07                  
      Charleston.................$ 19.21                  
      Horry......................$ 19.48                  
     Milling Machine.............$ 11.84 **               
     Paver 
      Berkeley, Charleston,  
      Dorchester.................$ 18.85                  
      Horry......................$ 13.29 **               
     Roller......................$ 15.17 **               
     Scraper.....................$ 12.71 **               
     Screed......................$ 13.56 **               
     Tractor.....................$ 13.28 **               
   
TRUCK DRIVER   
     Dump Truck..................$ 10.67 **               
     Lowboy Truck................$ 15.55 **               
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
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The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
A four-letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
 
Union Average Rate Identifiers 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
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A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
---------------------------------------------------------------- 
                   WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter? This can 
be: 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
          END OF GENERAL DECISION 
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General Decision Number: SC20230035 01/06/2023  SC35 

 
Superseded General Decision Number: SC20220035 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Calhoun, Fairfield, Kershaw, Lexington, Richland  
and Saluda Counties in South Carolina. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a conformance request. 
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Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-033 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only)   
     Fairfield, Kershaw,  
     Richland, Saluda............$ 15.04 **               
     Lexington...................$ 14.50 **               
   
CEMENT MASON/CONCRETE FINISHER...$ 13.65 **               
   
GUARDRAIL INSTALLER (Includes    
Guardrail/Post Driver Work)......$ 12.49 **               
   
IRONWORKER, REINFORCING..........$ 15.02 **               
   
LABORER   
     Asphalt Includes Asphalt  
     Distributor, Shoveler, and  
     Spreader....................$ 11.54 **               
     Common or General 
      Calhoun....................$ 10.09 **               
      Fairfield..................$  9.55 **               
      Kershaw....................$  9.88 **               
      Lexington..................$  9.78 **               
      Richland...................$  9.97 **               
      Saluda.....................$  9.88 **               
     Luteman.....................$ 11.61 **               
     Mason Tender- 
     Cement/Concrete.............$ 10.40 **               
     Pipelayer...................$ 14.46 **               
     Traffic Control-Cone Setter 
      Calhoun, Fairfield,  
      Kershaw, Richland, Saluda..$ 10.87 **               
      Lexington..................$ 11.26 **               
     Traffic Control-Flagger.....$ 11.07 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe 
      Calhoun, Fairfield,  
      Kershaw, Richland, Saluda..$ 15.98 **               
      Lexington..................$ 16.02 **               
     Bulldozer...................$ 17.38                  
     Crane.......................$ 18.93                  
     
 Grader/Blade 
      Calhoun, Fairfield,  
      Kershaw, Richland, Saluda..$ 18.44                  
      Lexington..................$ 18.54                  
     Hydroseeder.................$ 11.00 **               
     Loader (Front End)..........$ 17.22                  
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     Mechanic....................$ 15.25 **               
     Milling Machine.............$ 11.84 **               
     Paver.......................$ 13.93 **               
     Roller 
      Calhoun, Fairfield,  
      Kershaw, Richland, Saluda..$ 14.98 **               
      Lexington..................$ 15.10 **               
     Scraper.....................$ 12.71 **               
     Screed......................$ 13.56 **               
     Tractor.....................$ 13.28 **               
   
TRUCK DRIVER   
     Dump Truck 
      Calhoun, Fairfield,  
      Kershaw, Richland, Saluda..$ 13.29 **               
      Lexington..................$ 13.22 **               
     Lowboy Truck................$ 14.11 **               
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
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The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
A four-letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
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A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter? This can 
be: 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
================================================================ 
          END OF GENERAL DECISION 
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General Decision Number: SC2023036 01/06/2023  SC36 

 
Superseded General Decision Number: SC20220036 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Darlington, Florence and Sumter Counties in South  
Carolina. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
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Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-034 09/15/2011 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 13.73 **               
   
CEMENT MASON/CONCRETE FINISHER...$ 13.16 **               
   
IRONWORKER, REINFORCING..........$ 15.02 **               
   
LABORER   
     Asphalt Includes Asphalt  
     Distributor, Shoveler, and  
     Spreader....................$ 11.54 **               
     Common or General 
      Darlington, Florence.......$  9.85 **               
      Sumter.....................$  9.74 **               
     Luteman.....................$ 11.61 **               
     Mason Tender- 
     Cement/Concrete.............$ 10.40 **               
     Pipelayer...................$ 14.46 **               
     Traffic Control-Cone Setter.$ 10.87 **               
     Traffic Control-Flagger.....$ 11.07 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe..$ 15.20 **               
     Bulldozer...................$ 17.38                  
     Crane.......................$ 18.93                  
     Grader/Blade................$ 17.87                  
     Hydroseeder.................$ 11.00 **               
     Loader (Front End)..........$ 16.31                  
     Mechanic....................$ 15.25 **               
     Milling Machine.............$ 11.84 **               
     Paver.......................$ 13.93 **               
     Roller......................$ 14.09 **               
     Scraper.....................$ 12.71 **               
     Screed......................$ 13.56 **               
     Tractor.....................$ 13.28 **               
   
TRUCK DRIVER   
     Dump Truck..................$ 12.91 **               
     Lowboy Truck................$ 14.11 **               
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
 
 

194



 

Proposal ID Error! Reference source not found. Page 132 
 

Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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General Decision Number: SC2023037 01/06/2023  SC37 
 

Superseded General Decision Number: SC20220037 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Anderson, Greenville, Laurens, Pickens, Spartanburg  
and York Counties in South Carolina. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
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The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-035 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 14.44 **               
   
CEMENT MASON/CONCRETE FINISHER...$ 12.64 **               
   
IRONWORKER, REINFORCING..........$ 15.02 **               
   
LABORER   
     Asphalt Includes Asphalt  
     Distributor, Shoveler, and  
     Spreader 
      Anderson, Greenville,  
      Laurens, Pickens,  
      Spartanburg................$ 11.54 **               
      York.......................$ 11.62 **               
     Common or General 
      Anderson...................$  9.71 **               
      Greenville, Pickens........$  9.87 **               
      Laurens....................$  8.89 **               
      Spartanburg................$ 10.05 **               
      York.......................$  9.63 **               
     Luteman.....................$ 10.76 **               
     Mason tender- 
     Cement/Concrete.............$ 10.40 **               
     Pipelayer...................$ 13.98 **               
     Traffic Control-Cone Setter.$ 11.75 **               
     Traffic Control-Flagger 
      Anderson, Spartanburg,  
      York.......................$ 10.13 **               
      Greenville, Laurens,  
      Pickens....................$ 10.62 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe 
      Greenville, Laurens,  
      Pickens....................$ 13.82 **               
      Spartanburg, York..........$ 13.92 **               
     Bulldozer...................$ 12.95 **               
     Crane.......................$ 19.73                  
     Grader/Blade 
      Anderson, Spartanburg,  
      York.......................$ 13.13 **               
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      Greenville, Laurens,  
      Pickens....................$ 12.62 **               
     Hydroseeder.................$ 11.00 **               
     Loader (Front End)..........$ 16.80                  
     Mechanic....................$ 17.75                  
     Milling Machine.............$ 11.84 **               
     Paver 
      Anderson, Spartanburg,  
      York.......................$ 12.93 **               
      Greenville, Laurens,  
      Pickens....................$ 13.61 **               
     Roller 
      Anderson, Spartanburg,  
      York.......................$ 12.11 **               
      Greenville.................$ 12.59 **               
      Laurens, Pickens...........$ 12.16 **               
     Scraper.....................$ 12.71 **               
     Screed......................$ 13.09 **               
     Tractor.....................$ 13.28 **               
   
TRUCK DRIVER   
     Dump Truck 
      Anderson, Spartanburg,  
      York.......................$ 12.75 **               
      Greenville.................$ 13.17 **               
      Laurens, Pickens...........$ 12.70 **               
     Lowboy Truck 
      Anderson, Spartanburg,  
      York.......................$ 13.48 **               
      Greenville, Laurens,  
      Pickens....................$ 13.36 **               
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
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https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
A four-letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
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Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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General Decision Number: SC20230038 01/06/2023  SC38 

 
Superseded General Decision Number: SC20220038 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Aiken and Edgefield Counties in South Carolina. 
 
DOES NOT INCLUDE SAVANNAH RIVER SITE IN AIKEN COUNTY 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
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The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-036 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 13.73 **               
   
CEMENT MASON/CONCRETE FINISHER...$ 13.16 **               
   
IRONWORKER, REINFORCING..........$ 15.02 **               
   
LABORER   
     Asphalt Includes Asphalt  
     Distributor, Shoveler, and  
     Spreader....................$ 11.54 **               
     Common or General...........$  9.04 **               
     Luteman.....................$ 11.61 **               
     Mason Tender- 
     Cement/Concrete.............$ 10.40 **               
     Pipelayer...................$ 14.46 **               
     Traffic Control-Cone Setter.$ 10.87 **               
     Traffic Control-Flagger.....$ 11.07 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe..$ 15.20 **               
     Bulldozer...................$ 17.38                  
     Crane.......................$ 18.93                  
     Grader/Blade................$ 17.87                  
     Hydroseeder.................$ 11.00 **               
     Loader (Front End)..........$ 16.31                  
     Mechanic....................$ 15.25 **               
     Milling Machine.............$ 11.84 **               
     Paver.......................$ 13.93 **               
     Roller......................$ 14.09 **               
     Scraper.....................$ 12.71 **               
     Screed......................$ 13.56 **               
     Tractor.....................$ 13.28 **               
   
TRUCK DRIVER   
     Dump Truck..................$ 12.25 **               
     Lowboy Truck................$ 14.11 **               
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
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** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
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Survey Rate Identifiers 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
          END OF GENERAL DECISION 
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General Decision Number: SC20230039 01/06/2023  SC39 
 

Superseded General Decision Number: SC20220039 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Abbeville, Cherokee, Chester, Chesterfield,  
Clarendon, Dillon, Greenwood, Lancaster, Lee, Marion, Marlboro,  
McCormick, Oconee and Union Counties in South Carolina. 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
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Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-037 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 14.00 **               
   
CEMENT MASON/CONCRETE FINISHER   
     Abbeville, Cherokee,  
     Chester, Greenwood,  
     Lancaster, McCormick,  
     Oconee, Union...............$ 11.63 **               
     Chesterfield, Clarendon,  
     Dillon, Lee, Marion,  
     Marlboro....................$ 13.02 **               
   
GUARDRAIL INSTALLER (Includes    
Guardrail/Post Driver Work)   
     Abbeville, Cherokee,  
     Chester, Chesterfield,  
     Clarendon, Dillon,  
     Greenwood, Lancaster, Lee,  
     Marion, Marlboro,  
     McCormick, Union............$ 12.52 **               
     Oconee......................$ 12.65 **               
   
IRONWORKER, REINFORCING..........$ 15.64 **               
   
LABORER   
     Asphalt, Includes Asphalt  
     Distributor, Raker,  
     Shoveler, and Spreader.....$ 10.96 **               
     Common or General 
      Abbeville, Greenwood.......$  8.85 **               
      Cherokee...................$  9.40 **               
      Chester....................$  9.55 **               
      Chesterfield...............$  9.93 **               
      Clarendon, Dillon, Lee,  
      Marion, Marlboro...........$ 10.00 **               
      Lancaster..................$  9.67 **               
      McCormick, Union...........$  9.39 **               
      Oconee.....................$  9.47 **               
     Luteman.....................$ 10.93 **               
     Pipelayer...................$ 13.87 **               
     Traffic Control- Cone  
     Setter......................$ 12.47 **               
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      Traffic Control-Flagger 
      Abbeville, Cherokee,  
      Chester, Chesterfield,  
      Clarendon, Dillon,  
      Greenwood, Lee, Marion,  
      Marlboro, McCormick,  
      Oconee, Union..............$ 10.15 **               
      Lancaster..................$ 10.83 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe 
      Abbeville, Cherokee,  
      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee, Union..............$ 16.25                  
      Chesterfield, Clarendon,  
      Dillon, Lee, Marion,  
      Marlboro...................$ 15.08 **               
     Bulldozer...................$ 13.66 **          3.40 
     Crane.......................$ 20.12                  
     Grader/Blade 
      Abbeville, Cherokee,  
      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee, Union..............$ 16.20                  
      Chesterfield, Clarendon,  
      Dillon, Lee, Marion,  
      Marlboro...................$ 15.85 **               
     Loader (Front End)..........$ 15.51 **               
     Mechanic....................$ 18.22                  
     Milling Machine.............$ 15.51 **               
     Paver 
      Abbeville, Cherokee,  
      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee, Union..............$ 14.58 **               
      Chesterfield, Clarendon,  
      Dillon, Lee, Marion,  
      Marlboro...................$ 13.39 **               
     Roller 
      Abbeville, Cherokee,  
      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee, Union..............$ 11.22 **               
      Chesterfield, Clarendon,  
      Dillon, Lee, Marion,  
      Marlboro...................$ 11.95 **               
     Screed......................$ 12.45 **               
     Tractor.....................$ 13.26 **               
   
TRUCK DRIVER   
     Dump Truck 
      Abbeville, Cherokee,  
      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee, Union..............$ 12.83 **               
      Clarendon, Dillon, Lee,  
      Marion, Marlboro...........$ 11.69 **               
     Lowboy Truck 
      Abbeville, Cherokee,  
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      Chester, Greenwood,  
      Lancaster, McCormick,  
      Oconee Union...............$ 14.19 **               
      Chesterfield, Clarendon,  
      Dillon, Lee, Marion,  
      Marlboro...................$ 14.16 **               
     Single Axle, Includes  
     Pilot Car 
      Abbeville, Cherokee,  
      Greenwood, Lancaster,  
      McCormick, Oconee, Union...$ 10.83 **               
     Tractor Haul truck..........$ 16.25                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
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Union Rate Identifiers 
 
A four-letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
 
 
---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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General Decision Number: SC20230040 01/06/2023  SC40 
 

 
Superseded General Decision Number: SC20220040 
 
State: South Carolina 
 
Construction Type: Highway 
 
Counties: Allendale, Bamberg, Barnwell, Beaufort, Colleton,  
Georgetown, Hampton, Jasper, Newberry, Orangeburg and  
Williamsburg Counties in South Carolina. 
 
DOES NOT INCLUDE SAVANNAH RIVER SITE IN ALLENDALE AND BARNWELL 
COUNTIES 
 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building  
structures in rest area projects & railroad construction; 
bascule, suspension & spandrel arch bridges designed for  
commercial navigation, bridges involving marine construction;  
and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $16.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2023.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.15 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2023.     | 
|______________________________|_____________________________| 
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The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/06/2023 
 
  SUSC2011-038 09/15/2011 
 
                                  Rates          Fringes 
 
CARPENTER (Form Work Only).......$ 14.47 **               
   
CEMENT MASON/CONCRETE FINISHER...$ 14.11 **               
   
IRONWORKER, REINFORCING..........$ 15.64 **               
   
LABORER   
     Asphalt, Includes Asphalt  
     Distributor, Raker,  
     Shoveler, and Spreader.....$ 10.96 **               
     Colleton....................$ 10.16 **               
     Common or General 
      Beaufort...................$ 10.15 **               
      Colleton...................$ 10.16 **               
      Georgetown, Hampton,  
      Jasper.....................$ 10.07 **               
      Newberry, Allendale,  
      Bamberg, Barnwell..........$ 11.82 **               
      Orangeburg.................$ 12.63 **               
      Williamsburg...............$ 10.01 **               
     Luteman.....................$ 11.71 **               
     Pipelayer...................$ 13.87 **               
     Traffic Control-Cone Setter 
      Allendale, Bamber,  
      Barnwell, Newberry,  
      Orangeburg.................$ 12.98 **               
      Beaufort, Colleton,  
      Georgetown, Hampton,  
      Jasper, Williamsburg.......$ 12.84 **               
     Traffic Control-Flagger.....$ 11.68 **               
   
POWER EQUIPMENT OPERATOR:   
     Backhoe/Excavator/Trackhoe 
      Allendale, Bamberg,  
      Barnwell, Newberry,  
      Orangeburg.................$ 17.56                  
      Beaufort...................$ 15.20 **               
      Colleton...................$ 17.78                  
      Georgetown, Hampton,  
      Jasper, Williamsburg.......$ 17.23                  
     Bulldozer...................$ 20.12                  
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     Crane.......................$ 16.62                  
     Grader/Blade................$ 16.62                  
     Loader (Front End)..........$ 15.51 **               
     Mechanic....................$ 18.22                  
     Milling Machine.............$ 18.83                  
     Paver 
      Allendale, Bamberg,  
      Barnwell, Newberry,  
      Orangeburg, Williamsburg...$ 15.01 **               
      Beaufort...................$ 14.96 **               
      Colleton, Georgetown,  
      Hampton, Jasper............$ 13.67 **               
     Roller......................$ 12.76 **               
     Screed......................$ 13.01 **               
     Tractor.....................$ 13.26 **               
   
TRUCK DRIVER   
     Dump Truck..................$ 12.00 **               
     Lowboy Truck................$ 14.43 **               
     Single Axle, Includes  
     Pilot Car...................$ 12.04 **               
     Tractor Haul Truck..........$ 16.25                  
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($16.20) or 13658 
($12.15).  Please see the Note at the top of the wage 
determination for more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
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The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of ""identifiers"" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
A four-letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than ""SU"" or 
""UAVG"" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
Classifications listed under the ""SU"" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
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A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
National Office because National Office has responsibility for 
the Davis-Bacon survey program. If the response from this 
initial contact is not satisfactory, then the process described 
in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
 

218



 

Proposal ID Error! Reference source not found. Page 156 
 

4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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SUBMITTAL PROPOSAL FORM / 
SCHEDULE OF VALUES 

 
RFP TITLE: SC-170 SIDEWALK EXTENSION 

 

RFP NUMBER: 2024-108 
 

 

PAY ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE 

1031000 MOBILIZATION 1.00 LS     

1032010 BONDS AND INSURANCE 1.00 LS     

1050800 
CONSTRUCTION STAKES, LINES & 
GRADES 1.00 EA     

1071000 TRAFFIC CONTROL 1.00 LS     

1090200 ASBUILT CONSTRUCTION PLANS 1.00 LS     

2012000 
CLEARING & GRUBBING WITHIN 
ROADWAY 1.00 LS     

2021010 
REMOVAL & DISPOSAL OF EXISTING 
DROP INLET 1.00 EA     

2024100 
REMOVAL & DISPOSAL OF EXISTING 
CURB 265.00 LF     

2027000 
REMOVAL & DISPOSAL OF EXISTING 
CONCRETE 360.00 SY     

2031000 UNCLASSIFIED EXCAVATION 20.00 CY     

2033000 BORROW EXCAVATION 90.00 CY     

6020005 
PERMANENT CONSTRUCTION SIGNS 
(GROUND MOUNTED) SCHEME D 100.00 SF     

6271015 8" WHITE SOLID LINES 
THERMOPLASTIC - 125 MIL. 236.00 LF     

6651091 
SINGLE DECORATIVE LIGHT POLE WITH 
SINGLE LIGHT 5.00 EA     

675027Y 
FURNISH & INSTALL 4.0" SCHD 80 PVC 
CONDUIT(DIRECTION BORED) 120.00 LF     

6760020 2" SCHEDULE 80  PVC CONDUIT 560.00 LF     

6770319 #8Cu,1,600V,RHH,RHW,USE 1760.00 LF     

6800530 17X30X28D.ELEC.UNGRD.ENCLOS/HD 2.00 EA     

6888110 INSTALL STREET LIGHT LUMINAIRE 5.00 EA     

7198320 
JUNCTION BOX - CONVERT DROP 
INLET 24" X 36" 2.00 EA     

7198392 JUNCTION BOX - CONVERT CB T-16 1.00 EA     

7204100 CONCRETE SIDEWALK(4" UNIFORM) 374.00 SY     

7204900 DETECTABLE WARNING MATERIAL 50.00 SF     

7209000 PEDESTRIAN RAMP CONSTRUCTION 100.00 SY     
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8100100 PERMANENT COVER 0.08 ACRE     

8100200 TEMPORARY COVER 0.08 ACRE     

8104005 FERTILIZER (NITROGEN) 8.00 LB     

8104010 FERTILIZER (PHOSPHORIC ACID) 8.00 LB     

8104015 FERTILIZER (POTASH) 8.00 LB     

8105005 AGRICULTURAL GRANULAR LIME 160.00 LB     

8110001 LANDSCAPING 1.00 LS     

8151203 
HYDRAULIC EROSION CONTROL 
PRODUCT (HECP) - TYPE 3 0.05 ACRE     

8153000 SILT FENCE 510.00 LF     

8153090 REPLACE/REPAIR SILT FENCE 51.00 LF     

8154050 
REMOVAL OF SILT RETAINED BY SILT 
FENCE 127.50 LF     

    PROJECT TOTAL   
 

 
 
 
 
 
 
 
 

***Request for Proposal (RFP) signature page must be signed and submitted with the above Schedule of Values 
Bid Form to verify  the total bid amount as indicated herein, is inclusive of all costs, including all labor, 
supervision, materials, supplies, equipment, taxes, insurance, permits and any other costs incidental or 
otherwise.*** 
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CITY OF BEAUFORT 
SOUTH CAROLINA  

RFP SIGNATURE PAGE 
RFP 2024-108 SC-170 SIDEWALK EXTENSION PROJECT 

 
BIDDER’S NAME:   

 
The undersigned, having become familiar with the existing conditions and the Proposal 
Scope of Services hereby proposed, agrees to complete the work as described in 
accordance with the Invitation for Bids and Contract Documents. 

 
Bidder warrants that no gratuities, in the form of gifts, entertainment, or otherwise, were 
offered or given by the Bidder, to any officer or employee of the City with a view toward 
securing the contract or securing favorable treatment with respect to any determination 
concerning the performance of the contract. 

 
This offer is genuine and not made in interest of or on behalf of any undisclosed person, 
vendor or corporation and is not submitted in conformity with any agreement or rules of 
any group, association, organization, or corporation; Bidder has not directly induced or 
solicited any other Bidder to submit false or sham bid; Bidder has not solicited or sought 
by collusion to obtain for itself any advantage over any other Bidder or other Owner. 

 
The words “Bidder”, “Offeror”, “Bidder”, “Vendor”, and “Company” are used 
interchangeably throughout this solicitation, and are used in place of the person, 
vendor, or corporation submitting a solicitation. 
Bidder has examined copies of all documents and of the following addenda (if 
applicable): 

Addendum No. Date 
 
 
 

Address:  
City:   State:    
Telephone: Fax:    
Email:      

In compliance with this Invitation for Bids and subject to the terms and conditions therein (including 
subsequently received written addenda if any) the undersigned offers and agrees, if selected by the City, 
to execute the entire work in the solicitation documents. The Total Bid Amount as indicated herein, is 
inclusive of all costs, including all labor, supervision, materials, supplies, equipment, taxes, insurance, 
permits and any other costs incidental or otherwise. 

                     
                       *Signature:  Title:   
 

Proposal will not be accepted unless signed in ink (not typed) in the appropriate 
space by an authorized officer or employee of the bidder. 

 
Printed Name:  Date:   

 
          224
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BID FORM 
 

THIS BID SUBMITTED TO: The City of Beaufort  

TITLE OF WORK: SC-170 SIDEWALK EXTENSION PROJECT 
LOCATION OF WORK:  The Project limits start at the Spanish Moss Trail and extend 
approximately 586 LF to the Beaufort Plaza Shopping Center at or around 41 Robert Smalls 
Parkway (SEE CONSTRUCTION PLANS FOR EXACT LIMITS) 

1. BIDDER has examined all Contract Documents including Addenda. 
2. BIDDER understands and accepts the terms and conditions of the Invitation to Bid, 
Instructions to Bidders, and all other Contract Documents. 

3. Bidder having examined the plans and specifications with related documents and the 
site of the proposed work, and being familiar with all of the conditions surrounding the 
construction of the proposed project including the availability of materials and supplies to 
construct the project in accordance with the contract documents, within the time set forth herein, 
and at the process stated below, proposed to enter into a contract with the City to provide the 
necessary machinery, tools, apparatus, all materials and labor, and other means of construction 
necessary to complete the Work. The undersigned proposes to furnish and construct the items 
listed in the attached Schedule of Items for the unit prices stated. 

4. Bidder agrees that the cost of any work performed, materials furnished, services 
provided, or expenses incurred, which are not specifically delineated in the Contract Documents, 
but which are incidental to the scope, intent, and completion of the Contract, shall be deemed to 
have been included in the prices bid for the various items scheduled. 

 
Start and Completion of Work 

 
The Bidder further proposes and agrees hereby to promptly commence the Work with adequate 
force and equipment within ten (10) calendar days from receipt of Notice to Proceed, or as 
may be specified by Special Provision. Contractor shall complete all work within 120 
calendar days. 

 
Bidder acknowledges receipt of the following addenda: 

 
 
 
 

5. In accordance with Paragraph 9.3 of the General Provisions, progress payments will be 
made less retainage in an amount equal to ten percent (10%). If the Contractor is 50% complete 
with the project and on schedule, the retainage may be reduced to five percent (5%). 
6. The Work shall be completed in accordance with the Schedule of Prices set forth by 
BIDDERS in Bid Form - Schedule of Prices which is attached hereto and made a part hereof. 
7. BIDDER will, if this Bid is accepted by Owner, enter into the Agreement included in 
the Contract Documents to perform and furnish all Work as specified or indicated in the Contract 
Documents. 
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8. BIDDER has completed the following additional documents, which are attached hereto 
and made a part hereof: 

(a) NON-COLLUSION AFFIDAVIT 
(b) CONSENT OF SURETY 
(c) BID BOND 
(d) CERTIFICATION BY CONTRACTOR 

9. BIDDER has included with this Bid Form a Bid security in an amount and under the 
terms and conditions indicated in the Instructions to Bidders. 
10. BIDDER is organized under the laws of the State of as 

 
a  (indicate proprietorship, partnership, or corporation) as follows: 

 
Name (of business):  

Address:  

Telephone: FAX:   

South Carolina Bidder's License No.:   

Licensing Authority:  
 

11. Communications concerning this Bid should be addressed to the attention of 
  As follows: 

Name:  

Address:  
 

Telephone: FAX:  

SIGNED BY: 
 

Signature 

Name Printed 

Title: Date:  

I, the above signed, certify that this Bid does not violate any Federal or State Antitrust Laws. 
 (Initial) 
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NONCOLLUSION AFFIDAVIT OF PRIME BIDDER 
 

STATE OF  ) 
 

COUNTY OF  ) 
 

 , being first duly sworn, deposes and says that: 
 

1. He/She is  of  , the Bidder 
that has submitted the attached proposal; 

2. He/She is fully informed respecting the preparation and contents of the attached proposal and of all 
pertinent circumstances respecting such proposal; 

3. Such Proposal is genuine and is not a collusive or sham proposal; 
4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees or 

parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly with any other Bidder, company or person to submit a collusive or sham Proposal 
in connection with the Contract for which the attached Proposal has been submitted or to refrain from 
proposing in connection with such Contract, or has in any manner, directly or indirectly, sought by 
agreement or collusion or communication or conference with any other Bidder, company or person to 
fix the price or prices in the attached Proposal or of any other Bidder, or to secure through any other 
proposal, or to fix any overhead, profit or cost element of the bid price or the bid price of any other 
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any 
advantage against the City of Beaufort, SC or any person interested in the proposed contract. 

 
 

 

 
(signed) 

(title) 

SWORN to before me this   day of , 20 
 

 
Notary Public for  (state) My 
commission expires:    
By:  

(signature) 
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CONSENT OF SURETY 
 

OWNER:  
 

TITLE OF WORK:  
(Complete above exactly as given in Invitation to Bid) 

 
In consideration of the premises and of One Dollar ($1.00), lawful money of the United States, 
it is in hand paid by the Contractor, the receipt whereof, is hereby acknowledged, the 
undersigned surety consents and agrees that if the contract, for which the preceding Bid is made, 
be awarded to the person or persons submitting the same as contracted, it will become bound as 
surety and guarantor for its faithful performance in an amount equal to one hundred percent 
(100%) of the Contract Price, and will execute as surety thereto when required to do so by the 
Owner, and if the said Contractor shall omit or refuse to execute such contract, if so awarded, it 
will pay without proof of notice and on demand to the Owner any increase between the sum of 
which the said Contractor would have been entitled upon the completion of the said Contract 
and the sum which the said Owner may be obligated to pay to another contractor to whom the 
contract may be afterwards awarded, the amount in such case to be determined by the bids plus 
the cost, if any, of re-advertising for bids for this work, less the amount of any certified check or 
bid bond payable and received. 

 
In witness whereof, said surety has caused these presents to be signed and attested by a duly 
authorized officer and its corporate seal to be hereto affixed this day of  , 
20 . 

 
(A corporate acknowledgment and statement of authority to be here attached by the surety 
company). 

 
 
 

(Surety Company) 
 

 
BY:   

(Surety Company, Attorney-In-Fact) 
 

 
Attest:   
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BID BOND 
 

(Five Percent [5%] of Bid) 
 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned: 
 , as Principal, and 

 
 

 , as Surety, are hereby held and firmly bound unto the City of 
Beaufort, Beaufort County, South Carolina as OWNER in the penal sum of   

 

 Dollars 
($  ) for the payment of which, well and truly to be made, we 
hereby jointly and severally bid ourselves, our heirs, executors, administrators, successors, and assigns. 
Signed this day of  , 20 . 

 
The condition of the above obligation is such that whereas the Principal has submitted to the City of 
Beaufort, Beaufort County, South Carolina a certain bid attached hereto and hereby made a part hereof to 
enter into a contract in writing for the construction of: 

 
NOW, THEREFORE, 

a) If said bid shall be rejected or in the alternate. 
b) If said bid shall be accepted and the Principal shall execute and deliver a Contract in the 

Form of Contract attached hereto (properly complete in accordance with said bid) and shall 
furnish a bond for his faithful performance of said Contract and for the payment of all 
persons performing labor and furnishing material in connection therewith, and shall in all 
other respects perform the agreement created by the acceptance of said bid, then this 
obligation shall be void, otherwise the same shall remain in force and effect, it being 
expressly understood and agreed that the liability of the surety for any and all claims 
hereunder shall, in no event, exceed the penal amount of this obligation as herein stated. 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 
bond shall be in no way impaired or affected by any extension of the time within which the City may 
accept such bids, and said Surety does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such 
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 
signed by their proper officers, the day and year first set forth above. 

 
 (SEAL) 

Principal 

By:  
 

 (SEAL) 

Surety:  
 

By:   
South Carolina Representative 
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CERTIFICATION BY CONTRACTOR 
 

Regarding 
 

NON-SEGREGATED FACILITIES 
 

The Bidder certifies that he does not, and will not, provide and maintain segregated facilities for 
his employees at his establishments and, further that he does not, and will not, permit his 
employees to perform their services at those locations, under his control, where segregated 
facilities are provided and maintained. Segregated fountains, transportation, parking, 
entertainment, recreation, ad housing facilities; waiting, rest, wash, dressing, and locker room, 
and time clock, work, storage, restaurant, and other eating areas which are set apart in fact, or 
by explicit directive, habit, local custom, or otherwise, on the basis of color, creed, national 
origin, and race. The Bidder agrees that, except where he has obtained identical certifications 
from proposed subcontractors for specific time periods, he will obtain identical certifications 
from proposed subcontractors prior to the award of subcontractors exceeding $10,000.00 which 
are not exempt from the provisions of the Equal Opportunity clause, and that he will retain such 
certifications in his files. 

 
The Bidder agrees that a breach of this certification is a violation of the Equal Opportunity clause 
in this Contract. The penalty for making false statements is prescribed in 18 U.S.C. 1001. 

 
 
 

 
Contractor 

(Signature) 

Name and Title of Signer 
 
 

Date 
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ETHICS IN PUBLIC CONTRACTING AFFIDAVIT 

STATE OF  ) 
 

COUNTY OF  ) 

 
 , being first duly sworn, deposes and says that: 

 
1. He/She is (title) for/of   

(company/business), the Bidder that has submitted the attached Statement of Proposals; 
2. He/She is legally qualified and capable of signing this affidavit and is authorized to do so by 

Bidder; 
3. He/She is fully informed regarding the preparation and contents of the attached Statement of 

Proposal and of all pertinent circumstances respecting such Proposal; 
4. Such Proposal is genuine and is made without fraud; 
5. Neither the said Bidder, nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest has offered or received any kickbacks or inducements from any 
offeror, suppliers, manufacturer, or subCompany in connection with the offer, and they have not 
conferred on any public employee, public member, or public official having official responsibility 
for this procurement or transaction, any payment, loan, subscription, advance, deposit of money, 
services, or anything of value as defined in Section 8-13-100 of the South Carolina Code of Laws; 
and 

6. Furthermore, neither the Bidder, nor any of its officers, partners, owners, agents, representatives, 
employees or parties in interest has any relationship with the City, another person, or organization 
that interferes with fair competition or that constitutes a conflict of interest with respect to a 
contract with the City. 

 
 
 

DATE COMPANY/BUSINESS 
 

BY:   
SIGNATURE 

 

PRINTED NAME 
 

SWORN to before me this   
day of  , 20  

ITS:   
TITLE 

 
 

Notary Public for  (state) 
My commission expires:    
By:  

(signature) 
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SMALL/WOMAN-OWNED/MINORITY BUSINESS ENTERPRISE FORM 

YOUR COMPANY'S CURRENT STATUS SUPPLIER BUSINESS CLASSIFICATIONS 

Is this a small business? 

Yes No 

A small business is a business which is independently 
owned and operated, not dominant in its field of 
operation, and can qualify under criteria concerning 
number of employees, average annual receipts, or 
other criteria as outlined by the Small Business 
Administration. (See CFR Title 13, Part 121, as amended) 

Is this a woman-owned business? 

Yes No 

A woman-owned business is a business which is at least 
51% owned by a woman or women who also control 
and operate the business. 

Is this a minority-owned business? 

Yes No 

If Yes, please indicate minority group: 
 Asian American  Black American 
 Hispanic American  Native American 

A minority-owned business is a business which is at 
least 51% owned, controlled and operated by socially 
and economically disadvantaged individuals. The 
following groups are among those presumed to be 
socially and economically disadvantaged: Asian 
Americans, Black Americans, Hispanic Americans, and 
Native Americans. 

Is this a disabled-owned business? 

Yes No 

A disabled-owned business is a business which is at least 
51% owned, controlled and operated by an individual or 
individuals who are disabled. 

Is this a veteran-owned business? 

Yes No 

A veteran-owned business a business which is at least 
51% owned, controlled and operated by an individual or 
individuals who are U.S. veterans. 

Is this a disabled veteran-owned business? 

Yes No 

A disabled veteran-owned business is a business which 
is at least 51% owned, controlled and operated by an 
individual or individuals who are U.S. veterans and 
disabled. 

Are the individuals who own, control and operate this business U.S. citizens? Yes No 

Is this business a non-profit organization? 
 

Yes No 

Is this business incorporated? 
 

Yes No 
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RFP #2024-108 
CONTRACTOR’S QUALIFICATION STATEMENT 

 
CERTIFICATION: The following is a statement of fact. 

 
 

Signature Typed Name and Title Date 
 

A. GENERAL 

A.1 Submit to:   

A.2 Name of Project (if applicable): [Project Title]  

[Project Location]   

A.3 Contractor: 

A.4 Name:   

Mailing Address:   

Street Address:  

Telephone Number (including area code):   

Facsimile Number (including area code):  

Contact Person:  

Contact Person’s Telephone Number:  

South Carolina Contractor’s License Number:  

B. BUSINESS ORGANIZATION 

B.1 Check type of business organization: 

Corporation Individual  Partnership  

(Name of Partners)    

Joint Venture  Other  

B.2 If a corporation:  
State of Incorporation:   
If not incorporated in South Carolina, State Corporation Commission Registration 
Number:  
Date of Incorporation:  
Federal I.D. Number:   
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Yrs. in 
Name Address Phone No. Position 
Officers: 

 
President: 

 

 
Vice President(s): 

 

 
Secretary:  

 
Treasurer:  

 
Are you a Subchapter S Corporation: Yes No  

 
Name Address Phone No. 

 
Subchapter S Shareholders:  

 
 
 
 
 

B.3 If a partnership: 

Date of Organization:  
 

Type of partnership:   
 

List of General Partners: 

Name Address & Phone No.  
 
 
 

Years as GP  
B.4 If individually owned: 

 
Name, address, and phone number of sole proprietor:  

 
 
 

Years in business:  
B.5 Have you ever operated under another name? Yes No  
If yes, 
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All other business names and addresses of principal placed of business for each business. 
 
 
 
 
 
 
 

Number of years in business under each name: 
 

 
Contractor’s license number in each state in which a business was operated. 

 

C. BONDING 
 

C.1 Bonding Agent: 
 
 
 

Name:  
 

Address:  
 

Telephone Number (including area 
 

code):  
 
 
 

Contact Person:  
 
 
 
 
 

C.2 Bonding Company:  
 

Name:  
 

Address:  
 

Telephone Number (including area code):  
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Contact Person:  
 

Best’s Key Rating of bonding company:  
 

C.3 Number of years this bonding company has acted as surety for you: 
 

 
C.4 Bonding Capacity: Maximum single job size:  

Total bonding limit:  
 

C.5 Do you intend to use any alternative form of security?  
If so, indicate the form of security you intend to use and the name, address, point of 
contact, and telephone number of the banks, savings and loan, or surety you intend to 
use. (NOTE: Prequalification will not assure acceptance of any form of security.) 

 
Form of Security:  

 
Bank or Savings & Loan:  

 
Contact:  

 
Address & Phone No.:  

C.6 Have any Performance or Payment Bond claims ever been paid by any surety on behalf 
of your organization? 

 
Yes No   

 
If yes, state the name of the project(s); the date; the name, address, telephone number, 
and contact person for the claimant; the surety satisfying the claim; the size of the claim; 
and the circumstances giving rise to the claim. (Provide attachments if necessary.) 

 
C.7 Have you ever arbitrated or litigated a claim with an Owner, Architect, or Engineer in 

the last five years? 
 

Yes No  
 

If yes, state the name of the project(s); the date; the name, address, telephone number, 
and contact person for the claimant; the surety satisfying the claim; the size of the claim; 
and the circumstances giving rise to the claim. (Provide attachments if necessary.) 

 
C.8 If you answer yes to the following, provide the name, address, telephone number, 

contact person, and circumstances relating to the question on a separate 
attachment. 
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Have you or any officer, partner, or owner of your organization, in any state or territory 
of the United States, or with respect to any agency of the Federal government: 

 
a) In the last in the last five years, received any fines or citations for building code 

violations which were unrelated to design? Y N  
 

b) Ever been found to be guilty of charges relating to 
conflicts of interest: Y N  

 
c) Ever been convicted on charges related to any 

criminal activity relating to construction means, 
methods, or techniques; bidding or bid rigging; 
or bribery? Y N  

d) In the last five years, been found guilty of any 
minority contracting law violations? Y N  

e) In the last five years, pleaded no contest in any 
criminal proceeding related to contracting? Y N  

 
f) Ever been disbarred from doing Federal, state, 

or local government work for any reason? Y N  
 

g) Ever been terminated on a contract due to your 
default? Y N  

h) In the last five years, paid liquidated damages 
for being late on a project? Y N  

i) In the last five years, been subject to tax collection 
proceedings? Y N  

j) In the last seven years, filed for bankruptcy? Y N  
 

If the answer to j) was yes, under what chapter of bankruptcy did you file? 
 
 

 
If you filed under Chapter 11 Reorganization, how long did you operate under this status?  

 
Are you operating under Chapter 11 status now? Y N  
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D. SAFETY 
 

D.1 Have you, in the last three years, been cited for willful violations for failure to abate, or 
for repeated violations, by the United States Occupational Safety and Health 
Administration or by the South Carolina Occupational Safety and Health Administration 
or by any other governmental body? Y   N    

If yes, state date, name, address, telephone number, and contact person for agency 
issuing citation and the nature of the violation. Also, advise the amount of fines paid, if 
any. Provide attachments if necessary. 

 

 

D.2 List your workman’s compensation experience modifier for the last three years. 
 

 
E. References 

E.1 Provide at least two references from each industry group listed. Provide other references 
as requested. Provide current names, addresses, telephone numbers, and contacts. 

Architects/Engineers: 

 
 

Major Subcontractors: 
 
 
 

Financial Institutions: 
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Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion: 
 
 

Company Name: 
 

The contractor certifies, by submission of this qualification statement or acceptance of a contract, 
that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any State, Federal 
department, or agency. It further agrees by submitting this qualification statement that it will include 
this clause without modification in all lower tier transactions, solicitations, proposals, contracts, and 
subcontracts. Where the bidder/contractor or any lower tier participant is unable to certify to this 
statement, it shall attach an explanation to this solicitation/bid. State whether or not your company 
has been involved in any litigation within the past five (5) years arising out of your performance. 

Circle Yes or No. 
 

If you answer yes, explain fully if it has been involved in any litigation involving performance. 

Signature   
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LOCAL VENDOR PREFERENCE – PARTICIPATION AFFIDAVIT 

SECTION 1-4004(10) 

A competitive procurement made by the city shall be made from responsive and responsible 
resident vendors in the city for procurement, if the bid from such responsive and responsible resident 
vendor does not exceed the lowest qualified bid from a nonresident vendor by more than ten percent (10%) 
or ten thousand dollars ($10,000.00), whichever is less. The resident vendor has the discretion to match 
the bid submitted by the nonresident vendor and receive the contract award. If no city resident vendor 
qualifies, then a Beaufort County resident vendor shall have the same opportunity as provided to a city 
vendor. 

A vendor shall be deemed to be a resident of the city or county if such vendor is an 
individual, partnership, association or corporation that is authorized to transact business within the state, 
maintains an office in the city or county, has a business license issued by the City of Beaufort, Beaufort 
County, or one (1) of the other municipalities of Beaufort County, maintains a representative inventory of 
commodities within the city or county on which the bid is submitted, and has paid all taxes duly assessed. 

If the procurement is to be made pursuant to state or federal guidelines which prohibit or 
restrict a local or state preference, there shall be no local or state preference unless a more restricted 
variation is allowed under the guidelines. Local/state preference as provided herein shall not be applied to 
the procurement of construction services. 

 

 
The undersigned hereby attests that the criteria of the “RESIDENT VENDOR PREFERENCE, 
SECTION 1-4004(10)” are met for the purposes of bid document  , dated   

 
Company Name:   Principal Name:   

 
Company Address:   

 

 
 
 

Secretary of State Designation: (Corporation, Individual, Partnership, Other)   
 

The Beaufort County Business License/Classification:   

 
The City of Beaufort Business License/Classification:   

 
 

Tax Obligation Current:   
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& Additional Forms 
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Agreement Date: 
Project No:   

 
 
 

Section 1: All contractors and subcontractors identified in the plan as co-permittees must sign a copy of the certification statement below: 
 

"I certify by my signature below that I participated in a pre-construction conference onsite with the individual who is responsible for the 
operational control of the Storm Water Pollution Prevention Plan (SWPPP) and I accept the terms and conditions of the SWPPP as required 
by the general National Pollutant Discharge Elimination System permit (NPDES permit number SCR100000) issued to the owner/operator of 
the construction activity for which I have been contracted to perform construction related professional services. Further, by my signature 
below, I understand that I am becoming a co-permittee with the owner/operator and other contractors that have become co-permittees to the general 
NPDES permit issued to the owner/operator of the facility for which I have been contracted to perform professional construction services. 
As a co-permittee, I understand that I, and my company, as the case may be, am legally accountable to the SC Department of Health and 
Environmental Control (DHEC), under the authorities of the CWA and the SC Pollution Control Act, to ensure compliance with the terms and 
conditions of the SWPPP. I also understand that DHEC enforcement actions may be taken against any specific co-permittee or combination of co- 
permittees if the terms and conditions of the SWPPP are not met. Therefore, having understood the above information, I am signing this certification 
and am receiving co-permittee status to the aforementioned general NPDES permit." 

 
Contractor Rep: 

Signature:  Date:   
 

Title: 
 

Contractor: 

Address: 

City/State/Zip 

Phone: 

Section 2: All contractors and subcontractors identified in the plan to perform construction related work that may affect the implementation of 
the SWPPP but who will not be co-permittees must sign the certification statement below: 

 
"I certify by my signature below that I participated in a pre-construction conference onsite with the individual who is responsible for the 
operational control of the Storm Water Pollution Prevention Plan (SWPPP) and I accept the terms and conditions of the SWPPP as required 
by the general National Pollutant Discharge Elimination System permit (NPDES permit number SCR100000) issued to the owner/operator of 
the construction activity for which I have been contracted to perform construction related professional services. I understand that that I, and 
my company, as the case may be, may be legally accountable to the SC Department of Health and Environmental Control (DHEC), under the 
authorities of the CWA and the SC Pollution Control Act, to ensure compliance with the terms and conditions of the SWPPP." 

 

 
Contractor Rep: 

Signature: Date: _ 
 

 

Title: 
 

Contractor: 

Address: 

City/State/Zip 

Phone: 

Form 100.28 

Unique ID: 

 
 
   

Co-Permittee Agreement 
& Contractor Certification 

Status: 

File No: 
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SAMPLE NOTICE OF INTENT TO AWARD 
 

 
OWNER:   

(Name) 
 

PROJECT:     
(Number) (Name) 

 
 

TO ALL BIDDERS 

This is to notify all bidders that it is the intent of the owner to award a contract as follows: 
 
 
 
 
 
 
 

 
   

 
 

   
 
 

   
 
 

The owner has determined that the above-named bidder is responsible and has submitted the lowest responsive 
bid. The owner may enter into a contract with this bidder subject to the contract review by Department of 
Commerce, Grants Administration. 

 
 
 
 

(PRINT OR TYPE NAME)   (AWARD AUTHORITY TITLE) 

(SIGNATURE)   (DATE POSTED) 

 

POST A COPY OF THIS FORM AT THE LOCATION ANNOUNCED AT BID OPENING 

NAME OF BIDDER:    

 
DATES BIDS WERE RECEIVED:   

 

 
AMOUNT OF BASE BID: 

 
$ 

 
ALTERNATE(S) ACCEPTED: # 

 
$ 

 
TOTAL AMOUNT OF BASE BID WITH ALTERNATE(S): 

 
$ 
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SAMPLE 
NOTICE TO PROCEED 

 

 
TO: (Contractor’s name/address) DATE:   

 
 
 
 

PROJECT:     
(Number) (Name) 

 
You are hereby notified to commence WORK in accordance with the Agreement executed   

 , on or before  , and you are to complete the 

WORK within   consecutive calendar days thereafter. The date of completion of all 

WORK is therefore . 
 
 
 

 
Owner 

 
By:   

 
Title:   

 
 
 

ACCEPTANCE OF NOTICE 

Receipt of the above NOTICE TO PROCEED is hereby 

acknowledged by   
Contractor 

 
this the   day of  , 2006. 

 
By:   

Title:   
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      SC-170 SIDEWWALK EXTENSION PROJECT 
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  Permits 
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SC DHEC 
 

Notice-of-Intent 
NPDES COVERAGE 

 

 

It was determined that SC-170 SDIEWALK 
would qualify for automatic coverage through 

SCDHEC. 
 

REFER TO NPDES GENERAL PERMIT FOR 
STORMWATER DISCHARGES FROM 
SOUTH CAROLINA HIGHWAY AND 

ROADWAY CONSTRUCTION 
ACTIVITIESCDHEC SCR160000  

Effective August 5, 2022 – August 4, 2027 
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SC DHEC 

 
General Coastal Zone 

Consistency Certification 
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General Coastal Zone Consistency Determination 
 
To: Neal Pugliese, City of Beaufort 

From: Holli Dawn Martin, OCRM Coastal Zone Consistency Section 

Project Name:  SC170 Sidewalk Extension Project 

Site Location: SC-170 (Robert Smalls Parkway) near Boundary Street Intersection and Spanish 

Moss Trail, Beaufort, Beaufort County, SC  

Ref #: HP8-F24J-RJJR4; GCZC-2017-002 

Date: May 5, 2021 

 
The staff of the Office of Ocean and Coastal Resource Management (OCRM) reviewed the 

above referenced Coastal Zone Consistency project request for NPDES Stormwater Land 
Disturbance permit associated with the construction and installation of sidewalk tying into existing 
sidewalk and existing pathway. The total area of disturbance will be 0.10 acre project site. 

 
We hereby certify the above referenced project meets the minimum standards for General 

Coastal Zone Consistency for Minor Project Impacts under GCZC-2017-002 subject to the following 
conditions and the policies of the South Carolina Coastal Zone Management Program provided the 
provided the following conditions are included in the permit and adhered to by the applicant.  
 

Conditions for Minor Impact Projects 
 

1. This GCZC does not preclude the applicant from obtaining necessary local, state and/or 
federal approvals for the development prior to work beginning. 
 

2. This GCZC is conditioned upon the proper use of Best Management Practices (BMPs), which 
must be installed, inspected and maintained to retain sediment onsite and to protect any 
adjacent or downstream critical area, wetlands and waters through the life of the project. 
Upon completion of construction activities, all disturbed (includes undeveloped) areas, 
including those impacted for access, must be immediately stabilized. Once stabilization has 
occurred, all temporary construction BMPs must be properly removed and discarded. 

3. Projects that are part of a LCP are authorized/granted coverage provided the consistency 
determination review for the development including its stormwater management drainage 
system has been approved under a previously authorized NPDES CGP Land Disturbance 
Permit (clearing and grading or site development). The development infrastructure, and site 
layout deemed consistent under the referenced NPDES Land Disturbance Permit's 
Stormwater Pollution Prevention Plan (SWPPP) remains unchanged from the time of 
approval as referenced under Section 2.2.2.A of the current NPDES General Permit For 
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Stormwater Discharges From Construction Activities, as well as, compliant with the S.C. 
Stormwater Management and Sediment Reduction Regulations (26 S.C. Code Ann. Regs. 72-
300) and Chapter III, Section XIII, A, E, and D of the SCCZMP. 

 
4. The project, as applicable, must be compliant with any MOA or Restrictive 

Covenants/Recorded plats for the project associated with previous Coastal Zone Consistency 
Determinations of any respective Bureau Permit. Proof of compliance must be included with 
the request narrative and shown on the lot construction plan sheet. 

 
5. In the event that any historic or cultural resources and/or archaeological materials are found 

during the course of work, the applicant must notify the State Historic Preservation Office 
(SHPO) and the South Carolina Institute of Archaeology and Anthropology. Historic or 
cultural resources consist of those sites listed in the National Register of Historic Places and 
those sites that are eligible for the National Register. Archaeological materials consist of any 
items, fifty years old or older, which were made or used by man. These items include, but 
are not limited to, stone projectile points (arrowheads), ceramic sherds, bricks, worked 
wood, bone and stone, metal and glass objects, and human skeletal materials. 

6. The applicant must continue to adhere to all conditions of any Coastal Zone Consistency 
Determinations of respective Bureau permits. 
 

7. Project development must not result in adverse impacts through nonpoint stormwater 
runoff and/or point source water discharge on adjacent lands. 

8. For land disturbance stabilization, the applicant is strongly encouraged to utilize ground 
cover, shrub and canopy species native to the coast of South Carolina in any landscaping 
plans to recover some of the lost ecosystem functions such as water and air quality 
protection, mitigation of heat island effects and restoration of coastal zone habitat. Low 
Impact Development and green infrastructure practices are also strongly recommended. 

 
9. Sediment, erosion and water quality controls required by the current NPDES General Permit 

for Stormwater Discharges from Large and Small Construction Activities and the S.C. 
Stormwater Management and Sediment Reduction Regulations (26 S.C. Code Ann. Regs. 72-
300, as amended, are satisfied by the project design and are correctly installed and 
maintained. Additional water quality measures specific to the eight coastal counties, as 
established in Chapter III, Section XIII, A, E, and D of the SCCZMP, as refined, being satisfied 
by the project design are applicable. Storage for these activities must be appropriate for the 
specific site 

 
10. Sewage treatment facilities and transmission systems in the coastal zone must meet 

applicable Federal, State and local construction and water quality standards. 
 
11. For Sewage Treatment, the project must be consistent with  designated 208 Areawide Waste 

Treatment Management implementation agencies and other agencies with responsibility for 
implementing comprehensive plans affecting sewage treatment, to ensure that proposed 
projects are compatible with growth and development plans and that alternative locations 
for sewage treatment facilities are considered. 
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12. Minor Project Impacts are not authorized/granted coverage in these instances: 

 
a. When the proposed construction activity is located in any areas identified as “Areas of 

Special Resource Significance” as detailed in Chapter III, Section XII of the SCCZMP, as 
refined, unless the area has been previously developed or concerns are negated by on-
site characteristics. Areas of Special Resource Significance include (1) Barrier Islands, (2) 
Dune Areas (outside of the critical area), (3) Navigation Channels, (4) Public Open Spaces 
(5) Wetlands or areas known to be subject to hazards, including but not limited flooding 
and contaminated sites. Barrier Islands identified in this condition include undeveloped 
areas of barrier islands only. The development or redevelopment of single family 
residential lots are not included in this definition and are exempt. Public Open Spaces 
identified in this condition include recreationally open areas such as local parks. State 
Parks are currently identified as Geographic Areas of Particular Concern (GAPC) and are 
covered therein. 
 

b. When the proposed project may impacts areas identified as GAPCs as detailed in 
Chapter IV of the SCCZMP: Areas of Unique Natural Resource Value (1) Heritage Trust 
Sites (2) State Wildlife Preserves (3) State Parks (4) Scenic Rivers (5) Marine and 
Estuarine Sanctuaries (6) Shellfish Areas (7) Groundwater Resources (8) and Threatened 
and Endangered Species); Activities or Facilities Dependent on Coastal Location (1) State 
Ports (2) Navigation Channels (3) and Mining Operations; Areas of Special Historic, 
Archaeological or Cultural Significance (1) special historic (2) archaeological, or (3) 
culturally significant sites. 

 

This determination shall serve as the DHEC OCRM State/Federal Coastal Zone Consistency 
Determination for the work described above. This determination does not serve as the final 
permitting decision and does not alleviate the applicant’s responsibility to obtain final authorizing 
State or Federal permit(s). Local government authorizations may also be required. 
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SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
Encroachment Permit

Permit No : 272086

Permit Decision Date : 
10/13/2023

Expiration Date : 10/13/2024

Type 
Permit :MUNICIPALITY / 
LOCAL FUNDED 
PROJECT

Location:

District Work County Type Route Aux Begin MP End MP

6 Beaufort, SC SC 170 None 25.642 25.776

Contact Information

Applicant:
JaredFralix-
CityofBeaufort

Phone:

Contact: Clarke Hinson

Address: 1911 Boundary Street ,

City: Beaufort State: SC Zip: 29202

Comments

SC-170 Sidewalk Extension, is a sidewalk project with an eight foot 
sidewalk tying into the existing sidewalk on Boundary Street and ends on 
the existing pathway on Spanish Moss Trail in Beaufort, SC.

Special Provisions:

0004 - SCDOT SHALL BE NOTIFIED WHEN WORK DEFINED IN THE PERMIT 
STARTS AS WELL AS WHEN THE WORK IS COMPLETED. REFERENCE SHALL BE 
MADE BY PERMIT NUMBER.

0005 - APPLICANT SHALL PROVIDE TO THE DEPARTMENT THE OPPORTUNITY 
OF ATTENDING ANY PRE-CONSTRUCTION MEETING PRIOR TO THE 
BEGINNING OF WORK.

0203 - ENTIRE WIDTH OF SIDEWALK TO BE REMOVED AND DISPOSED OF OFF 
RIGHT-OF-WAY. SIDEWALK TO BE REPLACED USING CLASS 2500 CONCRETE, 
4" THICK, AND FINISHED TO SCDOT SPECIFICAIONS.

0210 - ALL SIDEWALKS TO INCLUDE AT DRIVEWAY RADIUS SHALL MEET 
(ADAAG) AMERICANS WITH DISABILITIES ACT ACCESSIBILITY GUIDELINES.

0306 - TRAFFIC CONTROL, LIGHTS, SIGNS AND FLAG-MEN WILL BE 
FURNISHED BY APPLICANT AND WILL CONFORM TO PART VI OF THE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

0310 - FIELD CHANGES, IF NECESSARY, MUST BE APPROVED IN WRITING 
BEFORE ACTUAL CONSTRUCTION OF PROPOSED CHANGES.

0311 - SEDIMENT AND EROSION CONTROL DEVICES SHALL BE USED TO 
MINIMIZE THE MOVEMENT OF SEDIMENT.

0318 - THE APPLICANT SHALL BE RESPONSIBLE FOR IMMEDIATE REMOVAL 
OF SUCH TRAFFIC HAZARDS AS MUD, DEBRIS, LOOSE STONE, AND TRASH AS 
MAY BE WASHED OR SPILLED ON THE TRAVELED ROADWAY AS A RESULT OF 
THE PROPOSED WORK.

9999 - See Attached for Additional Special Provisions
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Permit Number : 272086
Page: 2 of 2





SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION
Encroachment Permit

Permit No : 272086

Permit Decision Date : 
10/13/2023

Expiration Date : 10/13/2024

Type 
Permit :MUNICIPALITY / 
LOCAL FUNDED 
PROJECT

Location:

District Work County Type Route Aux Begin MP End MP

6 Beaufort, SC SC 170 None 25.642 25.776

Contact Information

Applicant:
JaredFralix-
CityofBeaufort

Phone:

Contact: Clarke Hinson

Address: 1911 Boundary Street ,

City: Beaufort State: SC Zip: 29202

Comments

SC-170 Sidewalk Extension, is a sidewalk project with an eight foot 
sidewalk tying into the existing sidewalk on Boundary Street and ends on 
the existing pathway on Spanish Moss Trail in Beaufort, SC.

Special Provisions:

0004 - SCDOT SHALL BE NOTIFIED WHEN WORK DEFINED IN THE PERMIT 
STARTS AS WELL AS WHEN THE WORK IS COMPLETED. REFERENCE SHALL BE 
MADE BY PERMIT NUMBER.

0005 - APPLICANT SHALL PROVIDE TO THE DEPARTMENT THE OPPORTUNITY 
OF ATTENDING ANY PRE-CONSTRUCTION MEETING PRIOR TO THE 
BEGINNING OF WORK.

0203 - ENTIRE WIDTH OF SIDEWALK TO BE REMOVED AND DISPOSED OF OFF 
RIGHT-OF-WAY. SIDEWALK TO BE REPLACED USING CLASS 2500 CONCRETE, 
4" THICK, AND FINISHED TO SCDOT SPECIFICAIONS.

0210 - ALL SIDEWALKS TO INCLUDE AT DRIVEWAY RADIUS SHALL MEET 
(ADAAG) AMERICANS WITH DISABILITIES ACT ACCESSIBILITY GUIDELINES.

0306 - TRAFFIC CONTROL, LIGHTS, SIGNS AND FLAG-MEN WILL BE 
FURNISHED BY APPLICANT AND WILL CONFORM TO PART VI OF THE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

0310 - FIELD CHANGES, IF NECESSARY, MUST BE APPROVED IN WRITING 
BEFORE ACTUAL CONSTRUCTION OF PROPOSED CHANGES.

0311 - SEDIMENT AND EROSION CONTROL DEVICES SHALL BE USED TO 
MINIMIZE THE MOVEMENT OF SEDIMENT.

0318 - THE APPLICANT SHALL BE RESPONSIBLE FOR IMMEDIATE REMOVAL 
OF SUCH TRAFFIC HAZARDS AS MUD, DEBRIS, LOOSE STONE, AND TRASH AS 
MAY BE WASHED OR SPILLED ON THE TRAVELED ROADWAY AS A RESULT OF 
THE PROPOSED WORK.

9999 - See Attached for Additional Special Provisions
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9999 SPECIAL PROVISIONS – App 92614 
 

 
1.) The permittee and/or contractor is to be fully aware of these provisions. Also 

see attached drawings, details, and location maps of proposed work to be done 
under this permit. 

 
2.) Prior to the start of any work shown on this permit the permittee, the 

contractor, and SCDOT will meet on site to discuss proposed work, these 
provisions, and all required safety requirements and signage pertaining to this 
permit. Please note, no project close out letters will be provided unless 
project was inspected during construction. 

 
3.) This office is to be notified a minimum of two weeks prior to any work inside 

SCDOT rights-of-way being started by calling (843) 524-7255, Beaufort 
Maintenance Office. Contact this office immediately if an accident should 
occur during this construction. 
 

4.) Approval of this permit is for the installation of 8’ wide concrete sidewalk and 
street lighting along the south side of SC-170 (Robert Smalls Pkwy) from 
existing sidewalk to the Spanish Moss Trail crossing at Neil Road. Project 
includes piping modification of existing grate inlets, grading where inlets are 
removed, and installation of pedestrian ramps. Project more fully shown in 
plans dated stamped/signed 10/10/2023: 
 

a) Sidewalk will be maintained by the City of Beaufort (see attached 
maintenance letter). 

b) Permit approval requires 3rd Party Inspection from an SCDOT 
approved consultant. Contact information for 3rd party inspector 
must be provided to SCDOT inspector prior to any work starting in 
SCDOT RW. 

c) As-built redlined construction plans are required prior to project 
closeout. 

d) No utility work other than street lighting construction has been 
approved as part of this permit approval. 

e) All utility lines must be located and visibly marked on the ground; 
marking must be maintained for the duration of construction. Note 
that SCDOT signal fiber is not part of the 811 locates service. 
Contact the SCDOT signal shop at 843-740-1668 if digging near a 
roadway with traffic signals. 

f) All existing pedestrian paths must be kept open during 
construction or alternate route with signing provided for the 
duration of the project. Any signing used must be approved prior 
to placement by the District Traffic Engineer. 
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5.) SC-170 (Robert Smalls Pkwy) is a “No Daytime Lane Closure” roadway. Any 
work requiring a traffic disruption or lane closure will be performed between 
the hours of 7:00 PM and 6:00 AM with all traffic control removed from the 
roadway at that time. Any closure will require notifying all required media 
outlets, SCDOT, SCDOT Beaufort Maintenance Office, and all emergency 
agencies a minimum of one week prior to the implementation of the closure.  
SCDOT Standard Drawing 610-030-00 for flagging operations on secondary 
roads. 
 

6.) Any work requiring a shoulder closure is to be done using SCDOT Standard 
Drawing 610-205-00. All shoulder work is to be done during daylight hours 
between the hours of 9:00 AM and 3:00 PM. 

 
7.) All traffic control will be the responsibility of the permittee and/or the 

contractor doing the work. 
 
8.) The permittee and/or contractor will maintain positive drainage at all times 

during construction, until final inspection and approval is obtained. 
 
9.) All construction signage is to be placed and maintained during the construction 

of this project until SCDOT final approval of work is given for all work shown 
on this permit. All signage is the responsibility of the permittee. 

 
10.) Traffic control, lights, signs, and flagmen will be furnished by the permittee 

and/or contractor and will conform to “Manual on Uniform Traffic Control 
Devices”, latest edition. All devices and signs will be maintained during all 
phases of construction. Signs not in use will be removed or coved as required. 

 
11.) The South Carolina Department of Transportation reserves the right to 

impose additional conditions, provisions, and/or requirements on this 
permit to respond to any unforeseen, specific problems that might arise 
during the life of this permit, and to take any enforcement action 
necessary to ensure compliance with SCDOT specifications, standards, or 
policies. 

 
12.) No excavated material is to be placed or let accumulate on roadway surface 

during the construction of this project. All material is to be removed from 
roadway as soon as possible. 

 
13.) This permit has been issued with an expiration date of one year from the 

approval and all work shown or detailed on this permit must be completely 
finished and approved by that date. 
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INSPECTION PROVISIONS 
 
14.) This project requires an onsite inspector certified in all required disciplines 

necessary to insure all construction meets SCDOT specifications and standards 
at all times work is be performed inside SCDOT rights-of-way. Disciplines will 
include but not be limited to concrete, asphalt paving, earthwork and grading, 
and drainage. All material sampling shall follow the SCDOT Construction 
Manual latest edition. 
 

15.) This project requires a person of authority on site at all times with the ability 
to direct all construction operations when SCDOT representatives address any 
issues pertaining to requirements associated with this permit or any SCDOT 
specifications.  

 
16.) The permittee is responsible to have an independent testing firm test all 

material used in the construction of these facilities, and all construction as per 
current SCDOT standards and specifications require, or as directed by the 
SCDOT representative on site. 
 

17.) Information regarding inspection/inspector and testing firm shall be 
provided to SCDOT personnel prior to any construction beginning with 
SCDOT right of way. 
 

18.) SCDOT will be notified of all times work is being performed on this installation 
so that if needed, an inspector will be available to be on site. 

 
a. Prior to the start of any work inside SCDOT rights-of-way, the following 

items must be done: 
 

i. All utility lines must be located and visibly marked on the ground; 
marking must be maintained for the duration of construction. 

ii. Existing rights-of-way must be defined and marked along with any 
sight areas or special conditions in work zone area. 

iii. All traffic control must be placed prior to the planned start of 
construction. 

iv. All required materials, equipment, and traffic control devises will be 
on site and inspected prior to starting operation by SCDOT 
representative. 

 
PAVEMENT PROVISIONS 

 
19.) Any pavement to be used in the construction shown on this permit is to be 

placed as specified and in accordance with the South Carolina Department of 
Transportation standard specifications for highway construction (latest 
edition), whichever is greater. The pavement structure listed or shown will be 
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used in all areas where asphalt is to be placed inside SCDOT right-of-way 
unless indicated differently on the permit. 

 
20.) Any existing roadway pavement damaged or removed in connection with this 

work will be replaced, using the same thickness and type of material destroyed, 
or according to specifications called for in the South Carolina Department of 
Transportation construction manual (latest edition), whichever is greater. 
Damaged pavement to be milled/resurfaced for entire lane width for 10’ 
on both sides of damage. 

 
21.) Where pavement is cut and replaced, the contractor shall cut the edges to a 

straight and even line before removing the pavement.  No ragged edges will be 
allowed or accepted.  All patches and repairs will have squared corners. Prior 
to placing new asphalt all existing edges are to be tacked as per current SCDOT 
specifications. In some cases an asphalt surface overlay may be required to 
smooth riding surface of roadway at patch, see permit for details. 

 
22.) If the roadway pavement is cut and base material other than asphalt is 

replaced, the entire area is to be primed with asphalt prime coat, acceptable to 
the South Carolina Department of Transportation specifications, prior to the 
placement of asphalt surface course. All new construction having rock type 
base is to be primed as required.  

 
STORM DRAIN PROVISIONS 

 
23.) All existing storm drainage pipes disturbed during construction are to be 

inspected by a SCDOT representative for any signs of cracking or breakage prior 
to being re-laid. After the relaying of the drainage pipe it will then again be 
inspected for grade, alignment, and joint sealing prior to be backfilled and 
compaction. If a pipe is determined to have been damaged in construction to a 
condition where it cannot be reused, it will then be replaced with an equivalent 
or better grade pipe as required meeting all current SCDOT specifications. If 
the contractor finds an existing pipe is damaged prior to any construction in 
that area, he is to notify the SCDOT inspector prior to any construction. 

 
24.) Upon placement or replacement of any storm drainage pipe or structure 

indicated on this permit, and prior to beginning the backfilling operation, 
this office is to be notified and the pipe and/or structure inspected for 
grade, alignment, and the sealing of all joints, or construction and 
placement. When approval of the pipe and/or structure is given the 
backfilling will be allowed.  Any pipe placed and covered without being 
inspected may result in the pipe having to be uncovered and inspected at 
the cost of the permittee. 

 
25.) Any existing storm drainage pipe removed or damaged during construction of 

this project will be replaced with the same size and type pipe as was present. 
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Any change in pipe size or type will require approval from SCDOT prior to the 
change being made. 

 
26.) All cross line pipes and/or sideline pipes disturbed or damaged during 

construction will be replaced immediately.  New pipe will be placed on proper 
grade, sealed properly, and cleaned to provide positive drainage.  Pipes are to 
remain uncovered until a South Carolina Department of Transportation 
inspector, inspect the pipe, the condition, and the placement in the trench. 
Then at that time the pipe is to be covered and compacted as required. 
Reinforced concrete pipe used within state rights-of-way shall be stamped for 
conformance with South Carolina Department of Transportation specifications, 
and be free of any cracks, chips, or breaks. 
 

EXCAVATION PROVISIONS 
 
27.) Any required excavation or mucking in connection with this work, will be 

backfilled in six inch layers, and thoroughly compacted in a manner 
satisfactory to the South Carolina Department of Transportation specifications.  
Density tests may be required with the results to be furnished to the 
departments utility inspector on a weekly basis during construction, see permit 
for details. 

 
28.) Compaction requirements in these provisions apply to crosscuts and 

longitudinal trench cuts from shoulder break to shoulder break.  If compaction 
tests are required the maximum distance between tests shall be 500 feet. In 
some cases additional tests may be required, see permit for details. 

 
29.) If unsuitable material is excavated, it will not be put back in the excavation, 

and will be removed from the right-of-way as soon as possible. The material will 
be replaced with suitable approved backfill, and be in compliance with the 
South Carolina Department of Transportation specifications for backfill. 

 
30.) There shall be no excavation of soil nearer than two feet from any public utility 

pole or appurtenant facility without the written consent of the owner thereof. 
Special permission of the South Carolina Department of Transportation after 
an opportunity to be heard is given the owner of such pole or appurtenant 
facility may be given. 

 
31.) If the side of the trench, pit, or any excavation is less than 3’-0” from the existing 

edge of pavement, the excavated area will be backfilled entirely with flowable 
fill to an elevation 6 inches from the existing ground elevation. Then brought to 
grade with suitable topsoil, compacted, graded, and grassed as required to 
eliminate any erosion. 

 
32.) Existing ditch slopes, if excavated, shall be backfilled in six inch layers and well 

tamped with a mechanical tamp to 95% density (standard proctor). These lifts 
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will be benched into the existing embankment as required. The new slopes will 
then be graded to match existing typical roadway cross section. 

 
33.) No excavated material or spoil is to be placed on the pavement without the 

permission of the South Carolina Department of Transportation, and if 
permission is granted, this material must be removed daily, as soon as possible.  
The roadway is to be cleaned of all material in a manner as to protect the 
existing pavement.  Any pavement destroyed, or marked by this operation will 
be removed and replaced as required. 

 
34.) When shoulders and ditch slopes are reshaped and graded to a typical section, 

the section will match existing road section. Where the existing section is less 
then state standards (6’ wide shoulder @ 12:1, front slope of ditch @ 4:1, ditch 
bottom as required to accommodate existing runoff, and back slope of ditch 
min. 3:1 or to right-of-way line) the section will be upgraded to the standard. In 
either case positive drainage must be established and approved by SCDOT. 

 
35.) Contractor will maintain positive drainage at all times during construction and 

until final inspection and approval from South Carolina Department of 
Transportation is obtained. 

 
36.) No excavation located between the edge of roadway pavement and the center of 

sideline ditch or 15’0” where no ditch is present is to be left open overnight. The 
exaction is to be either temporarily backfilled or a steel plate is to be secured of 
hole. In either case reflective traffic cones are to be placed around the area of 
the excavation until the excavation has been permanently backfilled as required 
and graded. 
 

CONSTRUCTION CLEANUP PROVISIONS 
 
37.) All areas in SCDOT right-of-way disturbed during construction are to be 

restored to original condition as soon as possible and maintained during entire 
length of project, see “SCDOT POLICY FOR SEEDING AND EROSION CONTROL 
MEASURES INSIDE ROADWAY RIGHTS-OF-WAY”.  

 
38.) All disturbed areas inside SCDOT rights-of-way will be seeded with a mixture 

of grass seed as specified in the South Carolina Department of Transportation 
standard specifications for highway construction, section 109b2, or latest 
edition. No rye grass will be allowed inside SCDOT rights-of-way. A satisfactory 
stand of grass will be required, prior to any acceptance or final approval is 
granted on this permit. 

 
39.) All rocks, pebbles, boards, other debris along with any spoil material will be 

kept clear of roadway at all times as the work progresses. 
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