ATTACHMENT B

TURF MAINTENANCE	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
Mow Bermuda Turf Ares (1"min to 1.75" max)	2	2	3	4	8	8	5	6	5	4	3	2	52
Mow Non-Bermuda Turf Area (2.5" to 3" max)	1	1	1	1	1	1	1	1	1	1	1	1	12
Line Tran Mowing Obstacles	2	2	3	4	4	4	4	4	4	3	2	2	38
Mechanical Edging of Curbs and Walks	2	2	3	4	4	4	4	4	4	3	2	2	38
Soil Testing				1				1					2
Fertilizer						1				1			2
Pre-emergent Weed Control		1									1		2
Disease Control						1				1			2
Insect Control	colspan AS NEEDED												0
Fire Ant Monitoring and Spot Treatment	AS NEEDED												0
Top Dressing			1				1						2
Aeration			1					1					2

ONAMENTAL AND BED MAINTENANCE	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
Prune Ornamental Planting	1	1	1	2	2	2	2	2	2	1	1	1	18
Weed Ornamental Beds	CONTINUOUS												0
Edge Ornamental Beds	2	2	2	2	2	2	2	2	2	2	2	2	24
Fertilize Shrubs and Ornamentals		1		1			1						3
Disease Control	AS NEEDED												0
Insect Control	AS NEEDED												0
Pine straw and Mulch Installments (3" all beds)	CONTINUOUS												0

TREE MAINTENANCE	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
Trimming Tree (or as needed)	1												1
Fertilize Tree & Plants (Deep Root Injections)			1					1					2
Insect Control for trees up to 20 ft in height (or as needed)						1							1

IRRIGATION SYSTEM	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
Check & Adjust	OFF	OFF	2	3	3	3	3	4	4	2	1	OFF	25
Spring Startup			1										1
Winterization											1		1

MESCELLANEOUS SERVICE	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	OCT	NOV	DEC	TOTAL
Policing Grounds for Trash/Litter (7 days a week)	31	28	31	60	31	30	62	31	30	31	30	31	426
Empty Trash Cans (2x per day in season) (1x per day other)	31	28	31	60	62	60	62	62	60	62	30	31	579
Leaf Management Service	2	2	4	4						1	2	2	17
Insect Control in Playground					1								1
Janitorial Services to Public Facilities	62	56	62	60	62	30	62	62	60	62	60	62	700
Vacuum/Sweep/Blow Parking Lots	5	4	4	4	5	4	4	5	4	5	4	4	52

Seasonal Floral Layout for Waterfront Park

PART A

PART B

PART C

CHARLES STREET
VISITOR DROP OFF

BAY STREET

Flowerpot

FUTURE PHASE (NIC)

EXISTING MARINA

SCOTT STREET

Flowers under sign

FUTURE FOUNTAIN
(NIC)

Flowerpot and
small bed

Flower pot

Flower pot

AMPHITHEATER

LAWN

MAINTENANCE
BUILDING /
REST ROOM

AREA

PROMENADE

FUTURE FARMERS'
MARKET (NIC)

SEA WALL

EXISTING DOCKS

CONTEMPLATIVE
GARDEN

PAVILION BUILDING

PROMENADE

SEA WALL

PROMENADE

PLAYGROUND