
 
 

 
 
 
 
 
 
 
           
 
 
 
 
 

 
ADVERTISEMENT 

REQUEST FOR BIDS 
 

RFB No. 19-015 
Restore and Resurface Tennis Courts and Basketball Courts 

 
The Peach County Board of Commissioners will be accepting Sealed Bids pertaining to restoring and 
resurfacing four Tennis Courts at South Peach Park in Fort Valley, GA and five Tennis Courts in North 
Peach Park in Byron, GA. 
 
Closing date for Sealed Bids responding to Request for Bid (RFB) No. 19-015 shall be September 2, 
2019 @ 2:00 p.m.  Bids will be opened in public without discussion on September 2, 2019 @ 2:15 
p.m. at the Peach County Board of Commissioner’s Office, 213 Persons Street, Fort Valley, GA 
31030.  Bid amounts will not be released until the Board of Commissioners has awarded the project to 
the winning contractor. 
 
A Pre-bid meeting will be held August 22, 2019 @ 10:00 a.m. at the Peach County Board of 
Commissioner’s Office, 213 Persons Street, Fort Valley, GA 31030.  Attendance at the pre-bid 
meeting is not required to submit a bid, but is highly recommended. 
 
The complete RFB package will be available by contacting, Daniel Garcia Flores at (478) 825-2535, 
daniel-garciaflores@peachcounty.net, or by visiting www.peachcounty.net. 
 
Peach County reserves the right to reject all bids, to waive informalities, to re-advertise and/or to 
award any bid that is in the best interest of Peach County. 
 
Mail or deliver Sealed Bids to:  
Daniel Garcia Flores 
Peach County Board of Commissioners 
ATTN: RFB # 19-015 
213 Persons Street 
Fort Valley, GA 31030 
 

BOARD OF COMMISSIONERS 
Meetings Second Tuesday  

 
MARTIN H. MOSELEY, JR. 

Chairman 
 

ROY LEWIS  
Vice-Chairman 

 
SHANITA D. BRYANT  

 
BETTY C. HILL 

 
WADE YODER 

 
MICHAELA JONES 

County Administrator 
 

APRIL H. HODGES 
Assistant County Administrator/ 

 County Clerk 

COUNTY OFFICIALS 
 

KIM WILSON 
Probate Judge 

 
JOE WILDER 

Clerk of Superior Court 
 

TERRY DEESE 
Sheriff 

 
W. L. BROWN 

Tax Commissioner 
 

KERRY ROOKS 
Coroner 

 
LAURENS C. LEE 

Magistrate 

Peach County 
213 Persons Street 

Fort Valley, Georgia 31030 
Phone 478-825-2535 
Fax 478-825-2678 
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PROJECT DIRECTORY 

 
 
 
 
 
 

PROJECT: 
Restore and Resurface Tennis Courts and Basketball Courts 

 
South Peach Park Murray Rd. Fort Valley, GA 

North Peach Park White Rd. Byron, GA 
 
 
 
 
 

COUNTY: 
Peach County Georgia 

213 Persons Street 
Fort Valley, GA 31030 

 
 
 

RFB No. 19-015 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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SECTION 00 02 01 

INSTRUCTIONS TO BIDDERS 
 
 

Failure to submit all required data items identified within this section or submitting inaccurate 
information in your response may be cause for rejection as a Non-Responsive Bid.  A Responsive Bid 
is a bid or proposal that conforms in all material respects to the requirements set forth in the invitation 
for bids. 
 
1.01 INTENT 
Peach County has an immediate need to hire a professional Contractor that can Restore and Resurface nine 
tennis courts and six basketball courts.  It is the intent of this solicitation to engage qualified and experienced 
Contractor(s) that can provide tennis court and basketball court restoration and resurfacing at South Peach Park 
and North Peach Park in Peach County, Georgia.  The Peach County Board of Commissioners intends to award 
a contract to one or more qualified companies that have extensive experience in this field.  Peach County 
strongly encourages creative approaches.     
 
1.02 SCOPE OF WORK 
1.02.1 South Peach Park  

1.02.1.1 Tennis Courts: Demolition, Extend Existing Net Post Sleeves, Clean and Prepare Surface, 
Fill Cracks, Install Tack Coat/Primer, Install Reinforcement Mat, Install New Hot Mix 
Asphalt Paving, Apply New Acrylic Surface, Eliminate Court Depressions, Apply New 
Acrylic Color Playing Surface, Paint New lines, Adjust Chain Link Fence and Gates and 
Reinstall, Paint Existing Net Posts and Reinstall. 

1.02.1.2 Basketball Courts: Demolition, Extend Post Sleeves, Clean and Prepare Surface, Fill Cracks, 
Install Tack Coat/Primer, Install Reinforcement Mat, Install New Hot Mix Asphalt Paving, 
Paint Lines, Paint Existing Basket Posts and Reinstall.  

1.02.2 North Peach Park 
1.02.2.1 Tennis Courts: Clean and Prepare Surface, Fill Cracks, Repair Cracks, Eliminate Court 

Depressions, Apply New Acrylic Surface, Apply New Acrylic Color Playing Surface, Paint 
New lines, Paint Existing Net Posts and Reinstall. 

1.02.2.2 Basketball Courts: Demolition, Extend Post Sleeves, Prepare Surface, Fill Cracks, Install 
Tack Coat/Primer, Install Reinforcement Mat, Install New Hot Mix Asphalt Paving, Paint 
Lines, Paint Existing Basket Posts and Reinstall.  

 
1.03 GENERAL INSTRUCTIONS 

1.03.1 Defined Terms:  Terms used in these Instructions to Bidders are defined as follows: 
A. Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, respond to questions, or change the bidding requirements in the proposed contract 
documents 

B. Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the prices 
for the Work to be performed 

C. Bidder - one who submits a bid directly to County, as distinct from a sub-bidder, who submits a 
bid to a Bidder. 

D. Successful Bidder - the lowest, qualified, responsible and responsive Bidder to whom County 
(on the basis of County’s evaluation as hereinafter provided) makes an award.  

E. Bidding Documents – Includes advertisement for bids, bidding requirements, instruction to 
bidders, proposed contract documents and all addenda. 
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F. Responsible Bidder – A person or entity that has the capability in all respects to perform fully 
and reliably the contract requirements. This will be determined by the County as a bid proposal 
that has an aggregate score of 72 or greater as outlined in the evaluation criteria in the instructions 
to bidders. 

G. Responsive Bidder – A person or entity that has submitted a bid or proposal that conforms in all 
material respects (all requested information, documents, and certifications) to the requirements 
set forth in the invitation for bids. 

 
1.03.2 Schedule:  The Contractor, as a part of the bid, shall prepare and submit an Estimated Progress 

Schedule for the work. The progress schedule shall be related to the entire project to the extent 
required by the bid forms, and shall provide for expeditious and practical execution of the work. 

1.03.3 Contact Information: Bids shall clearly indicate the legal name, address, e-mail address, and business 
telephone number of the Contractor (company, firm, partnership, or individual).   

1.03.4 Please provide the name, title, address, telephone number. E-mail address, and fax number of the 
individual(s) responsible for responding to this bid. 

1.03.5 Expenses: All expenses for making this bid to Peach County are to be borne by the Contractor. 
1.03.6 Examination of Contract Documents and Site: It is the responsibility of each Bidder before submitting 

a bid, to:  
A. Examine the Contract Documents thoroughly 
B. Visit the site to become familiar with local conditions that may affect cost, progress, 

performance or furnishing of the work 
C. Consider federal, state and local Laws and Regulations that may affect cost, progress, 

performance or furnishing of the work. 
D. Study and carefully correlate Bidder’s observations with the Contract documents and 

Notify County of all conflicts, errors or discrepancies in the Contract Documents. 
1.03.7 Project Survey: Before submitting a bid, each Bidder will, at Bidder’s own expense, make or 

obtain any additional examinations, investigations, explorations, tests and studies and obtain any 
additional information and data which pertain to the physical conditions (surface, subsurface and 
Underground Facilities) at or contiguous to the site or otherwise which may affect cost, progress, 
performance or furnishing of the work and which Bidder deems necessary to determine its bid for 
performing and furnishing the work in accordance with the time, price and other terms and 
conditions of the Contract Documents. 

1.03.8 Temporary Storage: The land upon which the work is to be performed, and other lands designated 
for use by Contractor in performing the work are identified in the Contract Documents.  All 
additional lands and access thereto required for temporary storage of materials and equipment are 
to be provided by Contractor. 

1.03.9 Indemnification: The Contractor must agree to indemnify and to hold the County, its employees, and 
agents harmless from any and all claims for damages to persons and/or property arising out of or in 
any way connected with the performance by Contractor of any work, services, or functions 
contracted for.   

1.03.10 The submission of a bid will constitute an incontrovertible representation by Bidder that without 
exception, the bid is premised upon performing and furnishing the work required by the Contract 
Documents and such means, methods, techniques, sequences or procedures of construction as may 
be indicated in or required by the Contract Documents, and that the Contract Documents are 
sufficient in scope and detail to indicate and convey understanding of all terms and conditions for 
performance and furnishing of the work. 

1.03.11 Lobbying:  All firms and their agents who intend to, or have submitted responses to this 
solicitation are hereby placed on formal notice that lobbying of Peach County Government 
employees or members of the Evaluation Committee with the intent to manipulate the Procurement 
process may result in the immediate disqualification of such firm by the County from further 
consideration for this project. 
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1.03.12 Qualifications of Bidders: Peach County may make such investigations deemed necessary to 
determine the ability of the contractor to perform the work and ensure there is no conflict of interest 
as it relates to the project. The contractor shall furnish to the County any additional information and 
financial data for this purpose as the County may request. The data may include a detailed and up-
to-date list of plant equipment and materials which contractor proposes to use, indicating which 
portions they already possess and a detailed description of the method and program or work to be 
done. 

1.03.13 Bidder Qualification Documentation: If, based on the documentation submitted with the bid, the 
Bidder does not demonstrate adequate qualifications; the County may disqualify the Bidder.  The 
Bidder shall possess the financial capacity to pay for the expenses associated with this project prior 
to the initial payment and between subsequent payments, as well as the ability to provide the 
necessary insurance. The Bidder shall have an experienced management team, an established 
network of resources to provide the necessary equipment and personnel, to complete the Restoration 
and Resurfacing of nine tennis courts and six basketball courts. To demonstrate qualifications to 
perform the work, each Bidder must submit with the bid the following information. 

A. Financial and Corporate: 
1. Documentation of Bankruptcy within last 7 years. If none state so. 
2. Verification that the name of firm has not changed in the last five years.  If the 

name of firm has changed in the last five years, provide an explanation.  If no 
name change, please state so. 

3. List of construction equipment available for use on the project 
4. List of personnel (by position not name) that will be assigned to this project. 
5. Certificate(s) of insurance showing that the company has adequate Liability, 

Auto Liability, and Workers Compensation insurance to meet the requirements 
of this RFB. 

B. Safety:  Occupational Safety and Health Administration (OSHA) 300 Log for the past 
24 months. 

C. References: Provide a list of at least three (3) current professional references for whom 
comparable work has been performed.  This list shall include company name, person 
to contact, address, and telephone number 

D. Experience: 
1. Project information from at least three comparable (cost, scope of work) projects 

over the last five years.  Provide scope of work, Contract completion date, 
Contract amount and County’s name and contact information. 

2. Litigation history for the last 7 years.  If none, so state. 
3. County’s name and contact information  
4. Detailed description and plan of operation that indicates the planned operations 

and proposed timetable to complete all project requirements. 
5. Qualifications of project manager, superintendent, and subcontractors who will 

be involved with the project. 
6. List of Subcontractors.  If none, so state. 

1.03.14 Suspension or Debarment: The Bidder nor its principals must not be presently debarred, suspended, 
proposed for disbarment, declared ineligible, or voluntarily excluded from participation in this 
transaction by any Federal or state of Georgia department or agency.  Prime Contractors or 
Subcontractors that have been debarred or suspended will be disqualified. 

1.03.15 Rejection of Response: The Peach County BOC in its absolute discretion, may reject any response 
of a bidder that has failed, in the opinion of the Board, to complete or perform a Peach County 
contracted project in a timely fashion or has failed in any other way, in the opinion of the Board, to 
perform a prior contract in a satisfactory manner, and has directed the Peach County Purchasing 
Manager to emphasize this condition to potential bidders. 

1.03.16 Subcontractors and Suppliers Qualifications: County may consider the qualifications and 
experience of subcontractors, suppliers, and other persons and organizations proposed for those 
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portions of the work as to which the identity of subcontractors, suppliers, and other persons and 
organizations must be submitted as provided in the invitation for bids.  County also may consider 
the operating costs, maintenance requirements, performance data and guarantees of major items of 
materials and equipment proposed for incorporation in the work when such data is required to be 
submitted prior to the Notice of Award.  County may conduct such investigations as it deems 
necessary to assist in the evaluation of any bid and to establish the responsibility, qualifications and 
financial ability of Bidders, proposed Subcontractors, Suppliers and other persons and 
organizations to perform and furnish the work in accordance with the Contract Documents to 
County’s satisfaction. 

1.03.17 Proprietary Information: Careful consideration should be given before submitting confidential 
information to Peach County.  The Georgia Open Records Act permits public scrutiny of most 
materials collected as part of this process.  Please clearly mark any information that is considered a 
trade secret, as defined by the Georgia Trade Secrets Act of 1990, O.C.G.A. §10-1-760 et seq., as 
trade secrets are exempt from disclosure under the Open Records Act.  Peach County does not 
guarantee the confidentiality of any information not clearly marked as a trade secret. 

1.03.18 Liability:  The successful Bidder shall act as an independent Contractor and not as an employee of 
Peach County.  The successful Bidder will be required to indemnify, defend, and hold and save 
harmless Peach County, its officers, agents, and employees, from damages arising from the 
performance of, or the failure to perform, any Work or duty required to be performed by the 
successful proposer. 

1.03.19 Rights of County: Peach County reserves the right to retain all bids submitted and to use any ideas 
in a bid, regardless of whether that bid is selected. The County reserves the right to accept or reject 
all or any part of any bid. The County reserves the right to add or delete from the contract after the 
contract has been awarded. 

1.03.20 Addendum and Supplement to Request: If it becomes necessary to revise any part of the RFB, or if 
additional data are necessary to enable an exact interpretation of provisions of the RFB, an addendum 
will be issued. It is the responsibility of the party submitting the Bid to ensure that they have received 
all addenda prior to submitting a bid. All addenda must be acknowledged and noted on the bid 
form. Failure to include addenda may be ample cause for rejection of the bid as non-responsive. 
Addenda will be published on the Peach County web site www.peachcounty.net. 

1.03.21 Questions and Inquiries:  
A. The county will recognize only communications that are in writing and signed. The County shall 

not be responsible for oral interpretations given by any County employee, representative, or 
others. The issuance of an addendum is the only official method whereby interpretation, 
clarification, or additional information can be given. 

B. Should a Bidder find any discrepancies in the Drawings and Specifications, or should he be in 
doubt as to their meaning, he/she shall notify the Owner's Representative at once, who will send 
a written Addendum to all Bidders concerned. Oral instructions or decisions, unless confirmed 
by Addenda, will not be considered valid, legal or binding. 

C. Written questions and inquiries will be accepted from any and all contractors or firms planning 
on submitting a bid.  Inquires pertaining to the RFB must give firm or contractor name, RFB 
number, title, and acceptance date.  Material questions will be answered in writing and 
communicated in an addendum, provided that all questions are received at least five (5) days in 
advance of the bid acceptance date. All written questions shall be directed to: 
 

Daniel Garcia Flores, Purchasing Manager 
213 Persons Street 
Fort Valley, GA 31030 
daniel-garciaflores@peachcounty.net 
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1.04 BIDS 
1.04.1 Bid Forms: All blanks in the Bid Forms must be completed, typed or printed in blue ink. Bids by 

corporations must be executed in the corporate name by the president or a vice-president (or other 
corporate officer accompanied by evidence of authority to sign) and the corporate seal must be 
affixed and attested by the secretary or an assistant secretary.  The corporate address and state of 
incorporation must be shown below the signature. Bids by partnerships must be executed in the 
partnership name and signed by a partner, whose title must appear under the signature and the 
official address of the partnership must be shown below the signature. All names must be typed or 
printed below the signature. The bid shall contain an acknowledgement of receipt of all Addenda 
(the numbers of which must be filled in on the Bid Form). 

1.04.2 Submission of Bids: Sealed bids must be received BEFORE be September 2, 2019 @ 2:00 p.m. 
Bids may be mailed, or hand delivered to Peach County Procurement Department, Attn. Daniel 
Garcia Flores, 213 Persons Street, Fort Valley, Georgia 31030. Bids shall be submitted and shall be 
enclosed in one opaque sealed package or envelope, marked with “RFB No 19-015, Restore and 
Resurface Tennis Courts and Basketball Courts” and name and address of the Bidder and 
accompanied by the bid security and other required documents.  If the bid is sent through the mail 
or other delivery system, the sealed package shall be enclosed in a separate package or envelope 
with the notation “BID ENCLOSED” on the face of it. 

1.04.3 Bid Copies: One (1) original bid, three (3) copies of your bid, and one (1) complete electronic 
copy of your bid in Adobe .pdf format on a flash drive must be provided. 

1.04.4 Binding of Bids: All original and copies of bids shall be permanently bound.  Bids submitted using 
spring loaded clips are not considered permanently bound.  Bids not bound in a permanent 
method or in any way that individual sheets are not connected to adjacent sheets shall be 
considered Non-Responsive and will not be considered for evaluation. 

1.04.5 Late Bids: Bids received after the closing date and/or time will be returned to party submitting the 
bid unopened if the RFB number, acceptance date, and Contractor’s return address is shown on the 
package of envelope. 

1.04.6 Opening of Bids: Following the opening of the sealed bids, the County will choose the successful 
bid in accordance with the following procedure:  The County will first eliminate from 
consideration all bids that are not “responsive.”  The County will then eliminate any bid to which 
the County does not assign an aggregate score of at least 72 under the criteria set forth in Paragraph 
1.03.8 of the Instructions to Bidders.  The County will deem all remaining bids to be responsive 
and responsible. 

1.04.7 Bid Active Term: Bids to Remain Subject to Acceptance:  All responsive and responsible bids will 
remain subject to acceptance for sixty (60) days after the day of the bid opening, but County may, 
in its sole discretion, and in accordance with Instruction to Bidders, release any bid and return the 
bid security prior to that date. 

1.04.8 Bid Evaluation Criteria:  The evaluation criteria to be used by the County to determine responsible 
Bidders (and the maximum points that the County may assign to each) in reviewing the sealed bids 
is as follows: 

Factor Evaluation Weight (Points) 
Service Delivery Schedule 15 
Company/Contractor Integrity 20 
Record of Past Performance 20 
Experience with Similar Work 17 
Warranty 15 
Financial Resources 10 
Peach County Business Location 3 

Following the opening of bids, the following procedure will be used to determine the successful 
bidder:  

A. The County will first eliminate from consideration all bids that are not “responsive” as such 
term is defined as “a bid or proposal that conforms in all material respects to the 
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requirements set forth in the invitation for bids,” and will further eliminate any bid as “not 
responsible” to which the County does not assign an aggregate score of at least 72 under 
weighted evaluation factors set forth above.  

B. The County will deem all remaining bids to be responsive and responsible. 
1.04.9 Bid Rejection: County reserves the right to reject any and all bids, to waive any and all 

informalities not involving price, time or changes in the work and to negotiate Contract terms with 
the Successful Bidder, and the right to disregard all nonconforming, non-responsive, unbalanced 
or conditional bids.  Also, County reserves the right to reject the bid of any Bidder if County 
believes that it would not be in the best interest of the County, to make an award to that Bidder, 
whether the bid is not responsive, or the Bidder is unqualified or of doubtful financial ability or 
fails to meet any other pertinent standard or criteria established by County. 

1.04.10 County reserves the right to negotiate with the apparent low Bidder including changes in the 
scope of work if the apparent low bid is greater than the project budget.  

1.04.11 Mathematical Errors: Discrepancies in the multiplication of units of work and unit prices will be 
resolved in favor of the correct sum. 

1.04.12 Dimensions and Elevations: Dimensions and elevations indicated on the drawings in reference to 
existing structures or utilities are the best available data obtainable but are not guaranteed by the 
County and the County will not be responsible for their accuracy. 

1.04.13 Field Verification: Before proposing on any work dependent upon the data involved, the 
Contractor shall field check and verify all dimensions, grades, lines, levels or other conditions of 
limitations at the site to avoid construction errors. 

1.04.14 The County reserves the right to waive any informalities or reject any and all bids, in whole or 
part, to utilize any applicable state contracts in lieu of or in addition to this bid and to accept the 
bid that in its judgment will best serve the interest of the County. 

1.04.15 The Board specifically reserves the right to reject any conditional bid and will normally reject 
those that made it impossible to determine the true cost of the bid. 

1.04.16 Bid Protests:  Any Bidder or respondent, who is not the awarded Contractor, but is aggrieved in 
connection with the award of a Contract, may file a Notice of Protest, in writing, with the Board of 
Commissioners’ Office, within seventy-two (72) hours after Board  of  Commission approval. Bid 
protests must be in accordance with the Peach County Procurement Manual. The decision of the 
County Commission is final. 

1.04.17 Modification and Withdraw of Bids 
A. Bids may be modified or withdrawn by an appropriate document duly executed (in the manner 

that a bid must be executed) and delivered to the place where bids are to be submitted at any 
time prior to the opening of bids. 

B. If, within twenty-four hours after bids are opened, any Bidder files a duly signed, written notice 
with County and promptly thereafter demonstrates to the reasonable satisfaction of County that 
there was a material and substantial mistake in the preparation of its bid, that Bidder may 
withdraw its bid and the bid security will be returned.  Thereafter, that Bidder will be disqualified 
from further bidding on the work to be provided under the Contract Documents. 

 
1.05 AWARD OF CONTRACTS 

1.05.1 If the Contract is to be awarded, it will be awarded on the basis of the base bid to the lowest Bidder 
whose evaluation by County indicates to County that the award will be in the best interest of the 
County.   

1.05.2 Notice of Award: If the Contract is to be awarded, County will give the Successful Bidder a written 
Notice of Award within sixty (60) days after the days of the bid opening. 

1.05.3 The County reserves the right to award the Contract conditional upon funds being made available 
for such project. 

1.05.4 County Obligation to Award: There is no obligation on the part of the County to award the project 
to the lowest bid price, and the County reserves the right to award the project to a Bidder 
submitting a bid response with a resulting negotiated agreement which is most advantageous and in 
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the best interest of Peach County, and to reject any and all bids or to waive any irregularity or 
technicality in bids received. Peach County shall be the sole judge of the bid and the resulting 
negotiated agreement that is in its best interest and its decision shall be final. 

1.05.5 The County reserves the right to utilize any, all, or none of the Contractors that are awarded 
pursuant to the County’s solicitation for the services contained in this Agreement. 

1.05.6 Signing the Agreement:  When County gives a Notice of Award to the Successful Bidder, it will be 
accompanied by the required number of unsigned counterparts of the Agreement with all other 
written Contract Documents attached.  Within ten (10) days thereafter Contractor shall sign and 
deliver the required number of counterparts of the Agreement and attached documents to County 
with the required Bonds.  Within ten (10) days thereafter, County shall deliver one fully signed 
counterpart to Contractor. 

1.05.7 Subcontractor Approval: If the General or Supplementary Conditions require the identity of certain 
Subcontractors, Suppliers, and other persons and organizations (including those who are to furnish 
the principal items of material and equipment) to be submitted to County in advance of the 
specified date prior to the Effective Date of the Agreement, the apparent Successful Bidder, and 
any other Bidder so requested, shall within seven days after the bid opening, submit to County, a 
list of all such Subcontractors, Suppliers and other persons and organizations proposed for those 
portions of the work for which such identification is required.  Such list shall be accompanied by 
an experience statement with pertinent information regarding similar projects and other evidence of 
qualification for each such Subcontractor, Supplier, person or organization if requested by County. 
If County after due investigation, has reasonable objection to any proposed Subcontractor, 
Supplier, other person or organization, either may before the Notice of Award is given request the 
apparent Successful Bidder to submit an acceptable substitute without an increase in bid price. If 
apparent Successful Bidder declines to make any such substitution, County may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers and 
other persons and organizations.  The declining to make requested substitutions will not constitute 
grounds for sacrificing the bid security of any Bidder.  Any Subcontractor, Supplier, other person 
or organization listed and to whom County does not make written objection prior to the giving of 
the Notice of Award shall be deemed acceptable to County subject to revocation of such 
acceptance after the Effective Date of the Agreement. No Contractor shall be required to employ 
any Subcontractor, Supplier, other person or organization against whom Contractor has reasonable 
objection. 
 

1.06 CERTIFICATIONS AND DOCUMENTATION 
1.06.1 Non-Segregated Facilities:  Bidders must certify that they do not and will not, maintain or provide 

for their employees any facilities that are segregated on a basis of race, color, creed or national 
origin.  Execution of the “Certification of Non-Segregated Facilities” contained within these 
documents must be accomplished and submitted with the bid. 

1.06.2 Equal Opportunity:  The County recognizes fair and open competition as a basic tenet of public 
procurement and encourages participation by minority and women owned business enterprises.  
All proposers are asked to make an affirmative statement as to its support of all applicable equal 
opportunity and affirmative action requirements. 

1.06.3 Certificate of Insurance: Bidder must submit with the Bid response one of more certificate(s) of 
insurance showing proof that the bidder has the following minimum insurance coverage: 

A. Minimum General Liability Insurance: $2,000,000 aggregate, $1,000,000 per 
occurrence 

B. Minimum Automobile Liability Insurance: $2,000,000 aggregate, $1,000,000 per 
occurrence 

C. Minimum Workers Compensation Insurance: $500,000 
Bids not containing Certificate(s) of Insurance proving minimum insurance coverage will be 
considered “non-responsive” and may be rejected from consideration. 
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1.06.4 Required Submittal Documentation:  Submit the following completed (Signed, Dated, and 
Notarized) documents with the bid.  Bids not containing the following completed documents will 
be considered “non-responsive” and may be rejected from consideration. 

Form A:  Peach County Vendor Information Sheet 
Form B:  W-9 (Taxpayer Identification Number) 
Form C:  Contractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) 
Form D:  S.A.V.E. Affidavit Verifying Status for County Public Benefit Application 

Contracts 
Form E:  Subcontractor E-Verify Affidavit under O.C.G.A. 13-10-91(b) (1) (Required for 

ALL Subcontractors working for the Contractor) 
Form F:  Sole Proprietor Exemption Affidavit Pursuant To O.C.G.A. 36-60-6(d), if 

applicable (Only if contractor has zero employees) 
Form G:  Certification by Contractor, Non-Segregated  
Form H:   Certification by Contractor, Drug-Free Workplace Act  
Form I:  Non-Collusion Affidavit or Prime Contractor  
Form J:  Conflict of Interest Certification 
Form K:  Indemnity Agreement 
Form L:  Title VI Civil Rights Act of 1964 Contractor Agreement 
Form M:  Debarred Bidders/Integrity Certification 
Form O:  Dispute Disclosure 
Form P:  List of Subcontractors 
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1.07 BID SECURITY 

1.07.1 Each bid must be accompanied by bid security made payable to County in an amount of five 
percent (5%) of the Bidder’s maximum bid price and in the form of a certified or bank check or 
a Bid Bond issued by a surety meeting the requirements of Paragraph 5.0 of the Bonds Section 
of this RFB. 

1.07.2 The bid security of the Successful Bidder will be retained until such Bidder has executed the 
Agreement and furnished the required Contract security, whereupon the bid security will be 
returned.  If the Successful Bidder fails to execute and deliver the Agreement and furnish the 
required Contract security within ten (10) days after the Notice of Award, County may nullify the 
Notice of Award and the bid security of that Bidder will be forfeited.  The bid security of other 
Bidders whom County believes to have a reasonable chance of receiving the award may be retained 
by County until the earlier of the seventh (7) day after the Effective Date of the Agreement or the 
sixtieth (60) day after the bid opening, whereupon bid security furnished by such Bidders will be 
returned.  Bid security with bids which are not competitive will be returned within seven days after 
the bid opening. 

 
 
 
 

END OF SECTION 
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SECTION 00 02 03 

PRE-BID MEETING 
 
Pre-Bid Meeting:  A pre-bid meeting will be conducted on August 22, 2019 @ 10:00 a.m. at the Peach 
County Board of Commissioner’s Office, 213 Persons Street, Fort Valley, GA 31030.  Attendance at 
the pre-bid meeting is not required to submit a bid, but is highly recommended. 
 

 
END OF SECTION 
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SECTION 00 03 01 

BID FORMS 
 

Bid of _______________________________________________ (hereinafter called "Contractor"), a company 

organized and existing under the laws of the State of Georgia, *an individual, a corporation, a partnership doing 

business as:  ___________________________________________________________ 

    Contractor or Firm Name        

                                                                                                           

TO:  Peach County (Hereinafter called "County") 
 
RFB Number:19-015 
Bids must meet the requirements of the County provide in this RFB for this project, in addition to the 
requirements of the Technical Specifications, and Project Diagrams. 
 
Project Name: Restore and Resurface Tennis Courts and Basketball Courts 
 
Vendor Name: _____________________________________________(Hereinafter called "Contractor) 
The Contractor, in compliance with your Notice to Contractors and all Bid Documents, elects to submit 
a bid on the entirety of the following Work:   
 
Base Bid: Having carefully examined the Request for Bid 19-015 entitled “Restore and Resurface Tennis 
Courts and Basketball Courts” and the Bid Documents,  and Addendum (a), as well as the Site and conditions 
affecting the Work, bidder hereby offers to furnish all services, tools, labor, materials, and equipment called for 
by them for the entire Work, in accordance with the aforesaid documents, for the sum of: 
 
___________________________________________________________________________________Dollars 
Alphanumeric Price Quote (i.e. Nine Thousand Two Hundred Fifty Dollars) 
 
($__________________________________________________________________________) 
Numeric Price Quote (i.e. $9,250.00) 
 
The sum listed on this page is hereinafter called the Base Bid. The Base Bid shall be the amount of the Contract 
Sum executed between the Owner and the Contractor. 
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SOUTH PEACH PARK TENNIS COURTS 1-4 

SCHEDULE OF UNIT ITEM PRICES 

 
SPP Tennis Courts Price Total = $___________________ 

 
SOUTH PEACH PARK BASKETBALL COURTS A-D 

SCHEDULE OF UNIT ITEM PRICES 

 
SPP Basketball Courts Price Total = $________________ 

  

Line 
No. 

Description Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1 Mobilization / Demolition 1 LS   

2 
Adjust Ex. Post Sleeves, and Paint 
Ex. Posts 

1 LS   

3 Surface Preparation 1,528 SY   

4 Crack Filling 2,450 LF   

5 Tack Coat/Primer 260 GL   

6 Reinforcement Mat 1,528 SY   

7 Hot Mix Asphalt Paving 1,528 SY   

8 
Install and Adjust Ex. Chain Link 
Fence and Gates 

466 LF   

9 
Install Acrylic Resufacer and Color 
Playing Surface 

1,528 SY   

10 Line Painting 1 LS   

Line 
No. 

Description Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1 Mobilization / Demolition 1 LS   

2 
Adjust Ex. Post Sleeves, and Paint 
Ex. Posts 

1 LS   

3 Surface Preparation 2,960 SY   

4 Tack Coat/Primer 505 GL   

5 Reinforcement Mat 2,960 SY   

6 Hot Mix Asphalt Paving 2,960 SY   

7 Line Painting 1 LS   
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NORTH PEACH PARK TENNIS COURTS 1-5 

SCHEDULE OF UNIT ITEM PRICES 

 
SPP Tennis Courts Price Total = $___________________ 

 
 

NORTH PEACH PARK BASKETBALL COURTS A-B 
SCHEDULE OF UNIT ITEM PRICES 

 
NPP Basketball Courts Price Total = $________________ 

 
 

Base Bid Price Total = $________________ 
(Total of all Basketball and Tennis Courts) 

 

Line 
No. 

Description Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1 Mobilization / Demolition 1 LS   

2 
Adjust Ex. Post Sleeves, and Paint 
Ex. Posts 

1 LS   

3 Surface Preparation 3,775 SY   

4 Crack Filling 300 LF   

5 Crack Repair 300 LF   

6 
Install and Adjust Ex. Chain Link 
Fence and Gates 

466 LF   

7 
Install Acrylic Resufacer and Color 
Playing Surface 

1,528 SY   

8 Line Painting 1 LS   

Line 
No. 

Description Qty Unit Unit Price Bid Total 
(Quantity x Unit Price) 

1 Mobilization / Demolition 1 LS   

2 
Adjust Ex. Post Sleeves, and Paint 
Ex. Posts 

1 LS   

3 Surface Preparation 1,520 SY   

4 Tack Coat/Primer 260 GL   

5 Reinforcement Mat 1,520 SY   

6 Hot Mix Asphalt Paving 1,520 SY   

7 Line Painting 1 LS   
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Bidder Certification: 
Certification under oath.  Under oath, I certify that I am a principal or other representative of the Bidder, and 
that I am authorized by it to execute the foregoing bid on its behalf; and further, that I am a principal person of 
the Bidder with management responsibility for the service of the Bidder, and as such, I am personally 
knowledgeable of all its pertinent matters.  I further certify that this bid is made without prior understanding, 
agreement, or connection with any corporation, firm, or person submitting a bid for the same services, materials, 
labor, supplies, or equipment and is in all respects fair and without collusion or fraud.  Bidder and its principals 
understand that collusive proposing is a violation of state and federal law and can result in fines, prison sentences, 
and civil damage awards.  Bidder agrees to abide by all conditions of this bid. 
 
         _________________________________ 

Contractor (Print) 
 
____________________________________ 
(Signature) 

 
____________________________________ 
Name of Signer (Print) 
 
____________________________________ 
Title of Signer (Print) 

 
____________________________________ 
Date 

 
 
 
(Affix Corporate Seal) 
 
 

Sworn to and subscribed before me this _________ Day of , 20___ . 
 
 
_____________________________________________________ 
Notary Public 
My commission expires: (SEAL) 
 
 
 
 
 
 
 
 
 
 
NOTE: THE NOTARY SEAL MUST BE APPLIED UNDER GEORGIA LAW, WHETHER OR NOT THE 
LAW OF THE STATE WHERE EXECUTED PERMITS OTHERWISE. 
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By signing this Bid Form, the Bidder hereby acknowledges receipt of all Addenda issued. 
 
Addendum No.  Date Received  Name of Recipient 
     
     
     
 
 

  
 

  
 

     
     

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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  SECTION 00 03 01 

BID FORMS 
COMPLETE AND SUBMIT 

FORM A 
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COMPLETE AND SUBMIT        FORM B 
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COMPLETE AND SUBMIT 
FORM C 

 

Contractor Affidavit under O.C.G.A. § 13-10-91(b)(1) 
Contractor E-Verify Affidavit 

 
 By executing this affidavit, the undersigned contractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is 
engaged in the physical performance of services on behalf of (name of public employer) has 
registered with, is authorized to use and uses the federal work authorization program commonly 
known as E-Verify, or any subsequent replacement program, in accordance with the applicable 
provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned 
contractor will continue to use the federal work authorization program throughout the contract 
period and the undersigned contractor will contract for the physical performance of services in 
satisfaction of such contract only with subcontractors who present an affidavit to the contractor 
with the information required by O.C.G.A. § 13-10-91(b).  Contractor hereby attests that its 
federal work authorization user identification number and date of authorization are as follows:  
_________________________________ 
Federal Work Authorization User Identification Number 
_________________________________ 
Date of Authorization  
_________________________________ 
Name of Contractor   
_________________________________ 
Name of Project  
_________________________________ 
Name of Public Employer  

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 201__ in _____(city), ______(state). 
 
_________________________________ 
Signature of Authorized Officer or Agent 
 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  

 
SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________,201__.      
_________________________________ 
NOTARY PUBLIC 
 
My Commission Expires: 
_________________________________ 
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COMPLETE AND SUBMIT 
FORM D 
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COMPLETE AND SUBMIT         FORM E 
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COMPLETE AND SUBMIT IF APPLICABLE      FORM F 
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COMPLETE AND SUBMIT        FORM G 
            
CERTIFICATION BY CONTRACTOR 
  
Regarding: NON-SEGREGATED FACILITIES 
 
The Contractor certifies that he does not, and will not, provide and maintain segregated facilities 
for his employees at his establishments and, further that he does not, and will not, permit his 
employees to perform their services at those locations, under his control, where segregated 
facilities are provided and maintained. Segregated facilities include, but are not necessarily limited 
to, drinking fountains, transportation, parking, entertainment, recreation, and housing facilities; 
waiting, rest, wash, dressing, and locker rooms, and time clock, Work, storage, restaurant, and 
other eating areas which are set apart in fact, or by explicit directive, habit, local custom, or 
otherwise, on the basis of color, creed, national origin, and race.  The Contractor agrees that, 
except where he has obtained identical certifications from proposed subcontractor for specific 
time periods, he will obtain identical certifications from proposed subcontractor prior to the award 
of subcontracts exceeding $10,000.00 which are not exempt from the provisions of the Equal 
Opportunity clause, and that he will retain such certifications in his files. 
 
The Contractor agrees that a breach of this certification is a violation of the Equal Opportunity 
clause in this Contract.  The penalty for making false statements is prescribed in 18 U.S.C. 1001. 
 
 
 
 

___________________________________ 
Contractor (Print) 

 
 
 

___________________________________ 
(Signature) 

 
 
 

___________________________________ 
Name of Signer (Print) 

 
 

___________________________________ 
Title of Signer 

 
 

___________________________________ 
Date 
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COMPLETE AND SUBMIT 
FORM H 

CERTIFICATION BY CONTRACTOR 
  
Regarding: Drug-Free Workplace Act 
 
The Contractor certifies that provisions of Sections 50-24-1 through 50-24-6 of the Official Code of 
Georgia annotated, relating to the “Drug-Free Workplace Act” have been, and will be, complied with in 
full, including compliance by subcontractors performing work under this Agreement. 
 
 
 
 
____________________________________ 
Contractor (Print) 
 
 
 
____________________________________ 
(Signature) 
 
 
 
____________________________________ 
Name of Signer (Print) 
 
 
____________________________________ 
Title of Signer 
 
 
____________________________________ 
Date 
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COMPLETE AND SUBMIT 

FORM I 
NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR 
 
State of _________________________, County of _______________________ 
 
______________________________________________________________, being first duly sworn, 
deposes and says that: 
 

1. He/She is ______________________________________ (County, Partner, Officer, 
Representative, or Agent) of the Contractor that has submitted the attached bid; 

 
2.  He/She is fully informed respecting the preparation and contents of the attached bid and of all 

pertinent circumstances respecting such bid; 
 

3.  Such bid is genuine and is not a collusive or sham bid; 
 

4.  Neither the said Contractor nor any of its officers, partners, agents, representatives, employees, 
or parties in interest, including this affiant, has in any way colluded, conspired, connived, or 
agreed, directly or indirectly, with any other Contractor, firm or person to submit a collusive or 
sham bid in connection with the Contract for which the attached bid has been submitted to or 
refrain from Proposing in connection with such Contract, or has in any collusion or 
communication or conference with any other Contractor, firm or person to fix the price or prices 
in the attached bid or of any other Contractor, or to fix any overhead, profit or cost element of 
the bid price or the bid price of any other Contractor, or to secure through any collusion, 
conspiracy, connivance or unlawful agreement any advantage against Peach County or any 
person interested in the proposed Contract; and, 

 
5. The price or prices bid in the attached bid are fair and proper and are not tainted by any collusion, 

conspiracy, connivance, or unlawful agreement on the part of the Contractor or any of its agents, 
representatives, County’s employees, or parties in interest, including this affiant. 

 
 
Signature _______________________________ 

 
 
Name  (Print) _______________________________  

 
 
Title (Print) _______________________________  

 
Subscribed and sworn to before me  
 
This   _________   day of                20__ 
 
 
________________________________                                 (SEAL) 
 
 
________________________________ 
Title 
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COMPLETE AND SUBMIT 

FORM J 
CONFLICT OF INTEREST CERTIFICATION 

 
By signing and submitting this Bid I hereby certify that employees of this company or employees of 

any company supplying material or subcontracting to do Work on this Contract will not engage in 

business ventures with employees of Peach County or Peach County Consultants nor shall they 

provide gifts, gratuities, favors, entertainment, loans, or other items of value to employees of Peach 

County.  

 

Also, by signing and submitting this Contract, I hereby certify that I will notify Peach County through 

its Director of Public Works of any business ventures entered into between employees of this 

company or employees of any company supplying material or subcontracting to do Work on this 

Contract with a family member of Peach County employees.  

 
 

____________________________________ 
Contractor 

 
 

____________________________________ 
(Signature) 

 
 

____________________________________ 
Name of Signer 

 
 

____________________________________ 
Title of Signer 

 
 

____________________________________ 
Date 
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COMPLETE AND SUBMIT 
FORM K 

 
INDEMNITY AGREEMENT 

 
This indemnity agreement made and entered into in favor of PEACH COUNTY (“COUNTY”), a 

municipal corporation, by      ______________________. 

WHEREAS, ______________    ____ has submitted a bid to COUNTY so as to provide     

_______________________. 

NOW, THEREFORE, as an additional consideration in COUNTY awarding the bid to     

__________________. 

     ___________________      agrees to indemnify and hold harmless COUNTY, its agents, 

principals, officers, and employees, their successors and assigns, individually and collectively, with 

respect to all claims, demands or liability for any injuries to any person (including death) or damage to 

any property arising out of any alleged negligence of COUNTY, its officers, agents, or employees in 

connection with said bid /award; provided this indemnity shall not extend to any damage, injury or loss 

due to COUNTY’s sole negligence or willful misconduct of COUNTY.      ____________________     

shall defend against all such claims and pay expenses of such defense, including reasonable attorney 

fees, and all judgments based thereon. 

WITNESS THE HAND AND SEAL of the _______________ pursuant to proper corporate 

authority ____ day of _________, 2019. 

 
 
[CORPORATE NAME] 
 
 

 By:        

  Title       

 

 Attest:       

  Title       

 

   [Affix Corporate Seal] 
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COMPLETE AND SUBMIT 

FORM L 
 

TITLE VI CIVIL RIGHTS ACT OF 1964 
CONTRACTOR AGREEMENT 

 
 
During the performance of this Contract, the Contractor, for itself, its assignees and successors in  
Interest (hereinafter referred to as the “Contractor”), agrees as follows: 
 
(1) Compliance with Regulations: The Contractor shall comply with the Regulations relative to 

nondiscrimination in federally assisted programs of the Department of Transportation 
(hereinafter, “DOT”) Title 49, Code of Federal Regulation, Part 21, as they may be amended from 
time to time (hereinafter referred to as the Regulations), which are herein incorporated by reference 
and made part of this Contract. 

 
(2) Nondiscrimination: The Contractor, with regard to the work performed by it during the Contract,  

shall not discriminate on the grounds of race, religion, color, sex, age, national origin, or disability in 
the selection and retention of subcontractors, including procurements of materials and leases of 
equipment. The Contractor shall not participate either directly or indirectly in the discrimination 
prohibited by Section 21.5 or the Regulations, including employment practices when the Contract 
covers a program set forth in Appendix B of the Regulations. 

        
(3) Solicitations for Subcontracts, including procurements of materials and equipment: In all  

solicitations either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurements of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractors obligations 
under this Contract and the Regulations relative to nondiscrimination on the grounds of race, 
religion, color, sex, age, national origin, or disability. 

 
(4) Information and Reports: The Contractor shall provide all information and reports required by 

Regulations or directives issued pursuant thereto, and shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the recipient or 
the FTA to pertinent to ascertain compliance with such Regulations, orders and instructions. Where 
any information is required or a Contractor is in the exclusive possession of another who fails or 
refuses to furnish this information, the Contractor shall so certify to the recipient, or the FTA, as 
appropriate, and shall set forth what efforts it has made to obtain the information. 

 
(5) Sanctions for Noncompliance: In the event of the Contractors noncompliance with the 

nondiscrimination provisions of this Contract, the recipient shall impose such Contract sanctions as 
it or the FTA may determine to be appropriate, including but not limited to: 

 
2. Withholding of payments to the Contractor under the Contract until the Contractor complies, 

and/or 
3. Cancellation, termination or suspension of the Contract, in whole or in part. 
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COMPLETE AND SUBMIT 
 

FORM M 
TITLE VI CIVIL RIGHTS ACT OF 1964 

CONTRACTOR AGREEMENT (CONTINUED) 
 

 
(6) Incorporation of Provisions: The Contractor shall include the provisions of paragraph (1) through (5) 

of this section in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto. The Contractor shall take 
such action with respect to any subcontract or procurement as the recipient or the FTA may direct 
as a means of enforcing such provisions including sanctions for noncompliance: Provided, however, 
that, in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the Contractor may request the services of 
the Attorney General in such litigation to protect the interests of the United Sates. 
 
 
 
 
DATE: ___________________ 
 
 
COMPANY NAME: ___________________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: ____________________________________ 
 
 
TITLE: ___________________________________ 
 
 
 
SIGNATURE: _______________________________________ 
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COMPLETE AND SUBMIT 
 

FORM N 
 

DEBARRED BIDDERS/INTEGRITY CERTIFICATION 
 
 
Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion (49 CFR, Part 

29): 
 
 
The Contractor must certify that neither it nor its principals are presently debarred, suspended, proposed 
for disbarment, declared ineligible, or voluntarily excluded from participation in this transaction by any 
Federal department or agency.  Further, the Contractor certifies that he or she shall obtain an identical 
certification from all its subcontractors.  The Contractor also agrees that when a subcontractor is unable 
to certify to any of the statements in this certification, the prospective participant shall submit an 
explanation to the Contractor. 
 
 
 
 
DATE: _____________________ 
 
 
COMPANY NAME: __________________________________________ 
 
 
AUTHORIZED REPRESENTATIVE NAME: ________________________________________ 
 
 
TITLE: ________________________________________ 
 
 
 
SIGNATURE: ___________________________________ 
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COMPLETE AND SUBMIT 
 

FORM O 
 

DISPUTES DISCLOSURE 

Answer the following questions by placing an “X” after “YES” or “NO”.  If you answer “YES”, state the 
nature of each requests for equitable adjustment, Contract claim or litigation, and include a brief 
description of the case, the outcome or status or suit and the monetary amount of extended Contract 
time involved via attachment. 
 
Has your firm or any of its officers, received a reprimand of any nature or been suspended by the 
Department of Professional Regulation or any other regulatory agency or professional association within 
the last five- (5) years?  YES [   ] NO [   ] 
If yes, please explain: 
 
Has your firm, or any member of your firm, been declared in default, terminated or removed from a 
Contract or job related to the services your firm provided in the regular course of business within the 
last five (5) years?   
YES [   ]    NO [   ]  
If yes, please explain: 

 
Has your firm had filed against it or filed any request for equitable adjustment, Contract claims or 
litigation in the past five (5) years that is related to the services your firm provides in the regular course 
of business?   
YES [   ]   NO [   ] 
If yes, please explain: 
 
I hereby certify that all statements made are true and agree and understand that any misstatement, 
misrepresentation, or falsification of facts shall be cause for forfeiture of rights for further consideration 
on this project. 
 
 

(Firm)  (Date) 

AUTHORIZED SIGNATURE  OFFICER/TITLE 

          PRINTED OR TYPED NAME    
 
STATE OF: ___________________________  COUNTY OF:  _________________________ 

 
The foregoing instrument was acknowledged before me this ____day of   , 20____. 
By_________________________, of ________________________________ (Corporation), a 
____________________Corporation, on behalf of the corporation. He/She is personally known  
to me or has produced _______________________________as identification. 
 

 _________________________/Notary Public My commission expires: __________ 
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COMPLETE AND SUBMIT 
FORM P 

LIST OF SUBCONTRACTORS 

The bidder shall list below the name and business address of each subcontractor who will 
perform work under this Contract in excess of five percent of the Contractor's total bid price, 
and shall also list the portion of the work which will be done by such subcontractor. The listing 
of more than one subcontractor for each item of work to be performed with the words "and/or" 
will not be permitted. All information must be provided for each subcontractor. Failure to 
comply with this requirement shall render the proposal (bid) non-responsive and shall cause 
its rejection. (Attach additional sheets if required.). All subcontractors listed must complete 
and submit Form E, Subcontractor E-verify Affidavit with this bid. 
 
 
Work to be preformed Subcontractor 

License 
Number (If 
Required) 

Percent of 
Total 
Contract 

Subcontractor’s Legal Name, 
Address, and Phone # 

    

    

    

    

    

    

    

 
 

END OF SECTION 
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SECTION 01 01 00 

GENERAL CONDITIONS 
 
 

1.01 RELATED DOCUMENTS 
1.01.1 General provisions of the Contract including the Owner's RFB, Specification Sections, 

drawings, diagrams and other included documents apply to this Section. 
 
1.02 INTENT AND INTERPRETATION OF THE CONTRACT DOCUMENTS 

1.02.1 The intent of these specifications is to describe the materials and methods of 
construction required for the performance of the work. 

1.02.2 Where discrepancies exist in the contract documents, the more stringent requirement 
shall apply.  
 

1.03 DEFINED TERMS 
1.03.1 Contractor - The party or parties contracting directly with the County to perform Work 

pursuant to this Agreement. 
1.03.2 Owner – Peach County 
1.03.3 Contract Documents - Refers to the RFB, written Construction Agreement, bid response, 

Contract, General Conditions, any required bonds, specific and supplemental conditions of the 
contract, project specifications, project drawings, contract change orders, supplemental 
agreements, Owner accepted unit prices, and Owner accepted alternates 

1.03.4 Defective Work - refers to materials or products that do not meet the specific requirements of 
the Contract Documents including their installation and performance 

1.03.5 Engineer – The Peach County Director of Engineering Services 
1.03.6 Project - The entire body of work identified by the Contract Documents 
1.03.7 Specifications – Identifies the portion of the Contract Documents that identify, in writing, the 

standards of quality and performance for the products, materials, systems, and workmanship 
required to meet the Contract requirements for the work on this project, which form a part of 
the Agreement. 

1.03.8 Work – The entire construction or the various separately identifiable part thereof required to 
be provided under the Contract Documents. Work includes and is the result of any and all 
obligations, duties and responsibilities, including furnishing equipment, materials, 
workmanship, labor and any other services or things necessary to the successful completion of 
the Project, assigned to or undertaken by the Contractor under this Agreement. 

 
1.04 RESPONSIBILITY FOR MEASUREMENTS AND QUANTITIES 

1.04.1 The bidding Contractor shall be solely responsible for all accuracy of all measurements and 
for estimating the material quantities required to satisfy these specifications. 

1.04.2 If any work is performed by the Contractor or any of his/her sub-contractors prior to adequate 
verification or applicable data, any resulting extra cost for adjustment of work as required to 
conform to existing limitations, shall be assumed by the Contractor without reimbursement or 
compensation by the Owner. 
 

1.05 PROTECTION 
1.05.1 The Contractor shall use every available precaution to provide for the safety of the County, 

visitors to the site, and all connected with the work under the specification. 
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1.05.2 Existing facilities shall remain operating during the period of construction. All access 
roadways, alleys, driveways or other means of ingress/egress must remain open to traffic 
unless otherwise permitted by Owner. 

1.05.3 In those building areas where materials will be raised to work areas above finish grade, a 
protective covering shall be placed from the base of the wall extending up and over the top 
edge of the roof, or above the work area. This coverage shall be adequate to ensure that 
exterior walls and adjacent surfaces do not become stained or soiled during Work operations. 
Protect surfaces at finished grade in similar manner. 

1.05.4 Barricades shall be erected to fence off all construction areas from operations personnel and 
the public. 

1.05.5 Contractor shall set up all roadway work zones and perform all traffic control in accordance 
with the Federal Highway Administration Manual on Uniform Traffic Control Devices for 
Streets and Highways (MUTCD) 2009 addition. All personal working in Peach County 
Rights-of-Ways must wear ANSI Type 2 or 3 reflective clothing. 

1.05.6 The Contractor will protect building structures, roadway structures, Peach County facilities 
and private property from damage in the process of the job. In the event that damage does 
occur to any property or equipment, notification must be made within two (2) working days of 
the incidents to the Owner. 

1.05.7 Should the Contractor, his agents or his workers, or any of his subcontractors or material/men 
cause damage to County property, or to the work or materials of other contractors or persons, 
the damage and the repair or replacement of same shall be the sole responsibility of the 
Contractor. The repairs and replacing of damaged work shall be under the direction of the 
County, and the cost of same shall be the responsibility of the Contractor. 

 
1.06 HOUSEKEEPING 

1.06.1 Keep materials neat and orderly 
1.06.2 Remove scrap, waste, and debris from project area daily 

 
1.07 SITE CONDITION 

1.07.1 The bidders shall visit the site before submitting their bids and determine the field conditions 
affecting their work. In considering the bids, the Owner will assume that the bidders are aware 
of all items, pertinent to their work and have made allowance for same in their bids. 
 

1.08 INSPECTION 
1.08.1 Where the drawings or specifications require the inspection and approval of any work in 

progress by the Owner or Owner's Representative, the Contractor shall give that ample notice 
to allow for scheduling the inspection, which shall be made promptly to avoid delay of work. 
If work has progressed without the required inspections or approval by the Owner or Owner's 
Representative, it shall be uncovered for inspection at the Contractor's expense. 

1.08.2 Uncovering of work not originally inspected, or uncovering questioned work may be ordered 
by the Owner or Owner's Representative and it shall be done by the Contractor. If 
examination proves such work to be incorrectly done or not done in accordance with the plans 
and specifications, the Contractor shall bear all cost of the reexamination. If the work is 
proven correctly installed, all such expense shall be borne by the Owner. 

1.08.3 The Contractor shall notify Owner, in writing of any defects in the existing facility that would 
prevent the work from being completed in accordance with contract documents or prevent a 
warranty from being placed in effect, and work shall not proceed until defects have been 
corrected or approved by Owner 

1.08.4 Do not install new materials until all unsatisfactory conditions are corrected. Beginning work 
constitutes acceptance of conditions. 
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1.08.5 Noncompliance with the terms of this specification and ensuing contract can result in either 
the cancellation of the contract, or complete replacement of the defective areas at the 
Contractor's expense. In the event of cancellation, the Owner will not be obligated to 
compensate the Contractor for any work undertaken in a defective manner. 

1.08.6 Damages caused by water infiltration resulting from the failure of the Contractor to secure 
each day's work in a weather tight manner, will be corrected at the Contractor's expense. 
Included as damages will be all labor costs incurred by the Owner as a result of such water 
infiltration. 

1.08.7 The presence and activities of an Owner's Representative shall in no way relieve the 
Contractor of his/her contractual responsibilities. 
 

1.09 SAFETY REQUIREMENTS 
1.09.1 All Owners’ safety rules shall be adhered to in the execution of this work. 
1.09.2 All application, material handling, and associated equipment shall conform to and be operated 

in conformance with OSHA safety requirements. 
1.09.3 Contractor shall comply with federal, state, local and Owner fire and safety requirements. 
1.09.4 Advise Owner whenever work is expected to be hazardous to the general public or Owner 

employees and/or operations. 
1.09.5 Maintain proper fire extinguisher within easy access whenever power tools or equipment are 

being used. 
1.09.6 The Contractor shall be responsible for guarding against fires, and shall provide suitable fire 

extinguishers conveniently located at the site. 
1.09.7 Competent operators shall be in attendance at all times equipment is in use. 
1.09.8 Materials shall be stored neatly and dispersed and handled so as to present a minimum danger 

to the public or Owners employees. 
1.09.9 Material loads placed on the roofs, walls, bridges, culverts, or other facilities or infrastructure 

at any point shall not exceed the safe load for which the load bearing assembly is designed. 
1.09.10 Contractor shall conform to requirements as designated by the United States Federal 

Government (O.S.H.A.). Contractor shall abide by all regulations as outlined in the O.S.H.A. 
handbook and shall have a handbook on location at all times. 

1.09.11 The Contractor shall properly notify the Owner of conditions relating to Work areas with 
unsafe condition(s) which will be worked on. After such notification, the Contractor must take 
all necessary precautions to ensure the safety of his/her employees County personnel, and the 
general public. This includes, but is not limited to 

1.09.12 The Owner requires the Contractor to take all steps necessary to ensure the safety of people 
on the project property in areas adjacent to the Contractor’s work areas. The safety of all 
people in or around the project site is expected to be the Contractors highest priority at all 
times. Preventing access to the work area, and Limiting access to areas adjacent to the work 
area. Use of safety mechanism such as warning signs, safety cones, safety fences, safety flags, 
etc. shall be utilized. 
 

1.10 PRODUCT DELIVERY, STORAGE, AND HANDLING 
1.10.1 Proper storage on or off the site shall be the responsibility of the Contractor. 

 
1.11 WORK SEQUENCE 

1.11.1 Once Work is started on a section, it shall continue without undue delay until that section is 
completed before starting another. 

1.11.2 Coordinate sequence of Work with Owner prior to start of Work. 
 

1.12 MISCELLANEOUS UTILITIES 
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1.12.1 For building and facility work electrical power will be furnished by the Owner for small tools 
only. All connections to the electrical system will be furnished by the Contractor. For road 
and infrastructure work, all electrical power needed will be provided by the Contractor. 

1.12.2 For building and facility work the Owner will furnish potable water. Any connections to the 
water system shall be the responsibility of the Contractor. For road and infrastructure work, 
potable and non-potable water will be provided by the Contractor. 

1.12.3 At the completion of the work, or when the above connections are no longer required, the 
Contractor shall remove all connections and leave the facilities in a condition at least as 
satisfactory as prior to the commencement of the work. 

1.12.4 The Contractor will provide toilet facilities. The Contractor will be responsible for supplying 
a portable toilet on the job-site. The Contractor's personnel are not permitted to enter the 
building without proper authorization from the Owner or Owner's Representative. 
 

1.13 CHANGES OR EXTRA WORK 
1.13.1 The Owner may, without invalidating the original contract, order such changes or additions as 

may from time to time be deemed desirable. In so doing, the contract price shall be adjusted, 
as stated below, with all work being done under the conditions of the original contract except 
for such adjustments in extension of time as may be acceptable to the Owner. The value of 
such extra work shall be determined in one of the following ways: by firm price adjustment, 
by cost plus with a guaranteed maximum, by cost with a fixed fee, or by Unit Cost. 

1.13.2 If agreement is reached that the extra cost is required the Contractor shall keep and compile 
correct records of the cost together with such vouchers, etc., as may be necessary to 
substantiate same for presentation to the Owner. 

1.13.3 No change or addition impacting cost or extension of time shall be made except upon receipt 
by the Contractor of a signed supplemental agreement or change order from the Owner 
authorizing such a change. No claims for an extra to the contract price or time extension shall 
be valid unless so authorized. 
 

1.14 CORRECTION OF WORK PRIOR TO FINAL PAYMENT 
1.14.1 The Contractor shall promptly remove any work that does not meet the requirements of the 

plans and specifications or is incorrectly installed or otherwise disapproved by the Owner or 
the Owner's Representative as failing to meet the intent of the plans and specifications. The 
Contractor shall promptly replace any such work without expense to the Owner and shall bear 
the cost of making good all work of other contractors, or the Owner, destroyed or damaged by 
such removal or replacement. 
 

1.15 DEDUCTION FOR UNCORRECTED WORK 
1.15.1 If the Owner deems it unacceptable to have the Contractor correct work that has been 

incorrectly done, a deduction from the contract price shall be agreed upon therefore. Such a 
deduction from the contract price shall in no way affect the Contractor's responsibility for 
defects that may occur nor his/her ability for correcting them, and damage caused by them. 
 

1.16 CORRECTION OF WORK AFTER FINAL PAYMENT 
1.16.1 The Contractor shall provide the specified warranties for this project in order to address 

deficiencies in the work of this project after the Owner makes final payment to the Contractor. 
 

1.17 ACCEPTABILITY OF COMPLETED WORK 
1.17.1 The acceptability of completed Work will be based on its conformance to the Contract 

requirement. 
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1.17.2 The Owner is not obligated to accept non-conforming work, and such non-conforming work 
may be rejected. The rejected work shall be promptly replaced or corrected in a manner and 
by methods approved by the Owner or Owner Representative at the Contractor's expense. 
 

1.18 LIENS 
1.18.1 The Contractor shall furnish the Owner the Final Affidavit attached to the contract agreement 

verifying all suppliers of materials, equipment and service, subcontractors, mechanics, and 
laborers have been paid and there are no outstanding obligations or claims of any kind for the 
payment of which Peach County on the above named projects might be liable for which liens 
arising out of this contract for which a lien could be filed. In lieu of the above, the Contractor 
may at his/her option furnish a bond to indemnify the Owner against all hazards of liens. 
Neither part nor final payment shall in any way release the Contractor from the above 
obligation and in the event that part or full payment has been made and any lien remains un-
discharged, the Contractor shall refund to the Owner the necessary funds to discharge such a 
lien including all cost and attorney's fees. 
 
 

1.19 JOB CONDITIONS 
1.19.1 There is NO SMOKING allowed in Peach Count Buildings or on the project property, and the 

Contractor shall be responsible for enforcement of this job rule at all times with his/her 
personnel. 

1.19.2 Equipment: Any equipment used on this project must be in good condition. All equipment 
must be O.S.H.A. approved. 

1.19.3 No drugs or alcoholic beverages are permitted on Peach County property or Rights-of-Ways. 
1.19.4 During the progress of the job, if waste material and rubbish are found or damage resulting 

from the Contractor's operations is found, or the Contractor does not comply with the 
requirement by keeping the premises free of accumulations and correct the damage, it shall be 
the Owner's prerogative to hire personnel to do so; and the cost of this work will be deducted 
from the balance due the Contractor. 

1.19.5 The Contractor is responsible for protecting all materials from the elements. If any material 
becomes 

1.19.6 Damaged during storage, it cannot be installed and must be replaced at the Contractor's 
expense. 

1.19.7 Anyone guilty of willful destruction or unlawful removal of Owner’s property will be 
dismissed from the job and is subject to prosecution by law. 

1.19.8 The Contractor must verify that all materials can be installed to accommodate the design, 
governing codes and regulations, and the manufacturer's current recommendations. In the 
event of a conflict the more stringent shall govern. 

1.19.9 Contractor will ensure that no firearms or other weapons are brought onto any part of the 
Owner's property where this project is located for any reason. 
 

1.20 WORK HOURS AND DAYS 
1.20.1 When the Contract is awarded, the Contractor will contact the Owner or Owner's 

Representative to arrange the work schedule and the hours of the day that the workers may be 
on the project site. 
 

1.21 COMPLIANCE WITH LAWS 
1.21.1 The Contractor shall give notices, pay all fees, permits and comply with all laws, ordinances, 

rules and regulations bearing on the conduct of work. 
 

1.22 OWNER'S RULES 
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1.22.1 The Contractor and all his/her personnel/agent(s) shall abide by all rules created by the 
Owner. 

1.22.2 The Contractor must contact the Owner's Representative for specific information regarding 
the rules governing all operations of the project. 
 

1.23 ANTI-DISCRIMINATION IN EMPLOYMENT 
1.23.1 Contractors and subcontractors shall not discriminate against any employees or applicant for 

employment, to be employed in performance of his/her contract, with respect to his/her hire, 
tenure, terms, conditions or privileges of employment because of his/her race, color, gender, 
sexual preference, religion, national origin, or ancestry. 
 

1.24 FINAL INSPECTION 
1.24.1 Upon completion of the work, unless noted otherwise, an inspection shall be made by the 

Owner, Owner’s Representative, or a representative of the material manufacturer to ascertain 
that the work has been installed according to the published specifications and details. 
 

1.25 ADJUSTMENT AND REPAIR 
1.25.1 Any work damaged or incorrectly installed shall be repaired or replaced as designated by the. 

Repairs or replacement will be made by the contractor at no expense to the Owner. 
 

1.26 TERMINATION BY THE OWNER FOR CAUSE 
1.26.1 The Owner may terminate the Contract and finish the work by whatever reasonable method 

he/she deems necessary if the Contractor Persistently or repeatedly refuses to supply specified 
materials or to provide enough skilled workers to ensure the project will be completed within 
the time period in the Contract Agreement or ss guilty of substantial breach of any provision 
of the project documents. 
 

1.27 TAXES 
1.27.1 Contractor must comply with all state, federal and local taxes. The Contractor shall accept 

sole and exclusive responsibility for any and all state and federal taxes with respect to Social 
Security, unemployment benefits, withholding taxes and sales taxes. 
 

1.28 PERMITS 
1.28.1 The acquisition of the applicable permits and associated costs to obtain said permits will be 

the responsibility of the Contractor. 
 

1.29 CLEAN-UP 
1.29.1 Accumulated debris shall be removed periodically to assure maximum safety and sanitation at 

all times. At completion of work, the Contractor shall remove all excess material and debris 
from the site and leave all surfaces free from accumulations of dirt, debris and other 
extraneous materials. 
 

1.30 SUPERINTENDENT 
1.30.1 The Contractor shall keep a competent, English language speaking superintendent, 

satisfactory to the Owner and Owner's Representative, on the job at all times when work is in 
progress. The superintendent shall not be changed without notifying the Owner and the 
Owner's Representative. 

1.30.2 The superintendent shall attend all meetings beginning with the pre-construction meeting. 
1.30.3 The superintendent shall represent the Contractor in his/her absence and all directions and 

instructions given to the superintendent shall be as binding as if given directly to the 
Contractor. 
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1.30.4 The superintendent shall be responsible for the conduct of all the Contractor's employees on 
the premises and shall promptly take necessary measures to correct any abuses called to 
his/her attention by the Owner. 

 
 
 
 
 
 
 

END OF SECTION 
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SECTION 01 02 00 

SUPPLEMENTARY CONDITIONS 
 

1.01 WORK HOUR DAYS 
1.01.1 The Owner offers the successful bidder site and building access Monday through Saturday 

between the hours of 6:00 a.m. through 6:00 p.m. 
1.01.2 Actual construction times and/or work hours must be in accordance with applicable local 

ordinances. 
 

1.02 PROJECT DELAYS 
1.02.1 If delay is foreseen, the Contractor shall give immediate written notice to the Peach County 

Director of Engineering Services or a representative assigned by the Director. The Contractor 
must keep the County advised at all times of status of the project work. 
 

1.03 DELIVERY FAILURE: 
1.03.1 Time is of the essence. Should the Contractor fail to supply the proper materials or work at 

the time and place as specified, or within a reasonable period of time thereafter, or should the 
Contractor fail to make a timely replacement of rejected items when so requested, the County 
may, at its sole discretion, cancel the contract and secure another Contractor. 
 

1.04 PAYMENT 
1.04.1 A Purchase Order will be issued with the Notice to Proceed (NTP). No materials shall be 

delivered nor any work commence until the contractor is in receipt of the NTP and the P.O. 
1.04.2 Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 

basis. Pay requests must be submitted regularly and for no greater than 30-day periods. Partial 
pay estimates may include stored materials. Contractor must submit invoices and all materials 
must be located at the site of the work. Such payments shall be viewed by both parties as 
progress payments and shall not in any way relieve the Contractor of performance obligations 
under this contract, nor shall such payments be viewed as approval or acceptance of work 
performed under this contract. 

1.04.3 Each invoice shall be accompanied by a detailed estimate of the amounts and values of labor 
expended and materials purchased up to the last day of the preceding month. 

1.04.4 Contractor must submit invoices and all materials must be located at the site of the work. 
Invoices shall be submitted to:  

 
Peach County Engineering Services Department 
Attn. Paul Schwindler, P.E., Director  
213 Persons Street Fort Valley, GA 31030. 

 
1.04.5 Retainage shall be an amount equal to 10% of the Contractor’s partial pay estimate until 50% 

completion. Further payments shall be made in full to the Contractor and no additional 
amounts may be retained unless the Director certifies that the job is not proceeding 
satisfactorily, but amounts previously retained shall not be paid to the Contractor. At 50% 
completion or any time thereafter when the progress of the work is not satisfactory, additional 
amounts may be retained, but in no event shall the total retainage be more than 20% of the 
value of the work completed. Upon substantial completion of the work, any amount retained 
may be paid to the Contractor. When the work has been substantially completed except for 
work which cannot be completed because of weather conditions, lack of materials, or other 
reasons which in the judgement of the County are valid reasons for non-completion, the 
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County may make additional payments, retaining at all times an amount sufficient to cover the 
estimated cost of the work still to be completed. 

1.04.6 Final payment for the project will be made to the Contractor no later than thirty (30) days 
after job approval, providing the final inspection has been made and all work has been 
approved and accepted by the Owner, and the Contractor submits the Final Affidavit and a 
final invoice. 

1.04.7 When the job in progress is interrupted for two (2) weeks or longer by causes beyond the 
Contractor's control such as a strike, weather, acts of God, etc., the Owner agrees to pay, upon 
request of the Contractor, a price equivalent to the percentage of work completed at that time. 
Regular progress payments shall be made for labor and/or materials installed and stored on-
site. 

1.05 SECURITY BONDS 
1.05.1 Payment and performance bod(s) in the amount of 100% of the contract amount will be 

required prior to the County issuing a Notice to Proceed. 
1.05.2 Bonds shall be in accordance with the Contract General Conditions. 

1.06 ADDITIONAL REQUIREMENTS 
1.06.1 A preconstruction meeting with the owner is mandatory prior to any work being started. 

Owner will set date and time of meeting. 
1.06.2 Contractor shall post signage at courts 48 hours prior to start re: construction at courts and 

approximate start and finish dates. 
1.06.3 Interaction with Park Patrons: Peach County gives priority of use to its park patrons. The 

Contractor’s vehicles and personnel shall be marked as to be easily identifiable by the park 
patrons. The work force of the Contractor shall be courteous to park patrons at all times. The 
work of the Contractor shall not interfere with scheduled events in a park and shall not, within 
reason, interfere with patrons’ enjoyment of a park area. Any conflict or potential conflict 
between the work force and park patron(s) shall be immediately brought to the attention of the 
project Engineer.  

 
 
 
 
 
 

END OF SECTION 
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SECTION 01 03 00 
SUMMARY OF WORK 

 
1.01 RELATED DOCUMENTS 

1.01.1 Project diagrams, key plans, and general provisions of the Contract including General and 
Supplementary Conditions and other Division 01-48 Specification Sections, apply to this 
Section. 
 

1.02 SUMMARY 
1.02.1 This section includes Work covered by the Contract Documents and Miscellaneous Provisions 

 
1.03 BASE BID WORK SUMMARIES 

1.03.1 Refer to project Plans and Diagrams, as well as Specifications for additional requirements. 
Coordinate Base Bid work with project Alternates and Unit Prices as directed. 

1.03.2 All work shall be done in a neat and orderly manner using adequate number of skilled 
workers who are thoroughly trained and experienced in the necessary crafts and who are 
completely familiar with the specified requirements and the methods needed for proper 
performance of the work. 

1.03.3 South Peach Park Tennis Courts 1-4 - Provide all labor, material and equipment to resurface 
the four (4) existing public tennis courts as specified herein, including but not limited to: 

A. Removal of existing fencing, hardware and/or equipment to allow for resurfacing; 
B. Preparation of existing surface to receive resurfacing products; 
C. Tack Coat installation 
D. Reinforcement Mat installation 
E. HMA installation 
F. Flooding of surface to determine if any ponding exists and correct per industry 

standards; 
G. Acrylic surfacing including color application approved by County 
H. Application of playing lines 
I. Re-installation of any equipment or hardware removed 
J. Clean-up 

 
1.03.4 South Peach Park Basketball Courts A-D – Provide all labor, material and equipment to 

resurface the four (4) existing public basketball courts as specified herein, including but not 
limited to: 

A. Removal of existing hardware and/or equipment to allow for resurfacing; 
B. Preparation of existing surface to receive resurfacing products 
C. Tack Coat installation 
D. Reinforcement Mat installation 
E. HMA installation 
F. Application of playing lines 
G. Re-installation of any equipment or hardware removed 
H. Clean-up 

 
1.03.5 North Peach Park Tennis Courts 1-5 – Provide all labor, material and equipment to resurface 

the five (5) existing public tennis courts as specified herein, including but not limited to: 
A. Removal of existing fencing, hardware and/or equipment to allow for resurfacing; 
B. Preparation of existing surface to receive resurfacing products; 
C. Repair to existing surface including cracks, birdbaths, swales, and any irregularities; 
D. Flooding of surface to determine if any ponding exists and correct per industry 

standards; 
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E. Full removal and disposal of materials as generated from project; 
F. Resurfacing including color application approved by County 
G. Re-apply playing lines. 
H. Re-installation of any equipment or hardware removed 
I. Clean-up 

 
1.03.6 North peach Park Basketball Courts A-B – Provide all labor, material and equipment to 

resurface two (2) existing public basketball courts as specified herein, including but not 
limited to: 

A. Removal of existing fencing, hardware and/or equipment to allow for resurfacing; 
B. Preparation of existing surface to receive resurfacing products; 
C. Tack coat installation 
D. HMA installation 
E. Application of playing lines. 
F. Re-installation of any equipment or hardware removed 
G. Clean-up 

 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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SECTION 01 04 00 
UNIT PRICES 

1.01 RELATED DOCUMENTS 
1.01.1 Project diagrams, key plans, and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 01-48 Specification Sections, apply to this 
Section. 
 

1.02 SUMMARY 
1.02.1 Section includes administrative and procedural requirements for unit prices. 

 
1.03 DEFINITIONS 

1.03.1 Schedule of Unit Item Prices - A schedule, prepared and maintained by the Contractor, 
allocating portions of the Contract Price to various portions of the Work and used as the 
basis for reviewing Contractor’s application for payment changes and/or changes in the 
contract price (change orders).  

1.03.2 Additional Unit Price - An amount documented by Bidder on the Bid Form as a price per 
unit of measurement for additional materials or services that may be added to or deducted 
from the Contract Sum by Change Order. 
 

1.04 PROCEDURES 
1.04.1 Unit prices include all necessary material, plus cost for delivery, installation, insurance, 

applicable taxes, overhead, and profit. 
1.04.2 See individual Specification Sections for work that requires establishment of unit prices. 
1.04.3 Owner reserves the right to reject Contractor's measurement of work-in-place that involves 

use of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 
 

1.05 ADDITIONAL UNIT PRICES 
1.05.1 Unit Price No. 1: 

1.05.1.1 Description: 
1.05.1.2 Unit of Measurement: 
1.05.1.3 Work for this unit price shall be performed in accordance with the specifications and 

requirements of this RFB and other contract documents. 
1.05.1.4 Contractor to determine need for additional work in conjunction with this unit price 

and include in the unit price. 
 
 
 
 
 

 
END OF SECTION 
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SECTION 02 01 00 
TECHNICAL SPECIFICATIONS 

 

NORTH PEACH PARK – 5 TENNIS COURTS 
1 PART ONE- GENERAL 
1.01 SUMMARY 

1.01.1 This work includes surface preparation including the Armor Crack Repair System or 
approved equivalent, and the acrylic color system applications for existing tennis courts. 

1.02 QUALITY ASSURANCE 
1.02.1 Installing firm: Installer must regularly engage in construction and color acrylic surfacing. 

Documented experience in acrylic color system applications must be provided. Minimum of 
10 projects similar in complexity in the last 3 years. 

1.02.2 Surfacing shall conform to the guidelines of the ASBA, (American Sports Builders 
Association), and the USTA (U.S. Tennis Association) 

1.02.3 Certified installer of Armor Crack Repair System 
1.03 SUBMITTALS 

1.03.1 Provide manufacturer specifications for all products, and installation instructions. 
1.03.2 Provide color chart or samples for court colors. County shall choose the court colors upon 

submission. 
1.04 MATERIAL HANDLING AND STORAGE 

1.04.1 Store materials in accordance with manufactures specifications and MSDS. 
1.04.2 All surfacing material shall be non-flammable. 
1.04.3 NO MATERIAL STORED ON SITE during the duration of the project unless fully secured 

in a locked container, locked trailer, or with fencing. 
1.05 WARRANTY 

1.05.1 Provide guarantee against defects in the materials and workmanship for a minimum period of 
one year from the date of substantial completion unless otherwise stated. 

 
2  PART 2 – PRODUCTS 
 
2.01  MANUFACTURERS 

2.01.1 U.S. Tennis Court Construction Company Lockport, IL 60441/ Elite Sport Coating System. 
2.01.2 A.S.T., LLC Farmingdale, NJ 07727/ ARMOR CRACK REPAIR SYSTEM 
2.01.3 Approved equal products. 

2.02 MATERIAL 
2.02.1 Patching Mix (Elite Patch Binder)-for use in patching cracks, holes, depressions, “birdbaths” 

and other surface imperfections. 
2.02.2 Acrylic Patch Crack Filler (Elite Acrylic Patch Crack Filler)-for use in filling cracks 
2.02.3 Acrylic Resurfacer (Elite Acrylic Resurfacer)- Mixed with approved silica sand and applied 

as a filler coat on new or existing asphalt surfaces and for pre-coating rough areas. 
2.02.4 Acrylic Color Playing Surface (Elite Color Concentrate) mix with approved silica sand and 

applied over acrylic resurfacer or textured acrylic color. 
2.02.5 Textured Line Paint (Elite Textured Line Paint)-for use as line or graphic marking on play 

surface. 
2.02.6 ARMOR Adhesive (Follow Armor Crack Repair Guidelines) Adhesive used in bonding 

ARMOR CRACK REPAIR SYSTEM layers. 
2.02.7 ARMOR CRACK REPAIR SYSTEM- Expandable tapes fabrics applied over prepared 

cracks. 
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3 PART THREE- EXECUTION 
 
3.01 WEATHER LIMITATIONS 

3.01.1 Do not install when rain is imminent or extremely high humidity prevents drying. 
3.01.2 Do not install if surface is wet or damp. 
3.01.3 Do not apply unless surface and air temperatures are 50°F and rising. *above 60°F during 

crack repair installation. 
3.01.4 Do not apply if surface temperature is more than 140°F. 

3.02 DEMOLITION 
3.02.1 All chain link fence and gates shall be removed and stored on-site. 
3.02.2 Remove vertical fence and net posts as needed and store on-site. 
3.02.3 Any fence post footings strap anchor foundations, or tennis post foundations heaved over the 

proposed finish grade shall be chiseled down to existing surface grade or below. 
3.03 PREPARATION FOR ACRYLIC COLOR SYSTEM 

3.03.1 Surface shall be thoroughly cleaned of all dirt, debris, and vegetation using floor scrapers, 
wire brooms, and mechanical blowers. 

3.03.2 Surface areas with embedded dirt, or algae growth shall be pressure washed. Entire surface 
washing may be required. Surfaces shall be power washed using a deck power washing unit 
or Hydo-Jet-Blaster, wand washing will not be accepted. Surface, fencing, and athletic 
equipment shall be thoroughly rinsed following surface washing. 

3.03.3 Cracks with vegetation shall be treated with herbicide. Cracks shall be routed with a 
mechanical crack router. All loose material and old or foreign crack filler shall be completely 
removed. 

3.03.4 Cracks with vegetation shall be treated with herbicide capable of killing all existing 
vegetation and preventing any vegetation growth for one year.  

3.03.5 Cracks shall be routed with a mechanical crack router. All loose material and old or foreign 
crack filler shall be completely removed. 

3.04 CRACK FILLING 
3.04.1 Cracks shall be filled from bottom to top with acrylic patch crack filler. Special care shall be 

taken to assure all void space is filled. Multiple applications will be required to level crack 
filler with adjacent surface. 

3.04.2 All crack repairs must be extended in length by 10% over the existing crack length. 
3.04.3 Sand and pre-coat as needed to assure repairs are not visible following acrylic surface 

applications. 
3.04.4 Strictly follow manufactures mixture guidelines and moisture limitations. 

3.05 ARMOR CRACK REPAIR SYSTEM 
3.05.1 Install ARMOR CRACK REPAIR SYSTEM over fully prepared cracks. 
3.05.2 Strictly follow manufactures installation guidelines. 

3.06 COURT DEPRESSIONS “BIRDBATHS” 
3.06.1 Testing: Surface shall be flooded with water by rain or manually with clean water. Surface 

shall be allowed to drain for 45-60 minutes in sunlight at 70°F. Remaining depressions 
holding enough water to cover a United States 5-cent coin laid flat (0.077 in or 1.95 mm) 
shall be marked. 

3.06.2 Apply acrylic patch binder mix to depressions and strike off with a straight edge. Before the 
product begins to dry, feather edges using a trowel, putty knife, or similar method. 

3.06.3 Repeat testing and acrylic patch binder applications as needed to eliminate or reduce 
depressions to within tolerance. 

3.06.4 Sand and pre-coat as needed to assure repairs are not visible following acrylic surface 
applications. 

3.06.5 Strictly follow manufactures mixture guidelines and weather limitations. 
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3.07 ACRYLIC FILLER COAT(S) (RESURFACER) 
3.07.1 Two (2) coats of properly textured acrylic resurfacer shall be applied to entire surface. 

Special care shall be taken to keep a wet edge and remain consistent. 
3.07.2 When surface is completely dry, surface shall be inspected for, ridges, bumps, and debris. 

Any inconsistencies shall be corrected prior to color coat applications. 
3.07.3 Strictly follow manufactures mixture guidelines and weather limitations. 

3.08 ACRYLIC COLOR PLAYING SURFACE 
3.08.1 Complete a thorough inspection, remove any bumps or ridges in resurfacer coats, and clean 

surface of all loose dirt, leaves, or other debris. 
3.08.2 If the surface is to receive multiple colors, apply chalk lines to distinguish the court area 

from the perimeter area. Follow USTA & USAPA guidelines for court dimensions. 
3.08.3 Colors and their placement shall be determined by the County. Colors and the placement of 

the colors shall be verified by the County prior color applications. 
3.08.4 Textured acrylic color surface shall be applied in two (2) applications with a 50 durometer 

rubber squeegee. No application should be made until the previous application is thoroughly 
dry. 

3.08.5 Strictly follow manufactures guidelines and weather limitations. 
3.09 FENCING 

3.09.1 Chain link fencing and gates shall be reinstalled including all posts, wires, ties, and hardware 
to properly reconstruct securely. 

3.10 LINE PAINTING 
3.10.1 Lines shall be carefully laid out in accordance with the USTA & USAPA guidelines. 
3.10.2 Masking tape shall be applied and rolled to result in a two inch (2”) wide width unless 

otherwise stated. 
3.10.3 Masked lines shall be primed with acrylic line primer to seal the void between the textured 

surface and masking tape edge. 
3.10.4 One (1) coat of textured white line paint shall be applied by brush or roller. NO SPRAY 

APPLICATIONS PERMITTED. 
3.11 PROTECTION 

3.11.1 Adequate barriers shall be erected to protect the public during construction. 
3.11.2 Erect temporary barriers to protect coatings during drying and curing. 
3.11.3 Lock gates to prevent use until acceptance by the owner. 

3.12 CLEAN UP 
3.12.1 Site shall be cleared of all construction debris, all waste shall be disposed of offsite in 

accordance with local, state and federal regulations. 
3.12.2 Remove all barriers and locks. 

 
 

SOUTH PEACH PARK - 4 TENNIS COURTS 
 

1 PART ONE- GENERAL 
 
1.01 SUMMARY 

1.01.1 This work includes surface preparation, crack filling, reinforcement mat, Hot Mix Asphalt 
(HMA) paving, and the acrylic color system applications for existing tennis courts. 

1.02 QUALITY ASSURANCE 
1.02.1 Installing firm: Installer must regularly engage in construction and color acrylic surfacing. 

Documented experience in acrylic color system applications must be provided. Minimum of 
5 projects similar in complexity in the last 3 years. 
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1.02.2 Surfacing shall conform to the guidelines of the ASBA, (American Sports Builders 
Association), and USTA (U.S. Tennis Association). 

1.03 SUBMITTALS 
1.03.1 Provide manufacturers’ specifications for all products, and installation instructions 
1.03.2 Provide color chart or samples for court colors. County shall choose the court colors upon 

submission. 
1.03.3 Provide asphalt mix design 

1.04 MATERIAL HANDLING AND STORAGE 
1.04.1 Store materials in accordance with manufactures specifications and MSDS. 
1.04.2 All surfacing material shall be non-flammable. 
1.04.3 NO MATERIAL STORED ON SITE during the duration of the project unless fully secured 

in a locked container. Locked trailer, or with fencing. 
1.05 WARRANTY 

1.05.1 Provide guarantee against defects in the materials and workmanship for a minimum period of 
one year from the date of substantial completion unless otherwise stated. 

 
2 PART 2 – PRODUCTS 
 
2.01 MANUFACTURERS 

2.01.1 Tensar International Corp. Alpharetta, GA 30009/ GlasPave 25 Weatherproof Paving Mat or 
approved equal. 

2.01.2 GDOT approved asphalt plant with qualified mix/ HMA & Tack Coat 
2.01.3 U.S. Tennis Court Construction Company Lockport, IL 60441/ Elite Sport Coating System 

or approved equal. 
2.02 MATERIAL/PRODUCTS 

2.02.1 Reinforcement Mat (GlasPave 25 Weatherproof Paving Mat)-for use above tack coat and  
below compacted HMA. 

2.02.2 Tack Coat/Primer (GDOT Specification Section 413) 
2.02.3 HMA Surface Course 9.5 mm Superpave, free of reclaimed asphalt shingles and reclaimed 

asphalt pavement, applied over reinforcement mat. materials, submittals and testing will 
conform to the Georgia Department of Transportation (GDOT) specifications listed in table 
1. 

 
TABLE 1 

 
Material GDOT Specification Section 

Asphalt Cement 820.2 
Coarse Aggregates for Asphaltic Concrete 802.2.02 
Fine Aggregates for Asphaltic Concrete 802.2.01 
Mineral Filler 883.1 
Heat Stable Anti-Striping Additive 831.2.03 
Hydrated Lime 882.2.03 
Silicone Fluid 831.2.05 
Bituminous Tack Coat: PG 58-22, PG 64-22, PG 
67-22 

820.02 

Hot Mix Asphaltic Concrete Mixtures 828 
Fiber Stabilizing Additives 819 

 
2.02.4 Patching Mix (Elite Patch Binder)-for use in patching cracks, holes, depressions, “birdbaths” 

and other surface imperfections. 
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2.02.5 Acrylic Patch Crack Filler (Elite Acrylic Patch Crack Filler)-for use in filling cracks 
2.02.6 Acrylic Resurfacer (Elite Acrylic Resurfacer)- Mixed with approved silica sand and applied 

as a filler coat on new or existing asphalt surfaces and for pre-coating rough areas. 
2.02.7 Acrylic Color Playing Surface (Elite Color Concentrate) mix with approved silica sand and 

applied over acrylic resurfacer or textured acrylic color. 
2.02.8 Textured Line Paint (Elite Textured Line Paint)-for use as line or graphic marking on play 

surface. 
 
 

3 PART THREE- EXECUTION 
 
3.01 WEATHER LIMITATIONS 

3.01.1 Do not install acrylic material when raining or rain is imminent, if surface is wet or damp, if 
surface temperature is more than 140°F, or surface and air temperatures are 50°F and rising. 

3.01.2 Reinforcement mat shall be installed when ambient temperatures are at least 50°F and rising. 
3.01.3 Do not install asphalt materials if the weather conditions fall outside the conditions in GDOT 

specifications. 
3.02 DEMOLITION 

3.02.1 All chain link fencing and gates shall be removed and stored on site. 
3.02.2 Remove vertical line posts as needed for paving equipment access. 
3.02.3 Any fence posts footings strap anchor foundations, or tennis post foundations heaved over 

the proposed finish grade shall be chiseled down to existing surface grade or below. 
3.03 TENNIS POST’S SLEEVES, POSTS, AND NETS 

3.03.1 Extend existing net post sleeves plum and level with new surface. 
3.03.2 All existing net posts shall be sanded and one coat of primer and three coats of paint that is 

classified for use on metal surface applied. 
3.03.3 Reinstall net posts in adjusted sleeves. 
3.03.4 Nets will be installed by County. 

3.04 SURFACE PREPARATION 
3.04.1 Surface shall be thoroughly cleaned of all dirt, debris, and vegetation using floor scrapers, 

wire brooms, and mechanical blowers. 
3.04.2 All loose coatings shall be removed and disposed of legally off site. 
3.04.3 Cracks with vegetation shall be treated with herbicide. Cracks shall be routed with a 

mechanical crack router. All loose material and old or foreign crack filler shall be completely 
removed. All crack repairs must be extended in length by 10% over the existing crack length. 

3.04.4 Any oil or grease spots shall be scraped and treated to prevent bleeding through the tack 
coat. 

3.05 CRACK FILLING 
3.05.1 Cracks shall be filled from bottom to top with acrylic patch crack filler. Special care shall be 

taken to assure all void space is filled. Multiple applications will be required to level crack 
filler with adjacent surface. 

3.05.2 All crack repairs must be extended in length by 10% over the existing crack length. 
3.05.3 Strictly follow manufactures mixture guidelines and moisture limitations. 

3.06 TACK COAT/PRIMER 
3.06.1 Apply tack coat at a rate of 0.17 gallons per square yard (0.17 gal/sy) 
3.06.2 Apply tack coat over asphalt or remaining properly bonded coatings in accordance with 

GDOT specifications. Excessive asphalt applications, or pooling, shall be swept with a 
broom to ensure proper bonding of the reinforcement mat and HMA. 

3.06.3  After applying the tack coat material, allow it to break until it is tacky enough to receive the 
surface course. Do not allow traffic on the tack. 
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3.06.4 Install reinforcement mat after the tack coat material has been allowed to break until it is 
tacky. 

3.06.5 Strictly follow GDOT mixture guidelines and moisture limitations 
3.07 REINFORCEMENT MAT 

3.07.1 Mechanically place mat to cured tack coat surface using interlayer laydown equipment or a 
distributor truck with a fabric applicator attached to the back. Hand placement is not allowed. 

3.07.2 Mat to be applied over entire tack coat surface. 
3.07.3 Overlap mat widths a minimum of four inches (4”) horizontally and two inches (2”) 

longitudinally. 
3.07.4 Mat must be installed under sufficient tension to reduce or eliminate folds and ripples. 
3.07.5 Follow all Manufacturer’s installation specifications, instructions, and guidelines. 

3.08 ASPHALT PAVING 
3.08.1 Install HMA surface course to a compacted at a rate of 195 lb./sy over reinforcement mat. 
3.08.2 HMA shall be free of marks, segregation and be placed to required uniform elevation with a 

smooth texture not showing tearing, shoving, or gouging. 
3.08.3 Paving equipment shall be equipped with auger extensions, and be self-propelled. 
3.08.4 Hand work shall be minimized to ensure the best possible finished surface. 
3.08.5 Compaction will be completed in accordance with GDOT specifications 
3.08.6 Surface course longitudinal joints shall be smooth and true; no deviation from level and true. 
3.08.7 Smoothness shall meet the requirements of no greater than one eighth inch (1/8”) in ten feet 

(10’). 
3.08.8 Surface course asphalt must be placed in one day, special care shall be taken to avoid cold 

seams. 
3.08.9 Asphalt shall be closed and protected and allowed to cure for 30-days prior to any additional 

surface being installed. 
3.09 FENCING 

3.09.1 Approximately two inches (1.75”) shall be removed from the overall height of the chain link 
fabric to allow for the added elevation of the surface. Exposed cut ends shall be knuckled 
uniformly. Gates shall be raised to match bottom of fence. 

3.09.2 Chain link shall be reinstalled including all wire, ties, and hardware to properly fasten to 
fence structure. 

3.09.3 Chain link shall be situated to allow three quarters of an inch to one- and one-half inch (3/4”-
1.5”) clearance at the bottom. 

3.09.4 Chain link shall be installed following the asphalt paving and prior to the color surface 
applications. 

3.10 COURT DEPRESSIONS “BIRDBATHS” 
3.10.1 Testing: Surface shall be flooded with water by rain or manually with clean water. Surface 

shall be allowed to drain for 45-60 minutes in sunlight at 70°F. Remaining depressions 
holding enough water to cover a United States 5-cent coin laid flat (0.077 in or 1.95 mm) 
shall be marked. 

3.10.2 Surface shall be cleaned of all debris and allowed to dry prior to installing any acrylic 
material. 

3.10.3 Apply acrylic patch binder mix to depressions and strike off with a straight edge. Before the 
product begins to dry, feather edges using a trowel, putty knife, or similar method. 

3.10.4 Repeat testing and acrylic patch binder applications as needed to eliminate or reduce 
depressions to within tolerance. 

3.10.5 Sand and pre-coat as needed to assure repairs are not visible following acrylic surface 
applications. 

3.10.6 Strictly follow manufactures mixture guidelines and weather limitations. 
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3.11 ACRYLIC FILLER COAT(S) (RESURFACER) 
3.11.1 Two (2) coats of properly textured acrylic resurfacer shall be applied to entire surface. 

Special care shall be taken to keep a wet edge and remain consistent. 
3.11.2 When surface is completely dry, surface shall be inspected for, ridges, bumps, and debris. 

Any inconsistencies shall be corrected prior to color coat applications. 
3.11.3 Strictly follow manufactures mixture guidelines and weather limitations. 

3.12 ACRYLIC COLOR PLAYING SURFACE 
3.12.1 Complete a thorough inspection, remove any bumps or ridges in resurfacer coats, and clean 

surface of all loose dirt, leaves, or other debris. 
3.12.2 If the surface is to receive multiple colors, apply chalk lines to distinguish the court area 

from the perimeter area. Follow USTA guidelines for court dimensions. 
3.12.3 Colors and their placement shall be determined by the County. Colors and the placement of 

the colors shall be verified by the County prior color applications. 
3.12.4 Textured acrylic color surface shall be applied in two (2) applications with a 50-durometer 

rubber squeegee. No application should be made until the previous application is thoroughly 
dry. 

3.12.5 Strictly follow manufactures guidelines and weather limitations. 
3.13 LINE PAINTING 

3.13.1 Lines shall be carefully laid out in accordance with the USTA and ASBA guidelines. 
3.13.2 Masking tape shall be applied and rolled to result in a two inch (2”) wide width unless 

otherwise stated. 
3.13.3 Masked lines shall be primed with acrylic line primer to seal the void between the textured 

surface and masking tape edge. 
3.13.4 One (1) coat of textured white line paint shall be applied by brush or roller. NO SPRAY 

APPLICATIONS PERMITTED. 
3.14 PROTECTION 

3.14.1 Adequate barriers shall be erected to protect the public during construction. 
3.14.2 Erect temporary barriers to protect coatings during drying and curing. 
3.14.3 Lock gates to prevent use until acceptance by the owner. 

3.15 CLEAN UP 
3.15.1 Site shall be cleared of all construction debris, all waste shall be disposed of offsite in 

accordance with local, state and federal regulations. 
3.15.2 Remove all barriers and locks. 

 
 

NORTH PEACH PARK AND SOUTH PEACH PARK – 8 
BASKETBALL COURTS 

1 PART 1 – GENERAL 
 
1.01 SUMMARY This work includes surface preparation, crack filling, reinforcement mat, Hot Mix 

Asphalt (HMA) paving, and the line panting for existing basketball courts. 
1.02 QUALITY ASSURANCE 

1.02.1 Installing firm: Installer must regularly engage in construction and Hot Mix Asphalt (HMA) 
surfacing. Documented experience in HMA applications must be provided. Minimum of 5 
projects similar in complexity in the last 3 years. 

1.02.2 Surfacing shall conform to the guidelines of the ASBA, (American Sports Builders 
Association). 

1.03 SUBMITTALS 
1.03.1 Provide manufacturers’ specifications for all products, and installation instructions 
1.03.2 Provide asphalt mix design 
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1.04 MATERIAL HANDLING AND STORAGE 
1.04.1 Store materials in accordance with manufactures specifications and MSDS. 
1.04.2 All surfacing material shall be non-flammable. 
1.04.3 NO MATERIAL STORED ON SITE during the duration of the project unless fully secured 

in a locked container. Locked trailer, or with fencing. 
1.05 WARRANTY 

1.05.1 Provide guarantee against defects in the materials and workmanship for a minimum period of 
one year from the date of substantial completion unless otherwise stated. 

 
2 PART 2 – PRODUCTS 
 
2.01 MANUFACTURERS 

2.01.1 Tensar International Corp. Alpharetta, GA 30009/ GlasPave 25 Waterproof Paving Mat or 
approved equal. 

2.01.2 GDOT approved asphalt plant with qualified mix/ HMA & Tack 
2.02 MATERIAL/PRODUCTS 

2.02.1 Reinforcement Mat (GlasPave 25 Waterproof Paving Mat)-for use above tack coat and 
below compacted HMA, or approved equal. 

2.02.2 Hot Tack Coat/Primer (GDOT Specification Section 413) 
2.02.3 HMA Surface Course 9.5 mm Superpave, free of reclaimed asphalt shingles and reclaimed 

asphalt pavement, applied over reinforcement mat. materials, submittals and testing will 
conform to the Georgia Department of Transportation (GDOT) specifications listed in table 
1. 

 
TABLE 1 

 
Material GDOT Specification Section 

Asphalt Cement 820.2 
Coarse Aggregates for Asphaltic Concrete 802.2.02 
Fine Aggregates for Asphaltic Concrete 802.2.01 
Mineral Filler 883.1 
Heat Stable Anti-Striping Additive 831.2.03 
Hydrated Lime 882.2.03 
Silicone Fluid 831.2.05 
Bituminous Tack Coat: PG 58-22, PG 64-22, PG 
67-22 

820.02 

Hot Mix Asphaltic Concrete Mixtures 828 
Fiber Stabilizing Additives 819 

 
2.02.4 Textured Line Paint (Elite Textured Line Paint or approved equal)-for use as line or graphic 

marking on play surface. 
 

3 PART THREE- EXECUTION 
 

3.01 WEATHER LIMITATIONS 
3.01.1 Do not install acrylic material when raining or rain is imminent, if surface is wet or damp, if 

surface temperature is more than 140°F, or surface and air temperatures are at least 50°F and 
rising. 

3.01.2 Reinforcement mat shall be installed when ambient temperatures are at least 50°F and rising. 
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3.01.3 Do not install asphalt materials if the weather conditions fall outside the conditions in GDOT 
specifications. 

3.02 DEMOLITION 
3.02.1 Remove basket posts as needed for paving equipment access. 
3.02.2 Do not remove light post. 

3.03 BASKET POSTS, AND SLEEVES 
3.03.1 Extend existing basket post sleeves plum and level with new surface. 
3.03.2 All existing basket posts shall be sanded and one coat of primer and three coats of paint that 

is classified for use on metal surface applied. 
3.03.3 Reinstall basket posts in adjusted sleeves. 

3.04 SURFACE PREPARATION 
3.04.1 Surface shall be thoroughly cleaned of all dirt, debris, and vegetation using floor scrapers, 

wire brooms, and mechanical blowers. 
3.04.2 All loose coatings shall be removed and disposed of legally off site. 
3.04.3 Any oil or grease spots shall be scraped and treated to prevent bleeding through the tack 

coat. 
3.05 CRACK FILLING 

3.05.1 Cracks ¼ inch and wider shall be filled by others. 
3.06 TACK COAT/PRIMER 

3.06.1 Apply tack coat at a rate of 0.17 gallons per square yard (0.17 gal/sy) 
3.06.2 Apply tack coat over asphalt or remaining properly bonded coatings in accordance with 

GDOT specifications. Excessive asphalt applications, or pooling, shall be swept with a 
broom to ensure proper bonding of the reinforcement mat and HMA. 

3.06.3  After applying the tack coat material, allow it to break until it is tacky enough to receive the 
surface course. Do not allow traffic on the tack. 

3.06.4 Install reinforcement mat after the tack coat material has been allowed to break until it is 
tacky. 

3.06.5 Strictly follow GDOT mixture guidelines and moisture limitations 
3.07 REINFORCEMENT MAT 

3.07.1 Mechanically place mat to cured tack coat surface using interlayer laydown equipment or a 
distributor truck with a fabric applicator attached to the back. Hand placement is not allowed. 

3.07.2 Mat to be applied over entire tack coat surface. 
3.07.3 Overlap mat widths a minimum of four inches (4”) horizontally and two inches (2”) 

longitudinally. 
3.07.4 Mat must be installed under sufficient tension to reduce or eliminate folds and ripples. 
3.07.5 Follow all Manufacturer’s installation specifications, instructions, and guidelines. 

3.08 ASPHALT PAVING 
3.08.1 Install HMA surface course to a compacted at a rate of 195 lb./sy over reinforcement mat. 
3.08.2 HMA shall be free of marks, segregation and be placed to required uniform elevation with a 

smooth texture not showing tearing, shoving, or gouging. 
3.08.3 Paving equipment shall be equipped with auger extensions, and be self-propelled. 
3.08.4 Hand work shall be minimized to ensure the best possible finished surface. 
3.08.5 Compaction will be completed in accordance with GDOT specifications 
3.08.6 Surface course longitudinal joints shall be smooth and true; no deviation from level and true. 
3.08.7 Smoothness shall meet the requirements of no greater than one eighth inch (1/8”) in ten feet 

(10’). 
3.08.8 Surface course asphalt must be placed in one day, special care shall be taken to avoid cold 

seams. 
3.08.9 Asphalt shall be installed so depressions or birdbaths are not present. depressions shall be no 

more than 0.077 in or 1.95 m. 
3.09 LINE PAINTING 
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3.09.1 Asphalt shall be allowed to cure for 30-days prior to line painting. 
3.09.2 Surface shall be cleaned of debris and dirt that would not allow adhesion of the line paint to 

the asphalt. 
3.09.3 Lines shall be carefully laid out in accordance with NBA/WNBA specifications. 
3.09.4 White lines shall be cut in with respective paint to assure even, crisp edges of all lines.  
3.09.5 Two (2) coats of textured white line paint shall be applied by brush or roller. NO SPRAY 

APPLICATIONS PERMITTED. 
3.10 PROTECTION 

3.10.1 Erect temporary barriers to protect public during construction. 
3.11 CLEAN UP 

3.11.1 Site shall be cleared of all construction debris, all waste shall be disposed of offsite in 
accordance with local, state and federal regulations. 

3.11.2 Remove all barriers and locks. 
 

 
 

END OF SECTION 



Contract Agreement <Date> 

PEACH COUNTY 

CONTRACT AGREEMENT 

Restore and Resurface Tennis Courts and Basketball Courts 

South Peach Park Murray Rd. Fort Valley, GA 

North Peach Park White Rd. Byron, GA 

CONTRACT # C – 19-015 

Peach County, Georgia 

CONSTRUCTION CONTRACT 

EXHIBIT 1
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Construction Contract Agreement Page 2 
 

THIS AGREEMENT made by and between PEACH COUNTY, GEORGIA, a political subdivision of the State 

of Georgia hereinafter called "County", and <Contractor Legal Name>, Inc a contractor doing business 

as a corporation, authorized to do business in Georgia hereinafter called "Contractor".  

WITNESSETH: that for and in consideration of the payments and agreements hereinafter mentioned, to 

be made and performed by the County, the Contractor hereby agrees to commence and complete the 

construction described as follows:  

General Scope of Work:  

Furnish all labor, materials, and equipment for: Tennis court and basketball court restoration and 

resurfacing at South Peach Park and North Peach Park in Peach County, Georgia more fully described 

in RFB 19-015. 
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W I T N E S S E T H  T H A T: 

 

WHEREAS, the COUNTY desires to engage a qualified and experienced CONTRACTOR to perform 

certain services relative to the CONSTRUCTION of: : Tennis court and basketball court restoration and 

resurfacing at South Peach Park and North Peach Park in Peach County, Georgia 

And; WHEREAS, the CONTRACTOR has represented to the COUNTY that it is experienced and qualified 

to perform the services contemplated and acknowledges that the COUNTY has relied upon such 

representation. 

NOW, THEREFORE, the COUNTY and the CONTRACTOR in consideration of the promises and mutual 

obligations contained herein and under the conditions hereinafter set forth, do agree as follows: 

The Restoration and Resurfacing of Tennis Courts and Basketball Courts PROJECT hereinafter called the 

"Project", shall be constructed by the CONTRACTOR for the sum of <Written Contract Amount> 

<($Numeric Amount)> and all extra work in connection therewith, and at Contractor's own cost and 

expense necessary to furnish all materials, supplies, machinery, Equipment, tools, superintendence, 

labor, insurance, and other accessories and services to complete the said project in accordance with the 

conditions and prices stated in the response to 19-015, the General Scope of Work, the Contract General 

Conditions, and the approved plans and specifications, which include all explanatory matter thereof, as 

prepared by the County, hereinafter called the "Work", all of which are made a part hereof and 

collectively constitute the Construction Contract.  

The Contractor shall promptly commence the Work with adequate force and equipment within Ten (10) 

calendar days from receipt of Notice to Proceed, or as may be specified by Special Provision, and to 

complete the Work within Ninety (90) days of the time of award, by no later than December 15, 2019 or 

as may be specified by Special Provision.  

The County agrees to pay the Contractor in current funds for the performance of the Contract subject to 

additions and deductions as provided in the General Conditions of the Contract.   
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IN WITNESS WHEREOF, the parties to those presents have executed this Contract in two (2) 

counterparts, each of which shall be deemed an original.  

 

Executed this ______ day of ____________, 2019. 

PEACH COUNTY, GEORGIA 

ATTEST: By: (Seal)  

 

 

 

Martin H. Moseley Jr. 

Chairman, Board of Commissioners  

 

 

 

CONTRACTOR  

ATTEST: By: (Seal) 

________________________________________________________________________ 

Authorized Signer Name and Title (print) 

 

________________________________________________________________________ 

Authorized Signer signature 
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FINAL AFFIDAVIT 

TO: PEACH COUNTY, GEORGIA  

I, __________________________________________ (Contractor authorized person), hereby certify 

that all suppliers of materials, equipment and service, subcontractors, mechanics, and laborers 

employed by ______________________________________ (Contractor) or any of his subcontractors in 

connection with the written agreement dated, __________2019, entered into a Contract with County 

for Construction of _______________________________________ [project] in PEACH COUNTY have 

been paid and satisfied in full as of , this ________ day of , __________ 2019 and that there are no 

outstanding obligations or claims of any kind for the payment of which Peach County on the above 

named projects might be liable, or subject to, in any lawful proceeding at law or in equity.  

Signature  

 

Title  

__________________________________________ (Contractor authorized person) Personally appeared 

before me this this ________ day of , __________ 2019, who under oath deposes and says that he is of 

the firm of _______________________________(Contractor) that he has read the above statement and 

that to the best of his knowledge and belief same is an exact true statement.  

 

Notary Public  

 

 

My Commission Expires  
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1.0 DEFINITIONS: Wherever used in the bidding requirements or contract documents, the 

terms listed below will have the meanings indicated which are applicable to both the singular and 

plural thereof.   

 

Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, respond to questions, or change the bidding requirements in the proposed contract 

documents 

 

Agreement – The written instrument which is evidence of the agreement between Owner 

and Contractor covering the Work. 

 

Agreement Execution - means the date on which the Owner executes and enters into an 

Agreement with the Contractor to perform the Work. 

 

Application for Payment – The form acceptable to the Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Contract Documents 

 

Bid – The offer or proposal of a bidder submitted to the prescribed form setting forth the 

prices for the Work to be performed 

 

Bidding Documents – The Bidding Requirements and the proposed Contract Documents 

including all Addenda 

 

Change Order – A document recommended by the engineer which is signed by the 

Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an 

adjustment in the contract price or Contract Times, issued on or after the Effective Date of 

the Agreement. 

 

Contract – The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements whether written or oral.  The Agreement Documents specifically identified and 

incorporated herein by reference in Section 2.0, CONTRACT DOCUMENTS represent 

the entirety of the Contract. 

 

Contract Price – The moneys payable by Owner to Contractor for completion of the Work 

in accordance with the Contract Documents as stated in the agreement 

 

Contractor - means the party or parties contracting directly with the COUNTY to perform 

Work pursuant to this Agreement. 

 

Contract - means the Agreement Documents specifically identified and incorporated herein 

by reference in Section 2.0, CONTRACT DOCUMENTS. 

 

Contract Time - means the period of time stated in this Agreement for the completion of 

the Work. 
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County - means Peach County, Georgia, a political subdivision of the State of Georgia. 

 

Change Order – A written order to the Contractor signed by Owner and accepted by the 

Contractor, effecting an addition, deletion or revision in the Work, or an adjustment in the 

Agreement Price or the Contract Time, issued after execution of this Agreement. 

Synonymous with the term “Supplemental Agreement.” 

 

Day – A calendar day of 24 hours measured from midnight to the next midnight 

 

Defective Work – Work that is faulty, deficient, does not conform to Contract Documents, 

does not meet the requirements of any applicable inspection, reference standard, test or 

approval referred to in the Contract Documents, has been damaged prior to Engineer’s 

recommendation of final payment (unless responsibility for the protection thereof has been 

assumed by the Owner at Substantial Completion) 

 

Director - Director of Peach County Engineering Services Department 

 

Drawings - means collectively, all the drawings, issued by the COUNTY’S Director of  

Engineering Services Department or sealed by a Georgia Professional Engineer, Architect, 

Landscape Architect, Surveyor or other approved design professionals, approved for 

construction by the COUNTY, listed in this Agreement, and also such supplementary 

drawings as the COUNTY’S Director of Engineering Services Department or COUNTY’S 

consultant(s) may issue from time to time in order to clarify or explain such drawings or to 

show details which are not shown thereon. 

 

Effective Date of Agreement – The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is 

signed and delivered by the last of the two parties to sign and deliver 

 

Engineer - Director of Peach County Engineering Services Department or duly appointed 

representative 

 

Field Order – A written order issued by the Engineer or duly appointed representative 

which requires minor changes in the work but which does not involve a change in the 

Contract Price or Contract Times. 

 

MUTCD – Manual on Uniform Traffic Control Devices for Streets and Highways 

 

Notice of Award – The written notice by the Owner to the successful bidder stating that 

upon timely compliance by the successful bidder with the conditions precedent listed 

therein, Owner will sign and deliver the Agreement and Bonds if required. 

 

Notice to Proceed – A written notice given by the Owner to the contractor fixing the date 

on which the contract times will commence to run and on which the contractor shall start 

to perform the work under the contract documents. 

 

Owner – The County 
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Responsible Bidder – Means a person or entity that has the capability in all respects to 

perform fully and reliably the contract requirements. This will be determined by the County 

as a bid proposal that has an aggregate score of 72 or greater as outlined in the evaluation 

criteria in the instructions to bidders. 

 

Responsive Bidder – Means a person or entity that has submitted a bid or proposal that 

conforms in all material respects to the requirements set forth in the invitation for bids. 

 

Schedule of Unit Item Prices – A schedule, prepared and maintained by the Contractor, 

allocating portions of the Contract Price to various portions of the Work and used as the 

basis for reviewing Contractor’s application for payment changes and/or changes in the 

contract price (change orders). 

 

Specifications – Identifies the portion of the Contract Documents that identify, in writing, 

the standards of quality and performance for the products, materials, systems, and 

workmanship required to meet the Contract requirements for the work on this project, 

which form a part of the Agreement. 

 

Subcontractor - means any person, firm, partnership, joint venture, company, corporation, 

or entity having a contractual agreement with Contractor or with any of its subcontractors 

at any tier to provide a part of the Work called for by this Agreement. 

 

Substantial Completion – The time at which the Work (or specified part thereof) has 

progressed to the point where, in the opinion of the Engineer, the Work (or specified part 

thereof) can be utilized for the purpose(s) for which it is intended. 

 

Supplemental Agreement - A written order to the Contractor signed by Owner and accepted 

by the Contractor, effecting an addition, deletion or revision in the Work, or an adjustment 

in the Agreement Price or the Contract Time, issued after execution of this Agreement. 

Synonymous with the term “Change Order.”  

 

Unit Price Work – Work to be paid for on the basis of unit prices 

 

Work – The entire construction or the various separately identifiable part thereof required 

to be provided under the Contract Documents. Work includes and is the result of any and 

all obligations, duties and responsibilities, including furnishing equipment, materials, 

workmanship, labor and any other services or things necessary to the successful completion 

of the Project, assigned to or undertaken by the Contractor under this Agreement. 

 

2.0 CONTRACT DOCUMENTS 

 

2.1 List of Documents 

The Agreement, any required bonds, the General Conditions, the Detailed Scope 

of Work, the Exhibits, The Request for Bid, The Bid Form, and all Supplemental 

Agreements shall constitute the Agreement Documents. 

 

2.2 Conflict, Precedence, and Jurisdiction 
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2.2.1 The Agreement Documents are complementary, and what is called for by 

one is as binding as if called for by all.  In the event there are any conflicting 

provisions or requirements in the component parts of this Agreement, the several 

Agreement Documents shall take precedence in the following order: 

 

1. Supplemental Agreements 

2. Agreement 

3. General Conditions 

4. Detailed Scope of Work 

5. Proposal/Bid/Quote 

6.  Specifications 

7. Drawings 

 

2.2.2 Conflict Resolution:  In the event a Conflict or disagreement should arise 

between the parties as to the performance of, or the interpretation of this 

agreement, or alleged breach of any provision of this agreement, the complaining 

party shall send a written notice to the opposite party within five (5) business days 

of obtaining knowledge of the conflict, disagreement, or alleged breach 

specifically identifying the nature of the conflict, disagreement, or alleged breach.  

The notified (responding) party shall have five (5) business days from the receipt 

of said written notice to cure said conflict, disagreement, or alleged breach.  If the 

notified (responding) party shall cure such conflict, disagreement, or alleged 

breach to the satisfaction of the complaining party within five (5) business days of 

receipt of the written notice, this agreement shall continue unabated and the 

notified (responding) party shall not be liable for any loss, damage, or expense 

arising out such conflict, disagreement, or alleged breach.  If the notified 

(responding) party shall not cure any such conflict, disagreement, or alleged breach 

within five business days from the receipt of written notice of such, then the 

complaining party may at its option, terminate this agreement in its entirety and 

seek damages or enforcement of this agreement in a court of law as hereinafter set 

forth; terminate this agreement in part and bring an action for damages or 

enforcement of any part of this agreement alleged to have been violated in a court 

of law as herein after provided, or proceed with the further execution and 

performance of this agreement without waiving any right to enforce any past or 

future claims for damages in a court of law as hereinafter provided. 

 

2.2.3 Choice of Courts, Jurisdiction and Venue: The Parties hereto do hereby 

agree that any suit, action, or legal proceeding that may be brought by either party 

arising out of or from, in connection with, or as a result of this agreement or the 

subject matter hereof, shall be brought exclusively in the Superior Court of Peach 

County, Georgia and that proper jurisdiction and  venue of any matter arising 

herefrom shall be vested in the Superior Court of Peach County, Georgia, and each 

party does hereby waive any right to object to the jurisdiction and venue of said 

court. 
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3.0 COVENANTS AGAINST CONTINGENT FEES 

 

The CONTRACTOR shall comply with the relevant requirements of all Federal, State, 

County or local laws. The CONTRACTOR warrants that no person or selling agency has 

been employed or retained to solicit or secure this Agreement upon an agreement or 

understanding for a commission, percentage, brokerage, or contingent fee, excepting bona 

fide employees or bona fide established commercial or selling agencies maintained by the 

CONTRACTOR for the purpose of securing business and that the CONTRACTOR has 

not received any non-COUNTY fee related to this Agreement without the prior written 

consent of the COUNTY. For breach or violation of this warranty, the COUNTY shall 

have the right to annul this Agreement without liability or at its discretion to deduct from 

the Agreement Price or consideration, or otherwise recover, the full amount of such fee, 

commission, percentage, brokerage fee, gift or contingent fee. 

 

4.0 INSURANCE 

 

The CONTRACTOR shall, at all times that this Agreement is in effect, cause to be 

maintained in force and effect an insurance policy(s) that will insure and indemnify both 

COUNTY and CONTRACTOR against liability or financial loss resulting from injuries 

occurring to persons or property or occurring as a result of any negligent acts or activity of 

the CONTRACTOR during the term of this Agreement.  The certificate holder shall be 

shown as Peach County Board of Commissioners, 235 Person Street, Fort Valley, Georgia 

31030.  The liability under such insurance policy(s) shall be not less than: $2,000,000.  

 

A.  WORKERS COMPENSATION - Coverage to apply for all employees for Statutory 

limits in compliance with the applicable state and federal laws. The policy must include 

Employer's Liability with a minimum limit of $ 500,000 each accident/ $ 500,000 disease 

policy limit/ $ 500,000 disease - each employee. 

 

B.  COMPREHENSIVE GENERAL LIABILITY - Shall have minimum limits of $ 

1,000,000 Per Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily 

Injury Liability and Property Damage Liability. This shall include Premises/Operations, 

Independent Contractors, Products/Completed Operations, Broad Form Property Damage, 

XCU Coverage, Blanket Contractual Liability, and Personal Injury Coverage. 

 

C.  BUSINESS AUTO LIABILITY - Shall have minimum limits of $ 1,000,000 Per 

Occurrence, $2,000,000 policy limit, Combined Single Limit for Bodily Injury Liability 

and Property Damage Liability. This shall include, Owned Vehicles, Hired and Non-

Owned Vehicles. 

 

SPECIAL REQUIREMENTS: 

 

E. The Peach County Board of Commissioners is to be included as an ADDITIONAL 

INSURED on both the Comprehensive General Liability and Business Auto Liability 

Policies and Umbrella if necessary. 

 

 F.  HOLD HARMLESS CLAUSE 

     See Article 6.0, INDEMNIFICATION 
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G.  Current valid, insurance policies meeting the requirements herein identified shall be 

maintained during the duration of the named project. Renewal certificates shall be sent to 

the COUNTY 30 days prior to any expiration date. There shall also be a 30 day 

notification to the COUNTY in the event of cancellation or modification of any stipulated 

insurance coverage. 

 

H.  It shall be the responsibility of the CONTRACTOR to ensure that all subcontracts 

comply with the same insurance requirements that the COUNTY requires the 

CONTRACTOR to maintain. 

 

I.  Certificates of insurance, policies, bonds, and any other contract requirements meeting 

the required Risk Management and Insurance provisions shall be forwarded to the 

COUNTY'S Public Works Office with the executed Contract. A renewal certificate should 

be forwarded to the Public Works Office 30 days prior to the expiration date of the policy. 

There should also be a 30 day notification to the COUNTY in the event of cancellation or 

modification of any stipulated insurance coverage. It will be the responsibility of the Public 

Works Department to monitor contract requirements. 

 

J.  All Insurance Policies of the CONTRACTOR will be required to be written on an 

Occurrence Basis. If a particular CONTRACTOR has insurance which is written on a 

Claims-Made Basis, these policies should be referred for approval by the County 

Administrator or action by the Board of Commissioners. When requesting evidence of 

insurance (certificates/policies) from CONTRACTOR, it should be clearly stated on the 

Certificate of Insurance or Insurance Policy whether the policy is written on an Occurrence 

Basis or Claims-Made Basis. A Claims-Made Policy may be acceptable but does require 

special review and tailoring for certain items. The Finance Section will assist with this 

process. When a Claims-Made Policy is acceptable, actual copies of the policies will be 

required to be forwarded to the COUNTY'S Finance Section. 

 

K.  Any certificates of insurance naming an insurance company that does not have at least 

a "B" rating by A. M. Best & Company shall be referred to the Finance Section for approval 

by the County Administrator or action by the Board of Commissioners. 

 

L.  All insurance documentation and approvals must be in place before the commencement 

of any work.   

 

THE COUNTY SHALL HAVE NO DUTY TO PAY OR PERFORM UNDER THIS 

CONTRACT OR AGREEMENT UNTIL SUCH CERTIFICATES MEETING THE 

ABOVE REQUIREMENTS SHALL HAVE BEEN DELIVERED TO AND 

APPROVED BY THE COUNTY. 

 

5.0 PROHIBITED INTERESTS 

 

A.  Conflict of Interest:  The CONTRACTOR agrees that it presently has no interest and 

shall acquire no interest, direct or indirect, that would conflict in any manner or degree 

with the performance of its services hereunder.  The CONTRACTOR further agrees that, 
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in the performance of the Agreement, no person having any such interest shall be employed 

directly or indirectly by the CONTRACTOR. 

 

B. Interests of Public Officials:  No member, officer, or employee of the COUNTY 

during his tenure or for one year thereafter, shall have any interest, direct or indirect, in this 

Agreement or the proceeds thereof. 

 

6.0 INDEMNIFICATION 

 

The CONTRACTOR agrees, to the fullest extent permitted by law, to indemnify and hold 

harmless the COUNTY, its officers, directors, agents and employees from and against all 

claims, damages, liabilities or costs, including reasonable attorneys' fees and defense costs, 

to the extent caused by the Contractor’s negligent performance of construction services or 

sub-standard materials under this Agreement and that of its sub-contractors or anyone to 

whom the CONTRACTOR is legally liable. 

 

7.0 INDEPENDENT CONTRACTOR 

 

The CONTRACTOR shall perform the services under this Agreement as an independent 

contractor and nothing contained herein shall be construed to be inconsistent with this 

relationship or status.  Nothing in this Agreement shall be interpreted or construed to 

constitute the CONTRACTOR or any of its agents or employees to be the agent, 

employee, or representative of the COUNTY nor shall imply any rights under any tax 

exemption the COUNTY might enjoy. 

 

8.0 SUBCONTRACTING 

 

The CONTRACTOR shall not subcontract in excess of 10% of the work covered by this 

Agreement or permit subcontracted work to be further subcontracted without the 

COUNTY’S prior written approval of the subcontractor(s).  All sub-contractors must be 

approved by the DIRECTOR. The COUNTY will not approve any subcontractor for work 

covered by this Agreement that has not been recommended for approval by the 

DIRECTOR. 

 

All subcontracts in the amount of $5,000 or more shall include the provisions set forth in 

this Agreement. 

 

9.0 ASSIGNABILITY 

 

The CONTRACTOR shall not assign or transfer whether by an assignment or notation, 

any of its rights, obligations, benefits, liabilities or other interest under this Agreement 

without the written consent of the COUNTY. 

 

10.0 EQUAL EMPLOYMENT OPPORTUNITY 

 

During the performance of this Agreement, the CONTRACTOR agrees as follows: 
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A.  The CONTRACTOR will not discriminate against any employee or applicant for 

employment because of race, creed, color, sex, national origin, religion, age, disability, 

marital or veteran status or any other legally protected status. 

 

B.  The CONTRACTOR will, in all solicitations or advertisements for employees placed 

by qualified applicants, receive consideration for employment without regard to race, 

creed, color, sex, national origin, religion, age, disability, marital or veteran status or any 

other legally protected status. 

 

C.  The CONTRACTOR will cause the foregoing provisions to be inserted in all 

subcontracts for any work covered by the Agreement so that such provision will be binding 

upon each subcontractor, provided that the foregoing provisions shall not apply to contracts 

or subcontracts for standard commercial supplies of raw materials. 

 

D.     The CONTRACTOR shall only utilize personnel authorized to work in the United 

States in accordance with applicable federal and state laws. If the CONTRACTOR is found 

to be in violation of applicable federal, state and /or local laws and/or regulations, and if 

the Peach County has reasonable cause to believe that the CONTRACTOR has knowingly 

employed individuals who are not eligible to work in the United States, the County shall 

have the right to cancel the contract immediately without penalty or recourse and suspend 

or debar the CONTRACTOR from doing business with the County. 

 

11.0 ANTI-KICKBACK CLAUSE 

 

Salaries of employees, equipment operators, superintendents, technicians, or professionals 

performing work under this Agreement shall be paid unconditionally and not less often 

than once a month without deduction or rebate on any account except only such payroll 

deductions as are mandatory by law.  The CONTRACTOR hereby promises to comply 

with all applicable "Anti-Kickback" laws, and shall insert appropriate provisions in all 

subcontracts covering work under this Agreement. 

 

12.0 CLAIMS AND DISPUTES PERTAINING TO SALARY RATES 

 

Claims and disputes pertaining to salary rates or to classifications of employees, equipment 

operators, superintendents, technicians, or professionals of subcontractors performing 

work under this Agreement shall be promptly reported in writing by the CONTRACTOR 

to the COUNTY for the latter's decision which shall be final with respect thereto. Nothing 

herein, however, shall be construed as relieving the CONTRACTOR from its 

responsibilities as primary contracting party with such subcontractors. 

 

 

13.0 PERSONNEL AND EQUIPMENT 

 

The CONTRACTOR represents that it has secured or will secure, at its own expense, all 

personnel necessary to complete this Agreement; none of whom shall be employees of, or 

have any contractual relationship with the COUNTY. Primary liaison with the COUNTY 

will be through a representative specifically designated by the CONTRACTOR. All of the 

services required hereunder will be performed by the CONTRACTOR under the 
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representative’s supervision, or by the sub-contractor stipulated in the proposal and all 

personnel engaged in the work shall be fully qualified and shall be authorized or permitted 

under law, if applicable, to perform such services. 

 

The CONTRACTOR shall employ only qualified registered surveyors in responsible 

charge of any survey work. 

 

The CONTRACTOR shall employ only qualified professional engineers in responsible 

charge of any engineering work. 

 

The CONTRACTOR shall employ a standard of care, skill and diligence in the 

performance of the services in this contract as is ordinarily possessed and exercised by 

members of the same profession, currently practicing, under similar circumstances, 

sufficient to construct structures that meet accepted industry standards in terms of quality 

and accuracy for their intended purpose. 

 

The CONTRACTOR acknowledges all applicable rules and regulations of the U.S. 

Government, the U.S. Occupational Safety and Health Administration (OSHA) and the 

State of Georgia with regard to worker health and safety. 

 

14.0 CHANGES AND EXTRA WORK 

 

The COUNTY may, at any time, request changes in the work to be performed hereunder.  

All such changes, including any increase or decrease in the amount of the 

CONTRACTOR'S compensation, which are mutually agreed upon by and between the 

COUNTY and the CONTRACTOR, shall be incorporated in written Supplemental 

Agreements to this Agreement. 

 

Changes that involve an increase in the budgeted contract amount shall require the approval 

of the County Administrator or the Board of Commissioners.  Changes to the scope of work 

that do not involve increasing the project budget may be approved by the DIRECTOR or 

authorized designee of the COUNTY. 

 

15.0 AUDITS AND INSPECTORS 

 

The CONTRACTOR shall maintain all books, documents, papers, time sheets, 

accounting records and other evidence pertaining to costs incurred on the Project and used 

in support of its proposal and shall make such material available at all reasonable times 

during the period of the Agreement and for seven years from the date of final payment 

under the Agreement, for inspection by the COUNTY or any reviewing agencies, and 

copies thereof shall be furnished upon request.  The CONTRACTOR agrees that the 

provisions of this Article shall be included in any Agreements it may make with any 

subcontractor, assignee, or transferee. 
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16.0 CONTRACTOR COORDINATION 

 

The CONTRACTOR shall cooperate fully with the DIRECTOR, or their duly authorized 

representative (s), Georgia Department of Transportation, Federal government officials, 

municipalities and local government officials, utility companies, railroads, and others, as 

may be directed by the COUNTY. 

 

If the COUNTY undertakes or awards other contracts for additional related work, the 

CONTRACTOR shall fully cooperate with such other Contractor/Consultant and 

COUNTY employees or appointed committee(s), and shall carefully fit its own work to 

such additional work as may be directed by the COUNTY.  The CONTRACTOR shall 

not commit or permit any act which will interfere with the performance of work by any 

other CONTRACTOR or by COUNTY employees. 

 

17.0 VERBAL AGREEMENT OR CONVERSATION 

 

No verbal agreement or conversation with any officer, agent, or employee of the 

COUNTY, either before, during, or after the execution of this Agreement, shall affect or 

modify any of the terms or obligations herein contained, nor shall such verbal agreement 

or conversation entitle the CONTRACTOR to any additional payment whatsoever under 

the terms of this Agreement.  All changes to this Agreement shall be in writing and 

appended hereto as prescribed in Article 14.0 above. 

 

18.0 NOTICES 

 

All notices shall be in writing and delivered in person or transmitted by certified mail, 

postage prepaid. 

 

Notices to the COUNTY shall be addressed to the DIRECTOR or authorized 

representative as follows: 

 

Paul Schwindler, P.E., Director 

Peach County Engineering Services 

213 Persons Street 

Fort Valley, GA 31030 

(478) 827-3532 

 

 

Notices to CONTRACTOR shall be addressed as follows: 

 

<Name of Contractor Representative> 

<Name of Organization> 

<Street Address> 

<City, Zip Code> 

<Representative Phone Number> 
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19.0 LIAISON 

 

The DIRECTOR or his duly appointed representative shall act as the Liaison between the 

CONTRACTOR and the COUNTY and all utilities, authorities or governments whose 

properties will be affected.  The CONTRACTOR shall arrange for conferences and 

exchanges of data and information and for necessary approvals. 

 

All correspondences, data, information, invoices and reports shall be directed to the Liaison 

to provide for proper distribution to the parties concerned.   

 

The Liaison will expedite any necessary decisions affecting the performance of the 

CONTRACTOR’S Agreement, but the CONTRACTOR shall not make use of the 

Liaison’s services on trivial or minor matters normally to be decided by the 

CONTRACTOR. 

 

20.0  DELIVERY OF DOCUMENTS 

 

Except as otherwise provided herein, the CONTRACTOR shall submit all progress 

documents, reports, sketches, planning notes, and other papers and supporting data 

required under this Agreement to the COUNTY in triplicate.   The CONTRACTOR shall 

deliver the required progress reports in a timely manner so that the work can be reviewed.  

 

21.0 PROGRESS REPORTS 

 

The CONTRACTOR shall report to the COUNTY on suitable forms approved by the 

COUNTY the status of work on the last day of each month during the life of the 

Agreement. The report shall include, but is not limited to: 

 

1. Construction activities completed during this period 

2. Problems and/or unforeseen conditions 

3. Required inspections conducted during the period 

4. Complete schedule; items impacting the schedule; projected completion date 

6. Quality assurance activities 

 

22.0 CONFERENCES AND FIELD INSPECTIONS 

 

The CONTRACTOR shall familiarize himself with existing infrastructure facilities and 

visit key locations throughout the PROJECT area, acquainting themselves with all local 

conditions involved in the prosecution of this Agreement. The CONTRACTOR may 

request that a representative of the COUNTY accompany him on specific site visits if field 

conditions are such that they warrant special attention. As work progresses either party 

may request a conference or additional field inspection to discuss elements of the work. In 

this event, the parties shall agree on a time and place for the conference or inspection and 

each party shall attend. All conferences and meetings shall be held at a location that will 

not be a direct cost to the PROJECT. In the event the parties cannot agree on a time and 

place for the conference, the COUNTY will have final decision.  The CONTRACTOR 

shall attend as many meetings or conferences as necessary to finalize the work. 
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23.0 RIGHT TO ENTRY 

 

The CONTRACTOR will notify all property owners or occupants of the intent to enter 

properties for the purpose of accomplishing surveys or other field investigations in 

accordance with the practices of the COUNTY.  The CONTRACTOR shall discuss with 

and receive approval from the COUNTY prior to sending said notices of intent to enter 

private property.  Upon request by the CONTRACTOR, the COUNTY will provide the 

necessary documents identifying the CONTRACTOR as being in the employ of the 

COUNTY for the purposes described in the Agreement. If the property owners or 

occupant denies the CONTRACTOR permission to enter, such incident will be reported 

to the COUNTY and the COUNTY will initiate such action as is dictated by current 

policy and procedure. 

 

24.0 UTILITIES 

 

Utilities such as sewer, water, data, and electric lines encountered in the work shall be 

protected from injury and maintained in service until moved or replaced as required under 

this Contract or by others as the case may be, or abandoned as may be necessary for the 

proper construction and use of the new work. 

 

 The CONTRACTOR shall identify all major elements of privately, publicly or 

cooperatively owned utilities that may be impacted by proposed elements of the PROJECT. 

The CONTRACTOR shall stop work, and immediately notify the COUNTY of any 

unforeseen utility conflicts encountered or discovered. 

 

The CONTRACTOR shall make no commitments to the utility companies that are binding 

upon the COUNTY. The COUNTY will conduct any necessary negotiations with the 

utilities and authorities. However, the CONTRACTOR may be required to participate in 

such negotiations at the request of the COUNTY during the prosecution of the PROJECT 

if such work is undertaken by the County. 

 

25.0 TESTS AND INSPECTIONS 

 

CONTRACTOR shall be responsible for arranging and obtaining and shall pay all costs in 

connection with any inspections, tests, or approvals required for COUNTY’S and 

DIRECTOR’S acceptance of materials or equipment to be incorporated in the Work; or 

acceptance of materials, mix designs, or equipment submitted for approval prior to 

CONTRACTOR’S purchase thereof for incorporation in the Work. Such inspections test 

or approvals shall be performed by organizations acceptable to DIRECTOR and 

COUNTY. 
 

 

26.0   REVIEW OF WORK 

 

The COUNTY and DIRECTOR their consultants and other representatives and personnel 

of the COUNTY, independent testing laboratories, and governmental agencies with 

jurisdictional interests will have access to the Site and the Work at reasonable times for 

their observation, inspection, and testing. CONTRACTOR shall provide them proper and 
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safe conditions for such access and advise them of Contractor’s safety procedures and 

programs so that they may comply therewith as applicable. The Project activities and data 

collected under this Agreement and amendments hereto.  All reports, drawings, studies, 

specifications, estimates, maps and computations, prepared by or for the CONTRACTOR, 

shall be available to authorized representatives of the COUNTY for inspection and review 

at all reasonable times in the main offices of the COUNTY. 

 

Refusal by the CONTRACTOR to submit progress reports and/or required submittals shall 

be cause to withhold payment to the CONTRACTOR until the CONTRACTOR complies 

with the COUNTY’S request in this regard. 

 

27.0 NOTICE OF DEFECTS 

 

Prompt notice of all defective Work of which the COUNTY or DIRECTOR has actual 

knowledge will be given to Contractor. Defective Work may be rejected, corrected, or 

accepted 

 

28.0 CORRECTION OR REMOVAL OF DEFECTIVE WORK 

 

Promptly after receipt of written notice, CONTRACTOR shall correct all defective Work, 

whether or not fabricated, installed, or completed, or, if the Work has been rejected by the 

DIRECTOR, remove it from the Project and replace it with Work that is not defective. 

CONTRACTOR shall pay all claims, costs, losses, and damages (including but not limited 

to all fees and charges of  engineers, architects, attorneys, and other professionals and all 

court or other dispute resolution costs) arising out of or relating to such correction or 

removal (including but not limited to all costs of repair or replacement of work of others). 

 

29.0 COUNTY MAY CORRECT DEFECTIVE WORK 

 

If CONTRACTOR fails within a reasonable time after written notice from DIRECTOR to 

correct defective Work, or to remove and replace rejected Work as required by DIRECTOR 

in accordance with Paragraph 28.0, or if CONTRACTOR fails to perform the Work in 

accordance with the Contract Documents, or if CONTRACTOR fails to comply with any 

other provision of the Contract Documents, COUNTY may, after seven days written notice 

to CONTRACTOR, correct, or remedy any such deficiency. 

 

CONTRACTOR shall not be allowed an extension of the Contract Times because of any 

delay in the performance of the Work attributable to the exercise by COUNTY of 

COUNTY’S rights and remedies under this paragraph 29.0. 

 

30.0  COUNTY MAY STOP WORK 

 

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or 

suitable materials or equipment, or fails to perform the Work in such a way that the 

completed Work will conform to the Contract Documents, COUNTY may order 

CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order 

has been eliminated; however, this right of COUNTY to stop the work shall not give rise 

to any duty on the part of the COUNTY to exercise this right for the benefit of 
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CONTRACTOR, any Subcontractor, any Supplier, any other individual or entity, or any 

surety for, or employee or agent of any of them. 

 

31.0  SUPERVISION AND CONTROL 

 

The CONTRACTOR shall perform the services required to accomplish the Work plan as 

stated herein under such control and supervision by the COUNTY as the COUNTY may 

deem appropriate. The CONTRACTOR shall employ sufficient qualified personnel to 

perform the work within the time stipulated in the agreement. 

 

32.0  ENVIRONMENTAL IMPACT 

 

The CONTRACTOR shall conduct all operations so as to minimize, to the greatest extent 

possible, adverse environmental impact. 

 

 32.A.  Noise: All equipment and machinery shall be provided with exhaust mufflers  

 maintained in good working order so as to reduce operating noise to minimum levels. 

 

32.B.  Dust/Smoke: All equipment movements shall be accompanied by a minimum of 

dust. Traveled surfaces and earthwork shall be maintained in a moist condition to avoid the 

generation of dust or the airborne movement of particulate matter under all prevailing 

atmospheric conditions. 

 

Burning operations will be conducted only with written permission of the COUNTY and/or 

appropriate regulatory agency. The CONTRACTOR shall be responsible for obtaining all 

permits and comply with all codes, ordinances and regulations pertaining to the burning. 

 

32.C. Traffic: Trucks shall be routed over roads which will result in the least effect on 

traffic and nuisance to the public. All material shall be loaded in a manner which will 

preclude the loss of any portion of the load in transit, including covering, if necessary. 

 

32.D. Erosion Sedimentation & Pollution Control: All points runoff from rainfall shall 

be visually monitored to determine that no eroded material from the construction site is 

being deposited offsite. Measures shall be taken to promptly eliminate such a deposition if 

occurring, including the installation of detention basins. All Erosion Sedimentation & 

Pollution Control permitting shall be the responsibility of the CONTRACTOR. It shall be 

the CONTRACTOR’S responsibility to submit the Notice of Intent (NOI) for discharging 

storm water from the construction project if applicable, and the contractor shall be 

responsible for compliance with the requirements set forth in the Erosion Sedimentation & 

Pollution Control Plan and federal, state and local regulations. 

 

32.E. Fuel & Lubrication Spills: All spills shall be removed from the site immediately 

by the CONTRACTOR. 

 

32.F. Fuel Storage & transfer:  All spills shall be allowed only in areas approved by the 

COUNTY or DIRECTOR. 
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33.0  MAINTENANCE DURING CONSTRUCTION 

 

The CONTRACTOR shall maintain the Work from the beginning of construction 

operations until final acceptance. This maintenance shall constitute continuous and 

effective Work prosecuted day by day with adequate equipment and forces to the end that 

the site and structures thereon are kept in safe, satisfactory condition at all times, including 

satisfactory signing or marking as appropriate and control of traffic where required by use 

of traffic control devices as required in accordance with the latest MUCD standards and/or 

the county. 

 

The CONTRACTOR shall provide and maintain a safe working environment at all times. 

This includes, but is not limited to Roads, shoulders, staging areas, and all other areas that 

the contractor uses to complete the work. The CONTRACTOR or CONTRACTOR’S 

employees shall not violate any Federal, State, or local laws within Peach County while 

this contract is in force. 

 

Upon completion of the Work, the CONTRACTOR shall remove all construction signs 

and barriers before final acceptance. 

 

While undergoing improvements, public roads and buildings shall be kept open to all traffic 

by the CONTRACTOR unless allowed in the agreement. The CONTRACTOR shall keep 

the portion of the project area being used by the public, whether it is through or local traffic, 

in such condition that traffic will be adequately accommodated. The CONTRACTOR shall 

bear all costs of signs and markings, barricades as required and other maintenance WORK 

during construction and before the WORK is accepted and of constructing and maintaining 

such approaches, crossings, intersections, sidewalks, hallways, ingress/egress points and 

others features as may be necessary without direct compensation. 

 

34.0  BARRICADES, DANGER, WARNING & DETOUR SIGNS 

 

The CONTRACTOR shall provide, erect, and maintain all necessary barricades, suitable 

and sufficient lights, danger signals, signs and other traffic control devices, and shall take 

all necessary precautions for the protection of the Work and safety of the public. 

Highways, streets, sidewalks, buildings, hallways, and ingress/egress points closed to 

traffic or building users shall be protected by effective barricades, and obstructions shall 

be lighted during hours of darkness. Suitable warning signs shall be provided to properly 

control and direct traffic. 

 

The CONTRACTOR shall furnish, install, and maintain all necessary barricades, warning 

signs, and other protection devices in accordance with the most recent version of Manual 

on the Federal Highway Administration’s Uniform Traffic Control Devices (MUTCD) 

standards and/or County requirements in the area which the project is located. Temporary 

Signs may be reused, provided they are in good condition and legible. All protective 

devices shall be kept in a good, legible condition while in use. 
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As soon as construction advances to the extent that temporary barricades, and signs are 

no longer needed to inform the traveling public, such signs shall be promptly removed. 

 

The cost of furnishing, erecting, maintaining, and removing protective devices will not be 

paid for as a separate Bid item. Where the CONTRACTOR is required to perform any of 

these functions, the cost thereof shall be included in the overall Bid submitted. 

Ownership of the temporary warning devices shall remain with the CONTRACTOR. 

35.0 TERMINATION OF AGREEMENT FOR CAUSE 

 

If through any cause, the CONTRACTOR shall fail to fulfill in a timely and proper 

manner its obligations under this Agreement, or if the CONTRACTOR shall violate any 

of the covenants, agreements or stipulations of this Agreement, the COUNTY shall 

thereupon have the right to terminate this Agreement by giving written notice to the 

CONTRACTOR of such termination, and specifying the effective date thereof, at least 

five (5) normal business days before the effective date of such termination.  Failure to 

maintain the scheduled level of effort or providing the deliverable product for each 

identified project milestone as proposed and prescribed, or deviation from the project 

schedule without prior approval of the COUNTY, shall constitute cause for termination.  

In such event, all finished or unfinished work by the CONTRACTOR under this 

Agreement shall become the property of the COUNTY, and the CONTRACTOR shall 

be entitled to receive just and equitable compensation for any satisfactory work completed, 

as determined by the COUNTY. 

 

If this termination of agreement for cause is invoked against the CONTRACTOR, then the 

CONTRACTOR shall be liable and responsible for payment to the COUNTY for any costs 

above the Agreement Price as defined in the Contract that are incurred by the County in 

order to satisfactorily complete the PROJECT to the satisfaction of the COUNTY.  

Payment to the COUNTY will be due within 30 calendar days upon written notification 

from the COUNTY. 

 

36.0 TERMINATION FOR CONVENIENCE OF THE COUNTY 

 

The COUNTY may terminate this Agreement for its convenience at any time by a notice 

in writing to the CONTRACTOR.  If the Agreement is terminated by the COUNTY as 

provided in this Article, the CONTRACTOR will be paid compensation for those services 

actually performed.  Partially completed tasks will be compensated for based on a signed 

statement of completion to be submitted by the CONTRACTOR which shall itemize each 

task element and briefly state what work has been completed and what work remains to be 

done. 

 

All such expenses shall be properly documented and submitted to the DIRECTOR or his 

designee for processing. The Peach County Board of Commissioners shall be the final 

authority in the event of any disputes over authorized costs between the DIRECTOR and 

the CONTRACTOR. 
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37.0 CONTRACTOR’S PAYMENT AND RETAINAGE OF PAYMENT 

 

Contractor may submit partial pay requests (Invoices) on a weekly, bi-weekly, or 30-day 

basis. Pay requests must be submitted regularly and for no greater than 30-day periods.  

 

Partial pay estimates may include stored materials. CONTRACTOR must submit invoices 

and all materials must be located at the site of the work. Retainage will not be held on 

stored materials. 

 

The retainage shall be an amount equal to 10% of the CONTRACTOR’S partial pay 

estimate until 50% completion. Further payments shall be made in full to the 

CONTRACTOR and no additional amounts may be retained unless the DIRECTOR 

certifies that the job is not proceeding satisfactorily, but amounts previously retained shall 

not be paid to the CONTRACTOR. At 50% completion or any time thereafter when the 

progress of the work is not satisfactory, additional amounts may be retained, but in no event 

shall the total retainage be more than 20% of the value of the work completed. Upon 

substantial completion of the work, any amount retained may be paid to the 

CONTRACTOR. When the work has been substantially completed except for work which 

cannot be completed because of weather conditions, lack of materials, or other reasons 

which in the judgement of the COUNTY are valid reasons for non-completion, the 

COUNTY may make additional payments, retaining at all times an amount sufficient to 

cover the estimated cost of the work still to be completed. 

 
38.0 SANITARY CONVENIENCES 

 

 

39.0 BONDS 

  

If required in the Request for Bid or Proposal the CONTRACTOR shall furnish Payment 

and Performance Bonds equal to 100% of the estimated contract total listed on the Bid 

Sheet of the CONTRACTOR’S response. 

 

40.0 DAMAGED INFRASTRUCTURE 

  

The CONTRACTOR shall be responsible for any damages to existing Infrastructure 

including, but not limited to: utilities, concrete, asphalt, buildings, or grounds, etc., and 

shall repair or replace any damage to its pre-existing condition at their own expense 

 

End of Section 

 

 

 
Contractor’s Initials____________ 



Sources: Esri, HERE, Garmin, USGS, Intermap, INCREMENT P, NRCan, Esri Japan, METI, Esri China (Hong Kong), Esri Korea, Esri (Thailand), NGCC, (c) OpenStreetMap
contributors, and the GIS User Community

Ü

SOUTH PEACH PARK, FORT VALLEY, GA

E X H I B I T  3



Source: Esri, DigitalGlobe, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and the GIS User Community

SOUTH PEACH PARK COURTS

1 2  3  4

A  B  C  D

TENNIS COURTS

BASKETBALL COURTS

®
E X H I B I T  4



NORTH PEACH PARK, BYRON, GA

Sources: Esri, HERE, Garmin, USGS, Intermap, INCREMENT P, NRCan, Esri Japan, METI, Esri China (Hong Kong), Esri Korea, Esri (Thailand), NGCC, (c) OpenStreetMap
contributors, and the GIS User Community

Ü

E X H I B I T  5



Source: Esri, DigitalGlobe, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and the GIS User Community

®

1  2      3  4

TENNIS COURTS

5

A  BBASKETBALL
COURTS

NORTH PEACH PARK COURTS

E X H I B I T  6


	RFB 19-015, Resurface Tennis Courts NPP & SPP
	C-19-015, Resurface Tennis & BB Courts NPP & SPP, DRAFT
	C-19-015, General Conditions, Resurface Tennis & BB Courts NPP & SPP, DRAFT
	SPP LOCATION MAP-EX3
	SPP COURTS-EX4
	NPP LOCATION MAP - EX5
	NPP COURTS - EX6



