

Georgetown County, South Carolina

129 Screven Street, Suite 239 Post Office Drawer 421270 Georgetown, SC 29442-4200 (843) 545-3083 • Fax (843) 545-3500 E-Mail • <u>purch@gtcounty.org</u> Website • <u>http://www.gtcounty.org</u>

ADDENDUM #1 TO BID #21-038

BID NUMBER: 21-038

ISSUE DATE: Thursday, July 1, 2021

OPENING DATE: Wednesday, July 28, 2021

Pre-Bid Conference: None

OPENING TIME: 3:00 PM (ET)

PROCUREMENT FOR: General Engineering Services-East Andrews Drainage Improvements

This addendum will amend <u>Bid #21-038, General Engineering Services-East Andrews</u> <u>Drainage Improvements</u> originally issued on Wednesday, June 23, 2021. This clarification is being provided to all known and registered correspondents in response to questions received. All addenda and original bid documents are also available online at: <u>www.gtcounty.org</u>, select "Bid Opportunities" from the Quick Links section.

REMOVE: The following language from page 6 of the RFQu document does not apply and shall be removed in its entirety:

"*Note: A separate design drawings set, OPC, and bid schedule will be required for the three (3) major drainage improvements (KRR Crossline Replacement (just north of Fieldgate Circle) + Chapel Creek Pond Outlet Structure + Waverly Road Drainage Improvements). These 3 improvements shall be combined into one (1) set of drawings."

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK]



ADDENDUM ACKNOWLEDGEMENT

BID #21-038 General Engineering Services-East Andrews Drainage Improvements Mandatory Submittal Form

To be returned with the final proposal submission to Georgetown County.

COMPANY NAME:

0	Addendum #1 Received Date:	Initialed By:
	Addendum #2 Received Date:	Initialed By:
	Addendum #3 Received Date:	Initialed By:
	Addendum #4 Received Date:	Initialed By:
	Addendum #5 Received Date:	Initialed By:
	Addendum #6 Received Date:	Initialed By: