



THE CITY OF DAYTONA BEACH  
OFFICE OF THE PURCHASING AGENT

Post Office Box 2451  
Daytona Beach, Florida 32115-2451

Phone (386) 671-8080  
Fax (386) 671-8085

**ADDENDUM NO. 3**

DATE: April 24, 2018

PROJECT: ITB 0318-1140  
First Step Shelter Program Site Work and Building Foundation”

OPENING DATE: ~~April 24, 2018~~ April 30, 2018

This addendum is hereby incorporated into the Request for Proposal for the project referenced above. The following items are clarifications, corrections, additions, deletions and/or revisions to and shall take precedence over the original documents. Additions are indicated by underlining, deletions are indicated by ~~strikethrough~~.

1. The Bid Opening Date is CHANGED from ~~April 24, 2018~~ to April 30, 2018 at 2:00 PM.
2. Plan Sheets #1, 5, 6, 6A, 6B, 7, 8, 8A, 9, 11, 12 and 17 were revised by Addendum 2 but not made available online for bidders. This Addendum issues these plan sheets, which are available online at <http://purchasing.codb.us> under the Public Solicitation link, or at [www.codb.us](http://www.codb.us), under the Department Link click the link to Purchasing for access to Public Solicitations. As stated in Addendum 2, Plan Sheets have also been revised to reflect / coordinate with the architectural and electrical plan more specifically the lighting plan and the grease trap size.

All other terms and conditions remain the same.

Bidders shall acknowledge receipt of this addendum in the Bid Proposal Letter.

The City of Daytona Beach

Joanne Flick, CPPO, CPPB  
Purchasing Agent