



## **ADDENDUM #1**

FEBRUARY 11, 2019

### **JUSTICE CENTER RENOVATION PROJECT**

**ENGR-021919**

This addendum is being issued to incorporate scope of work that was not originally included in the Justice Center Renovation project. The additional items include:

1. Communications Cable Installation (File name: Communications Cable Install.pdf)
2. Sprinkler System Work (File name: Fire Protection.pdf)
3. Flooring (File name: Flooring.pdf)

The price sheet will remain the same. Lump sum pricing shall reflect the inclusion of the above mentioned items.

**Please acknowledge receipt of this addendum on page 6 of the original bid packet.**

Rachel Keith  
Purchasing Agent  
City of Foley, Alabama