EMPORIA STATE U N I V E R S I T Y

ADDENDUM

Addendum Date: October 16, 2020

Addendum Number: 1

RFP Number: 003-21

Closing Date: October 22, 2020

Procurement Officer: Debbie Redeker

Mailing Address: Emporia State University Purchasing Office

1 Kellogg Circle, Box 4021, Plumb Hall 103M, Emporia, KS 66801

Telephone: 620-341-5134

E-Mail Address: <u>purchaseorders@emporia.edu</u>

Item: Bruder Theatre Lighting System Upgrade

Agency: Emporia State University (ESU)

Location: Emporia, KS 66801

Questions received prior to the deadline of October 15, 2020 2:00 p.m. CST:

Question: The RFP includes an Architectural Control rack and stations. Is there an existing system that will be removed? **Answer:** We are looking to replace just the dimmer units, so the rack should remain in place. We believe the new control stations would require the removal of the old ones.

Question: Is there conduit in place to the stations and back to the new Architectural rack location?

Answer: Yes, there is conduit.

Question: Do we need to provide the electrician for the power to the Architectural Control Rack, conduit, wire pull, etc.?

Answer: Yes, you would provide the electrician.

Question: What is the time frame for completion of the work?

Answer: Ideally, we would like to have this completed by the end of this calendar year, but a hard deadline is

January 22, 2021, before the start of the spring semester.

Question: What is the estimated construction budget?

Answer: \$24,000

Question: Are union bids required?

Answer: No

Question: Can I get a copy of the plan holders list?

Answer: We do not give out a list of bidders prior to the closing of the RFP. After that time, you can request a copy of the tab

sheet per the procedures outlined in the RFP document.

Question: Can I get a copy of the addenda? **Answer:** This Addendum No. 1 is the only addendum posted at this time.

Question: Will you still be closing the bidding on October 22nd?

Answer: Yes