
RFQ 21‐20:  Engineering Design Services | Kaufman County Transportation Bond Program On‐System Projects

EVALUATION COMMITTEE MEETING ‐ 08.18.2021 | 3:30 P.M.

FIRM NAME Project 1 ‐ Outer Loop Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

HDR Engineering, Inc. X 60 98 100 81 78 417
Halff Associates, Inc. X 60 96 98 88 73 415
Jones | Carter X 55 100 99 82 69 405
Atkins North America, Inc. X 50 100 100 82 72 404
BGE, Inc. X 50 98 93 79 72 392
Volkert, Inc. X 60 96 94 70 69 389
Freese & Nichols X 57 98 91 71 61 378
Arcadis U.S., Inc. X 37 93 94 79 63 366
LJA Engineering, Inc. X 45 78 80 84 71 358
Parkhill X 40 93 92 63 39 327

FIRM NAME
Project 2 ‐ FM 460 & 

FM 740
Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

HDR Engineering, Inc. X 60 98 100 82 80 420
Atkins North America, Inc. X 50 100 100 84 73 407
Jones | Carter X 55 100 99 83 69 406
Jacobs Engineering Group X 60 97 91 81 76 405
AECOM Technical Services, Inc. X 55 100 96 81 71 403
Hayden Consultants, Inc. X 60 100 96 71 75 402
Lina T. Ramey & Associates, Inc. X 60 100 92 80 65 397
TNP X 58 98 98 72 71 397
Kimley Horn X 57 99 99 72 68 395
BGE, Inc. X 50 98 93 79 70 390
EST, Inc. X 50 96 96 81 66 389
Pacheco Koch Consulting Engineers, Inc. X 60 98 92 74 65 389
Lamb‐Star Engineering, LLC X 53 99 96 72 67 387
Dannenbaum Engineering Company X 60 97 96 64 57 374
LJA Engineering, Inc. X 45 78 80 76 75 354
Parkhill X 40 93 95 63 44 335
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FIRM NAME
Project 3 ‐ FM 740 & 

FM 548
Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

HDR Engineering, Inc. X 60 96 100 79 78 413
Atkins North America, Inc. X 50 100 100 83 73 406
Jacobs Engineering Group X 60 97 91 81 76 405
AECOM Technical Services, Inc. X 55 100 96 81 71 403
Hayden Consultants, Inc. X 60 100 96 71 75 402
Lina T. Ramey & Associates, Inc. X 60 100 92 83 65 400
Kimley Horn X 57 99 99 74 68 397
Pacheco Koch Consulting Engineers, Inc. X 60 98 93 76 66 393
TNP X 58 98 98 71 68 393
Aguirre & Fields X 60 89 100 75 67 391
Lamb‐Star Engineering, LLC X 53 99 96 72 68 388
BGE, Inc. X 50 98 93 79 67 387
Dannenbaum Engineering Company X 60 97 96 64 59 376
Parkhill X 40 93 95 63 44 335

FIRM NAME
Project 4 ‐ FM 741 

Extension
Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

Halff Associates, Inc. X 60 96 98 87 69 410
Jones | Carter X 55 100 99 80 68 402
Pacheco Koch Consulting Engineers, Inc. X 60 98 94 74 63 389
Civil Associates X 50 100 88 84 66 388
BGE, Inc. X 50 96 93 74 70 383
Freese & Nichols X 57 98 91 74 63 383
Dannenbaum Engineering Company X 60 97 96 64 57 374
Parkhill X 40 93 96 63 43 335
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FIRM NAME
Project 5 ‐ US 175 
Grade Separations

Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

Halff Associates, Inc. X 60 96 98 89 69 412
OTHON Engineering X 60 100 95 81 73 409
Jones | Carter X 55 100 99 79 69 402
WSB & Associates X 58 98 100 77 66 399
Lina T. Ramey & Associates, Inc. X 60 100 92 80 64 396
Aguirre & Fields X 60 89 100 75 69 393
EST, Inc. X 50 96 96 80 65 387
Dannenbaum Engineering Company X 60 97 96 64 58 375
Parkhill X 40 93 96 63 39 331

FIRM NAME
Project 6 ‐ US 175 

Southbound Frontage 
Roads

Evaluator #1 Evaluator #2 Evaluator #3 Evaluator #4 Evaluator #5 TOTAL

Jones | Carter X 55 100 99 78 68 400
WSB & Associates X 58 98 100 74 64 394
Kimley Horn X 57 99 99 73 65 393
Lamb‐Star Engineering, LLC X 53 99 96 72 68 388
Civil Associates, Inc. X 50 100 88 83 65 386
Pacheco Koch Consulting Engineers, Inc. X 60 98 93 74 58 383
Dannenbaum Engineering Company X 60 97 96 64 58 375
Parkhill X 40 93 96 63 39 331

      Commissioner Court Approval ‐ contract negotiations 08.24.2021
Raylan Smith, Purchasing Agent

1st option ‐ John Polster will contact firms for initial negotiations
2nd option  - if unable to negotiate contract and pricing
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