

Rogers C. Anderson
Williamson County Mayor



Leslie Mitchell, CPPO, CPPB
Purchasing Agent

WILLIAMSON COUNTY GOVERNMENT

October 9, 2018

Addendum # 1
Highway Concrete Box Beams over McCrory Creek
Bid Date October 16, 2018, 2:00 p.m.

Williamson County has received the following question:

The completion time for this project ("Mid-December, 2018"), is that for delivery of product or for bridge completion?

This is for delivery of product.

