

ADDENDUM No. 2
to
BID DOCUMENTS
for
City of Canton – 9th Street NE Salt Storage
GP 1371
1800 9th Street NE, Canton OH 44705
Posted: June 14, 2022

A. The original bidding documents for the above referenced project are hereby amended as noted in Addendum No. 2.

B. The Date of the Bid Opening is changed to Friday, June 24, 2022, at 2:00 PM.

C. The revised Estimated Construction Cost for the base bid is \$1,480,496.00.

D. This Addendum supersedes and takes precedence over information provided prior to the date of this Addendum.

E. Bidders shall verify and acknowledge receipt of this Addendum No. 2 on the Bid Form provided. Failure to acknowledge the Addendum may subject the bidder to disqualification.

F. This Addendum includes the following:

- a. Addendum No. 2 – 1 page
- b. Revised Proposal Form – 3 pages

PROJECT MANUAL

See revised “PROPOSAL FORM” (pages 393 – 395 of Invitation to Bid) to include base bid and alternate lines for bid amounts.

END OF ADDENDUM NO. 2

Prepared by:
City of Canton
Engineering Department
2436 30th St NE
Canton, Ohio 44705
Phone: 330-438-6900 Fax: 330-489-3337

Proposal Page

We (I), the above signed hereby propose to furnish the following article(s) and/or services at the price(s) and terms stated subject to all instructions, conditions, specifications, and all attachments hereto. We (I) have read all the attachments including the specifications and fully understand what is required.

BID ITEM	SPEC ITEM	DESCRIPTION	QTY	UNIT	UNIT PRICE LABOR	UNIT PRICE MAT'L	UNIT PRICE TOTAL	TOTAL PRICE
CITY OF CANTON - 9TH STREET NE SALT STORAGE FACILITY RENOVATIONS - GP1371								
		Architectural Design Items						
Base Bid	ALL	Perform all Architectural Contract work as outlined in the Specifications and as shown on the Drawings; Investigate Columns D1 and D2 per S-101; No work will be performed on the Cold Storage Building;	1	Lump				
Allowance #1		Replace existing metal roof.	13,000	sf				
		Civil Design Items						
	SPECIAL	Preparation of Surface	1	Lump				
	407	Tack Coat	292	Gal				
	407	Tack Coat 702.13	186	Gal				
	441	Asphalt Concrete Surface Course, Type 1, (449), As Per Plan, (T=1.25)	86	CY				
	441	Asphalt Concrete Intermediate Course, Type 1, (449), As Per Plan, (T=2)	147	CY				

	441	Asphalt Concrete Intermediate Course, Type 2, (449), As Per Plan, (T=2.75)	197	CY				
	611	Catch Basin Adjusted to Grade, As Per Plan	1	Each				
	304	Aggregate Base - for use As Directed By Engineer (ADBE)	80	CY				
	441	Asphalt Concrete Surface Course, Type 1, (449), As Per Plan, (T=1.25) - ADBE	50	CY				
	441	Asphalt Concrete Intermediate Course, Type 1, (449), As Per Plan, (T=2) - ADBE	50	CY				
	441	Asphalt Concrete Intermediate Course, Type 2, (449), As Per Plan, (T=2.75) - ADBE	50	CY				
	452	8" Non-Reinforced Concrete Pavement, Class QC1 w/Fiber Mesh, A Per Plan - ADBE	500	SY				
							BASE BID TOTAL	
Alternate No. 1		Provide existing column underpinning as detailed on 4/S-501.	1	Lump				
Alternate No. 2		Cold storage building work (drawings A-102, A-202, ED102, E-102) including but not limited to new electrical service, lighting outlets. In-fill existing windows with masonry and in-fill existing OHD with masonry.	1	Lump				

Base Bid Price in Figures _____

Base Bid Price in Words _____

Alternate 1 Bid Price in Figures _____

Alternate 1 Bid Price in Words _____

Alternate 2 Bid Price in Figures _____

Alternate 2 Bid Price in Words _____

Contractor: _____