



Terry McKee, IT & Procurement Director

901 N. Broadway • Knoxville, TN 37917-6699
 865.403.1133 • Fax 865.594.8858
 purchasinginfo@kcdc.org
 www.kcdc.org

Addendum

This addendum answers questions raised about this solicitation and it provides additional information about the RFPs. To aid in readability, the questions are in black, the answers are in **bolded blue**, and the answers follow immediately below.

SOLICITATION NAME	CITC C18005	ADDENDUM NUMBER	3	DATE	10-25-17
-------------------	-------------	-----------------	---	------	----------

Q1	In reference to question 5 on addenda 3, I'm not sure we'd be able to retroactively claim credits to 1/2019 on new construction completed between 2/2019 and 7/2019. Maybe we're missing something there?
	You are correct that while the buildings will be 100% delivered in 2019, the credits will not. The answer is similar to other questions we have answered in that KCDC expects a phased delivery from early to mid-2019. KCDC cannot pinpoint the exact delivery schedule.

