

ADDENDUM FIVE
WALNUT STEET PEDESTRIAN BRIDGE REPAIR AND CONSTRUCTION PHASE 1
CONTRACT NO. E-13-002-201
CITY OF CHATTANOOGA, TENNESSEE

The following amendments and clarifications will be made to the Contract Documents, Specifications, and Drawings:

I. Regarding Bid Date

Project will be rebid on June 2, 2016. Replace Request for Bidder Information page 00009-1 with the attached page 00009-1R1. Replace Contractor's Identification page 00201-1 with the attached page 00201-1R1.

II. Regarding Cofferdams and Repointing of Stone Masonry Joints

Cofferdams and repointing of underwater stone masonry joints have been removed from the project. Replace Bid Schedule page 00301-2R1 with the attached page 00301-2R2. Replace Appendix A Section 105 with the attached Section 105 Revision 1. Replace Appendix A Item 209 with the attached Item 209 Revision 1. Replace Appendix A Item 612 with the attached Item 612 Revision 1. Replace Plans Sheet 3 Revision 1 dated 5/23/16 with Plans Sheet 3 Revision 2 dated 5/27/16. Replace Plans Sheets 4, 5, and 38 (original dated 4/25/16) with Plans Sheets 4, 5, and 38 (Revision 1 dated 5/27/16).

May 27, 2016

/s/ Justin C. Holland, Administrator
City of Chattanooga