

ADDENDUM THREE
WALNUT STEET PEDESTRIAN BRIDGE REPAIR AND CONSTRUCTION PHASE 1
CONTRACT NO. E-13-002-201
CITY OF CHATTANOOGA, TENNESSEE

The following amendments and clarifications will be made to the Contract Documents, Specifications, and Drawings as a result of Requests for Bidder Information:

I. Project Calendar Days

Replace the first sentence of Contract Article VII (page 00500-2) with the following:

The Contractor hereunder contracts and agrees to complete the whole of the work contemplated in Phase 1 of this Contract in 180 calendar days.

May 24, 2016

/s/ Justin C. Holland, Administrator
City of Chattanooga