

BID FORM**ARTICLE 1 - BID RECIPIENT**

1.01 This Bid is submitted to:

Effingham County Board of Commissioners

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2 - BIDDER'S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

ARTICLE 3 - BIDDER'S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged:

Addendum No.

Addendum Date

- B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
- C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
- D. Bidder has considered the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; and the Bidding Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying the specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents; and (3) Bidder's safety precautions and programs.
- E. Based on the information and observations referred to in Paragraph 3.01.D above, Bidder does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents.

- F. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
- G. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by Engineer is acceptable to Bidder.
- H. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.

ARTICLE 4 - BIDDER'S CERTIFICATION

4.01 Bidder certifies that:

- A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
- B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
- C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
- D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 4.01.D:
 - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
 - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
 - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
 - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

THIS SECTION INTENTIONALLY LEFT BLANK

ARTICLE 5 – CONTRACT PRICE

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A, below:
For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit Price Work times the actual quantity of that item:

****Baseline Scope Bid and Alternate Scope Bid Breakdown's
are Amended with Addendum 1****

Estimated quantities provided by the Owner for bidding purposes are not guaranteed, and payment for Unit Price elements will be based upon the agreed- upon Unit Price times the documented and verified quantities actually provided. Unit Price shall be used as the basis for calculating the value of additive or deductive changes in Scope. Unit Price shall include, but not be limited to, Labor (Salaried and Hourly, Field and Office), Benefits, Materials, Tools, Equipment, Travel Expense, Material and Equipment Delivery, Construction Materials Testing, Permits, Insurance, Taxes (other than Sales Tax), Bonds, Field Overhead, Office Overhead, and Profit. Unit Price shall exclude the cost of Sales Tax, as this Project is Sales Tax exempt.

THIS SECTION INTENTIONALLY LEFT BLANK

Baseline Bid TOTALS	
ROAD NAME	COST
Archer Road	
Bird Road	
Bethany Road	
Clark Road	
Corinth Church Road	
Courhouse Road	
Floyd Road	
Mt. Pleasant Road	
Old Augusta Road-1	
Old Augusta Road-2	
Old Dixie Road	
Scuffletown Road	
Whitaker Road	

TOTAL

Alternate Bid TOTALS	
ROAD NAME	COST
Archer Road	
Bird Road	
Bethany Road	
Clark Road	
Corinth Church Road	
Courhouse Road	
Floyd Road	
Mt. Pleasant Road	
Old Augusta Road-1	
Old Augusta Road-2	
Old Dixie Road	
Scuffletown Road	
Whitaker Road	

TOTAL

Archer Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	16	LF		
7		6" FDR Treatment Mix 1	13,222	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	45,854	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	13,222	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	12,618	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)		CY	N/A	N/A
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY	N/A	N/A
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.50	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	5,432	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	10,864	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,432	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1.50	AC		
28	163	Temporary Grassing	1.50	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	23	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	23	CY		
35		Flush Driveway Pipes	1.0	EA		
36		Property Protection	1	LS		

TOTAL

Archer Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	16	LF		
7		6" FDR Treatment Mix 1	13,222	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	45,854	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	13,222	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	12,618	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,388	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)		CY	N/A	N/A
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY	N/A	N/A
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	5,432	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	10,864	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,432	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1	AC		
28	163	Temporary Grassing	1	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	23	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	23	CY		
35		Flush Driveway Pipes	1	EA		
36		Property Protection	1	LS		

TOTAL

Bethany Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	43	LF		
6	550	18" RCP Driveway drain (LF)	420	LF		
7		6" FDR Treatment Mix 1	19,792	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	68,637	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)	1	GAL		
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	19,792	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	18,859	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	45	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	16	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA		
22	201	Shoulder Clipping and Grading	2.31	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	8,395	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	16,790	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	8,395	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	2.31	AC		
28	163	Temporary Grassing	2.31	AC		
29	R1-1	Stop Sign to include post	2	EA		

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	36	CY		
33		Remove and Dispose of Fly Ash Subbase	8	CY		
34	303	Imported Structural Fill	36	CY		
35		Flush Driveway Pipes	26.3	EA		
36		Property Protection	1	LS		

TOTAL _____

Bethany Road - Alternate Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	43	LF		
6	550	18" RCP Driveway drain (LF)	420	LF		
7		6" FDR Treatment Mix 1	19,792	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	68,637	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	19,792	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	18,859	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	2,074	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	45	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	16	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	8,395	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	16,790	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	8,395	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		

Addendum 1 - Updated Bid Form

29	R1-1	Stop Sign to include post	2	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	36	CY		
33		Remove and Dispose of Fly Ash Subbase	8	CY		
34	303	Imported Structural Fill	36	CY		
35		Flush Driveway Pipes	26	EA		
36		Property Protection	1	LS		

TOTAL

Bird Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	240	LF		
6	550	18" RCP Driveway drain (LF)	80	LF		
7		6" FDR Treatment Mix 1	14,854	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	51,513	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	14,854	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	14,154	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	25	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	14	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	1	EA		
22	201	Shoulder Clipping and Grading	1.73	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	6,298	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	12,596	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,298	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1.73	AC		
28	163	Temporary Grassing	1.73	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	27	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	27	CY		
35		Flush Driveway Pipes	5.0	EA		
36		Property Protection	1	LS		

TOTAL

Bird Road - Alternate Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	240	LF		
6	550	18" RCP Driveway drain (LF)	80	LF		
7		6" FDR Treatment Mix 1	14,854	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	51,513	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)		LS	N/A	N/A
14	412	MC-70 Bituminous Primer with Sand	14,854	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	14,154	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,557	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	25	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	14	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	1	EA		
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	6,298	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	12,596	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,298	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		

Addendum 1 - Updated Bid Form

29	R1-1	Stop Sign to include post	2	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	27	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	27	CY		
35		Flush Driveway Pipes	5	EA		
36		Property Protection	1	LS		

TOTAL

Clark Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	96	LF		
6	550	18" RCP Driveway drain (LF)	64	LF		
7		6" FDR Treatment Mix 1	12,880	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	44,668	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)		LS	N/A	N/A
14	412	MC-70 Bituminous Primer with Sand	12,880	SY		
15	424	Single Surface Treatmmt (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	12,274	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	23	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	51	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.50	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	5,451	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	10,902	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,451	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1.50	AC		
28	163	Temporary Grassing	1.50	AC		
29	R1-1	Stop Sign to include post	2	EA		

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	23	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	23	CY		
35		Flush Driveway Pipes	4	EA		
36		Property Protection	1	LS		

TOTAL

Clark Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	96	LF		
6	550	18" RCP Driveway drain (LF)	64	LF		
7		6" FDR Treatment Mix 1	12,880	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	44,668	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	12,880	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	12,274	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,350	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	23	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	51	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	5,451	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	10,902	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,451	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		
29	R1-1	Stop Sign to include post	2	EA		

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	23	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	23	CY		
35		Flush Driveway Pipes	4	EA		
36		Property Protection	1	LS		

TOTAL _____

Corinth Church Road- Baseline Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	528	LF		
6	550	18" RCP Driveway drain (LF)	656	LF		
7		6" FDR Treatment Mix 1		SY	N/A	N/A
8		FDR Emulsion Mix 1 (3.4 gal/SY)		GAL	N/A	N/A
9		6" FDR Treatment Mix 2	50,910	SY		
10		FDR Emulsion Mix 2 (3.7 gal/SY)	192,134	GAL		
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	50,910	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	48,509	SY		
16	402	2" Asphalt Surface Course 12.5 mm Superpave	5,336	TN		
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)		SY	N/A	N/A
18	205	Cut New Ditch (to include hauling and removal of waste)	47	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	52	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	3	EA		
22	201	Shoulder Clipping and Grading	5.95	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	21,609	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	43,218	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	21,609	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	5.95	AC		
28	163	Temporary Grassing	5.95	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	4	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	93	CY		
33		Remove and Dispose of Fly Ash Subbase	20	CY		
34	303	Imported Structural Fill	93	CY		
35		Flush Driveway Pipes	41.0	EA		
36		Property Protection	1	LS		

TOTAL

Corinth Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	528	LF		
6	550	18" RCP Driveway drain (LF)	656	LF		
7		6" FDR Treatment Mix 1		SY	N/A	N/A
8		FDR Emulsion Mix 1 (3.4 gal/SY)		GAL	N/A	N/A
9		6" FDR Treatment Mix 2	50,910	SY		
10		FDR Emulsion Mix 2 (3.7 gal/SY)	192,134	GAL		
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	50,910	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	48,509	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	5,336	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	47	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	52	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	3	EA		
22	201	Shoulder Clipping and Grading	6	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	21,609	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	43,218	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	21,609	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	6	AC		
28	163	Temporary Grassing	6	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	4	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	93	CY		
33		Remove and Dispose of Fly Ash Subbase	20	CY		
34	303	Imported Structural Fill	93	CY		
35		Flush Driveway Pipes	41	EA		
36		Property Protection	1	LS		

TOTAL

Courthouse Road- Baseline Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)		LF		
7		6" FDR Treatment Mix 1	16,402	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	56,884	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)		LS	N/A	N/A
14	412	MC-70 Bituminous Primer with Sand	16,402	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	15,641	SY		
16	402	2" Asphalt Surface Course 12.5 mm Superpave	1,720	TN		
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)		SY	N/A	N/A
18	205	Cut New Ditch (to include hauling and removal of waste)		CY	N/A	N/A
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY	N/A	N/A
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.89	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	6,857	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	13,714	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,857	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1.89	AC		
28	163	Temporary Grassing	1.89	AC		
29	R1-1	Stop Sign to include post	2	EA		

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	29	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	29	CY		
35		Flush Driveway Pipes		EA	N/A	N/A
36		Property Protection	1	LS		

TOTAL

Courthouse Road - Alternate Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)		LF	N/A	N/A
7		6" FDR Treatment Mix 1	16,402	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	56,884	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	16,402	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	15,641	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,720	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)		CY	N/A	N/A
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY	N/A	N/A
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	6,857	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	13,714	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,857	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		

29	R1-1	Stop Sign to include post	2	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	29	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	29	CY		
35		Flush Driveway Pipes		EA	N/A	N/A
36		Property Protection	1	LS		

TOTAL _____

Floyd Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	32	LF		
6	550	18" RCP Driveway drain (LF)	288	LF		
7		6" FDR Treatment Mix 1	18,777	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	65,117	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	18,777	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	17,908	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	21	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	4	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2.15	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	7,815	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	15,630	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	7,815	GLF		
26	652	24" Stop Bar (High Build)	4	EA		
27	706	Turf Establishment	2.15	AC		
28	163	Temporary Grassing	2.15	AC		
29	R1-1	Stop Sign to include post	4	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	34	CY		
33		Remove and Dispose of Fly Ash Subbase	7	CY		
34	303	Imported Structural Fill	34	CY		
35		Flush Driveway Pipes	18.0	EA		
36		Property Protection	1	LS		

TOTAL

Floyd Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	32	LF		
6	550	18" RCP Driveway drain (LF)	288	LF		
7		6" FDR Treatment Mix 1	18,777	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	65,117	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	18,777	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	17,908	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,970	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	21	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	4	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	7,815	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	15,630	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	7,815	GLF		
26	652	24" Stop Bar (High Build)	4	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		
29	R1-1	Stop Sign to include post	4	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	34	CY		
33		Remove and Dispose of Fly Ash Subbase	7	CY		
34	303	Imported Structural Fill	34	CY		
35		Flush Driveway Pipes	18	EA		
36		Property Protection	1	LS		

TOTAL

Mt. Pleasant Road- Baseline Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	780	LF		
7		6" FDR Treatment Mix 1	20,921	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	72,555	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	20,921	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	19,941	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	48	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	17	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2.43	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	8,827	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	17,654	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	8,827	GLF		
26	652	24" Stop Bar (High Build)	1	EA		
27	706	Turf Establishment	2.43	AC		
28	163	Temporary Grassing	2.43	AC		
29	R1-1	Stop Sign to include post	1	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	38	CY		
33		Remove and Dispose of Fly Ash Subbase	8	CY		
34	303	Imported Structural Fill	38	CY		
35		Flush Driveway Pipes	48.8	EA		
36		Property Protection	1	LS		

TOTAL

Mt. Pleasant Road - Alternate Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	780	LF		
7		6" FDR Treatment Mix 1	20,921	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	72,555	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	20,921	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	19,941	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	2,193	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	48	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	17	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	8,827	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	17,654	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	8,827	GLF		
26	652	24" Stop Bar (High Build)	1	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		
29	R1-1	Stop Sign to include post	1	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	38	CY		
33		Remove and Dispose of Fly Ash Subbase	8	CY		
34	303	Imported Structural Fill	38	CY		
35		Flush Driveway Pipes	49	EA		
36		Property Protection	1	LS		

TOTAL

Old Augusta Road 1- Baseline Bid Quantities

From: Cloy-Kildare Rd.

To: S. Mt. Pleasant

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	216	LF		
6	550	18" RCP Driveway drain (LF)	56	LF		
7		6" FDR Treatment Mix 1	9,050	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	31,384	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	9,050	SY		
15	424	Single Surface Treatmemt (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	8,624	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	43	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY	N/A	N/A
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.06	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	3,832	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	7,664	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	3,832	GLF		
26	652	24" Stop Bar (High Build)	1	EA		
27	706	Turf Establishment	1.06	AC		
28	163	Temporary Grassing	1.06	AC		

Addendum 1 - Updated Bid Form

29	R1-1	Stop Sign to include post	1	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	16	CY		
33		Remove and Dispose of Fly Ash Subbase	4	CY		
34	303	Imported Structural Fill	16	CY		
35		Flush Driveway Pipes	3.5	EA		
36		Property Protection	1	LS		

TOTAL

Old Augusta Road 1 - Alternate Bid Quantities

From: Clio-Kildare Rd.

To: S. Mt. Pleasant

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	216	LF		
6	550	18" RCP Driveway drain (LF)	56	LF		
7		6" FDR Treatment Mix 1	9,050	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	31,384	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	9,050	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	8,624	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	949	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	43	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)		CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	3,832	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	7,664	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	3,832	GLF		
26	652	24" Stop Bar (High Build)	1	EA		

27	706	Turf Establishment	1	AC		
28	163	Temporary Grassing	1	AC		
29	R1-1	Stop Sign to include post	1	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	16	CY		
33		Remove and Dispose of Fly Ash Subbase	4	CY		
34	303	Imported Structural Fill	16	CY		
35		Flush Driveway Pipes	4	EA		
36		Property Protection	1	LS		

TOTAL

Old Augusta Road 2- Baseline Bid Quantities

From: Taylor Chapel

To: 5.1 miles North of N. Mt. Pleasant (includes 4.3 miles of dirt road)

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	72	LF		
6	550	18" RCP Driveway drain (LF)	16	LF		
7		6" FDR Treatment Mix 1	6,391	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	22,164	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3	53,198	SY		
12		FDR Emulsion Mix 3 (4.3 gal/SY)	233,325	GAL		
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	59,589	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	56,753	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	44	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	22	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	0.75	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	25,519	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	51,038	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	25,519	GLF		
26	652	24" Stop Bar (High Build)		EA	N/A	N/A
27	706	Turf Establishment	7.03	AC		
28	163	Temporary Grassing	7.03	AC		

29	R1-1	Stop Sign to include post		EA	N/A	N/A
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	110	CY		
33		Remove and Dispose of Fly Ash Subbase	24	CY		
34	303	Imported Structural Fill	110	CY		
35		Flush Driveway Pipes	1	EA		
36		Property Protection	1	LS		

TOTAL _____

Old Augusta Road 2 - Alternate Bid Quantities

From: Taylor Chapel

To: 5.1 miles North of N. Mt. Pleasant (includes 4.3 miles of dirt road)

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	72	LF		
6	550	18" RCP Driveway drain (LF)	16	LF		
7		6" FDR Treatment Mix 1	6,391	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	22,164	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3	53,198	SY		
12		FDR Emulsion Mix 3 (4.3 gal/SY)	233,325	GAL		
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	59,589	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	56,753	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	6,243	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	44	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	22	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	25,519	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	51,038	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	25,519	GLF		

Addendum 1 - Updated Bid Form

26	652	24" Stop Bar (High Build)		EA	N/A	N/A
27	706	Turf Establishment	7	AC		
28	163	Temporary Grassing	7	AC		
29	R1-1	Stop Sign to include post		EA	N/A	N/A
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	110	CY		
33		Remove and Dispose of Fly Ash Subbase	24	CY		
34	303	Imported Structural Fill	110	CY		
35		Flush Driveway Pipes	1	EA		
36		Property Protection	1	LS		

TOTAL

Old Dixie Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	288	LF		
6	550	18" RCP Driveway drain (LF)	168	LF		
7		6" FDR Treatment Mix 1	17,022	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	59,033	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	17,022	SY		
15	424	Single Surface Treatmemt (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	16,350	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	83	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	33	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	25	EA		
22	201	Shoulder Clipping and Grading	1.67	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	6,046	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	12,092	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,046	GLF		
26	652	24" Stop Bar (High Build)		EA	N/A	N/A
27	706	Turf Establishment	1.67	AC		
28	163	Temporary Grassing	1.67	AC		
29	R1-1	Stop Sign to include post		EA	N/A	N/A
30	R2-1	Speed Limit Sign to include post	2	EA		

31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	26	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	26	CY		
35		Flush Driveway Pipes	10.5	EA		
36		Property Protection	1	LS		

TOTAL _____

Old Dixie Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	288	LF		
6	550	18" RCP Driveway drain (LF)	168	LF		
7		6" FDR Treatment Mix 1	17,022	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	59,033	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	17,022	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	16,350	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,799	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	83	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	33	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal	25	EA		
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	6,046	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	12,092	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	6,046	GLF		
26	652	24" Stop Bar (High Build)		EA	N/A	N/A
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		
29	R1-1	Stop Sign to include post		EA	N/A	N/A

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	26	CY		
33		Remove and Dispose of Fly Ash Subbase	6	CY		
34	303	Imported Structural Fill	26	CY		
35		Flush Driveway Pipes	11	EA		
36		Property Protection	1	LS		

TOTAL

Scuffletown Road- Baseline Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	688	LF		
7		6" FDR Treatment Mix 1	11,478	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	39,805	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	11,478	SY		
15	424	Single Surface Treatmemt (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	10,950	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	244	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	13	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.31	AC		
23	652	5" Solid Traffic Stripe-Yellow (High Build)	4,750	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	9,500	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	4,750	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1.31	AC		
28	163	Temporary Grassing	1.31	AC		
29	R1-1	Stop Sign to include post	2	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	20	CY		
33		Remove and Dispose of Fly Ash Subbase	4	CY		
34	303	Imported Structural Fill	20	CY		
35		Flush Driveway Pipes	43.0	EA		

36		Property Protection	1	LS		
						TOTAL
						<hr/>

Scuffletown Road - Alternate Bid Quantities

ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)		LF	N/A	N/A
6	550	18" RCP Driveway drain (LF)	688	LF		
7		6" FDR Treatment Mix 1	11,478	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	39,805	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	11,478	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	10,950	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,205	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	244	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	13	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA		
22	201	Shoulder Clipping and Grading	1	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	4,750	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	9,500	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	4,750	GLF		
26	652	24" Stop Bar (High Build)	2	EA		
27	706	Turf Establishment	1	AC		
28	163	Temporary Grassing	1	AC		
29	R1-1	Stop Sign to include post	2	EA		

Addendum 1 - Updated Bid Form

30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	20	CY		
33		Remove and Dispose of Fly Ash Subbase	4	CY		
34	303	Imported Structural Fill	20	CY		
35		Flush Driveway Pipes	43	EA		
36		Property Protection	1	LS		

TOTAL

Whitaker Road- Baseline Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	96	LF		
6	550	18" RCP Driveway drain (LF)	160	LF		
7		6" FDR Treatment Mix 1	13,437	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	46,601	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	13,437	SY		
15	424	Single Surface Treatmemt (Chip Seal), stone size #7 (crack relief interlayer)		SY	N/A	N/A
16	402	2" Asphalt Surface Course 12.5 mm Superpave		TN	N/A	N/A
17	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	12,811	SY		
18	205	Cut New Ditch (to include hauling and removal of waste)	9	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	3	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	1.55	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	5,641	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	11,282	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,641	GLF		
26	652	24" Stop Bar (High Build)	1	EA		
27	706	Turf Establishment	1.55	AC		
28	163	Temporary Grassing	1.55	AC		
29	R1-1	Stop Sign to include post	1	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		

32	205	Removal of Unsuitable Subgrade	24	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	24	CY		
35		Flush Driveway Pipes	10	EA		
36		Property Protection	1	LS		

TOTAL _____

Whitaker Road - Alternate Bid Quantities						
ITEM No.	GDOT Ref. No.	ITEM DESCRIPTION	TOTAL QTY	UNIT	UNIT COST	COST
1		Submittals	1	LS		
2		PreConstruction Personnel Training (PPT)	1	LS		
3	150	Traffic and Safety Control	1	LS		
4	151	Mobilization and Demobilization	1	LS		
5	550	24" RCP Cross Drain (LF)	96	LF		
6	550	18" RCP Driveway drain (LF)	160	LF		
7		6" FDR Treatment Mix 1	13,437	SY		
8		FDR Emulsion Mix 1 (3.4 gal/SY)	46,601	GAL		
9		6" FDR Treatment Mix 2		SY	N/A	N/A
10		FDR Emulsion Mix 2 (3.7 gal/SY)		GAL	N/A	N/A
11		6" FDR Treatment Mix 3		SY	N/A	N/A
12		FDR Emulsion Mix 3 (4.3 gal/SY)		GAL	N/A	N/A
13		Construction Material Testing (CMT) and Quality Control (QC)	1	LS		
14	412	MC-70 Bituminous Primer with Sand	13,437	SY		
15	424	Single Surface Treatment (Chip Seal), stone size #7 (crack relief interlayer)	12,811	SY		
16	424	Double Surface Treatment w/ #7, 89 and sand seal (Chip Seal)	OMIT	SY	N/A	N/A
17	402	2" Asphalt Surface Course 12.5 mm Superpave	1,409	TN		
18	205	Cut New Ditch (to include hauling and removal of waste)	9	CY		
19	205	Deepen Existing Ditch (to include hauling and removal of waste)	3	CY		
20	205	Clear/Mow Ditches	1	LS		
21	201	Tree/stump Removal		EA	N/A	N/A
22	201	Shoulder Clipping and Grading	2	AC		
23	652	5" Solid Traffic Stripe- Yellow (High Build)	5,641	LF		
24	652	5" Solid Traffic Stripe- White (High Build)	11,282	LF		
25	652	5" Skip Traffic Stripe- Yellow (High Build)	5,641	GLF		
26	652	24" Stop Bar (High Build)	1	EA		
27	706	Turf Establishment	2	AC		
28	163	Temporary Grassing	2	AC		
29	R1-1	Stop Sign to include post	1	EA		
30	R2-1	Speed Limit Sign to include post	2	EA		
31		Sanitary Facilities	1	LS		
32	205	Removal of Unsuitable Subgrade	24	CY		
33		Remove and Dispose of Fly Ash Subbase	5	CY		
34	303	Imported Structural Fill	24	CY		

35		Flush Driveway Pipes	10	EA		
36		Property Protection	1	LS		

TOTAL: _____

ARTICLE 6 - TIME OF COMPLETION

- 6.01 Bidder agrees to engage immediately upon receipt of the Notice to Proceed, to submit the specified Submittals within seven (7) calendar days of NTP receipt, to conduct the preconstruction Personnel Training (PPT) within fourteen (14) calendar days of NTP receipt, to commence physical work on the first road within twenty- one (21) calendar days of NTP receipt, and to complete the work within one hundred fifty- two (152) calendar days of NTP receipt.
- 6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7 - ATTACHMENTS TO THIS BID

- 7.01 The following documents are submitted with and made a condition of this Bid:
- A. Required Bid security in the form of _____;
 - B. Evidence of authority to do business in the state of the Project;
 - C. Drug Free Workplace Certification (Attachment A);
 - D. Promise of Non Discrimination Statement (Attachment B);
 - E. Disclosure of Responsibility Statement - Bidders Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion (Attachment C);
 - F. Non Collusion Affidavit - (Attachment D);
 - G. Contractor Affidavit and Agreement (E-VERIFY) (Attachment E);
 - H. Subcontractor Affidavit if applicable (E-VERIFY) (Attachment F);
 - I. List of Proposed Subcontractors (Attachment H);

ARTICLE 8 - DEFINED TERMS

- 8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 9 - BID SUBMITTAL

- 9.01 This Bid is submitted by:

If Bidder is:

An Individual

Name (typed or printed): _____

By: _____
(Individual's signature)

Doing business as: _____

A Partnership

Partnership Name: _____

By: _____

(Signature of general partner -- attach evidence of authority to sign)

Name (typed or printed): _____

A Corporation

Corporation Name: _____ (SEAL)

State of Incorporation: _____

Type (General Business, Professional, Service, Limited Liability): _____

By: _____

(Signature -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

(CORPORATE SEAL)

Attest _____

Date of Qualification to do business in Georgia is ____/____/____.

A Joint Venture

Name of Joint Venture: _____

First Joint Venturer Name: _____ (SEAL)

By: _____

(Signature of first joint venture partner -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

Second Joint Venturer Name: _____ (SEAL)

By: _____

(Signature of second joint venture partner -- attach evidence of authority to sign)

Name (typed or printed): _____

Title: _____

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is a party to the joint venture should be in the manner indicated above.)

Bidder's Business Address _____

Phone No. _____ Fax No. _____

E-mail _____

SUBMITTED on _____, 20____.

State Contractor License No. _____.

THIS SECTION INTENTIONALLY LEFT BLANK