

**ADDENDUM NO. 3**

Apron Pavement Replacement, Fuel Dispenser Relocation, & RSA/ROFA Improvements  
(f/k/a RSA/ROFA Improvements, Apron Pavement & Drainage Rehabilitation)  
Jackson County Airport (JCA)  
WKD Project Number 20170171.00.AT

ADDENDUM NUMBER: 3

May 16, 2018

BID DATE: May 31, 2018, 10:00 AM (previously May 17, 2018, 10:00 AM)

TO ALL BIDDERS: Below are changes and/or clarifications to the bid documents for this project:

**Item 1: Change Bid Date to Thursday, May 31, 2018 at 10:00 AM.**

**Item 2: Change deadline for questions regarding the bid advertisement or the associated project to Wednesday, May 23, 2018 at 5:00 PM.**

**Item 3: The following pages have been revised per Items 1-2 above, and are included with this addendum package:**

- |         |       |
|---------|-------|
| - Cover | - I-3 |
| - I-1   | - I-5 |

Receipt of this addendum should be acknowledged on Page I-61 (Schedule of Work) of your bid submittal package.

Sincerely,  
W.K. Dickson & Co., Inc.



Michael R. Joseph, P.E.  
Aviation Program Manager

Enclosures