

ADDENDUM NO. 2

Apron Pavement Replacement, Fuel Dispenser Relocation, & RSA/ROFA Improvements
(f/k/a RSA/ROFA Improvements, Apron Pavement & Drainage Rehabilitation)
Jackson County Airport (JCA)
WKD Project Number 20170171.00.AT

ADDENDUM NUMBER: 2

April 24, 2018

BID DATE: May 17, 2018, 10:00 AM (previously May 3, 2018, 10:00 AM)

TO ALL BIDDERS: Below are changes and/or clarifications to the bid documents for this project:

Item 1: The project named "RSA/ROFA Improvements, Apron Pavement & Drainage Rehabilitation" is hereby renamed to "Apron Pavement Replacement, Fuel Dispenser Relocation, & RSA/ROFA Improvements."

Item 2: Change Bid Date to Thursday, May 17, 2018 at 10:00 AM.

Item 3: Change deadline for questions regarding the bid advertisement, the bid requirements, or the scope of the project to Wednesday, May 9, 2018 at 5:00 PM.

Item 4: The following pages have been revised per Items 1-3 above, and are included with this addendum package:

- | | |
|---------|-------|
| - Cover | - I-3 |
| - I-1 | - I-5 |

Item 5: Specification L-110 (Airport Underground Electrical Duct Banks and Conduits) has been added to Division IV – Technical Specifications, Part 11 – Lighting Installation.

It should be noted that all plan sheets and all pages contained within the contract documents and technical specifications booklet have been revised to reflect the new project name.

Receipt of this addendum should be acknowledged on Page I-61 (Schedule of Work) of your bid submittal package.

Sincerely,
W.K. Dickson & Co., Inc.

Michael R. Joseph, P.E.
Aviation Program Manager

Enclosures