



HIGHLANDS COUNTY
 BOARD OF COUNTY
 Purchasing Division

NOTICE OF INTENT TO AWARD
RFP 20-039-LKD
Construction Manager at Risk (CMaR) Continuing Services Library

Proposer	Total Score	RANK
C&C Plumbing and Repair	138	6
E.O. Koch Construction Co.	191	5
Griffin & Kampman Air and Electric Services Inc.	138	6
Marmer Construction Inc.	268	3
Semco Construction Inc.	250	4
The A.D. Morgan Corporation	275	2
Weatherproofing Technologies	287	1

Notice of Intent to Award to _____ all proposers listed above

Local Preference was not used to award this project.

Notice of Intent to Award is posted to HighlandsFL.Gov at 5:00 P.M. on 09/11/2023

End of protest period: **4 P.M. on** 09/14/2023

FAILURE TO FOLLOW THE PURCHASING PROTEST PROCEDURE REQUIREMENTS WITHIN THE TIME FRAMES PRESCRIBED IN SECTION 24 OF THE HIGHLANDS COUNTY BOARD OF COUNTY COMMISSIONERS PURCHASING MANUAL SHALL CONSTITUTE A WAIVER OF YOUR PROTEST AND ANY RESULTING CLAIMS. THAT PURCHASING MANUAL IS AVAILABLE FOR PUBLIC INSPECTION IN THE PURCHASING DIVISION AND ON THE HIGHLANDS COUNTY BOARD OF COUNTY COMMISSIONERS' WEBSITE (WWW.HCBCC.NET) AND MAY BE OBTAINED FROM THE HIGHLANDS COUNTY BOARD OF COUNTY COMMISSIONERS PURCHASING DIVISION.

Lori DeLoach

Digitally signed by Lori DeLoach
 Date: 2023.09.08 14:19:32 -04'00'

Signature: Lori DeLoach, Purchasing Manager _____ Date _____

Email: BGunn@highlandsfl.gov  _____
 Brandon Gunn, Project Manager/Interim Director _____ Date _____

20-039 NOIA routed

Final Audit Report

2023-09-08

Created:	2023-09-08
By:	Lori DeLoach (ldeloach@highlandsfl.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAARmsX9gc1DaLgHebMLiy4nz2m2QCS4R0n

"20-039 NOIA routed" History

-  Document digitally presigned by Lori DeLoach (ldeloach@highlandsfl.gov)
2023-09-08 - 6:19:32 PM GMT
-  Document created by Lori DeLoach (ldeloach@highlandsfl.gov)
2023-09-08 - 6:19:58 PM GMT
-  Document emailed to Brandon Gunn (BGunn@highlandsfl.gov) for signature
2023-09-08 - 6:20:13 PM GMT
-  Email viewed by Brandon Gunn (BGunn@highlandsfl.gov)
2023-09-08 - 7:00:19 PM GMT
-  Document e-signed by Brandon Gunn (BGunn@highlandsfl.gov)
Signature Date: 2023-09-08 - 7:00:35 PM GMT - Time Source: server
-  Agreement completed.
2023-09-08 - 7:00:35 PM GMT