



**Solicitation Number:** 2022.003

**Addendum Date:** February 07, 2022

**Closing Date:** February 11, 2022 @ 11:00 A.M. Eastern

**Total Page(s):** 1 + revised plan sheet

**Clarifications:**

There are still some areas that require a “formal” CATV system which will require the RG-11 cabling. Sheet TE770.2 has been marked with red lines for the cables that will remain. The other cables will be removed, including the ½” line noted as “.500 hardline coax backbone cable from the Women’s Pavilion to POB.” The revised Sheet TE770.2 will be sent via email to the firms with a fully executed Non-Disclosure Agreement on file with PBA.

**End of Addendum #2.**

**Addendum must be acknowledged in Tab III of the submittal.**

A handwritten signature in blue ink that reads 'Karen D. Smitherman'.

Karen D. Smitherman, NIGP-CPP, CPPB, PMP  
Manager of Procurement & Internal Controls  
Public Building Authority

Jayne Burritt, Administrator/CEO

**Board of Directors**

Chuck Severance, Chair

Steve Maddox, Vice Chair

Hubert Smith, Secretary

Shane Jackson, Treasurer

Heather Anderson

Daniel Brown

Jon Clark

Scott Davis

Rob Glass

Jason Legg

Ann Marie Tugwell