ADDENDUM NO. 3

Date: 5 August 2020

Chattanooga Downtown Library ADA Bathrooms City Contract No. L-20-002 Chattanooga, Tennessee

The following amendments to the specifications and/or revisions to the drawings shall be a part of the contract documents. Bidders therefore shall consider them when preparing cost estimates, and the contractors shall be bound by them.

GENERAL

Site Visit

A third site visit is scheduled for Friday, August 7, 2020 beginning at 10:30 AM. Contractors and sub-contractors will be escorted individually to the various parts of the building by the architect and library staff employees.

Sign-up Sheet

Attached is the sign-up sheet from the second site visit on August 4, 2020.

SPECIFICATIONS

Section 100100 Advertisement for Bids

Change to add: Final questions will be received no later than Monday, August 10, 2020 at 12:00 PM

DRAWINGS

Sheet P 2.0 Water Piping Plan

Re-issued as part of this addendum.

2 d Bud / Site Visit

PRE-CON MEETING SIGN-IN SHEET

Project: Downtown Library ADA Restrooms Meeting Date: 2020/8/4 / 5 : 3 d A

Facilitator: COC Place/Room: DRC Room 20

Project: Downtown Library ADA Restrooms

Name/Company	Title	E-Mail/Phone
BILL WILKERSON	PARTNER	billedhw-It-chitects. com
J Sullivan Library	CAO	Jsullivan @ Chattarooga. 901
Victor Smith/Helton		victor@heltoncc.com
JON CLINARIS INTEGRATED PROPERTY	es vp	JCLINARD & INTEGRATED BUILDS. COM
JARED ERWIN / TRICON	PM	JARRO @TRICONUS, COM
JASON BLACK/PBE	ESTIMATOR	JASONEPC-CONST. COM
ANN STATE	PM	ostable pc-const. com
LANGE PRYOR /JLI	Sales	jeffrey, pryoreja.com
MARK A- Frem No JOG	Sales	mark. Freming e jci.com
Dane Bradford Contracting	Est.	dbradford@dillcontractingusa.com
Corinne Hill/Library		dbradford@dillcontractingusa.com chill@lib.chattanooga.gov
1	PM	j payne @ Chattawage you 643
		,

