

ADDENDUM NUMBER TWO

**FLEET BUILDING ROOF REPLACEMENT AT AMNICOLA HIGHWAY
CONTRACT NO. M-17-002-201**

CITY OF CHATTANOOGA, TENNESSEE

The Bid Date for the project is being postponed to an as yet to be determined date in the future. All current plan holders will be notified of the new bid date once it is determined.

December 14, 2017

/s/Justin C Holland, Administrator