Bid Date: Th.02.Sep.21
Bid Time: 2:00 PM CST
Budget $1,342,691.00
Duration 180 Calendar Days

Project: **WILLIAMSON COUNTY GOVERNMENT**
Visitor's Center & Improvements for
PEACOCK HILL NATURE PARK
6990 Giles Hill Road
College Grove, TN 37046
CI Proj. No.: 18018.00

BID TABULATION FORM

BIDDER OF RECORD	License Number	List Addenda 1	2	3	4	Bid Bond	Drug-Free Affidavit	Ethical Stds. Affidavit	Business Tax & Lic. Aff.	Cert. of Comp.-Iran Divest.	Fair Emp. Prac. Affidavit	Immigration Affidavit	Contractor's Qual. State.		Mechanical Subcontractor	License Number	Plumbing Subcontractor	License Number	Electrical Subcontractor	License Number	Masonry Subcontractor	License Number	BASE BID	Alternate #01: Rem. G.H. Over.	Alternate #02: Rem. R.P.B.P.	Alternate #03: Rem. Chapel Im.	Alternate #04: Rem. All. 2 & Pa.	Total Construciton Cost w/Alternates
Fellowship Construction	49297	●	●	●	●	●	●	●	●	●	●	●	●		Air Spcialist of Mid TN	43481	Don Wood Plumb. Co.	23915	Mr. Electric	66199	N/A	N/A	$1,930,419.00	($75,000.00)	($2,100.00)	($20,350.00)	($91,000.00)	$1,741,969.00
Baron Construction, LLC	66265	●	●	●	●	●	●	●	●	●	●	●	●		Interstate AC Serv.	53063	Parthenon Plumb. LLC	61099	Extreme Elec., Inc.	50181	Jackson Masonry, LLC	41799	$2,980,000.00	($25,000.00)	($1,800.00)	($21,345.00)	($55,000.00)	$2,876,855.00
The Parent Company	22969	●	●	●	●	●	●	●	●	●	●	●	●		Total Group	43438	Total Group	43438	Anchor Electric, Inc.	25997	N/A	N/A	$2,945,000.00	($243,000.00)	($4,000.00)	($76,000.00)	($74,000.00)	$2,548,000.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00
-	-														-	-	-	-	-	-	-	-	$0.00	$0.00	$0.00	$0.00	$0.00	$0.00

Bid Date: Th.02.Sep.21
Bid Time: 2:00 PM CST
Budget $1,342,691.00
Duration 180 Calendar Days

Project: WILLIAMSON COUNTY GOVERNMENT
Visitor's Center & Improvements for
PEACOCK HILL NATURE PARK
6990 Giles Hill Road
College Grove, TN 37046
CI Proj. No.: 18018.00

BID TABULATION FORM

BIDDER OF RECORD	License Number	Unit Price #01: Ext. Sheath. Rep.	Unit Price #02: Ext. Siding Rep.	Unit Price #03: Rep. Unsuit. Soils	Unit Price #04: Rock Excavation	Unit Price #05: LPP Lat. Trench.	Unit Price #06: 3" Sch. 40 PVC In.	Unit Price #07: 6" Sch. 80 PVC In.	Unit Price #08: Curtain Dr. In.	Project Duration (Calendar Days)	Comments
Fellowship Construction	-	$325.00/sheet	$35.00/lf	$44.00/cu. yd.	$55.00/cu. yd.	$44.00/lf	$44.00/lf	$48.00/lf	$44.00/lf	180	-
Baron Construciton, LLC	-	$103.00/sheet	$1.335.00/lf	$103.00/cu. yd.	$212.00/cu. yd.	$424.00/lf	$424.00/lf	$424.00/lf	$484.00/lf	180	-
The Parent Company	-	$275.00/sheet	$14.25/lf	$125.00/cu. yd.	$150.00/cu. yd.	No Bid	No Bid	No Bid	No Bid	180	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-
-	-	$/sheet	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	$/cu. yd.	0	-