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ADDENDUM NO.  3 

Issue Date:  August 31, 2021 

Project Name:  Sector 3, Phase 2 Beach & Dune Restoration 
Project 

Bid Number:  2021050 

Bid Opening Date:  September 8, 2021 
 

This addendum is being released to provide answers to additional questions asked 
following the August 26th, 2021 Pre‐bid Meeting and Addendum No. 2 posted on 
August 27th, 2021. The information and documents contained in this addendum are 
hereby incorporated in the invitation to bid. This addendum must be acknowledged 
where indicated on the bid form, or the bid will be declared non‐responsive. 
 
 
Attachments:  
Response to questions received through 08/30/2021 
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BID 2021050 QUESTIONS RECEIVED THROUGH 08/30/2021 

 
Q‐   The contract drawings depict access corridors approaching the dredge borrow area. 

Please clarify whether these corridors are the only way for dredges to access the 
borrow areas or if alternate routes may be used to approach it? 

A‐   The access corridors shown on the plans have been permitted by the FDEP and USACE 
and are the only permitted and allowable corridors for dredges to access the borrow 
area. 

 
Q‐   What are the slope allowances/parameters for the dredge cut in the borrow area? 
A‐   All dredge operations must occur within the permitted boundary of the borrow area and 

not exceed limits provided within the plans.  The specifications do not dictate the means 
and methods to be used by the contractor. 

 
Q‐   On Addendum 2, the last question submitted about the posts and rope and their 

specs. There is no information about how many posts and how much rope is needed, 
or how far apart the posts are to be placed, etc. Looking for clarification. 

A‐   Length and number of posts will be determined based on field conditions and 
coordinated with the County and Engineer. Fence posts shall not be more than 8 feet 
apart along each fence line. Fence posts shall be positioned to create an even spacing 
along the fence line 

 
Q‐  Will you accept a digitally signed bid bond? 
A‐   Indian River County does not yet have procedures in place to accept digitally signed 

bonds, however electronic notarizations, as authorized under F.S. is acceptable. 
 
Q‐  It has been brought to our attention that due to truck shortages in the current market 

we may not be able to make the production required to finish the project by April 
30th.  If this is the case will a time extension be provided by the county, or are there 
other options for completion of the project without the accrual of liquidated 
damages?  Please advise. 

A‐   An expanded response to that issued in Addendum 2 under a similar question.  It is 
anticipated that minimal resources will be required to complete the Sector 3 Phase 1 
project.  The sand for the Phase 1 project is already stockpiled and will not impact 
production for the Sector 3 Phase 2 project. The timeline set forth in the Sector 3, Phase 
2 project is adequate to complete the project, even if competition for resources takes 
place. 

 
 


