

# ACKNOWLEDGEMENT RECEIPT OF ADDENDUM #1 ITB 17-PW11

Upon receipt of documents, please email, fax or mail this page to:

City of Milton Attn: Honor Motes, Purchasing Office 2006 Heritage Walk Milton, GA 30004 Phone: 678-242-2500

Fax: 678-242-2499

Email: honor.motes@cityofmiltonga.us

I hereby acknowledge receipt of documents pertaining to the above referenced ITB.

COMPANY NAME:			
CONTACT PERSON: _			
ADDRESS:			
СІТҮ:	STATE:	ZIP:	
PHONE:	F.	AX:	
EMAIL ADDRESS:			
Signature ADDENDUM #1		Date	

### ADDENDUM #1 ITB 17-PW11

This Addendum forms a part of the contract documents and **modifies** the original ITB documents as noted below:

The project specifications and scope of work will include Alternate 1. Alternate 1 is to extend the construction of sidewalk, curb and gutter, and drainage structures associated with providing a new sidewalk along the south side of Mayfield Road from Bascomb Farm Road to Freemanville Road in the City of Milton.

The contractor shall comply with the plans and specifications for the "MAYFIELD ROAD SIDEWALK IMPROVEMENTS" as prepared by City of Alpharetta (Design Engineer), dated 01/08/2016. The plans for Alternate #1 may be downloaded at:

http://miltonintersectionprojects.com/wp-content/uploads/2017/08/BascombtoFreemanville.pdf

Bidding Instructions (Item #8 – Bid Submittal Form) is now an additional three (3) pages (pages 3-5 of Addendum #1) to be returned with bid submission.



# [BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE] BID SUBMITTAL FORM - SCHEDULE OF ITEMS MAYFIELD ROAD SIDEWALK IMPROVEMENTS - ALTERNATE #1 ITB 17-PW11

Item #	Item Description	Quantity	Unit	Unit Price	Item Price
	GENERAL CONDITIONS				
1	General Conditions	1	LS		
	TRAFFIC CONTROL				
2	Traffic Control	1	LS		-
	DEMOLITION				
3	Demolition	1	LS <sub>-</sub>		
	SITE DEVELOPMENT				
4	5' Concrete Sidewalk	910	LF _		
5	HC Ramps	7	EA		
6	Concrete Driveway Aprons	3	EA		
7	Concrete Driveway Reconstruction	825			
8	Relocation/Adjustment of Signs	1	LS		
9	Relocation of Utility Boxes/ Fire Hydrants	1	LS		-
10	24" Curb & Gutter (including 6" GAB extending 6" behind back of curb)	900	LF _		
	TOTAL FOR SITE DEVELOPMENT				
	GRADING & DRAINAGE				
11	Grading Complete	1	LS		
12	18" RCP	616	LF		
13	Junction Box	3	EA		
14	Single Wing Catch Basin	3	EA		
15	Double Wing Catch Basin	1	EA		
	Retaining Wall – Cast in Place concrete				
16	wall including brick face and hand rail (materials and installation)	1	LS		
	TOTAL FOR GRADING & DRAINAGE		-		
	EROSION CONTROL				
17	Erosion Control (including, but not limited to installation, maintenance, and removal)	1	LS		

Sod Permanent Seeding	200	SY		
Permanent Seeding				
3	1,600	SY		
Tree Protection Fence, Type B (including nstallation, maintenance and removal)	720	LF		
Tree Protection Fence, Type C (including nstallation, maintenance and removal	240	LF		
TOTAL FOR LANDSCAPING				
MISCELLANEOUS				
Required Testing including, but not limited o, soil and material testing.	1	LS		
Miscellaneous Construction	1	LS	\$20,000.00	\$20,000.00
Mobilization Bonds & Insurance (not to exceed 5% of the bid)	1	LS		
n r n r	ree Protection Fence, Type C (including installation, maintenance and removal installation.  INSCELLANEOUS Required Testing including, but not limited installation, soil and material testing.  Inscellaneous Construction Installation installati	ree Protection Fence, Type C (including astallation, maintenance and removal)  ree Protection Fence, Type C (including astallation, maintenance and removal)  rOTAL FOR LANDSCAPING  REQUIRED Testing including, but not limited a possible and material testing.  Riscellaneous Construction 1  Robilization Bonds & Insurance (not to 1	Astallation, maintenance and removal)  Aree Protection Fence, Type C (including astallation, maintenance and removal)  ASTAL FOR LANDSCAPING  ASSERTING STATES OF THE STAT	Astallation, maintenance and removal)  Aree Protection Fence, Type C (including astallation, maintenance and removal)  ATOTAL FOR LANDSCAPING  Aliscellaneous Construction  Aliscellaneous Con

#### **GRAND TOTAL**

These unit prices are the bases of the Contractors Lump-Sum Bid, and are to be used for work that will be **added to or deleted** from the contract by change order, change directive, or other written agreement in the event that the scope of the project is changed. A reduction in the scope of the project will result in a deduction of the lump sum price and an increase in the scope of the project will result in an increase of the lump sum price based on the following unit prices provided. Unit prices are complete for labor, equipment, material, the hauling in of needed material and the hauling off and disposal of excess and unsuitable material, installation, applicable taxes, overhead and profit, and all other incidental costs.

## [BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]



## [BIDDERS MUST RETURN THIS FORM WITH BID RESPONSE]

#### **BID SUBMITTAL FORM – ALTERNATE #1**

The undersigned, as bidder, declares and represents that it has examined the site of the work and informed himself/herself fully in regard to all conditions pertaining to the place where the work is to be performed, including those conditions affecting the cost of the work and the delivery, handling and storage of materials and equipment. The bidder has examined and read the Bidding Document and has satisfied himself/herself that the Bidding Document is an adequate and acceptable reflection of the work which is required to be performed and that the bidder is willing and able to perform all of the work necessary. The bidder further certifies that no additional information is required to complete the work encompassed by this bid within the cost and schedule established and agreed upon within this bidding document.

Hereby proposes and agrees, if this bid for the above named project is accepted to enter into a contract to perform all work necessary to the successful completion of the contract; and to supply all required submittals as indicated or specified in the ITB and the bid documents to be performed or furnished by bidder for the for the total contract price of:

Mayfield Road Sidewalk Improvements – Alternate #1			
\$			
(Total Alternate #1 {Lump Sum}) ~ Should Match Alternate #1 Total Price on Schedule of Items. Unit prices will be used for work that will be added or deleted from the contract by change order in the event that the scope of project is changed.			
(Printed Dollar Amount)			
(Company Name)			
(Signature)			
(Printed Name)			
(Title)			